
[bookmark: _Toc338073053]1.	QMP Mill/Pulverize and Relay Compaction, Item SPV.0180.xx
A  Description
(1)	This special provision modifies the compaction and density testing documentation requirements of work done under the Mill and Relay Pavement and Pulverize and Relay bid items. Conform to standard specification sections 325 and 330 as modified in this special provision.

(2)	Provide and maintain a quality management program. A quality management program is defined as all activities, including process control, inspection, sampling and testing, and necessary adjustments in the process related to construction of a milled and re-laid and pulverized and re-laid base which meets all the requirements of this provision.

(3)	Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed guidance for QMP work and describes sampling and testing procedures. The contractor may obtain the CMM from the department’s web site at:
http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

(4)	This special provision applies to Mill and Relay and Pulverize and Relay material placed on both the mainline traveled way and its adjacent mainline shoulders in accordance to the typical finished sections. Unless otherwise specified by the contract; all Mill and Relay and Pulverize and Relay material placed on side roads, private and public entrances, ramps, tapers, turn lanes,  and other locations not described as the mainline traveled way and its adjacent mainline shoulders is exempt from the compaction and density requirement modifications and testing contained within this special provision.

B  (Vacant)

C  Construction
C.1  General

Replace paragraph (4) of 325.3 and 330.3 of the standard specifications with the following:

(4)	Re-laid material will be accepted for compaction on a target density lot basis. Compact the re-laid material to a minimum of 93.0% of the material target density. Ensure that adequate moisture is present during placement and compaction operations to prevent segregation and to help achieve compaction. (4)  The material target density will be identified using the average of 10 random control strip wet density measurements as described in section C.2.4.1.

Field density tests will not be considered for lot acceptance on the basis of compaction under the requirements of this provision until the moisture content of the in-place material is within -2.0 or +4.0 percentage points of the average moisture content of the 10 density tests representing a control strip.


C.2  Quality Management Program
C.2.1  Quality Control Plan
(1)	Submit a comprehensive written quality control plan to the engineer no later than 10 business days before placement of material. Do not construct any re-laid base before the engineer reviews and accepts the plan. Construct the project as the plan provides.

(2)	Do not change the quality control plan without the engineer’s review and acceptance. Update the plan with changes as they become effective. Provide a current copy of the plan to the engineer and post in the contractor’s laboratory as changes are adopted. Ensure that the plan provides the following elements:

1.	An organizational chart with names, telephone numbers, current certifications and/or titles, and roles and responsibilities of QC personnel.
2.	The process used to disseminate QC information and corrective action efforts to the appropriate persons. Include a list of recipients, the communication process that will be used, and action time frames.
3.	An outline for resolving a process control problem. Include responsible personnel, required documentation, and appropriate communication steps.
4.	Location of the QC laboratory, retained sample storage, and other documentation.
5.	A summary of the locations and calculated quantities to be tested under this provision.

C.2.2  Personnel
(1)	Perform the quality control sampling, testing, and documentation required under this provision using technicians certified by the Department’s Highway Technician Certification Program (HTCP). Have a HTCP Nuclear Density Technician I, or ACT certified technician, perform field density and field moisture content testing.

(2)	If an ACT is performing sampling or testing, a certified technician must coordinate and take responsibility for the work an ACT performs. Have a certified technician ensure that all sampling and testing is performed correctly, analyze test results, and post resulting data. No more than one ACT can work under a single certified technician.

C.2.3  Equipment
(1)	Furnish the necessary equipment and supplies for performing quality control testing. Ensure that all testing equipment conforms to the equipment specifications applicable to the required testing methods. The engineer may inspect the measuring and testing devices to confirm both calibration and condition. Calibrate all testing equipment according to the CMM and maintain a calibration record at the laboratory.

(2)	Furnish nuclear gauges from the department’s approved product list at:
http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm

(3)	Ensure that the nuclear gauge manufacturer or an approved calibration service calibrates the gauge the same calendar year it is used on the project. Retain a copy of the calibration certificate with the gauge.

(4)	Conform to ASTM D 6938 and CMM 8.15 for density testing and gauge monitoring methods. Determine the moisture correction value as shown in CMM 8.15, except the one-point Proctor tests of the 5 random tests is not required. Determine natural moistures in the laboratory.

(5) Perform nuclear gauge measurements using gamma radiation in the backscatter or direct transmission position. Backscatter may be used only if the material being tested cannot reliably maintain an undistorted Direct Transmission test hole. Direct transmission tests must be performed at the greatest possible probe depth of 2 inches, 4 inches, or 6 inches; not to exceed the depth of the compacted layer being tested.  Perform each test for 4 minutes of nuclear gauge count time.

C.2.4  Contractor Testing
(1)	Perform compaction testing on the mainline re-laid material, as defined in section A paragraph (4). Perform the quality control sampling, testing, and documentation required under this provision using HTCP certified technicians as required in C.2.2. 

(2)	Select test sites randomly using ASTM Method D3665. Do not test less than 1 ½ feet from the unsupported edge of the base layer. 

C.2.4.1 Contractor Required Quality Control (QC) Testing
(1)	Conduct testing at a minimum frequency of one test per lot. A lot will consist of each 3000 SY, of each layer with a minimum lift thickness of 2”, of milled and pulverized material re-laid; regardless of location. Each lot of in-place mainline re-laid material will be accepted for compaction when the lot field density meets the required minimum 93.0% of target density, or for lots not achieving 93.0% of target density in accordance with C.2.6. 

(2)	Notify the engineer, if a lot field density test falls below the required minimum value. Document and perform corrective action in accordance with C.2.6.  Deliver documentation of all compaction testing results to the engineer at the time of testing.


C.2.4.1.1 Target Density Determination
(1)	Construct a control strip to identify the target wet density for the re-laid material. The control strip construction and density testing will occur under the direct observation and/or assistance of the department QV personnel.

(2)	Unless the Engineer approves otherwise, construct control strips to a minimum dimension of 300 feet long and one full lane width. 

(3)	Completed control strips may remain in-place to be incorporated into the final roadway cross-section.

(4)	Construct additional control strips, at a minimum, when:

1. The final layer thickness changes in excess of 2.0 inches.

2. The percent of target density is less than 90% or exceeds 105.0%; and is outside the range of the 10 random measurements defining the control strip; on three consecutive density measurements.

(5) Construct control strips using equipment and methods representative of the operations to be used to relay and compact the milled and/or pulverized material. Wet the base, as mutually agreed upon by the contractor and engineer, to obtain and/or maintain adequate moisture content to ensure proper compaction. Discontinue water placement if the base begins to exhibit signs of saturation or instability. 

(6) After compacting the control strip with a minimum of 2 passes, mark and take density measurements at 3 random locations, at least 1 ½ feet from the edge of the base. Subsequent density measurements will be taken at the same 3 locations. 

(7) After each subsequent pass of compaction equipment over the entirety of the control strip, take density measurements at the 3 marked locations. Continue compacting and testing until the increase in density measurements is less than 2.0 lb/ft3, or the density measurements begin to decrease.   

(8) Upon completion of control strip compaction, take 10 randomly located density measurements within the limits of the control strip, at least 1 ½ feet from the edge of the base. The final measurements recorded at the 3 locations under article paragraph (6) of this section may be included as 3 of the 10 measurements. Average the 10 measurements to obtain the control strip target density and target moisture.

C.2.4.2 Optional Contractor Assurance (CA) Testing
(1)	CA Testing is optional and is conducted to further validate QC testing. The contractor may submit recorded CA data to provide additional information for the following:
1. Process control decisions
2. Troubleshooting possible sampling, splitting, or equipment problems.
3. Limiting liability and/or corrective action limits as a result of QV or QC testing. These provisions do not supersede the department’s rights under 107.16

(2) CA testing used to limit liability and/or corrective action limits must conform to all the requirements of required contractor QC testing, with the exclusion of a required test frequency.

C.2.5  Department Testing
C.2.5.1  General
(1)	The department will conduct verification testing to validate the quality of the product and independent assurance testing to evaluate the sampling and testing. The department will provide the contractor with a listing of names and telephone numbers of all QV and IA personnel for the project, and provide test results to the contractor.

C.2.5.2  Quality Verification (QV) Testing
(1)	The department will have an HTCP technician, or ACT working under a certified technician, perform QV sampling and testing. Department verification testing personnel must meet the same certification level requirements specified in C.2.2 for contractor testing personnel for each test result being verified. The department will notify the contractor before sampling so the contractor can observe QV sampling.

(2)	The department will conduct QV tests at the minimum frequency of 30% of the contractor required density tests.

(3) The department will locate nuclear density test locations independent of the contractor’s QC work, collecting one test at each QV location. 

(4)	The department will conduct QV tests with separate equipment from the contractor’s QC tests. The department will use the same methods specified for QC testing.

(5)	The department will utilize contractor control strip target density testing results for determination of the material target density.

(6)	The department will assess QV test results by comparing to the appropriate specification limits. If QV test results conform to this special provision, the department will take no further action. If QV test results are nonconforming, take corrective actions in accordance with C.2.6 until the requirements of this special provision are met. Differing QC and QV nuclear density values of more than 2.0 pcf will be investigated and resolved.

C.2.5.3  Independent Assurance (IA)
(1)	Independence assurance is unbiased testing the department performs to evaluate the department’s QV and the contractor’s QC sampling and testing, including personnel qualifications, procedures, and equipment. The department will perform an IA review according to the department’s independent assurance program. That review may include one or more of the following:
1.	Split sample testing.
2.	Proficiency sample testing.
3.	Witnessing sampling and testing.
4.	Test equipment calibration checks.
5.	Requesting that testing personnel perform additional sampling and testing.

(2)	If the department identifies a deficiency, and after further investigation confirms it, correct that deficiency. If the contractor does not correct or fails to cooperate in resolving identified deficiencies, the engineer may suspend placement until action is taken. Resolve disputes as specified in C.2.5.4.

C.2.5.4  Dispute Resolution
(1)	The engineer and contractor should make every effort to avoid conflict. If a dispute between some aspect of the contractor’s and the engineer’s testing program does occur, seek a solution mutually agreeable to the project personnel. The department and contractor shall review the data, examine data reduction and analysis methods, evaluate sampling and testing methods/procedures, and perform additional testing. Use ASTM E 178 to evaluate potential statistically outlying data.

(2)	Production test results, and results from other process control testing, may be considered when resolving a dispute.

(3)	If project personnel cannot resolve a dispute, and the dispute affects payment or could result in incorporating non-conforming product or work, the department will use third party testing to resolve the dispute. The department’s central office laboratory, or a mutually agreed on independent testing laboratory, will provide this testing. The engineer and contractor will abide by the results of the third party tests. The party in error will pay service charges incurred for testing by an independent laboratory. The department may use third party test results to evaluate the quality of questionable materials and determine the appropriate payment. The department may reject material or otherwise determine the final disposition of nonconforming material as specified in standard spec 106.5.

C.2.6 Corrective Action

(1) Lots not achieving 93.0% of target density may be addressed and accepted for compaction in accordance with the requirements of this section. Unless otherwise stated, the actions taken to address an unacceptable lot must be applied to the entire lot.

Passing CA test results in accordance with section C.2.4.2, will reduce the limits of lot investigations and/or corrective actions. 

(2) At no additional cost to the department, investigate the moisture content of material in an unacceptable lot. Moisture content testing/samples collected under the QC and/or QV testing articles of this specification may be used to complete this investigation. Obtain moisture content readings in accordance with ASTM D 6938. Correct the moisture content with the moisture correction value using the moisture bias, as shown in CMM 8.15, except the one-point Proctor tests of the 5 random tests is not required. 

(3) Lots with moisture contents within -2.0 or +4.0 percentage points of the target moisture content for the control strip; and exhibiting no signs of deflection when subjected to loading by the heaviest roller used in the placement and compaction operations; will be, at no additional cost to the department, compacted a minimum of one more pass using equipment and methods representative of the operations used to mill or pulverize and relay the material; and density tested at the same location (station and offset) as the failing QC and/or QV density tests. If the change in density exceeds 2.0 lb/ft3 continue subsequent compactive efforts and density testing on that lot, at no additional cost to the department. If the change in density is less than or equal to 2.0 lb/ft3, the lot is accepted as satisfying the compaction requirements of this provision. 

(4) Lots with moisture contents within -2.0 or +4.0 percentage points of the target moisture content for the control strip; and exhibiting signs of deflection when subjected to loading by the heaviest roller used in the placement and compaction operations; will be reviewed by the engineer. The engineer may request subgrade improvement methods, such as excavation below subgrade (EBS), installation of geotextile fabrics, installation of breaker run material or others to be completed and paid for in accordance with 301.5 of the Standard Specifications; or may request, at no additional cost to the department, an additional pass of compactive effort using equipment and methods representative of the operations used to mill or pulverize, relay, and compact the base and density test.

1. If, after an additional pass, the change in density at the same location (station and offset) as the failing QC and/or QV density tests exceeds 2.0 lb/ft3 in a lot continue subsequent compactive efforts and density testing on that lot, at no additional cost to the department. If the change in density at the same location (station and offset) as the failing QC and/or QV density tests is less than or equal to 2.0 lb/ft3, and subgrade improvement methods are not requested by the engineer, the lot is accepted as satisfying the compaction requirements of this provision. 
2. If subgrade improvement methods are requested by the engineer, upon completion, including compaction of the restored base material, conduct a density test within the improved subgrade limits. This density test result will replace the prior field density value. If the lot field density equals or exceeds 93.0% of target density the lot is accepted as satisfying the compaction requirements of this provision. If the lot field density fails to achieve 93.0% of target density, at no additional cost to the department, compact the lot a minimum of one more pass using equipment and methods representative of the operations used to mill or pulverize, relay, and compact the base; and density test at the same location (station and offset) as the failing QC and/or QV density tests. If the change in density exceeds 2.0 lb/ft3 continue subsequent compactive efforts and density testing on that lot, at no additional cost to the department. If the change in density is less than or equal to 2.0 lb/ft3, the lot is accepted as satisfying the compaction requirements of this provision. 

(5) Lots with moisture contents not within -2.0 or +4.0 percentage points of the target moisture content for the control strip; shall receive contractor performed and documented corrective action; including additional density testing; at no additional cost to the department. 

(6) Density tests completed subsequent to any corrective action will replace previous field density test results for that lot. Continue corrective actions until 93.0% of target density is achieved; or an alternate compaction acceptance criteria is met in accordance with this section. 

D  Measurement
(1) The department will measure QMP Mill and Relay Compaction and QMP Pulverize and Relay Compaction by the SY. 

(2) The measured SY of QMP Mill and Relay Compaction and QMP Pulverize and Relay Compaction equals the SY of Mill and Relay and/or Pulverize and Relay acceptably completed; regardless of material location, density testing eligibility, or number of lifts with which it is completed.

E  Payment
(1)	The department will pay for the measured quantities at the contract unit price under the following bid item:
	
ITEM NUMBER
	
DESCRIPTION
	
UNIT

	SPV.0180.XX
SPV.0180.XX
	QMP Mill and Relay Compaction
QMP Pulverize and Relay Compaction 
	SY
SY



(2)	Payment is full compensation for performing compaction testing; for sampling and laboratory testing; and for developing, completing, and documenting the compaction quality management program. The department will pay separately for Milling and Relaying or Pulverizing and Relaying material under the appropriate standard specification bid item. 








	

