HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

25

Proposal Number:

DT1502 10/2010 s.66.29(7) Wis. Stats.
COUNTY STATE PROJECTID FEDERAL PROJECTID PROJECT DESCRIPTION HIGHWAY
Wood 1520-00-62 Pittsville - Neillsville, Rocky STH 73
Run Bridge B-71-13
Marquette 6150-01-63 Montello - Wautoma, STH 22

Mecan River Bridge,
B-39-04

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements

and Conditions.

Proposal Guaranty Required, $ 20,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal Due

Date: April 9, 2013
Time (Local Time): 9:00 AM

Contract Completion Time

Thirty (30) Working Days

Assigned Disadvantaged Business Enterprise Goal

0%

Firm Name, Address, City, State, Zip Code

SAMPLE

NOT FOR BIDDING PURPOSES

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

Notary Seal

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use Only

Type of Work
Repainting steel girders of B-71-13 and B-39-04 and traffic control.

Notice of Award Dated

Date Guaranty Returned
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PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2007 Letting
BID PREPARATION

Preparing the Proposal Schedule of Items

A General

Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45
AM of the last business day preceding the letting. Submit bidding proposals using one of the
following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. The contractor is
responsible for reviewing this web site for general notices as well as information regarding
proposals in each letting. The department will also post special notices of all addenda to each
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the
letting. Check the department’s web site after 5:00 P.M. local time on the Thursday before the
letting to ensure all addenda have been accounted for before preparing the bid. When bidding
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the
instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.
5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate that
those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the
department at (608) 266-1631. Addenda can ONLY be obtained from the departments web site
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601,
4802 Sheboygan Avenue, Madison, WI, during regular business hours.

B Submitting Electronic Bids
B.1 On the Internet
Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the
bidder's signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the
standard specifications, submit the proposal on the internet as follows:
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site.
2. Use Expedite™ software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the
internet submittal, the department will disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard
specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site
reflecting the latest addenda posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. Use Expedite
™ software to prepare and print the schedule of items. Provide a valid amount for all price fields.
Follow instructions and review the help screens provided on the Bid Express™ web site to assure
that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal not in the sealed bid envelop but due at the same time and place as the
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list of
the proposal numbers included on that diskette or CD ROM as indicated in the following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other
files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the
printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is
not the same on each page.

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same
as the check code for that proposal provided on the diskette or CD ROM.
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3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying
diskette or CD ROM. Use the waiver that was included with the paper bid document sent to the
bidder or type up a waiver on the bidder’s letterhead. The department will waive the electronic
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or
limited liability company) for up to 4 individual proposals in a calendar year. The department may
allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the
opening of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the department
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the
department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






FEBRUARY 1999

LIST OF SUBCONTRACTORS

Section 66.29(7), Wisconsin Statutes, provides that a bidder, as a part of his proposal, shall submit
alist of the subcontractors he proposes to contract with and the class of work to be performed by
each, provided that to qualify for such listing each subcontractor must first submit his bid in writing
to the general contractor at least 48 hours prior to the time of bid closing. It further provides that a
proposal of abidder shall not be invaid if any subcontractor, and the class of work to be performed

by such subcontractor, has been omitted from a proposal.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Classof Work Estimated Value
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DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,"
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisons Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a crimina
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or defaullt.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 15, 2012

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1520-00-62, Pittsville —
Neillsville, Rocky Run Bridge B-71-13, STH 73, Wood County and Project 6150-01-63,
Montello — Wautoma, Mecan River Bridge B-39-04, STH 22, Marquette County,
Wisconsin as the plans show and execute the work as specified in the State of Wisconsin,
Department of Transportation, Standard Specifications for Highway and Structure
Construction, 2013 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric
system and the schedule of prices is developed in the US standard measure system, the
department will pay for the work as bid in the US standard system.

100-005 (20120615)

Scope of Work.

The work under this contract shall consist of structure repainting of B-71-13 and
B-39-04, traffic control and all incidental items necessary to complete the work as shown
on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2013 construction
season to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Assure that the time frame is
consistent with the contract completion time. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the beginning of the approved time
frame.

To revise the time frame, submit a written request to the engineer at least two weeks
before the beginning of the intended time frame. The engineer will approve or deny that
request based on the conditions cited in the request and its effect on the department’s
scheduled resources.

1520-00-62, 6150-01-63 2 0of 17



Perform construction operations in a timely and diligent manner, continuing all construction
operations methodically from installation of traffic control through blasting, cleaning,
painting, removal of traffic control and finishing to minimize the period of time the roadway
is reduced to one lane. Complete all work for the repainting of one structure (either
B-71-13 or B-39-04), including all permanent pavement marking and removing all traffic
control, prior to starting work on the second structure.

Project 6150-01-63.
All lanes must be open to traffic and construction activities that result in lane closures on
STH 22 will not be allowed during the following time frames:

e From noon on Friday, May 3, 2013 to 6:00 AM Monday, May 6, 2013 for the
fishing festival held in Montello.

Migratory Birds

Swallow and other migratory birds’ nests have been observed on or under the existing
bridges B-39-04 and B-71-13. All active nests (when eggs or young are present) of
migratory birds are protected under the federal Migratory Bird Treaty Act.

The nesting season for swallows and other birds is usually between May 1 and
August 30. Either prevent active nests from becoming established, or apply for a
depredation permit from the US Fish and Wildlife Service for work that may disturb or
destroy active nests. The need for a permit may be avoided by removing the existing
bridge structure prior to nest occupation by birds, or clearing nests from all structures
before the nests become active in early spring. As a last resort, prevent birds from nesting
by installing a suitable netting device on the remaining structure prior to nesting activity.
Include the cost for preventing nesting in the cost of Structure Repainting Recycled
Abrasive.

Project 6150-01-63.

If netting is used to prevent nesting of migratory birds on the bridge, inspect the netting
once a week. Maintain the netting so that it does not sag below the structure and impede
navigational traffic on the Mecan River.

Traffic.

Project 1520-00-62

Keep STH 73 open to through traffic during construction using temporary traffic signals.
Maintain a minimum lane width of 16-feet between the face of outside barrier wall and
edge of temporary concrete barrier at all times when traffic is reduced to one lane.

1520-00-62, 6150-01-63 3of 17



Project 6150-01-63

Keep STH 22 open to through traffic during construction using temporary traffic signals.
Maintain a minimum lane width of 14-feet between the face of outside barrier wall and
edge of temporary concrete barrier at all times when traffic is reduced to one lane.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying STH 22 or STH 73 traffic, and entirely clear the traveled way and
shoulders of such portions of the highway of equipment, barricades, signs, lights, and any
other material that might impede the free flow of traffic during the following holiday
periods:

e From noon Friday, May 24, 2013 to 6:00 AM Tuesday, May 28, 2013 for
Memorial Day;
e From noon Friday, June 28, 2013, to 6:00 AM Monday, July 8, 2013 for
Independence Day;
e From noon Friday, August 30, 2013 to 6:00 AM Tuesday, September 3, 2013 for
Labor Day.
107-005 (20050502)

Public Convenience and Safety.

Replace standard spec 107.8 (4) with the following:

Project 1520-00-62
Notify the following organizations and departments at least 48 hours before road
closures, lane closures or detours are put into effect:

Wood County Sheriff’s Department
Wood County Emergency Management
Wisconsin State Patrol

Town of Cary

Village of Pittsville

Pittsville School District

Pittsville Post Office

The Wood County Dispatch Center 911 dispatches all area police, fire and ambulance
services, and will relay any notification given by the contractor.

Project 6150-01-63

Notify the following organizations and departments at least 48 hours before road
closures, lane closures or detours are put into effect:

1520-00-62, 6150-01-63 4 of 17



Marquette County Sheriff’s Department
Marquette County Emergency Management
Wisconsin State Patrol

Town of Crystal Lake

Village of Neshkoro

City of Montello

City of Wautoma

Westfield School District

Neshkoro Post Office

Westfield Post Office

The Marquette County Sheriff’s Department 911 dispatches all area police, fire and
ambulance services, and will relay any notification given by the contractor.

Project 6150-01-63

Notify Paul or Leanne Harvey of the Mecan River Outfitters, (920) 295-3439, one week
in advance of the road and river closure so they can plan relocations or detours for their
navigational trips.

Utilities.

This contract does not come under the provision of Administrative Rule Trans 220.
107-065 (20080501)

Due to the nature of this work, potential utility conflicts were not resolved prior to
construction activities. If the contractor finds utility facilities in conflict with the work,
the engineer will determine whether to adjust or eliminate contract work.

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian
water milfoil are becoming more prolific in Wisconsin and pose adverse effects to waters
of the state. Wisconsin State Statutes 30.07, “Transportation of Aquatic Plants and
Animals; Placement of Objects in Navigable Waters”, details the state law that requires
the removal of aquatic plants and zebra mussels each time equipment is put into state
waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning
procedures to minimize the chance of exotic invasive species infestation. Use these
procedures for all equipment that comes in contact with waters of the state and/or infested
water or potentially infested water in other states.
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Ensure that all equipment that has been in contact with waters of the state, or with
infested or potentially infested waters, has been decontaminated for aquatic plant
materials and zebra mussels prior to being used in other waters of the state. Before using
equipment on this project, thoroughly disinfect all equipment that has come into contact
with potentially infested waters. Use the following inspection and removal procedures
(guidelines  from  the  Wisconsin  Department of  Natural  Resources
http://dnr.wi.gov//fish/documents/disinfection_protocols.pdf) for disinfection:

1. Prior to leaving the contaminated site, wash machinery and ensure that the machinery
is free of all soil and other substances that could possibly contain exotic invasive
species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine
compartments, and any other area where water may be trapped,;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached
mussels, remove any aquatic plant materials (fragments, stems, leaves, seeds, or
roots), and dispose of removed mussels and plant materials in a garbage can prior to
leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:

a. Washing with ~212° F water (steam clean), or

b. Drying thoroughly for five days after cleaning with soap and water and/or
high pressure water, or

c. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per
gallon) Chlorine for 10-minute contact time or 1:100 solution (38 grams per
gallon) of Virkon Aquatic for 20- to 30-minute contact time. Note: Virkon is
not registered to kill zebra mussel veligers nor invertebrates like spiny water
flea. Therefore this disinfect should be used in conjunction with a hot water
(>104° F) application.

Complete the inspection and removal procedure before equipment is brought to the
project site and before the equipment leaves the project site.
107-055 (20110615)

Structure Repainting General.

A General

A.1l Inspection

On all structures in this contract, notify the engineer of any missing or broken bolts or nuts,
any missing or broken rivets, or of any cracks or flaws in the steel members while cleaning
or painting.

A.2 Date Painted

At the completion of all painting work, stencil in black paint or contrasting color paint the
date of painting the bridge. The numbers shall be three inches (75 mm) in height and shall
show the month and year in which the painting was completed: e.g., 11-95 (November
1995). On each bridge painted, stencil the date at two locations. On truss bridges, stencil
the date on the cover plates of end posts near and above the top of the railings at the
oncoming traffic end. On steel girder bridges, stencil the date on the inside of the outside
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10.

stringers at the abutments. The date on grade separation bridges shall be readable when
going under the structure or at some equally visible surface near the ends of the bridge, as
designated by the engineer.

A.3 Graffiti Removal

Remove any graffiti on concrete abutments, piers, pier caps, parapet railings, slope
paving or any other location at the direction of the engineer. Use a brush sandblast to
remove graffiti.

The above work will not be measured and paid for separately, but will be considered
incidental to other items in the contract.

B (Vacant)

C Construction

C.1 Repainting Methods

Do not perform blasting, cleaning and painting on days of high winds. Prevailing winds in
excess of 15 mph (25 km/hr) shall be considered high winds.

Prior to final acceptance, completely clean and free from spent abrasive and other waste
materials resulting from the contractor's operation the bridge deck surfaces, gutter lines,
drains, curbs, bridge seats, pier caps, slope paving, roadway below, and all structural
members and assemblies.

Place the final field coat of paint on the exterior of the exterior beams as a continuous
painting operation. Stop at splices, vertical stiffeners or other appropriate locations so that
lap marks are not evident or noticeable.

C.2 Inspection
Supplement standard spec 105.9 as follows:

Furnish, erect and move scaffolding and other appropriate equipment to permit the
inspector the opportunity to closely observe all affected surfaces. The scaffolding, with
appropriate safety devices, shall meet the approval of the engineer.

517-005 (20030820)

Structure Repainting Recycled Abrasive Structure B-71-13, Item
517.1800.S.01.; Structure Repainting Recycles Abrasive Structure B-39-
04, Item 517.1800.S.02.

A Description
This special provision describes surface preparation and painting of the metal surfaces in
accordance to the manufacturer’s recommendations and as hereinafter provided.
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A.1 Areas to be Cleaned and Painted

All structural metal surfaces of:
1. Structure B-71-13 4300 SF
2. Structure B-39-04 3900 SF

Areas are approximate and given for informational purposes only.

B Materials

B.1 Coating System

Furnish a complete coating system from the department’s approved list. The color for the
finish coating material shall match the color number shown below in accordance to
Federal Standard Number 595B, as printed in 1989. Supply the engineer with the product
data sheets before any coating is applied. The product data sheets shall indicate the
mixing and thinning directions, the recommended spray nozzles and pressures, and the
minimum drying time between coats.

Finish Color: Gray (Federal Standard Color 26293).

The color of the primer must be such that a definite contrast between it and the color of
the blasted steel is readily apparent. There shall be a color contrast between all
subsequent coats for the paint system selected. Submit color samples of the primer to the
engineer for approval.

C Construction

C.1 Surface Preparation

Prior to blast cleaning, solvent clean all surfaces to be coated in accordance to SSPC-SP1.
A No. 10 Near White Blast Cleaning according to Steel Structures Painting Council
Specification Ten will be required on all metal surfaces to be painted. Prime the same day
all metal surfaces receiving a No. 10 blast or re-blast before application.

The steel grit and any associated equipment brought to the site and used for blast cleaning
shall be clean. Remove immediately dirty grit or equipment brought to the site at no
expense to the department. Furnish an abrasive that has a gradation such that it will
produce a uniform surface profile between 1 to 3 mils on the steel surface, as measured
with extra profile course Testex Replica Tape. Use a minimum air pressure for abrasive
blasting, measured at the nozzle, of 90 psi.

The abrasive blasting and recovery system shall be a completely integrated self-contained
system for abrasive blasting and recovery. It shall be an open blast and recovery system
that will allow no emissions from the recovery operation. The recovery equipment shall
be such that the amount of contaminants in the clean recycled steel grit shall be less than
1 percent by weight.

Remove by grinding all fins, tears, slivers, and burred or sharp edges that are present on

any steel member, or that appear during the blasting operation, and re-blast the area to
give a 1 to 3 mils surface profile.
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Remove all spent material and paint residue from steel surfaces with a good commercial
grade vacuum cleaner equipped with a brush-type cleaning tool, and hand wipe the steel
surfaces with a clean soft cloth. The airline used for surface preparation shall have an in-
line water trap and the air shall be free of oil and water as it leaves the airline.

Take care to protect freshly coated surfaces from subsequent blast cleaning operations.
Thoroughly wire brush damaged primed surfaces with a non-rusting tool, or if visible rust
occurs, re-blast to a near white condition. Clean and re-prime the brushed or blast cleaned
surfaces within the time recommended by the manufacturer.

C.2 Coating Application
Apply paint in accordance to the manufacturer’s recommendations in a neat workmanlike
manner. Paint application shall normally be by airless spray.

The engineer may allow the use of conventional spray equipment after satisfactory
demonstration by the contractor of the proper technique and handling of that equipment.

Mix the paint or coatings in accordance to the manufacturer’s directions to a smooth
lump-free consistency. After mixing and during application, continuously stir the paint or
coating under constant slow speed agitation by use of a jiffy mixer.

Prior to applying the prime coat, stripe with primer all edges, rivet and bolt heads, nuts
and washers by either brush or spray application.

Remove all dry spray by vacuuming, wiping, or sanding if necessary.

If the application of the coating at the required thickness in one coat produces runs,
bubbles, or sags; apply a “mist-coating” in multiple passes of the spray gun; separate the
passes by several minutes. Where excessive coating thickness produces “mud-cracking”,
remove such coating back to soundly bonded coating and re-coat the area to the required
thickness.

The resultant paint film shall be smooth and uniform, without skips or areas of excessive
paint.

The coating is supplied for normal use without thinning. If in cool weather it is necessary
to thin the coating for proper application, thin in accordance to the manufacturer’s
recommendations.

During surface preparation and coating application the ambient and steel temperature
shall be between 39 degrees F and 100 degrees F. The steel temperature shall be at least 5
degrees F above the dew point temperature. (This requires the steel to be dry and free of
any condensation or ice regardless of the actual temperature of the steel.) The relative
humidity shall not exceed 85%.
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11.

Paint thickness shall be as follows:
Dry Film Thickness

Prime Coat 3 mils min.
Intermediate Coat 3 mils
Top Coat 3 mils

Time to recoat shall be according to the manufacturer’s recommendations.

The dry film thickness will be determined by use of a magnetic film thickness gage. The
gage shall be calibrated for dry film thickness measurement in accordance to SSPC-PA 2.
Dry film thickness in each area measured will be based on an average of three gage
readings, after calibration of the gage to account for surface profile of the bare steel as a
result of surface preparation.

D Measurement
The department will measure Structure Repainting Recycled Abrasive (Structure),
completed in accordance to the contract and accepted, as a single complete unit of work.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
517.1800.S.01 Structure Repainting Recycled Abrasive Structure B-71-13 LS
517.1800.S.02 Structure Repainting Recycled Abrasive Structure B-39-04 LS

Payment is full compensation for preparing and cleaning the designated surfaces;
furnishing and applying the paint; and for providing the listed equipment.
517-050 (20050502)

Labeling and Disposal of Waste Material.

The EPA ID number for Structure B-71-13 is WIR000141903.
The EPA 1D number for Structure B-39-04 is W1D988618583..

Presently, the state has an exclusive mandatory use contract with a private waste
management contractor to transport and dispose of hazardous waste.

The state’s waste management contractor shall furnish and deliver appropriate hazardous
waste containers and site-specific labels to each bridge site. The provided containers shall
be placed at pre-selected drop-off and pick-up points at each bridge site, and these
locations shall be determined at the preconstruction conference. The custody of the
containers and labels shall be the responsibility of the painting contractor while they are
at the job site.
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Report all reportable spills and discharges in accordance to the contingency plan.

Labels are site-specific. Check the labels to ensure that the project ID, structure number,
and EPA ID match the structure generating the waste. Apply a label to each drum when it
is opened for the first time. Fill in the date on the label the first day material is
accumulated in the drum. The following page is an example of a properly filled-in label.

During paint removal operations, continuously monitor and notify the project inspector of

the status of waste generation and quantity stored so that timely disposal can be arranged.
517-055 (20100709)
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HAZARDOUS WASTE
WW-5257580999-001-01-0

STORAGE LABEL

DOT SHIPPING DESCRIPTION

RQ, HAZARDOUS WASTE, SOLID, n.o.s.,
(LEAD), 9, NA3077, 11, (DOOS)

Enter the date that waste
materials were first placed
into the container

|

EPA CODE: E/D008 STATE: S
WIP#: 391498
WIP DESC: BRIDGE SAND WITH LEAD

DATE ACCUMULATED: 07/01/2005

HAZARDOUS WASTE - FEDERAL LAW PROHIBITS IMPROPER DISPOSAL IF FOUND,
CONTACT THE NEAREST POLICE OR PUBLIC SAFETY AUTHORITY OR THE U.S.
ENVIRONMENTAL PROTECTION AGENCY.

WISC DOT BRIDGE # B-29-53/54
1-94 OVER CTHH

PROJECT # 5882
CAMP DOUGL

03-70
5, WI 5461 (608) 963-0871

GENERATOR EPA ID
WIR000121103

N
]

(" Project ID Number} Bridge Number and EPA ID Number on

on label must match Address on label label is specific to
the Project Number must match specific the bridge from
assigned by the bridge from which which the waste is
\VVIDOT waste was generated. generated.
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12.

Negative Pressure Containment and Collection of Waste Materials,
Structure B-71-13, Item 517.4500.S.01; Negative Pressure Containment
and Collection of Waste Materials, Structure B-39-04, Item
517.4500.S.02.

A Description

This special provision describes providing a dust collector to maintain a negative air
pressure in the enclosure; furnishing and erecting enclosures as required to contain,
collect and store waste material resulting from the preparation of steel surfaces for
painting, and repainting, including collection of such waste material, and the labeling and
storage of waste material in approved hazardous waste containers, all as hereinafter
provided.

B (Vacant)

C Construction

Erect an enclosure to completely enclose (surround) the blasting operations. The ground,
slope paving, or roadway cannot be used as the bottom of the enclosure. So that there are
no visible emissions to the air or ground or water, design, erect, operate, maintain and
disassemble the enclosures in such a manner to effectively contain and collect dust and
waste materials resulting from surface preparation and paint over spray. Where bulkheads
are required, construct them of plywood and properly seal them. Suspend all enclosures
over water from the structure or as approved by the engineer.

Construct the enclosure of flexible materials such as tarpaulins or of rigid materials such as
covered plywood, or of a combination of flexible and rigid materials. Systems
manufactured and provided by Eagle Industries, Detroit Tarps, or equal, are preferred. The
tarpaulins shall be lined, either as part of the tarp system or have a separate plastic lining.
Maintain all materials free of tears, cuts or holes. The vertical sides of the enclosure shall
extend from the bottom of the deck down to the level of the work platform or barge where
used for structures over water, and shall be fastened securely to those levels to prevent the
wind from lifting them. Bulkheads are required between beams to enclose the blasting area
as approved by the engineer. Where bulkheads are required, construct them of plywood and
properly seal them. To prevent spent materials and paint over spray from escaping the
enclosed area, overlap and fasten together all seams. Place groundcovers under all
equipment prior to operations or as approved by the engineer.

To allow proper cleaning, inspection of structures or equipment, and painting, provide safe
adequate artificial lighting in areas where natural light is inadequate.

Provide a dust collector so that there are no visible emissions outside of the enclosure and
so that a negative air pressure inside the enclosure is maintained. The dust collector shall be
sized to maintain the minimum air flow based on the cross-sectional area of the enclosure.
A combination of positive air input and negative air pressure may be needed to maintain
the minimum airflow within the enclosure.
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Filter all air exhausted from the enclosure to create a negative pressure within the enclosure
so as to remove all hazardous and other particulate matter.

As a safety factor for structures over water, provide for scum control. Effectively contain
the scum that forms on the water and does not sink in place from moving upstream or
downstream by the use of floating boom devices.

If in the use of floating boom devices the scum tends to collect at the devices, contain,
collect, store the scum, and do not allow it to travel upstream or downstream beyond the
devices. Remove the scum at least once a day or more often if needed.

Collect and store at the bridge site for disposal all waste material or scum collected by this
operation, or any that may have fallen onto the ground tarps. Collect and store all waste
material and scum at the end of each workday or more often if needed. Storage shall be in
provided hazardous waste containers. Label each container as it is filled, using the labels
provided by the Hazardous Waste Disposal contractor. Check the label and ensure that the
project ID, bridge number and EPA ID match the structure. Fill in the generation date when
the first material is placed in the container. Secure all containers at the end of each
workday. Keep the containers covered at all times except to add or remove waste material.
Store the containers in an accessible and secured area, not located in a storm water runoff
course, flood plain, or exposed to standing water.

In a separate operation, recover the recyclable abrasive for future application, and collect
the paint and/or corrosion particles for disposal. Sand is not an acceptable abrasive.

D Measurement

The department will measure Negative Pressure Containment and Collection of Waste
Materials (Structure), completed in accordance to the contract and accepted, as a single
complete unit of work for each structure designated in the contract.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT

517.4500.S.01 Negative Pressure Containment and Collection of LS
Waste Materials B-71-13

517.4500.S.02 Negative Pressure Containment and Collection of LS

Woaste Materials B-39-04

Payment is full compensation for designing, erecting, operating, maintaining, and
disassembling the containment devices; providing negative pressure exhaust ventilation;
collecting, labeling, and for storing spent materials in provided hazardous waste containers.
517-065 (20101008)
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13.

Portable Decontamination Facility, Item 517.6001.S.

A Description
This special provision describes furnishing and maintaining weekly, or more often if
needed, a single unit portable decontamination facility as hereinafter provided.

B Materials
Supply adequate heating equipment with the necessary fuel to maintain a minimum
temperature of 68° F in the facility.

The portable decontamination facility shall consist of a separate "Dirty Room", "Shower
Room™" and "Clean Room". The facility shall be constructed so as to permit use by either
sex. The facility shall have adequate ventilation.

The "Dirty Room" shall have appropriately marked containers for disposable garments,
clothing that requires laundering, worker shoes, and any other related equipment. Each
container shall be lined with poly bags for transporting clothing, or for disposal. Benches
shall be provided for personnel.

The "Shower Room" shall include self-contained individual showering stalls that are stable
and well secured to the facility. Provide showers with a continuous supply of potable hot
and cold water. The wastewater must be retained for filtration, treatment, and/or for proper
disposal.

The "Clean Room" shall be equipped with secure storage facilities for street clothes and
separate storage facilities for protective clothing. The lockers shall be sized to store
clothing, valuables and other personal belongings for each worker. Benches shall be
provided for personnel.

Supply a separate hand wash facility, either attached to the decontamination facility or
outside the containment.

C Construction
Properly contain, store, and dispose of the wastewater.

D Measurement
The department will measure Portable Decontamination Facility by the unit, acceptably
completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.6001.S Portable Decontamination Facility Each
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14,

Payment is full compensation for furnishing and maintaining a portable decontamination
facility.
517-060 (20050502)

Fence Safety, Item 616.0700.S.
A Description

This special provision describes furnishing and installing a plastic fence at locations
shown on the plans and as hereinafter provided.

B Materials
Furnish notched conventional metal “T” or “U” shaped fence posts.

Furnish fence fabric meeting the following requirements.

Color: International orange (UV stabilized)

Roll Height: 4 feet

Mesh Opening: 1 inch min to 3 inch max
Resin/Construction: High density polyethylene mesh

Service Temperature: -60° F to 200° (ASTM D648)

Tensile Yield: Avg. 2000 Ib per 4 ft. width (ASTM D638)
Ultimate Tensile Strength: Avg. 3000 Ib per 4 ft. width (ASTM D638)
Elongation at Break (%): Greater than 100% (ASTM D638)
Chemical Resistance: Inert to most chemicals and acids

C Construction
Use a minimum of three wire ties to secure the fence at each post. Weave tension wire
through the top row of strands to provide a top stringer that prevents sagging.

Overlap two rolls at a post and secure with wire ties.

D Measurement
The department will measure Fence Safety by the linear foot along the base of the fence,
center-to-center of posts.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:
ITEM NUMBER DESCRIPTION UNIT
616.0700.S. Fence Safety LF

Payment is full compensation for furnishing and installing fence and posts; maintaining
the fence and posts in satisfactory condition; and for removing and disposing of fence and
posts at project completion.

616-030 (20070510)
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15.  Fence Safety and Temporary Traffic Signals.

For safety fence and temporary traffic signals, no in-ground posts or other posts that
cause a ground disturbance will be allowed.
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July 2003 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to all Subcontractors. Within 10 calendar days of receipt by a contractor of a
progress payment for work performed, materials furnished, or materials stockpiled by a
subcontractor, the contractor shall pay that subcontractor for al work satisfactorily
performed and for all materials furnished or stockpiled.

The contractor agrees further to rel ease retainage amounts to each subcontractor within 10
calendar days after the subcontractor’ s work is satisfactorily completed. In addition,
whenever the Department reduces the contract retainage amount, within 10 calendar days
of receipt by a contractor of aretainage payment, the contractor must reduce the total
amount retained from subcontractors to no more than remains retained by the
Department.

The contractor shall pay the subcontractor within the time frames described above unless
the contractor complies with both of the following within 10 calendar days of receiving
the Department’ s progress payment:

1) The contractor notifies the subcontractor in writing that the work is not satisfactorily
completed.

2) The contractor requests approval from the Department to delay payment because the
subcontractor has not satisfactorily completed the work.

The contractor’ s request for approval should include the written notification to the
subcontractor and shall provide sufficient documentation of good cause to assist the
engineer in making atimely decision. If the engineer does not grant approval, the
contractor shall pay the subcontractor within 10 calendar days of the Department’s
decision.

All subcontracting agreements made by a contractor shall include the above provisions
and shall be binding on all contractors and subcontractors.

The contractor certifies compliance with the requirements of this Additional Special
Provision by signing the contract. This clause applies to both DBE and non-DBE
subcontractors.






Effective with March 2013 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the 2013 edition of the standard specifications:

106.3.4.3.1 General
Replace paragraph two with the following effective with the November 2012 letting:

@ Required sampling and testing methodologies and documentation are specified in CMM chapter 8.

@ If disputed, approval of materials and components, as well as acceptance of the work incorporating
those materials or components, is subject to review under the QMP dispute resolution process.

107.17.3 Railroad Insurance Requirements
Replace the entire text with the following effective with the August 2012 letting:

@ If required by the special provisions, provide or arrange for a subcontractor to provide railroad
protective liability insurance in addition to the types and limits of insurance required in 107.26. Keep
railroad protective liability insurance coverage in force until completing all work, under or incidental to
the contract, on the railroad right of way or premises of the railroad and until the department has
accepted the work as specified in 105.11.2.4.

@ Provide railroad protective liability insurance coverage written as specified in 23 CFR part 646 subpart
A. Provide a separate policy for each railroad owning tracks on the project. Ensure that the railroad
protective liability insurance policies provide the following minimum limits of coverage:

1. Coverage A, bodily injury liability and property damage liability; $2 million per occurrence.
2. Coverage B, physical damage to property liability; $2 million per occurrence.
3. An annual aggregate amount of $6 million that shall apply separately to each policy renewal or extension.

@ Obtain coverage from insurance companies licensed to do business in Wisconsin that have an A.M.
Best rating of A- or better. The cost of providing the required insurance coverage and limits is
incidental to the contract. The department will make no additional or special payment for providing
insurance.

@ Submit the following to each railroad owning tracks on the project as evidence of that railroad's
respective coverage:

1. A certificate of insurance for the types and limits of insurance specified in 107.26.
2. The railroad protective liability insurance policy or other acceptable documentation to the railroad
company.

© Submit the following to the region as evidence of the required coverage:

1. A copy of the letter to the railroad company transmitting the submittal documents specified in 107.17.3(4).
2. A certificate of insurance for the required railroad protective liability coverages.
© Do not begin work on the right of way or premises of the railroad company until the region receives the

submittals specified in 107.17.3(5) and natification from the railroad company that the contractor has
provided sufficient insurance information to begin work.

@ Notify the railroad and the region immediately upon cancellation or initiating cancellation, whichever is
earlier, or any material change in coverage. Cease operations within 50 feet of the railroad right of way
immediately if insurance is cancelled or reduced. Do not resume operations until the required
coverage is in force.
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Effective with March 2013 Letting

ASP-6

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph four with the following effective with the December 2012 letting:

@ The department will randomly test each design mixture at the following minimum frequency:

FOR TONNAGES TOTALING:

[T g P T TR 0 (o] SO PT SO PRTT PP no tests required
From 501 10 5,000 10NS . .iiiiiiiiiieie ettt a e e e e e e e e e e e e e aaaaaaaaaaaaas one test
More than 5,000 tONS.......ccovuiiieiiceeee et e e e e add one test for each additional 5,000-ton increment

501.2.1 Portland Cement
Replace paragraph one with the following effective with the March 2013 letting:

@ Use cement conforming to ASTM specifications as follows:
- Type | portland cement; ASTM C150.
- Type Il portland cement; ASTM C150.
- Type lll portland cement; ASTM C50, for high early strength.

- Type IP portland-pozzolan cement; ASTM C595, except maximum loss on ignition is 2.0 percent.

- Type IS portland blast-furnace slag cement; ASTM C595.

- Type IL portland-limestone cement; ASTM C595, except maximum nominal limestone content is 10

percent with no individual test result exceeding 12.0 percent.

501.2.5.5 Sampling and Testing
Replace the entire text with the following effective with the January 2013 letting:

@ Sample and test aggregates for concrete according to the following:

SF-Taal o] gl Iz To o [ =To F- L= SRR AASHTO T2
Lightweight PIECES IN AQGIEUALE ......couiiiiiiiiie ettt e e st s e e e e e AASHTO T113
Material finer than NO. 200 SIBVE ..........uuiiiiiieiiie et e et e e e e e bbb e e e e enanrreeeaeean AASHTO T11
0TIV o oL o =T [ | (=T F- L= OSSPSR AASHTO T19
OrganiC IMPUIIIES 1N SANAS ... ...ttt et e e e e ettt e e e e e e e e abaseeeeaeeeaannnbeaeeeennreeeas AASHTO T21
Sieve analySiS Of AQQIEALES ........uu ittt et e e e e et e e e e e e e e e e nere s AASHTO T27
Effect of organic impurities in fine aggregate ... .....oocuvii e AASHTO T71
Los Angeles abrasion Of COArse aggregate ...........coou i iiiiiiiie e e e et e e e e e e ebaee e e e e e e s e eeneeeeeas AASHTO T96
Freeze-thaw soundness Of COArse aggregate.........ccieeiiiciuiiieeiee it e e e e e e e e a e e e e s srraes AASHTO T103
Sodium sulfate SoUNANESS Of AQGrEIALES ........coiiuiieeiiiii e AASHTO T104
Specific gravity and absorption Of fiNe agQregate .........c.oui it AASHTO T84
Specific gravity and absorption of COarse aggregate .........cccuuveiiieiiiiiiiieei e AASHTO T85

Flat & elongated pieces based 0N @ 3:1 rati0.........eeiiiiiiiiiiiiiiie e e e

ASTM D4791Y

SaMPliNG frESN CONCIELE ...t e e e et e e e e e e s bbe e e e e nneneeeas AASHTO R60
Making and curing concrete compressive strength test SPeCiMeNS..........oocvviieiieiiiiiiiiieiee e AASHTO T23
Compressive strength of molded concrete CYINAErS .........c..uvviiiiiiiiiiii e AASHTO T22

' As modified in CMM 8-60.

501.2.6 Fly Ash
Replace paragraph three with the following effective with the March 2013 letting:

@ Test fly ash using a recognized laboratory, as defined in 501.2.2(1), starting at least 30 days before its

proposed use, and continuing at ASTM-required frequencies as the work progresses. The

manufacturer shall test the chemical and physical properties listed in tables 1 and 2 of ASTM C618 at

the frequencies and by the test methods prescribed in ASTM C311.
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Effective with March 2013 Letting ASP-6

501.3.1.1.1 Air-Entrained Concrete
Replace paragraph one with the following effective with the March 2013 letting:

@ Prepare air-entrained concrete with type |, IL, Il, IS, or IP portland cement and sufficient air-entraining
admixture to produce concrete with the air content specified in 501.3.2.4.

503.2.2 Concrete
Replace paragraph five with the following effective with the March 2013 letting:

) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may
use non-air-entrained concrete. Use type |, IL, IS, , IP, II, or lll portland cement. The contractor may
replace up to 30 percent of type I, IL, Il, or lll portland cement with an equal weight of fly ash, slag, or
a combination of fly ash and slag, except for prestressed box girders and slabs, the contractor shall
replace 20-30 percent of the cement with fly ash, slag, or a combination of fly ash and slag. Ensure
that fly ash conforms to 501.2.6 and slag conforms to 501.2.7. Use only one source and replacement
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming
to 501.2.2 for air-entrained concrete. Use only size No. 1 coarse aggregate conforming to 501.2.5.4.

506.3.22 Shop Inspection
Replace paragraph one with the following effective with the July 2010 letting:

@ The engineer or an independent inspection agency under department contract may inspect all
structural steel and miscellaneous metals furnished. The department will provide the contractor with
monthly consultant inspection invoices and identify any quality deficiencies at the fabrication facility.

506.5 Payment
Add paragraph nine as follows effective with the June 2010 letting:

© The department will limit costs for inspections conducted under 506.3.2 to $0.05 per pound of material
and deduct costs in excess of that amount from payment due the contractor. The department will
determine costs for in-house inspections based on hourly rates for department staff plus overhead and
use invoiced costs for contracted-out inspections. The department will administer deductions for the
contractor's share of the total inspection cost under the Excess Costs For Fabrication Shop Inspection
administrative item.

507.2.2.1 General
Replace paragraph four with the following effective with the December 2012 letting:

@ Ensure that there are no unsound knots or knot holes. Also ensure that there are no tight knots of a
diameter exceeding one-quarter of the greater dimension at the point where they occur. Measure a
knot by taking its diameter at right angles to the length of the timber. Ensure that the sum of sizes of all
knots in any one-foot length does not exceed 2 times the size of the largest allowed single knot. The
engineer will treat cluster knots as if they were a single knot. A cluster knot is 2 or more knots grouped
together, with the fibers of the wood deflected around the entire unit.

512.3.1 Driving and Cutting Off

Replace the entire text with the following effective with the December 2012 letting:
512.3.1.1 General

@ Coordinate driving operations to prevent damage or displacement of concrete in substructure units or
damage to adjacent facilities due to vibrations.

@ Drive sheeting with a variation of 1/4 inch or less per foot from the vertical or from the batter the plans
show. Ensure that the sheetpiles are within 6 inches of the plan position after driving. Do not damage
sheetpiles attempting to correct for misalignment.
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Effective with March 2013 Letting ASP-6

@ Remove and replace, or otherwise correct, sheetpiles the engineer deems unacceptable under 105.3.
Submit details of planned corrections to the engineer for review and approval before initiating any
corrective actions.

@ Drive sheetpiles to or beyond the required tip elevation the plans show.
512.3.1.2 Driving System

@ Furnish a sheetpile driving system capable of driving the sheetpiles to the required minimum tip
elevation the plans show.

@ The engineer may order the contractor to remove a pile driving system component from service if it
causes insufficient energy transfer or damages the sheetpiles. Do not return a component to service
until the engineer determines that it has been satisfactorily repaired or adjusted.

@) Drive sheetpiles with diesel, air, steam, gravity, hydraulic, or vibratory hammers.
512.3.1.3 Cut-Offs

@ Cut off sheetpiles at the elevations the plans show or as the engineer directs. Pile cut-offs become the
property of the contractor. Dispose of cut-offs not incorporated into the work.

518.2.1 General
Replace paragraph one with the following effective with the March 2013 letting:

@ Furnish portland cement and water as specified in 501.2. Unless the engineer allows an alternate, use
either type |, IL, IS, , or IP portland cement.

526.3.3 Temporary Structures
Replace paragraphs two through four with the following effective with the January 2013 letting:

@ Inspect temporary structures conforming to the National Bridge Inspection Standards (NBIS) and the
department’s structure inspection manual before opening to traffic. Perform additional inspections, as
the department’s structure inspection manual requires, based on structure type and time in service.
Submit inspection reports on department form DT2007 to the engineer and electronic copies to the
department's bureau of structures maintenance section. Ensure that a department-certified active
team leader, listed online in the department's highway structures information system (HSIS), performs
the inspections.

@ Maintain temporary structures and approaches in place until no longer needed. Unless the engineer
directs otherwise, completely remove and dispose of as specified in 203.3.4. Contractor-furnished
materials remain the contractor's property upon removal.

614.2.5 Wood Posts and Offset Blocks
Retitle and replace the entire text with the following effective with the July 2012 letting:

614.2.5 Posts and Offset Blocks
614.2.5.1 Wood Posts and Offset Blocks
@ Furnish sawed posts and offset blocks of one of the following species:
Douglas fir Southern pine Ponderosa pine Jack pine White pine
Red pine Western hemlock Western larch Hem-fir Oak

@ Ensure that posts are the size the plans show and conform to the nominal and minimum dimensions
tabulated in 507.2.2.3. The contractor does not have to surface the posts. Provide posts of the net
length the plans show after setting and cut off.

@ Use stress graded posts rated at 1200 psi f, or higher. Determine the stress grade rating for douglas
fir, western larch, and southern pine as specified in 507.2.2.4.

@ For hem-fir, hemlock, red pine, white pine, jack pine, ponderosa pine, and oak conform to the
following:
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Effective with March 2013 Letting ASP-6

TABLE 614-1 PROPERTIES FOR WOOD POSTS AND BLOCKS
WESTERN HEMLOCK, HEM-FIR,

SPECIES RED PINE, WHITE PINE, JACK OAK
PINE, PONDEROSA PINE
MAXIMUM SLOPE OF GRAIN 1in 15 1in12
NOMINAL WIDTH OF FACE 6" 8" 6" 8"
SHAKES, GREEN 1" 13/8" 2 3/8" 31/8"
CHECKS, AND
SPLITS SEASONED 112" 2" 2 5/8" 31/2"
MAXIMUM WANE 1" 13/8" 11/8" 15/8"
MIDDLE 1/3 OF LENGTH 13/8" 15/8" 21/8" 23/8"
0 =
- o uw [11
o € Q END 2 3/4" 31/4" 414" 4 3/4"
Z ¥ <
" e /2 OF
w SUM IN MIDDLE 1 ) . .
5‘:3' LENGTH? 11 13 17 19
2 EDGE KNOT N MIDDLE " .
S 1/3 OF LENGTH 13/8 15/8
<
s W w | EDGE KNOT AT END™ 23/4" 7 31/4"
2 Qo
= =
= = CENTERLINE 13/8" 17/8" 21/4" 27/8"
s
SUM IN MIDDLE 1/2 OF . . ; .
LENGTH 51/2 7112 9 11 1/2

M But do not exceed the maximum allowable knot on the centerline of the wide face of the same piece.
2 But do not exceed 4 times the maximum allowable knot on the centerline of the wide face of the same piece.

Pressure treat posts and offset blocks as specified in 507.2.2.6. Use one of the oil-soluble
preservatives or chromated copper arsenate conforming to 507.2.3. Use the same material for offset
blocks and posts and treat material used in each continuous installation with the same type of
preservative.

614.2.5.2 Steel Posts

@ Furnish steel posts conforming to AASHTO M270 Grade 36 and galvanized according to AASTHO
M111.

614.2.5.3 Plastic Offset Blocks
@ Furnish plastic offset blocks from the department's approved products list.

6

N

614.3.1 General
Replace the entire text with the following effective with the July 2012 letting:

@ Paint the ends of cut-off galvanized posts, rail, bolts, cut or drilled surfaces of galvanized components,
and areas of damaged zinc coating with 2 coats of zinc dust/zinc oxide paint. Clean the damaged and
adjacent areas thoroughly before applying paint.

@ Apply 2 coats of wood preservative to cut surfaces of wood components. Use the same preservative
originally used to treat that component or use a 2-percent solution of copper naphthenate conforming
to AWPA Standard P8 or P36.

614.3.2.1 Installing Posts
Replace paragraph four with the following effective with the July 2012 letting:

@ Cut post tops to the finished elevation the plans show.
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Effective with March 2013 Letting ASP-6

628.2.13 Rock Bags
Replace paragraph one with the following effective with the November 2012 letting:

@ Furnish rock bags made of a porous, ultraviolet resistant, high-density polyethylene or geotextile fabric
that will retain 70% of its original strength after 500 hours of exposure according to ASTM D4355 and
a minimum in-place filled size of 18-inches long by 12-inches wide by 6-inches high. Ensure that the
fabric conforms to the following:

TEST REQUIREMENT METHOD VALUE
Minimum Tensile ASTM D4632

Machine direction 70 Ib minimum

Cross direction 40 b minimum
Elongation ASTM D4632

Machine direction 20% minimum

Cross direction 10 % min
Puncture ASTM 4833 65 Ibs minimum
Minimum Apparent Opening 0.0234 inches (No. 30 sieve)
Maximum Apparent Opening 0.0787 inches (No. 10 sieve)

639.2.1 General
Replace paragraph two with the following effective with the March 2013 letting:

@ For grout use fine aggregate conforming to 501.2.5.3 and type I, IL, IS, or IP portland cement.

649.3.1 General
Replace paragraphs three and four with the following effective with the March 2013 letting:
@ For pavements open to all traffic, apply centerline and no-passing barrier line markings as follows:
- Onintermediate pavement layers, including milled surfaces, on the same day the pavement is placed
or milled.
- On the upper layer of pavement, on the same day the pavement is placed unless the contractor applies
permanent marking on the same day the pavement is placed.
If weather conditions preclude same-day application, apply as soon as weather allows. Do not resume
next-day construction operations until these markings are completed unless the engineer allows
otherwise.

@ If required to apply no passing zone temporary pavement marking, reference the beginning and end of
all existing no-passing barrier lines. Apply temporary no-passing barrier lines at those existing
locations. If the contract contains the Locating No-Passing Zones bid item, relocate the no-passing
zones as specified in section 648 for permanent marking.

701.4.2 Verification Testing
Replace paragraph two with the following effective with the December 2012 letting:

@ The department will sample randomly at locations independent of the contractor's QC tests and use
separate equipment and laboratories. The department will conduct a minimum of one verification test
for each 5 contractor QC tests unless specific QMP provisions specify otherwise.

715.2.3.1 Pavements

Replace paragraph two with the following effective with the March 2013 letting:

@ Provide a minimum cement content of 565 pounds per cubic yard, except if using type I, IL, or Il
portland cement in a mix where the geologic composition of the coarse aggregate is primarily igneous
or metamorphic materials, provide a minimum cement content of 660 pounds per cubic yard.
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Effective with March 2013 Letting ASP-6

715.3.1.3 Department Verification Testing
Replace paragraph one with the following effective with the December 2012 letting:

@ The department will perform verification testing as specified in 701.4.2 except as follows:
- Air content, slump, and temperature: a minimum of 1 verification test per lot.
- Compressive strength: a minimum of 1 verification test per lot.

Errata

Make the following corrections to the 2013 edition of the standard specifications:

102.12 Public Opening of Proposals
Correct 102.12(1) errata by changing htm to shtm in the web link.

@ The department will publicly open proposals at the time and place indicated in the notice to
contractors. The department will post the total bid for each proposal on the Bid Express web site
beginning at 9:30 AM except as specified in 102.8. If a proposal has no total bid shown, the
department will not post the bid. After verification for accuracy under 103.1, the department will post
bid totals on the department’'s HCCI web site.

http://roadwaystandards.dot.wi.gov/hcci/bid-letting/index.shtm

107.22 Contractor's Responsibility for Utility Facilities, Property, and Services
Correct errata by eliminating references to the department. Costs are determined by statute.

@ If the contractor damages or interrupts service, the contractor shall notify the utility promptly.
Coordinate and cooperate with the utility in the repair of the facility. Determine who is responsible for
repair costs according to Wisconsin statutes 66.0831 and 182.0175(2).

204.3.2.2 Removing Items
Correct errata by changing the reference from 490.3.2 to 490.3.

© Under the Removing Asphaltic Surface Milling bid item, remove and dispose of existing asphaltic
pavement or surfacing by milling at the location and to the depth the plans show. Mill the asphaltic
pavement or surfacing as specified for milling salvaged asphaltic pavement in 490.3.

501.2.9 Concrete Curing Materials.
Correct errata by changing AASHTO M171 to ASTM C171.

@ Furnish polyethylene-coated burlap conforming to ASTM C171 for white burlap-polyethylene sheets.

506.2.6.5.2 Pad Construction
Correct errata by changing ASTM A570 to ASTM A1011.

@ For the internal steel plates use rolled mild steel conforming to ASTM A36, or ASTM A1011 grade

512.3.3 Painting
Correct errata by changing 511.3.5 to 550.3.11.3.

@ Paint permanent steel sheet piling as specified for painting steel piling in 550.3.11.3.
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Effective with March 2013 Letting ASP-6

513.2.2.8 Toggle Bolts
Correct errata by changing ASTM A570 to ASTM A1011.

@ Use toggle bolts made of steel, conforming to the plans. Make the assembly from the material
specified below:

Toggle bolt and Pin ... Cold finished steel heat-treated Brinell 311-363 ASTM A354.
Toggle Washer ... Hot rolled steel ASTM A1011. Manufacturer's standard washer.
SPACEr NUL ... Grade 1213, ASTM A108. Cold finished steel heat-treated ASTM A325.

660.2.1 General
Correct errata by changing section 511 to 550.

@ Furnish materials conforming to the following:

(0] 4 [o3 (=3 (=P PU P PRPP section 501
(7] g [od (=] (N o] o [0 == PP section 502
LUMINAITES .. ————— section 659
3 Tt I o111 0o [ PRSP P PP SRR PPPPPOPN section 550
StEEl rEINTOICEMENT... ...ttt e e e e eeaeaeas section 505

660.3.2.3 Pile Type Foundations
Correct errata by changing section 511 to 550.

@ Drive piles as specified in for steel piling in section 550.

701.3 Contractor Testing

Correct errata by updating AASHTO T141 to AASHTO R60 and changing AASHTO T309 to ASTM
C1064.

@ Perform contract required QC tests for samples randomly located according to CMM 8-30. Also
perform other tests as necessary to control production and construction processes, and additional
testing enumerated in the contractor's quality control plan or that the engineer directs. Use test
methods as follows:

TABLE 701-2 TESTING STANDARDS

TEST TEST STANDARD

Washed P 200 analysis AASHTO T11%
Sieve analysis of fine and coarse aggregate AASHTO T271
Aggregate moisture AASHTO T255M
Sampling freshly mixed concrete AASHTO R60
Air content of fresh concrete AASHTO T152%
Concrete slump AASHTO T119%
Concrete temperature ASTM C1064
Concrete compressive strength AASHTO T22
Making and curing concrete cylinders AASHTO T23
Standard moist curing for concrete cylinders AASHTO M201

' As modified in CMM 8-60.
2l As modified in CMM 8-70.
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Effective with November 2006 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.
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ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as
they are about to begin payrolls. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489
to schedule the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have their
payroll coordinator send several sample electronic files to Tess two months before a payroll
needs to be submitted. Not every contractor’s payroll system is capable of producing export
files. For details, see pages 17-22 of the CRCS System Background Information manual
available online on the Labor, Wages, and EEO Information page at:
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/crc-basic-info. pdf
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Effective with September 2004 L etting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYSAND TRANSPORTATION FACILITIES

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

l. Wage Rates, Hours of labor and payment of Wages
Il Payroll Requirements
1. Postings at the Site of the Work
IV.  Affidavits
V. Wage Rate Redistribution
VI.  Additiona Classifications

WAGE RATES, HOURSOF LABOR AND PAYMENT OF WAGES

The schedule of "Minimum Wage Rates' attached hereto and made a part hereof
furnishes the prevailing wage rates that have been determined pursuant to Section 103.50
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to the
various laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 103.50, Stats. If necessary to employ laborers,
workers, mechanics or truck drivers whose classification is not listed on the schedule,
they shall be paid at rates conformable to those listed for similar classifications.
Apprentices shall be paid at rates not |ess than those prescribed in their state indenture
contacts.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, thisin not a representation that labor can be obtained at theserates. Itis
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price shall
be allowed or authorized on account of the payment of wage rates in excess of those
listed herein.

Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required
to work more than the prevailing number of hours per day or per calendar week on this
contract, they shall be paid for all hoursin excess of the prevailing hours at arate of at
least one and one-half (1 1/2) timestheir hourly rate of pay. All work on Saturday,
Sunday and the following holidaysisto be paid at time and a half: (1) January 1, (2) the
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or
December 25 falls on a Sunday.

Pagelof 4



All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less
often than once a week. Persons who own and operate their own trucks must receive the
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle,
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use
of hisor her truck. Every owner-operator MUST be paid separately for their driving and
for the use of their truck.

For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of
Labor will aso have determined "Minimum Wage Rates' for work to be performed under
the contract. Theseratesare, for all or most of the labor, worker, mechanic or truck
driver classifications, identical to those established under Section 103.50 of the
Wisconsin Statutes. In the event the rates are not identical, the higher of the two rates
will govern.

PAYROLL REQUIREMENTS
All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers

working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 103.50 of the Wisconsin Statutes.

POSTINGSAT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall post
the following in at least one conspicuous place at the site of work:

a "NOTICE TO EMPLOY EES;," which provides information required to be posted
by the provisions of Section 103.50 of the Wisconsin Statutes.

b. A copy of the State of Wisconsin Minimum Wages Rates. (Four pages.)

C. A copy of the contractor's Equal Employment Opportunity Policy.

d. On any project involving federa aid, in addition to the furnished postings, the
contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".
(Three pages.)

WAGE RATE REDISTRIBUTION

The amount specified as the hourly basic rate of pay and the amount(s) specified as the

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck

drivers may be redistributed, when necessary, to conform to those specified in any
applicable collective bargaining agreement, provided that both parties to such agreement
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request and receive the approval for any such redistribution from both the Department of
Transportation and the Department of Workforce Development prior to the
implementation of such redistribution.

ADDITIONAL CLASSIFICATIONS

Any unlisted laborer or mechanic classification that is needed to perform work on this
project, and is not included within the scope of any of the classifications listed in the
application prevailing wage rate determination, may be added after award only if all of
the following criteria have been met:

1 The affected employer(s) must make awritten request to WisDOT Central Office
to utilize the unlisted classification on this project.

2. The request must indicate the scope of the work to be performed by the unlisted
classification and must indicate the proposed wage/fringe benefit package that the
unlisted classification isto receive.

3. The work to be performed by the unlisted classification must not be performed by
aclassification that isincluded in the applicable prevailing wage rate
determination.

4, The unlisted classification must be commonly employed in the area where the
project islocated.

5. The proposed wage/fringe benefit package must bear a reasonable relationship to
those set forth in the applicable prevailing wage rate determination.

6. The request should be made prior to the actual performance of the work by the
unlisted classification.

7. DWD must approve the use of the unlisted classification and the proposed
wage/fringe benefit package. USDOL aso must approve the use of the unlisted
classification and the proposed wage/fringe benefit package on federal aid
projects.

8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as
deemed necessary, and may set forth specific employment ratios and scope of
work requirements in the approva document.

The approved wage/fringe benefit package shall be paid to all laborers, workers,
mechanics or truck drivers performing work within the scope of that performed by the
unlisted classification, from the first day on which such work is performed. In the event
that work is performed by the unlisted classification prior to approval, the wage/fringe
benefit package to be paid for such work must be in conformance with the wage/fringe

Page 3 of 4



benefit package approved for such work. Under this arrangement aretroactive
adjustment in wages and/or fringe benefits may be required to be made to the affected
laborers, workers, mechanics or truck drivers by the affected employer(s).

Page4 of 4



ANNUAL PREVAILING WAGE RATE DETERMINATION
FOR ALL STATE HIGHWAY PROJECTS
WOOD COUNTY
Compiled by the State of Wisconsin - Department of Workforce Development
for the Department of Transportation
Pursuant to s. 103.50, Stats.
Issued on April 1, 2012

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any
questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below. Any employer that

desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project. Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, W1 53708.

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s %
Bricklayer, Blocklayer or Stonemason 3266 1592 ~ 48.58
Carpenter 2906 1516 4422
CementFinisher 293 15.05 4440
Electrician 27.40 16.54 43.94

Future Increase(s): Add $.50/hr. on 06/04/2012
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial

Fence Erector ... 362 0.00 3562
ronworker ... 3% 1911 50.01
Line Constructor (Electrical) 397 18.08____54.05_
paier ... 218 1007 31.94
Pavement Marking Operator ... 2665 1226 3891
piedrver ... 2811 2337 5148
Roofer or waterproofer ... 2150 487 2637
Teledata Technician or Installer 2126 11.75 _33.01_
Tuckpointer, Caulker or Cleaner ... 3065 1306 43.71
Underwater Diver (Excepton GreatLakes) . 3620 1881 5501
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 3387 - 16.10  49.97
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTIONONLY  28.78 1621 4499
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2518 1307 3825
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2338 . 1248 3586
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS  TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, $ % %
TRUCK DRIVERS
Single Axle or TwoAXte 2235 1619 3854

Future Increase(s): Add $1.75/hr on 6/1/2012; Add $1.85/hr on 6/1/2013.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year s Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.

Three or More Axle 22.50 16.19 38.69
Future Increase(s): Add $1.75/hr on 6/1/2012; Add $1.85/hr on 6/1/2013.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Years Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.

Articulated, Euclid, Dumptor, Off Road Material Hauler 26.77 18.90 45.67
Future Increase(s): Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Years Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after
such time period).

Pavement Marking Vehicle .. 2899 1470 38.69.

Shadow or Pilot Vehicle .. 2476 1535 4011

TruckMechanic ... 2491 1535 40.26
LABORERS

GeneralLaborer . 2602 1345 4037

Future Increase(s): Add $1.60/hr on 6/1/2012: Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.

Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer.
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Landscaper 26.92 13.45 40.37
Future Increase(s): Add $1.60/hr on 6/1/12; Add $1.70/hr on 6/1/13; Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Years Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Flagperson or Traffic Control Person 23.55 13.45 37.00
Future Increase(s): Add $1.60/hr on 6/1/2012; Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under



WOOD COUNTY Page 3

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s % %
Railroad Track Laborer ... 239 1288  36.84
HEAVY EQUIPMENT OPERATORS
Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 34.22 18.90 53.12

Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs.,

Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s): Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Years Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Backhoe (Track Type) Having a Mfgr. 5 Rated Capacity of 130,000 Lbs. or 33.72 18.90 52.62

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or

Without Attachments, With a Lifting Capacity of 100 Tons or Under,

Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s): Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Years Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after
such time period).

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 33.22 18.90 52.12
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr. 5
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vlbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor);
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig;
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type);

Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches

& A- Frames.
Future Increase(s): Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Years Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after
such time period).

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 32.96 18.90 51.86

(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete

Finishing Machine (Road Type); Environmental Burner; Farm or Industrial

Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing

Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep

Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the

Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power

Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller

(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering

Machine; Skid Steer Loader (With or Wlithout Attachments); Telehandler;

Tining or Curing Machine.
Future Increase(s): Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Years Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after
such time period).

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 33.22 18.90 52.12

System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,

Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters

(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine);

Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well

Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper;

Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Years Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after



Wisconsin Department of Transportation PAGE: 1
DATE: 02/12/13
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20130409025 1520-00-62 N/A
6150-01-63 N/A
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY [ |-——— -
| | AND UNITS | DOLLARS | DOLLARS |CTS
SECTION 0001 CONTRACT ITEMS
|517.1800.S STRUCTURE | | I
OO10|REPAINTING RECYCLED | LUMP | LUMP |
|ABRASIVE (STRUCTURE) O01.] I I
|B-71-13 | | | )
|517.1800.S STRUCTURE |
0020 | REPAINTING RECYCLED | LUMP | LUMP |
|ABRASIVE (STRUCTURE) 02.] | |
|B-39-04 | | | -
|517.4500.S NEGATIVE I I I
0030 | PRESSURE CONTAINMENT AND |LUMP | LUMP |
|]COLLECTION OF WASTE | |
IMATERIALS (STRUCTURE) 01.] | |
|B-71-13 I I | ]
|517.4500.S NEGATIVE |
0040 | PRESSURE CONTAINMENT AND |JLUMP LUMP

|COLLECTION OF WASTE
IMATERIALS (STRUCTURE) 02. |
|B-39-04 |

|517.6001.S PORTABLE |
OO50 | DECONTAMINATION FACILITY |

I | EACH
]603.8000 CONCRETE I

0060 |BARRIER TEMPORARY 1
|PRECAST DELIVERED ILF
]603.8125 CONCRETE I

0070|BARRIER TEMPORARY I
|PRECAST INSTALLED ILF

]614.0905 CRASH CUSHIONS |
0080 | TEMPORARY I
[



Wisconsin Department of Transportation PAGE: 2
DATE: 02/12/13
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20130409025 1520-00-62 N/A
6150-01-63 N/A
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY l--------—-—-——]-—-————————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|643.0100 TRAFFIC CONTROL
0110] (PROJECT) O1.
|1520-00-62

1643.0100 TRAFFIC CONTROL
0120] (PROJECT) 02.
16150-01-63

1643.0300 TRAFFIC CONTROL
0130 | DRUMS

|643.0420 TRAFFIC CONTROL
0140|BARRICADES TYPE 111

|643.0705 TRAFFIC CONTROL
0150 WARNING LIGHTS TYPE A

|643.0715 TRAFFIC CONTROL
0160 |WARNING LIGHTS TYPE C

|643.0900 TRAFFIC CONTROL
0170]SIGNS

|646.0106 PAVEMENT
0180 | MARKING EPOXY 4-1INCH

|
1 380.000]|
ILF |
|
I 1.000]
| EACH I
|
I 1.000]
| EACH I
|
I 1.000]
| EACH I
|
I 1,400.000]|
| DAY I
|
I 120.000]
| DAY I
|
| 160.000]
| DAY I
|
| 400.000]
| DAY I
|
I 1,240.000]|
| DAY I
|
I 245_000]
ILF |

|646.0600 REMOVING
0190 | PAVEMENT MARKINGS



Wisconsin Department of Transportation PAGE: 3
DATE: 02/12/13
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20130409025 1520-00-62 N/A
6150-01-63 N/A

CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY . [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1649.0400 TEMPORARY | |
0200 | PAVEMENT MARKING | 3,460.000] |
IREMOVABLE TAPE 4-INCH |
1649.1400 TEMPORARY | | |
0210 | PAVEMENT MARKING STOP | 60.000] |
| |
| |

ILINE REMOVABLE TAPE
| 24- INCH
1661.0100 TEMPORARY | |
0220 | TRAFFIC SIGNALS FOR JLUMP JLUMP |
IBRIDGES (STRUCTURE) 01. | | |
|B-71-13 I 1 I
]661.0100 TEMPORARY |
0230 | TRAFFIC SIGNALS FOR |
IBRIDGES (STRUCTURE) 02. |
|B-39-04 |






PLEASE ATTACH SCHEDULE OF ITEMS HERE
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