
HIGHWAY WORK PROPOSAL Proposal Number:    2 3  
Wisconsin Department of Transportation 
DT1502     10/2010  s.66.29(7) Wis. Stats. 

COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY 
     
Wood 6999-09-79 WISC 2013 383 1st Street North 

East Jackson Street - Apricot 
Street 

Local Street 

     
Wood 6999-11-72 WISC 2013 384 East River Bank Multi-Use Trail 

City of Wisconsin Rapids 
Local Street 

     
                              
     
                              
     
 

 

 

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements 
and Conditions. 

Proposal Guaranty Required, $ 75,000.00 
Payable to:  Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  August 13, 2013 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code

SAMPLE 
NOT FOR BIDDING PURPOSES 

Contract Completion Time 

Sixty-five (65) Working Days 
Assigned Disadvantaged Business Enterprise Goal 

  %
This contract is exempt from federal oversight. 

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and 
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal 
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid. 

 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin)
 

 
(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Grading, storm sewer, base aggregate dense, HMA pavement, curb and gutter, pavement marking and signing. 
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name)

 
 

(Bidder Title) 

ditfnj
00_DISC



 

 

 
 
 

 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2007 Letting 

BID PREPARATION 
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Preparing the Proposal Schedule of Items 

A  General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45 
AM of the last business day preceding the letting.  Submit bidding proposals using one of the 
following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm.  The contractor is 
responsible for reviewing this web site for general notices as well as information regarding 
proposals in each letting.  The department will also post special notices of all addenda to each 
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the 
letting.  Check the department’s web site after 5:00 P.M. local time on the Thursday before the 
letting to ensure all addenda have been accounted for before preparing the bid.  When bidding 
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at 
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that 
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the 
instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL  32608-5371 

email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate that 
those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda.  Notice of issuance of addenda is posted on the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the 
department at (608) 266-1631.  Addenda can ONLY be obtained from the departments web site 
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601, 
4802 Sheboygan Avenue, Madison, WI, during regular business hours. 

B  Submitting Electronic Bids 

B.1  On the Internet 

(1) Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc.  Using this digital ID will constitute the 
bidder's signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the 
standard specifications, submit the proposal on the internet as follows: 
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site. 

2. Use Expedite™ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.  
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid.  If the 
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the 
internet submittal, the department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard 
specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2  On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site 
reflecting the latest addenda posted on the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm.  Use Expedite
™ software to prepare and print the schedule of items.  Provide a valid amount for all price fields. 
Follow instructions and review the help screens provided on the Bid Express™ web site to assure 
that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid.  As a 
separate submittal not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list of 
the proposal numbers included on that diskette or CD ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 

 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other 
files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite™ generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the 
printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is 
not the same on each page. 

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same 
as the check code for that proposal provided on the diskette or CD ROM. 
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3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C  Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying 
diskette or CD ROM.  Use the waiver that was included with the paper bid document sent to the 
bidder or type up a waiver on the bidder’s letterhead.  The department will waive the electronic 
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or 
limited liability company) for up to 4 individual proposals in a calendar year. The department may 
allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications. 
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the 
opening of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the department 
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the 
department administrative fees for a waiver of electronic submittal requirements. 



 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 

Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

 
PRINCIPAL 

      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 

 
 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
   

   

   

   

   

   

   

 



 

  Page 1 of 2 

DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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28. Lighting Control Cabinet, Item SPV.0060.04. ................................................................ 33 
29. Adjusting Water Valve Boxes, Item SPV.0060.07. ......................................................... 35 
30. Pavement Marking Grooved Preformed Thermoplastic Arrows Type 3, Item 

SPV.0060.05; Words, Item SPV.0060.06; 8-Inch, Item SPV.0090.01; 18-Inch, 
Item SPV.0090.02; Crosswalk 6-Inch, Item SPV.0090.03; Diagonal 8-Inch 
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31. Conduit Rigid Metallic 2-Inch Furnish Only, Item SPV.0090.05. .................................. 38 
32. Verify and Replace Existing Property Monuments, Item SPV.0105.01. ......................... 39 
33. Water for Seeded Areas, Item SPV.0120.01. ................................................................... 40 
34. Stamped and Colored Pavement, Item SPV.0165.01. ..................................................... 41 
35. Remove and Restore Terrace Pavers, Item SPV.0165.02. ............................................... 41 
36. Stamped Colored Concrete Sidewalk, 4-Inch, Item SPV.0165.03. ................................. 42 
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STSP’S Revised June 15, 2012 

 
SPECIAL PROVISIONS 

1. General. 

Perform the work under this construction contract for Project 6999-09-79, 1st Street 
North, East Jackson Street – Apricot Street, Local Street, Wood County, Wisconsin and 
Project 6999-11-72, East River Bank Multi-Use Trail, City of Wisconsin Rapids, Local 
Street, Wood County, Wisconsin as the plans show and execute the work as specified in 
the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2013 Edition, as published by the department, and 
these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric 
system and the schedule of prices is developed in the US standard measure system, the 
department will pay for the work as bid in the US standard system. 
100-005 (20120615) 

2. Scope of Work. 

The work under this contract shall consist of grading, storm sewer, base aggregate dense, 
HMA pavement, street lighting, pavement marking, signing, landscaping and all 
incidental items necessary to complete the work as shown on the plans and included in 
the proposal and contract. 
104-005 (20090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 
 
Provide the time frame for construction of the project within the 2013 and 2014 
construction season to the engineer in writing within a month after executing the contract 
but at least 14 calendar days before the preconstruction conference. Assure that the time 
frame is consistent with the contract completion time. Upon approval, the engineer will 
issue the notice to proceed within ten calendar days before the beginning of the approved 
time frame. 
 
To revise the time frame, submit a written request to the engineer at least two weeks 
before the beginning of the intended time frame. The engineer will approve or deny that 
request based on the conditions cited in the request and its effect on the department’s 
scheduled resources. 
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Attend prosecution and progress meetings once a week. The contractor’s superintendent 
or appointed representative will attend and provide a written or linear schedule of the 
next week’s operations. Subcontractor representatives for ongoing subcontract work or 
for subcontract work expected to begin within the next two weeks will also attend the 
meeting. Agenda items at the meetings will include review of the contractor’s schedule, 
evaluation of progress, and revisions to the schedule if necessary. Outstanding issues will 
be resolved. 
 
Accomplish the construction of this project in two stages. Construct in accordance to 
these special provisions, the traffic control/construction staging plan, and the contractor’s 
schedule, unless changes are approved in writing by the engineer.  
 
Stages 1 and 2 
Construction within each stage is intended to include all erosion control, traffic control, 
removals, storm sewer, grading, base course, curb and gutter, sidewalk, HMA pavement, 
and landscaping within the limits shown on the plans for each stage. 
 
Prosecute each stage expeditiously to prevent unnecessary delays to the traveling public 
and inconvenience to the abutting property owners. Obtain written permission from the 
engineer prior to beginning the work shown on a subsequent stage. Perform work in 
substantial conformance with the approved schedule, unless modifications in the schedule 
are approved in writing by the engineer. 
 
Stage 1 
Work elements to construct the roadway from Station 14A+50 to Station 27A+40 and the 
multi-use path from Station 14A+50 to Station 18A+87.50; as shown in the traffic 
control/construction staging details. Work includes traffic control, removing concrete 
curb and gutter, removing concrete sidewalk, removing storm sewer and inlets, storm 
sewer, earthwork, placement of base aggregate dense, street lighting, curb and gutter, 
concrete sidewalk, placement of the lower layer of HMA pavement and permanent 
landscaping. 
 
Work elements include: 

A. Establish advanced traffic control items including traffic control signs, drums and 
barricades prior to beginning construction. 

B. Install erosion control as shown on the plans. 
C. Complete clearing and grubbing. 
D. Sawcut and remove existing curb and gutter, sidewalk and pavement within limits 

as shown on traffic control/construction staging plans. 
E. Earthwork. 
F. Storm sewer and street lighting construction. 
G. Place base aggregate dense. 
H. Curb and gutter and sidewalk construction. 
I. Place lower layer of asphaltic pavement. 
J. Landscape restoration. 
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Stage 2 
Work elements to construct the roundabout and roadway approaches from Station 
30B+52.24 to Station 14A+50 and to Station 7A+62.92 and Station 43C+75.41; and the 
multi-use path from Station 30B+23.28 to Station 14A+50 and from Station 26T+66.49 
to Station 39T+32; as shown in the traffic control/construction staging details. Work 
includes traffic control, removing concrete curb and gutter, removing concrete sidewalk, 
removing storm sewer and inlets, storm sewer, earthwork, placement of base aggregate 
dense, street lighting, curb and gutter, sidewalk, placement of HMA pavement, signing, 
pavement marking and permanent landscaping. 
 
Work elements include: 

A. Establish advanced traffic control items including traffic control signs, drums and 
barricades prior to beginning construction. 

B. Install erosion control as shown on the plans. 
C. Complete clearing and grubbing. 
D. Sawcut and remove existing curb and gutter, sidewalk and pavement within limits 

as shown on traffic control/construction staging plans. 
E. Earthwork. 
F. Storm sewer and street lighting construction. 
G. Place base aggregate dense. 
H. Curb and gutter and sidewalk construction. 
I. Placement of HMA pavement including upper layer within Stage 1 limits. 
J. Landscape restoration. 

 
The schedule of operations as required under standard spec 108.9.2 shall provide for  
placing the lower layer of HMA Pavement, Type E-1 from Station 14A+50 to Station 
27A+40 
 
When, in the fall of 2013, after completion of the roadway from Station 14A+50 to 
Station 27A+40, and weather conditions or seasonal restrictions preclude the satisfactory 
performance of further work under this contract, the engineer will, in writing, suspend 
operations until the spring of 2014. Construction operations shall be resumed in the 
spring of 2014 within ten days after the date on which a written order to do so has been 
issued by the engineer. 
 
Place the lower layer of asphaltic pavements on sideroads before the upper surface layer of 
asphaltic pavements are placed on the mainline adjacent to the sideroad.  
 
Place the upper surface layer of asphaltic pavement on the sideroads within seven calendar 
days after the upper surface layer of asphaltic pavement is placed on the mainline. 
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4. Traffic.  

Construct 1st Street North on which this project is located in two Stages. 1st Street North 
will be closed to through traffic during each stage of the project duration. Prohibit access 
for pedestrians and bicycles at all times during construction. Maintain emergency access 
to the project area at all times. 
 
Stage 1 
During the 2013 construction season, close 1st Street North to through traffic. A detour 
route will not be marked or maintained for local traffic. Traffic wishing to head north on 
1st Street can travel east along Baker Street then north along 7th Street North and 
3rd Street North then west along Apricot Street back to 1st Street North. Traffic that is 
southbound on 1st Street North can travel east along Apricot Street, south along 3rd Street 
North and 7th Street North, then west on Baker Street, back to 1st Street North.  
 
Maintain access to all private entrances at all times. Obtain written permission from 
property owners 48 hours in advance of closing the private entrance. 
 
Stage 2 
During the 2014 construction season, close the intersection of 1st Street North, Baker 
Street, and Market Street, along with 1st Street North from East Jackson Street to Market 
Street. A detour route will not be marked or maintained for local traffic. Traffic wishing 
to travel east through the intersection can travel south along East Jackson street, then east 
along Saratoga Street, and north along 5th Street North back to Baker Street. Traffic 
wishing to travel west through the intersection can travel south on 5th Street North, then 
west on Saratoga Street, then north on East Jackson Street. Traffic wishing to travel north 
can travel east along Avon Street then north along 7th Street North and west along Drake 
Street back to 1st Street North. Traffic wishing to travel south can travel east along Drake 
Street, south along 7th Street North, and west along Avon Street, back to Market Street. 
 
The access to the Wood County Courthouse parking lot at Station 14A+26 will be 
constructed one half at a time to allow access at all times to the parking lot. 
 
Maintain access to all commercial and private entrances at all times. Obtain written 
permission from property owners 48 hours in advance of closing the private entrance. 

5. Holiday Work Restrictions.  

Do not perform work on, nor haul materials of any kind along or across any portion of the 
roadways carrying 1st Street, Market Street and Baker Street traffic, and entirely clear the 
traveled way and shoulders of such portions of the highway of equipment, barricades, 
signs, lights, and any other material that might impede the free flow of traffic during the 
following holiday periods: 
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· From noon Friday, May 23, 2014 to 6:00 AM Tuesday, May 27, 2014 for 
Memorial Day; 

· From noon Thursday, July 3, 2014 to 6:00 AM Monday, July 7, 2014 for 
Independence Day. 

107-005 (20050502) 

6. Utilities.  

This contract does not come under the provision of Administrative Rule Trans 220. 
107-065 (20080501) 
 
There are known underground and overhead utility facilities located near or within the 
project limits. The contractor shall coordinate construction activities with a call to 
Diggers Hotline or a direct call to utilities, which have facilities in the area, as required 
per statutes. The contractor shall use caution to ensure the integrity of underground 
facilities and shall maintain code clearance from overhead facilities at all times. 
 
The utilities on this project are City of Wisconsin Rapids (Sanitary Sewer), Solarus 
(Telephone), WE Energies (Gas), Wisconsin Rapids Water Works (Water Main), and 
Wisconsin Rapids Lighting Commission (Electric). 
 
City of Wisconsin Rapids has sanitary sewer facilities located approximately 16 feet 
east of the west curb line from Station 7A+50 to the intersection of 1st Street North, 
Baker Street, and Market Street where facilities taper to 35 feet southeast of the southeast 
curb line and continue  to Station 14A+75. Facilities also exist along the east edge of the 
roadway from Station 20A+50 to Station 26A+75. 
 
The City of Wisconsin Rapids will be replacing their sanitary sewer mains prior to this 
project. Sanitary manhole adjustments will be included in this contract and will be 
performed by the contractor. 
 
Solarus has telephone facilities located approximately 15 feet southeast of the northwest 
curb line from the start of the project on 1st Street North to the intersection of 1st street 
North, Baker Street and Market Street and then along the west curb line of 1st Street 
North to Drake Street then facilities turn and run along the north edge of Drake Street. 
There are two lines running parallel. 
 
Solarus will be lowering their facilities between Station 31B+00 and 34B+00. This work 
will be performed prior to the start of this project. 
 
WE Energies has gas facilities located behind the west sidewalk from Station 31B+00 to 
Station 10A+40 where the facilities cross and run along the east curb line throughout the 
project limits with a second line 6.5 feet behind the east curb line from Drake Street to 
Francis Street. There are also two lines that run along Baker Street approximately 3 feet 
north of both curb lines from the intersection to the end of construction. 
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WE Energies will be relocating their facilities. Proposed locations are as follows: 
 

· New Crossing of 1st Street North: Station 10A+38 -87' Left to 55' Right top of 
pipe at 3' Station 10A+38 - 24A+70 - 5' West of East right-of-way/new 12" steel 
main.  

· Station 15A+50 - 26A+75 - 2' West of East right-of-way/new 2" PE main. 
· Station 10A+38 - 10A+44 - 1' West of East right-of-way/new 8" steel main.  
· Station 40C+28 - 43C+50 - 2' South of North right-of-way/new 8" steel main.  
· New Crossing of Baker Street: Station 43C+50- 28' Left to 15' Right top of pipe 

3.5'  
· New Service Crossing Baker Street: Station 42C+00. 

 
This work will be completed prior to construction. 
 
Wisconsin Rapids Water Works has water distribution facilities located approximately 
5 feet southeast of the existing centerline of 1st Street North from the project start to the 
intersection of 1st Street North, Baker Street, and Market Street. Facilities also run 
approximately 9 feet east of the west curb line along Market Street to the intersection and 
then 7 feet west of the east curb line along 1st Street North throughout the project. There 
is also a water line approximately 7 feet south of the north curb line along Baker Street 
from the intersection to the end of construction. 
 
Wisconsin Rapids Water Works will be replacing a 10" water main on 1st Street North 
between Station 30B + 50, 22' RT and 35B + 40, 25' LT and an 8" water main on 
1st Street North between Station 9A + 90, 48' LT and 27A + 10, 12’ RT. Adjustment of 
water valve boxes will be included in this contract and will be performed by the 
contractor. 
 
Wisconsin Rapids Lighting Commission has electric facilities located along the west 
edge of 1st Street North from the beginning of the project to a pole at approximately 
Station 18A+25, from here overhead facilities continue along the west side of 1st Street 
North through the end of the project. There are also underground facilities along the east 
side of Market Street within the construction limits. 
 
Wisconsin Rapids Lighting Commission will replace the electric manhole at the 
intersection of 1st Street North and Baker Street at Station 10A+33, 11' RT. 

7. Other Contracts / Work by Others.  

Wisconsin Rapids Water Works and Lighting Commission (WRWWLC) will be 
responsible for removal of the existing traffic signals and street lighting poles, mast arms, 
luminaires and aerial electric cable. Contractor to coordinate. Contact Todd Weiler, 
221 16th Street South, P.O. Box 1508, Wisconsin Rapids, WI, 54495-1508; 
(715) 422-9013; todd.weiler@wrwwlc.com. The WRWWLC is the contact for the 
following coordination items: 

mailto:todd.weiler@wrwwlc.com
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· Review electrical equipment submittal. 
· Coordinate all work between contractor and WRWWLC. 
· Coordinate de-energizing of existing lighting circuits and traffic signals. 
· Accept delivery of spare decorative light unit. 

 
Field staff contact for general construction coordination and approval of light base, 
pullbox, and cabinet locations. Contact Randy Anderson (715) 252-3407 with one week 
notice prior to starting work. 
 
The City of Wisconsin Rapids will landscape the roundabout median and install 
trees along the remainder of the project. Contractor to coordinate. Contact Dave Laspa, 
444 West Grand Avenue, Wisconsin Rapids, WI 54495-1508; (715) 421-8210; 
dlaspa@wirapids.org. 

8. Erosion Control.  

Supplement standard spec 107.20 as follows: 
 
Perform construction operations in a timely and diligent manner, continuing all construction 
operations methodically from the initial topsoil stripping operation through the subsequent 
grading and finishing to minimize the period of exposure to erosion. 
 
Replace topsoil on disturbed areas, including spot locations such as cross drains, driveways, 
guardrail and terminals, and intersections, immediately after grading is completed within 
those areas. Complete finishing operations, which includes seed, fertilizer, mulch and any 
other permanent erosion control measures required, within seven calendar days after the 
placement of topsoil. 

9. Public Convenience and Safety. 

Revise standard spec 107.8(6) as follows: 
 
Check for and comply with local ordinances governing the hours of operation of 
construction equipment. Do not operate motorized construction equipment from 7:00 PM 
until the following 6:00 AM, unless prior written approval is obtained from the engineer. 
107-001 (20060512) 
 
Replace standard spec 107.8 (4) with the following: 
 
Notify the following organizations and departments at least 48 hours before road 
closures, lane closures or detours are put into effect: 
 

mailto:dlaspa@wirapids.org
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Wood County Sheriff’s Department 
Wisconsin State Patrol 
City of Wisconsin Rapids 
Wisconsin Rapids Public School District 
Wisconsin Rapids Post Office 

 
The Wood County Sheriff’s Department 911 dispatches all area police, fire and 
ambulance services, and will relay any notification given by the contractor. 

10. Coordination with Businesses and Property Owners. 

Coordinate and participate with the engineer in weekly public meetings. The audience of 
the meetings is intended to be local officials, business people, and property owners 
affected by the construction project. The first meeting will be conducted a minimum of 
two weeks prior to the start of work under this contract. Discuss the following at the 
meetings: schedule of operations, progress of the project, access for businesses and 
property owners during construction, and any issues associated with vehicular and 
pedestrian access during construction operations. Arrange for a suitable location for the 
meetings that provides reasonable accommodation for public involvement. The 
department will prepare and coordinate publication of the meeting notices and mailings 
and serve as the lead during the meetings. 

11. Property Marks – Protecting and Restoring. 

Replace standard spec 107.11.3 (1) with the following: 
 
Protect and carefully preserve all known property and survey marks, land monuments, 
and right-of-way monuments and marker posts. Notify the engineer of the nature and 
location of these monuments and markers. Do not disturb or destroy monuments or 
markers until the engineer has arranged for their referencing or perpetuation. 
 
Reset or replace, to the required standard, any Property and survey marks, land 
monuments, and right-of-way monuments and marker posts that fall outside the 
construction limits that are shifted, lost or damaged by the contractor during construction 
operations, as determined by the engineer. If the contractor fails to restore the disturbed 
monuments or markers within a reasonable time, the department may, upon 48 hours 
written notice, restore the disturbed monuments or markers. The department will deduct 
restoration costs from payments due the contractor under the contract. 

12. Environmental Protection – Oak Wilt. 

Supplement standard spec 107.18 as follows: 
 
To prevent the spread of oak wilt, clearing operations are limited to between October 1 
and March 31 of the calendar year. 
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13. Environmental Protection - Dewatering. 

Supplement standard spec 107.18 as follows: 
 
If dewatering is required, treat the water to remove suspended solids before allowing it to 
enter any waterway or wetland. Provide a settling basin, or other suitable means approved 
by the engineer, with sufficient capacity and size to provide an efficient means to filter 
the water from the dewatering operation before it is discharged back into the wetland or 
waterway as provided in the standard specifications and these special provisions. 
Treatment practices may include the use of natural polyacrylamide such as chitosan, as 
approved by the engineer. 
 
Conform to dewatering guidelines of WisDNR Storm Water Management Technical 
Standards, Code #1061, “Dewatering”. This document can be found at the WisDNR 
website: http://dnr.wi.gov/runoff/stormwater/techstds.htm 
 
Include the cost of all work and materials associated with water treatment and/or 
dewatering in the unit bid price for Common Excavation, Storm Sewer, Manholes, Inlets 
and Catch Basins. Work includes furnishing all materials, excavation, maintenance, 
cleaning, disposal of surplus material, removal of the basin after completion of 
dewatering operations, and all labor, tools, equipment and incidentals necessary to 
complete the work in accordance to the contract. 

14. QMP Base Aggregate. 

A  Description 
A.1  General 
(1) This special provision describes contractor quality control (QC) sampling and testing 

for base aggregates, documenting those test results, and documenting related 
production and placement process changes. This special provision also describes 
department quality verification (QV), independent assurance (IA), and dispute 
resolution.  

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do 
not apply this special provision to material classified as reclaimed asphaltic pavement 
placed under the Base Aggregate Dense bid items. 

 
(3) Do not apply this special provision to material placed under the Aggregate Detours, 

Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, 
or Riprap bid items. 

 

http://dnr.wi.gov/runoff/stormwater/techstds.htm
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(4) Provide and maintain a quality control program, defined as all activities related to and 
documentation of the following: 
1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and 
testing procedures. The contractor may obtain the CMM from the department’s web 
site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 
A.2  Contractor Testing for Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid 

item, as a plan quantity of 9000 tons or less of material as shown in the schedule of 
items under that bid item. 

 
(2) The requirements under this special provision apply equally to a small quantity for an 

individual bid item except as follows: 
1. The contractor need not submit a full quality control plan but shall provide an 

organizational chart to the engineer including names, telephone numbers, and 
current certifications of all persons involved in the quality control program for 
material under affected bid items. 

2. Divide the aggregate into uniformly sized sublots for testing as follows: 
Plan Quantity Minimum Required Testing 

≤ 1500 tons One test from production, load-out, or 
placement at the contractor’s option[1] 

> 1500 tons and ≤ 6000 tons Two tests of the same type, either from 
production, load-out, or placement at 
the contractor’s option[1] 

> 6000 tons and ≤ 9000 tons Three placement tests[2] [3] 
[1] If using production tests for acceptance, submit test results to the engineer for 

review prior to incorporating the material into the work. Production test results 
are valid for a period of 3 years. 

[2] For 3-inch material, obtain samples at load-out. 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

3. No control charts are required. Submit aggregate load-out and placement test 
results to the engineer within one business day of obtaining the sample. Assure 
that all properties are within the limits specified for each test. 

4. Department verification testing is optional for quantities of 6000 tons or less. 
 
(3) Material represented by a sublot with any property outside the specification limits is 

nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
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B  Materials 
B.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and 
comments on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the 
engineer and post in each of the contractor’s laboratories as changes are adopted. 
Ensure that the plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to 

the appropriate persons. Include a list of recipients, the communication means that 
will be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 
plasticity index of all aggregates requiring QC testing. Obtain this information 
from the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 
6. Locations of the QC laboratory, retained sample storage, and where control charts 

and other documentation is posted. 
7. An outline for resolving a process control problem. Include responsible personnel, 

required documentation, and appropriate communication steps. 
 
B.2  Personnel 
(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 
Required Certification Level: Sampling or Testing Roles: 

Aggregate Technician IPP 
Aggregate Sampling Technician 
Aggregate Assistant Certified Technician (ACT-AGG) 
 

Aggregate Sampling[1] 

Aggregate Technician IPP 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle 
Testing, Aggregate Liquid 
Limit and Plasticity Index 
Testing 

[1] Plant personnel under the direct observation of an aggregate technician certified at 
level one or higher may operate equipment to obtain samples. 

 
(2) A certified technician must coordinate and take responsibility for the work an ACT 

performs. Have a certified technician ensure that all sampling and testing is 
performed correctly, analyze test results, and post resulting data. No more than one 
ACT can work under a single certified technician. 
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B.3  Laboratory 
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 
Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm 
 
B.4  Quality Control Documentation 
B.4.1  General 
(1) Submit base aggregate placement documentation to the engineer within 10 business 

days after completing base placement. Ensure that the submittal is complete, neatly 
organized, and includes applicable project records and control charts. 

 
B.4.2  Records 
(1) Document all placement observations, inspection records, and control adjustments 

daily in a permanent field record. Also include all test results in the project records. 
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch 
base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a 
method mutually agreeable to the engineer and contractor. 

 
B.4.3  Control Charts 
(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number 
on base placement control charts. Maintain separate control charts for each base 
aggregate size, source or classification, and type. 

 
(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-

inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a 
method mutually agreeable to the engineer and contractor. Update control charts daily 
to include the following: 
1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 
(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests 

in the running average. The contractor may plot process control or informational tests 
on control charts, but do not include these tests, conforming QV tests, or IA tests in 
the running average. 

 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm
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B.5  Contractor Testing 
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each 

base aggregate size, source or classification, and type. 
 
(2) Test gradation once per 3000 tons of material placed. Determine random sample 

locations and provide those sample locations to the engineer. Obtain samples after the 
material has been bladed, mixed, and shaped but before compacting; except collect 3-
inch samples from the stockpile at load-out. Do not sample from material used to 
maintain local traffic or from areas of temporary base that will not have an overlying 
pavement. On days when placing only material used to maintain local traffic or only 
temporary base that will not have an overlying pavement, no placement testing is 
required. 

 
(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the 

split for 7 calendar days in a dry, protected location. If requested for department 
comparison testing, deliver the split to the engineer within one business day. 

 
(4) The engineer may require additional sampling and testing to evaluate suspect material 

or the technician’s sampling and testing procedures. 
 
(5) Test fracture for each gradation test until the fracture running average is above the 

lower warning limit. Subsequently, the contractor may reduce the frequency to one 
test per 10 gradation tests if the fracture running average remains above the warning 
limit. 

 
(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 
 
B.6  Test Methods 
B.6.1  Gradation 
(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 
 Gradation............................................................................................... AASHTO T 27 
 Material finer than the No. 200 sieve.................................................... AASHTO T 11 
 
(2) For 3-inch base, if 3 consecutive running average points for the percent passing the 

No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. 
Wash at least one sample out of 10. If a single running average for the percent 
passing the No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 
consecutive running average points are again 8.5 percent passing or less. 

 
(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 

standard spec 310 for each base aggregate size, source or classification, and type. Set 
control and warning limits based on the standard specification gradation limits as 
follows: 
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1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within 

the upper and lower control limits. Warning limits for the No. 200 sieve are set 
0.5 percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 
percent within the upper and lower control limits. Upper warning limits for the 
No. 10, No. 40, and No. 200 sieves are 1 percent inside the upper control limit. 

 
B.6.2  Fracture 
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 
 
(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There 
are no upper limits. 

 
B.6.3  Liquid Limit and Plasticity 
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
 
(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
 
B.7  Corrective Action 
B.7.1  General 
(1) Consider corrective action when the running average trends toward a warning limit. 

Take corrective action if an individual test exceeds the contract specification limit. 
Document all corrective actions both in the project records and on the appropriate 
control chart. 

 
B.7.2  Placement Corrective Action 
(1) Do not blend additional material on the roadbed to correct gradation problems. 
 
(2) Notify the engineer whenever the running average exceeds a warning limit. When 2 

consecutive running averages exceed a warning limit, the engineer and contractor will 
discuss appropriate corrective action. Perform the engineer’s recommended corrective 
action and increase the testing frequency as follows: 
1. For gradation, increase the QC testing frequency to at least one randomly sampled 

test per 1000 tons placed. 
2. For fracture, increase the QC testing frequency to at least one test per gradation 

test. 
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(3) If corrective action improves the property in question such that the running average 
after 4 additional tests is within the warning limits, the contractor may return to the 
testing frequency specified in B.5.3. If corrective action does not improve the 
property in question such that the running average after 4 additional individual tests is 
still in the warning band, repeat the steps outlined above starting with engineer 
notification. 

 
(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

 
(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. 
The engineer and contractor will jointly review data, data reduction, and data 
analysis; evaluate sampling and testing procedures; and perform additional testing as 
required to determine the extent of potentially unacceptable material. The engineer 
may direct the contractor to remove and replace that material. Individual test results 
are significantly outside the control limits if meeting one or more of the following 
criteria: 
1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 

percent. 
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more 

than 5.0 percent. 
3. The fracture control limit is exceeded by more than 10.0 percent. 

 
B.8  Department Testing 
B.8.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The 
department will provide the contractor with a listing of names and telephone numbers 
of all QV and IA personnel for the project, and provide test results to the contractor 
within 2 business days after the department obtains the sample. 

 
B.8.2  Verification Testing 
B.8.2.1  General 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing 
personnel must meet the same certification level requirements specified in B.2 for 
contractor testing personnel for each test result being verified. The department will 
notify the contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 
1. One non-random test on the first day of placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 
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(3) The department will sample randomly, at locations independent of the contractor’s 
QC work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before compacting; 
except, for 3-inch aggregates, the department will collect samples from the stockpile 
at load-out. The department will split each sample, test half for QV, and retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the department will take no 
further action. If QV test results are nonconforming, add the QV to the QC test results 
as if it were an additional QC test. 

 
B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may 
include one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in 
resolving identified deficiencies, the engineer may suspend placement until action is 
taken. Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does 
occur, seek a solution mutually agreeable to the project personnel. The department 
and contractor may review the data, examine data reduction and analysis methods, 
evaluate sampling and testing procedures, and perform additional testing. Use ASTM 
E 178 to evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be 

considered when resolving a dispute. 
 



6999-09-79, 6999-11-72  19 of 46 

(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 
could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special 

provision are incidental to this work. If the contractor fails to perform the work 
required under this special provision, the department may reduce the contractor’s pay. 
The department will administer pay reduction under the non-performance of QMP 
administrative item. 

 
(2) For material represented by a running average exceeding a control limit, the 

department will reduce pay by 10 percent of the contract price for the affected Base 
Aggregate bid items listed in subsection A. The department will administer pay 
reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The department 
will determine the quantity of nonconforming material as specified in B.7.2. 

301-010 (20100709) 

15. Protecting Concrete. 

Supplement standard spec 415.3.14 as follows: 
 
Provide a minimum of one concrete finisher to remain on the project site after final finishing 
of all concrete surfaces until such time as the concrete has hardened sufficiently to resist 
surface scarring caused by footprints, handprints, or any other type of imprint, malicious or 
otherwise. The finisher shall actively and continuously patrol on foot the newly placed 
concrete, and repair any damage to the surface that might be sustained as described above. 
 
The cost for providing the finisher(s), the necessary equipment, and materials shall be 
considered incidental to the contract unit price for each concrete item. 
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16. Concrete Roundabout Truck Apron 8-Inch. 

Replace standard spec 416.3.2(1) with the following: 
 
Construct concrete driveways and truck aprons conforming to standard spec 415.3 except 
the contractor may use engineer-approved wood or plastic forms. Color concrete for 
roundabout truck aprons to conform to FS31667 as specified in standard spec 405. 

17. HMA Pavement Intersections (Roundabout), Item 460.4200.S. 

A  Description 
This special provision describes furnishing and placing special HMA mixture on 
intersections or roundabouts. 
 
B  Materials 
Furnish materials conforming to standard spec 460.2. Use intersection mixtures for 
various mainline mixture types and using PG graded binders as follows: 
 

Mainline Mixture Intersection Mixture 
(minimum type required) 

Binder[1] 

E – 0.3 E – 3 PG 64-22[2] 

E – 1 E – 3 PG 64-22[2] 
E – 3 E – 10 PG 64-28 
E – 10 E – 30 PG 70-28 
E – 30 E – 30x or SMA PG 70-28 

[1] The contractor may use other PG binders with the engineer’s approval. 
[2] The contractor may, with the engineer’s approval, use PG 58-28 if it matches the 

mainline PG binder. 
 
C  Construction 
Under the HMA Pavement Intersections bid item, use intersection mixture on plan 
designated intersections. Use for the upper layer unless the plans show otherwise. 
Construct conforming to standard spec 460.3.  
 
D  Measurement 
The department will measure HMA Pavement Intersections by the ton, acceptably 
completed using the methods specified in standard spec 450.4. The department will not 
measure asphaltic materials separately.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
460.4200.S HMA Pavement Intersections (Roundabout) TON 
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Payment for HMA Pavement Intersections is full compensation for providing the 
intersection mixture, including asphaltic material and reclaimed asphaltic pavement 
materials.  
460-030 (20100709) 

18. Railing Pipe, Item 513.2050.S. 

A  Description 
This special provision describes furnishing and installing a pipe railing system for 
pedestrians as shown on the plans, and according to the applicable provisions of standard 
spec 513 and as hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
Weld the posts and rails together. 
 
D  Measurement 
The department will measure Railing Pipe in length by the linear foot along the top rail. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
513.2050.S Railing Pipe LF 

 
Payment is full compensation for furnishing all materials; installing all materials; and 
painting. 
513-005 (20030820) 

19. Wall Modular Block Gravity, Item 532.0200.S. 

A  Description 
This special provision describes designing, furnishing materials, and erecting a 
permanent earth retention system in accordance to the lines, dimension, elevations and 
details as shown on the plans and provided in the contract. The design life of the wall and 
all wall components shall be 75 years. 
 
B  Materials 
B.1  Proprietary Modular Block Gravity Wall Systems 
The department specifies approved modular block gravity wall products on the 
department’s approved products list. 
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Proprietary wall systems may be used for this work, but must conform to the 
requirements of this specification and be pre-approved for use by the departments’ 
Bureau of Structures, Structures Development Section. The name of the companies 
supplying pre-approved material shall be furnished within 25 days after the award of 
contract. The department maintains a list of pre-approved systems of retaining walls. To 
be eligible for use on this project, a system must have been pre-approved and added to 
that list prior to the bid opening date. 
 
Applications for pre-approval may be submitted at any time. Applications must be 
prepared in accordance to the requirements of chapter 14 of the department’s Bridge 
manual. Information and assistance with the pre-approval process can be obtained by 
contacting the Structures Development Section in Room 601 of the Hill Farms State 
Transportation Building in Madison or by calling (608) 266-8494. 
 
B.2  Design Requirements 
It is the responsibility of the contractor to supply a design and supporting documentation 
as required by this special provision for review by the department to show that the 
proposed wall design is in compliance with the design specifications. The following shall 
be submitted to the engineer for review and acceptance no later than 21 days before wall 
construction will begin. 
 
The design/shop plans shall be prepared on reproducible sheets 11 inch x 17 inch, 
including borders. Each sheet shall have a title block in the lower right corner. The title 
block shall include the project identification number and structure number. Design 
calculations and notes shall be on 8½ inch x 11 inch sheets, and shall contain the project 
identification number, name or designation of the wall, date of preparation, initials of 
designer and checker, and page number at the top of the page. All plans and calculations 
shall be signed, sealed, and dated by a professional engineer licensed in the State of 
Wisconsin. Four copies of the shop drawings and two copies of the design calculations 
and supporting materials shall be submitted. 
 
The design of the Modular Block Gravity Wall shall be in conformance to the latest 
edition of the AASHTO Standard Specifications for Highway Bridges including interim 
specifications, the standard specifications, and standard engineering design procedures as 
determined by the department. The design must include analyses that clearly show the 
factors of safety for overturning, sliding, and soil bearing stress. The width of the 
modular block from front face to back face of the wall shall be given in the design 
computations and shown on the wall shop drawings. 
 
The minimum embedment to the bottom of the modular block shall be 1 foot 6 inches, or 
as specified in the plan. 
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B.3  Wall System Components 
Materials furnished under this contract shall conform to the requirements hereinafter 
provided. 
 
B.3.1  Backfill 
Wall Backfill, Type A, shall comply with the requirements for coarse aggregate No. 1 as 
given in standard spec 501.2.5.4. All backfill placed within a zone from the base of the 
leveling pad to the top of the final layer of wall facing units and within 1 foot behind the 
back face of the wall shall be Wall Backfill, Type A. This includes all material used to 
fill openings in the wall facing units. 
 
A layer of Geotextile Fabric Type “DF” (Schedule B) shall be placed vertically between 
the retained soil and the Type A backfill. The geotextile fabric shall extend from the top 
of the leveling pad to 6 inches below the surface of the retained soil. The geotextile shall 
then wrap across the top of the Type A backfill to the back of block wall facing. 
 
B.3.2  Wall Facing 
Provide wall facing units that consist of precast modular concrete blocks. All units shall 
incorporate a mechanism or devices that will develop a mechanical connection between 
vertical block layers. Units that are cracked, chipped or have other imperfections in 
accordance to ASTM C1372 or excessive efflorescence shall not be used within the wall. 
A single block type and style shall be used throughout each wall. The color and surface 
texture of the block shall be as given on the plan, or chosen by the engineer. 
 
The top course of facing units shall be a solid precast concrete unit designed to be 
compatible with the remainder of the wall. The finishing course shall be bonded to the 
underlying facing units with a durable, high strength, flexible adhesive compound 
compatible with the block material. A formed cast-in-place concrete cap may also be 
used to finish the wall. A cap of this type shall be designed to have texture, color, and an 
appearance that complements the remainder of the wall. The vertical dimension of the 
cap shall not be less than 3½ inches. Expansion joints shall be placed in the cap to 
correspond with each 24-inch change in vertical wall height or at a maximum spacing of 
10 feet. Concrete for all cast-in-place caps shall be Grade A and shall conform to the 
requirements of standard spec 501.3. 
 
Block dimensions may vary no more than ±1/8 inch from the standard values published 
by the manufacturer, in accordance to ASTM C1372. Blocks must have a minimum depth 
(front face to back face) of 8 inches. The minimum front face thickness of blocks shall be 
4 inches measured perpendicular from the front face to inside voids greater than 4 square 
inches. Also the minimum allowed thickness of any other portion of the block is 2 inches. 
The front face of the blocks shall conform to plan requirements for color, texture, or 
patterns. 
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Cementitious materials and aggregates for modular blocks shall conform to the 
requirements of ASTM C1372 section 4.1 and 4.2. Modular blocks shall meet the 
following requirements: 
 

Test Method Requirement 
Compressive Strength (psi) ASTM C140 5000 min. 
Water Absorption (%) ASTM C140 6 max. 
Freeze-Thaw Loss (%) 
40 cycles, 5 of 5 samples 
50 cycles, 4 of 5 samples 

ASTM C1262(1) 
 

1.0 max.(2) 

1.5 max.(2) 
(1) Test shall be run using a 3% saline solution. 
(2) Test results that meet either of the listed requirements for Freeze-Thaw Loss are 

acceptable 
 
All blocks shall be certified as to strength, absorption, and freeze-thaw requirements 
unless, due to contract changes after letting, certified blocks are not available when 
required. At the time of delivery of the certified blocks, furnish the engineer a certified 
test report from a department-approved independent testing laboratory for each lot of 
modular blocks. The certified test report shall clearly identify the firm conducted the 
sampling and testing, the type of block, the date sampled, name of the person conducting 
the sampling, the represented lot, the number of blocks in the lot, and the specific test 
results for each of the stated requirements of this specification. A lot shall not exceed 
5000 blocks. The certified test results will represent all blocks within the lot. Each pallet 
of blocks delivered shall bear lot identification information. Block lots that do not meet 
the requirements of this specification or blocks without supporting certified test reports 
will be rejected and shall be removed from the project at the contractor’s expense. 
 
A department-approved independent testing laboratory shall control and conduct all 
modular block sampling and testing for certification. Prior to sampling, the 
manufacturer’s representative shall identify all pallets of modular blocks contained in 
each lot. All pallets of blocks within the lot shall be numbered and marked to facilitate 
random sample selection. The representative of the independent testing laboratory shall 
identify five pallets of blocks by random numbers and shall then select one block from 
each of these pallets. Solid blocks used as a finishing or top course shall not be selected. 
The selected blocks shall remain under the control of the person who conducted the 
sampling until shipped or delivered to the testing laboratory. All pallets of blocks within 
a lot shall be strapped or wrapped to secure the contents and tagged or marked for 
identification. The engineer will reject any pallet of blocks delivered to the project 
without intact security measures. The contractor shall remove all rejected blocks from the 
project at no expense to the department. 
 
The department may conduct testing of certified or non-certified modular blocks lots 
delivered to the project. The department will not do freeze-thaw testing on blocks less 
than 45 days old. If a random sample of five blocks of any lot tested by the department 
fails to meet any of the requirements of this specification (nonconforming), the contractor 
shall remove from the project site all blocks from the failed lot that have not been 
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installed in the finished work, at no cost to the department, unless the engineer allows 
otherwise. Nonconforming blocks installed in the finished work will be considered 
approved by the department as stated in standard spec 106.5(2) and any adjustment to the 
contract price will not exceed the price of the blocks charged by the supplier. 
 
B.3.3  Leveling Pad 
For all walls over 5 feet tall measured from the top of the leveling pad to the top of the 
wall, the wall leveling pad shall consist of a poured concrete masonry pad made from 
Grade A concrete conforming to standard spec 501 as modified in standard spec 716. 
Provide QMP for class II concrete as specified in standard spec 716. The depth of the 
leveling pad shall be as shown on the plans or 6-inches minimum. The leveling pad 
shall be as wide as the blocks plus 6-inches. Six inches of leveling pad shall extend 
beyond the front face of the blocks. The bottom of the blocks shall be horizontal and 
100% of the block surface shall bear on the leveling pad. A concrete leveling pad shall be 
used for the entire length of the wall. All walls with a Structure Number assigned (such 
as R-XX-XXX) shall be built using the concrete leveling pad given above. The leveling 
pad shall step to follow the general slope of the ground line. The leveling pads steps shall 
keep the bottom of the wall within one block’s thickness of the minimum embedment, i.e. 
minimum embedment plus up to the thickness of one block. Additional embedment may 
be detailed but will not be measured for payment. 
 
On walls less than or equal to 5 feet in height without a wall number assigned, a 
compacted leveling pad made from base aggregate dense 1¼ inch as given in standard 
spec 305 may be used. The depth of the aggregate leveling pad shall be as shown on the 
plans or 12-inches minimum. The aggregate leveling pad shall be as wide as the blocks 
plus 12 inches with 12 inches of pad extending beyond the front face of the wall. 
 
C  Construction 
C.1  General 
Construct the modular block gravity wall in accordance to the manufacturer’s 
instructions, at the locations and to the dimensions shown on the plan and as directed by 
the engineer. At the end of each working day, provide good temporary drainage such that 
the backfill shall not become contaminated with run-off soil or water if it should rain. Do 
not stockpile or store materials or large equipment within 10 feet of the front face of the 
wall. 
 
Place materials in the areas as indicated on the plans and as detailed in this specification. 
Backfill lifts shall be no more than 8-inches in depth. Backfilling shall closely follow 
erection of each course of wall facing units. 
 
Compact each layer of wall backfill Type A with at least three passes of lightweight 
manually operated compaction equipment acceptable to the engineer. 
 
Conduct backfilling operations in such a manner as to prevent damage or misalignment 
of the wall facing units. At no expense to the department, correct any such damage or 
misalignment as directed by the engineer. 
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Do not operate tracked or wheeled equipment within 3 feet of the back face of the blocks. 
The engineer may order the removal of any large or heavy equipment that may cause 
damage or misalignment of the wall facing units. 
 
After construction of the wall, restore the surrounding area located above and below all 
precast block retaining wall sites to its original condition and to the finished details on the 
plans. 
 
C.2  Geotechnical Information 
Geotechnical data to be used in the design of the wall is given on the wall plan. The 
allowable soil bearing capacity is given on the plan. After completion of excavation, the 
department’s Regional Soils Engineer will inspect the site and determine if the 
foundation is adequate for the intended loads. Allow the region’s Soils Engineer two 
working days to perform the inspection. 
 
D  Measurement 
The department will measure Wall Modular Block Gravity in area by the square foot of 
face on a vertical plane between the top of the leveling pad and a line indicating the top 
of wall including wall cap or copings as required and shown on the plans. Unless directed 
by the engineer, wall area constructed above or below these limits will not be measured 
for payment. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
532.0200.S Wall Modular Block Gravity SF 
 
Payment is full compensation for supplying a design and shop drawings; preparing the 
site, including all necessary excavation and disposal of surplus materials; supplying all 
necessary wall components to produce a functional system including cap and copings; 
constructing the retaining system; providing backfill, backfilling, and compacting the 
backfill; and furnishing and installing geotextile fabric. Parapets, railings, and other items 
above the wall cap or coping will be paid for separately. 
 
Any required topsoil, fertilizer, seeding or sodding and mulch will be paid for at the 
contract unit price of topsoil, fertilizer, seeding or sodding and mulch, respectively. 
532-030 (20120615) 

20. Catch Basins and Manholes. 

Construct catch basins and manholes in accordance to standard spec 611 except as 
hereinafter modified: 
 
Construct catch basins and manholes using only precast or cast in place concrete masonry 
options. The brick masonry or concrete brick or block masonry options shall not be used. 
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21. Seeding. 

Amend standard spec 630.3.3 as follows: 
 
Sow seeds by Method A only. 

22. Posts Tubular Steel 2X2-Inch 14-FT and 16-FT. 

Amend standard spec 634.2.5.1 as follows: 
 
Polyester powder coating of the post shall be Glidden P616 Black. The coating shall be 
applied over the galvanized post to minimum dry mil thickness of 3.0 mils. The tubing 
shall be properly cleaned and pre-treated to achieve the coating properties below. 
 
The following properties are based on the application of 3.0 mils of TGIC cured 
thermosetting: 
 

Damage Resistance: 
Pencil Hardness - H 
Gardner Impact – 160 Inch Pounds 
Flexibility Pass – 1.8 Inches 
Mandrel Adhesion – No failure with 1/16” cross hatch 

 
Corrosion Resistance: 

Salt Spray – 1/16” Creepage at 1,000 hours (ASTM B 117 – Scribed) 
Humidity Cabinet 1,000 hours – no blisters (ASTM D-1735) 

 
Weather Resistance: 

Weather meter – Minimal change after 100 hours ASTM G 26 
No loss in adhesion 
Excellent color retention 
Minimal chalking 

 
Chemical Resistance: 
Substance Effect on Coating 

Gasoline – None 
Alcohol – None 
Sodium Hydroxide – None 
Ammonium Hydroxide – None 
Nitric Acid – None 
Sulfuric Acid – None 
Mineral Spirits - None 
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23. Field Facilities. 

Supplement standard spec 642.2.1(3) as follows: 
 
Provide a water cooler to dispense the bottled drinking water. 
 
Replace standard spec 642.2.2.1 (3) with the following: 
 
Provide a plain paper copy machine capable of producing 11" x 17" size copies and a 
plain paper fax machine. 
 
Supplement standard spec 642.3 as follows: 
 
Set up the field office within seven days after notice from the engineer. 
 
Provide a parking area large enough to park a minimum of six cars directly adjacent to 
the field office. The parking area and approach to the field office shall be well drained 
and consist of a crushed base aggregate or an existing paved surface and shall be ready 
for use within seven days after the field office is set up. 

24. Traffic Control. 

Supplement standard spec 643.3.1 with the following: 
 
Lighting devices shall be covered or rendered inoperative when not in use. 
 
Provide the engineer, City Police Department, County Sheriff's Department, and the State 
Patrol District Headquarters responsible for that county the current telephone number(s) 
the contractor or their representative can be contacted at all times in the event a safety 
hazard develops. Repair, replace or restore the damaged or disturbed traffic control devices 
within two hours from the time notified or made aware of the damaged or disturbed traffic 
control devices. 
 
Do not park or store equipment, vehicles, or construction materials within 30 feet of the 
edge of the traffic lane of any roadway during non-working hours. 
 
Utilize two-way radios, and/or additional flag persons, within lane closure areas and at 
public road intersections, in order to positively direct, control, and safeguard traffic 
through the work zone. 
 
All contractor vehicles or equipment operating within the project limits shall be equipped 
with and have flashing yellow lights operating. 
 
A third flag person is required at all moving construction operations involving milling, 
paving, and shouldering. The third flag person is required to be located at the area of the 
moving operation to safely guide traffic around the equipment and personnel working at 
the moving operation. 
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Promptly replace all state owned signs that are removed by the contractor because of 
interference with construction operations shall. At no time may stop signs be removed or 
moved without flag persons present. 

25. Electrical Service Meter Breaker Pedestal (CB 100), Item 656.0200.01. 

Amend standard spec 656.2.3, Meter Breaker Pedestal Service, paragraph (1) to read as 
follows: 
 
(1) Furnish an approved service having a four terminal meter breaker pedestal, 
22,000-AIC circuit breakers unless the local utility requires otherwise, grounding 
electrodes and connections, conduit and fittings, and all necessary conductors and 
equipment required by the WSEC and the utility for a service connection. When the 
meter breaker pedestal is energized, install an approved meter seal at all access points on 
the meter trough. Meter shall be time of use type. 
 
Amend standard spec 656.2.3, Meter Breaker Pedestal Service, by adding the following 
paragraph: 
 
(2) Furnish meter pedestal with a painted finish. Paint meter pedestal using an epoxy 
primer and topcoat to match the lighting control cabinet finish. 
 
Amend standard spec 656.3.2, Service Lateral, paragraph (1) to read as follows: 
 
(1) The local utility shall furnish and install a 200 A, 120/240 volt AC, single phase, 
3-wire underground electrical service lateral. Arrange and assume responsibility for the 
timely installation of the service lateral by the utility. The lateral shall be terminated at a 
meter pedestal as the plans show. 
 
Locate meter pedestal on the side of the cabinet, or elsewhere as WRWWLC dictates. 
 
Arrange for future monthly energy usage billing to be established in the name of the 
appropriate entity. Contact the City of Wisconsin Rapids for this information. 
 
Ensure that electrical service is installed and energized a minimum of one week prior to 
the lighting system activation deadline. 

26. Fertilizer for Lawn Type Turf, Item SPV.0030.01. 

A  Description 
This special provision describes furnishing and incorporating fertilizing material in the soil 
on areas of seeding or sodding. 
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B  Materials 
Use fertilizers that are standard, commercial, packaged or bulk products, in granular or 
liquid form conforming to Wisconsin Statutes and the Wisconsin Administrative Code 
Chapter ATCP 40. Ensure that each container of packaged fertilizer is plainly marked 
with the analysis of the contents showing minimum percentages of total nitrogen, 
available phosphoric acid, and soluble potash. If furnishing the fertilizer in bulk, include 
an invoice with each shipment indicating the minimum percentages of total nitrogen, 
available phosphoric acid, and soluble potash in the contents. 
 
The total of nitrogen, phosphoric acid, and potash shall equal at least 41 percent. At least 
80% of the nitrogen shall be water insoluble. 
 
If using fertilizer with a nitrogen, phosphoric acid, and potash total greater than 
41 percent, maintain a ratio of 4-1-2 (N-P-K) and apply at a rate that provides the 
equivalent amount of nitrogen, phosphoric acid, and potash that is provided by a fertilizer 
with a 41 percent total. 
 
Provide a slow release type fertilizer with a 14-week residual effect after activation into 
the soil conforming to the following minimum requirements: 
Nitrogen,.............................................................................................….. not less than 22% 
Phosphoric Acid,....................................................……….............……... not less than 5% 
Potash,...............................................................................……................not less than 10% 
 
C  Construction 
Uniformly apply the fertilizer to the seeding areas, and incorporate it into the soil by light 
discing or harrowing. If applying granular fertilizer, ensure it is well pulverized and free 
from lumps.  
 
If incorporating fertilizer into topsoiled areas, apply it just before, and in conjunction 
with, final discing or harrowing, or if hand manipulating the topsoil, apply it just before 
final raking and leveling. 
 
If fertilizing areas to receive sod, spread the fertilizer at the rate specified below 
uniformly over the soil before sodding, and then work the fertilizer into the soil while 
preparing the earth bed as specified in standard spec 631.3.1. 
 
Apply fertilizer containing 41 percent total of nitrogen, phosphoric acid, and potash at 
7 pounds per 1000 square feet of area, unless the contract specifies otherwise. For 
Fertilizer for Lawn Type Turf that contains a different percentage of components, 
determine the application rate by multiplying the specified rate by a dimensionless factor 
determined as follows: 
 

Conversion Factor = 41 / New Percentage of Components 
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D  Measurement 
The department will measure Fertilizer for Lawn Type Turf by the hundred pounds 
(CWT) acceptably completed, and it will be measured based on an application rate of 
7 pounds per 1000 square feet. The department will not measure fertilizer used for the bid 
items under standard spec 632. The measured quantity equals the number of hundred-
weight (CWT) of material determined by multiplying the actual number of CWT. of 
material incorporated by the ratio of the actual percentage of fertilizer components used 
to 41 percent for Fertilizer for Lawn Type Turf. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0030.01 Fertilizer for Lawn Type Turf CWT 

 
Payment is full compensation for providing, hauling, placing, and incorporating the 
fertilizer into the soil. 

27. Decorative Light Unit, Item SPV.0060.01; Decorative Twin Arm Light 
Unit, Item SPV.0060.02; Decorative Light Unit - Furnish Only, Item 
SPV.0060.03. 

A  Description 
This special provision describes furnishing and installing decorative street lighting units 
at the locations shown in the plan. 
 
B  Materials 
B.1  Material Qualifications 
Furnish a complete list of documentation in accordance to standard spec 651.2 and the 
following requirements. Furnish the following list of documentation detailing the 
characteristics of the decorative light units: 

· Engineer’s verification showing the light pole and concrete foundation design 
criteria. 

· Graphical depiction showing verification of the light unit arrangement and all 
accessories (luminaire arm, receptacles, banner brackets, street signs, handhole) 
are in the correct orientation. 

· Illumination modeling results for verification of illumination levels (CAD files 
are available upon request). 

· Cut sheets, warranty information and parts list for all equipment. 
· Luminaire operating wattage(s). 
· Verification that color and finish of all equipment will match existing installations 

in the City of Wisconsin Rapids. 
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The information required in the above list must be furnished to the engineer after letting. 
The engineer will not approve any materials prior to bid letting. Do not order materials 
until the engineer approves the list. Prepare one additional copy each, of all submittals to 
send to the City of Wisconsin Rapids and WRWWLC. 
 
B.2  Concrete Foundation 
Furnish concrete masonry, bar steel reinforcement, anchor rods, nuts, washers, conduit, 
grounding electrode and all incidental materials in accordance to the pertinent provisions 
in standard spec 654.2. 
 
B.3  Pole 
Furnish light poles as shown on the plans and as hereinafter provided.  
 
Poles shall be Sternberg Lighting “Fort Collins” 8200 series. 
 
B.3  Luminaire and Mast Arm 
Furnish luminaires as shown on the plans and as hereinafter provided. The luminaire shall 
conform to the following requirements: 

· LED light source with 4,500 K color temperature 
· Luminaire shall operate at a maximum 140 watts.  
· Luminaire shall feature the following accessories: 

· Spike top finial 
· Hang plumb attachment 

· Decorative scrollwork detail on mast arm 
 
Furnish two luminaire and mast arm for “Twin Arm” light unit. 
 
Luminaire shall be Sternberg Lighting “Libertyville” series, LED with Type 3 optics. 
 
B.4  Accessories 
Furnish accessories as the plans show. Modify position of accessories for “Twin Arm” 
light unit. 
 
C  Construction 
Install Decorative Light unit in accordance to the pertinent provisions of standard 
spec 657 and standard spec 659, the plans and as the manufacturer directs. 
 
Apply anti-seize compound to all access panel screws prior to attaching to the pole. 
 
Coordinate delivery and transfer of the “Furnish Only” light unit with WRWWLC. 
Contact with a minimum of one week notice to make arrangements. 
 
D  Measurement 
The department will measure Decorative Light Unit (Type) as each individual unit, 
acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 Decorative Light Unit Each 
SPV.0060.02 Decorative Twin Arm Light Unit Each 
SPV.0060.03 Decorative Light Unit – Furnish Only Each 
 
Payment is full compensation for furnishing and installing all materials; and installing a 
complete street lighting unit. 

28. Lighting Control Cabinet, Item SPV.0060.04. 

A  Description 
This special provision describes furnishing and installing a lighting control cabinet with 
all electrical components and wiring assembled. 
 
B  Materials 
B.1  Contactors 
Furnish two electrically held lighting contactors with a 120 volt coil, 6-pole contacts and 
a minimum 60-amp, 250 volt rating. Label each “RC1” and “LC1”. RC1 shall control the 
receptacle circuits and will be energized via a time clock. LC1 shall control the lighting 
circuits and will be energized via a photocell. 
  
B.2  Photocell 
Furnish a photocell rated for 120 volts, 1500 watts (minimum) and shall be thermal type 
with time delay. Photocell shall turn the lights on between 1 to 4 footcandles of daylight 
and turn them off at approximately 15 foot candles of daylight.  
 
B.3  Panel 
Furnish a 120/240-volt, 200A, single-phase, 20-circuit panel board in a NEMA 1 
enclosure. Provide copper bus, 2-pole/200 amp main breaker, copper ground and neutral 
terminal strip and be U.L. service entrance rated. Provide, bolt-in circuit breakers that 
clearly indicate ON, OFF, or TRIPPED position in the panel. Provide a typed index. 
 
B.4  Selector Switches 
Furnish three, 3-position selector switches with nameplates. Nameplate 1 shall have top 
line label “Lighting Control “and bottom line label “On    Off    PE”. Nameplate 2 shall 
have top line label “Festoon Control “and bottom line label “On    Off    Timer”. 
 
B.5  Cabinet Enclosure 
Provide a free standing NEMA 12 enclosure with double hinged door and a single 
handle; lockable by pad lock. All exterior surfaces shall be pre-treated and painted green 
to match the pad mounted transformer.  
 
Applicable code working clearances shall be maintained between equipment mounted 
within the enclosure. 
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B.6  Surge Arrester 
Furnish a surge suppressor within the cabinet. Device shall be installed per the 
manufacturer’s specifications and NEC. 
 
B.7  Time Clock 
Furnish an astronomic time clock with spring carryover. Device shall be installed per the 
manufacturer’s specifications and NEC. 
 
B.8  Control Relays 
Furnish four 120 volt control relays as shown on the plans. 
 
B.9  Field Wiring Termination Blocks 
All connections from the field wiring to equipment in the lighting control cabinet shall be 
made through termination blocks. Provide quantity of channel mount, NEMA type single 
terminal blocks as indicated on plans that are capable of holding #12 to #1/0 wire with 
solderless box lugs, for power, neutral and grounding connections. Mount the terminal 
blocks on a mounting channel of appropriate length with end anchors and an end barrier. 
Each terminal block shall have a label indicating the appropriate circuit number, neutral 
(‘N’) or ground (‘G’) wire connected to block; handwritten numbers and letters are not 
acceptable means of identification. Make connections from the underground field wiring 
to the equipment in the lighting control cabinet through distribution blocks. 
 
B.10  Convenience GFI Receptacle and Cabinet Light Fixture 
Furnish a 20 ampere, 120 volt commercial grade GFI duplex receptacle within a 
galvanized steel outlet box with cover. 150 watt, 250 volt commercial grade lamp holder 
with galvanized steel box and 60 watt incandescent bulb. Furnish switch to turn on 
cabinet light by opening the cabinet door. 
 
B.11 Incidental Materials 
Secure all wiring using screw attachment type straps; adhesive type shall not be allowed. 
 
Furnish conduit in accordance to standard spec 652.2, Materials and electrical wiring in 
accordance to standard spec 655.2, Materials as required from the meter socket to the 
cabinet lugs. 
 
C  Construction 
Assemble the control cabinet as shown on the plans. Pretest the cabinet prior to shipment 
to the site. Mount all equipment to panel in enclosure. Train the cables in straight 
horizontal and vertical directions and be parallel next to and adjacent to other cables 
whenever possible. Mount the cabinet to the concrete base per the manufacturer’s 
requirements. The work under this bid item includes connection and termination to the 
feeder system wiring. 
 
Install conduit in accordance to standard spec 652.3, Construction and electrical wiring in 
accordance to standard spec 655.3, Construction as required from the meter socket to the 
cabinet lugs. 
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D  Measurement 
The department will measure Lighting Control Cabinet as each individual unit, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.04 Lighting Control Cabinet Each 
 
Payment is full compensation for furnishing and installing photo control, contactors, 
panel, distribution blocks, surge arrestor, enclosure, grounding, wiring and electrical 
components; and mounting to the concrete base. 

29. Adjusting Water Valve Boxes, Item SPV.0060.07. 

A  Description 
This special provision describes locating, exposing, and protecting existing water valve 
boxes after the pavement is removed, furnishing and installing water valve box 
extensions if necessary; and adjusting the water valve boxes to the finished elevation 
required.  
 
B  (Vacant) 
 
C  Construction  
Furnish and install water valve box extensions to the existing water valve boxes if 
necessary. Protect the water valve boxes during construction. Clean out the water valve 
boxes as necessary to assure the valve wrench will fit completely over the valve bolt. 
Adjust the valve boxes to the required finished elevation. 
 
D  Measurement 
The department will measure Adjusting Water Valve Boxes by each individual unit, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.07 Adjusting Water Valve Boxes Each 
 
Payment is full compensation for locating, exposing, and protecting water valve boxes; 
furnishing and installing water valve box extensions if necessary; exclusive of water 
valve boxes; cleaning out the water valve boxes, adjusting water valve boxes to the 
finished elevation. The contractor shall replace water valve boxes, which are damaged by 
the contractor’s operations, in kind, at the contractor's expense. 
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30. Pavement Marking Grooved Preformed Thermoplastic Arrows Type 3, 
Item SPV.0060.05; Words, Item SPV.0060.06; 8-Inch, Item 
SPV.0090.01; 18-Inch, Item SPV.0090.02; Crosswalk 6-Inch, Item 
SPV.0090.03; Diagonal 8-Inch SPV.0090.04. 

A  Description 
This special provision describes grooving the pavement surface, and furnishing and 
installing preformed thermoplastic pavement marking as shown on the plans, in 
accordance to standard spec 647, and as hereinafter provided. 
 
B  Materials 
Furnish preformed thermoplastic pavement marking and sealant material, if required, 
from the department’s approved products list. 
 
C  Construction 
C.1 General 
For quality assurance, provide the engineer and the region’s Marking Section evidence of 
manufacturer training in the proper placement and installation of preformed thermoplastic 
pavement marking. 
 
Plane the grooved lines in accordance to the plan details. Use grooving equipment with a 
free-floating, independent cutting or grinding head. Plane a minimum number of passes 
to create a smooth groove. 
 
C.2 Groove Depth 
Cut the groove to a depth of 120 mils ±10 mils deeper than the thermoplastic thickness, 
from the pavement surface or, if tined, from the high point of the tined surface. Measure 
depth using a straightedge placed perpendicular to the groove. The department may 
periodically check groove depths. 
 
C.3 Groove Width – Linear Markings 
Cut the groove 1-inch wider than the width of the thermoplastic. 
 
C.4 Groove Position 
Position the groove edge in accordance to the plan details. 
 
C.4.1 Linear Marking 
Groove at a minimum of 4-inches, but not greater than, 12-inches from both ends of the 
line segment. Achieve straight alignment with the grooving equipment. 
 
C.4.2 Special Marking 
Groove a box around the special marking up to 4 inches from the perimeter of the special 
marking. 
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C.5 Groove Cleaning 
C.5.1 Concrete 
Cooling the cutting head with water may be necessary for some applications and 
equipment. If cooling water is necessary, flush the groove immediately with water after 
cutting to remove any build-up of cement dust and water slurry. If this is not done, the 
slurry may harden in the groove. 
 
If water is used in the grooving process, allow the groove to dry a minimum of 24 hours 
after groove cleaning, after removal of excess water, and prior to pavement marking 
application. Clean and dry the groove for proper application of the sealant, and placement 
of the pavement marking. Use a high-pressure air blower with at least 185 ft3/min air 
flow and 90 psi air pressure to clean the groove; use of the air blower does not decrease 
the amount of time required for the groove to dry. 
 
C.5.2 New Asphalt 
Groove pavement 10 or more days after paving. Use a high-pressure air blower with at 
least 185 ft3/min air flow and 90 psi air pressure to clean the groove. 
 
C.53 Existing Asphalt 
Check for structural integrity in supporting grooving operations. If the structural integrity 
of the asphalt pavement is inadequate to support grooving operations, immediately notify 
the engineer. 
 
C.5.2 Asphalt 
Use a high-pressure air blower with at least 185 ft3/min air flow and 90 psi air pressure to 
clean the groove. 
 
C.6 Preformed Thermoplastic Application 
Preheat the surface if necessary based on manufacturer’s recommendation. 
 
Application of the preformed thermoplastic in the groove without sealant will be as 
follows: 

1. June 1 to August 31 – the Southwest Region, and the Northeast, North Central, 
and Northwest Regions except for the ozone non-attainment or maintenance 
Northeast Region counties of Sheboygan, Manitowoc, Kewaunee, and Door. 

 
Application of the preformed thermoplastic in the groove with sealant materials will be as 
follows: 

2. September 1 to May 31, both dates inclusive – the Southwest Region and the 
Northeast, North Central, and Northwest Regions, except for the ozone non-
attainment or maintenance Northeast Region counties of Sheboygan, 
Manitowoc, Kewaunee, and Door. 

 
The sealant must be wet. 
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D  Measurement 
The department will measure Pavement Marking Grooved Preformed Thermoplastic 
(Type) by each individual unit, acceptably placed, or in length by the linear foot of tape 
placed in accordance to the contract and accepted. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.05 
 
SPV.0060.06 
 
SPV.0090.01 
 
SPV.0090.02 
 
SPV.0090.03 

Pavement Marking Grooved Preformed Thermoplastic 
Arrows Type 3 
Pavement Marking Grooved Preformed Thermoplastic 
Words 
Pavement Marking Grooved Preformed Thermoplastic 
8-Inch 
Pavement Marking Grooved Preformed Thermoplastic 
18-Inch 
Pavement Marking Grooved Preformed Thermoplastic 
Crosswalk 6-Inch 

Each 
 
Each 
 
LF 
 
LF 
 
LF 

SPV.0090.04 Pavement Marking Grooved Preformed Thermoplastic 
Diagonal 8-Inch 

LF 

 
Payment is full compensation for cleaning and preparing the pavement surface, and for 
furnishing and installing the material. 

31. Conduit Rigid Metallic 2-Inch Furnish Only, Item SPV.0090.05. 

A  Description 
This special provision describes furnishing and delivering rigid metallic conduit to the 
project site. 
 
B  Materials 
All Materials shall be in accordance to standard spec 652.2. 
 
C  Construction 
Assemble all conduit in accordance to standard spec 652.3 and as hereinafter provided. 
 
WRWWLC will be responsible for attachment of the conduit to the existing bridge. 
 
Assemble the conduit on site and coordinate the installation and attachment to the 
existing bridge with WRWWLC. Assume responsibility for assembly, coordination of 
work, below ground terminations and connections to the meter pedestal. 
 
D  Measurement 
The department will measure Conduit Rigid Metallic 2-Inch Furnish Only by the linear foot 
of conduit, acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.05 Conduit Rigid Metallic 2-Inch Furnish Only LF 
 
Payment is full compensation for furnishing all labor, tools, equipment, and incidentals 
necessary to complete the work. 

32. Verify and Replace Existing Property Monuments, Item SPV.0105.01. 

A  Description 
This special provision describes verifying the location of, and replacing existing property 
monuments, which were previously located under the item “Research and Locate 
Existing Property Monuments”, that are determined to be lost or disturbed, as directed by 
the engineer, and as hereinafter provided. 
 
This provision does not relinquish the contractor of his responsibility under standard spec 
107.11. 
 
B  Materials 
Provide replacement property monuments that are one-inch inside diameter by 24-inch long 
iron pipe or ¾-inch diameter iron rod or rebar that are 24 inches long in locations outside of 
pavement areas, a Berntsen Steel Nail Marker for placement in asphalt pavement, or a 
Berntsen BP1 Brass Marker with anchoring plug for placement in concrete pavement. 
 
C  Construction 
After construction is completed, verify the location of all property monuments previously 
located under the item “Research and Locate Existing Property Monuments”. Replace or 
reset as necessary, any property monuments that are lost or disturbed. 
 
Prepare a property monument location map showing the type of monuments originally 
found, and the type of replacement monument used to replace or reset the lost or 
disturbed monuments, with their coordinates. A legible tax map or right-of-way plat is 
acceptable as a base map for the property monument location map. The property 
monument location map shall explicitly state that the replaced or reset monuments are not 
being certified as an actual property monument, only that evidence of a property 
monument was found and reset. Provide a copy of the property monument location map 
to the engineer and the county surveyor. 
 
All work under this item is to be performed by, or under the direction of, a land surveyor 
registered in the State of Wisconsin. 
 
D  Measurement 
The department will measure Verify and Replace Existing Property Monuments as a 
single lump sum unit of work, acceptably completed. 
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E. Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.01 Verify and Replace Existing Property Monuments LS 
 
Payment is full compensation for furnishing all survey work necessary to verify the 
location of all property monuments previously located under the item “Research and 
Locate Existing Property Monuments”; replacing or resetting, as necessary, property 
monuments that are lost or disturbed from their original location; furnishing property 
monuments; furnishing a registered land surveyor; preparing, annotating and delivering 
the property monument location map. 

33. Water for Seeded Areas, Item SPV.0120.01. 

A  Description 
This special provision describes furnishing, hauling and applying water to seeded areas as 
directed by the engineer, and as hereinafter provided. 
 
B  Materials 
Furnish water that is in accordance to the pertinent requirements of standard spec 624. 
 
Use clean water, free of impurities or substances that might injure the seed. 
 
C  Construction 
Water the seeded area in accordance to standard spec 624 except as hereinafter modified. 
 
If rainfall is not sufficient, keep all seeded areas thoroughly moist by watering or 
sprinkling to maintain a moist soil condition for the first 30 days after seeding. Apply 
water in a manner to preclude washing or erosion. Do not leave topsoil un-watered for 
more than three days during this 30-day period unless the engineer determines that it is 
excessively wet and does not require watering. The equivalent of one inch of rainfall per 
week shall be considered the minimum. 
 
D  Measurement 
The department will measure Water for Seeded Areas by volume in thousand gallon units 
(MGAL), acceptably completed. The department will determine volume by engineer-
approved meters or from tanks of known capacity. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0120.01 Water for Seeded Areas MGAL 
 
Payment is full compensation for furnishing, hauling, and applying the water. 
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34. Stamped and Colored Pavement, Item SPV.0165.01. 

A  Description 
This special provision describes texturing, sealing, and painting the asphalt surface of the 
East River Bank Multi-Use Trail. 
 
B  Materials 
The materials used for sealing the textured pavement must be an acrylic polymer clear 
sealer approved by the manufacturer supplying the paint for the textured asphalt 
pavement. The paint used for painting the textured pavement shall be a colored epoxy 
modified acrylic manufactured for painting of asphalt concrete surfaces. 
 
C  Construction 
C.1 Texturing 
The pavement texture shall be imprinted into the surface of the East River Bank 
Multi-Use Trail as part of the final compacting operation. Texturing shall begin once the 
asphalt has reached its final density and while there is sufficient heat in the asphalt for 
texturing. Texturing shall be achieved using steel rollers and/or vibratory plates and shall 
be of a constant depth. The texture shall be 1.5' wide in a soldier course pattern as shown 
on the plan sheets. 
 
C.2 Sealing and Painting 
The surface of the textured pavement shall be sealed with an approved sealant prior to 
painting. After the sealant has cured, the textured pavement shall be painted with a dark 
red color paint approved by the City of Wisconsin Rapids Engineering Department. 
 
D  Measurement 
The department will measure Stamped and Colored Pavement by the square foot, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0165.01 Stamped and Colored Pavement SF 
 
Payment is full compensation for texturing, sealing and painting asphalt concrete surface.  
 

35. Remove and Restore Terrace Pavers, Item SPV.0165.02. 

A  Description 
This special provision describes removing and reinstalling existing paver stones as shown 
on the plans and as hereinafter provided. 
 
B  Materials 
Reuse existing paver stones. Furnish sand bedding for re-setting the paver stones. 
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C  Construction 
Carefully remove the existing paver stones and replace any stones damaged during 
removal with a new stone of similar dimension, color and appearance. Store the paver 
stones during construction. 
 
Place stones in compacted sand bedding to be flush with the surrounding surfaces. 
The final surface of the paver stone area shall not deviate from uniform by more than 
0.25-inches. 
 
D  Measurement 
The department will measure Remove and Restore Terrace Pavers by the square foot, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0165.02 Remove and Restore Terrace Pavers SF 
 
Payment is full compensation for providing all required materials; together with all labor, 
tools, equipment, and incidentals necessary to perform the work. 

36. Stamped Colored Concrete Sidewalk, 4-Inch, Item SPV.0165.03. 

A  Description 
This special provision describes the construction of stamped colored concrete for 
sidewalk in the splitter islands in accordance to the standard specifications, as shown on 
the plans, and as hereinafter provided. 
 
B  Materials 
B.1 Concrete 
Conform to standard spec 501 and as follows: 
 
Integrally color the concrete using non-fading synthetic iron oxides conforming to 
ASTM C979 at a minimum percent loading of 6 percent and a maximum percent loading 
of 8 percent by weight of the cementitious materials in the mix. 
 
Match the concrete color in reasonably close conformance with WisDOT red color, 
which is similar to Federal Standard 595 Color Server, FS color 31136. The department 
will accept the color based on comparison to WisDOT samples available for viewing 
through the Materials staff in the Technical Services Section at WisDOT Regional 
offices. 
 
Add integral concrete colorant according to manufacturer's instructions. 
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Maintain mix characteristics for all colored concrete requiring a matching finish. Use the 
same source, brand, type, and color of portland cement, supplementary cementitious 
materials, aggregates and admixtures for colored concrete throughout the project. Use 
constant cement content, supplementary cementitious material content and 
water/cementitious materials ratio in the concrete mix to maintain consistent color. 
 
B.2 Concrete Curing 
Supply a liquid membrane-forming clear curing compound conforming to 
AASHTO M 148, type 1. 
 
B.3 Admixtures 
Use admixtures designed for use and compatible with colored concrete pigments. Do not 
use calcium chloride or admixtures containing chlorides. 
 
B.4 Mix Approval 
B.4.1 General 
Obtain colored concrete mix approval prior to placing the concrete by meeting one of the 
following: 
 
B.4.1.1 Performance History 
Provide documentation from a previously approved project that utilized WisDOT red 
colored concrete. Include documentation as follows: 

1. Project Information: Project ID and location 
2. Mix Proportions: Quantities per cubic yard expressed as SSD weights and net 

water, water to cementitious material ratio, air content, and 28-day or earlier 
compressive strength. 

3. Materials: Type, brand, and source. 
4. Sample Panel: Provide a finished colored concrete sample from the previous project 

having minimum dimensions of 2-foot by 2-foot by 1.5-inch. 
5. Use the same mix proportions, and material type, brand and source, including 

admixtures, for the current contract as from the previously approved WisDOT red 
colored concrete mix design.  

 
Upon acceptance, the sample panel will act as the visual quality standard for finished work. 
 
B.4.1.2 Trial Batch 
Perform preliminary laboratory and/or field trial batching to establish the mix proportions 
necessary to meet the final concrete characteristics.  
 
Produce test panels to demonstrate the typical texture, surface finish, stamp pattern, color, 
and color intensity. Notify the engineer 7 days in advance by providing the dates and times 
for test panel construction. 
 
At an engineer-determined location on the project, place and finish a 10-foot by 10-foot by 
4-inch colored concrete test panel using processes and techniques intended for use on 
permanent work, including curing procedures. Produce test panels using the same workers 
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who will perform the contract work. Retain samples of cements, sands, aggregates and 
color additives used in test panels for comparison with materials used in remaining work. 
For an accurate representation of the desired color or color intensity, produce the colored 
concrete for the test panel in a minimum batch size of 2 cubic yards or in full cubic yard 
increments for batch size greater than 2 cubic yards. Discard excess material. 
 
The engineer will determine acceptance of the test panel color and finish by comparing the 
test panel to the WisDOT red color and cobblestone pattern comparison sample from the 
Regional office. Upon acceptance, the test panel will act as the visual quality standard for 
finished work. Remove the test panel as directed by the engineer. 
 
Submit to the engineer the final mix design including specific sources and/or trade names 
as applicable for all materials. 
 
C  Construction 
Construct colored concrete in accordance to standard spec 416 and the standard special 
provision for QMP Concrete Ancillary and as herein provided. 
 
C.1 Placement 
Produce colored concrete in full cubic yard increments. 
 
Produce consistent colored concrete mixes. Once colored concrete placement has started, 
the engineer will not allow variations in the amounts, types, or source of materials with the 
exception of minor adjustments of water and air-entraining agent as necessary. Other 
changes require the contractor to repeat the mix approval process. 
 
Colored concrete mixes for matching colored items shall be consistent. If the contractor 
chooses to provide mixes with high early strength concrete, then all colored concrete for 
matching colored items shall be provided as high early strength concrete. 
 
Schedule colored concrete placement to minimize exposure to rapid drying conditions, 
wind and full sun, before curing materials are applied. Do not place colored concrete if 
rain, snow, or freezing temperature is forecasted within 24 hours. 
 
Cover and protect adjacent construction and concrete from discoloration and spillage 
during placement and curing of colored concrete. Remove and replace discolored 
concrete as the engineer directs. 
 
Perform finishing operations consistently to avoid discoloration in the finished colored 
concrete. Do not begin finishing until bleed water has left the surface. Addition of surface 
water for aiding in finishing (often referred to as blessing the concrete) is not allowed. If 
water is added to the surface of the colored concrete once concrete is in place, the 
engineer will reject the colored concrete. During final finishing and texturing apply all 
strokes in the same direction. 
 



6999-09-79, 6999-11-72  45 of 46 

Cure colored concrete in accordance to standard spec 415.3.12, using the impervious 
coating or impervious sheeting method. Protect colored concrete from premature drying 
and excessive cold or hot temperatures by prompt application of curing materials. Do not 
allow plastic sheeting to come in contact with colored concrete. 
 
Protect the colored concrete from damage. Do not permit construction traffic or material 
storage on colored concrete. Exclude other foot traffic from colored concrete for at least 
24 hours after placement. 
 
D  Measurement 
The department will measure Stamped Colored Concrete Sidewalk, 4-Inch by the square 
foot, acceptably completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0165.03 Stamped Colored Concrete Sidewalk, 4-Inch SF 
 
Payment is full compensation for preparing the foundation, unless provided otherwise; 
for developing mix designs and providing sample panels or test panels; for furnishing 
materials (including concrete masonry, colored pigments, sealers, expansion materials, 
joint and bond breakers, and retarders), hauling, preparing, placing, curing, and 
protecting the concrete; for sawing required for construction of colored concrete; for 
jointing and joint materials, and tie bars; for measuring opening strength including 
fabricating and testing cylinders, obtaining and testing cores, and evaluating maturity; 
and for furnishing all removal of colored concrete. 

37. Preparing Topsoil for Lawn Type Turf, Item SPV.0180.01. 

A  Description 
This special provision describes preparing the bed of topsoil or salvaged topsoil, for seeding 
or sodding, in areas designated by the engineer where a lawn type turf is desired. 
 
B  (Vacant) 
 
C  Construction 
Prepare and finish the subgrade so that rocks, concrete debris, or wood larger than three 
inches in diameter are not present within 1 foot of the finished surface of the topsoil. 
 
Remove or break down all clods and lumps in the topsoil by using harrows or discs, 
screening, or other appropriate methods to provide a uniformly textured soil, in which 
100 percent of the topsoil passes a one-inch sieve and at least 90 percent passes a No. 10 
sieve. 
 
Remove rocks, twigs, clods, and other foreign material that will not break down, and 
dress the entire surface to present a uniform appearance. 
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Shape the topsoil so that the horizontal or sloped surface between any two points ten feet 
apart does not vary by more than one inch. Roll with a turf type roller to a uniform 
minimum compacted depth of 4 inches or as the plans show. 
 
Shape and compact the topsoil adjacent to pavements, sidewalks and curbs to 1 inch 
below the top of the abutting surface. Before seeding, correct locations that vary by more 
than ¼-inch. 
 
D  Measurement 
The department will measure Preparing Topsoil for Lawn Type Turf in area by the square 
yard, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.01 Preparing Topsoil for Lawn Type Turf SY 
 
Payment is full compensation for preparing the subgrade and topsoil bed for sod or seed as 
described above. 



 
ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  

FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

 
 
The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS 
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 
per hour on federal aid projects when TrANS graduates are initially hired, or 
seasonally rehired, as unskilled laborers or the equivalent.   

 Eligibility and Duration:  To the employing contractor, for up to 2000 hours 
from the point of initial hire as a TrANS program placement. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on 
this contract.  

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 
per hour on federal aid projects at the point when an employee who came out of 
the TrANS Program is subsequently entered into an apprenticeship contract in an 
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship 
when that standard is implemented). 
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 Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus 
time in apprentice status. 

 
4) If a TrANS program is not available in the contractor’s area and another training 

program is utilized, payment of On-the-Job Training hours may be approved by 
the Wisconsin Department of Transportation (WisDOT) if the training program 
meets the established acceptance criteria.  Only On-the-Job Training Hours 
accumulated after WisDOT approval will be reimbursed as specified under Items 
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged 
Business Enterprise Office at the phone numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and 
ASP.1T0A if the contractor either fails to provide training or there is evidence of 
a lack of good faith in meeting the requirements of this training special provision. 

I. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 

II. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

 
1. Description 

General 

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this 
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor 
can meet the specified contract DBE goal by procuring services or materials from a DBE or by 
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value 
of DBE participation included in the bid expressed as a percentage of the total contract bid amount. 

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the 
following areas: 

i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

c. The department encourages the contractor to assist and develop DBE firms to become fully 
knowledgeable contractors to successfully perform on its contracts. 

d. For information on the disadvantaged business program, visit the department's Civil Rights and 
Compliance Section website at: 

http://www.dot.wisconsin.gov/business/engrserv/dbe-main.htm 

2. Definitions 

a. Interpret these terms, used throughout this additional special provision, as follows: 
i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 
ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and 

included on the department's list of certified DBE's who are determined to be ready, willing 
and able. 

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover 
of the Highway Work Proposal. 

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the 
cover of the Highway Work Proposal, which is enforced as committed. 

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment required under the contract. 

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials, supplies, articles or equipment required under the 
contract are bought, kept in stock, and regularly sold or leased to the public.  

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the 
contract in excess of the assigned goal. 

3. DBE Percentage Required at Bid Submission  

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding 
proposal, including projects with discretionary goals. For electronic submittals, show the percentage 
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on 
the sheet included after the schedule of items. By submission of the bid, the bidder contractually 
commits to DBE participation at or above the bid percentage, or certifies that they have utilized 
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comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation 
requirements of this contract proposal, and that the bid percentage is reflective of these good faith 
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed 
bidding proposal, the department will consider the bid irregular and may reject the bid. 

4. Department's DBE Evaluation Process 

a. Documentation Submittal 

Within 10 business days after the notification of contract award, the contractor is to identify, by 
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the 
DBE subcontract or supply agreement and the dollar value of those items of work by completing the 
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well 
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the 
contractor fails to furnish the required forms within the specified time, the department may cancel 
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and 
shall not be used as a tool to delay execution. 

i. Bidder Meets DBE Goal  
If the bidder indicates that the contract DBE goal is met, after award and before execution, 
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and 
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is 
verified, the contract is eligible for execution with respect to the DBE commitment. 

ii. Bidder Does Not Meet DBE Goal 

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form 
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith 
Waiver Form [DT1202] and supporting documentation. After award and before execution, 
the department will evaluate the bidder's DBE commitment and consider the bidder's 
good faith waiver request. 

(2) The department will review the bidder's good faith waiver request and notify the bidder of 
one of the following: 

a. If the department grants a good faith waiver, the bid is eligible for contract execution 
with respect to DBE commitment. 

b. If the department rejects the good faith waiver request, the department may declare 
the bid ineligible for execution. The department will provide a written explanation of 
why the good faith waiver request was rejected. The bidder may appeal the 
department's rejection as allowed under 7 a. & b. 

5. Department's Criteria for Good Faith Effort 

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation 
concerning good faith efforts. However, the federal regulations do not define “good faith” but states 
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are 
general and do not include every factor or effort that can be considered. As a result, each state must 
establish its own processes and consider the factors established in its own process when making a 
determination of good faith.  

a. The department will only grant a good faith waiver if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet 
the goal would make.  The department will evaluate the bidder's good faith effort to determine 
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they 
have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and 
attaining the stated DBE goal is not feasible.  
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b. The department, in conjunction with industry stakeholders, has developed the following guidance 
for contractor good faith effort. The guidance and the attached appendices provide a framework for 
the actions required by all parties in the processing and evaluation of bidder’s total efforts to 
achieve the project specific DBE goal prior to the bid letting date. 

c. Prime Contractors should: 
i. Document all efforts and decisions made toward achieving the DBE goal on the contract. The 

bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster 
DBE participation on all applicable contracts. 

ii. Request quotes by identifying potential items to subcontract and solicit.  Prime contractors 
are strongly encouraged to include in their initial contacts a single page including a detailed 
list of items for which they are accepting quotes, by project, within a letting.  See attached 
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors 
should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use 
DBE’s to do work in a prime contractor’s area of specialization.  

(1) Solicit quotes through all reasonable and available means from certified DBE firms who 
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas 
in which you are seeking quotes. Email is acceptable. 

(2) SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable 
means include postal mail, email, fax, phone call. 

a. Primes must ask DBE firms for a response in their solicitations. See Sample 
Contractors Solicitation Letter in Appendix.  This letter can be included as an 
attachment to the SBN sub-quote request. 

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays 
before the letting} to allow DBE firms sufficient time to respond. Prime contractors 
should contact DBE firms early, asking them if they need help in putting together a 
quote, or helping to arrange for equipment needs, or solve other problems.  

(3) Second solicitation should take place within 5 days   
a. An email solicitation is highly recommended for this second solicitation 

(4) Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, 
phone call and/or referral. 

(5) When potential exists, advise interested DBE firms on how to obtain bonding, line of 
credit or insurance as may be requested. 

(6) Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
a. Email to all prospective DBE firms in relevant work areas 
b. Phone call log to DBE firms who express interest via written response or call. 
c. Fax/letter confirmation 
d. Copy of the DBE quotes  
e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote 
for any reason.   

i. Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate 
reasons, including but not limited to, a discussion with the DBE firm regarding its 
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capabilities prior to the bid letting.  If lack of capacity is your reason for not utilizing the DBE 
quote, you are required to contact the DBE directly regarding their ability to perform the work 
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or 
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the 
conversation is required.  

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use 
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.   

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the 
condition in which a subcontractor submits quotes including multiple areas of expertise 
across multiple work areas noting that the items and price are tied.  Typically this type of 
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied 
quotes are usually presented as ‘all or none’ quote to the prime.”  When non-DBE 
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may 
seem not competitive. In such a case, the following steps are taken in comparing the relevant 
quotes. These are qualitative examples. 

(1) Compare bid items common to both quotes, noting the reasonableness in the price 
comparison. 

(2) Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items 
offered. 

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time 
period specified in the contract.  

i. Provide the following information along with department form DT1202: 

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. 
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is 
acceptable.  

(2) A description of information provided to the DBE's regarding the plans, specifications, 
and estimated quantities for portions of the work to be performed by that DBE. 

(3) Photocopies or electronic copies of all written solicitations to DBE's. 

(4) Documentation of each quote received from a DBE and, if rejected, the reason for 
that rejection. 

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to 
inform DBE's of participation opportunities available on the project. 

f. The department's DBE Support Services Office is available by phone, email or in writing to request 
assistance in meeting the DBE goal: 

DBE Support Services Office 
6150 Fond du Lac Ave. 
Milwaukee, WI  53218 
Phone: 414-438-4583 / 608-266-6961 
Fax: 414-438-5392  
E-mail: DOTDBESupportServices@dot.wi.gov 

6. Bidder's Appeal Process 

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in 
the department's rejection notice. The bidder may meet in person with the department if so 
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requested. Failure to appeal within 7 calendar days after receiving the department's written notice 
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of 
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution. 

b. The department will appoint a representative, who did not participate in the original determination, 
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days 
after the bidder presents all written and oral testimony. In that written decision, the department will 
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an 
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the 
department finds that the bidder did not meet the contract DBE goal or did not make adequate 
efforts to meet the DBE goal, the department may declare the bid ineligible for execution. 

7. Department's Criteria for DBE Participation 

Department's DBE List 

a. The department maintains a DBE list on the department's website at 

http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx 

b. The DBE office is also available to assist at 414-438-4583 or 608-266-6961.  

8. Counting DBE Participation 

Assessing DBE Work 

a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is 
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE 
certified before entering into a subcontract, the department may consider that DBE usage towards 
the contract goal. The department only counts the value of the work a DBE actually performs 
towards the DBE goal. The department assesses the DBE work as follows: 

b. The department counts work performed by the DBE's own resources. The department includes the 
cost of materials and supplies the DBE obtains for the work. The department also includes the cost 
of equipment the DBE leases for the work. The department will not include the cost of materials, 
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate, 
except the department will count non-project specific leases the DBE has in place before the work 
is advertised. 

c. The department counts fees and commissions the DBE charges for providing a bona fide 
professional, technical, consultant, or managerial services. The department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The department will only count 
costs the engineer deems reasonable based on experience or prevailing market rates. 

d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the 
DBE's subcontractor is also a DBE. 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting 
its performance under this item. 

f. It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the 
use of the UCP directory. 

9. Commercially Useful Function 

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a 
commercially useful function on that contract. 

b. A DBE is performing a commercially useful function if the following conditions are met: 
c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it 

is carrying out its responsibilities by actually performing, managing, and supervising that work. 
d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and 

quantity, ordering, and paying for those materials and supplies. 

http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx
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10. Trucking 

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI 
website at  

http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf 

11. Manufacturers and Suppliers 

The department counts material and supplies a DBE provides under the contract. The department will 
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The 
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those 
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or 
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506. 

12. DBE Prime 

If the prime contractor is a DBE, the department will only count the work the contractor performs with 
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers 
perform. 

13. Joint Venture 

If a DBE performs as a participant in a joint venture, the department will only count that portion of the 
total dollar value of the contract equal to that portion of the work that the DBE performs with its own 
forces. 

14. Mentor Protégé 

a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the 
portion of the work performed by the DBE protégé firm 

b. On every other project that the mentor protégé team identifies itself on. 

c. For no more than one half of the total contracted DBE goal on any WisDOT project.    

15. DBE Replacement 

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE 
Commitment Form DT1506, the Prime Contractor must comply with the department’s DBE 
Replacement Policy located on the DBE page on the following web site: 

http://www.dot.wisconsin.gov/business/engrserv/docs/policyreplacingdbe.pdf 

16. Changes to the approved DBE Commitment Form DT1506 

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the 
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment 
A(s) to the DBE Programs Office within 5 business days. 

17. Contract Modifications 

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize 
DBE Subcontractors, that were committed to equal work items,  in the original contract. 

18. Payment 

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE 
requirements are incidental to the contract. 

 

http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf
http://www.dot.wisconsin.gov/business/engrserv/docs/policyreplacingdbe.pdf
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 

FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 

SUBJECT: REQUEST FOR DBE QUOTES 

  LET DATE & TIME  

DATE:  MONTH DAY YEAR 

CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items 
that we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and 
work categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as 
required by federal rules.  

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through 
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should 
be used as a cover sheet for your quote.   

Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make 
sure the correct letting date, project ID and proposal number, unit price and extension are included in your 
quote. We prefer quotes be sent via SBN but prime’s alternative’s are acceptable.   Our office hours are include 
hours and days.  Please call our office as soon as possible prior to the letting if you need information/clarification to 
prepare your quote at contact number .   

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 

All questions should be directed to:  

Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  
 
Please check all that apply 

 Yes, we will be quoting on the projects and items listed below  
 No, we are not interested in quoting on the letting or its items referenced below 
 Please take our name off your monthly DBE contact list 
 We have questions about quoting this letting.  Please have some one contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     
 

Please circle the jobs and items you will be quoting below  
 

Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 
Curb & Gutter/Sidewalk, Etc. X  X X  X X 
Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternative’s are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE 

SUBCONTRACTOR GOOD FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 
assistance 

 Participate in speed networking and mosaic exercises as arranged by DBE office  

 Host information sessions not directly associated with a bid letting;  

 Participate in a formal mentor protégé or joint venture with a DBE firm 

 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings 

 Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods 

 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you 

 Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid. 

 
 
DBE  

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven 
days prior is optimal.  

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to 
stay abreast of changes.  

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at 
a minimum. 

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation-related projects of similar size and scope, firm expertise and staffing.  

 Participate in DBE office assessment programs 

 Participate on advisory and mega-project committees 

 Sign up to receive the DBE Contracting Update 

 Consider membership in relevant industry or contractor organizations 

 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes 
and bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 
Types of Efforts considered in determining GFE 

This list represents concepts being assessed; analysis requires additional steps 
 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to 
inform DBEs of contracting and subcontracting opportunities; 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in 
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively; 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the 
DBEs were interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the DBE goal; 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications 
and requirements of the contract; 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified 
without sound reasons based on a thorough investigation of their capabilities; 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   

8. Whether the contractor effectively used the services of available minority community organizations: minority 
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that 
provide assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 

11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in 

order to be responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can 
meet this requirement in either of two ways.  First, the bidder can meet the goal, documenting 
commitments for participation by DBE firms sufficient for this purpose.  Second, even if it doesn't 
meet the goal, the bidder can document adequate good faith efforts.  This means that the bidder 
must show that it took all necessary and reasonable steps to achieve a DBE goal or other 
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good 
faith efforts mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts.  It is 
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that 
the bidder has made.  The efforts employed by the bidder should be those that one could reasonably 
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation 
sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to meet 
the DBE contract requirements.   We emphasize, however, that your determination concerning the 
sufficiency of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not 
required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., 
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the 
bidder makes an adequate good faith efforts showing.  This rule specifically prohibits you from 
ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as  part of the bidder's good 
faith efforts to obtain DBE participation.  It is not intended to be a mandatory checklist, nor is it 
intended to be exclusive or exhaustive.  Other factors or types of efforts may be relevant in 
appropriate cases. 

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising and/or written notices) the interest of all certified DBEs who have the capability 
to perform the work of the contract.  The bidder must solicit this interest within sufficient 
time to allow the DBEs to respond to the solicitation.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood 
that the DBE goals will be achieved.  This includes, where appropriate, breaking out contract 
work items into economically feasible units to facilitate DBE participation, even when the 
prime contractor might otherwise prefer to perform these work items with its own forces. 

C. Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a 
solicitation. 
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D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached 
for DBEs to perform the work. 

(2) A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm's price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBEs 
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Prime contractors are not, 
however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The contractor's standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for 
example union vs. non-union employee status) are not legitimate causes for the rejection or 
non solicitation of bids in the contractor's efforts to meet the project goal. 

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 
as required by the recipient or contractor. 

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

H. Effectively using the services of available minority/women community organizations; 
minority/women contractors' groups; local, state, and Federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs. 

V. In determining whether a bidder has made good faith efforts, you may take into account the 
performance of other bidders in meeting the contract.   For example, when the apparent successful 
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of 
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.  
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as 
evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 

1. Easily select proposals, work types and items: 
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 

quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for completion at a later time. 

2. Create sub-quotes for the subcontracting community: 
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that 
you want quoted 

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them 
as a DBE-preferred request 

d. Add attachments to sub-quotes 

3. View sub-quote requests & responses: 
a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests 

and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business 
Network home screen, sub-quote requests can be hidden with one click if they are not 
applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing 

4. View Record of Subcontractor Outreach Effort: 
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be 

accepted as proof of DBE outreach at the discretion of each agency) 
  



Effective with January 2013 Letting           ASP 3 

  Page 14 of 14 

The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors 
and subcontractors, and win more jobs. 

1. View and reply to sub-quote requests from primes: 
a. After logging into the Bid Express service, you can quickly review all incoming sub-quote 

requests and all unsolicited sub-quotes created by your company. Receive notifications by 
selected work type. To simplify on the Small Business Network home screen, sub-quote 
requests can be filtered by work types relevant to your interests, or hidden with one click if they 
are not applicable. 

2. Select items when responding to sub-quote requests from primes: 
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available. 
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes  

c. Add attachments to a sub-quote  

3. Create and send unsolicited sub-quotes to specific contractors: 
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

4. Easily select and price items for unsolicited sub-quotes: 
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on an 
per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder 

c. Add attachments to a sub-quote 
d. Add unsolicited work items to sub-quotes that you are responding to 

5. Easy Access to Valuable Information 
a. Receive a confirmation that your sub-quote was opened by a prime 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of 

items.  
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses  

6. Accessing Small Business Network for WisDOT contracting opportunities 
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com 

and select “Order Bid Express.” The Small Business Network is a part of the Bid Express 
Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 
414-438-4588 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by 
a subcontractor, pay the subcontractor for that work. The prime contractor may 
withhold payment to a subcontractor if, within 10 calendar days of receipt of that 
progress payment, the prime contractor provides written notification to the 
subcontractor and the department documenting the reasons for withholding 
payment. 
The prime contractor may also withhold retainage from payments due 
subcontractors. Reduce the total amount retained from all first-tier subcontractors 
to no more than the department retains within 10 calendar days of the 
department releasing retainage. 
Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment and 
release of retainage rights to lower-tier subcontractors that parallel those granted 
first-tier subcontractors in this provision.  
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ADDITIONAL SPECIAL PROVISION 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the 2013 edition of the standard specifications: 

104.4  Requests for Information 
Replace paragraph one with the following effective with the July 2013 letting: 
 (1) Either the department or the contractor may request information that the other party must provide in 

order for the requesting party to fulfill its contract obligations. The requesting party shall submit 
requests for information (RFI) on department form DT2502 either in hard copy or via email. RFI must 
conform to the following: 

- Be of reasonable scope. 

- Explain why a response is necessary to fulfill contract obligations. 

- Provide a requested response time, which must be reasonable in relation to its scope. 

106.1  General 
Replace the entire text with the following effective with the July 2013 letting: 

106.1.1  Materials 

 (1) Provide materials conforming to the contract. Use new products and materials for items permanently 
incorporated into the work unless the contract specifies or allows otherwise. Use materials the contract 
specifies unless the engineer authorizes substitutes under 108.8. Monitor construction operations to 
identify potential nonconforming materials and prevent their incorporation into the work. 

 (2) All materials are subject to the engineer's approval before incorporation into the work. The engineer 
may inspect or test all materials at any time during their preparation, storage, and use. Notify the 
engineer of the proposed source of materials before delivering those materials to the project site. If the 
engineer requests, provide samples of material and access to facilities that the engineer needs to 
assess the acceptability of all materials. The department will, on request, share with the contractor 
available information on a source or material. The department will maintain a web-based list of 
approved aggregate sources. Aggregate producers must provide test results as required in the 
department policy for aggregate source approval to have their source approved and to keep that 
approval over time. 

 (3) For fabricated components, the materials and the fabricator are subject to the department's approval 
before delivery of those components to the project site. The engineer may require the contractor to 
obtain components from another department-approved source if the department determines a 
fabricator's product does not conform to the contract. 

 (4) Do not incorporate materials into the work until the engineer approves those materials. However, the 
contractor may request permission to incorporate materials not already approved. The engineer will 
grant this permission only if the contractor can provide convincing evidence that the engineer will 
subsequently find those materials conforming. Incorporation of materials before approval is at the 
contractor's risk and permission to do so does not imply that the department will subsequently approve 
those materials. 

 (5) Except as required under the contract, ensure that products incorporated into the work, either 
temporarily or permanently, do not display advertising or messages not directly related to the 
manufacturer, properties, or function of those products; or advertising or messages in violation of state 
statutes 

106.1.2  Designated Materials Person 

 (1) Designate one person, either a member of the contractor's own organization or acting as an agent for 
the contractor responsible for the following: 

- Communicating contract sampling and testing requirements to subcontractors at all tiers. 

- Reporting out-of-specification test results to the department as soon as the information is available. 
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- Providing certified reports of test or analysis and manufacturers’ certificates of compliance from 
subcontractors at all tiers and maintaining certification records as specified in 106.3.3.2. 

 (2) Ensure that the contractor-designated materials person submits materials information required under 
the contract to a person the engineer designates. Ensure that the contractor-designated materials 
person communicates with their department counterpart weekly. 

106.3.4.3.1  General 
Replace paragraph two with the following effective with the November 2012 letting: 
 (2) Required sampling and testing methodologies and documentation are specified in CMM chapter 8. 

 (3) If disputed, approval of materials and components, as well as acceptance of the work incorporating 
those materials or components, is subject to review under the QMP dispute resolution process. 

107.17.3  Railroad Insurance Requirements 
Replace the entire text with the following effective with the August 2012 letting: 
 (1) If required by the special provisions, provide or arrange for a subcontractor to provide railroad 

protective liability insurance in addition to the types and limits of insurance required in 107.26. Keep 
railroad protective liability insurance coverage in force until completing all work, under or incidental to 
the contract, on the railroad right of way or premises of the railroad and until the department has 
accepted the work as specified in 105.11.2.4. 

 (2) Provide railroad protective liability insurance coverage written as specified in 23 CFR part 646 subpart 
A. Provide a separate policy for each railroad owning tracks on the project. Ensure that the railroad 
protective liability insurance policies provide the following minimum limits of coverage: 

 1. Coverage A, bodily injury liability and property damage liability; $2 million per occurrence. 

 2. Coverage B, physical damage to property liability; $2 million per occurrence. 

 3. An annual aggregate amount of $6 million that shall apply separately to each policy renewal or extension. 

 (3) Obtain coverage from insurance companies licensed to do business in Wisconsin that have an A.M. 
Best rating of A- or better. The cost of providing the required insurance coverage and limits is 
incidental to the contract. The department will make no additional or special payment for providing 
insurance. 

 (4) Submit the following to each railroad owning tracks on the project as evidence of that railroad's 
respective coverage: 

 1. A certificate of insurance for the types and limits of insurance specified in 107.26. 

 2. The railroad protective liability insurance policy or other acceptable documentation to the railroad 
company. 

 (5) Submit the following to the region as evidence of the required coverage: 
 1. A copy of the letter to the railroad company transmitting the submittal documents specified in 107.17.3(4). 

 2. A certificate of insurance for the required railroad protective liability coverages. 

 (6) Do not begin work on the right of way or premises of the railroad company until the region receives the 
submittals specified in 107.17.3(5) and notification from the railroad company that the contractor has 
provided sufficient insurance information to begin work. 

 (7) Notify the railroad and the region immediately upon cancellation or initiating cancellation, whichever is 
earlier, or any material change in coverage. Cease operations within 50 feet of the railroad right of way 
immediately if insurance is cancelled or reduced. Do not resume operations until the required 
coverage is in force. 
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460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph four with the following effective with the December 2012 letting: 
 (4) The department will randomly test each design mixture at the following minimum frequency: 

FOR TONNAGES TOTALING:  

Less than 501 tons .......................................................................................................................... no tests required 

From 501 to 5,000 tons .................................................................................................................................. one test 

More than 5,000 tons ............................................................... add one test for each additional 5,000-ton increment 

501.2.1  Portland Cement 
Replace paragraph one with the following effective with the March 2013 letting: 
 (1) Use cement conforming to ASTM specifications as follows: 

- Type I portland cement; ASTM C150. 

- Type II portland cement; ASTM C150. 

- Type III portland cement; ASTM C150, for high early strength. 

- Type IP portland-pozzolan cement; ASTM C595, except maximum loss on ignition is 2.0 percent. 

- Type IS portland blast-furnace slag cement; ASTM C595. 

- Type IL portland-limestone cement; ASTM C595, except maximum nominal limestone content is 10 
percent with no individual test result exceeding 12.0 percent. 

501.2.5.5  Sampling and Testing 
Replace the entire text with the following effective with the January 2013 letting: 
 (1) Sample and test aggregates for concrete according to the following: 

Sampling aggregates .............................................................................................................................. AASHTO T2 

Lightweight pieces in aggregate ......................................................................................................... AASHTO T113 

Material finer than No. 200 sieve .......................................................................................................... AASHTO T11 

Unit weight of aggregate ....................................................................................................................... AASHTO T19 

Organic impurities in sands .................................................................................................................. AASHTO T21 

Sieve analysis of aggregates ................................................................................................................ AASHTO T27 

Effect of organic impurities in fine aggregate ........................................................................................ AASHTO T71 

Los Angeles abrasion of coarse aggregate .......................................................................................... AASHTO T96 

Freeze-thaw soundness of coarse aggregate ..................................................................................... AASHTO T103 

Sodium sulfate soundness of aggregates ........................................................................................... AASHTO T104 

Specific gravity and absorption of fine aggregate ................................................................................. AASHTO T84 

Specific gravity and absorption of coarse aggregate ............................................................................ AASHTO T85 

Flat & elongated pieces based on a 3:1 ratio ..................................................................................... ASTM D4791[1] 

Sampling fresh concrete ...................................................................................................................... AASHTO R60 

Making and curing concrete compressive strength test specimens ...................................................... AASHTO T23 

Compressive strength of molded concrete cylinders ............................................................................ AASHTO T22 

 [1] As modified in CMM 8-60. 

501.2.6  Fly Ash 
Replace paragraph three with the following effective with the March 2013 letting: 
 (3) Test fly ash using a recognized laboratory, as defined in 501.2.2(1), starting at least 30 days before its 

proposed use, and continuing at ASTM-required frequencies as the work progresses. The 
manufacturer shall test the chemical and physical properties listed in  tables 1 and 2 of ASTM C618 at 
the frequencies and by the test methods prescribed in ASTM C311. 
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501.3.1.1.1  Air-Entrained Concrete 
Replace paragraph one with the following effective with the March 2013 letting: 
 (1) Prepare air-entrained concrete with type I, IL, II, IS, or IP cement and sufficient air-entraining 

admixture to produce concrete with the air content specified in 501.3.2.4. 

501.3.1.3.2  Special Restrictions 
Replace paragraph one with the following effective with the July 2013 letting: 
 (1) If using coarse aggregate composed primarily of igneous or metamorphic materials, provide concrete 

for concrete pavement, approach slabs, barrier, surface drains, driveways, alleys, sidewalks, curb, 
gutter, and curb & gutter as follows: 

 Grade A, A-FA, A-S, and A-T : If using type II portland cement, or if using Type IL blended cement 
where the base portland cement meets Type II chemical 
requirements. 

 Grade A-IS and A-IP : If using type I/II blended portland cement. 

 Grade A-S2 : If placing by a slip-formed process and using type II portland 
cement. 

 Grade C, C-FA, C-S, C-IS, and C-IP : If using types I or III portland cement. 

503.2.2  Concrete 
Replace paragraph five with the following effective with the March 2013 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may 

use non-air-entrained concrete. Use type I, IL, IS, , IP, II, or III cement. The contractor may replace up 
to 30 percent of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly 
ash and slag, except for prestressed box girders and slabs, the contractor shall replace 20-30 percent 
of the cement with fly ash, slag, or a combination of fly ash and slag. Ensure that fly ash conforms to 
501.2.6 and slag conforms to 501.2.7. Use only one source and replacement rate for work under a 
single bid item. Use a department-approved air-entraining admixture conforming to 501.2.2 for air-
entrained concrete. Use only size No. 1 coarse aggregate conforming to 501.2.5.4. 

506.3.22  Shop Inspection 
Replace paragraph one with the following effective with the July 2010 letting: 
 (1) The engineer or an independent inspection agency under department contract may inspect all 

structural steel and miscellaneous metals furnished. The department will provide the contractor with 
monthly consultant inspection invoices and identify any quality deficiencies at the fabrication facility. 

506.5  Payment 
Add paragraph nine as follows effective with the June 2010 letting: 
 (9) The department will limit costs for inspections conducted under 506.3.2 to $0.05 per pound of material 

and deduct costs in excess of that amount from payment due the contractor. The department will 
determine costs for in-house inspections based on hourly rates for department staff plus overhead and 
use invoiced costs for contracted-out inspections. The department will administer deductions for the 
contractor's share of the total inspection cost under the Excess Costs For Fabrication Shop Inspection 
administrative item. 

507.2.2.1  General 
Replace paragraph four with the following effective with the December 2012 letting: 
 (4) Ensure that there are no unsound knots or knot holes. Also ensure that there are no tight knots of a 

diameter exceeding one-quarter of the greater dimension at the point where they occur. Measure a 
knot by taking its diameter at right angles to the length of the timber. Ensure that the sum of sizes of all 

 page 4 of 10 

 



Effective with July 2013 Letting ASP-6 

knots in any one-foot length does not exceed 2 times the size of the largest allowed single knot. The 
engineer will treat cluster knots as if they were a single knot. A cluster knot is 2 or more knots grouped 
together, with the fibers of the wood deflected around the entire unit. 

512.3.1  Driving and Cutting Off 
Replace the entire text with the following effective with the December 2012 letting: 

512.3.1.1  General 

 (1) Coordinate driving operations to prevent damage or displacement of concrete in substructure units or 
damage to adjacent facilities due to vibrations. 

 (2) Drive sheeting with a variation of 1/4 inch or less per foot from the vertical or from the batter the plans 
show. Ensure that the sheetpiles are within 6 inches of the plan position after driving. Do not damage 
sheetpiles attempting to correct for misalignment. 

 (3) Remove and replace, or otherwise correct, sheetpiles the engineer deems unacceptable under 105.3. 
Submit details of planned corrections to the engineer for review and approval before initiating any 
corrective actions. 

 (4) Drive sheetpiles to or beyond the required tip elevation the plans show. 

512.3.1.2  Driving System 

 (1) Furnish a sheetpile driving system capable of driving the sheetpiles to the required minimum tip 
elevation the plans show. 

 (2) The engineer may order the contractor to remove a pile driving system component from service if it 
causes insufficient energy transfer or damages the sheetpiles. Do not return a component to service 
until the engineer determines that it has been satisfactorily repaired or adjusted. 

 (3) Drive sheetpiles with diesel, air, steam, gravity, hydraulic, or vibratory hammers. 

512.3.1.3  Cut-Offs 

 (1) Cut off sheetpiles at the elevations the plans show or as the engineer directs. Pile cut-offs become the 
property of the contractor. Dispose of cut-offs not incorporated into the work. 

518.2.1  General 
Replace paragraph one with the following effective with the March 2013 letting: 
 (1) Furnish portland cement and water as specified in 501.2. Unless the engineer allows an alternate, use 

either type I, IL, IS, or IP cement. 

526.3.3  Temporary Structures 
Replace paragraphs two through four with the following effective with the January 2013 letting: 
 (2) Inspect temporary structures conforming to the National Bridge Inspection Standards (NBIS) and the 

department’s structure inspection manual before opening to traffic. Perform additional inspections, as 
the department’s structure inspection manual requires, based on structure type and time in service. 
Submit inspection reports on department form DT2007 to the engineer and electronic copies to the 
department's bureau of structures maintenance section. Ensure that a department-certified active 
team leader, listed online in the department's  highway structures information system (HSIS), performs 
the inspections. 

 (3) Maintain temporary structures and approaches in place until no longer needed. Unless the engineer 
directs otherwise, completely remove and dispose of as specified in 203.3.4. Contractor-furnished 
materials remain the contractor's property upon removal.  
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614.2.5  Wood Posts and Offset Blocks 
Retitle and replace the entire text with the following effective with the July 2012 letting: 

614.2.5  Posts and Offset Blocks 

614.2.5.1  Wood Posts and Offset Blocks 

 (1) Furnish sawed posts and offset blocks of one of the following species: 
Douglas fir Southern pine Ponderosa pine Jack pine White pine 

Red pine Western hemlock Western larch Hem-fir Oak 

 (2) Ensure that posts are the size the plans show and conform to the nominal and minimum dimensions 
tabulated in 507.2.2.3. The contractor does not have to surface the posts. Provide posts of the net 
length the plans show after setting and cut off. 

 (3) Use stress graded posts rated at 1200 psi fb or higher. Determine the stress grade rating for douglas 
fir, western larch, and southern pine as specified in 507.2.2.4. 

 (4) For hem-fir, hemlock, red pine, white pine, jack pine, ponderosa pine, and oak conform to the 
following: 

TABLE 614-1  PROPERTIES FOR WOOD POSTS AND BLOCKS 

SPECIES 
WESTERN HEMLOCK, HEM-FIR, 
RED PINE, WHITE PINE, JACK 

PINE, PONDEROSA PINE 
OAK 

MAXIMUM SLOPE OF GRAIN 1 in 15 1 in 12 

NOMINAL WIDTH OF FACE 6" 8" 6" 8" 

SHAKES, 
CHECKS, AND 

SPLITS 

GREEN 1" 1 3/8" 2 3/8" 3 1/8" 

SEASONED 1 1/2" 2" 2 5/8" 3 1/2" 

MAXIMUM WANE 1" 1 3/8" 1 1/8" 1 5/8" 
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MIDDLE 1/3 OF LENGTH 1 3/8" 1 5/8" 2 1/8" 2 3/8" 

END[1] 2 3/4" 3 1/4" 4 1/4" 4 3/4" 

SUM IN MIDDLE 1/2 OF 
LENGTH[2] 

11" 13" 17" 19 

W
ID

E
 

F
A

C
E

 

EDGE KNOT N MIDDLE 
1/3 OF LENGTH 

1 3/8" 1 5/8"   

EDGE KNOT AT END[1] 2 3/4" 7 3 1/4"   

CENTERLINE 1 3/8" 1 7/8" 2 1/4" 2 7/8" 

SUM IN MIDDLE 1/2 OF 
LENGTH 

5 1/2" 7 1/2" 9" 11 1/2" 

 [1] But do not exceed the maximum allowable knot on the centerline of the wide face of the same piece. 

 [2] But do not exceed 4 times the maximum allowable knot on the centerline of the wide face of the same piece. 

 (5) Pressure treat posts and offset blocks as specified in 507.2.2.6. Use one of the oil-soluble 
preservatives or chromated copper arsenate conforming to 507.2.3. Use the same material for offset 
blocks and posts and treat material used in each continuous installation with the same type of 
preservative. 

614.2.5.2  Steel Posts 

 (1) Furnish steel posts conforming to AASHTO M270 Grade 36 and galvanized according to AASTHO 
M111. 
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614.2.5.3  Plastic Offset Blocks 

 (1) Furnish plastic offset blocks from the department's approved products list. 

614.3.1  General 
Replace the entire text with the following effective with the July 2012 letting: 
 (1) Paint the ends of cut-off galvanized posts, rail, bolts, cut or drilled surfaces of galvanized components, 

and areas of damaged zinc coating with 2 coats of zinc dust/zinc oxide paint. Clean the damaged and 
adjacent areas thoroughly before applying paint. 

 (2) Apply 2 coats of wood preservative to cut surfaces of wood components. Use the same preservative 
originally used to treat that component or use a 2-percent solution of copper naphthenate conforming 
to AWPA Standard P8 or P36. 

614.3.2.1  Installing Posts 
Replace paragraph four with the following effective with the July 2012 letting: 
 (4) Cut post tops to the finished elevation the plans show. 

628.2.13  Rock Bags 
Replace paragraph one with the following effective with the November 2012 letting: 
 (1) Furnish rock bags made of a porous, ultraviolet resistant, high-density polyethylene or geotextile fabric 

that will retain 70% of its original strength after 500 hours of exposure according to ASTM D4355 and 
a minimum in-place filled size of 18-inches long by 12-inches wide by 6-inches high. Ensure that the 
fabric conforms to the following: 

TEST REQUIREMENT METHOD VALUE 
Minimum Tensile ASTM D4632  
 Machine direction 70 lb minimum 
 Cross direction 40 lb minimum 
Elongation ASTM D4632  
 Machine direction 20% minimum 
 Cross direction 10 % min 
Puncture ASTM 4833 65 lbs minimum 
Minimum Apparent Opening  0.0234 inches (No. 30 sieve) 
Maximum Apparent Opening  0.0787 inches (No. 10 sieve) 

639.2.1  General 
Replace paragraph two with the following effective with the March 2013 letting: 
 (2) For grout use fine aggregate conforming to 501.2.5.3 and type I, IL, IS, or IP cement. 

649.3.1 General 
Replace paragraphs three and four with the following effective with the March 2013 letting: 
 (3) For pavements open to all traffic, apply centerline and no-passing barrier line markings as follows: 

- On intermediate pavement layers, including milled surfaces, on the same day the pavement is placed 
or milled. 

- On the upper layer of pavement, on the same day the pavement is placed unless the contractor applies 
permanent marking on the same day the pavement is placed. 

If weather conditions preclude same-day application, apply as soon as weather allows. Do not resume 
next-day construction operations until these markings are completed unless the engineer allows 
otherwise. 
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 (4) If required to apply no passing zone temporary pavement marking, reference the beginning and end of 
all existing no-passing barrier lines. Apply temporary no-passing barrier lines at those existing 
locations. If the contract contains the Locating No-Passing Zones bid item, relocate permanent no-
passing zones as specified in section 648. 

701.4.2  Verification Testing 
Replace paragraph two with the following effective with the December 2012 letting: 
 (2) The department will sample randomly at locations independent of the contractor’s QC tests and use 

separate equipment and laboratories. The department will conduct a minimum of one verification test 
for each 5 contractor QC tests unless specific QMP provisions specify otherwise. 

715.2.3.1  Pavements 
Replace paragraph two with the following effective with the March 2013 letting: 
 (2) Provide a minimum cement content of 565 pounds per cubic yard, except if using type I, IL, or III 

cement in a mix where the geologic composition of the coarse aggregate is primarily igneous or 
metamorphic materials, provide a minimum cement content of 660 pounds per cubic yard. 

715.3.1.3  Department Verification Testing 
Replace paragraph one with the following effective with the December 2012 letting: 
 (1) The department will perform verification testing as specified in 701.4.2 except as follows: 

- Air content, slump, and temperature: a minimum of 1 verification test per lot. 

- Compressive strength: a minimum of 1 verification test per lot. 

 

 

 

 

 

Errata 

Make the following corrections to the 2013 edition of the standard specifications: 

102.12  Public Opening of Proposals 
Correct 102.12(1) errata by changing htm to shtm in the web link. 
 (1) The department will publicly open proposals at the time and place indicated in the notice to 

contractors. The department will post the total bid for each proposal on the Bid Express web site 
beginning at 9:30 AM except as specified in 102.8. If a proposal has no total bid shown, the 
department will not post the bid. After verification for accuracy under 103.1, the department will post 
bid totals on the department’s HCCI web site. 

http://roadwaystandards.dot.wi.gov/hcci/bid-letting/index.shtm 

107.22  Contractor's Responsibility for Utility Facilities, Property, and Services 
Correct errata by eliminating references to the department. Costs are determined by statute. 
 (3) If the contractor damages or interrupts service, the contractor shall notify the utility promptly. 

Coordinate and cooperate with the utility in the repair of the facility. Determine who is responsible for 
repair costs according to Wisconsin statutes 66.0831 and 182.0175(2). 
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204.3.2.2  Removing Items 
Correct errata by changing the reference from 490.3.2 to 490.3. 
 (5) Under the Removing Asphaltic Surface Milling bid item, remove and dispose of existing asphaltic 

pavement or surfacing by milling at the location and to the depth the plans show. Mill the asphaltic 
pavement or surfacing as specified for milling salvaged asphaltic pavement in 490.3. 

501.2.9  Concrete Curing Materials 
Correct errata by changing AASHTO M171 to ASTM C171. 
 (4) Furnish polyethylene-coated burlap conforming to ASTM C171 for white burlap-polyethylene sheets. 

506.2.6.5.2  Pad Construction 
Correct errata by changing ASTM A570 to ASTM A1011. 
 (4) For the internal steel plates use rolled mild steel conforming to ASTM A36, or ASTM A1011 grade  

512.3.3  Painting 
Correct errata by changing 511.3.5 to 550.3.11.3. 
 (1) Paint permanent steel sheet piling as specified for painting steel piling in 550.3.11.3. 

513.2.2.8  Toggle Bolts 
Correct errata by changing ASTM A570 to ASTM A1011. 
 (1) Use toggle bolts made of steel, conforming to the plans. Make the assembly from the material 

specified below: 
Toggle bolt and pin ..................................................... Cold finished steel heat-treated Brinell 311-363 ASTM A354. 

Toggle washer ........................................................ Hot rolled steel ASTM A1011. Manufacturer's standard washer. 

Spacer nut ................................................. Grade 1213, ASTM A108. Cold finished steel heat-treated ASTM A325. 

614.2.1  General 
Correct errata by changing the discontinued AASHTO M298 to ASTM B695. 
 (4) Furnish steel nuts conforming to ASTM A563, washers conforming to ASTM F436, grade 1, and bolts 

conforming to ASTM A307. Ensure that the nuts, washers, and bolts are either hot-dip coated 
according to AASHTO M232 class C or mechanically coated according to ASTM B695 class 50. 

643.3.1  General 
Correct errata by eliminating the word "continuously". 
 (6) Review all traffic signs and control devices furnished and erected for location, position, visibility, 

adequacy, and manner of use under specific job conditions immediately after each setup and at least 
once every 24 hours and more frequently as necessary, to ensure all the signs and control devices are 
in compliance with this section. Review the signs and devices from the same direction that 
approaching traffic views them. 

660.2.1  General 
Correct errata by changing section 511 to 550. 
 (1) Furnish materials conforming to the following: 

Concrete .................................................................................................................................................. section 501 

Concrete bridges ..................................................................................................................................... section 502 

Luminaires ............................................................................................................................................... section 659 
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Steel piling ............................................................................................................................................... section 550 

Steel reinforcement .................................................................................................................................. section 505 

660.3.2.3  Pile Type Foundations 
Correct errata by changing section 511 to 550. 
 (1) Drive piles as specified in for steel piling in section 550. 

701.3  Contractor Testing 
Correct errata by updating AASHTO T141 to AASHTO R60 and changing AASHTO T309 to ASTM 
C1064. 
 (1) Perform contract required QC tests for samples randomly located according to CMM 8-30. Also 

perform other tests as necessary to control production and construction processes, and additional 
testing enumerated in the contractor's quality control plan or that the engineer directs. Use test 
methods as follows: 

TABLE 701-2  TESTING STANDARDS 

TEST TEST STANDARD 
Washed P 200 analysis AASHTO T11[1]  

Sieve analysis of fine and coarse aggregate AASHTO T27[1] 

Aggregate moisture AASHTO T255[1] 

Sampling freshly mixed concrete AASHTO R60 

Air content of fresh concrete AASHTO T152[2] 

Concrete slump AASHTO T119[2] 

Concrete temperature ASTM C1064 

Concrete compressive strength AASHTO T22 

Making and curing concrete cylinders AASHTO T23 

Standard moist curing for concrete cylinders AASHTO M201 

 [1] As modified in CMM 8-60. 

 [2] As modified in CMM 8-70. 
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ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm 
 
(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 
 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as 
they are about to begin payrolls. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489 
to schedule the training. 
 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 
 
(5) Firms wishing to export payroll data from their computer system into CRCS should have their 
payroll coordinator send several sample electronic files to Tess two months before a payroll 
needs to be submitted. Not every contractor’s payroll system is capable of producing export 
files. For details, see pages 17-22 of the CRCS System Background Information manual 
available online on the Labor, Wages, and EEO Information page at: 
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/crc-basic-info.pdf 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 

   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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APRIL 2013 

BUY AMERICA PROVISION 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or 
enhances the value of a material subject to the requirements of Buy America. The 
exemption of this requirement is the minimal use of foreign materials if the total cost of 
such material permanently incorporated in the product does not exceed one-tenth of one 
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For 
purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. The contractor shall take actions and provide 
documentation conforming to CMM 2-28.4 to ensure compliance with this “Buy America” 
provision. 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.4 

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at: 

http://roadwaystandards.dot.wi.gov/standards/forms/hidden/ws4567.doc 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.4
http://roadwaystandards.dot.wi.gov/standards/forms/hidden/ws4567.doc


Effective with September 2004 Letting 
 
 
 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  
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 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 
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request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  



ANNUAL PREVAILING WAGE RATE DETERMINATION

FOR ALL STATE HIGHWAY PROJECTS

WOOD COUNTY

Compiled by the State of Wisconsin - Department of Workforce Development

for the Department of Transportation

Pursuant to s. 103.50, Stats.

Issued on May 1, 2013

CLASSIFICATION:  Contractors are required to call the Department of Workforce Development if there are any
questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME:  Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays:  January 1; the last Monday
in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE:  If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY:  If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY:  Wage rates may be available for some of the classifications indicated below.  Any employer that
desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project.  Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

35.58 19.20 54.78Bricklayer, Blocklayer or Stonemason

30.16 15.31 45.47Carpenter

30.52 15.84 46.36Cement Finisher

28.61 16.60 45.21Electrician
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

28.00 4.50 32.50Fence Erector

30.90 19.11 50.01Ironworker

31.29 15.34 46.63Line Constructor (Electrical)

26.65 13.10 39.75Painter

26.04 16.06 42.10Pavement Marking Operator

30.66 15.31 45.97Piledriver

21.50 4.09 25.59Roofer or Waterproofer

21.26 11.75 33.01Teledata Technician or Installer

23.41 14.64 38.05Tuckpointer, Caulker or Cleaner

37.45 19.45 56.90Underwater Diver (Except on Great Lakes)

33.35 14.21 47.56Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY

35.50 13.75 49.25Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

25.94 13.57 39.51Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

24.08 12.96 37.04Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

21.75 11.90 33.65Groundman - ELECTRICAL LINE CONSTRUCTION ONLY
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

TRUCK DRIVERS

33.22 18.90 52.12Single Axle or Two Axle

23.31 17.13 40.44Three or More Axle
Future Increase(s): Add $1.85/hr on 6/1/2013.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

27.77 19.90 47.67Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

23.99 14.78 38.77Pavement Marking Vehicle

33.22 18.90 52.12Shadow or Pilot Vehicle

22.50 16.19 38.69Truck Mechanic

LABORERS

28.07 13.90 41.97General Laborer
Future Increase(s): Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.
Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand 
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker 
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and 
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer. 
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

26.08 14.22 40.30Asbestos Abatement Worker

28.07 13.90 41.97Landscaper
Future Increase(s): Add $1.70/hr on 6/1/13; Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

24.70 13.90 38.60Flagperson or Traffic Control Person
Future Increase(s): Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

13.00 3.89 16.89Fiber Optic Laborer (Outside, Other Than Concrete Encased)

23.41 15.14 38.55Railroad Track Laborer
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

HEAVY EQUIPMENT OPERATORS

35.22 19.90 55.12Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or 
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., 
Crane With Boom Dollies; Traveling Crane (Bridge Type). 
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

34.72 19.90 54.62Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or 
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; 
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or 
Without Attachments, With a Lifting Capacity of 100 Tons or Under, 
Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; 
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot 
(NOT Performing Work on the Great Lakes); Pile Driver. 
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

34.22 19.90 54.12Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; 
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s 
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & 
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT 
Performing Work on the Great Lakes); Boring Machine (Directional, 
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; 
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, 
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, 
Planing or Grooving Machine; Concrete Conveyor System; Concrete 
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete 
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter 
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or 
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting 
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub 
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout 
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); 
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole 
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor 
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; 
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle 
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or 
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); 
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches 
& A- Frames. 
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

33.96 19.90 53.86Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete 
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial 
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing 
Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep 
Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the 
Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power 
Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller 
(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering 
Machine; Skid Steer Loader (With or WIthout Attachments); Telehandler; 
Tining or Curing Machine. 
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

34.22 19.90 54.12Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge 
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, 
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters 
(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); 
Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well 
Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; 
Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. 
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

15.00 4.29 19.29Fiber Optic Cable Equipment.



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI130010 DATE: June 7, 2013 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
 Basic Hourly Fringe Basic Hourly Fringe  
LABORERS CLASSIFICATION: Rates Benefits Rates Benefits 

Wood County Page 1 of 3 

 
Group 1:  General Laborer; Tree Trimmer; Conduit Layer;  
 Demolition and Wrecking Laborer; Guard Rail, Fence  
 and Bridge Builder; Landscaper, Multiplate Culvert  
 Assembler; Stone Handler; Bituminous Worker (Shoveler,  
 Loader, Utility Man); Batch Truck Dumper; or Cement Handler;  
 Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);  
 Concrete Handler ........................................................................ $26.92 ............................... 13.45 
Group 2: Air Tool Operator; Joint Sawer and Filler (Pavement); 
 Vibrator or Tamper Operator (Mechanical Hand Operated);  ...... 27.02 ............................... 13.45 
Group 3: Bituminous Worker (Raker and Luteman); Formsetter 
 (Curb, Sidewalk, and Pavement); Strike Off man ........................ 27.07 ............................... 13.45 
Group 4: Line and Grade Specialist ............................................................. 27.27 ............................... 13.45 
Group 5: Blaster and Powderman ................................................................ 27.12 ............................... 13.45 
Group 6: Flagperson; Traffic Control ........................................................... 23.55 ............................... 13.45 
 
 
 
 
CLASSES OF LABORER AND MECHANICS 
 
Bricklayer   ........................................................................................................... 31.34 .......................... 16.05 
Carpenter  ........................................................................................................... 30.48 ............................ 15.80 
Millwright   ........................................................................................................... 32.11 ............................ 15.80 
Piledriverman  ...................................................................................................... 30.98 ............................ 15.80 
Ironworker  ........................................................................................................... 31.25 .......................... 19.48 
Cement Mason/Concrete Finisher ....................................................................... 31.52 .......................... 16.30 
Electrician  ...........................................................................................................  ............................ See Page 3 
Line Construction 
 Lineman ......................................................................................... 38.25 ............................... 18.00 
 Heavy Equipment Operator .......................................................... 34.43 ............................... 16.71 
 Equipment Operator ...................................................................... 30.60 ............................... 15.41 
 Heavy Groundman Driver ............................................................. 26.78 ............................... 14.11 
 Light Groundman Driver .............................................................. 24.86 ............................... 13.45 
 Groundsman .................................................................................. 21.04 ............................... 12.16 
Painters  ....................................................................................................... 23.37 ............................... 11.52 
Well Drilling: 
 Well Driller ........................................................................................ 16.52 .............................. 3.70 
 
 

Truck Drivers: 
 
1 & 2 Axles  ............................................................................................. 23.16 .................................... 17.13 
Three or More Axles; Euclids, Dumptor & 
Articulated, Truck Mechanic ........................................................................ 23.31 .................................... 17.13 
 
 
 
 
 
 
 
 
 
Notes: Welders receive rate prescribed for craft performing  operation to which welding is incidental.  Unlisted 

classifications needed for work not included within the scope of the classifications listed may be added 
after award only as provided in the labor standards contract clauses (29 CFR, 5.5(a)(1)(ii)).  Includes 
Modification #0, dated January 4, 2013; Modification #1 dated February 1, 2013; Modification #2 dated 
June 7, 2013. 
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 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI130010                                                                                                                                                                                                                                             DATE:  June 7, 2013 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
  
      Basic Hourly              Fringe  POWER EQUIPMENT OPERATORS                                         Basic Hourly    Fringe   
POWER EQUIPMENT OPERATORS CLASSIFICATION:    Rates                 Benefits  CLASSIFICATION: (Continued)                                                       Rates       Benefits 
 

 

                                                                                                                                                                                                                                                                                                                                              Page 2 of 3 

 
 
Group 1: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of over 100 tons 
 or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 176 feet or 
 longer  ........................................................................  $36.72 $20.05 
 
Group 2: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of 100 tons or 
 less or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 175 feet or 
 less, and backhoes (excavators) 
 having a manufacturer's rated 
 capacity of 3 cu. yds. and over, 
 caisson rigs, pile driver, dredge 
 operator, dredge engineer. ..........................................  $36.22 $20.05 
 
Group 3: Mechanic or welder - heavy duty 
 equipment, cranes with a lifting capacity  
 of 25 tons or less, concrete breaker  
 (manual or remote); vibrator/sonic concrete  
 breaker; concrete laser screed; concrete  
 slipform paver; concrete batch plant  
 operator; concrete pavement spreader - heavy  
 duty (rubber tired); concrete spreader and  
 distributor, automatic subgrader (concrete);  
 concrete grinder and planing machine; concrete 
 slipform curb and gutter machine; slipform  
 concrete placer; tube finisher; hydro blaster  
 (10,000 psi and over); bridge paver; concrete  
 conveyor system; concrete pump; stabilizing  
 mixer (self propelled); shoulder widener;  
 asphalt plant engineer; bituminous paver; bump  
 cutter and grooving machine; milling machine;  
 screed (bituminous paver); asphalt heater,  
 planer and scarifier; backhoes (excavators)  
 having a manufacturers rated capacity of under  
 3 cu. yds.; grader or motor patrol; tractor  
 
 
 
 
 

 
 
 (scraper, dozer, pusher, loader); scraper -  
 rubber tired (single or twin engine);  
 endloader hydraulic backhoe (tractor-type);  
 trenching machine; skid rigs; tractor, side  
 boom (heavy); drilling or boring machine  
 (mechanical heavy); roller (over 5 tons); 
 percussion or rotary drilling machine; air  
 track; blaster; loading machine (conveyor);  
 tugger; boatmen; winches and A-frames; post  
 driver; material hoist operator.  ..................................  $35.72 $20.05 
 
Group 4: Greaser, roller steel (5 tons or less); 
 roller (pneumatic tired) - self-propelled; 
 tractor (mounted or towed compactors and 
 light equipment); shouldering machine; 
 self-propelled chip spreader; concrete 
 spreader; finishing machine; mechanical 
 float; curing machine; power subgrader; 
 joint saw (multiple blade) belting 
 machine; burlap machine; texturing 
 machine; tractor, endloader (rubber 
 tired) - light; jeep digger; fork lift; 
 mulcher; launch operator; fireman; 
 environmental burner.  ...............................................  $35.46 $20.05 
 
Group 5: Air compressor; power pack; vibratory  
 hammer and extractor; heavy equipment, 
 leadman; tank car heaters; stump chipper; 
 curb machine operator; concrete pro- 
 portioning plants generators; mudjack 
 operator; rock breaker; crusher or 
 screening plant; screed (milling machine); 
 automatic belt conveyor and surge bin;  
 pug mill operator; oiler; pump (over 3 inches); 
 drilling machine helper. .............................................  $35.17 $20.05 
 
Group 6: Off – road material hauler with or without ejector .....  $29.27 $20.05 
 
 
Premium Pay: 
EPA Level “A”  protection - $3.00 per hour 
EPA Level “B”  protection - $2.00 per hour 
EPA Level “C”  protection - $1.00 per hours 
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Electricians 
 Area 1  .............................................................................  $27.80 16.52 
 Area 2:  
  Electricians .....................................................................  29.13 17.92 
 Area 3: 
  Electrical contracts under $130,000 ...............................  26.24 16.85 
  Electrical contracts over $130,000 .................................  29.41 16.97 
 Area 4:  .............................................................................  28.10 17.24 
 Area 5  .............................................................................  28.61 16.60 
 Area 6  .............................................................................  35.25 19.30 

 Area 8 
  Electricians .....................................................................  30.00 17.76 
 Area 9: 
  Electricians .....................................................................  32.94 18.71 
 Area 10  .............................................................................  28.97 19.55 
 Area 11  .............................................................................  31.91 23.60 
 Area 12  .............................................................................  32.87 19.23 
 Area 13  .............................................................................  32.20 21.64 
 
Teledata System Installer 
 Area 14 
  Installer/Technician ........................................................  21.89 11.83 
 
Sound & Communications 
 Area 15 
  Installer ...........................................................................  16.47 14.84 
  Technician ......................................................................  24.75 16.04 
 
Area 1 - CALUMET (except township of New Holstein), GREEN LAKE 
  (N. part, including Townships of Berlin, St. Marie and Seneca), 
  MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &  
  Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES. 
 
Area 2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,  
  CLARK (except Mayville, Colby, Unity, Sherman, Fremont, 
  Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, 
  IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK, 
  PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR, 
  TREMPEALEAU, VERNON and WASHBURN COUNTIES 
 
Area 3 - FLORENCE (townships of Aurora, Commonwealth, Fern, 
  Florence and Homestead), MARINETTE (Niagara township) 

Area 4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke 
and area south thereof), OCONTO, MENOMINEE (East of a line 6 miles West of the West 
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and 
Hutchins) COUNTIES. 

 
Area 5 -  ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST, 

JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of 
Wausaukee), MENOMINEE (Area West of a line 6 miles West of the West boundary of Oconto 
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and 
Hutchins), VILAS AND WOOD COUNTIES 

 
Area 6 - KENOSHA COUNTY 
 
Area 8 - DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington 

township), ROCK and WALWORTH COUNTIES 
 
Area 9 -  COLUMBIA, DANE, DODGE, (area west of Hwy. 26, except Chester & Emmet Townships),  

GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE 
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES 

 
Area 10 - CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester 

Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOYGAN COUNTIES 
 
Area 11 - DOUGLAS COUNTY 
 
Area 12 - RACINE (except Burlington township) COUNTY 
 
Area 13 - MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES 
 
Area 14 -  Statewide. 
 
Area 15 -  DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC 

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON, 
AND WAUKESHA COUNTIES. 
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FEBRUARY 1999 
 
 NOTICE TO BIDDERS 
 WAGE RATE DECISION 
 
 
The wage rate decision of the Secretary of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Secretary of 
Labor's decision. 
 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omision of these 
 classifications concerning prevailing area practices relative to their use.  Further, this omission will 
not, per se, be construed as establishing any governmental liability for increased labor cost if it is 
subsequently determined that such classifications are required. 
 
There may be omissions and/or errors in the federal wage rates.  The bidder is responsible for 
evaluating and determining the correct applicable rate.  The higher of state or federal rate will 
apply. 



 



 
                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    07/01/13 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20130813023              6999-09-79              WISC  2013383 
                            6999-11-72              WISC  2013384 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  CONTRACT ITEMS 
 
 ------------------------------------------------------------------------------- 
      |201.0120 CLEARING        |               |                | 
  0010|                         |        335.000|                | 
      |                         |ID             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201.0220 GRUBBING        |               |                | 
  0020|                         |        335.000|                | 
      |                         |ID             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0100 REMOVING        |               |                | 
  0030|PAVEMENT                 |      3,100.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0130 REMOVING CURB   |               |                | 
  0040|                         |        190.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0150 REMOVING CURB & |               |                | 
  0050|GUTTER                   |      7,200.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0155 REMOVING        |               |                | 
  0060|CONCRETE SIDEWALK        |      3,400.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0195 REMOVING        |               |                | 
  0070|CONCRETE BASES           |         25.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0220 REMOVING INLETS |               |                | 
  0080|                         |         27.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0245 REMOVING STORM  |               |                | 
  0090|SEWER (SIZE)  01. 8 INCH |        350.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           2 
                                                               DATE:    07/01/13 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20130813023              6999-09-79              WISC  2013383 
                            6999-11-72              WISC  2013384 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |204.0245 REMOVING STORM  |               |                | 
  0100|SEWER (SIZE)  02. 12     |        570.000|                | 
      |INCH                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |205.0100 EXCAVATION      |               |                | 
  0110|COMMON                   |     11,480.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |211.0100 PREPARE         |               |                | 
  0120|FOUNDATION FOR ASPHALTIC |LUMP           |LUMP            | 
      |PAVING (PROJECT)  01.    |               |                | 
      |6999-09-79               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 FINISHING       |               |                | 
  0130|ROADWAY (PROJECT)  01.   |          1.000|                | 
      |6999-09-79               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0110 BASE AGGREGATE  |               |                | 
  0140|DENSE 3/4-INCH           |      2,280.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 BASE AGGREGATE  |               |                | 
  0150|DENSE 1 1/4-INCH         |     12,400.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0160 CONCRETE        |               |                | 
  0160|DRIVEWAY 6-INCH          |        200.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0508 CONCRETE        |               |                | 
  0170|ROUNDABOUT TRUCK APRON   |        340.000|                | 
      |8-INCH                   |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0115 ASPHALTIC       |               |                | 
  0180|MATERIAL PG64-22         |        100.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0120 ASPHALTIC       |               |                | 
  0190|MATERIAL PG64-28         |        100.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0605 TACK COAT       |               |                | 
  0200|                         |        600.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           3 
                                                               DATE:    07/01/13 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20130813023              6999-09-79              WISC  2013383 
                            6999-11-72              WISC  2013384 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |460.1101 HMA PAVEMENT    |               |                | 
  0210|TYPE E-1                 |      3,300.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.2000 INCENTIVE       |               |                | 
  0220|DENSITY HMA PAVEMENT     |      2,170.000|         1.00000|       2170.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |460.4200.S HMA PAVEMENT  |               |                | 
  0230|INTERSECTION             |        340.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0105 ASPHALTIC       |               |                | 
  0240|SURFACE                  |        410.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |513.2050.S RAILING PIPE  |               |                | 
  0250|                         |          7.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |532.0200.S WALL MODULAR  |               |                | 
  0260|BLOCK GRAVITY            |        480.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0105 CONCRETE CURB   |               |                | 
  0270|TYPE A                   |        175.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0407 CONCRETE CURB & |               |                | 
  0280|GUTTER 18-INCH TYPE D    |        770.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0411 CONCRETE CURB & |               |                | 
  0290|GUTTER 30-INCH TYPE D    |      5,790.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0582 CONCRETE CURB & |               |                | 
  0300|GUTTER 4-INCH SLOPED     |        275.000|                | 
      |36-INCH TYPE T           |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.0405 CONCRETE        |               |                | 
  0310|SIDEWALK 4-INCH          |     22,500.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    07/01/13 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20130813023              6999-09-79              WISC  2013383 
                            6999-11-72              WISC  2013384 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |602.0415 CONCRETE        |               |                | 
  0320|SIDEWALK 6-INCH          |      1,350.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.0515 CURB RAMP       |               |                | 
  0330|DETECTABLE WARNING FIELD |        305.000|                | 
      |NATURAL PATINA           |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.1500 CONCRETE STEPS  |               |                | 
  0340|                         |         70.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606.0100 RIPRAP LIGHT    |               |                | 
  0350|                         |         85.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608.0312 STORM SEWER     |               |                | 
  0360|PIPE REINFORCED CONCRETE |        796.000|                | 
      |CLASS III 12-INCH        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608.0315 STORM SEWER     |               |                | 
  0370|PIPE REINFORCED CONCRETE |        532.000|                | 
      |CLASS III 15-INCH        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608.0318 STORM SEWER     |               |                | 
  0380|PIPE REINFORCED CONCRETE |        344.000|                | 
      |CLASS III 18-INCH        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0530 MANHOLE COVERS  |               |                | 
  0390|TYPE J                   |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0624 INLET COVERS    |               |                | 
  0400|TYPE H                   |         26.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0652 INLET COVERS    |               |                | 
  0410|TYPE T                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.1230 CATCH BASINS    |               |                | 
  0420|2X3-FT                   |         27.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    07/01/13 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20130813023              6999-09-79              WISC  2013383 
                            6999-11-72              WISC  2013384 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |611.2005 MANHOLES 5-FT   |               |                | 
  0430|DIAMETER                 |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.8110 ADJUSTING       |               |                | 
  0440|MANHOLE COVERS           |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.8115 ADJUSTING INLET |               |                | 
  0450|COVERS                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 MOBILIZATION    |               |                | 
  0460|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620.0300 CONCRETE MEDIAN |               |                | 
  0470|SLOPED NOSE              |        270.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0100 TOPSOIL         |               |                | 
  0480|                         |      6,030.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |627.0200 MULCHING        |               |                | 
  0490|                         |      2,500.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1504 SILT FENCE      |               |                | 
  0500|                         |      1,800.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1520 SILT FENCE      |               |                | 
  0510|MAINTENANCE              |        535.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1905 MOBILIZATIONS   |               |                | 
  0520|EROSION CONTROL          |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           6 
                                                               DATE:    07/01/13 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20130813023              6999-09-79              WISC  2013383 
                            6999-11-72              WISC  2013384 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |628.1910 MOBILIZATIONS   |               |                | 
  0530|EMERGENCY EROSION        |          5.000|                | 
      |CONTROL                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2006 EROSION MAT     |               |                | 
  0540|URBAN CLASS I TYPE A     |      3,900.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7005 INLET           |               |                | 
  0550|PROTECTION TYPE A        |         27.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7015 INLET           |               |                | 
  0560|PROTECTION TYPE C        |         37.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0120 SEEDING MIXTURE |               |                | 
  0570|NO. 20                   |         44.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0130 SEEDING MIXTURE |               |                | 
  0580|NO. 30                   |         95.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0814 POSTS TUBULAR   |               |                | 
  0590|STEEL 2X2-INCH X 14-FT   |         32.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0816 POSTS TUBULAR   |               |                | 
  0600|STEEL 2X2-INCH X 16-FT   |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.0202 SIGNS           |               |                | 
  0610|REFLECTIVE TYPE II       |        284.860|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2102 MOVING SIGNS    |               |                | 
  0620|TYPE II                  |         13.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2602 REMOVING SIGNS  |               |                | 
  0630|TYPE II                  |         39.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    07/01/13 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20130813023              6999-09-79              WISC  2013383 
                            6999-11-72              WISC  2013384 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |638.3000 REMOVING SMALL  |               |                | 
  0640|SIGN SUPPORTS            |         28.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.4000 MOVING SMALL    |               |                | 
  0650|SIGN SUPPORTS            |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |642.5001 FIELD OFFICE    |               |                | 
  0660|TYPE B                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 TRAFFIC CONTROL |               |                | 
  0670|(PROJECT)  01.           |          1.000|                | 
      |6999-09-79               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0420 TRAFFIC CONTROL |               |                | 
  0680|BARRICADES TYPE III      |      2,298.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0705 TRAFFIC CONTROL |               |                | 
  0690|WARNING LIGHTS TYPE A    |      2,340.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 TRAFFIC CONTROL |               |                | 
  0700|SIGNS                    |      2,943.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0130 GEOTEXTILE      |               |                | 
  0710|FABRIC TYPE R            |        250.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0106 PAVEMENT        |               |                | 
  0720|MARKING EPOXY 4-INCH     |     10,000.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0126 PAVEMENT        |               |                | 
  0730|MARKING EPOXY 8-INCH     |        580.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0600 REMOVING        |               |                | 
  0740|PAVEMENT MARKINGS        |        100.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    07/01/13 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20130813023              6999-09-79              WISC  2013383 
                            6999-11-72              WISC  2013384 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |647.0156 PAVEMENT        |               |                | 
  0750|MARKING ARROWS EPOXY     |          2.000|                | 
      |TYPE 1                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0166 PAVEMENT        |               |                | 
  0760|MARKING ARROWS EPOXY     |          3.000|                | 
      |TYPE 2                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0256 PAVEMENT        |               |                | 
  0770|MARKING SYMBOLS EPOXY    |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0356 PAVEMENT        |               |                | 
  0780|MARKING WORDS EPOXY      |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0606 PAVEMENT        |               |                | 
  0790|MARKING ISLAND NOSE      |         11.000|                | 
      |EPOXY                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0656 PAVEMENT        |               |                | 
  0800|MARKING PARKING STALL    |        420.000|                | 
      |EPOXY                    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0716 PAVEMENT        |               |                | 
  0810|MARKING DIAGONAL EPOXY   |        300.000|                | 
      |8-INCH                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0100 TEMPORARY       |               |                | 
  0820|PAVEMENT MARKING 4-INCH  |      2,230.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.4000 CONSTRUCTION    |               |                | 
  0830|STAKING STORM SEWER      |         37.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.5000 CONSTRUCTION    |               |                | 
  0840|STAKING BASE             |      4,270.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           9 
                                                               DATE:    07/01/13 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20130813023              6999-09-79              WISC  2013383 
                            6999-11-72              WISC  2013384 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |650.5500 CONSTRUCTION    |               |                | 
  0850|STAKING CURB GUTTER AND  |      6,990.000|                | 
      |CURB & GUTTER            |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.8500 CONSTRUCTION    |               |                | 
  0860|STAKING ELECTRICAL       |LUMP           |LUMP            | 
      |INSTALLATIONS (PROJECT)  |               |                | 
      |01. 6999-09-79           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9910 CONSTRUCTION    |               |                | 
  0870|STAKING SUPPLEMENTAL     |LUMP           |LUMP            | 
      |CONTROL (PROJECT)  01.   |               |                | 
      |6999-09-79               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9910 CONSTRUCTION    |               |                | 
  0880|STAKING SUPPLEMENTAL     |LUMP           |LUMP            | 
      |CONTROL (PROJECT)  02.   |               |                | 
      |6999-11-72               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9920 CONSTRUCTION    |               |                | 
  0890|STAKING SLOPE STAKES     |      4,270.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0225 CONDUIT RIGID   |               |                | 
  0900|NONMETALLIC SCHEDULE 40  |      5,490.000|                | 
      |2-INCH                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0235 CONDUIT RIGID   |               |                | 
  0910|NONMETALLIC SCHEDULE 40  |        330.000|                | 
      |3-INCH                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0335 CONDUIT RIGID   |               |                | 
  0920|NONMETALLIC SCHEDULE 80  |        410.000|                | 
      |3-INCH                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0340 CONDUIT RIGID   |               |                | 
  0930|NONMETALLIC SCHEDULE 80  |        140.000|                | 
      |4-INCH                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0605 CONDUIT SPECIAL |               |                | 
  0940|2-INCH                   |        300.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    07/01/13 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |653.0140 PULL BOXES      |               |                | 
  0950|STEEL 24X42-INCH         |         14.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |653.0905 REMOVING PULL   |               |                | 
  0960|BOXES                    |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0215 CONCRETE        |               |                | 
  0970|CONTROL CABINET BASES    |          1.000|                | 
      |TYPE 9                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0610 ELECTRICAL WIRE |               |                | 
  0980|LIGHTING 12 AWG          |      4,800.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0630 ELECTRICAL WIRE |               |                | 
  0990|LIGHTING 4 AWG           |     45,000.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |656.0200 ELECTRICAL      |               |                | 
  1000|SERVICE METER BREAKER    |LUMP           |LUMP            | 
      |PEDESTAL (LOCATION)  01. |               |                | 
      |CB100                    |               |                |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 SAWING ASPHALT  |               |                | 
  1010|                         |        730.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0250 SAWING CONCRETE |               |                | 
  1020|                         |        340.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |ASP.1T0A ON-THE-JOB      |               |                | 
  1030|TRAINING APPRENTICE AT   |      1,200.000|         5.00000|       6000.00 
      |$5.00/HR                 |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0G ON-THE-JOB      |               |                | 
  1040|TRAINING GRADUATE AT $5. |        600.000|         5.00000|       3000.00 
      |00/HR                    |HRS            |                | 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    07/01/13 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0030 SPECIAL  01.    |               |                | 
  1050|FERTILIZER FOR LAWN TYPE |          5.000|                | 
      |TURF                     |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  01.    |               |                | 
  1060|DECORATIVE LIGHT UNIT    |         25.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  02.    |               |                | 
  1070|DECORATIVE TWIN ARM      |          1.000|                | 
      |LIGHT UNIT               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  03.    |               |                | 
  1080|DECORATIVE LIGHT UNIT    |          1.000|                | 
      |FURNISH ONLY             |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  04.    |               |                | 
  1090|LIGHTING CONTROL CABINET |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  05.    |               |                | 
  1100|PAVEMENT MARKING GROOVED |          4.000|                | 
      |PREFORMED THERMOPLASTIC  |EACH           |                | 
      |ARROWS TYPE 3            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  06.    |               |                | 
  1110|PAVEMENT MARKING GROOVED |          4.000|                | 
      |PREFORMED THERMOPLASTIC  |EACH           |                | 
      |WORDS                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  07.    |               |                | 
  1120|ADJUSTING WATER VALVE    |          9.000|                | 
      |BOXES                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  01.    |               |                | 
  1130|PAVEMENT MARKING GROOVED |        340.000|                | 
      |PREFORMED THERMOPLASTIC  |LF             |                | 
      |8-INCH                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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                            6999-11-72              WISC  2013384 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  02.    |               |                | 
  1140|PAVEMENT MARKING GROOVED |         80.000|                | 
      |PREFORMED THERMOPLASTIC  |LF             |                | 
      |18-INCH                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  03.    |               |                | 
  1150|PAVEMENT MARKING GROOVED |        370.000|                | 
      |PREFORMED THERMOPLASTIC  |LF             |                | 
      |CROSSWALK 6-INCH         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  04.    |               |                | 
  1160|PAVEMENT MARKING GROOVED |        130.000|                | 
      |PREFORMED THERMOPLASTIC  |LF             |                | 
      |DIAGONAL 8-INCH          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  05.    |               |                | 
  1170|CONDUIT RIGID METALLIC   |        100.000|                | 
      |2-INCH FURNISH ONLY      |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 SPECIAL  01.    |               |                | 
  1180|VERIFY AND REPLACE       |LUMP           |LUMP            | 
      |EXISTING PROPERTY        |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0120 SPECIAL  01.    |               |                | 
  1190|WATER FOR SEEDED AREAS   |        135.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0165 SPECIAL  01.    |               |                | 
  1200|STAMPED AND COLORED      |      4,760.000|                | 
      |PAVEMENT                 |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0165 SPECIAL  02.    |               |                | 
  1210|REMOVE AND RESTORE       |        410.000|                | 
      |TERRACE PAVERS           |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0165 SPECIAL  03.    |               |                | 
  1220|STAMPED COLORED CONCRETE |      2,100.000|                | 
      |SIDEWALK 4-INCH          |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0180 SPECIAL  01.    |               |                | 
  1230|PREPARING TOPSOIL FOR    |      6,030.000|                | 
      |LAWN TYPE TURF           |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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