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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements 
and Conditions. 

Proposal Guaranty Required, $ 75,000.00 
Payable to:  Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  June 10, 2014 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code

SAMPLE 
NOT FOR BIDDING PURPOSES 

Contract Completion Time 

Thirty (30) Working Days 
Assigned Disadvantaged Business Enterprise Goal 

  %
This contract is exempt from federal oversight. 

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and 
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal 
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid. 

 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin)
 

 
(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Mill and overlay, pipe replacement, pipe cleaning, signing, pavement marking, mgs guardrail. 
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name)

 
 

(Bidder Title) 

ditfnj
00



 

 

 
 
 

 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2007 Letting 

BID PREPARATION 
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Preparing the Proposal Schedule of Items 

A  General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45 
AM of the last business day preceding the letting.  Submit bidding proposals using one of the 
following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm.  The contractor is 
responsible for reviewing this web site for general notices as well as information regarding 
proposals in each letting.  The department will also post special notices of all addenda to each 
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the 
letting.  Check the department’s web site after 5:00 P.M. local time on the Thursday before the 
letting to ensure all addenda have been accounted for before preparing the bid.  When bidding 
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at 
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that 
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the 
instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL  32608-5371 

email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate that 
those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda.  Notice of issuance of addenda is posted on the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the 
department at (608) 266-1631.  Addenda can ONLY be obtained from the departments web site 
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601, 
4802 Sheboygan Avenue, Madison, WI, during regular business hours. 

B  Submitting Electronic Bids 

B.1  On the Internet 

(1) Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc.  Using this digital ID will constitute the 
bidder's signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the 
standard specifications, submit the proposal on the internet as follows: 
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site. 

2. Use Expedite™ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.  
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid.  If the 
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the 
internet submittal, the department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard 
specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2  On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site 
reflecting the latest addenda posted on the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm.  Use Expedite
™ software to prepare and print the schedule of items.  Provide a valid amount for all price fields. 
Follow instructions and review the help screens provided on the Bid Express™ web site to assure 
that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid.  As a 
separate submittal not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list of 
the proposal numbers included on that diskette or CD ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 

 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other 
files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite™ generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the 
printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is 
not the same on each page. 

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same 
as the check code for that proposal provided on the diskette or CD ROM. 
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3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C  Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying 
diskette or CD ROM.  Use the waiver that was included with the paper bid document sent to the 
bidder or type up a waiver on the bidder’s letterhead.  The department will waive the electronic 
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or 
limited liability company) for up to 4 individual proposals in a calendar year. The department may 
allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications. 
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the 
opening of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the department 
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the 
department administrative fees for a waiver of electronic submittal requirements. 



 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 

Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

 
PRINCIPAL 

      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 

 
 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised June 15, 2013 
 

SPECIAL PROVISIONS 
 

1. General. 

Perform the work under this construction contract for Project 5122-02-61, 
La Crosse - Cashton, La Crosse County Line to STH 27, STH 33, Monroe County, 
Wisconsin as the plans show and execute the work as specified in the State of Wisconsin, 
Department of Transportation, Standard Specifications for Highway and Structure 
Construction, 2014 Edition, as published by the department, and these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-005 (20130615) 

2. Scope of Work. 

The work under this contract shall consist of milling asphaltic pavement, HMA pavement, 
permanent signing, pavement marking, pipe replacement, mgs guardrail, and all incidental 
items necessary to complete the work as shown on the plans and included in the proposal 
and contract. 
104-005 (20090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 
 
Provide the time frame for construction of the project within the 2014 construction season 
to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Assure that the time frame is 
consistent with the contract completion time. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the beginning of the approved time 
frame. 
 
To revise the time frame, submit a written request to the engineer at least two weeks 
before the beginning of the intended time frame. The engineer will approve or deny that 
request based on the conditions cited in the request and its effect on the department’s 
scheduled resources. 
 
The Erosion Control Implementation Plan shall be submitted 14 days prior to the 
preconstruction meeting. 
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Pipe Areas, which have had the ground disturbed around them, shall have seed, mulch, and 
e-mat placed on the disturbed ground within 7 days. 
Centerline elevations of both lanes shall match at the end of each day for the milling and 
paving operations. 
 
Paving of the milled surface is required within 72 hours of the milling operation. 
 
Paving of the “Extra Depth Mill and Fill in Spot Locations” is required the same day as the 
milling operation. 
 
The 4” paved shoulder shall be constructed in 2 lifts. The first 2” lift placed before the 
mainline paving operation, and the second 2” lift placed concurrently with mainline 
paving. The first 2” lift shall be paved and compacted the same day that the 2” of shoulder 
aggregate is excavated. 
 
The pipe areas which have been disturbed shall be covered with mainline Asphaltic 
Surface within 24 hours.  

4. Traffic. 

This project shall be kept open to traffic at all times.  The contractor shall conduct his 
operations in a manner that will cause the least interference to traffic movements.  The 
minimum number of vehicles of the contractor, his suppliers, and his employees necessary 
for the prosecution of the work shall be permitted to park at the various work sites for the 
minimum time necessary for the performance of the work. 
 
During nighttime hours, no equipment shall be parked or stored within 12 feet of the near 
edge of the shoulder being used during the actual performance of the work and shall not be 
parked or stored within the right of way unless otherwise approved by the engineer. 
 
If traffic delays become longer than 15 minutes, coordinate with the engineer to limit or 
alter construction operations to prevent undue inconvenience to the traveling public as 
specified under standard spec 108.5.  The engineer may direct additional action or 
temporarily suspend work to mitigate recurring delays.  The department will not make 
additional payment or extend contract time for suspensions the engineer directs under this 
paragraph. 
 
Project shall be open to two lanes and two shoulders at the end of each day. 
 
Existing stop signs shall stay in place until new ones are installed. 
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5. Holiday Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the 
highway carrying STH 33 traffic, and entirely clear the traveled way and shoulders of such 
portions of the highway of equipment, barricades, signs, lights, and any other material that 
might impede the free flow of traffic during the following holiday periods: 
 

· From noon Friday, May 23, 2014 to 6:00 AM Tuesday, May 27, 2014 for 
Memorial Day; 

· From noon Thursday, July 3, 2014 to 6:00 AM Monday, July 7, 2014 for 
Independence Day; 

· From noon Friday, August 29, 2014 to 6:00 AM Tuesday, September 2, 2014 for 
Labor Day. 

· From noon Wednesday, November 26, 2014 to 6:00 AM Monday, December 1, 
2014 for Thanksgiving. 

 
107-005 (20050502) 

6. Utilities. 

This project comes under the provisions of Administrative Rule TRANS 220. 
 
The following utility companies have facilities within the project area; however, no 
adjustments are anticipated. 
 
CenturyLink has buried communications cables throughout the project. Bret Clark, 
(608) 269-0819 office, (608) 487-0637 cell. 
 
Mediacom has buried communications cable in the vicinity of the STH 27 and STH 33 
intersection only. Tim Orcutt, (515) 249-5848 cell. 
 
Vernon Electric Cooperative has power poles and buried electric cable from east 
of CTH Y to Octave Road, with several overhead crossings of STH 33. Craig Buros, 
(608) 634-3121 office, (608) 632-0279 cell. 
 
We Energies has gas mains and laterals in the vicinity of the STH 27 and STH 33 
intersection only. Dan Sande, (414) 221-4578 office, (608) 550-4993 cell. 
 
Xcel Energy has a 69,000 volt overhead transmission line with distribution lines 
attached along the west side of STH 33 from Oakdale Ave to Ocelot Road. Pam Taylor, 
(715) 737-1306. 
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7. QMP Base Aggregate. 

A  Description 
A.1  General 
(1) This special provision describes contractor quality control (QC) sampling and testing 

for base aggregates, documenting those test results, and documenting related 
production and placement process changes. This special provision also describes 
department quality verification (QV), independent assurance (IA), and dispute 
resolution.  

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do 
not apply this special provision to material classified as reclaimed asphaltic pavement 
placed under the Base Aggregate Dense bid items. 

 
(3) Do not apply this special provision to material placed under the Aggregate Detours, 

Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or 
Riprap bid items. 

 
(4) Provide and maintain a quality control program, defined as all activities related to and 

documentation of the following: 
1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and 
testing procedures. The contractor may obtain the CMM from the department’s web 
site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 
A.2  Contractor Testing for Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid item, 

as a plan quantity of 9000 tons or less of material as shown in the schedule of items 
under that bid item. 

 
(2) The requirements under this special provision apply equally to a small quantity for an 

individual bid item except as follows: 
1. The contractor need not submit a full quality control plan but shall provide an 

organizational chart to the engineer including names, telephone numbers, and 
current certifications of all persons involved in the quality control program for 
material under affected bid items. 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
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2. Divide the aggregate into uniformly sized sublots for testing as follows: 
Plan Quantity Minimum Required Testing 

≤ 1500 tons One test from production, load-out, or 
placement at the contractor’s option[1] 

> 1500 tons and ≤ 6000 tons Two tests of the same type, either from 
production, load-out, or placement at 
the contractor’s option[1] 

> 6000 tons and ≤ 9000 tons Three placement tests[2] [3] 
[1] If using production tests for acceptance, submit test results to the engineer for 

review prior to incorporating the material into the work. Production test results are 
valid for a period of 3 years. 

[2] For 3-inch material, obtain samples at load-out. 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

3. No control charts are required. Submit aggregate load-out and placement test 
results to the engineer within one business day of obtaining the sample. Assure that 
all properties are within the limits specified for each test. 

4. Department verification testing is optional for quantities of 6000 tons or less. 
 
(3) Material represented by a sublot with any property outside the specification limits is 

nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 
B  Materials 
B.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and 
comments on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the 
engineer and post in each of the contractor’s laboratories as changes are adopted. 
Ensure that the plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to the 

appropriate persons. Include a list of recipients, the communication means that will 
be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 
plasticity index of all aggregates requiring QC testing. Obtain this information 
from the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 
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6. Locations of the QC laboratory, retained sample storage, and where control charts 
and other documentation is posted. 

7. An outline for resolving a process control problem. Include responsible personnel, 
required documentation, and appropriate communication steps. 

 
B.2  Personnel 
(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 
Required Certification Level: Sampling or Testing Roles: 

Aggregate Technician IPP 
Aggregate Sampling Technician 
Aggregate Assistant Certified Technician (ACT-AGG) 
 

Aggregate Sampling[1] 

Aggregate Technician IPP 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle 
Testing, Aggregate Liquid 
Limit and Plasticity Index 
Testing 

[1] Plant personnel under the direct observation of an aggregate technician certified at 
level one or higher may operate equipment to obtain samples. 

 
(2) A certified technician must coordinate and take responsibility for the work an ACT 

performs. Have a certified technician ensure that all sampling and testing is performed 
correctly, analyze test results, and post resulting data. No more than one ACT can 
work under a single certified technician. 

 
B.3  Laboratory 
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 
Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm 
 
B.4  Quality Control Documentation 
B.4.1  General 
(1) Submit base aggregate placement documentation to the engineer within 10 business 

days after completing base placement. Ensure that the submittal is complete, neatly 
organized, and includes applicable project records and control charts. 

 
B.4.2  Records 
(1) Document all placement observations, inspection records, and control adjustments 

daily in a permanent field record. Also include all test results in the project records. 
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm
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base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a 
method mutually agreeable to the engineer and contractor. 

 
B.4.3  Control Charts 
(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number 
on base placement control charts. Maintain separate control charts for each base 
aggregate size, source or classification, and type. 

 
(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-

inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method 
mutually agreeable to the engineer and contractor. Update control charts daily to 
include the following: 
1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 
(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests 

in the running average. The contractor may plot process control or informational tests 
on control charts, but do not include these tests, conforming QV tests, or IA tests in the 
running average. 

 
B.5  Contractor Testing 
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each 

base aggregate size, source or classification, and type. 
 
(2) Test gradation once per 3000 tons of material placed. Determine random sample 

locations and provide those sample locations to the engineer. Obtain samples after the 
material has been bladed, mixed, and shaped but before compacting; except collect 3-
inch samples from the stockpile at load-out. Do not sample from material used to 
maintain local traffic or from areas of temporary base that will not have an overlying 
pavement. On days when placing only material used to maintain local traffic or only 
temporary base that will not have an overlying pavement, no placement testing is 
required. 

 
(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the 

split for 7 calendar days in a dry, protected location. If requested for department 
comparison testing, deliver the split to the engineer within one business day. 

 
(4) The engineer may require additional sampling and testing to evaluate suspect material 

or the technician’s sampling and testing procedures. 
 
(5) Test fracture for each gradation test until the fracture running average is above the 

lower warning limit. Subsequently, the contractor may reduce the frequency to one test 
per 10 gradation tests if the fracture running average remains above the warning limit. 
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(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 
 
B.6  Test Methods 
B.6.1  Gradation 
(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 
 Gradation............................................................................................... AASHTO T 27 
 Material finer than the No. 200 sieve.................................................... AASHTO T 11 
 
(2) For 3-inch base, if 3 consecutive running average points for the percent passing the No. 

200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash 
at least one sample out of 10. If a single running average for the percent passing the 
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive 
running average points are again 8.5 percent passing or less. 

 
(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 

standard spec 310 for each base aggregate size, source or classification, and type. Set 
control and warning limits based on the standard specification gradation limits as 
follows: 
1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the 

upper and lower control limits. Warning limits for the No. 200 sieve are set 
0.5 percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent 
within the upper and lower control limits. Upper warning limits for the No. 10, No. 
40, and No. 200 sieves are 1 percent inside the upper control limit. 

 
B.6.2  Fracture 
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 
 
(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There 
are no upper limits. 

 
B.6.3  Liquid Limit and Plasticity 
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
 
(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
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B.7  Corrective Action 
B.7.1  General 
(1) Consider corrective action when the running average trends toward a warning limit. 

Take corrective action if an individual test exceeds the contract specification limit. 
Document all corrective actions both in the project records and on the appropriate 
control chart. 

 
B.7.2  Placement Corrective Action 
(1) Do not blend additional material on the roadbed to correct gradation problems. 
 
(2) Notify the engineer whenever the running average exceeds a warning limit. When 2 

consecutive running averages exceed a warning limit, the engineer and contractor will 
discuss appropriate corrective action. Perform the engineer’s recommended corrective 
action and increase the testing frequency as follows: 
1. For gradation, increase the QC testing frequency to at least one randomly sampled 

test per 1000 tons placed. 
2. For fracture, increase the QC testing frequency to at least one test per gradation 

test. 
 
(3) If corrective action improves the property in question such that the running average 

after 4 additional tests is within the warning limits, the contractor may return to the 
testing frequency specified in B.5.3. If corrective action does not improve the property 
in question such that the running average after 4 additional individual tests is still in 
the warning band, repeat the steps outlined above starting with engineer notification. 

 
(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

 
(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. The 
engineer and contractor will jointly review data, data reduction, and data analysis; 
evaluate sampling and testing procedures; and perform additional testing as required to 
determine the extent of potentially unacceptable material. The engineer may direct the 
contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 
1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 

percent. 
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more 

than 5.0 percent. 
3. The fracture control limit is exceeded by more than 10.0 percent. 

 
B.8  Department Testing 
B.8.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The 
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department will provide the contractor with a listing of names and telephone numbers 
of all QV and IA personnel for the project, and provide test results to the contractor 
within 2 business days after the department obtains the sample. 

 
B.8.2  Verification Testing 
B.8.2.1  General 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing 
personnel must meet the same certification level requirements specified in B.2 for 
contractor testing personnel for each test result being verified. The department will 
notify the contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 
1. One non-random test on the first day of placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 
(3) The department will sample randomly, at locations independent of the contractor’s QC 

work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before compacting; 
except, for 3-inch aggregates, the department will collect samples from the stockpile at 
load-out. The department will split each sample, test half for QV, and retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the department will take no 
further action. If QV test results are nonconforming, add the QV to the QC test results 
as if it were an additional QC test. 

 
B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may 
include one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 



5122-02-61  12 of 30 

(2) If the department identifies a deficiency, and after further investigation confirms it, 
correct that deficiency. If the contractor does not correct or fails to cooperate in 
resolving identified deficiencies, the engineer may suspend placement until action is 
taken. Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to 
evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be 

considered when resolving a dispute. 
 
(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to this work. If the contractor fails to perform the work required under 
this special provision, the department may reduce the contractor’s pay. The department 
will administer pay reduction under the non-performance of QMP administrative item. 

 
(2) For material represented by a running average exceeding a control limit, the 

department will reduce pay by 10 percent of the contract price for the affected Base 
Aggregate bid items listed in subsection A. The department will administer pay 
reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The department 
will determine the quantity of nonconforming material as specified in B.7.2. 

301-010 (20100709) 
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8. QMP Ride; Incentive IRI Ride, Item 440.4410.S. 

A  Description 
(1) This special provision describes profiling pavements with a non-contact profiler, 

locating areas of localized roughness, and determining the International Roughness 
Index (IRI) for each wheel path segment. 

 
(2) Profile the final riding surface of all mainline pavements. Include auxiliary lanes in 

Category I and II segments; crossroads with county, state or U.S. highway designations 
greater than 1500 feet in continuous length; bridges, bridge approaches; and railroad 
crossings. Exclude roundabouts and pavements within 150 feet of the points of 
curvature of roundabout intersections. 

(3) The engineer may direct straightedging under standard spec 415.3.10 for pavement 
excluded from localized roughness under C.5.2 (1); for bridges; and for roundabouts 
and pavements within 150 feet of the points of curvature of roundabout intersections. 
Other surfaces being tested under this provision are exempt from straightedging 
requirements. 

 
B  (Vacant) 
 
C  Construction 
C.1 Quality Control Plan 
(1) Submit a written quality control plan to the engineer at or before the pre-pave meeting. 

Ensure that the plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of all quality control personnel. 
2. The process by which quality control information and corrective action efforts will 

be disseminated to the appropriate persons. Include a list of recipients, the 
communication means that will be used, and action time frames. 

3. The methods and timing used for monitoring and/or testing ride quality throughout 
the paving process. Also indicate the approximate timing of acceptance testing in 
relation to the paving operations. 

4. The segment locations of each profile run used for acceptance testing. 
5. Traffic Control Plan 

 
C.2 Personnel 
(1) Have a profiler operator, certified under the department’s highway technician 

certification program (HTCP), operate the equipment, collect the required data, and 
analyze the results using the methods taught in the HTCP profiling course. Ensure that 
an HTCP-certified profiler operator supervises data entry into the material records 
system (MRS). 
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C.3 Equipment 
(1) Furnish a profile-measuring device capable of measuring IRI from the list of 

department-approved devices published on the department’s web site: 
http://roadwaystandards.dot.wi.gov/standards/qmp/index.htm 

 
(2) Unless the engineer and contractor mutually agree otherwise, arrange to have a 

calibrated profiler available when paving the final riding surface. 
 
(3) Perform daily calibration verification of the profiler using test methods according to 

the manufacturer’s recommendations. Notify the engineer before performing the 
calibration verification. If the engineer requests, arrange to have the engineer observe 
the calibration verification and operation. Maintain records of the calibration 
verification activities, and provide the records to the engineer upon request. 

 
C.4 Testing 
C.4.1 Run and Reduction Parameters 
(1) Enter the equipment-specific department-approved filter settings and parameters given 

in the approved profilers list on the department’s QMP ride web site. 
http://roadwaystandards.dot.wi.gov/standards/qmp/profilers.pdf 

 
C.4.2 Contractor Testing 
(1) Operate profilers within the manufacturer’s recommended speed tolerances. Perform 

all profile runs in the direction of travel. Measure the longitudinal profile of each 
wheel track of each lane. The wheel tracks are 6.0 feet apart and centered in the 
traveled way of the lane. 

 
(2) Coordinate with the engineer to schedule profile runs for acceptance. The department 

may require testing to accommodate staged construction or if corrective action may be 
required. 

 
(3) Measure the profiles of each standard or partial segment. Define primary segments 

starting at a project terminus and running contiguously along the mainline to the other 
project terminus. Field-locate the beginning and ending points for each profile run. 
When applicable, align segment limits with the sublot limits used for testing under the 
QMP Concrete Pavement specification. Define segments one wheel path wide and 
distinguished by length as follows: 
1. Standard segments are 500 feet long. 
2. Partial segments are less than 500 feet long. 

 

http://roadwaystandards.dot.wi.gov/standards/qmp/index.htm
http://roadwaystandards.dot.wi.gov/standards/qmp/profilers.pdf
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(4) Treat partial segments as independent segments. 
 
 The department will categorize each standard or partial segment as follows: 
 

Segments with a Posted Speed Limit of 55 MPH or Greater 
Category Description 
HMA I Asphalt pavement with multiple opportunities to achieve a smooth ride. 

The following operations performed under this contract are considered as 
opportunities: a layer of HMA, a leveling or wedging layer of HMA, and 
diamond grinding or partial depth milling of the underlying pavement 
surface. 

HMA II Asphalt pavement with a single opportunity to achieve a smooth ride. 
HMA III Asphalt pavement segments containing any portion of a bridge, bridge 

approach, railroad crossing, or intersection. An intersection is defined as 
the area within the points of curvature of the intersection radii. 

PCC II Concrete pavement. 
PCC III Concrete pavement segments containing any portion of a bridge, bridge 

approach, railroad crossing, intersection or gap. An intersection is 
defined as the area within the points of curvature of the intersection radii. 

 
Segments with Any Portion Having a Posted Speed Limit Less Than 55 MPH 

Category Description 
HMA IV Asphalt pavement including intersections, bridges, approaches, and 

railroad crossings. 
PCC IV Concrete pavement including gaps, intersections, bridges, approaches, 

and railroad crossings. 
 
C.4.3 Verification Testing 
(1) The department may conduct verification testing (QV) to validate the quality of the 

product. A HTCP certified profiler operator will perform the QV testing. The 
department will provide the contractor with a listing of the names and telephone 
numbers of all verification personnel for the project. 

 
(2) The department will notify the contractor before testing so the contractor can observe 

the QV testing. Verification testing will be performed independent of the contractor’s 
QC work using separate equipment from the contractor’s QC tests. The department 
will provide test results to the contractor within 1 business day after the department 
completes the testing. 

 
(3) The engineer and contractor will jointly investigate any testing discrepancies. The 

investigation may include additional testing as well as review and observation of both 
the department’s and contractor’s testing procedures and equipment. Both parties will 
document all investigative work. 
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(4) If the contractor does not respond to an engineer request to resolve a testing 
discrepancy, the engineer may suspend production until action is taken. Resolve 
disputes as specified in C.6. 

 
C.4.4 Documenting Profile Runs 
(1) Compute the IRI for each segment and analyze areas of localized roughness using the 

ProVAL software. Also, the contractor shall prepare the ProVAL Ride Quality Module 
Reports, showing the IRI for each segment and the areas of localized roughness 
exceeding an IRI of 200 in/mile. Use ride quality module report as follows: 

 
       Fixed Interval Continuous (Localized Roughness) 
  Base-length            500’    25’ 
  Threshold       140”/Mile           200”/Mile  
     
 The ProVAL software is available for download at: 

http://www.roadprofile.com 
 

(2) As part of the profiler software outputs and ProVAL reports, document the areas of 
localized roughness. Field-locate the areas of localized roughness prior to the 
engineer’s assessment for corrective actions. Document the reasons for areas excluded 
and submit to the engineer. 

 
(3) Within 5 business days after completing profiling of the pavement covered under this 

special provision, unless the engineer and contractor mutually agree to a different 
timeline, submit the electronic ProVAL project file containing the .ppf files for each 
profiler acceptance run data and Ride Quality Module Reports, in .pdf format using the 
department’s Materials Reporting System (MRS) software available on the 
department’s web site: 

http://www.atwoodsystems.com/mrs 
 

Notify the engineer when the Profiler Acceptance Run data and the Ride Quality 
Report have been submitted to the MRS system.  

 
C.5 Corrective Actions 
C.5.1 General 
(1) Analyze the data from the PROVAL reports and make corrective action 

recommendations to the department. The department will independently assess 
whether a repair will help or hurt the long-term pavement performance before deciding 
on corrective action. Correct the ride as the engineer directs in writing. 

 

http://www.roadprofile.com/
http://www.atwoodsystems.com/mrs
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C.5.2 Corrective Actions for Localized Roughness 
(1) Apply localized roughness requirements to all pavements, including HMA III, PCC III, 

HMA IV, and PCC IV; except localized roughness requirements will not be applied to 
pavements within 25 feet of the following surfaces if they are not constructed under 
this contract: bridges, bridge approaches, or railroad crossings. The department may 
direct the contractor to make corrections to the pavement within the 25-foot 
exclusionary zones. 

 
(2) The engineer will review each individual wheel track for areas of localized roughness. 

The engineer will assess areas of localized roughness within 5 business days of 
receiving notification that the reports were uploaded. The engineer will analyze the 
report documenting areas that exceed an IRI of 200 in/mile and do one of the following 
for each location: 

 
1. Direct the contractor to correct the area to minimize the effect on the ride. 
2. Leave the area of localized roughness in place with no pay reduction. 
3.  Except for HMA IV and PCC IV segments, assess a pay reduction as follows for 

each location in each wheel path: 
Localized Roughness IRI 

(in/mile) 
Pay Reduction[1] 

(dollars) 
> 200 (Length in Feet) x (IRI –200) 

 [1] A maximum $250 pay reduction may be assessed for locations of localized 
roughness that are less than or equal to 25 feet long. Locations longer than 
25 feet may be assessed a maximum pay reduction of $10 per foot. 

 
(3) The engineer will not direct corrective action or assess a pay reduction for an area of 

localized roughness without independent identification of that area as determined by 
physically riding the pavement. For corrections, use only techniques the engineer 
approves. 

 
(4) Re-profile corrected areas to verify that the IRI is less than 140 in/mile after correction. 

Submit a revised ProVAL ride quality module report to the reference documents 
section of the MRS for the corrected areas to validate the results. 

 
C.5.3 Corrective Actions for Excessive IRI 
(1) If an individual segment IRI exceeds 140 in/mile for HMA I, HMA II, and PCC II 

pavements after correction for localized roughness, the engineer may require the 
contractor to correct that segment. Correct the segment final surface as follows: 
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HMA I: Correct to an IRI of 60 in/mile using whichever of the 
following methods as approved by the engineer: 

 Mill and replace the full lane width of the riding surface 
excluding the paved shoulder. 
Continuous diamond grinding or fine-tooth milling the 
full lane width, if required, of the riding surface 
including adjustment of the paved shoulders.  
 

HMA II: Correct to an IRI of 85 in/mile using whichever of the 
following methods as approved by the engineer: 

 Mill and replace the full lane width of the riding surface 
excluding the paved shoulder. 
Continuous diamond grinding or fine-tooth milling of 
the full lane width, if required, of the riding surface 
including adjustment of the paved shoulders  
 

PCC II: Correct to an IRI of 85 in/mile using whichever of the 
following methods as approved by the engineer: 

 Continuous diamond grinding of the full lane width, if 
required, of the riding surface including adjustment of 
the paved shoulders. Conform to sections C.1 through 
C.4 of Concrete Pavement Continuous Diamond 
Grinding Special provision contained elsewhere in the 
contract. 
Remove and replace the full lane width of the riding 
surface. 
 

 
(2) Re-profile corrected segments to verify that the final IRI meets the above correction 

limits and there are no areas of localized roughness. Enter a revised ProVAL ride 
quality module report for the corrected areas to the reference documents section of the 
MRS. Segments failing these criteria after correction are subject to the engineer’s right 
to adjust pay for non-conforming work under standard spec 105.3. 

 
C.6 Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
testing procedures, and perform additional testing. 

 
(2) If the project personnel cannot resolve a dispute and the dispute affects payment or 

could result in incorporating nonconforming pavement, the department will use third 
party testing to resolve the dispute. The department’s Quality Assurance Unit, or a 
mutually agreed on independent testing company, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
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error will pay service charges incurred for testing by an independent tester. The 
department may use third party tests to evaluate the quality of questionable pavement 
and determine the appropriate payment. 

 
D  Measurement 
(1) The department will measure Incentive IRI Ride by the dollar, adjusted as specified in 

E.2. 
 
E  Payment 
E.1 Payment for Profiling 
(1) Costs for furnishing and operating the profiler, documenting profile results, and 

correcting the final pavement surface are incidental to the contract. The department 
will pay separately for engineer-directed corrective action performed within the 25-
foot exclusionary zones under C.5.2 as extra work. 

 
E.2 Pay Adjustment 
(1) The department will pay incentive for ride under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
440.4410.S Incentive IRI Ride DOL 
 
(2) Incentive payment is not limited, either up or down, to the amount the schedule of 

items shows. 
 
(3) The department will administer disincentives for ride under the Disincentive IRI Ride 

administrative item. 
 
(4) The department will not assess disincentive on HMA III or PCC III segments. 

Incentive pay for HMA III and PCC III segments will be according to the requirements 
for the category of the adjoining segments. 

 
(5) The department will adjust pay for each segment based on the initial IRI for that 

segment. If corrective action is required, the department will base disincentives on the 
IRI after correction for pavement meeting the following conditions: 

All Pavement: The corrective work is performed in a contiguous, full 
lane width section 500 feet long, or a length as agreed 
with the engineer. 

HMA Pavements: The corrective work is a mill and inlay or full depth 
replacement and the inlay or replacement layer thickness 
conforms to standard spec 460.3.2. 

Concrete Pavements: The corrective work is a full depth replacement and 
conforms to standard spec 415. 

 
(6) The department will adjust pay for 500-foot long standard segments nominally one 

wheel path wide using equation “QMP 1.04” as follows: 
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HMA I 
Initial IRI 

(inches/mile) 
Pay Adjustment[1] 

(dollars per standard segment) 
< 30 250 

≥ 30 to <35 1750 – (50 x IRI) 
≥ 35 to < 60 0 
≥ 60 to < 75 1000 – (50/3 x IRI) 

≥ 75 -250 
 

HMA II and PCC II 
Initial IRI 

(inches/mile) 
Pay Adjustment[1] [2] 

(dollars per standard segment) 
< 50 250 

≥ 50 to < 55 2750 – (50 x IRI) 
≥ 55 to < 85 0 
≥ 85 to < 100 (4250/3) – (50/3 x IRI) 

≥ 100 -250 
 

HMA IV and PCC IV 
Initial IRI 

(inches/mile) 
Pay Adjustment[1] [2] 

(dollars per standard segment) 
< 35 250 

≥ 35 to < 45 1125-(25xIRI) 
≥ 45 0 

 [1] If the engineer directs placing upper layer asphaltic mixtures between 
October 15 and May 1 for department convenience as specified in standard 
spec 450.3.2.1(5), the department will not adjust pay for ride on pavement the 
department orders the contractor to place when the temperature, as defined in 
standard spec 450.3.2.1(2), is less than 36 F. 

 [2] If the engineer directs placing concrete pavement for department 
convenience, the department will not adjust pay for ride on pavement the 
department orders the contractor to place when the air temperature falls below 
35 F. 

 
(7) The department will prorate the pay adjustment for partial segments based on their 

length. 
440-010 (20130615) 

9. Reheating HMA Pavement Longitudinal Joints, Item 460.4110.S. 

A  Description 
This special provision describes reheating the abutting edge of the previously compacted 
layer in the adjacent lane while paving mainline asphalt pavements. 
 
B  (Vacant) 
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C  Construction 
C.1  Equipment 
Provide a self-contained heating unit that heats by convection only. Do not use forced air 
to enhance the flame. Provide a fireproof barrier between the flame and the heater’s fuel 
source. The heater must produce a uniform distribution of heat within the heat box. 
Provide automatic controls to regulate the heater output and shutoff the heater when the 
paver stops or the heater control system loses power. 
 
Mount the heater on the paver inside the paver’s automatic leveling device. 
 
C.2  Reheating Joints 
Evenly reheat at least an 8 inch (200 mm) wide strip of the previously compacted layer in 
the adjacent lane as follows: 
 

1. Ambient air temperature at or above 60 degrees F (15 degrees C), reheat to 290 to 
340 degrees F (143-171 degrees C). 

2. Ambient air temperature below 60 degrees F (15 degrees C), reheat to 240 to 290 
degrees F (115-143 degrees C). 

 
The engineer may modify the required joint reheat temperatures to adjust for weather, 
wind, and other field conditions. Coordinate the heater output and paver speed to achieve 
the required joint reheat temperature without visible smoke emission. 
 
D  Measurement 
The department will measure Reheating HMA Pavement Longitudinal Joints by the linear 
foot, acceptably completed, as measured along each joint for each layer of asphalt placed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
460.4110.S Reheating HMA Pavement Longitudinal Joints LF 
 
Payment is full compensation for furnishing all the work required under this bid item. 
460-015 (20120615) 

10. QMP HMA Pavement Nuclear Density. 

A  Description 
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following: 
 
(1) This special provision describes density testing of in-place HMA pavement with the 

use of nuclear density gauges. Conform to standard spec 460 as modified in this 
special provision. 

 

(2) Provide and maintain a quality control program defined as all activities and 
documentation of the following: 
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1. Selection of test sites. 
2. Testing. 
3. Necessary adjustments in the process. 
4. Process control inspection. 

 
(3) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required procedures. Obtain 
the CMM from the department’s web site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 
(4) The department’s Materials Reporting System (MRS) software allows contractors to 

submit data to the department electronically, estimate pay adjustments, and print 
selected reports. Qualified personnel may obtain MRS software from the department’s 
web site at: 

http://www.atwoodsystems.com/mrs 
 
B  Materials 
B.1  Personnel 
(1) Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear 

technician I, or a nuclear assistant certified technician (ACT-NUC) working under a 
certified technician. 

 
(2) If an ACT is performing sampling or testing, a certified technician must coordinate and 

take responsibility for the work an ACT performs. Have a certified technician ensure 
that all sampling and testing is performed correctly, analyze test results, and post 
resulting data. No more than one ACT can work under a single certified technician. 

B.2  Testing 
(1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring 

methods. Perform nuclear gauge measurements using gamma radiation in the 
backscatter position. Perform each test for 4 minutes of nuclear gauge count time. 

 
B.3  Equipment 
B.3.1  General 
(1) Furnish nuclear gauges from the department’s approved product list at 

http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm. 
 
(2) Have the gauge calibrated by the manufacturer or an approved calibration service 

within 12 months of its use on the project. Retain a copy of the manufacturer’s 
calibration certificate with the gauge. 

 
(3) Prior to each construction season, and following any calibration of the gauge, the 

contractor must perform calibration verification for each gauge using the reference 
blocks located in the department’s central office materials laboratory. To obtain 
information or schedule a time to perform calibration verification, contact the 
department’s Radiation Safety Officer at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
http://www.atwoodsystems.com/mrs
http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm
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Materials Management Section 
3502 Kinsman Blvd. 
Madison, Wisconsin 53704 
Telephone: (608) 243-5998 

 
B.3.2  Correlation of Nuclear Gauges 
B.3.2.1  Correlation of QC and QV Nuclear Gauges 
(1) Select a representative section of the compacted pavement prior to or on the first day 

of paving for the correlation process. The section does not have to be the same mix 
design. 

 
(2) Correlate the 2 or more gauges used for density measurement (QC, QV). The QC and 

QV gauge operators will perform the correlation on 5 test sites jointly located. Record 
each density measurement of each test site for the QC, QV and back up gauges. 

 
(3) Calculate the average of the difference in density of the 5 test sites between the QC and 

QV gauges. Locate an additional 5 test sites if the average difference exceeds 1.0 lb/ft3. 
Measure and record the density on the 5 additional test sites for each gauge. 

 
(4) Calculate the average of the difference in density of the 10 test sites between the QC 

and QV gauges. Replace one or both gauges if the average difference of the 10 tests 
exceeds 1.0 lb/ft3 and repeat correlation process from B.3.2.1 (2). 

 
(5) Furnish one of the QC gauges passing the allowable correlation tolerances to perform 

density testing on the project. 
 
B.3.2.2  Correlation Monitoring 
(1) After performing the gauge correlation specified in B.3.2.1, establish a project 

reference site approved by the department. Clearly mark a flat surface of concrete or 
asphalt or other material that will not be disturbed during the duration of the project. 
Perform correlation monitoring of the QC, QV, and all back-up gauges at the project 
reference site. 

 
(2) Conduct an initial 10 density tests with each gauge on the project reference site and 

calculate the average value for each gauge to establish the gauge’s reference value. Use 
the gauge’s reference value as a control to monitor the calibration of the gauge for the 
duration of the project. 

 
(3) Check each gauge on the project reference site a minimum of one test per day if paving 

on the project. Calculate the difference between the gauge’s daily test result and its 
reference value. Investigate if a daily test result is not within 1.5 lb/ft3 of  its reference 
value. Conduct 5 additional tests at the reference site once the cause of deviation is 
corrected. Calculate and record the average of the 5 additional tests. Remove the gauge 
from the project if the 5-test average is not within 1.5 lb/ft3 of its reference value 
established in B.3.2.2(2). 
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(4) Maintain the reference site test data for each gauge at an agreed location. 
 
B.4  Quality Control Testing and Documentation 
B.4.1  Lot and Sublot Requirements 
B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances 
(1) A lot consists of the tonnage placed each day for each layer and target density 

specified in standard spec 460.3.3.1. A lot may include partial sublots. 
 
(2) Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target 

density. 
 
(3) A sublot may include HMA placed on more than one day of paving. Test sublots at the 

pre-determined random locations regardless of when the HMA is placed. No additional 
testing is required for partial sublots at the beginning or end of a day’s paving. 

 
(4) If a resulting partial quantity at the end of the project is less than 750 lane feet, include 

that partial quantity with the last full sublot of the lane. If a resulting partial quantity at 
the end of the project is 750 lane feet or more, create a separate sublot for that partial 
quantity. 

 
(5) Randomly select test locations for each sublot as specified in CMM 8.15 prior to 

paving and provide a copy to the engineer. Locate and mark QC density test sites when 
performing the tests. Perform density tests prior to opening the roadway to traffic. 

 
(6) Use Table 1 to determine the number of tests required at each station, depending on the 

width of the lane being tested. When more than one test is required at a station, offset 
the tests 10 feet longitudinally from one another to form a diagonal testing row across 
the lane. 

 
Lane Width 

 
No. of Tests 

 
Transverse Location 

5 ft or less 1 Random 
Greater than 5 ft to 9 ft 2 Random within 2 equal widths 
Greater than 9 ft 3 Random within 3 equal widths 

Table 1 
 
B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 
(1) A lot represents a combination of the total daily tonnage for each layer and target 

density. 
 
(2) Each side road, crossover, turn lane, ramp, and roundabout must contain at least one 

sublot for each layer. 
 
(3) If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots 

and random test locations as specified in B.4.1.1. 
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(4) If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine 
sublots using a maximum of 750 tons per sublot and perform the number of random 
tests as specified in Table 2. 
Side Roads, Turn Lanes, Crossovers, Ramps, 

Roundabouts: Sublot/Layer tonnage 
Minimum Number of 

Tests Required 
25 to 100 tons 1 
101 to 250 tons 3 
251 to 500 tons 5 
501 to 750 tons 7 

Table 2 
 
B.4.2  Pavement Density Determination 
B.4.2.1  Mainline Traffic Lanes and Appurtenances 
(1) Calculate the average sublot densities using the individual test results in each sublot. 
 
(2) If all sublot averages are no more than one percent below the target density, calculate 

the daily lot density by averaging the results of each random QC test taken on that 
day’s material. 

 
(3) If any sublot average is more than one percent below the target density, do not include 

the individual test results from that sublot when computing the lot average density and 
remove that sublot’s tonnage from the daily quantity for incentive. The tonnage from 
any such sublot is subject to disincentive pay according to standard spec 460.5.2.2. 

 
B.4.2.2  Mainline Shoulders 
B.4.2.2.1  Width Greater Than 5 Feet 
(1) Determine the pavement density as specified in B.4.2.1. 
 
B.4.2.2.2  Width of 5 Feet or Less 
(1) If all sublot test results are no more than 3.0 percent below the minimum target 

density, calculate the daily lot density by averaging all individual test results for the 
day. 

 
(2) If a sublot test result is more than 3.0 percent below the target density, the engineer 

may require the unacceptable material to be removed and replaced with acceptable 
material or allow the nonconforming material to remain in place with a 50 percent pay 
reduction. Determine the limits of the unacceptable material according to B.4.3. 

 
B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 
(1) Determine the pavement density as specified in B.4.2.1. 
 
B.4.2.4  Documentation 
(1) Document QC density test data as specified in CMM 8.15. Provide the engineer with 

the data for each lot within 24 hours of completing the QC testing for the lot. 
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B.4.3  Corrective Action 
(1) Notify the engineer immediately when an individual test is more than 3.0 percent 

below the specified minimum in standard spec 460.3.3.1. Investigate and determine the 
cause of the unacceptable test result. 

 
(2) The engineer may require unacceptable material specified in B.4.3(1) to be removed 

and replaced with acceptable material or allow the nonconforming material to remain 
in place with a 50 percent pay reduction. Determine limits of the unacceptable area by 
measuring density of the layer at 50-foot increments both ahead and behind the point 
of unacceptable density and at the same offset as the original test site. Continue testing 
at 50-foot increments until a point of acceptable density is found as specified in 
standard spec 460.5.2.2(1). Removal and replacement of material may be required if 
extended testing is in a previously accepted sublot. Testing in a previously accepted 
sublot will not be used to recalculate a new lot density. 

 
(3) Compute unacceptable pavement area using the product of the longitudinal limits of 

the unacceptable density and the full sublot width within the traffic lanes or shoulders. 
 
(4) Retesting and acceptance of replaced pavement will be according to standard spec 

105.3. 
 
(5) Tests indicating density more than 3.0 percent below the specified minimum, and 

further tests taken to determine the limits of unacceptable area, are excluded from the 
computations of the sublot and lot densities. 

 
(6) If 2 consecutive sublot averages within the same paving pass and same target density 

are more than one percent below the specified target density, notify the engineer and 
take necessary corrective action. Document the locations of such sublots and the 
corrective action that was taken. 

 
B.5  Department Testing 
B.5.1  Verification Testing 
(1) The department will have a HTCP certified technician, or ACT working under a 

certified technician, perform verification testing. The department will test randomly at 
locations independent of the contractor’s QC work. The department will perform 
verification testing at a minimum frequency of 10 percent of the sublots and a 
minimum of one sublot per mix design. The sublots selected will be within the active 
work zone. The contractor will supply the necessary traffic control for the 
department’s testing activities. 

 
(2) The QV tester will test each selected sublot using the same testing requirements and 

frequencies as the QC tester. 
 
(3) If the verification sublot average is not more than one percent below the specified 

minimum target density, use the QC tests for acceptance. 
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(4) If the verification sublot average is more than one percent below the specified target 
density, compare the QC and QV sublot averages. If the QV sublot average is within 
1.0 lb/ft3 of the QC sublot average, use the QC tests for acceptance. 

 
(5) If the first QV/QC sublot average comparison shows a difference of more than 1.0 

lb/ft3 each tester will perform an additional set of tests within that sublot. Combine the 
additional tests with the original set of tests to compute a new sublot average for each 
tester. If the new QV and QC sublot averages compare to within 1.0 lb/ft3, use the 
original QC tests for acceptance. 

 
(6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of 

tests, resolve the difference with dispute resolution specified in B.6. The engineer will 
notify the contractor immediately when density deficiencies or testing precision 
exceeding the allowable differences are observed. 

 
B.5.2  Independent Assurance Testing 
(1) Independent assurance is unbiased testing the department performs to evaluate the 

department’s verification and the contractor’s QC sampling and testing including 
personnel qualifications, procedures, and equipment. The department will perform the 
independent assurance review according to the department’s independent assurance 
program. 

 
B.6  Dispute Resolution 
(1) The testers may perform investigation in the work zone by analyzing the testing, 

calculation, and documentation procedures. The testers may perform gauge correlation 
according to B.3.2.1. 

 
(2) The testers may use correlation monitoring according to B.3.2.2 to determine if one of 

the gauges is out of tolerance. If a gauge is found to be out of tolerance with its 
reference value, remove the gauge from the project and use the other gauge’s test 
results for acceptance. 

 
(3) If the testing discrepancy cannot be identified, the contractor may elect to accept the 

QV sublot density test results or retesting of the sublot in dispute within 48 hours of 
paving. Traffic control costs will be split between the department and the contractor. 

 
(4) If investigation finds that both gauges are in error, the contractor and engineer will 

reach a decision on resolution through mutual agreement. 
 
B.7  Acceptance 
(1) The department will not accept QMP HMA Pavement Nuclear Density if a 

non-correlated gauge is used for contractor QC tests. 
 
C  (Vacant) 
 
D  (Vacant) 
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E  Payment 
E.1  QMP Testing 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to the work. If the contractor fails to perform the work required under 
this special provision, the department may reduce the contractor’s pay. The department 
will administer pay reduction under the Non-performance of QMP administrative item. 

 
E.2  Disincentive for HMA Pavement Density 
(1) The department will administer density disincentives according to standard spec 

460.5.2.2. 
 
E.3  Incentive for HMA Pavement Density 
(1) Delete standard spec 460.5.2.3. 
 
(2) If the lot density is greater than the minimum specified in standard spec table 460-3 

and all individual air voids test results for that mixture are within +1.0 percent or -0.5 
percent of the design target in standard spec table 460-2, the department will adjust pay 
for that lot as follows: 

Percent Lot Density Above Minimum Pay Adjustment Per Ton 
From -0.4 to 1.0 inclusive $0 
From 1.1 to 1.8 inclusive $0.40 
More than 1.8 $0.80 

 
(3) The department will adjust pay under the Incentive Density HMA Pavement bid item. 

Adjustment under this item is not limited, either up or down, to the bid amount shown 
on the schedule of items. 

 
(4) If a traffic lane meets the requirements for disincentive, the department will not pay 

incentive on the integrally paved shoulder. 
 

(5) Submit density results to the department electronically using the MRS software. The 
department will validate all contractor data before determining pay adjustments. 

460-020 (20100709) 

11. Asphaltic Surface, Item 465.0105. 

The asphalt mixture in standard spec 465.2 shall be HMA Pavement Type E-1. 

12. MGS Guardrail 3 K, Item 614.2330. 

Replace standard spec 614.3.2.1(1) with the following: 
 
(1) Set posts at the required plan locations with front faces in a straight line or, if on a 

curve, at a uniform distance from the centerline. Ensure that they are installed plumb, 
to the required depth, and with adequate lateral stability. The contractor shall drill 
holes to place the posts in to and set the posts in the excavated post holes. 
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13. Locating No-Passing Zones, Item 648.0100. 

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 
0.21 miles (1108 feet). 
648-005 (20060512) 

14. Removing HMA Pavement Notched Wedge Longitudinal Joint Milling, 
Item SPV.0090.01. 

A  Description 
This special provision describes removing the notched wedge longitudinal joint, on the 
upper layer only, prior to paving the adjacent lane in order to create a vertical longitudinal 
joint. 
 
B  (Vacant) 
 
C  Construction 
Remove the notched wedge longitudinal joint constructed according to standard spec 
450.3.2.8 prior to paving the adjacent lane. Provide a uniform milled surface that is 
reasonably plane, free of excessively large scarification marks, and has the grade and 
transverse slope the plans show or the engineer directs. Do not damage the remaining 
pavement. 
 
Use a self-propelled milling machine with depth, grade, and slope controls. Shroud the 
drum to prevent discharging loosened material onto adjacent work areas or live traffic 
lanes. Provide an engineer-approved dust control system. 
 
Maintain one lane of the roadway for traffic at all times during working hours. Do not 
windrow or store material on the roadway. Clear the roadway of all materials and 
equipment during non-working hours. 
 
D  Measurement 
The department will measure Removing HMA Pavement Notched Wedge Longitudinal 
Joint Milling by the linear foot, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.01 Removing HMA Pavement Notched Wedge 

Longitudinal Joint Milling 
LF 

 
Payment is full compensation for removing HMA pavement; and for hauling and disposal 
of materials. 
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15. Ditch Cleaning, Item SPV.0090.02. 

A  Description 
This special provision describes cleaning existing ditches, cleaning debris from apron 
endwalls, and disposing of the resulting materials. 
 
B  (Vacant) 
 
C  Construction 
Dispose of all surplus and unsuitable materials in accordance to standard spec 205.3.12. 
 
D  Measurement 
The department will measure Ditch Cleaning as length in linear foot of ditch cleaned, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.02 Ditch Cleaning LF 
 
Payment is full compensation for excavating from the existing ditch; for removal of brush 
and trees up to 3-inch diameter; for cleaning apron endwalls to a depth of three feet; 
finishing of all disturbed areas necessary to blend the slopes resulting from ditch cleaning 
back into the existing inslopes and back slopes; and for disposing of all material. 



November 2013 ASP-4 
 

ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the 2014 edition of the standard specifications: 

101.3  Definitions 
Replace the definition of semi-final estimate with the following effective with the December 2013 letting: 
 Semi-final estimate An estimate indicating the engineer has measured and reported all 

contract quantities and materials requirements. 

105.11.1  Partial Acceptance 
Replace paragraph two with the following effective with the December 2013 letting: 
 (2) Partial acceptance will relieve the contractor of maintenance responsibility for the designated portion 

of the work. By relieving the contractor of maintenance, the department does not relieve the contractor 
of responsibility for defective work or damages caused by the contractor’s operations. Do not construe 
partial acceptance to be conditional final acceptance or final acceptance of any part of the project, or a 
waiver of any legal rights specified under 107.16. 

105.11.2  Final Acceptance 
Retitle and replace the entire text with the following effective with the December 2013 letting: 

105.11.2  Project Acceptance 

105.11.2.1  Inspection 

105.11.2.1.1 General 

 (1) Notify the engineer when the project is substantially complete as defined in 105.11.2.1.3. As soon as it 
is practical, the engineer will inspect the work and categorize it as one of the following: 

 1. Unacceptable or not complete. 

 2. Substantially complete. 

 3. Complete. 

105.11.2.1.2  Unacceptable or Not Complete 

 (1) The engineer will identify, in writing, work that is unacceptable or not complete. Immediately correct or 
complete that work. The engineer will assess contract time until the work is corrected or completed. 

 (2) Proceed as specified in 105.11.2.1.1 until the engineer determines that the work is complete. 

105.11.2.1.3  Substantially Complete 

 (1) The project is substantially complete and the engineer will no longer assess contract time if the 
contractor has completed all contract bid items and change order work, except for the punch-list. As 
applicable, the following must have occurred: 

 1. All lanes of traffic are open on a finished surface. 

 2. All signage and traffic control devices are in place and operating. 

 3. All drainage, erosion control, excavation, and embankments are completed. 

 4. All safety appurtenances are completed. 

 (2) The engineer will provide a written punch-list enumerating work the contractor must perform and 
documents the contractor must submit before the the engineer will categorize the work as complete.  

 1. Punch-list work includes uncompleted cleanup work required under 104.9 and minor corrective work. 
Immediately correct or complete the punch-list work. The engineer may restart contract time if the 
contractor does not complete the punch-list work within 5 business days after receiving the written punch-
list. The engineer and contractor may mutually agree to extend this 5-day requirement. 

 2. Punch-list documents include whatever contract required documentation is missing. The engineer may 
restart contract time if the contractor does not submit the punch-list documents within 15 business days 
after receiving the written punch-list. The engineer and contractor may mutually agree to extend this 15-
day requirement. 

 (3) Proceed as specified in 105.11.2.1.1 until the work is complete. 
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105.11.2.1.4  Complete  

 (1) The project is complete when the contractor has completed all contract bid items, change order work, 
and punch-list work including the submission of all missing documentation. 

105.11.2.2  Conditional Final Acceptance 

 (1) When the engineer determines that the project is complete, the engineer will give the contractor 
written notice of conditional final acceptance relieving the contractor of maintenance responsibility for 
the completed work. 

105.11.2.3  Final Acceptance 

 (1) The engineer will grant final acceptance of the project after determining that all contract is work 
complete; all contract, materials, and payroll records are reviewed and approved; and the semi-final 
estimate quantities are final under 109.7. 

 (2) Failure to discover defective work or materials before final acceptance does not prevent the 
department from rejecting that work or those materials later. The department may revoke final 
acceptance if the department discovers defective work or materials after it has accepted the work. 

105.13.3  Submission of Claim 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Submit the claim to the project engineer as promptly as possible following the submission of the Notice 

of Claim, but not later than final acceptance of the project as specified in 105.11.2.3. If the contractor 
does not submit the claim before final acceptance of the project, the department will deny the claim. 

107.17.3  Railroad Insurance Requirements 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) If required by the special provisions, provide or arrange for a subcontractor to provide railroad 

protective liability insurance in addition to the types and limits of insurance required in 107.26. Keep 
railroad protective liability insurance coverage in force until completing all work, under or incidental to 
the contract, on the railroad right of way or premises of the railroad and until the engineer determines 
that the work is complete as specified in 105.11.2.1.4. 

107.26  Standard Insurance Requirements 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Maintain the following types and limits of commercial insurance in force until the engineer determines 

that the work is complete as specified in 105.11.2.1.4. 

TABLE 107-1  REQUIRED INSURANCE AND MINIMUM COVERAGES 

TYPE OF INSURANCE MINIMUM LIMITS REQUIRED[1] 

1. Commercial general liability insurance endorsed to 
include blanket contractual liability coverage.[2] 

$2 million combined single limits per occurrence with an 
annual aggregate limit of not less than $4 million. 

2. Workers' compensation. Statutory limits 

3. Employers' liability insurance. Bodily injury by accident: 
$100,000 each accident 

Bodily injury by disease: 
$500,000 each accident 
$100,000 each employee 

4. Commercial automobile liability insurance covering all 
contractor-owned, non-owned, and hired vehicles 
used in carrying out the contract.[2] 

$1 million-combined single limits per occurrence. 

 
[1]

 The contractor may satisfy these requirements with primary insurance coverage or with excess/umbrella 
policies. 

 [2] The Wisconsin Department of Transportation, its officers, agents, and employees shall be named as an 
additional insured under the general liability and automobile liability insurance. 
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108.14  Terminating the Contractor's Responsibility 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) The contractor's responsibilities are terminated, except as set forth in the contract bond and specified 

in 107.16, when the department grants final acceptance as specified in 105.11.2.3. 

109.2  Scope of Payment 
Replace paragraph two with the following effective with the December 2013 letting: 
 (2) The department will pay for the quantity of work acceptably completed and measured for payment as 

the measurement subsection for each bid item specifies. Within the contract provide means to furnish 
and install the work complete and in-place. Payment is full compensation for everything required to 
perform the work under the applicable bid items including, but not limited to, the work elements listed 
in the payment subsection. Payment also includes all of the following not specifically excluded in that 
payment subsection: 

 1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and 
incidentals necessary to perform the work. 

 2. All losses or damages, except as specified in 107.14, arising from one or more of the following: 

- The nature of the work. 

- The action of the elements. 

- Unforeseen difficulties encountered during prosecution of the work. 

 3. All insurance costs, expenses, and risks connected with the prosecution of the work. 

 4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3. 

 5. All infringements of patents, trademarks, or copyrights. 

 6. All other expenses incurred to complete and protect the work under the contract. 

109.6.1  General 
Replace paragraphs three and four with the following effective with the December 2013 letting: 
 (3) The department’s payment of an estimate before conditional final acceptance of the work does not 

constitute the department’s acceptance of the work, and does not relieve the contractor of 
responsibility for: 

 1. Protecting, repairing, correcting, or renewing the work. 

 2. Replacing all defects in the construction or in the materials used in the construction of the work under the 
contract, or responsibility for damage attributable to these defects. 

 (4) The contractor is responsible for all defects or damage that the engineer may discover on or before 
the engineer’s conditional final acceptance of the work. The engineer is the sole judge of these defects 
or damage, and the contractor is liable to the department for not correcting all defects or damage. 

109.7  Acceptance and Final Payment 
Replace paragraphs one and two with the following effective with the December 2013 letting: 
 (1) After the engineer grants conditional final acceptance of the work as specified in 105.11.2.2 and 

reviews required document submittals and materials test reports, the engineer will issue the semi-final 
estimate. 

 (2) Within 30 calendar days after receiving the semi-final estimate, submit to the engineer a written 
statement of agreement or disagreement with the semi-final estimate. For an acceptable statement of 
disagreement, submit an item-by-item list with reasons for each disagreement. If the contractor does 
not submit this written statement within those 30 days, the engineer will process the final estimate for 
payment. The engineer and the contractor can mutually agree to extend this 30-day submission 
requirement. 
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450.3.3  Maintaining the Work 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Protect and repair the prepared foundation, tack coat, base, paved traffic lanes, shoulders, and seal 

coat. Correct all rich or bleeding areas, breaks, raveled spots, or other nonconforming areas in the 
paved surface. 

455.3.2.5  Maintaining Tack Coat 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Protect and repair the existing surface and the tack coat. Correct areas with excess or deficient tack 

material and any breaks, raveled spots, or other areas where bond might be affected. 

460.2.2.3  Aggregate Gradation Master Range 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the 

gradation requirements in table 460-1. The values listed are design limits; production values may 
exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

SIEVE 

PERCENTS PASSING DESIGNATED SIEVES 

NOMINAL SIZE 

37.5 mm 25.0 mm 19.0 mm 12.5 mm 9.5 mm SMA 12.5 mm SMA 9.5 mm 

50.0-mm 100       

37.5-mm 90 –100 100      

25.0-mm 90 max 90 -100 100     

19.0-mm ___ 90 max 90 -100 100  100  

12.5-mm ___ ___ 90 max 90 -100 100 90 - 97 100 

9.5-mm ___ ___ ___ 90 max 90 -100 58 - 72 90 - 100 

4.75-mm ___ ___ ___ ___ 90 max 25 - 35 35 - 45 

2.36-mm 15 – 41 19 - 45 23 - 49 28 - 58 20 - 65 15 - 25 18 - 28 

75-µm 0 – 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 8.0 - 12.0 10.0 - 14.0 

% MINIMUM 
VMA 

11.0 12.0 13.0 14.0
[1]

 15.0
[2]

 16.0 17.0 

 
[1]

 14.5 for E-3 mixes. 

 
[2]

 15.5 for E-3 mixes. 

460.2.7  HMA Mixture Design 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design 

according to the department's test method number 1559 as described in CMM 8-66 and conforming to 
the requirements of table 460-1 and table 460-2. The values listed are design limits; production values 
may exceed those limits. The department will review mixture designs and report the results of that 
review to the designer according to the department's test method number 1559. 
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TABLE 460-2  MIXTURE REQUIREMENTS 

Mixture type E - 0.3 E - 1 E - 3 E - 10 E - 30 E - 30x SMA 

ESALs x 106 (20 yr design life) < 0.3 0.3 - < 1 1 - < 3 3 - < 10 10 - < 30 >= 30 ___ 

LA Wear (AASHTO T96)        

100 revolutions(max % loss) 13 13 13 13 13 13 13 

500 revolutions(max % loss) 50 50 45 45 45 45 40 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 

12 12 12 12 12 12 12 

Freeze/Thaw (AASHTO T103) 
(specified counties, max % loss) 

18 18 18 18 18 18 18 

Fractured Faces (ASTM 5821) 
(one face/2 face, % by count) 

60 / __ 65 / __ 75 / 60 85 / 80 98 / 90 100/100 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 

40 40 43 45 45 45 45 

Sand Equivalency 
(AASHTO T176, min) 

40 40 40 45 45 50 50 

Gyratory Compaction        

Gyrations for Nini 6 7 7 8 8 9 8 

Gyrations for Ndes 40 60 75 100 100 125 65 

Gyrations for Nmax 60 75 115 160 160 205 160 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

% Gmm Nini <= 91.5
[1]

 <= 90.5
[1]

 <= 89.0
[1]

 <= 89.0 <= 89.0 <= 89.0 ___ 

% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 <= 98.0 <= 98.0 <= 98.0 ___ 

Dust to Binder Ratio
[2] 

(% passing 0.075/Pbe) 
0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 1.2 - 2.0 

Voids filled with Binder 
(VFB or VFA, %) 68 - 80

[4]
 
[5]

 65 - 78
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 70 - 80 

Tensile Strength Ratio (TSR) 
(ASTM 4867) 

       

no antistripping additive 0.70 0.70 0.70 0.70 0.70 0.70 0.70 

with antistripping additive 0.75 0.75 0.75 0.75 0.75 0.75 0.75 

Draindown at Production 
Temperature (%) 

___ ___ ___ ___ ___ ___ 0.30 

 
[1]

 The percent maximum density at initial compaction is only a guideline. 

 
[2]

 For a gradation that passes below the boundaries of the caution zone(ref. AASHTO MP3), the dust to binder 
ratio limits are 0.6 - 1.6. 

 
[3]

 For 9.5mm and 12.5 mm nominal maximum size mixtures, the specified VFB range is 70 - 76%. 

 
[4]

 For 37.5mm nominal maximum size mixes, the specified VFB lower limit is 67%. 

 
[5]

 For 25.0mm nominal maximum size mixes, the specified VFB lower limit is 67%. 
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460.2.8.2.1.5  Control Limits 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) Conform to the following control limits for the JMF and warning limits based on a running average of 

the last 4 data points: 
 ITEM JMF LIMITS WARNING LIMITS 

 Percent passing given sieve:   

 37.5-mm +/- 6.0 +/- 4.5 

 25.0-mm +/- 6.0 +/- 4.5 

 19.0-mm +/- 5.5 +/- 4.0 

 12.5-mm +/- 5.5 +/- 4.0 

 9.5-mm +/- 5.5 +/- 4.0 

 2.36-mm +/- 5.0 +/- 4.0 

 75-µm +/- 2.0 +/- 1.5 

 Asphaltic content in percent - 0.3 - 0.2 

 Air voids in percent +/- 1.3 +/- 1.0 

 VMA in percent
[1]

 - 0.5 - 0.2 

 
[1]

 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in Table 460-1. 

 (2) Warning bands are defined as the area between the JMF limits and the warning limits. 

460.2.8.2.1.6  Job Mix Formula Adjustment 
Replace the entire text with the following effective with the January 2014 letting: 
 (1) The contractor may request adjustment of the JMF according to the department's test method number 

1559. Have an HTCP HMA technician certified at a level appropriate for process control and 
troubleshooting or mix design submit a written JMF adjustment request. Ensure that the resulting JMF 
is within specified master gradation bands. The department will have an HMA technician certified at 
level III review the proposed adjustment and, if acceptable, issue a revised JMF.  

 (2) The department will not allow adjustments that do the following: 
- Exceed specified JMF tolerance limits.  

- Reduce the JMF asphalt content unless the production VMA running average meets or exceeds the 
minimum VMA design requirement defined in table 460-1for the mixture produced. 

 (3) Have an HMA technician certified at level II make related process adjustments. If mixture redesign is 
necessary, submit a new JMF, subject to the same specification requirements as the original JMF. 

520.3.8  Protection After Laying 
Delete the entire subsection. 

614.2.1  General 
Replace paragraphs five and six with the following effective with the December 2013 letting: 
 (5) Furnish zinc coated wire rope and fitting conforming to the plans and galvanized according to ASTM 

A741. 

 (6) Before installation store galvanized components above ground level and away from surface run off. 
The department may reject material if the zinc coating is physically damaged or oxidized. 

 (7) Provide manufacturer's drawings, and installation and maintenance instructions when providing 
proprietary systems. 
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614.2.3  Steel Rail and Fittings 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Furnish galvanized steel rail conforming to AASHTO M180 class A, type II beam using the single-spot 

test coating requirements. Furnish plates, anchor plates, post mounting brackets, and other structural 
steel components conforming to 506.2.2.1 and hot-dip galvanized according to ASTM A123. 

614.2.7  Crash Cushions 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Furnish permanent and temporary crash cushions from the department's approved products list. Use 

cushions as wide or wider than the plan back-width. Furnish transitions conforming to the crash 
cushion manufacturer's design and specifications. Submit manufacturer crash cushion and transition 
design details to engineer before installing. 

616.3.1  General 
Replace paragraph six with the following effective with the December 2013 letting: 
 (6) Remove and dispose of all excess excavation and surplus materials from the fence site. 

618.3.3  Restoration 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Upon termination of hauling operations and before conditional final acceptance, restore all haul roads, 

including drainage facilities and other components, to the equivalent of pre-hauling conditions. 

627.3.1  General 
Replace paragraph four with the following effective with the December 2013 letting: 
 (4) Maintain the mulched areas and repair all areas damaged by wind, erosion, traffic, fire or other 

causes. 

637.3.2.1  General 
Delete paragraph three effective with the December 2013 letting. 

670.3.4.2  Post-Construction Work 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Submit 5 copies of ITS documentation including but not limited to the following: 

- Operator's manual: for contractor furnished equipment, submit a manual containing detailed operating 
instructions for each different type or model of equipment and or operation performed. 

- Maintenance procedures manuals: for contractor furnished equipment, submit a manual containing 
detailed preventive and corrective maintenance procedures for each type or model of equipment 
furnished. 

- Cabinet fiber optic wiring diagram: submit a cabinet wiring diagram, identified by location for each 
cabinet. Include both electrical wiring and fiber optic conductor and cable connections. Place one copy 
of the fiber optic wiring diagram in a weatherproof holder in the cabinet. Deliver the other copies to the 
engineer. 

- As-built drawings: submit final as-built drawings that detail the final placement of all conduit, cabling, 
equipment, and geometric modifications within the contract. Provide all documentation in an electronic 
format adhering to the region’s ITS computer aided drafting standards and according to the 
department’s as-built requirements. The department will review the as-built drawings for content and 
electronic format. Modify both the content and format of as-built drawings until meeting all 
requirements. 

- Equipment inventory list: submit an inventory list including serial number, make, model, date installed, 
and location installed of all equipment installed under the contract. 
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Errata 

Make the following corrections to the 2014 edition of the standard specifications: 

415.3.14  Protecting Concrete 
Correct errata by referencing the opening to service specification. 
 (1) Erect and maintain suitable barricades and, if necessary, provide personnel to keep traffic off the 

newly constructed pavement until it is opened for service as specified in 415.3.15. Conform to 104.6 
for methods of handling and facilitating traffic. 

501.2.9  Concrete Curing Materials 
Correct errata by changing AASHTO M171 to ASTM C171. 
 (2) Furnish sheeting conforming to ASTM C171 for white opaque polyethylene film, except that the 

contractor may use clear or black polyethylene for cold weather protection. 

607.2  Materials 
Correct errata by changing AASHTO M198 to ASTM C990. 
 (1) Use materials conforming to the requirements for the class of material named and specified below. 

Composite pipe, couplings, fittings and joint materials ......................................................................... ASTM D2680 

Annular rubber and plastic gaskets for flexible, watertight joints ............................................................ ASTM C990 

External rubber gaskets, mastic, and protective film............................................................................... ASTM C877 

Mortar ............................................................................................................................................................. 519.2.3 

637.2.1.3  Sheet Aluminum 
Correct errata by changing ASTM B449 to B921 and eliminating the specification for coating thickness. 
 (4) Degrease, etch, and coat the sign blank on both sides with a chromate treatment conforming to ASTM 

B921, class 2. 

637.3.3.4  Performance 
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process. 
 (1) Under 105.11.2.3 the department may revoke acceptance and direct the contractor to repair or replace 

previously accepted sign installations if the department subsequently discovers evidence of defective 
materials or improper installation. Deficiencies that warrant department action include but are not 
limited to the following: 

- Sign posts more than five degrees out of plumb. 

- Signs twisted by more than 5 degrees from plan orientation. 

- Signs with delaminated or warped plywood. 

- Signs with bubbling, fading, delaminating, or buckling sheeting. 

646.3.3.4  Proving Period 
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process. 
 (4) Replace all marking within sections with a percent failing more than 10% and repair or replace all 

markings that, in the engineer's assessment, show evidence of improper construction. If post-
acceptance inspections uncover evidence of defective materials or improper construction, the 
department may revoke acceptance under 105.11.2.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 



 



Effective 1/1/2012         ASP 9 
 

ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm 
 
(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 
 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as 
they are about to begin payrolls. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489 
to schedule the training. 
 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 
 
(5) Firms wishing to export payroll data from their computer system into CRCS should have their 
payroll coordinator send several sample electronic files to Tess two months before a payroll 
needs to be submitted. Not every contractor’s payroll system is capable of producing export 
files. For details, see pages 17-22 of the CRCS System Background Information manual 
available online on the Labor, Wages, and EEO Information page at: 
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/crc-basic-info.pdf 
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DECEMBER 2013 

BUY AMERICA PROVISION 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or 
enhances the value of a material subject to the requirements of Buy America. The 
exemption of this requirement is the minimal use of foreign materials if the total cost of 
such material permanently incorporated in the product does not exceed one-tenth of one 
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For 
purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. The contractor shall take actions and provide 
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America” 
provision. 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.5  

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at: 

http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.5
http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc
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 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  
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 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 

  Page 2 of 4 



request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  



ANNUAL PREVAILING WAGE RATE DETERMINATION

FOR ALL STATE HIGHWAY PROJECTS

MONROE COUNTY

Compiled by the State of Wisconsin - Department of Workforce Development

for the Department of Transportation

Pursuant to s. 103.50, Stats.

Issued on May 1, 2014

CLASSIFICATION:  Contractors are required to call the Department of Workforce Development if there are any
questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME:  Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays:  January 1; the last Monday
in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE:  If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY:  If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY:  Wage rates may be available for some of the classifications indicated below.  Any employer that
desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project.  Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

30.20 17.49 47.69Bricklayer, Blocklayer or Stonemason

30.48 15.90 46.38Carpenter

32.46 13.90 46.36Cement Finisher

29.72 18.24 47.96Electrician
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

15.50 3.11 18.61Fence Erector

31.25 19.46 50.71Ironworker

38.25 16.28 54.53Line Constructor (Electrical)

21.87 11.37 33.24Painter

30.00 0.00 30.00Pavement Marking Operator

30.98 18.75 49.73Piledriver

24.47 0.00 24.47Roofer or Waterproofer

16.50 7.33 23.83Teledata Technician or Installer

31.34 16.35 47.69Tuckpointer, Caulker or Cleaner

34.48 15.90 50.38Underwater Diver (Except on Great Lakes)

34.43 15.24 49.67Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY

30.60 16.89 47.49Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

26.78 13.58 40.36Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

24.86 12.97 37.83Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

21.75 12.70 34.45Groundman - ELECTRICAL LINE CONSTRUCTION ONLY
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

TRUCK DRIVERS

34.22 19.90 54.12Single Axle or Two Axle

24.52 17.77 42.29Three or More Axle
Future Increase(s): Add $1.30/hr on 6/1/2014.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

29.27 20.40 49.67Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s): Add $1.75/hr on 6/1/14); Add $1.25/hr on 6/1/15); Add $1.30/hr on 6/1/16); Add $1.25/hr on 
6/ 1/ 17. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

23.31 17.13 40.44Pavement Marking Vehicle

34.22 19.90 54.12Shadow or Pilot Vehicle

23.31 17.13 40.44Truck Mechanic

LABORERS

29.04 14.63 43.67General Laborer
Future Increase(s): Add $1.60/hr on 6/1/2014.
Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand 
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker 
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and 
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer. 
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

24.36 14.87 39.23Asbestos Abatement Worker

29.04 14.63 43.67Landscaper
Future Increase(s): Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

25.67 14.63 40.30Flagperson or Traffic Control Person
Future Increase(s): Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

15.00 4.54 19.54Fiber Optic Laborer (Outside, Other Than Concrete Encased)

17.00 2.11 19.11Railroad Track Laborer
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

HEAVY EQUIPMENT OPERATORS

36.72 20.40 57.12Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or 
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., 
Crane With Boom Dollies; Traveling Crane (Bridge Type). 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.22 20.40 56.62Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or 
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; 
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or 
Without Attachments, With a Lifting Capacity of 100 Tons or Under, 
Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; 
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot 
(NOT Performing Work on the Great Lakes); Pile Driver. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

35.72 20.40 56.12Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; 
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s 
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & 
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT 
Performing Work on the Great Lakes); Boring Machine (Directional, 
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; 
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, 
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, 
Planing or Grooving Machine; Concrete Conveyor System; Concrete 
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete 
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter 
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or 
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting 
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub 
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout 
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); 
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole 
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor 
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; 
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle 
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or 
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); 
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

& A- Frames. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

35.46 20.40 55.86Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete 
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial 
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing 
Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep 
Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the 
Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power 
Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller 
(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering 
Machine; Skid Steer Loader (With or WIthout Attachments); Telehandler; 
Tining or Curing Machine. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

35.17 20.40 55.57Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge 
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, 
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters 
(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); 
Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well 
Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; 
Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

20.00 8.21 28.21Fiber Optic Cable Equipment.



 
                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    04/02/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140610010              5122-02-61              N/A 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  ROADWAY ITEMS 
 
 ------------------------------------------------------------------------------- 
      |203.0100 REMOVING SMALL  |               |                | 
  0010|PIPE CULVERTS            |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0120 REMOVING        |               |                | 
  0020|ASPHALTIC SURFACE        |    140,445.000|                | 
      |MILLING                  |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0165 REMOVING        |               |                | 
  0030|GUARDRAIL                |        375.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 FINISHING       |               |                | 
  0040|ROADWAY (PROJECT)  01.   |          1.000|                | 
      |5122-02-61               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0110 BASE AGGREGATE  |               |                | 
  0050|DENSE 3/4-INCH           |      8,200.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 BASE AGGREGATE  |               |                | 
  0060|DENSE 1 1/4-INCH         |      2,020.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0500 SHAPING         |               |                | 
  0070|SHOULDERS                |        898.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |440.4410.S INCENTIVE IRI |               |                | 
  0080|RIDE                     |     33,936.000|         1.00000|      33936.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |455.0105 ASPHALTIC       |               |                | 
  0090|MATERIAL PG58-28         |      1,105.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0605 TACK COAT       |               |                | 
  0100|                         |      4,560.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    04/02/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140610010              5122-02-61              N/A 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |460.1101 HMA PAVEMENT    |               |                | 
  0110|TYPE E-1                 |     19,520.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.2000 INCENTIVE       |               |                | 
  0120|DENSITY HMA PAVEMENT     |     12,500.000|         1.00000|      12500.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |460.4110.S REHEATING HMA |               |                | 
  0130|PAVEMENT LONGITUDINAL    |     44,795.000|                | 
      |JOINTS                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0105 ASPHALTIC       |               |                | 
  0140|SURFACE                  |        640.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0120 ASPHALTIC       |               |                | 
  0150|SURFACE DRIVEWAYS AND    |        110.000|                | 
      |FIELD ENTRANCES          |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0450 ASPHALTIC       |               |                | 
  0160|INTERSECTION RUMBLE      |         99.000|                | 
      |STRIP                    |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.0118 CULVERT PIPE    |               |                | 
  0170|CLASS III 18-INCH        |        192.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.0124 CULVERT PIPE    |               |                | 
  0180|CLASS III 24-INCH        |        147.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.1018 APRON ENDWALLS  |               |                | 
  0190|FOR CULVERT PIPE 18-INCH |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.1024 APRON ENDWALLS  |               |                | 
  0200|FOR CULVERT PIPE 24-INCH |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.7000 CLEANING        |               |                | 
  0210|CULVERT PIPES            |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    04/02/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140610010              5122-02-61              N/A 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |614.0010 BARRIER SYSTEM  |               |                | 
  0220|GRADING SHAPING          |          2.000|                | 
      |FINISHING                |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2330 MGS GUARDRAIL 3 |               |                | 
  0230|K                        |        325.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2610 MGS GUARDRAIL   |               |                | 
  0240|TERMINAL EAT             |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618.0100 MAINTENANCE AND |               |                | 
  0250|REPAIR OF HAUL ROADS     |          1.000|                | 
      |(PROJECT)  01.           |EACH           |                | 
      |5122-02-61               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 MOBILIZATION    |               |                | 
  0260|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624.0100 WATER           |               |                | 
  0270|                         |         45.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0105 TOPSOIL         |               |                | 
  0280|                         |         30.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0500 SALVAGED        |               |                | 
  0290|TOPSOIL                  |      1,650.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |627.0200 MULCHING        |               |                | 
  0300|                         |        935.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1905 MOBILIZATIONS   |               |                | 
  0310|EROSION CONTROL          |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    04/02/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140610010              5122-02-61              N/A 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |628.1910 MOBILIZATIONS   |               |                | 
  0320|EMERGENCY EROSION        |          2.000|                | 
      |CONTROL                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2004 EROSION MAT     |               |                | 
  0330|CLASS I TYPE B           |      1,265.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2023 EROSION MAT     |               |                | 
  0340|CLASS II TYPE B          |        825.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7504 TEMPORARY DITCH |               |                | 
  0350|CHECKS                   |        250.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7555 CULVERT PIPE    |               |                | 
  0360|CHECKS                   |         36.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 FERTILIZER TYPE |               |                | 
  0370|B                        |          3.250|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0110 SEEDING MIXTURE |               |                | 
  0380|NO. 10                   |         65.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0200 SEEDING         |               |                | 
  0390|TEMPORARY                |         65.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |633.5200 MARKERS CULVERT |               |                | 
  0400|END                      |         14.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0614 POSTS WOOD      |               |                | 
  0410|4X6-INCH X 14-FT         |         56.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0616 POSTS WOOD      |               |                | 
  0420|4X6-INCH X 16-FT         |         76.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |634.0618 POSTS WOOD      |               |                | 
  0430|4X6-INCH X 18-FT         |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2210 SIGNS TYPE II   |               |                | 
  0440|REFLECTIVE H             |        446.160|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2230 SIGNS TYPE II   |               |                | 
  0450|REFLECTIVE F             |        507.250|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2602 REMOVING SIGNS  |               |                | 
  0460|TYPE II                  |        177.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3000 REMOVING SMALL  |               |                | 
  0470|SIGN SUPPORTS            |        123.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |642.5201 FIELD OFFICE    |               |                | 
  0480|TYPE C                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 TRAFFIC CONTROL |               |                | 
  0490|(PROJECT)  01.           |          1.000|                | 
      |5122-02-61               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 TRAFFIC CONTROL |               |                | 
  0500|DRUMS                    |        180.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 TRAFFIC CONTROL |               |                | 
  0510|SIGNS                    |      2,200.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0106 PAVEMENT        |               |                | 
  0520|MARKING EPOXY 4-INCH     |     87,250.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0126 PAVEMENT        |               |                | 
  0530|MARKING EPOXY 8-INCH     |         30.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    04/02/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |646.0406 PAVEMENT        |               |                | 
  0540|MARKING SAME DAY EPOXY   |     71,625.000|                | 
      |4-INCH                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0556 PAVEMENT        |               |                | 
  0550|MARKING STOP LINE EPOXY  |         30.000|                | 
      |12-INCH                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |648.0100 LOCATING        |               |                | 
  0560|NO-PASSING ZONES         |          8.480|                | 
      |                         |MI             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0200 TEMPORARY       |               |                | 
  0570|PAVEMENT MARKING         |     71,625.000|                | 
      |REFLECTIVE PAINT 4-INCH  |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.6000 CONSTRUCTION    |               |                | 
  0580|STAKING PIPE CULVERTS    |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.8000 CONSTRUCTION    |               |                | 
  0590|STAKING RESURFACING      |     44,795.000|                | 
      |REFERENCE                |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.9910 CONSTRUCTION    |               |                | 
  0600|STAKING SUPPLEMENTAL     |LUMP           |LUMP            | 
      |CONTROL (PROJECT)  01.   |               |                | 
      |5122-02-61               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 SAWING ASPHALT  |               |                | 
  0610|                         |        762.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  01.    |               |                | 
  0620|REMOVING HMA PAVEMENT    |     44,795.000|                | 
      |NOTCHED WEDGE            |LF             |                | 
      |LONGITUDINAL JOINT       |               |                | 
      |MILLING                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  02.    |               |                | 
  0630|DITCH CLEANING           |        300.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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