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COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY 
     
Columbia 3060-02-62 WISC 2014 292 IH-94 - Columbus 

Schaefer Rd. to USH 151 
Interchange 

STH 73 

     
Columbia 3060-02-70 WISC 2014 293 IH-94 - Columbus 

USH 151 South Jct. Interchange 
Area 

STH 73 

     
                              
     
                              
     
 

 

 

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements 
and Conditions. 

Proposal Guaranty Required, $ 75,000.00 
Payable to:  Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  August 12, 2014 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code

SAMPLE 
NOT FOR BIDDING PURPOSES 

Contract Completion Time 

August 7, 2015 
Assigned Disadvantaged Business Enterprise Goal 

  %
This contract is exempt from federal oversight. 

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and 
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal 
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid. 

 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin)
 

 
(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Removing pavement, milling asphalt pavement, sub base improvement, base material, concrete pavement, asphalt pavement, storm 
sewer, bridge epoxy overlay and expansion joint replacement, substructure wall between pier columns, upgrading beam guard, 
permanent signs, and pavement markings. 
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name)

 
 

(Bidder Title) 

ditfnj
00_DISC



 

 

 
 
 

 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2007 Letting 

BID PREPARATION 
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Preparing the Proposal Schedule of Items 

A  General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45 
AM of the last business day preceding the letting.  Submit bidding proposals using one of the 
following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm.  The contractor is 
responsible for reviewing this web site for general notices as well as information regarding 
proposals in each letting.  The department will also post special notices of all addenda to each 
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the 
letting.  Check the department’s web site after 5:00 P.M. local time on the Thursday before the 
letting to ensure all addenda have been accounted for before preparing the bid.  When bidding 
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at 
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that 
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the 
instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL  32608-5371 

email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate that 
those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda.  Notice of issuance of addenda is posted on the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the 
department at (608) 266-1631.  Addenda can ONLY be obtained from the departments web site 
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601, 
4802 Sheboygan Avenue, Madison, WI, during regular business hours. 

B  Submitting Electronic Bids 

B.1  On the Internet 

(1) Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc.  Using this digital ID will constitute the 
bidder's signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the 
standard specifications, submit the proposal on the internet as follows: 
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site. 

2. Use Expedite™ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.  
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid.  If the 
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the 
internet submittal, the department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard 
specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2  On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site 
reflecting the latest addenda posted on the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm.  Use Expedite
™ software to prepare and print the schedule of items.  Provide a valid amount for all price fields. 
Follow instructions and review the help screens provided on the Bid Express™ web site to assure 
that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid.  As a 
separate submittal not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list of 
the proposal numbers included on that diskette or CD ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 

 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other 
files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite™ generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the 
printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is 
not the same on each page. 

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same 
as the check code for that proposal provided on the diskette or CD ROM. 
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3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C  Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying 
diskette or CD ROM.  Use the waiver that was included with the paper bid document sent to the 
bidder or type up a waiver on the bidder’s letterhead.  The department will waive the electronic 
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or 
limited liability company) for up to 4 individual proposals in a calendar year. The department may 
allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications. 
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the 
opening of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the department 
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the 
department administrative fees for a waiver of electronic submittal requirements. 



 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 

Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

 
PRINCIPAL 

      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 

 
 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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27. Geogrid Reinforcement, Item SPV.0180.01. ................................................................... 43 
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STSP’S Revised June 15, 2013 

 
SPECIAL PROVISIONS 

 

1. General. 

Perform the work under this construction contract for Project 3060-02-62, IH-94 – 
Columbus, Schaefer Rd. to USH 151 Interchange, STH 73, and Project 3060-02-70, 
IH-94 – Columbus, USH 151 South Jct. Interchange Area, STH 73, Columbia County, 
Wisconsin as the plans show and execute the work as specified in the State of Wisconsin, 
Department of Transportation, Standard Specifications for Highway and Structure 
Construction, 2014 Edition, as published by the department, and these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-005 (20130615) 

2. Scope of Work. 

The work under this contract shall consist of removals, grading, storm sewer, culvert 
replacement, base, asphaltic milling, concrete pavement, asphaltic pavement, bridge pier 
crash wall, bridge joint repair, bridge polymer overlay, guardrail, detour signing, 
temporary traffic control, permanent signing, pavement marking, and all incidental items 
necessary to complete the work as shown on the plans and included in the proposal and 
contract. 
104-005 (20090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so.  
 
Provide the start date to the engineer in writing within a month after executing the contract 
but at least 14 calendar days before the preconstruction conference. Upon approval, the 
engineer will issue the notice to proceed within ten calendar days before the approved start 
date. 
 
To revise the start date, submit a written request to the engineer at least two weeks before 
the intended start date. The engineer will approve or deny that request based on the 
conditions cited in the request and its effect on the department’s scheduled resources. 
 
Construction shall not begin prior to January 1, 2015 without written approval from the 
engineer. 
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Provide the Erosion Control Implementation Plan (ECIP) 14 days prior to the 
Pre-Construction meeting. 
 
Meet weekly with the engineer to review progress on the project. At these meetings, 
present a current, updated project schedule and discuss all proposed activities in detail for 
the upcoming 2-week time period. 
 
The time between milling the existing pavement and overlaying it on project 3060-02-62 
will be permitted for a maximum duration of 48 hours. The following signs shall be used: 
“Uneven Lanes Symbol” (W8-20, 36” x 36”) and “Uneven Lanes” (W8-20P, 36” X 24”), 
until final surface is placed in both directions. “Uneven Lanes Symbol” and “Uneven 
Lanes” signs are considered incidental to the Traffic Control (3060-02-62) bid item. 
 
At the beginning of upper ramp pavement replacement operations during traffic stages 2 
and 3, close the two ramps adjacent to the current staged construction to public traffic for a 
maximum of 21 calendar days per ramp per each stage. Do not reopen until completing the 
following work: removal of existing concrete and base material, select crushed, base 
aggregate dense, concrete pavement, shoulder material, curb and gutter, signing and 
pavement marking. 
 
Supplement standard spec 108.11 as follows: 
 
If the contractor fails to complete the work necessary to reopen the two closed ramps in 
either traffic stage 2 or stage 3 to traffic within 21 calendar days per ramp per each stage, 
the department will assess the contractor $1,690 in interim liquidated damages for each 
calendar day the contract work remains incomplete beyond the 21 calendar days allotted 
per ramp per each stage. An entire calendar day will be charged for any period of time 
within a calendar day that the road remains closed beyond 12:01 AM. 
 
At the beginning of pavement replacement west of the interchange and the milling 
and overlay paving operations for stage 4, close STH 73 between Schaefer Road and the 
USH 151 interchange to through traffic for a maximum of 21 calendar days. Do not reopen 
until completing the following work: removal of existing concrete and base material, select 
crushed, base aggregate dense, storm sewer, concrete pavement, asphalt pavement, curb 
and gutter, signing and pavement marking. 
 
Supplement standard spec 108.11 as follows: 
 
If the contractor fails to complete the work necessary to reopen STH 73 to traffic within 
21 calendar days, the department will assess the contractor $1,690 in interim liquidated 
damages for each calendar day the contract work remains incomplete beyond 21 calendar 
days. An entire calendar day will be charged for any period of time within a calendar day 
that the road remains closed beyond 12:01 AM. 
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The department will not grant time extensions to the interim completion dates specified 
above for the following: 

1. Severe weather as specified in standard spec 108.10.2.2. 
2. Labor disputes that are not industry wide. 
3. Delays in material deliveries. 

 
If contract time expires prior to completing all work specified in the contract, additional 
liquidated damages will be affixed according to standard spec 108.11. 

4. Traffic. 

A  General 
Construct the STH 73 interchange area in stages as described below to accommodate 
traffic access. Maintain access for large trucks turning to and from Heritage way at all 
times.  
 
Stage 1 
Close the right outside shoulder of STH 73 from Station 692+50 to Station 717+50 and 
construct the temporary lane adjacent to the shoulder. This temporary lane will tie into the 
existing right turn lane of Heritage Way intersection and will start back up again after the 
Heritage Way intersection. Remove curb and gutter around the radius points at the 
Heritage Way intersection to provide the temporary lanes for stage 2 traffic to drive on.  
 
Close the left driving lanes of traffic in both directions through the interchange. From 
Station 688+20 to Station 688+75 and from Station 698+35 to Station 699+00 remove 
median and create a level area for truck turning movements. 
 
Stage 2 
Place Portable Changeable Message Signs (PCMS) 10 days prior to the switch to stage 2 
traffic as shown on the plans. Close the southbound half of STH 73 from Station 684+00 
to Station 717+50.  
 

· Complete the stage 2 bridge joint repair work as shown on the structure plans. 
· Place polymer overlay on southbound half of bridge deck. Follow polymer 

manufacturer guidance on applying to newly poured concrete.  
· Construct the southbound half of STH 73 from Station 688+00 to Station 712+82. 
· Place base material and temporary asphalt in the median from Station 684+40 to 

Station 687+25. Remove existing inlet castings and steel cover plate over the 
existing inlets. 

· Construct temporary lane on the left shoulder of STH 73 from Station 712+82 to 
Station 717+00. 

· Construct Ramps C and D to the limits shown on the plans. Place aggregate for a 
temporary access road for emergency vehicles to use at all times while the ramps 
are closed for a maximum of 21 calendar days per ramp and under construction.  
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Stage 2 Detour 
Place Portable Changeable Message Signs (PCMS) 10 days prior to the detour becoming 
active as shown on the plans. This detour is for when Ramps C and D will be closed to 
traffic except for emergency vehicles for a maximum of 21 calendar days per ramp.  
 
Do not store materials or equipment in the haul road or in the pavement gapped section 
that would prevent emergency vehicles from using the ramps to access STH 73 or 
USH 151 from these ramps. 
 
Stage 3 
Place Portable Changeable Message Signs (PCMS) 10 days prior to the switch to stage 3 
traffic as shown on the plans. Close the northbound half of STH 73 from Station 684+00 to 
Station 717+00. 
 

· Complete the stage 3 bridge joint repair work as shown on the structure plans. 
· Place polymer overlay on northbound half of bridge deck. Follow polymer 

manufacturer guidance on applying to newly poured concrete. 
· Construct the northbound half of STH 73 from Station 688+00 to Station 712+82. 
· Remove temporary lane used in stage 2 for traffic. 
· Construct Ramps A and B to the limits shown on the plans. Place aggregate for a 

temporary access road for emergency vehicles to use at all times while the ramps 
are under construction. These ramps are allowed to be closed for a maximum of 
21 calendar days per ramp. 

· Connect Manhole #2 at 689+56 EB, 63.5’ RT, to inlet at 689+86 EB, 12’ LT.  
 
Stage 3 Detour 
Place Portable Changeable Message Signs (PCMS) 10 days prior to the stage 2 ramp 
closures requiring the detour as shown on the plans. This detour is for when Ramps A and 
B will be closed to traffic except for emergency vehicles for a maximum of 21 calendar 
days per ramp.  
 
Do not store materials or equipment in the haul road or in the pavement gapped section 
that would prevent emergency vehicles from using the ramps to access STH 73 or 
USH 151 from these ramps. 
 
Stage 4 
Place Portable Changeable Message Signs (PCMS) 10 days prior to the switch to stage 4 
traffic as shown on the plans. Close STH 73 from the intersection of Schaefer Road at 
Station 610+00 to the interchange at Station 688+00. Maintain access to local residents, 
businesses, services, deliveries, and emergency vehicles. Clearly delineate the path for 
local traffic to use through the work zone.  
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Stage 4 Detour 
Place Portable Changeable Message Signs (PCMS) 10 days prior to the stage 4 road 
closures requiring the detour as shown on the plans. This detour is for when STH 73 will 
be closed from Station 677+00 to Station 688+00 to through traffic for a maximum of 
21 calendar days.  
 
Stage 5 
Place the median, curb and gutter, permanent signing, and marking. Place polymer overlay 
on new concrete poured as part of the joint repair after the concrete has cured. 
 
Construction of Crash Wall 
Use a shoulder closure on USH 151 to place temporary concrete barrier along with 
temporary crash attenuators prior to removing existing guardrail surrounding the pier 
columns for Structure B-11-0074. Construct crash wall and install new bull nose terminal 
and guardrail around the bridge pier before removing temporary crash attenuators and 
temporary concrete barrier.  
 
B  Local Traffic Access to Project 
B.1  Requirements for Local Access Traffic Control 
Construct and maintain a local traffic access route on any section of roadway that will 
carry only local traffic conforming to the following criteria: 
 

· Number of Lanes:  One lane in each direction 
· Lane Width:  Minimum of 10 foot width 
· Driving Surface:  Acceptable driving surfaces include asphaltic surface temporary, 

HMA pavement, concrete pavement, or 6 inches of compacted and uniform base 
aggregate dense. 

 
B.1.2  Traffic Control Devices 
Place roadway and sidewalk signing and roadway temporary or permanent pavement 
marking, and channelizing devices, in conformance with the plans and the Wisconsin 
Manual on Uniform Traffic Control Devices (MUTCD), latest edition. Traffic control 
devices shall be completely in place by the end of the working day of a traffic switch. 
 
C  Property Access 
Maintain access to properties along the project for local residents, businesses, and 
emergency vehicles. Access to all driveways and parking lots where alternative access is 
not available shall remain open at all times. Culvert pipe, and driveway construction shall 
be staged to maintain driveway access. Keep business entrances open by partial driveway 
construction or by closing only one access at a time for properties with multiple 
driveways. Construct temporary commercial entrances including a crushed aggregate 
surface within 24 hours of removal. Combine temporary commercial entrances wherever 
practical to minimize the number of access locations. 
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Inform all adjacent property owners two working days prior to closing their access(es). 
Maintaining property access as described above is considered incidental to the Traffic 
Control (Project) bid item. 
 
D  Advance Notification 
Notify the City of Columbus Police Department and Fire Department, Columbia County 
Sheriff’s Department, Columbus Community Hospital, Columbus School District, 
Columbus Post Offices, Town of Columbus, 48 hours in advance of the start of work, 
closures of existing roads, and prior to traffic control changes. Notifications must be given 
by 4:00 PM on Thursday for any such work to be done on the following Monday. Advance 
notification as described above is considered incidental to the Traffic Control (Project) bid 
item. 
 
E  Construction Activities 
Coordinate and stage all construction activities within the areas of local traffic routes, as 
required to maintain a traveled way conforming to all above requirements. 
 
Use drums and barricades to direct local vehicular in the work zone and to protect and 
delineate hazards such as open excavations, abrupt drop-offs, and exposed manholes, 
inlets, hydrants, etc. The use of such devices shall be incidental to the operation which 
creates the hazard. 

5. Holiday Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the 
highway carrying STH 73 or USH 151 traffic, and entirely clear the traveled way and 
shoulders of such portions of the highway of equipment, barricades, signs, lights, and any 
other material that might impede the free flow of traffic during the following holiday 
periods: 
 

· From noon Friday, May 22, 2015 to 6:00 AM Tuesday, May 26, 2015 for 
Memorial Day; 

· From noon Friday, July 3, 2015 to 6:00 AM Monday, July 6, 2015 for 
Independence Day; 

· From noon Friday, September 4, 2015 to 6:00 AM Tuesday, September 8, 2015 for 
Labor Day. 

107-005 (20050502) 

6. Utilities. 

This contract comes under the provision of Administrative Rule Trans 220. 
107-065 (20080501) 
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The following utility companies have facilities within the project area; however, no 
adjustments are anticipated:  
 

AT&T Wisconsin - Communication  
ATC Management – Electric  
Charter Communications - Communication  
Columbus Water and Light Dept – Electric 
Columbus Water and Light Dept – Water  
WE Energies – Gas 

 

7. Coordination with Businesses and Local Officials. 

The contractor shall arrange and conduct a meeting between the contractor, the 
department, and Columbus Community Hospital to discuss the project schedule of 
operations including vehicular access during construction operations. Hold the first 
meeting prior to the start of work under this contract. Notify the Columbus Community 
Hospital 14 days in advance of any traffic switch, lane or ramp closures so the Hospital 
may notify its ambulance services of the change in the traffic pattern. Primary contact for 
the hospital is Matt Yaroch at (920) 382-0378. Secondary contact is John Russell at 
(920) 623-1368 
 
The contractor shall coordinate with Weiland Dairy on maintaining access to and from the 
farm for daily truck deliveries. During construction of the new ditch section and driveways 
adjacent to the farm, coordinate with Roger Weiland on maintaining access for trucks and 
equipment so as to not impact the farm operations. 
 
The contractor shall coordinate with Enerpac for any restrictions to the Heritage Way 
intersection. This street is the only highway access for the manufacturing plant and is 
needed for shipments and employees to access the plant. Contact Jim Norlin at Enerpac to 
discuss. 
 
Mid-State Power & Equipment Inc. is located within the project limits and requires access 
from the interchange to STH 73 for many large equipment deliveries. Coordinate with Curt 
Hansen of Mid-State when closing any ramps or part of STH 73 to through traffic.  

8. Notice to Contractor, Verification of Asbestos Inspection, No Asbestos 
Found. 

John Roelke, License Number All-119523, inspected Structure B-11-0074 for asbestos on 
March 6, 2013. No regulated Asbestos Containing Material (RACM) was found on this 
structure. A copy of the inspection report is available from: Jeremy Hall, (608) 245-2655. 
107-127 (20120615) 
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9. QMP Base Aggregate. 

A  Description 
A.1  General 
(1) This special provision describes contractor quality control (QC) sampling and testing 

for base aggregates, documenting those test results, and documenting related 
production and placement process changes. This special provision also describes 
department quality verification (QV), independent assurance (IA), and dispute 
resolution.  

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do 
not apply this special provision to material classified as reclaimed asphaltic pavement 
placed under the Base Aggregate Dense bid items. 

 
(3) Do not apply this special provision to material placed under the Aggregate Detours, 

Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or 
Riprap bid items. 

 
(4) Provide and maintain a quality control program, defined as all activities related to and 

documentation of the following: 
1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and 
testing procedures. The contractor may obtain the CMM from the department’s web 
site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 
A.2  Contractor Testing for Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid item, 

as a plan quantity of 9000 tons or less of material as shown in the schedule of items 
under that bid item. 

 
(2) The requirements under this special provision apply equally to a small quantity for an 

individual bid item except as follows: 
1. The contractor need not submit a full quality control plan but shall provide an 

organizational chart to the engineer including names, telephone numbers, and 
current certifications of all persons involved in the quality control program for 
material under affected bid items. 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
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2. Divide the aggregate into uniformly sized sublots for testing as follows: 
Plan Quantity Minimum Required Testing 

≤ 1500 tons One test from production, load-out, or 
placement at the contractor’s option[1] 

> 1500 tons and ≤ 6000 tons Two tests of the same type, either from 
production, load-out, or placement at 
the contractor’s option[1] 

> 6000 tons and ≤ 9000 tons Three placement tests[2] [3] 
[1] If using production tests for acceptance, submit test results to the engineer for 

review prior to incorporating the material into the work. Production test results are 
valid for a period of 3 years. 

[2] For 3-inch material, obtain samples at load-out. 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

3. No control charts are required. Submit aggregate load-out and placement test 
results to the engineer within one business day of obtaining the sample. Assure that 
all properties are within the limits specified for each test. 

4. Department verification testing is optional for quantities of 6000 tons or less. 
 
(3) Material represented by a sublot with any property outside the specification limits is 

nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 
B  Materials 
B.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and 
comments on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the 
engineer and post in each of the contractor’s laboratories as changes are adopted. 
Ensure that the plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to the 

appropriate persons. Include a list of recipients, the communication means that will 
be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 
plasticity index of all aggregates requiring QC testing. Obtain this information 
from the region materials unit or from the engineer. 
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5. Descriptions of stockpiling and hauling methods. 
6. Locations of the QC laboratory, retained sample storage, and where control charts 

and other documentation is posted. 
7. An outline for resolving a process control problem. Include responsible personnel, 

required documentation, and appropriate communication steps. 
 
B.2  Personnel 
(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 
 

Required Certification Level: Sampling or Testing Roles: 
Aggregate Technician IPP 
Aggregate Sampling Technician 
Aggregate Assistant Certified Technician (ACT-AGG) 
 

Aggregate Sampling[1] 

Aggregate Technician IPP 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle 
Testing, Aggregate Liquid 
Limit and Plasticity Index 
Testing 

[1] Plant personnel under the direct observation of an aggregate technician certified at 
level one or higher may operate equipment to obtain samples. 

 
(2) A certified technician must coordinate and take responsibility for the work an ACT 

performs. Have a certified technician ensure that all sampling and testing is performed 
correctly, analyze test results, and post resulting data. No more than one ACT can 
work under a single certified technician. 

 
B.3  Laboratory 
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 
Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm 
 
B.4  Quality Control Documentation 
B.4.1  General 
(1) Submit base aggregate placement documentation to the engineer within 10 business 

days after completing base placement. Ensure that the submittal is complete, neatly 
organized, and includes applicable project records and control charts. 

 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm
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B.4.2  Records 
(1) Document all placement observations, inspection records, and control adjustments 

daily in a permanent field record. Also include all test results in the project records. 
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch 
base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a 
method mutually agreeable to the engineer and contractor. 

 
B.4.3  Control Charts 
(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number 
on base placement control charts. Maintain separate control charts for each base 
aggregate size, source or classification, and type. 

 
(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-

inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method 
mutually agreeable to the engineer and contractor. Update control charts daily to 
include the following: 
1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 
(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests 

in the running average. The contractor may plot process control or informational tests 
on control charts, but do not include these tests, conforming QV tests, or IA tests in the 
running average. 

 
 
B.5  Contractor Testing 
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each 

base aggregate size, source or classification, and type. 
 
(2) Test gradation once per 3000 tons of material placed. Determine random sample 

locations and provide those sample locations to the engineer. Obtain samples after the 
material has been bladed, mixed, and shaped but before compacting; except collect 3-
inch samples from the stockpile at load-out. Do not sample from material used to 
maintain local traffic or from areas of temporary base that will not have an overlying 
pavement. On days when placing only material used to maintain local traffic or only 
temporary base that will not have an overlying pavement, no placement testing is 
required. 

 
(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the 

split for 7 calendar days in a dry, protected location. If requested for department 
comparison testing, deliver the split to the engineer within one business day. 
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(4) The engineer may require additional sampling and testing to evaluate suspect material 
or the technician’s sampling and testing procedures. 

 
(5) Test fracture for each gradation test until the fracture running average is above the 

lower warning limit. Subsequently, the contractor may reduce the frequency to one test 
per 10 gradation tests if the fracture running average remains above the warning limit. 

 
(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 
 
B.6  Test Methods 
B.6.1  Gradation 
(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 
 Gradation............................................................................................... AASHTO T 27 
 Material finer than the No. 200 sieve.................................................... AASHTO T 11 
 
(2) For 3-inch base, if 3 consecutive running average points for the percent passing the No. 

200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash 
at least one sample out of 10. If a single running average for the percent passing the 
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive 
running average points are again 8.5 percent passing or less. 

 
(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 

standard spec 310 for each base aggregate size, source or classification, and type. Set 
control and warning limits based on the standard specification gradation limits as 
follows: 
1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the 

upper and lower control limits. Warning limits for the No. 200 sieve are set 0.5 
percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent 
within the upper and lower control limits. Upper warning limits for the No. 10, No. 
40, and No. 200 sieves are 1 percent inside the upper control limit. 

 
B.6.2  Fracture 
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 
 
(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There 
are no upper limits. 
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B.6.3  Liquid Limit and Plasticity 
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
 
(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
 
B.7  Corrective Action 
B.7.1  General 
(1) Consider corrective action when the running average trends toward a warning limit. 

Take corrective action if an individual test exceeds the contract specification limit. 
Document all corrective actions both in the project records and on the appropriate 
control chart. 

 
B.7.2  Placement Corrective Action 
(1) Do not blend additional material on the roadbed to correct gradation problems. 
 
(2) Notify the engineer whenever the running average exceeds a warning limit. When 2 

consecutive running averages exceed a warning limit, the engineer and contractor will 
discuss appropriate corrective action. Perform the engineer’s recommended corrective 
action and increase the testing frequency as follows: 
1. For gradation, increase the QC testing frequency to at least one randomly sampled 

test per 1000 tons placed. 
2. For fracture, increase the QC testing frequency to at least one test per gradation 

test. 
 
(3) If corrective action improves the property in question such that the running average 

after 4 additional tests is within the warning limits, the contractor may return to the 
testing frequency specified in B.5.3. If corrective action does not improve the property 
in question such that the running average after 4 additional individual tests is still in 
the warning band, repeat the steps outlined above starting with engineer notification. 

 
(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

 
(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. The 
engineer and contractor will jointly review data, data reduction, and data analysis; 
evaluate sampling and testing procedures; and perform additional testing as required to 
determine the extent of potentially unacceptable material. The engineer may direct the 
contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 
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1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 
percent. 

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more 
than 5.0 percent. 

3. The fracture control limit is exceeded by more than 10.0 percent. 
 
B.8  Department Testing 
B.8.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The 
department will provide the contractor with a listing of names and telephone numbers 
of all QV and IA personnel for the project, and provide test results to the contractor 
within 2 business days after the department obtains the sample. 

 
B.8.2  Verification Testing 
B.8.2.1  General 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing 
personnel must meet the same certification level requirements specified in B.2 for 
contractor testing personnel for each test result being verified. The department will 
notify the contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 
1. One non-random test on the first day of placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 
(3) The department will sample randomly, at locations independent of the contractor’s QC 

work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before compacting; 
except, for 3-inch aggregates, the department will collect samples from the stockpile at 
load-out. The department will split each sample, test half for QV, and retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the department will take no 
further action. If QV test results are nonconforming, add the QV to the QC test results 
as if it were an additional QC test. 

 
B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
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according to the department’s independent assurance program. That review may 
include one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in 
resolving identified deficiencies, the engineer may suspend placement until action is 
taken. Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to 
evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be 

considered when resolving a dispute. 
 
(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to this work. If the contractor fails to perform the work required under 
this special provision, the department may reduce the contractor’s pay. The department 
will administer pay reduction under the non-performance of QMP administrative item. 
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(2) For material represented by a running average exceeding a control limit, the 
department will reduce pay by 10 percent of the contract price for the affected Base 
Aggregate bid items listed in subsection A. The department will administer pay 
reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The department 
will determine the quantity of nonconforming material as specified in B.7.2. 

301-010 (20100709) 

10. Base Aggregate Dense ¾-Inch, Item 305.0110. 

Revise standard spec 301.2.4.3 as follows:  
 
Furnish aggregate classified as crushed stone for ¾-Inch base when used in the top 
3 inches of the unpaved portion of the shoulder or for unpaved driveways and field 
entrances. 

11. Base Aggregate Dense 1 ¼-Inch, Item 305.0120. 

Revise standard spec 305.2.2.1 as follows:  
 
Use 1 ¼-Inch base aggregate that conforms to the following gradation requirements.  
 

Sieve Percent Passing By 
Weight 

1 1/4 inch 95 - 100 
1 inch --- 

3/4 inch 70 - 90 
3/8 inch 45 - 75 

No. 4 30 - 60 
No. 10 20 - 40 
No. 40 7 - 25 
No. 200 2 - 12 [1], [2] 

[1] Limited to a maximum of 8.0 percent for base placed between old 
and new pavement. 
[2] 3 - 10 percent passing when base is ³ 50% crushed gravel. 

12. Rout and Seal, Item 415.6000.S. 

A  Description 
This special provision describes routing, cleaning, drying, and sealing the longitudinal 
edge of pavement joints in new asphaltic pavement shoulders immediately adjacent to the 
edge of the concrete mainline pavement. The work shall conform to the plan details and as 
hereinafter provided. 
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B  Materials 
Furnish material that conforms to the requirements of the Specifications for Joint Sealants, 
Hot-Poured, for Concrete and Asphalt Pavements, ASTM Designation: D 6690, Type II, 
modified to require that the bond strength test be run at -20 degrees F. (The unmodified 
ASTM D 6690, Type II allows this test to be run at either 0 degrees F or -20 degrees F.) 
 
Deliver each lot or batch of sealing compound to the jobsite in the manufacturer’s original 
sealed container. Mark each container with the manufacturer’s name, batch or lot number, 
and the safe heating temperature. Present the manufacturer’s certification stating that the 
compound meets the requirements of this specification. Prior to applying the sealant, 
furnish to the engineer a certificate of compliance and a copy of the manufacturer’s 
recommendations on heating and applying the sealant. 
 
C  Construction 
C.1  Equipment 
Heat the sealing compound to the pouring temperature recommended by the manufacturer 
in an approved kettle or tank, constructed as a double boiler, with the space between the 
inner and outer shells filled with oil or other satisfactory heat transfer medium. If and 
when using the heating kettle on concrete or asphaltic pavement, properly insulate the 
heating kettle to ensure heat is not radiated to the pavement surface. 
 
Make rout cuts in a single pass. Two-pass cutting will not be allowed. Use a self-propelled 
mechanical router capable of routing the bituminous pavement to provide a 1.0:1.0 depth 
to width ratio of all routed cracks. The router blade or blades shall be of such size and 
configuration to cut the desired joint reservoir in one pass of the rout. No spacers between 
blades shall be allowed unless the contractor can demonstrate to the engineer that the 
desired reservoir and rout cut can be obtained with them. Either wet or dry routing will be 
permitted provided the above conditions are met. Use a pressure distributor for applying 
sealing material through a hand-operated wand or nozzle according to sealant 
manufacturer’s instructions. 
 
C.2  Methods 
Conduct the operation so that the routing, cleaning, and sealing are continuous operations. 
Traffic shall not be allowed to knead together or damage the routed joints. Rerout, if 
necessary, routed joints not sealed before traffic is allowed on the pavement when routing 
and sealing operations resume at no additional cost to the department. Do not perform rout 
cutting, cleaning, and sealing, within 48 hours of the placement of the shoulder’s surface 
course. 
 
Rout the longitudinal joint to a minimum width of ¾-inches and a minimum depth of 
¾-inches. Use a power vacuum or equivalent to immediately remove any routing slurry, 
dirt, or deleterious matter adhering to the joint walls or remaining in the joint cavity, or 
both. Prior to sealing, dry the cleaned joints either by air-drying or by using a high 
capacity torch. Immediately prior to sealing, blow out the dried crack with a blast of 
compressed air, 80-psi minimum. Continue cleaning until the joint is dry, and until all dirt, 
dust, or deleterious matter is removed from the joint and adjacent pavement to the 
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satisfaction of the engineer. If the air compressor produces dirt or other residue in the joint 
cavity, the contractor shall be required to clean the joint again. 
 
If cleaning operations could cause damage to, or interfere with, traffic in adjacent lanes, or 
both, provide protective screening that is subject to the approval of the engineer to the 
cleaning operation. 
 
Following cleaning, dry the routed joints and warm them with a hot air lance. Take care 
not to burn the pavement surface. Under no circumstances shall more than two minutes 
elapse between the time the hot air lance is used and the sealant is placed. 
 
Provide positive temperature control and mechanical agitation. Do not heat the sealant to 
more than 20 degrees F below the safe heating temperature. The safe heating temperature 
can be obtained from the manufacturer’s shipping container. Provide a direct connecting 
pressure type extruding device with nozzles shaped for insertion into the joint. 
Immediately remove sealant spilled on the surface of the pavement. 
 
Seal the joints when the sealant material is at the pouring temperature recommended by the 
manufacturer. Fill the joint such that after cooling, the sealant is flush with the adjacent 
pavement surface. Do not overfill the joint; the engineer may allow a very slight overband. 
Sand shall not be spread on the sealed joints to allow for opening to traffic. Before opening 
to traffic, the sealant shall be tack free. 
 
D  Measurement 
The department will measure Rout and Seal in length by the linear foot, completed 
according to the contract and accepted. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
415.6000.S Rout and Seal LF 
 
Payment is full compensation for rout cutting; cleaning the joint; furnishing and installing 
all materials, including sealant. 
415-100 (20080902) 

13. QMP Ride; Incentive IRI Ride, Item 440.4410.S. 

A  Description 
(1) This special provision describes profiling pavements with a non-contact profiler, 

locating areas of localized roughness, and determining the International Roughness 
Index (IRI) for each wheel path segment. 

 
(2) Profile the final riding surface of all mainline pavements. Include auxiliary lanes in 

Category I and II segments; crossroads with county, state or U.S. highway designations 
greater than 1500 feet in continuous length; bridges, bridge approaches; and railroad 
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crossings. Exclude roundabouts and pavements within 150 feet of the points of 
curvature of roundabout intersections.  

 
(3) The engineer may direct straightedging under standard spec 415.3.10 for pavement 

excluded from localized roughness under C.5.2 (1); for bridges; and for roundabouts 
and pavements within 150 feet of the points of curvature of roundabout intersections. 
Other surfaces being tested under this provision are exempt from straightedging 
requirements. 

 
B  (Vacant) 
 
C  Construction 
C.1 Quality Control Plan 
(1) Submit a written quality control plan to the engineer at or before the pre-pave meeting. 

Ensure that the plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of all quality control personnel. 
2. The process by which quality control information and corrective action efforts will 

be disseminated to the appropriate persons. Include a list of recipients, the 
communication means that will be used, and action time frames. 

3. The methods and timing used for monitoring and/or testing ride quality throughout 
the paving process. Also indicate the approximate timing of acceptance testing in 
relation to the paving operations. 

4. The segment locations of each profile run used for acceptance testing. 
5. Traffic Control Plan 

 
C.2 Personnel 
(1) Have a profiler operator, certified under the department’s highway technician 

certification program (HTCP), operate the equipment, collect the required data, and 
analyze the results using the methods taught in the HTCP profiling course. Ensure that 
an HTCP-certified profiler operator supervises data entry into the material records 
system (MRS). 

 
C.3 Equipment 
(1) Furnish a profile-measuring device capable of measuring IRI from the list of 

department-approved devices published on the department’s web site: 
http://roadwaystandards.dot.wi.gov/standards/qmp/index.htm 

 
(2) Unless the engineer and contractor mutually agree otherwise, arrange to have a 

calibrated profiler available when paving the final riding surface.  
 
(3) Perform daily calibration verification of the profiler using test methods according to 

the manufacturer’s recommendations. Notify the engineer before performing the 
calibration verification. If the engineer requests, arrange to have the engineer observe 
the calibration verification and operation. Maintain records of the calibration 
verification activities, and provide the records to the engineer upon request. 

http://roadwaystandards.dot.wi.gov/standards/qmp/index.htm
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C.4 Testing 
C.4.1 Run and Reduction Parameters 
(1) Enter the equipment-specific department-approved filter settings and parameters given 

in the approved profilers list on the department’s QMP ride web site. 
http://roadwaystandards.dot.wi.gov/standards/qmp/profilers.pdf 

 
C.4.2 Contractor Testing 
(1) Operate profilers within the manufacturer’s recommended speed tolerances. Perform 

all profile runs in the direction of travel. Measure the longitudinal profile of each 
wheel track of each lane. The wheel tracks are 6.0 feet apart and centered in the 
traveled way of the lane. 

 
(2) Coordinate with the engineer to schedule profile runs for acceptance. The department 

may require testing to accommodate staged construction or if corrective action may be 
required. 

 
(3) Measure the profiles of each standard or partial segment. Define primary segments 

starting at a project terminus and running contiguously along the mainline to the other 
project terminus. Field-locate the beginning and ending points for each profile run. 
When applicable, align segment limits with the sublot limits used for testing under the 
QMP Concrete Pavement specification. Define segments one wheel path wide and 
distinguished by length as follows: 
1. Standard segments are 500 feet long. 
2. Partial segments are less than 500 feet long. 

 
(4) Treat partial segments as independent segments. 
 
 The department will categorize each standard or partial segment as follows: 
 

Segments with a Posted Speed Limit of 55 MPH or Greater 
Category Description 
HMA I Asphalt pavement with multiple opportunities to achieve a smooth ride. 

The following operations performed under this contract are considered as 
opportunities: a layer of HMA, a leveling or wedging layer of HMA, and 
diamond grinding or partial depth milling of the underlying pavement 
surface. 

HMA II Asphalt pavement with a single opportunity to achieve a smooth ride. 
HMA III Asphalt pavement segments containing any portion of a bridge, bridge 

approach, railroad crossing, or intersection. An intersection is defined as 
the area within the points of curvature of the intersection radii. 

PCC II Concrete pavement. 
PCC III Concrete pavement segments containing any portion of a bridge, bridge 

approach, railroad crossing, intersection or gap. An intersection is 
defined as the area within the points of curvature of the intersection radii. 

 

http://roadwaystandards.dot.wi.gov/standards/qmp/profilers.pdf
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Segments with Any Portion Having a Posted Speed Limit Less Than 55 MPH 
Category Description 
HMA IV Asphalt pavement including intersections, bridges, approaches, and 

railroad crossings. 
PCC IV Concrete pavement including gaps, intersections, bridges, approaches, 

and railroad crossings. 
 
C.4.3 Verification Testing 
(1) The department may conduct verification testing (QV) to validate the quality of the 

product. A HTCP certified profiler operator will perform the QV testing. The 
department will provide the contractor with a listing of the names and telephone 
numbers of all verification personnel for the project. 

 
(2) The department will notify the contractor before testing so the contractor can observe 

the QV testing. Verification testing will be performed independent of the contractor’s 
QC work using separate equipment from the contractor’s QC tests. The department 
will provide test results to the contractor within 1 business day after the department 
completes the testing. 

 
(3) The engineer and contractor will jointly investigate any testing discrepancies. The 

investigation may include additional testing as well as review and observation of both 
the department’s and contractor’s testing procedures and equipment. Both parties will 
document all investigative work. 

 
(4) If the contractor does not respond to an engineer request to resolve a testing 

discrepancy, the engineer may suspend production until action is taken. Resolve 
disputes as specified in C.6. 

 
C.4.4 Documenting Profile Runs 
(1) Compute the IRI for each segment and analyze areas of localized roughness using the 

ProVAL software. Also, the contractor shall prepare the ProVAL Ride Quality Module 
Reports, showing the IRI for each segment and the areas of localized roughness 
exceeding an IRI of 200 in/mile. Use ride quality module report as follows: 

 
       Fixed Interval Continuous (Localized Roughness) 
  Base-length            500’    25’ 
  Threshold       140”/Mile           200”/Mile  
     
 The ProVAL software is available for download at:  
 

http://www.roadprofile.com. 
 
(2) As part of the profiler software outputs and ProVAL reports, document the areas of 

localized roughness. Field-locate the areas of localized roughness prior to the 
engineer’s assessment for corrective actions. Document the reasons for areas excluded 
and submit to the engineer. 

http://www.roadprofile.com/
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(3) Within 5 business days after completing profiling of the pavement covered under this 

special provision, unless the engineer and contractor mutually agree to a different 
timeline, submit the electronic ProVAL project file containing the .ppf files for each 
profiler acceptance run data and Ride Quality Module Reports, in .pdf format using the 
department’s Materials Reporting System (MRS) software available on the 
department’s web site: 

http://www.atwoodsystems.com/mrs 
 

Notify the engineer when the Profiler Acceptance Run data and the Ride Quality 
Report have been submitted to the MRS system.  

 
C.5 Corrective Actions 
C.5.1 General 
(1) Analyze the data from the PROVAL reports and make corrective action 

recommendations to the department. The department will independently assess 
whether a repair will help or hurt the long-term pavement performance before deciding 
on corrective action. Correct the ride as the engineer directs in writing. 

 
C.5.2 Corrective Actions for Localized Roughness 
(1) Apply localized roughness requirements to all pavements, including HMA III, PCC III, 

HMA IV, and PCC IV; except localized roughness requirements will not be applied to 
pavements within 25 feet of the following surfaces if they are not constructed under 
this contract: bridges, bridge approaches, or railroad crossings. The department may 
direct the contractor to make corrections to the pavement within the 25-foot 
exclusionary zones. 

 
(2) The engineer will review each individual wheel track for areas of localized roughness. 

The engineer will assess areas of localized roughness within 5 business days of 
receiving notification that the reports were uploaded. The engineer will analyze the 
report documenting areas that exceed an IRI of 200 in/mile and do one of the following 
for each location: 

 
1. Direct the contractor to correct the area to minimize the effect on the ride. 
2. Leave the area of localized roughness in place with no pay reduction. 
3.  Except for HMA IV and PCC IV segments, assess a pay reduction as follows for 

each location in each wheel path: 
Localized Roughness IRI 

(in/mile) 
Pay Reduction[1] 

(dollars) 
> 200 (Length in Feet) x (IRI –200) 

 [1] A maximum $250 pay reduction may be assessed for locations of localized 
roughness that are less than or equal to 25 feet long. Locations longer than 
25 feet may be assessed a maximum pay reduction of $10 per foot. 

 

http://www.atwoodsystems.com/mrs
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(3) The engineer will not direct corrective action or assess a pay reduction for an area of 
localized roughness without independent identification of that area as determined by 
physically riding the pavement. For corrections, use only techniques the engineer 
approves. 

 
(4) Re-profile corrected areas to verify that the IRI is less than 140 in/mile after correction. 

Submit a revised ProVAL ride quality module report to the reference documents 
section of the MRS for the corrected areas to validate the results. 

 
C.5.3 Corrective Actions for Excessive IRI 
(1) If an individual segment IRI exceeds 140 in/mile for HMA I, HMA II, and PCC II 

pavements after correction for localized roughness, the engineer may require the 
contractor to correct that segment. Correct the segment final surface as follows: 

HMA I: Correct to an IRI of 60 in/mile using whichever of the 
following methods as approved by the engineer: 

 Mill and replace the full lane width of the riding surface 
excluding the paved shoulder. 
Continuous diamond grinding or fine-tooth milling the 
full lane width, if required, of the riding surface 
including adjustment of the paved shoulders.  
 

HMA II: Correct to an IRI of 85 in/mile using whichever of the 
following methods as approved by the engineer: 

 Mill and replace the full lane width of the riding surface 
excluding the paved shoulder. 
Continuous diamond grinding or fine-tooth milling of 
the full lane width, if required, of the riding surface 
including adjustment of the paved shoulders  
 

PCC II: Correct to an IRI of 85 in/mile using whichever of the 
following methods as approved by the engineer: 

 Continuous diamond grinding of the full lane width, if 
required, of the riding surface including adjustment of 
the paved shoulders. Conform to sections C.1 through 
C.4 of Concrete Pavement Continuous Diamond 
Grinding Special provision contained elsewhere in the 
contract. 
Remove and replace the full lane width of the riding 
surface. 
 

 
(2) Re-profile corrected segments to verify that the final IRI meets the above correction 

limits and there are no areas of localized roughness. Enter a revised ProVAL ride 
quality module report for the corrected areas to the reference documents section of the 
MRS. Segments failing these criteria after correction are subject to the engineer’s right 
to adjust pay for non-conforming work under standard spec 105.3. 
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C.6 Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
testing procedures, and perform additional testing. 

 
(2) If the project personnel cannot resolve a dispute and the dispute affects payment or 

could result in incorporating nonconforming pavement, the department will use third 
party testing to resolve the dispute. The department’s Quality Assurance Unit, or a 
mutually agreed on independent testing company, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent tester. The 
department may use third party tests to evaluate the quality of questionable pavement 
and determine the appropriate payment. 

 
D  Measurement 
(1) The department will measure Incentive IRI Ride by the dollar, adjusted as specified in 

E.2. 
 
E  Payment 
E.1 Payment for Profiling 
(1) Costs for furnishing and operating the profiler, documenting profile results, and 

correcting the final pavement surface are incidental to the contract. The department 
will pay separately for engineer-directed corrective action performed within the 
25-foot exclusionary zones under C.5.2 as extra work. 

 
E.2 Pay Adjustment 
(1) The department will pay incentive for ride under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
440.4410.S Incentive IRI Ride DOL 

 
(2) Incentive payment is not limited, either up or down, to the amount the schedule of 

items shows. 
 
(3) The department will administer disincentives for ride under the Disincentive IRI Ride 

administrative item. 
 
(4) The department will not assess disincentive on HMA III or PCC III segments. 

Incentive pay for HMA III and PCC III segments will be according to the requirements 
for the category of the adjoining segments. 

 
(5) The department will adjust pay for each segment based on the initial IRI for that 

segment. If corrective action is required, the department will base disincentives on the 
IRI after correction for pavement meeting the following conditions: 
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All Pavement: The corrective work is performed in a contiguous, full 
lane width section 500 feet long, or a length as agreed 
with the engineer. 

HMA Pavements: The corrective work is a mill and inlay or full depth 
replacement and the inlay or replacement layer thickness 
conforms to standard spec 460.3.2. 

Concrete Pavements: The corrective work is a full depth replacement and 
conforms to standard spec 415. 

 
(6) The department will adjust pay for 500-foot long standard segments nominally one 

wheel path wide using equation “QMP 1.04” as follows: 
 

HMA I 
Initial IRI 

(inches/mile) 
Pay Adjustment[1] 

(dollars per standard segment) 
< 30 250 

≥ 30 to <35 1750 – (50 x IRI) 
≥ 35 to < 60 0 
≥ 60 to < 75 1000 – (50/3 x IRI) 

≥ 75 -250 
 

HMA II and PCC II 
Initial IRI 

(inches/mile) 
Pay Adjustment[1] [2] 

(dollars per standard segment) 
< 50 250 

≥ 50 to < 55 2750 – (50 x IRI) 
≥ 55 to < 85 0 
≥ 85 to < 100 (4250/3) – (50/3 x IRI) 

≥ 100 -250 
 

HMA IV and PCC IV 
Initial IRI 

(inches/mile) 
Pay Adjustment[1] [2] 

(dollars per standard segment) 
< 35 250 

≥ 35 to < 45 1125-(25xIRI) 
≥ 45 0 

 [1] If the engineer directs placing upper layer asphaltic mixtures between 
October 15 and May 1 for department convenience as specified in 
standard spec 450.3.2.1(5), the department will not adjust pay for ride 
on pavement the department orders the contractor to place when the 
temperature, as defined in standard spec 450.3.2.1(2), is less than 36 F. 

 [2] If the engineer directs placing concrete pavement for department 
convenience, the department will not adjust pay for ride on pavement 
the department orders the contractor to place when the air temperature 
falls below 35 F.  
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(7) The department will prorate the pay adjustment for partial segments based on their 
length. 

440-010 (20130615) 

14. Salvaged Asphaltic Pavement Milling. 

Delete the second paragraph of standard spec 490.3.1 and replace with the following: 
 
Salvaged asphaltic millings will remain the property of the department. Salvaged asphaltic 
millings are to be placed in the department’s right-of-way in the NE quadrant of the 
USH 51 – STH 73 South interchange as shown on the erosion control plan sheets.  

15. Expansion Device, B-11-0074. 

A  Description 
This special provision describes furnishing and installing an expansion device in 
accordance to standard spec 502, as shown on the plans, and as hereinafter provided. 
 
B  Materials 
The minimum thickness of the polychloroprene strip seal shall be ¼-inch for non-
reinforced elastomeric glands and 1/8-inch for reinforced glands. Furnish the strip seal 
gland in lengths suitable for a continuous one-piece installation at each individual 
expansion joint location. Provide preformed polychloroprene strip seals that conform to 
the requirements ASTM D3542, and have the following physical properties: 
 

Property Requirements Value Test Method 
Tensile Strength, min. 2000 psi ASTM D412 
Elongation @ Break, min 250% ASTM D412 
Hardness, Type A, Durometer 60 ± 5 pts. ASTM D2240 
Compression Set, 70 hours @212˚F, max. 35% D395 Method B Modified 
Ozone Resistance, after 70 hrs. at 100˚F 
under 20% Strain with 100 pphm ozone 

No Cracks ASTM D1149 Method A 

Mass Change in Oil 3 after 70 hr. 212˚F 
Mass Change, max. 

45% ASTM D471 

 
Install the elastomeric strip seal gland with tools recommended by the manufacturer, and 
with a lubricant adhesive conforming to the requirements of ASTM D4070. 
 
The manufacturer and model number shall be one of the following approved strip seal 
expansion device products: 
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  Model Number 
Strip Seal Gland Size* 

 

Manufacturer 4-Inch 5-Inch 6-Inch 
D.S. Brown SSA2-A2R-400 SSA2-A2R-XTRA SSA2-A2R-XTRA 
R.J. Watson RJA-RJ400 RJA-RJ500 RJA-RJ600 
Watson Bowman Acme A-SE400 A-SE500 A-SE800 
Commercial Fabricators A-AS400 ----- ----- 

 
*Expansion device strip seal gland size requirement of 4”, 5”, and 6” shall be as shown on 
the plans. 
 
Furnish manufacturer’s certification for production of polychloroprene represented 
showing test results for the cured material supplied, and certifying that it meets all 
specified requirements. 
 
The steel extrusion or retainer shall conform to ASTM designation A 709 grade 36 steel. 
After fabrication, steel shall be galvanized conforming to the requirements ASTM A123. 
 
Manufacturer’s certifications for adhesive and steel shall attest that the materials meet the 
specification requirements. 
502-020 (20110615) 

16. Concrete Bridges. 

Supplement standard spec 502.3.8.1.1 as follows: 
 
Impervious Coating Method is not allowed to be used to cure any concrete poured as part 
of the bridge deck joint repair. Use Impervious Sheeting, Continuous Wet Cure, or 
Alternate Curing Methods approved by the engineer to provide a clean concrete surface for 
the application of the polymer overlay. 

17. Polymer Overlay, Item 509.5100.S. 

A  Description 
This special provision describes furnishing and applying two layers of a two-component 
polymer overlay system to the bridge decks shown on the plans. The minimum total 
thickness of the overlay system shall be ¼”. 
 
B  Materials 
B.1  General 
Furnish materials specifically designed for use over concrete bridge decks. Furnish 
polymer liquid binders from the department’s approved product list. 
 
B.2  Polymer Resin 
The polymer resin base and hardener shall be composed of two-component, 100% solids, 
100% reactive, thermosetting compound with the following properties: 
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Property Requirements Test Method 

Gel Time A 15 - 45 minutes @ 
73° to 75° F ASTM C881 

Viscosity A 7 - 70 poises 
ASTM D2393, Brookfield 

RVT, Spindle No. 3, 20 
rpm 

Shore D Hardness B 60-75 ASTM D2240 
Absorption B 1% maximum at 24 hr ASTM D570 

Tensile Elongation B 30% - 70% @ 7 days ASTM D638 
Tensile Strength B >2000 psi @ 7 days ASTM D638 

Chloride Permeability B <100 coulombs @ 28 
days AASHTO T277 

A Uncured, mixed polymer binder 
B Cured, mixed polymer binder 

 
B.3  Aggregates 
Furnish natural or synthetic aggregates that have a proven record of performance in 
applications of this type. Furnish aggregates that are non-polishing, clean, free of surface 
moisture, fractured or angular in shape; free from silt, clay, asphalt, or other organic 
materials; and meet the following properties and gradation requirements: 
 
Aggregate Properties: 

Property Requirement Test Method 

Moisture Content* ½ of the measured aggregate absorption, % ASTM C566 

Hardness ³6.5 Mohs Scale 

Fractured Faces 
100% with at least 1 fractured face and 80% 

with at least 2 fractured faces of material 
retained on No.16 

ASTM 5821 

Absorption ≤1% ASTM C128 
* Sampled and tested at the time of placement. 

 
Gradation: 

Sieve Size % Passing by Weight 

No. 4 100 

No. 8 30 – 75 

No. 16 0 – 5 

No. 30 0 – 1 
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B.4  Required Properties of Overlay System 
The required properties of the overlay system are listed in the table below: 
 

Property Requirement A Test Method 
Minimum Compressive 
Strength at 8 Hrs. (psi) 

1,000 psi @ 8 hrs 
5,000 psi @ 24 hrs 

ASTM C 579 Method B, 
Modified B 

Thermal Compatibility No Delaminations ASTM C 884 

Minimum Pull-off Strength 250 psi @ 24 hrs ACI 503R, Appendix A 
A Based on samples cured or aged and tested at 75°F 
B Plastic inserts that will provide 2-inch by 2-inch cubes shall be placed in the oversized 
brass molds. 
 
B.5  Approval of Bridge Deck Polymer Overlay System 
A minimum of 20 working days prior to application, submit product data sheets and 
specifications from the manufacturer, and a certified test report to the engineer for 
approval. The engineer may request samples of the polymer and/or aggregate, prior to 
application, for the purpose of acceptance testing by the department. 
 
For materials not pre-qualified, in addition to the above submittals, submit product 
history/reference projects and a certified test report from an independent testing laboratory 
showing compliance with the requirements of the specification. 
 
The product history/reference projects consist of a minimum of 5 bridge/roadway locations 
where the proposed overlay system has been applied in Wisconsin or in locations with a 
similar climate - include contact names for the facility owner, current phone number or 
e-mail address, and a brief description of the project. 
 
Product data sheets and specifications from the manufacture consists of literature from the 
manufacturer showing general instructions, application recommendations/methods, 
product properties, general instructions, or any other applicable information. 
 
C  Construction 
C.1  General 
Conduct a pre-installation conference with the manufacturer's representative prior to 
construction to establish procedures for maintaining optimum working conditions and 
coordination of work. Furnish the engineer a copy of the recommended procedures and 
apply the overlay system according to the manufacturer’s instructions. The manufacturer's 
representative familiar with the overlay system installation procedures shall be present at 
all times during surface preparation and overlay placement to provide quality assurance 
that the work is being performed properly. 
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Store resin materials in their original containers in a dry area. Store and handle materials 
according to the manufacturer’s recommendations. Store all aggregates in a dry 
environment and protect aggregates from contaminants on the job site. 
 
C.2  Deck Preparation 
C.2.1. Deck Repair 
Remove all asphaltic patches and unsound or disintegrated areas of the concrete decks as 
the plans show, or as the engineer directs. Work performed to repair the concrete deck will 
be paid for under other items. Ensure that products used for deck patching are compatible 
with the polymer overlay system. 
 
NOTE: Some polymer systems require concrete patch material to be in place a minimum 
of 28-days before overlaying - contact polymer manufacturer before completing deck 
patching/repair. 
 
C.2.2  Surface Preparation 
Determine an acceptable shotblasting machine operation (size of shot, flow of shot, 
forward speed, and/or number of passes) that provides a surface a profile meeting CSP 5 
according to the International Concrete Repair Institute Technical Guideline No. 03732. If 
the engineer requires additional verification of the surface preparation, test the tensile bond 
strength according to ACI 503R, Appendix A of the ACI Manual of Concrete Practice. 
The surface preparation will be considered acceptable if the tensile bond strength is greater 
than or equal to 250 psi or the failure area at a depth of ¼ inches or more is greater than 
50% of the test area. Continue adjustment of the shotblasting machine and necessary 
testing until the surface is acceptable to the engineer or a passing test result is obtained.  
 
Prepare the entire deck using the final accepted adjustments to the shotblasting machine as 
determined above. Thoroughly blast clean with hand-held equipment any areas 
inaccessible by the shotblasting equipment. Do not perform surface preparation more than 
24 hours prior to the application of the overlay system. 
 
Prepare the vertical concrete surfaces adjacent to the deck a minimum of 2” above the 
overlay according to SSPC-SP 13 by sand blasting, using wire wheels, or other approved 
method. 
 
Just prior to overlay placement, clean all dust, debris, and concrete fines from the prepared 
surfaces including the vertical surfaces with compressed air. When using compressed air, 
the air stream must be free of oil. Any grease, oil, or other foreign matter that rests on or 
has absorbed into the concrete shall be removed completely. If any prepared surfaces 
(including the first layer of the polymer overlay) are exposed to rain or dew, lightly 
sandblast (breeze blast) the exposed surfaces. 
 
Protect drains, expansion joints, access hatches, or other appurtenances on the deck from 
damage by the shot and sand blasting operations and from materials adhering and entering. 
Tape or form all construction joints to provide a clean straight edge.  
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Create a transitional area approaching transverse expansion joints and ends of the deck 
using the shotblasting machine or other approved method. Remove 5/16” to 3/8” of 
concrete adjacent to the joint or end of deck and taper a distance of 3 feet. 
 
The engineer may consider alternate surface preparation methods per the overlay system 
manufacture’s recommendations. The engineer will approve the final surface profile and 
deck cleanliness prior to the contractor placing the polymer overlay. 
 
C.3  Application of the Overlay 
Perform the handling and mixing of the polymer resin and hardening agent in a safe 
manner to achieve the desired results according to the manufacturer’s instructions. Do not 
apply the overlay system if any of the following exists: 

· Ambient air temperature is below 50oF; 
· Deck temperature is below 50oF; 
· Moisture content in the deck exceeds 4.5% when measured by an electronic 

moisture meter or shows visible moisture after 2 hours when measured in 
accordance to ASTM D4263;  

· Rain is forecasted during the minimum curing periods listed under C.5; 
· Materials component temperatures below 50oF or above 99oF; 
· Concrete age is less than 28 days unless approved by the engineer. 
· The deck temperature exceeds 100oF. 
· If the gel time is 10 minutes or less at the predicted high air temperature for the 

day. 
 
After the deck has been shotblasted or during the overlay curing period, only necessary 
surface preparation and overlay application equipment will be allowed on the deck. Begin 
overlay placement as soon as possible after surface preparation operations. 
 
The polymer overlay shall consist of a two-course application of polymer and aggregate. 
Each of the two courses shall consist of a layer of polymer covered with a layer of 
aggregate in sufficient quantity to completely cover the polymer. Apply the polymer and 
aggregate according to the manufacturer’s requirements. Apply the overlay using 
equipment designed for this purpose. The application machine shall feature positive 
displacement volumetric metering and be capable of storing and mixing the polymer resins 
at the proper mix ratio. Disperse the aggregate using a standard chip spreader or equivalent 
machine that can provide a uniform, consistent coverage of aggregate. First course 
applications that do not receive enough aggregate before the polymer gels shall be 
removed and replaced. A second course applied with insufficient aggregate may be left in 
place, but will require additional applications before opening to traffic. 
 
After completion of each course, cure the overlay according to the manufacturer’s 
instructions. Follow the minimum cure times listed under C.5 or as prescribed by the 
manufacturer. Remove the excess aggregate from the surface treatment by sweeping, 
blowing, or vacuuming without tearing or damaging the surface; the material may be 
re-used if approved by the engineer and manufacturer. Apply all courses of the overlay 
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system before opening the area to traffic. Do not allow traffic on the treated area until 
directed by the engineer. 
 
After the first layer of coating has cured to the point where the aggregate cannot be pulled 
out, apply the second layer. Prior to applying the second layer, broom and blow off the 
first layer with compressed air to remove all loose excess aggregate. 
 
Prior to opening to traffic, clean expansion joints and joint seals of all debris and polymer. 
If required by the engineer, a minimum of 3 days following opening to traffic, remove 
loosened aggregates from the deck, expansion joints, and approach pavement. 
 
C.4  Application Rates 
Apply the polymer overlay in two separate courses in accordance to the manufacturer’s 
instructions, but not less than the following rate of application. 
 

Course Minimum Polymer 
Rate A (GAL/100 SF) 

Aggregate B 
(LBS/SY) 

1 2.5 10+ 
2 5.0 14+ 

A The minimum total applications rate is 7.5 GAL/100 SF. 
B Application of aggregate shall be of sufficient quantity to completely cover the polymer. 
 
C.5  Minimum Curing Periods 
As a minimum, cure the coating as follows: 
 

 Average temperature of deck, polymer 
and aggregate components in °F 

Course 50-54 55-59 60-64 65-69 70-74 75-79 80-84 85-99 
1 6 hrs. 5 hrs. 4 hrs. 3 hrs. 2.5 hrs 2 hrs 1.5 hrs. 1 hr. 
2 8 hrs. 6.5 hrs. 6.5 hrs. 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs. 

 
C.6 Repair of Polymer Overlay 
Repair all areas of unbonded, uncured, or damaged polymer overlay for no additional 
compensation. Submit repair procedures from the manufacturer to the engineer for 
approval. Absent a manufacturer’s repair procedures and with the approval of the engineer, 
complete repairs according to the following: Saw cut the limits of the area to the top of the 
concrete; remove the overlay by scarifying, grinding, or other approved methods; shot 
blast or sand blast and air blast the concrete prior to placement of polymer overlay; and 
place the polymer overlay according to section C.3.  
 
D  Measurement 
The department will measure Polymer Overlay in area by the square yard, acceptably 
completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
509.5100.S Polymer Overlay SY 
 
Payment is full compensation for preparing the surface; for tensile bond testing; for 
providing the overlay; for cleanup; and for sweeping/vacuuming and disposing of excess 
materials. Concrete Deck Repair will be paid for separately. 
509-030 (20130615) 

18. Relaid Storm Sewers. 

Supplement the second paragraph of standard spec 609.5 as follows: 
 
Coring of the existing pipe and retrofitting of joint ties is incidental to the item of relaid 
storm sewer. 

19. Cover Plates Temporary, Item 611.8120.S. 

A  Description 
This special provision describes furnishing, installing and removing a steel plate to cover 
and support asphaltic pavement and traffic loading at manholes, inlets and similar 
structures during milling and paving operations. 
 
B  Materials 
Provide a 0.25-inch minimum thickness steel plate that extends to the outside edge of the 
existing masonry. 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Cover Plates Temporary as units, acceptably completed in 
place.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
611.8120.S Cover Plates Temporary Each 
 
Payment is full compensation for furnishing, installing, and removing the cover plates. 
 
The steel plates shall become the property of the contractor when no longer needed in the 
contract work. 
611-006 (20030820) 
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20. Wood and Tubular Steel Sign Posts. 

Revise the first paragraph of standard spec 634.3.1 as follows:  
 
Set and laterally position the wood posts for supporting roadside signs as the plans show, 
or as the engineer directs. For installations in concrete or asphalt, use 24-inch inside 
diameter PVC pipe box-outs. Position the PVC pipe so the top of pipe is flush with the 
adjacent concrete or asphalt.  

21. Pavement Marking Grooved Wet Reflective Contrast Tape 4-Inch, Item 
646.0841.S; 8-Inch, Item 646.0843.S. 

A  Description 
This special provision describes furnishing, grooving and installing preformed wet 
reflective pavement marking contrast tape for grooved applications as shown on the plans, 
according to standard spec 646, and as hereinafter provided.  
 
B  Materials 
Furnish wet reflective pavement marking contrast tape and adhesive material, per 
manufacturer’s recommendation if required, from the department’s approved products list. 
 
Furnish a copy of the manufacturer’s recommendations to the engineer before preparing 
the pavement marking grooves. 
 
C  Construction 
C.1  General 
For quality assurance, provide the engineer and the region’s Marking Section evidence of 
manufacturer training in the proper placement and installation of pavement marking 
contrast tape. 
 
Plane the grooved lines according to details in the plan and per manufacturer’s 
recommendations. Use grooving equipment with a free-floating, independent cutting head. 
Plane a minimum number of passes to create a grooved surface per manufacturer’s 
recommendations. 
 
C.2  Groove Depth 
Cut the groove to a depth of 120 mils ± 10 mils from the pavement surface or, if tined, 
from the high point of the tined surface. To measure the depth, the contractor may use a 
depth plate placed in the groove and a straightedge placed across the plate and groove, or 
the contractor may use a straightedge placed perpendicular to the groove. The department 
may periodically check groove depths. 
 
C.3  Groove Width – Longitudinal Markings 
Cut the groove one-inch wider than the width of the tape. 
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C.4  Groove Position 
Position the groove edge according to plan details. Groove a minimum of 4 inches, but not 
greater than, 12 inches from both ends of the tape segment. Achieve straight alignment 
with the grooving equipment. 
 
C.5  Groove Cleaning 
C.5.1  Concrete 
Cooling the cutting head with water may be necessary for some applications and 
equipment. If cooling water is necessary, flush the groove immediately with high-pressure 
water after cutting to remove any build-up of cement dust and water slurry. If this is not 
done, the slurry may harden in the groove. 
 
If water is used in the grooving process, allow the groove to dry a minimum of 24 hours 
after groove cleaning, and prior to pavement marking application. The groove surface shall 
be clean and dry before applying the adhesive, and the pavement marking tape. Use a 
high-pressure air blower with at least 185 ft3/min air flow and 120 psi air pressure to clean 
the groove; use of the air blower does not decrease the amount of time required for the 
groove to dry. 
 
C.5.2  New Asphalt 
Groove pavement five or more days after paving. 
 
Use a high-pressure air blower with at least 185 ft3/min air flow and 90 psi air pressure to 
clean the groove. 
 
C.5.3  Existing Asphalt 
Check for structural integrity in supporting grooving operations. If the structural integrity 
of the asphalt pavement is inadequate to support grooving operations, immediately notify 
the engineer. 
 
Use a high-pressure air blower with at least 185 ft3/min air flow and 90 psi air pressure to 
clean the groove. 
 
C.6  Tape Application 
Apply the tape when both the air and surface temperature are 40 degrees F and rising. 
 
Apply tape in the groove as per manufacturer’s recommendations. If manufacturer’s 
recommendations require surface preparation adhesive 
 

1) For the Southeast Region and the ozone non-attainment Northeast Region counties 
of Sheboygan, Manitowoc, and Kewaunee: 

 
· Apply SPA-60 during May 1 to September 30, both dates inclusive due to 

Volatile Organic Compound Limitations.. 
 

· Apply P-50 during October 1 to April 30, both dates inclusive. –  
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2) For the remainder counties: 

 
· Apply either adhesive. 

 
Refer to the manufacturer’s instructions for determining when the surface preparation 
adhesive is set. 
 
Tamp the wet reflective pavement marking contrast tape with a tamper cart roller, with a 
minimum of a 200-lb load, cut to fit the groove. Tamp a minimum of three complete 
cycles (6 passes) with grooved modified tamper roller cart. 
 
D  Measurement 
The department will measure Pavement Marking Grooved Wet Reflective Contrast Tape 
(Width) for grooved applications in length by the linear foot of tape placed according to 
the contract and accepted.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
646.0841.S Pavement Marking Grooved Wet Reflective Contrast 

Tape 4-Inch 
LF 

646.0843.S Pavement Marking Grooved Wet Reflective Contrast 
Tape 8-Inch 

LF 

 
Payment is full compensation for cleaning and preparing the pavement surface; furnishing 
and installing the material; and for removing temporary pavement marking, if necessary. 
646-022 (20120615) 

22. Locating No-Passing Zones, Item 648.0100. 

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 
0.21 miles (1108 feet). 
648-005 (20060512) 

23. No Mow Lawn Seed, Item SPV.0085.01. 

A  Description 
This special provision describes furnishing and installing a No Mow Lawn Seed at the 
locations shown on the plans and as hereinafter provided. 
 
B  Materials 
Provide a slow growing fescue seed mix rated for drought tolerance and a maximum 
height of 6” tall when fully established. 
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All seed shall be from nurseries specializing in growing native species. Provide seed blend 
to engineer for final review and approval and shall include, from seed vendor, certification 
of seed showing mix composition and a guarantee of germination and the following 
information: Scientific name of genus and species (subspecies and variety as necessary) and 
guarantee that seeds are true to species, bulk weight of seed, PLS, supplier lot identification, 
calendar year in which seed was collected, seed origin (geographical location), seed supplier 
contact information including company name, address, phone number, contact person’s 
name and e-mail address. 
 
A mix containing a nurse crop annual seed may be substituted in lieu of the separate bid item 
“Seeding Nurse Crop” with approval by the engineer. 
 
C  Construction 
Do not seed later than October 15 without written approval from the engineer. 
 
Salvaged Topsoil and Topsoil Conditioning will be provided under a separate bid items 
but contractor performing the seeding operations shall verify that sufficient topsoil has 
been provided both in terms of quality and quantity. Verify that no foreign or deleterious 
material or liquid such as paint, paint washout, concrete slurry, concrete layers or chunks, 
cement, plaster, oils, gasoline, diesel fuel, paint thinner, turpentine, tar, roofing compound, 
acid, stones larger than 2-inch in diameter, and/or any other construction refuse has been 
deposited within area to be seeded. If insufficient or contaminated topsoil is in place, 
notify the engineer immediately and do not begin any seeding operations until any and all 
unsatisfactory conditions have been corrected. 
 
Remove all undesirable vegetation that has germinated in area to be seeded in a method 
that will not adversely affect the installation of new seed. Scarify soils that have become 
compacted during construction operations. Ensure aerated subgrades to a minimum depth 
of 8 inches are present before proceeding with seeding operations. The bid item “Topsoil 
Conditioning” shall be used as necessary to prepare the seedbed for all areas that will be 
seeded with No Mow seed.  
 
Moisten prepared area before seeding if soil is dry. Water thoroughly and allow surface to 
dry before seeding. Do not create muddy soil. Water the newly seeded areas in accordance 
to the manufacturer specifications and as needed due to weather conditions. Watering shall 
occur a minimum of four to six weeks after seeding, or as required by the seed supplier. 
 
Use fertilizer only if seed mix supplier recommends. 
 
No seeding shall occur on frozen ground or at temperatures lower than 32 degrees F. 
 
Apply a seeding rate for the No Mow Lawn Seed as recommended by the seed mix 
provider and approved by the engineer. The plans estimate using a rate of 5 lbs/1,000 sq. 
feet; notify the engineer if a different rate is recommended by seed supplier. 
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D  Measurement 
The department will measure No Mow Lawn Seed by the pound, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0085.01 No Mow Lawn Seed LB 
 
Payment is full compensation for providing, handling, and storing all seed; for providing 
the required culture and inoculating seed as specified and as needed; and for preparing the 
seed bed, sowing, covering and firming the seed; and for furnishing and installing all 
materials, including but not limited to seed.  

24. Pavement Marking Grooved Wet Reflective Epoxy 4-Inch, Item 
SPV.0090.01. 

A  Description 
This special provision describes furnishing, grooving, and installing wet reflective epoxy 
pavement marking as shown on the plans, in accordance to standard spec 646, and as 
hereinafter provided. 
 
B  Materials 
Furnish a 20 mils application of modified epoxy binder pavement marking, LS65, HPS-4 
or Mark 55.4 in a grooved slot. Provide a double drop system of 5.3 pounds per gallon of 
3M elements Series 70E wet reflective beads for white marking and 71E for yellow 
markings and Utah Performance beads mixture at a drop rate of 12-22 pounds per gallon: 
 

Utah Bead Gradation 
 

US Mesh  Percent Passing (ASTM D1214) 
18 65-80 
20  
25  
30 30-50 
40  
50 0-5 

 
Replace standard spec 646.2.3 (1) with the Utah Bead Gradation listed above. This product 
shall achieve a minimum of 250 mcd, initial, and 80 mcd, for white after one year from 
placement, per ASTM E 2177, 45 seconds after the pavement marking is wetted. 
 



3060-02-62, 3060-02-70  40 of 45 

C  Construction 
C.1  General 
For quality assurance, provide the engineer and the region’s Marking Section evidence 
of manufacturer training in the proper placement and installation of the wet reflective 
epoxy/bead marking. 
 
Plane the grooved lines in accordance to details in the plan. Use grooving equipment with 
a free-floating, independent cutting or grinding head. Plane a minimum number of passes 
to create a smooth groove. Remove lane line and center line pavement markings during the 
grooving process. 
 
C.2  Groove Depth for Asphalt 
Cut the groove to a depth of 80 mils ±10 mils from the pavement surface. Measure depth 
using a straightedge placed perpendicular to the groove. The department may periodically 
check groove depths. 
 
C.3  Groove Depth for Concrete 
Cut the groove to a depth of 60 mils ±10 mils from the pavement surface or, if tined from 
the high point of the tined surface. Measure depth using a straightedge placed 
perpendicular to the groove. The department may periodically check groove depths. 
 
C.4  Groove Width – Longitudinal Markings 
Cut the groove one-inch wider than the width of the pavement marking.  
 
C.5  Groove Position 
Position the groove edge in accordance to SDD 15C 8 sheet a. If necessary, groove a 
minimum of 4 inches, but not greater than, 12 inches from both ends of the pavement 
marking segment. Achieve straight alignment with the grooving equipment. 
 
C.6  Groove Cleaning 
C.6.1 Concrete 
Cooling the cutting head with water may be necessary for some applications and 
equipment. If cooling water is necessary, flush the groove immediately with high-pressure 
water after cutting to remove any build-up of cement dust and water slurry. If this is not 
done, the slurry may harden in the groove. 
 
If water is used in the grooving process, allow the groove to dry a minimum of 24 hours 
after groove cleaning, and prior to pavement marking application. The groove surface shall 
be clean and dry before applying the marking. Use a high-pressure air blower with at least 
185 ft3/min air flow and 120 psi air pressure to clean the groove; use of the air blower does 
not decrease the amount of time required for the groove to dry. 
 



3060-02-62, 3060-02-70  41 of 45 

C.6.2  New Asphalt 
Groove pavement 5 or more days after paving. 
 
If opening to traffic an asphalt lane that is not grooved, place temporary pavement 
marking. For asphalt lanes not open to traffic, temporary pavement marking is not 
required. 
 
Use a high-pressure air blower with at least 185 ft3/min air flow and 90 psi air pressure to 
clean the groove.  
 
C.6.3  Existing Asphalt 
Check for structural integrity in supporting grooving operations. If the structural integrity 
of the asphalt pavement is inadequate to support grooving operations, immediately notify 
the engineer. 
 
Use a high-pressure air blower with at least 185 ft3/min air flow and 90 psi air pressure to 
clean the groove. 
 
D  Measurement 
The department will measure Pavement Marking Grooved Wet Reflective Epoxy (Width) 
in length by the linear foot, placed in accordance to the contract and accepted. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.01 Pavement Marking Grooved Wet Reflective Epoxy 4-Inch LF 
 
Payment is full compensation for cleaning and preparing the pavement surface; furnishing 
and installing the epoxy, 3M elements and beads; and for removing existing or temporary 
marking, if necessary.  

25. Perimeter Control Logs, Item SPV.0090.02. 

A  Description 
This special provision describes furnishing, installing, maintaining, and removing 
Perimeter Control Logs for sediment retention. 
 
B  Materials 
Furnish Perimeter Control Logs from the Approved Temporary Ditch Checks list in the 
latest edition of the WisDOT Erosion Control Product Acceptability List and as follows. 
Only log type products filled with clean organic material free of noxious weed seed are 
allowed. Products not referred to as a “log” or “wattle” are prohibited.  
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Provide wood stakes made of oak or hickory. Use stakes at least 26-inches long for firm 
soils and 32-inches long for loose soils. Longer stakes may be necessary based on the log 
diameter and the manufacturer’s recommendations. 
 
C  Construction 
Install perimeter control logs prior to ground disturbing activities. Place perimeter control 
logs per manufacturer’s recommendations, a minimum of 10-inches high and according to 
the details shown in the plans. Overlap individual log sections a minimum of 24-inches. 
Terminate each installation of perimeter control logs with ends pointing up slope. 
 
Remove perimeter control logs after stabilizing the slope and developing vegetation to the 
extent that future erosion is unlikely, as determined by the engineer. Clean up and restore 
the surface after removal. Log fill may be disposed of by spreading on site. Dispose of 
remaining logs and log netting off the right-of-way. 
 
If the asphaltic millings pile has not been removed before the end of the contract, leave the 
perimeter control logs in place. The perimeter control logs will be removed by Columbia 
County when the asphaltic millings pile is removed. 
 
D  Measurement 
The department will measure Perimeter Control Logs by the linear foot, acceptably 
completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.02 Perimeter Control Logs LF 
 
Payment is full compensation for furnishing, installing, maintaining and removing 
Perimeter Control Logs. 

26. Concrete Pavement Joint Layout, Item SPV.0105.01. 

A  Description 
This special provision describes providing a concrete pavement or concrete base joint 
layout design for intersections and marking the location of all joints in the field. 
 
B  (Vacant) 
 
C  Construction 
Plan and locate all points necessary to establish the horizontal position of the transverse 
and longitudinal joints in the concrete to prevent uncontrolled cracking. Submit a joint 
layout design to the engineer before paving each intersection. Mark the location of all 
concrete joint in the field. Follow the plan details for joints in concrete making 
adjustments as required to fit field conditions. 
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D  Measurement 
The department will measure Concrete Pavement Joint Layout as a single lump sum unit 
of work for all joint layout designs and marking, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.01 Concrete Pavement Joint Layout LS 
 
Payment is full compensation for providing the intersection joint layout designs and 
marking all joints in the field. 
 
The department will adjust pay for crack repairs as specified in standard spec 415.5.3. 

27. Geogrid Reinforcement, Item SPV.0180.01. 

A  Description 
This special provision describes furnishing and installing geogrids for subgrade 
stabilization, base reinforcement, or pavement structure applications in accordance to the 
plans, standard spec 645, and as hereinafter provided. 
 
B  Materials 
Provide geogrid that consists of either single or joined multiple layers of a uniform 
rectangular grid of bonded, formed, or fused polymer tensile strands crossing with a 
nominal right angle orientation. The polymer shall consist of polyester, polypropylene, 
polyamide, or polyetheylene. The grid shall maintain dimensional stability during 
handling, placing, and installation. The geogrid shall be insect, rodent, mildew, and rot 
resistant. Minimum geogrid width shall be 6.0 feet. 
 
Provide geogrid that complies with the following physical properties: 
 

   Test            Method    Value (1) 
Tensile Strength at 5% Strain, ASTM D 4595 (2)  450 min. 
Both Principal Directions (lb/ft) 
 
Flexural Rigidity   ASTM D 1388 (3)  150,000 min. 
Both Principal Directions (mg-cm) 
 
Aperture Area (in2)   Inside Measurement (4) 5.0 max. 
 
Aperture Dimension (in)  Inside Measurement (4) 0.5 min. 
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(1) All numerical values represent minimum/maximum average roll values, i.e. 
the average minimum test results on any roll in a lot should meet or exceed 
the minimum specified value. 
 

 

(2) The tensile strength (T) of a joined multi-layered geogrid shall be 
computed using the following equation:  
 
 

 
 
 
where 

n = the number of individual layers in the joined multi-layered 
geogrid, 

t = the tensile strength of a single layer of geogrid as determined 
using testing method ASTM D4595, and 

f = reduction factor based on the number of layers comprising the 
multi-layered system and determined by the equation f=1.00 - 
[0.04(n - 1)]. 

 

 

(3) Values shall be determined by Option “A” (Cantilever Test) of testing 
method ASTM D1388 using test specimens that are 36 inches ±0.04 inch long. 
Test specimen widths for differing geogrids shall be variable and equal to 1 
element plus ½ the aperture width on both sides of that element. An element is 
defined as the minimum number of parallel strands that form a distinguishable 
repeating pattern. 
 

 

(4) Aperture Area and Aperture Dimension for joined multi-layer geogrids shall 
be determined based on measurement of a single layer of the geogrid. 
 

Protect the geogrid from ultraviolet radiation and from damage due to shipping and 
handling. Keep the geogrid dry until it is installed. The geogrid rolls shall be 
clearly marked to identify the material contained.  

 
Deliver a sample of the geogrid material to the engineer at least 10 days prior to its 
incorporation into the work. At the same time, furnish a manufacturer’s Certified Report of 
Test or Analysis that verifies that the geogrid delivered for use on the work meets the 
above requirements. Samples of geogrid for test purposes will be obtained from the job 
site for each 10,000 square yards or portions thereof used on the contract. 
 
C  Construction 
Prior to placement of the geogrid, bring the indicated placement surface to the required 
lines, grades, and dimensions as shown on the plans. Smooth and shape the surface to 
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eliminate any rocks, clods, roots, or other items that may cause damage to the geogrid 
during placement or covering.  
 
Place the geogrid on the prepared surface at the locations and to the limits as shown on the 
plans. After placement, pull the geogrid taut and secure it using pins, clips, staples, or 
other devices to prevent movement or displacement. Place parallel strips of geogrid with a 
minimum overlap of 6 inches. Lap butt joints between roll ends a minimum of 12 inches. 
Fasten all lapped sections together by using ties, straps, clips, or other devices to develop a 
secure joint that meets the approval of the engineer. No vehicles or construction equipment 
shall be permitted to operate directly on the geogrid.  
 
Cover small rips, tears, or defects in the geogrid with an additional section of geogrid; 
secure the additional geogrid in place so that it overlaps the damaged area by at least 3 feet 
in all directions. Remove and replace geogrid sections with large rips, tears, defects, or 
other damage at the direction of the engineer. All costs to repair or replace damaged or 
defective geogrid shall be the responsibility of the contractor. 
 
After placement, cover the geogrid to the indicated depth with the type of material 
required on the plans or in the special provisions. Placing, spreading, and compacting of 
this material shall comply with the applicable sections of the standard specifications or 
special provisions except that the initial lift of material placed on the geogrid must be at 
least 4 inches. Place, spread, and compact the required backfill material so that the geogrid 
is not displaced or damaged. The engineer may require changes in equipment and/or 
operations to prevent such damage or displacement.  
 
D  Measurement 
The department will measure Geogrid Reinforcement by the square yard of surface area 
upon which the geogrid has been placed and accepted. 
 
E  Payment  
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.01 Geogrid Reinforcement SY 
 
Payment is full compensation for furnishing, transporting, and installing the geogrid; 
furnishing and installing all devices and materials necessary to join or secure the geogrid 
in place. 





 
ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  

FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

 
 
The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS 
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 
per hour on federal aid projects when TrANS graduates are initially hired, or 
seasonally rehired, as unskilled laborers or the equivalent.   

 Eligibility and Duration:  To the employing contractor, for up to 2000 hours 
from the point of initial hire as a TrANS program placement. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on 
this contract.  

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 
per hour on federal aid projects at the point when an employee who came out of 
the TrANS Program is subsequently entered into an apprenticeship contract in an 
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship 
when that standard is implemented). 
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 Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus 
time in apprentice status. 

 
4) If a TrANS program is not available in the contractor’s area and another training 

program is utilized, payment of On-the-Job Training hours may be approved by 
the Wisconsin Department of Transportation (WisDOT) if the training program 
meets the established acceptance criteria.  Only On-the-Job Training Hours 
accumulated after WisDOT approval will be reimbursed as specified under Items 
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged 
Business Enterprise Office at the phone numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and 
ASP.1T0A if the contractor either fails to provide training or there is evidence of 
a lack of good faith in meeting the requirements of this training special provision. 

I. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 

II. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

 
1. Description 

General 

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this 
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor 
can meet the specified contract DBE goal by procuring services or materials from a DBE or by 
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value 
of DBE participation included in the bid expressed as a percentage of the total contract bid amount. 

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the 
following areas: 

i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

c. The department encourages the contractor to assist and develop DBE firms to become fully 
knowledgeable contractors to successfully perform on its contracts. 

d. For information on the disadvantaged business program, visit the department's Civil Rights and 
Compliance Section website at: 

http://www.dot.wisconsin.gov/business/engrserv/dbe-main.htm 

2. Definitions 

a. Interpret these terms, used throughout this additional special provision, as follows: 
i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 
ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and 

included on the department's list of certified DBE's who are determined to be ready, willing 
and able. 

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover 
of the Highway Work Proposal. 

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the 
cover of the Highway Work Proposal, which is enforced as committed. 

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment required under the contract. 

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials, supplies, articles or equipment required under the 
contract are bought, kept in stock, and regularly sold or leased to the public.  

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the 
contract in excess of the assigned goal. 

3. DBE Percentage Required at Bid Submission  

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding 
proposal, including projects with discretionary goals. For electronic submittals, show the percentage 
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on 
the sheet included after the schedule of items. By submission of the bid, the bidder contractually 
commits to DBE participation at or above the bid percentage, or certifies that they have utilized 

http://www.dot.wisconsin.gov/business/engrserv/dbe-main.htm
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comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation 
requirements of this contract proposal, and that the bid percentage is reflective of these good faith 
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed 
bidding proposal, the department will consider the bid irregular and may reject the bid. 

4. Department's DBE Evaluation Process 

a. Documentation Submittal 

Within 10 business days after the notification of contract award, the contractor is to identify, by 
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the 
DBE subcontract or supply agreement and the dollar value of those items of work by completing the 
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well 
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the 
contractor fails to furnish the required forms within the specified time, the department may cancel 
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and 
shall not be used as a tool to delay execution. 

i. Bidder Meets DBE Goal  
If the bidder indicates that the contract DBE goal is met, after award and before execution, 
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and 
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is 
verified, the contract is eligible for execution with respect to the DBE commitment. 

ii. Bidder Does Not Meet DBE Goal 

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form 
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith 
Waiver Form [DT1202] and supporting documentation. After award and before execution, 
the department will evaluate the bidder's DBE commitment and consider the bidder's 
good faith waiver request. 

(2) The department will review the bidder's good faith waiver request and notify the bidder of 
one of the following: 

a. If the department grants a good faith waiver, the bid is eligible for contract execution 
with respect to DBE commitment. 

b. If the department rejects the good faith waiver request, the department may declare 
the bid ineligible for execution. The department will provide a written explanation of 
why the good faith waiver request was rejected. The bidder may appeal the 
department's rejection as allowed under 7 a. & b. 

5. Department's Criteria for Good Faith Effort 

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation 
concerning good faith efforts. However, the federal regulations do not define “good faith” but states 
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are 
general and do not include every factor or effort that can be considered. As a result, each state must 
establish its own processes and consider the factors established in its own process when making a 
determination of good faith.  

a. The department will only grant a good faith waiver if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet 
the goal would make.  The department will evaluate the bidder's good faith effort to determine 
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they 
have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and 
attaining the stated DBE goal is not feasible.  
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b. The department, in conjunction with industry stakeholders, has developed the following guidance 
for contractor good faith effort. The guidance and the attached appendices provide a framework for 
the actions required by all parties in the processing and evaluation of bidder’s total efforts to 
achieve the project specific DBE goal prior to the bid letting date. 

c. Prime Contractors should: 
i. Document all efforts and decisions made toward achieving the DBE goal on the contract. The 

bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster 
DBE participation on all applicable contracts. 

ii. Request quotes by identifying potential items to subcontract and solicit.  Prime contractors 
are strongly encouraged to include in their initial contacts a single page including a detailed 
list of items for which they are accepting quotes, by project, within a letting.  See attached 
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors 
should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use 
DBE’s to do work in a prime contractor’s area of specialization.  

(1) Solicit quotes through all reasonable and available means from certified DBE firms who 
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas 
in which you are seeking quotes. Email is acceptable. 

(2) SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable 
means include postal mail, email, fax, phone call. 

a. Primes must ask DBE firms for a response in their solicitations. See Sample 
Contractors Solicitation Letter in Appendix.  This letter can be included as an 
attachment to the SBN sub-quote request. 

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays 
before the letting} to allow DBE firms sufficient time to respond. Prime contractors 
should contact DBE firms early, asking them if they need help in putting together a 
quote, or helping to arrange for equipment needs, or solve other problems.  

(3) Second solicitation should take place within 5 days   
a. An email solicitation is highly recommended for this second solicitation 

(4) Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, 
phone call and/or referral. 

(5) When potential exists, advise interested DBE firms on how to obtain bonding, line of 
credit or insurance as may be requested. 

(6) Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
a. Email to all prospective DBE firms in relevant work areas 
b. Phone call log to DBE firms who express interest via written response or call. 
c. Fax/letter confirmation 
d. Copy of the DBE quotes  
e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote 
for any reason.   

i. Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate 
reasons, including but not limited to, a discussion with the DBE firm regarding its 

https://www.bidx.com/wi/main
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capabilities prior to the bid letting.  If lack of capacity is your reason for not utilizing the DBE 
quote, you are required to contact the DBE directly regarding their ability to perform the work 
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or 
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the 
conversation is required.  

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use 
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.   

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the 
condition in which a subcontractor submits quotes including multiple areas of expertise 
across multiple work areas noting that the items and price are tied.  Typically this type of 
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied 
quotes are usually presented as ‘all or none’ quote to the prime.”  When non-DBE 
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may 
seem not competitive. In such a case, the following steps are taken in comparing the relevant 
quotes. These are qualitative examples. 

(1) Compare bid items common to both quotes, noting the reasonableness in the price 
comparison. 

(2) Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items 
offered. 

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time 
period specified in the contract.  

i. Provide the following information along with department form DT1202: 

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. 
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is 
acceptable.  

(2) A description of information provided to the DBE's regarding the plans, specifications, 
and estimated quantities for portions of the work to be performed by that DBE. 

(3) Photocopies or electronic copies of all written solicitations to DBE's. 

(4) Documentation of each quote received from a DBE and, if rejected, the reason for 
that rejection. 

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to 
inform DBE's of participation opportunities available on the project. 

f. The department's DBE Support Services Office is available by phone, email or in writing to request 
assistance in meeting the DBE goal: 

DBE Support Services Office 
6150 Fond du Lac Ave. 
Milwaukee, WI  53218 
Phone: 414-438-4583 / 608-266-6961 
Fax: 414-438-5392  
E-mail: DOTDBESupportServices@dot.wi.gov 

6. Bidder's Appeal Process 

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in 
the department's rejection notice. The bidder may meet in person with the department if so 
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Effective with January 2013 Letting           ASP 3 

  Page 5 of 14 

requested. Failure to appeal within 7 calendar days after receiving the department's written notice 
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of 
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution. 

b. The department will appoint a representative, who did not participate in the original determination, 
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days 
after the bidder presents all written and oral testimony. In that written decision, the department will 
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an 
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the 
department finds that the bidder did not meet the contract DBE goal or did not make adequate 
efforts to meet the DBE goal, the department may declare the bid ineligible for execution. 

7. Department's Criteria for DBE Participation 

Department's DBE List 

a. The department maintains a DBE list on the department's website at 

http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx 

b. The DBE office is also available to assist at 414-438-4583 or 608-266-6961.  

8. Counting DBE Participation 

Assessing DBE Work 

a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is 
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE 
certified before entering into a subcontract, the department may consider that DBE usage towards 
the contract goal. The department only counts the value of the work a DBE actually performs 
towards the DBE goal. The department assesses the DBE work as follows: 

b. The department counts work performed by the DBE's own resources. The department includes the 
cost of materials and supplies the DBE obtains for the work. The department also includes the cost 
of equipment the DBE leases for the work. The department will not include the cost of materials, 
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate, 
except the department will count non-project specific leases the DBE has in place before the work 
is advertised. 

c. The department counts fees and commissions the DBE charges for providing a bona fide 
professional, technical, consultant, or managerial services. The department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The department will only count 
costs the engineer deems reasonable based on experience or prevailing market rates. 

d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the 
DBE's subcontractor is also a DBE. 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting 
its performance under this item. 

f. It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the 
use of the UCP directory. 

9. Commercially Useful Function 

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a 
commercially useful function on that contract. 

b. A DBE is performing a commercially useful function if the following conditions are met: 
c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it 

is carrying out its responsibilities by actually performing, managing, and supervising that work. 
d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and 

quantity, ordering, and paying for those materials and supplies. 

http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx
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10. Trucking 

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI 
website at  

http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf 

11. Manufacturers and Suppliers 

The department counts material and supplies a DBE provides under the contract. The department will 
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The 
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those 
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or 
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506. 

12. DBE Prime 

If the prime contractor is a DBE, the department will only count the work the contractor performs with 
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers 
perform. 

13. Joint Venture 

If a DBE performs as a participant in a joint venture, the department will only count that portion of the 
total dollar value of the contract equal to that portion of the work that the DBE performs with its own 
forces. 

14. Mentor Protégé 

a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the 
portion of the work performed by the DBE protégé firm 

b. On every other project that the mentor protégé team identifies itself on. 

c. For no more than one half of the total contracted DBE goal on any WisDOT project.    

15. DBE Replacement 

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE 
Commitment Form DT1506, the Prime Contractor must comply with the department’s DBE 
Replacement Policy located on the DBE page on the following web site: 

http://www.dot.wisconsin.gov/business/engrserv/docs/policyreplacingdbe.pdf 

16. Changes to the approved DBE Commitment Form DT1506 

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the 
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment 
A(s) to the DBE Programs Office within 5 business days. 

17. Contract Modifications 

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize 
DBE Subcontractors, that were committed to equal work items,  in the original contract. 

18. Payment 

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE 
requirements are incidental to the contract. 

 

http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf
http://www.dot.wisconsin.gov/business/engrserv/docs/policyreplacingdbe.pdf
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 

FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 

SUBJECT: REQUEST FOR DBE QUOTES 

  LET DATE & TIME  

DATE:  MONTH DAY YEAR 

CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items 
that we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and 
work categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as 
required by federal rules.  

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through 
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should 
be used as a cover sheet for your quote.   

Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make 
sure the correct letting date, project ID and proposal number, unit price and extension are included in your 
quote. We prefer quotes be sent via SBN but prime’s alternative’s are acceptable.   Our office hours are include 
hours and days.  Please call our office as soon as possible prior to the letting if you need information/clarification to 
prepare your quote at contact number .   

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 

All questions should be directed to:  

Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  
 
Please check all that apply 

 Yes, we will be quoting on the projects and items listed below  
 No, we are not interested in quoting on the letting or its items referenced below 
 Please take our name off your monthly DBE contact list 
 We have questions about quoting this letting.  Please have some one contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     
 

Please circle the jobs and items you will be quoting below  
 

Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 
Curb & Gutter/Sidewalk, Etc. X  X X  X X 
Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternative’s are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE 

SUBCONTRACTOR GOOD FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 
assistance 

 Participate in speed networking and mosaic exercises as arranged by DBE office  

 Host information sessions not directly associated with a bid letting;  

 Participate in a formal mentor protégé or joint venture with a DBE firm 

 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings 

 Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods 

 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you 

 Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid. 

 
 
DBE  

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven 
days prior is optimal.  

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to 
stay abreast of changes.  

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at 
a minimum. 

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation-related projects of similar size and scope, firm expertise and staffing.  

 Participate in DBE office assessment programs 

 Participate on advisory and mega-project committees 

 Sign up to receive the DBE Contracting Update 

 Consider membership in relevant industry or contractor organizations 

 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes 
and bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 
Types of Efforts considered in determining GFE 

This list represents concepts being assessed; analysis requires additional steps 
 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to 
inform DBEs of contracting and subcontracting opportunities; 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in 
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively; 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the 
DBEs were interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the DBE goal; 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications 
and requirements of the contract; 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified 
without sound reasons based on a thorough investigation of their capabilities; 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   

8. Whether the contractor effectively used the services of available minority community organizations: minority 
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that 
provide assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 

11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in 

order to be responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can 
meet this requirement in either of two ways.  First, the bidder can meet the goal, documenting 
commitments for participation by DBE firms sufficient for this purpose.  Second, even if it doesn't 
meet the goal, the bidder can document adequate good faith efforts.  This means that the bidder 
must show that it took all necessary and reasonable steps to achieve a DBE goal or other 
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good 
faith efforts mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts.  It is 
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that 
the bidder has made.  The efforts employed by the bidder should be those that one could reasonably 
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation 
sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to meet 
the DBE contract requirements.   We emphasize, however, that your determination concerning the 
sufficiency of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not 
required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., 
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the 
bidder makes an adequate good faith efforts showing.  This rule specifically prohibits you from 
ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as  part of the bidder's good 
faith efforts to obtain DBE participation.  It is not intended to be a mandatory checklist, nor is it 
intended to be exclusive or exhaustive.  Other factors or types of efforts may be relevant in 
appropriate cases. 

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising and/or written notices) the interest of all certified DBEs who have the capability 
to perform the work of the contract.  The bidder must solicit this interest within sufficient 
time to allow the DBEs to respond to the solicitation.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood 
that the DBE goals will be achieved.  This includes, where appropriate, breaking out contract 
work items into economically feasible units to facilitate DBE participation, even when the 
prime contractor might otherwise prefer to perform these work items with its own forces. 

C. Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a 
solicitation. 
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D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached 
for DBEs to perform the work. 

(2) A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm's price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBEs 
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Prime contractors are not, 
however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The contractor's standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for 
example union vs. non-union employee status) are not legitimate causes for the rejection or 
non solicitation of bids in the contractor's efforts to meet the project goal. 

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 
as required by the recipient or contractor. 

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

H. Effectively using the services of available minority/women community organizations; 
minority/women contractors' groups; local, state, and Federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs. 

V. In determining whether a bidder has made good faith efforts, you may take into account the 
performance of other bidders in meeting the contract.   For example, when the apparent successful 
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of 
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.  
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as 
evidence of the apparent successful bidder having made good faith efforts. 

 
  



Effective with January 2013 Letting           ASP 3 

  Page 13 of 14 

Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 

1. Easily select proposals, work types and items: 
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 

quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for completion at a later time. 

2. Create sub-quotes for the subcontracting community: 
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that 
you want quoted 

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them 
as a DBE-preferred request 

d. Add attachments to sub-quotes 

3. View sub-quote requests & responses: 
a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests 

and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business 
Network home screen, sub-quote requests can be hidden with one click if they are not 
applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing 

4. View Record of Subcontractor Outreach Effort: 
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be 

accepted as proof of DBE outreach at the discretion of each agency) 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors 
and subcontractors, and win more jobs. 

1. View and reply to sub-quote requests from primes: 
a. After logging into the Bid Express service, you can quickly review all incoming sub-quote 

requests and all unsolicited sub-quotes created by your company. Receive notifications by 
selected work type. To simplify on the Small Business Network home screen, sub-quote 
requests can be filtered by work types relevant to your interests, or hidden with one click if they 
are not applicable. 

2. Select items when responding to sub-quote requests from primes: 
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available. 
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes  

c. Add attachments to a sub-quote  

3. Create and send unsolicited sub-quotes to specific contractors: 
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

4. Easily select and price items for unsolicited sub-quotes: 
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on an 
per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder 

c. Add attachments to a sub-quote 
d. Add unsolicited work items to sub-quotes that you are responding to 

5. Easy Access to Valuable Information 
a. Receive a confirmation that your sub-quote was opened by a prime 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of 

items.  
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses  

6. Accessing Small Business Network for WisDOT contracting opportunities 
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com 

and select “Order Bid Express.” The Small Business Network is a part of the Bid Express 
Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 
414-438-4588 



November 2013 ASP-4 
 

ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the 2014 edition of the standard specifications: 

101.3  Definitions 
Replace the definition of semi-final estimate with the following effective with the December 2013 letting: 
 Semi-final estimate An estimate indicating the engineer has measured and reported all 

contract quantities and materials requirements. 

105.11.1  Partial Acceptance 
Replace paragraph two with the following effective with the December 2013 letting: 
 (2) Partial acceptance will relieve the contractor of maintenance responsibility for the designated portion 

of the work. By relieving the contractor of maintenance, the department does not relieve the contractor 
of responsibility for defective work or damages caused by the contractor’s operations. Do not construe 
partial acceptance to be conditional final acceptance or final acceptance of any part of the project, or a 
waiver of any legal rights specified under 107.16. 

105.11.2  Final Acceptance 
Retitle and replace the entire text with the following effective with the December 2013 letting: 

105.11.2  Project Acceptance 

105.11.2.1  Inspection 

105.11.2.1.1 General 

 (1) Notify the engineer when the project is substantially complete as defined in 105.11.2.1.3. As soon as it 
is practical, the engineer will inspect the work and categorize it as one of the following: 

 1. Unacceptable or not complete. 

 2. Substantially complete. 

 3. Complete. 

105.11.2.1.2  Unacceptable or Not Complete 

 (1) The engineer will identify, in writing, work that is unacceptable or not complete. Immediately correct or 
complete that work. The engineer will assess contract time until the work is corrected or completed. 

 (2) Proceed as specified in 105.11.2.1.1 until the engineer determines that the work is complete. 

105.11.2.1.3  Substantially Complete 

 (1) The project is substantially complete and the engineer will no longer assess contract time if the 
contractor has completed all contract bid items and change order work, except for the punch-list. As 
applicable, the following must have occurred: 

 1. All lanes of traffic are open on a finished surface. 

 2. All signage and traffic control devices are in place and operating. 

 3. All drainage, erosion control, excavation, and embankments are completed. 

 4. All safety appurtenances are completed. 

 (2) The engineer will provide a written punch-list enumerating work the contractor must perform and 
documents the contractor must submit before the the engineer will categorize the work as complete.  

 1. Punch-list work includes uncompleted cleanup work required under 104.9 and minor corrective work. 
Immediately correct or complete the punch-list work. The engineer may restart contract time if the 
contractor does not complete the punch-list work within 5 business days after receiving the written punch-
list. The engineer and contractor may mutually agree to extend this 5-day requirement. 

 2. Punch-list documents include whatever contract required documentation is missing. The engineer may 
restart contract time if the contractor does not submit the punch-list documents within 15 business days 
after receiving the written punch-list. The engineer and contractor may mutually agree to extend this 15-
day requirement. 

 (3) Proceed as specified in 105.11.2.1.1 until the work is complete. 
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105.11.2.1.4  Complete  

 (1) The project is complete when the contractor has completed all contract bid items, change order work, 
and punch-list work including the submission of all missing documentation. 

105.11.2.2  Conditional Final Acceptance 

 (1) When the engineer determines that the project is complete, the engineer will give the contractor 
written notice of conditional final acceptance relieving the contractor of maintenance responsibility for 
the completed work. 

105.11.2.3  Final Acceptance 

 (1) The engineer will grant final acceptance of the project after determining that all contract is work 
complete; all contract, materials, and payroll records are reviewed and approved; and the semi-final 
estimate quantities are final under 109.7. 

 (2) Failure to discover defective work or materials before final acceptance does not prevent the 
department from rejecting that work or those materials later. The department may revoke final 
acceptance if the department discovers defective work or materials after it has accepted the work. 

105.13.3  Submission of Claim 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Submit the claim to the project engineer as promptly as possible following the submission of the Notice 

of Claim, but not later than final acceptance of the project as specified in 105.11.2.3. If the contractor 
does not submit the claim before final acceptance of the project, the department will deny the claim. 

107.17.3  Railroad Insurance Requirements 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) If required by the special provisions, provide or arrange for a subcontractor to provide railroad 

protective liability insurance in addition to the types and limits of insurance required in 107.26. Keep 
railroad protective liability insurance coverage in force until completing all work, under or incidental to 
the contract, on the railroad right of way or premises of the railroad and until the engineer determines 
that the work is complete as specified in 105.11.2.1.4. 

107.26  Standard Insurance Requirements 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Maintain the following types and limits of commercial insurance in force until the engineer determines 

that the work is complete as specified in 105.11.2.1.4. 

TABLE 107-1  REQUIRED INSURANCE AND MINIMUM COVERAGES 

TYPE OF INSURANCE MINIMUM LIMITS REQUIRED[1] 

1. Commercial general liability insurance endorsed to 
include blanket contractual liability coverage.[2] 

$2 million combined single limits per occurrence with an 
annual aggregate limit of not less than $4 million. 

2. Workers' compensation. Statutory limits 

3. Employers' liability insurance. Bodily injury by accident: 
$100,000 each accident 

Bodily injury by disease: 
$500,000 each accident 
$100,000 each employee 

4. Commercial automobile liability insurance covering all 
contractor-owned, non-owned, and hired vehicles 
used in carrying out the contract.[2] 

$1 million-combined single limits per occurrence. 

 
[1]

 The contractor may satisfy these requirements with primary insurance coverage or with excess/umbrella 
policies. 

 [2] The Wisconsin Department of Transportation, its officers, agents, and employees shall be named as an 
additional insured under the general liability and automobile liability insurance. 
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108.14  Terminating the Contractor's Responsibility 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) The contractor's responsibilities are terminated, except as set forth in the contract bond and specified 

in 107.16, when the department grants final acceptance as specified in 105.11.2.3. 

109.2  Scope of Payment 
Replace paragraph two with the following effective with the December 2013 letting: 
 (2) The department will pay for the quantity of work acceptably completed and measured for payment as 

the measurement subsection for each bid item specifies. Within the contract provide means to furnish 
and install the work complete and in-place. Payment is full compensation for everything required to 
perform the work under the applicable bid items including, but not limited to, the work elements listed 
in the payment subsection. Payment also includes all of the following not specifically excluded in that 
payment subsection: 

 1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and 
incidentals necessary to perform the work. 

 2. All losses or damages, except as specified in 107.14, arising from one or more of the following: 

- The nature of the work. 

- The action of the elements. 

- Unforeseen difficulties encountered during prosecution of the work. 

 3. All insurance costs, expenses, and risks connected with the prosecution of the work. 

 4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3. 

 5. All infringements of patents, trademarks, or copyrights. 

 6. All other expenses incurred to complete and protect the work under the contract. 

109.6.1  General 
Replace paragraphs three and four with the following effective with the December 2013 letting: 
 (3) The department’s payment of an estimate before conditional final acceptance of the work does not 

constitute the department’s acceptance of the work, and does not relieve the contractor of 
responsibility for: 

 1. Protecting, repairing, correcting, or renewing the work. 

 2. Replacing all defects in the construction or in the materials used in the construction of the work under the 
contract, or responsibility for damage attributable to these defects. 

 (4) The contractor is responsible for all defects or damage that the engineer may discover on or before 
the engineer’s conditional final acceptance of the work. The engineer is the sole judge of these defects 
or damage, and the contractor is liable to the department for not correcting all defects or damage. 

109.7  Acceptance and Final Payment 
Replace paragraphs one and two with the following effective with the December 2013 letting: 
 (1) After the engineer grants conditional final acceptance of the work as specified in 105.11.2.2 and 

reviews required document submittals and materials test reports, the engineer will issue the semi-final 
estimate. 

 (2) Within 30 calendar days after receiving the semi-final estimate, submit to the engineer a written 
statement of agreement or disagreement with the semi-final estimate. For an acceptable statement of 
disagreement, submit an item-by-item list with reasons for each disagreement. If the contractor does 
not submit this written statement within those 30 days, the engineer will process the final estimate for 
payment. The engineer and the contractor can mutually agree to extend this 30-day submission 
requirement. 
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450.3.3  Maintaining the Work 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Protect and repair the prepared foundation, tack coat, base, paved traffic lanes, shoulders, and seal 

coat. Correct all rich or bleeding areas, breaks, raveled spots, or other nonconforming areas in the 
paved surface. 

455.3.2.5  Maintaining Tack Coat 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Protect and repair the existing surface and the tack coat. Correct areas with excess or deficient tack 

material and any breaks, raveled spots, or other areas where bond might be affected. 

460.2.2.3  Aggregate Gradation Master Range 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the 

gradation requirements in table 460-1. The values listed are design limits; production values may 
exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

SIEVE 

PERCENTS PASSING DESIGNATED SIEVES 

NOMINAL SIZE 

37.5 mm 25.0 mm 19.0 mm 12.5 mm 9.5 mm SMA 12.5 mm SMA 9.5 mm 

50.0-mm 100       

37.5-mm 90 –100 100      

25.0-mm 90 max 90 -100 100     

19.0-mm ___ 90 max 90 -100 100  100  

12.5-mm ___ ___ 90 max 90 -100 100 90 - 97 100 

9.5-mm ___ ___ ___ 90 max 90 -100 58 - 72 90 - 100 

4.75-mm ___ ___ ___ ___ 90 max 25 - 35 35 - 45 

2.36-mm 15 – 41 19 - 45 23 - 49 28 - 58 20 - 65 15 - 25 18 - 28 

75-µm 0 – 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 8.0 - 12.0 10.0 - 14.0 

% MINIMUM 
VMA 

11.0 12.0 13.0 14.0
[1]

 15.0
[2]

 16.0 17.0 

 
[1]

 14.5 for E-3 mixes. 

 
[2]

 15.5 for E-3 mixes. 

460.2.7  HMA Mixture Design 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design 

according to the department's test method number 1559 as described in CMM 8-66 and conforming to 
the requirements of table 460-1 and table 460-2. The values listed are design limits; production values 
may exceed those limits. The department will review mixture designs and report the results of that 
review to the designer according to the department's test method number 1559. 
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TABLE 460-2  MIXTURE REQUIREMENTS 

Mixture type E - 0.3 E - 1 E - 3 E - 10 E - 30 E - 30x SMA 

ESALs x 106 (20 yr design life) < 0.3 0.3 - < 1 1 - < 3 3 - < 10 10 - < 30 >= 30 ___ 

LA Wear (AASHTO T96)        

100 revolutions(max % loss) 13 13 13 13 13 13 13 

500 revolutions(max % loss) 50 50 45 45 45 45 40 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 

12 12 12 12 12 12 12 

Freeze/Thaw (AASHTO T103) 
(specified counties, max % loss) 

18 18 18 18 18 18 18 

Fractured Faces (ASTM 5821) 
(one face/2 face, % by count) 

60 / __ 65 / __ 75 / 60 85 / 80 98 / 90 100/100 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 

40 40 43 45 45 45 45 

Sand Equivalency 
(AASHTO T176, min) 

40 40 40 45 45 50 50 

Gyratory Compaction        

Gyrations for Nini 6 7 7 8 8 9 8 

Gyrations for Ndes 40 60 75 100 100 125 65 

Gyrations for Nmax 60 75 115 160 160 205 160 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

% Gmm Nini <= 91.5
[1]

 <= 90.5
[1]

 <= 89.0
[1]

 <= 89.0 <= 89.0 <= 89.0 ___ 

% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 <= 98.0 <= 98.0 <= 98.0 ___ 

Dust to Binder Ratio
[2] 

(% passing 0.075/Pbe) 
0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 1.2 - 2.0 

Voids filled with Binder 
(VFB or VFA, %) 68 - 80

[4]
 
[5]

 65 - 78
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 70 - 80 

Tensile Strength Ratio (TSR) 
(ASTM 4867) 

       

no antistripping additive 0.70 0.70 0.70 0.70 0.70 0.70 0.70 

with antistripping additive 0.75 0.75 0.75 0.75 0.75 0.75 0.75 

Draindown at Production 
Temperature (%) 

___ ___ ___ ___ ___ ___ 0.30 

 
[1]

 The percent maximum density at initial compaction is only a guideline. 

 
[2]

 For a gradation that passes below the boundaries of the caution zone(ref. AASHTO MP3), the dust to binder 
ratio limits are 0.6 - 1.6. 

 
[3]

 For 9.5mm and 12.5 mm nominal maximum size mixtures, the specified VFB range is 70 - 76%. 

 
[4]

 For 37.5mm nominal maximum size mixes, the specified VFB lower limit is 67%. 

 
[5]

 For 25.0mm nominal maximum size mixes, the specified VFB lower limit is 67%. 
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460.2.8.2.1.5  Control Limits 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) Conform to the following control limits for the JMF and warning limits based on a running average of 

the last 4 data points: 
 ITEM JMF LIMITS WARNING LIMITS 

 Percent passing given sieve:   

 37.5-mm +/- 6.0 +/- 4.5 

 25.0-mm +/- 6.0 +/- 4.5 

 19.0-mm +/- 5.5 +/- 4.0 

 12.5-mm +/- 5.5 +/- 4.0 

 9.5-mm +/- 5.5 +/- 4.0 

 2.36-mm +/- 5.0 +/- 4.0 

 75-µm +/- 2.0 +/- 1.5 

 Asphaltic content in percent - 0.3 - 0.2 

 Air voids in percent +/- 1.3 +/- 1.0 

 VMA in percent
[1]

 - 0.5 - 0.2 

 
[1]

 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in Table 460-1. 

 (2) Warning bands are defined as the area between the JMF limits and the warning limits. 

460.2.8.2.1.6  Job Mix Formula Adjustment 
Replace the entire text with the following effective with the January 2014 letting: 
 (1) The contractor may request adjustment of the JMF according to the department's test method number 

1559. Have an HTCP HMA technician certified at a level appropriate for process control and 
troubleshooting or mix design submit a written JMF adjustment request. Ensure that the resulting JMF 
is within specified master gradation bands. The department will have an HMA technician certified at 
level III review the proposed adjustment and, if acceptable, issue a revised JMF.  

 (2) The department will not allow adjustments that do the following: 
- Exceed specified JMF tolerance limits.  

- Reduce the JMF asphalt content unless the production VMA running average meets or exceeds the 
minimum VMA design requirement defined in table 460-1for the mixture produced. 

 (3) Have an HMA technician certified at level II make related process adjustments. If mixture redesign is 
necessary, submit a new JMF, subject to the same specification requirements as the original JMF. 

520.3.8  Protection After Laying 
Delete the entire subsection. 

614.2.1  General 
Replace paragraphs five and six with the following effective with the December 2013 letting: 
 (5) Furnish zinc coated wire rope and fitting conforming to the plans and galvanized according to ASTM 

A741. 

 (6) Before installation store galvanized components above ground level and away from surface run off. 
The department may reject material if the zinc coating is physically damaged or oxidized. 

 (7) Provide manufacturer's drawings, and installation and maintenance instructions when providing 
proprietary systems. 
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614.2.3  Steel Rail and Fittings 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Furnish galvanized steel rail conforming to AASHTO M180 class A, type II beam using the single-spot 

test coating requirements. Furnish plates, anchor plates, post mounting brackets, and other structural 
steel components conforming to 506.2.2.1 and hot-dip galvanized according to ASTM A123. 

614.2.7  Crash Cushions 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Furnish permanent and temporary crash cushions from the department's approved products list. Use 

cushions as wide or wider than the plan back-width. Furnish transitions conforming to the crash 
cushion manufacturer's design and specifications. Submit manufacturer crash cushion and transition 
design details to engineer before installing. 

616.3.1  General 
Replace paragraph six with the following effective with the December 2013 letting: 
 (6) Remove and dispose of all excess excavation and surplus materials from the fence site. 

618.3.3  Restoration 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Upon termination of hauling operations and before conditional final acceptance, restore all haul roads, 

including drainage facilities and other components, to the equivalent of pre-hauling conditions. 

627.3.1  General 
Replace paragraph four with the following effective with the December 2013 letting: 
 (4) Maintain the mulched areas and repair all areas damaged by wind, erosion, traffic, fire or other 

causes. 

637.3.2.1  General 
Delete paragraph three effective with the December 2013 letting. 

670.3.4.2  Post-Construction Work 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Submit 5 copies of ITS documentation including but not limited to the following: 

- Operator's manual: for contractor furnished equipment, submit a manual containing detailed operating 
instructions for each different type or model of equipment and or operation performed. 

- Maintenance procedures manuals: for contractor furnished equipment, submit a manual containing 
detailed preventive and corrective maintenance procedures for each type or model of equipment 
furnished. 

- Cabinet fiber optic wiring diagram: submit a cabinet wiring diagram, identified by location for each 
cabinet. Include both electrical wiring and fiber optic conductor and cable connections. Place one copy 
of the fiber optic wiring diagram in a weatherproof holder in the cabinet. Deliver the other copies to the 
engineer. 

- As-built drawings: submit final as-built drawings that detail the final placement of all conduit, cabling, 
equipment, and geometric modifications within the contract. Provide all documentation in an electronic 
format adhering to the region’s ITS computer aided drafting standards and according to the 
department’s as-built requirements. The department will review the as-built drawings for content and 
electronic format. Modify both the content and format of as-built drawings until meeting all 
requirements. 

- Equipment inventory list: submit an inventory list including serial number, make, model, date installed, 
and location installed of all equipment installed under the contract. 
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Errata 

Make the following corrections to the 2014 edition of the standard specifications: 

415.3.14  Protecting Concrete 
Correct errata by referencing the opening to service specification. 
 (1) Erect and maintain suitable barricades and, if necessary, provide personnel to keep traffic off the 

newly constructed pavement until it is opened for service as specified in 415.3.15. Conform to 104.6 
for methods of handling and facilitating traffic. 

501.2.9  Concrete Curing Materials 
Correct errata by changing AASHTO M171 to ASTM C171. 
 (2) Furnish sheeting conforming to ASTM C171 for white opaque polyethylene film, except that the 

contractor may use clear or black polyethylene for cold weather protection. 

607.2  Materials 
Correct errata by changing AASHTO M198 to ASTM C990. 
 (1) Use materials conforming to the requirements for the class of material named and specified below. 

Composite pipe, couplings, fittings and joint materials ......................................................................... ASTM D2680 

Annular rubber and plastic gaskets for flexible, watertight joints ............................................................ ASTM C990 

External rubber gaskets, mastic, and protective film............................................................................... ASTM C877 

Mortar ............................................................................................................................................................. 519.2.3 

637.2.1.3  Sheet Aluminum 
Correct errata by changing ASTM B449 to B921 and eliminating the specification for coating thickness. 
 (4) Degrease, etch, and coat the sign blank on both sides with a chromate treatment conforming to ASTM 

B921, class 2. 

637.3.3.4  Performance 
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process. 
 (1) Under 105.11.2.3 the department may revoke acceptance and direct the contractor to repair or replace 

previously accepted sign installations if the department subsequently discovers evidence of defective 
materials or improper installation. Deficiencies that warrant department action include but are not 
limited to the following: 

- Sign posts more than five degrees out of plumb. 

- Signs twisted by more than 5 degrees from plan orientation. 

- Signs with delaminated or warped plywood. 

- Signs with bubbling, fading, delaminating, or buckling sheeting. 

646.3.3.4  Proving Period 
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process. 
 (4) Replace all marking within sections with a percent failing more than 10% and repair or replace all 

markings that, in the engineer's assessment, show evidence of improper construction. If post-
acceptance inspections uncover evidence of defective materials or improper construction, the 
department may revoke acceptance under 105.11.2.3. 



Effective with November 2006 Letting      ASP 7 

  Page 1 of 1 

ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 
http://www.dot.wi.gov/business/civilrights/laborwages/index.htm 
 
(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 
 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as 
they are about to begin payrolls. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489 
to schedule the training. 
 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 
 
(5) Firms wishing to export payroll data from their computer system into CRCS should have their 
payroll coordinator send several sample electronic files to Tess two months before a payroll 
needs to be submitted. Not every contractor’s payroll system is capable of producing export 
files. For details, see pages 17-22 of the CRCS System Background Information manual 
available online on the Labor, Wages, and EEO Information page at: 
http://www.dot.wi.gov/business/civilrights/laborwages/docs/crc-payroll-manual.pdf 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 

   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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DECEMBER 2013 

BUY AMERICA PROVISION 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or 
enhances the value of a material subject to the requirements of Buy America. The 
exemption of this requirement is the minimal use of foreign materials if the total cost of 
such material permanently incorporated in the product does not exceed one-tenth of one 
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For 
purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. The contractor shall take actions and provide 
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America” 
provision. 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.5  

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at: 

http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.5
http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc


Effective with September 2004 Letting 
 
 
 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  
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 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 
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request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  



ANNUAL PREVAILING WAGE RATE DETERMINATION

FOR ALL STATE HIGHWAY PROJECTS

COLUMBIA COUNTY

Compiled by the State of Wisconsin - Department of Workforce Development

for the Department of Transportation

Pursuant to s. 103.50, Stats.

Issued on May 1, 2014

CLASSIFICATION:  Contractors are required to call the Department of Workforce Development if there are any
questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME:  Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays:  January 1; the last Monday
in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE:  If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY:  If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY:  Wage rates may be available for some of the classifications indicated below.  Any employer that
desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project.  Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

32.01 17.35 49.36Bricklayer, Blocklayer or Stonemason

30.48 16.00 46.48Carpenter

33.51 16.13 49.64Cement Finisher
Future Increase(s): Add $1.87 on 6/1/14; Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

34.07 19.25 53.32Electrician
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

22.15 2.58 24.73Fence Erector

31.25 19.46 50.71Ironworker

38.25 17.31 55.56Line Constructor (Electrical)

21.87 11.37 33.24Painter

30.00 0.00 30.00Pavement Marking Operator

30.98 15.90 46.88Piledriver

19.75 4.45 24.20Roofer or Waterproofer

21.89 10.96 32.85Teledata Technician or Installer

35.25 13.17 48.42Tuckpointer, Caulker or Cleaner

34.48 15.90 50.38Underwater Diver (Except on Great Lakes)

34.43 15.24 49.67Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY

35.50 15.89 51.39Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

26.78 13.58 40.36Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

24.86 12.97 37.83Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

21.75 12.70 34.45Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

TRUCK DRIVERS

34.22 19.90 54.12Single Axle or Two Axle

24.52 17.77 42.29Three or More Axle
Future Increase(s): Add $1.30/hr on 6/1/2014.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

29.27 20.40 49.67Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s): Add $1.75/hr on 6/1/14); Add $1.25/hr on 6/1/15); Add $1.30/hr on 6/1/16); Add $1.25/hr on 
6/ 1/ 17. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

23.31 17.13 40.44Pavement Marking Vehicle

34.22 19.90 54.12Shadow or Pilot Vehicle

23.31 17.13 40.44Truck Mechanic

LABORERS

29.04 14.63 43.67General Laborer
Future Increase(s): Add $1.60/hr on 6/1/2014.
Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand 
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker 
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and 
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer. 
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

24.36 14.37 38.73Asbestos Abatement Worker

29.04 14.63 43.67Landscaper
Future Increase(s): Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

25.67 14.63 40.30Flagperson or Traffic Control Person
Future Increase(s): Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

18.31 12.67 30.98Fiber Optic Laborer (Outside, Other Than Concrete Encased)

13.00 16.04 29.04Railroad Track Laborer
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

HEAVY EQUIPMENT OPERATORS

36.72 20.40 57.12Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or 
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., 
Crane With Boom Dollies; Traveling Crane (Bridge Type). 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.22 20.40 56.62Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or 
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; 
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or 
Without Attachments, With a Lifting Capacity of 100 Tons or Under, 
Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; 
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot 
(NOT Performing Work on the Great Lakes); Pile Driver. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

35.72 20.40 56.12Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; 
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s 
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & 
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT 
Performing Work on the Great Lakes); Boring Machine (Directional, 
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; 
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, 
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, 
Planing or Grooving Machine; Concrete Conveyor System; Concrete 
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete 
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter 
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or 
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting 
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub 
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout 
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); 
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole 
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor 
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; 
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle 
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or 
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); 
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

& A- Frames. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

35.46 20.40 55.86Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete 
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial 
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing 
Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep 
Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the 
Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power 
Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller 
(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering 
Machine; Skid Steer Loader (With or WIthout Attachments); Telehandler; 
Tining or Curing Machine. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

35.17 20.40 55.57Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge 
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, 
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters 
(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); 
Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well 
Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; 
Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

26.69 16.65 43.34Fiber Optic Cable Equipment.



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI140010 DATE: May 2, 2014 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
 Basic Hourly Fringe Basic Hourly Fringe  
LABORERS CLASSIFICATION: Rates Benefits Rates Benefits 

Columbia County Page 1 of 3 

 
Group 1:  General Laborer; Tree Trimmer; Conduit Layer;  
 Demolition and Wrecking Laborer; Guard Rail, Fence  
 and Bridge Builder; Landscaper, Multiplate Culvert  
 Assembler; Stone Handler; Bituminous Worker (Shoveler,  
 Loader, Utility Man); Batch Truck Dumper; or Cement Handler;  
 Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);  
 Concrete Handler ........................................................................ $29.04 ............................... 14.53 
Group 2: Air Tool Operator; Joint Sawer and Filler (Pavement); 
 Vibrator or Tamper Operator (Mechanical Hand Operated);  ...... 29.14 ............................... 14.53 
Group 3: Bituminous Worker (Raker and Luteman); Formsetter 
 (Curb, Sidewalk, and Pavement); Strike Off man ........................ 29.19 ............................... 14.53 
Group 4: Line and Grade Specialist ............................................................. 29.39 ............................... 14.53 
Group 5: Blaster and Powderman ................................................................ 29.24 ............................... 14.53 
Group 6: Flagperson; Traffic Control ........................................................... 25.67 ............................... 14.53 
 
 
 
 
CLASSES OF LABORER AND MECHANICS 
 
Bricklayer  ........................................................................................................... 32.26 ............................ 16.80 
Carpenter  ........................................................................................................... 30.48 ............................ 15.80 
Millwright   ........................................................................................................... 32.11 ............................ 15.80 
Piledriverman  ...................................................................................................... 30.98 ............................ 15.80 
Ironworker  ........................................................................................................... 31.50 .......................... 20.03 
Cement Mason/Concrete Finisher ....................................................................... 31.52 .......................... 16.30 
Electrician  ...........................................................................................................  ............................ See Page 3 
Line Construction 
 Lineman ......................................................................................... 39.50 ...................... 32% + 5.00 
 Heavy Equipment Operator .......................................................... 37.53 ...................... 32% + 5.00 
 Equipment Operator ...................................................................... 31.60 ...................... 32% + 5.00 
 Heavy Groundman Driver ............................................................. 26.78 ............................... 14.11 
 Light Groundman Driver .............................................................. 24.86 ............................... 13.45 
 Groundsman .................................................................................. 21.73 ...................... 32% + 5.00 
Painter, Brush  ................................................................................................. 24.50 ................................. 16.27 
Painter, Spray, Structural Steel, Bridges......................................................... 25.50 ................................ 16.27 
Well Drilling: 
 Well Driller ........................................................................................ 16.52 .............................. 3.70 
 
 

Truck Drivers: 
 
1 & 2 Axles  ............................................................................................. 23.82 .................................... 18.32 
Three or More Axles; Euclids, Dumptor & 
Articulated, Truck Mechanic ........................................................................ 23.97 .................................... 18.32 
 
 
 
 
 
 
 
 
 
 
 
Notes: Welders receive rate prescribed for craft performing  operation to which welding is incidental.  

Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29 CFR, 
5.5(a)(1)(ii)).  Includes Modification #0, dated January 3, 2014; Modification #1, dated February 7, 
2014; Modification #2, dated March 14, 2014; Modification #3, dated May 2, 2014. 

 
 
 
 
 
 



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI140010                                                                                                                                                                                                                                       DATE:  May 2, 2014 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
  
      Basic Hourly              Fringe  POWER EQUIPMENT OPERATORS                                         Basic Hourly    Fringe   
POWER EQUIPMENT OPERATORS CLASSIFICATION:    Rates                 Benefits  CLASSIFICATION: (Continued)                                                       Rates       Benefits 
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Group 1: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of over 100 tons 
 or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 176 feet or 
 longer  ........................................................................  $36.72 $20.10 
 
Group 2: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of 100 tons or 
 less or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 175 feet or 
 less, and backhoes (excavators) 
 having a manufacturer's rated 
 capacity of 3 cu. yds. and over, 
 caisson rigs, pile driver, dredge 
 operator, dredge engineer. ..........................................  $36.22 $20.10 
 
Group 3: Mechanic or welder - heavy duty 
 equipment, cranes with a lifting capacity  
 of 25 tons or less, concrete breaker  
 (manual or remote); vibrator/sonic concrete  
 breaker; concrete laser screed; concrete  
 slipform paver; concrete batch plant  
 operator; concrete pavement spreader - heavy  
 duty (rubber tired); concrete spreader and  
 distributor, automatic subgrader (concrete);  
 concrete grinder and planing machine; concrete 
 slipform curb and gutter machine; slipform  
 concrete placer; tube finisher; hydro blaster  
 (10,000 psi and over); bridge paver; concrete  
 conveyor system; concrete pump; stabilizing  
 mixer (self propelled); shoulder widener;  
 asphalt plant engineer; bituminous paver; bump  
 cutter and grooving machine; milling machine;  
 screed (bituminous paver); asphalt heater,  
 planer and scarifier; backhoes (excavators)  
 having a manufacturers rated capacity of under  
 3 cu. yds.; grader or motor patrol; tractor  
 
 
 
 
 

 
 
 (scraper, dozer, pusher, loader); scraper -  
 rubber tired (single or twin engine);  
 endloader hydraulic backhoe (tractor-type);  
 trenching machine; skid rigs; tractor, side  
 boom (heavy); drilling or boring machine  
 (mechanical heavy); roller (over 5 tons); 
 percussion or rotary drilling machine; air  
 track; blaster; loading machine (conveyor);  
 tugger; boatmen; winches and A-frames; post  
 driver; material hoist operator.  ..................................  $35.72 $20.10 
 
Group 4: Greaser, roller steel (5 tons or less); 
 roller (pneumatic tired) - self-propelled; 
 tractor (mounted or towed compactors and 
 light equipment); shouldering machine; 
 self-propelled chip spreader; concrete 
 spreader; finishing machine; mechanical 
 float; curing machine; power subgrader; 
 joint saw (multiple blade) belting 
 machine; burlap machine; texturing 
 machine; tractor, endloader (rubber 
 tired) - light; jeep digger; fork lift; 
 mulcher; launch operator; fireman; 
 environmental burner.  ...............................................  $35.46 $20.10 
 
Group 5: Air compressor; power pack; vibratory  
 hammer and extractor; heavy equipment, 
 leadman; tank car heaters; stump chipper; 
 curb machine operator; concrete pro- 
 portioning plants generators; mudjack 
 operator; rock breaker; crusher or 
 screening plant; screed (milling machine); 
 automatic belt conveyor and surge bin;  
 pug mill operator; oiler; pump (over 3 inches); 
 drilling machine helper. .............................................  $35.17 $20.10 
 
Group 6: Off – road material hauler with or without ejector .....  $29.27 $20.10 
 
 
Premium Pay: 
EPA Level “A”  protection - $3.00 per hour 
EPA Level “B”  protection - $2.00 per hour 
EPA Level “C”  protection - $1.00 per hours 



                           SUPERSEDES DECISION  WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI140010                                                                                                                                                                                                                                         DATE: May 2, 2014 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction  
 
LABORERS CLASSIFICATION:      Rates      Benefits  
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Electricians 
 Area 1  .............................................................................  $28.40 16.676 
 Area 2:  
  Electricians .....................................................................  29.13 17.92 
 Area 3: 
  Electrical contracts under $130,000 ...............................  26.24 16.85 
  Electrical contracts over $130,000 .................................  29.41 16.97 
 Area 4:  .............................................................................  28.50 28.75% + 9.27 
 Area 5  .............................................................................  28.96 24.85% + 9.70 
 Area 6  .............................................................................  35.25 19.30 

 Area 8 
  Electricians .....................................................................  30.60 24.95% + 10.33 
 Area 9: 
  Electricians .....................................................................  32.94 18.71 
 Area 10  .............................................................................  28.97 20.45 
 Area 11  .............................................................................  31.91 23.60 
 Area 12  .............................................................................  32.87 19.23 
 Area 13  .............................................................................  32.82 22.51 
 
Teledata System Installer 
 Area 14 
  Installer/Technician ........................................................  21.89 11.83 
 
Sound & Communications 
 Area 15 
  Installer ...........................................................................  16.47 14.84 
  Technician ......................................................................  24.75 16.04 
 
Area 1 - CALUMET (except township of New Holstein), GREEN LAKE 
  (N. part, including Townships of Berlin, St. Marie and Seneca), 
  MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &  
  Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES. 
 
Area 2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,  
  CLARK (except Mayville, Colby, Unity, Sherman, Fremont, 
  Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, 
  IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK, 
  PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR, 
  TREMPEALEAU, VERNON and WASHBURN COUNTIES 
 
Area 3 - FLORENCE (townships of Aurora, Commonwealth, Fern, 
  Florence and Homestead), MARINETTE (Niagara township) 

Area 4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke 
and area south thereof), OCONTO, MENOMINEE (East of a line 6 miles West of the West 
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and 
Hutchins) COUNTIES. 

 
Area 5 -  ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST, 

JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of 
Wausaukee), MENOMINEE (Area West of a line 6 miles West of the West boundary of Oconto 
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and 
Hutchins), VILAS AND WOOD COUNTIES 

 
Area 6 - KENOSHA COUNTY 
 
Area 8 - DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington 

township), ROCK and WALWORTH COUNTIES 
 
Area 9 -  COLUMBIA, DANE, DODGE, (area west of Hwy. 26, except Chester & Emmet Townships),  

GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE 
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES 

 
Area 10 - CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester 

Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOYGAN COUNTIES 
 
Area 11 - DOUGLAS COUNTY 
 
Area 12 - RACINE (except Burlington township) COUNTY 
 
Area 13 - MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES 
 
Area 14 -  Statewide. 
 
Area 15 -  DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC 

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON, 
AND WAUKESHA COUNTIES. 
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FEBRUARY 1999 
 
 NOTICE TO BIDDERS 
 WAGE RATE DECISION 
 
 
The wage rate decision of the Secretary of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Secretary of 
Labor's decision. 
 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omision of these 
 classifications concerning prevailing area practices relative to their use.  Further, this omission will 
not, per se, be construed as establishing any governmental liability for increased labor cost if it is 
subsequently determined that such classifications are required. 
 
There may be omissions and/or errors in the federal wage rates.  The bidder is responsible for 
evaluating and determining the correct applicable rate.  The higher of state or federal rate will 
apply. 



 



 
                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    06/09/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140812002              3060-02-62              WISC  2014292 
                            3060-02-70              WISC  2014293 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  CONTRACT ITEMS 
 
 ------------------------------------------------------------------------------- 
      |203.0100 REMOVING SMALL  |               |                | 
  0010|PIPE CULVERTS            |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0100 REMOVING        |               |                | 
  0020|PAVEMENT                 |     19,149.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0150 REMOVING CURB & |               |                | 
  0030|GUTTER                   |        401.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0165 REMOVING        |               |                | 
  0040|GUARDRAIL                |        790.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0180 REMOVING        |               |                | 
  0050|DELINEATORS AND MARKERS  |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0210 REMOVING        |               |                | 
  0060|MANHOLES                 |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0220 REMOVING INLETS |               |                | 
  0070|                         |         13.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0245 REMOVING STORM  |               |                | 
  0080|SEWER (SIZE)  01.        |        406.000|                | 
      |18-INCH                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0245 REMOVING STORM  |               |                | 
  0090|SEWER (SIZE)  02.        |         64.000|                | 
      |24-INCH                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0280 SEALING PIPES   |               |                | 
  0100|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    06/09/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140812002              3060-02-62              WISC  2014292 
                            3060-02-70              WISC  2014293 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |205.0100 EXCAVATION      |               |                | 
  0110|COMMON                   |     22,920.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |206.1000 EXCAVATION FOR  |               |                | 
  0120|STRUCTURES BRIDGES       |LUMP           |LUMP            | 
      |(STRUCTURE)  01.         |               |                | 
      |B-11-0074                |               |                |          . 
 ------------------------------------------------------------------------------- 
      |211.0400 PREPARE         |               |                | 
  0130|FOUNDATION FOR ASPHALTIC |         44.000|                | 
      |SHOULDERS                |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 FINISHING       |               |                | 
  0140|ROADWAY (PROJECT)  01.   |          1.000|                | 
      |3060-02-62               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 FINISHING       |               |                | 
  0150|ROADWAY (PROJECT)  02.   |          1.000|                | 
      |3060-02-70               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0110 BASE AGGREGATE  |               |                | 
  0160|DENSE 3/4-INCH           |      1,261.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 BASE AGGREGATE  |               |                | 
  0170|DENSE 1 1/4-INCH         |     12,675.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |312.0110 SELECT CRUSHED  |               |                | 
  0180|MATERIAL                 |     17,861.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |405.0100 COLORING        |               |                | 
  0190|CONCRETE RED             |         56.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.0080 CONCRETE        |               |                | 
  0200|PAVEMENT 8-INCH          |     16,059.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    06/09/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140812002              3060-02-62              WISC  2014292 
                            3060-02-70              WISC  2014293 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |415.0210 CONCRETE        |               |                | 
  0210|PAVEMENT GAPS            |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.0410 CONCRETE        |               |                | 
  0220|PAVEMENT APPROACH SLAB   |        277.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.1080 CONCRETE        |               |                | 
  0230|PAVEMENT HES 8-INCH      |        380.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.6000.S ROUT AND SEAL |               |                | 
  0240|                         |      7,164.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0610 DRILLED TIE     |               |                | 
  0250|BARS                     |        141.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |440.4410.S INCENTIVE IRI |               |                | 
  0260|RIDE                     |      9,230.000|         1.00000|       9230.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |455.0105 ASPHALTIC       |               |                | 
  0270|MATERIAL PG58-28         |        269.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0605 TACK COAT       |               |                | 
  0280|                         |        853.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.1101 HMA PAVEMENT    |               |                | 
  0290|TYPE E-1                 |      4,747.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.2000 INCENTIVE       |               |                | 
  0300|DENSITY HMA PAVEMENT     |      3,232.000|         1.00000|       3232.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    06/09/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140812002              3060-02-62              WISC  2014292 
                            3060-02-70              WISC  2014293 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |465.0120 ASPHALTIC       |               |                | 
  0310|SURFACE DRIVEWAYS AND    |         12.000|                | 
      |FIELD ENTRANCES          |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0125 ASPHALTIC       |               |                | 
  0320|SURFACE TEMPORARY        |        291.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |490.0200 SALVAGED        |               |                | 
  0330|ASPHALTIC PAVEMENT       |     24,900.000|                | 
      |MILLING                  |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.0100 CONCRETE        |               |                | 
  0340|MASONRY BRIDGES          |        135.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.3100 EXPANSION       |               |                | 
  0350|DEVICE (STRUCTURE)  01.  |LUMP           |LUMP            | 
      |B-11-0074                |               |                |          . 
 ------------------------------------------------------------------------------- 
      |502.3200 PROTECTIVE      |               |                | 
  0360|SURFACE TREATMENT        |          9.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.5005 MASONRY ANCHORS |               |                | 
  0370|TYPE L NO. 5 BARS        |        240.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.5010 MASONRY ANCHORS |               |                | 
  0380|TYPE L NO. 6 BARS        |        192.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0605 BAR STEEL       |               |                | 
  0390|REINFORCEMENT HS COATED  |     18,420.000|                | 
      |BRIDGES                  |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0905 BAR COUPLERS NO.|               |                | 
  0400|5                        |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0906 BAR COUPLERS NO.|               |                | 
  0410|6                        |         20.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    06/09/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140812002              3060-02-62              WISC  2014292 
                            3060-02-70              WISC  2014293 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |509.1000 JOINT REPAIR    |               |                | 
  0420|                         |        111.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.5100.S POLYMER       |               |                | 
  0430|OVERLAY                  |      2,810.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.0118 CULVERT PIPE    |               |                | 
  0440|CORRUGATED STEEL 18-INCH |         88.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1018 APRON ENDWALLS  |               |                | 
  0450|FOR CULVERT PIPE STEEL   |          4.000|                | 
      |18-INCH                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0124 CULVERT PIPE    |               |                | 
  0460|REINFORCED CONCRETE      |        128.000|                | 
      |CLASS III 24-INCH        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1018 APRON ENDWALLS  |               |                | 
  0470|FOR CULVERT PIPE         |          3.000|                | 
      |REINFORCED CONCRETE      |EACH           |                | 
      |18-INCH                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1024 APRON ENDWALLS  |               |                | 
  0480|FOR CULVERT PIPE         |          4.000|                | 
      |REINFORCED CONCRETE      |EACH           |                | 
      |24-INCH                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0409 CONCRETE CURB & |               |                | 
  0490|GUTTER 30-INCH TYPE A    |         72.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0551 CONCRETE CURB   |               |                | 
  0500|AND GUTTER 4-INCH SLOPED |      2,210.000|                | 
      |36-INCH TYPE A           |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0574 CONCRETE CURB & |               |                | 
  0510|GUTTER 4-INCH SLOPED     |        781.000|                | 
      |30-INCH TYPE G           |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    06/09/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140812002              3060-02-62              WISC  2014292 
                            3060-02-70              WISC  2014293 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |602.0405 CONCRETE        |               |                | 
  0520|SIDEWALK 4-INCH          |      2,088.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.8000 CONCRETE        |               |                | 
  0530|BARRIER TEMPORARY        |        950.000|                | 
      |PRECAST DELIVERED        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.8125 CONCRETE        |               |                | 
  0540|BARRIER TEMPORARY        |        950.000|                | 
      |PRECAST INSTALLED        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606.0200 RIPRAP MEDIUM   |               |                | 
  0550|                         |         36.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608.0318 STORM SEWER     |               |                | 
  0560|PIPE REINFORCED CONCRETE |        537.000|                | 
      |CLASS III 18-INCH        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609.0124 RELAID STORM    |               |                | 
  0570|SEWER 24-INCH            |        114.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0606 INLET COVERS    |               |                | 
  0580|TYPE B                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0627 INLET COVERS    |               |                | 
  0590|TYPE HM                  |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0630 INLET COVERS    |               |                | 
  0600|TYPE HM-GJ               |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.3230 INLETS 2X3-FT   |               |                | 
  0610|                         |         11.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.8120.S COVER PLATES  |               |                | 
  0620|TEMPORARY                |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |612.0106 PIPE UNDERDRAIN |               |                | 
  0630|6-INCH                   |      1,335.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0010 BARRIER SYSTEM  |               |                | 
  0640|GRADING SHAPING          |          5.000|                | 
      |FINISHING                |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0220 STEEL THRIE     |               |                | 
  0650|BEAM BULLNOSE TERMINAL   |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0230 STEEL THRIE     |               |                | 
  0660|BEAM                     |        282.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0905 CRASH CUSHIONS  |               |                | 
  0670|TEMPORARY                |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2300 MGS GUARDRAIL 3 |               |                | 
  0680|                         |        100.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2340 MGS GUARDRAIL 3 |               |                | 
  0690|L                        |        225.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2500 MGS THRIE BEAM  |               |                | 
  0700|TRANSITION               |         79.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2610 MGS GUARDRAIL   |               |                | 
  0710|TERMINAL EAT             |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618.0100 MAINTENANCE AND |               |                | 
  0720|REPAIR OF HAUL ROADS     |          1.000|                | 
      |(PROJECT)  01.           |EACH           |                | 
      |3060-02-62               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618.0100 MAINTENANCE AND |               |                | 
  0730|REPAIR OF HAUL ROADS     |          1.000|                | 
      |(PROJECT)  02.           |EACH           |                | 
      |3060-02-70               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 MOBILIZATION    |               |                | 
  0740|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620.0100 CONCRETE        |               |                | 
  0750|CORRUGATED MEDIAN        |        915.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620.0300 CONCRETE MEDIAN |               |                | 
  0760|SLOPED NOSE              |        437.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0100 TOPSOIL         |               |                | 
  0770|                         |         50.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0500 SALVAGED        |               |                | 
  0780|TOPSOIL                  |      6,500.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1504 SILT FENCE      |               |                | 
  0790|                         |     10,771.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1520 SILT FENCE      |               |                | 
  0800|MAINTENANCE              |     10,771.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1905 MOBILIZATIONS   |               |                | 
  0810|EROSION CONTROL          |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1910 MOBILIZATIONS   |               |                | 
  0820|EMERGENCY EROSION        |          7.000|                | 
      |CONTROL                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |628.2004 EROSION MAT     |               |                | 
  0830|CLASS I TYPE B           |      6,300.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7015 INLET           |               |                | 
  0840|PROTECTION TYPE C        |         34.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7504 TEMPORARY DITCH |               |                | 
  0850|CHECKS                   |        378.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7555 CULVERT PIPE    |               |                | 
  0860|CHECKS                   |         15.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 FERTILIZER TYPE |               |                | 
  0870|B                        |          4.410|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0110 SEEDING MIXTURE |               |                | 
  0880|NO. 10                   |         93.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |633.5200 MARKERS CULVERT |               |                | 
  0890|END                      |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0616 POSTS WOOD      |               |                | 
  0900|4X6-INCH X 16-FT         |         71.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0618 POSTS WOOD      |               |                | 
  0910|4X6-INCH X 18-FT         |         17.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0620 POSTS WOOD      |               |                | 
  0920|4X6-INCH X 20-FT         |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2210 SIGNS TYPE II   |               |                | 
  0930|REFLECTIVE H             |        877.900|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |637.2230 SIGNS TYPE II   |               |                | 
  0940|REFLECTIVE F             |        166.500|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2102 MOVING SIGNS    |               |                | 
  0950|TYPE II                  |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2602 REMOVING SIGNS  |               |                | 
  0960|TYPE II                  |        109.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3000 REMOVING SMALL  |               |                | 
  0970|SIGN SUPPORTS            |         97.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.4000 MOVING SMALL    |               |                | 
  0980|SIGN SUPPORTS            |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |642.5001 FIELD OFFICE    |               |                | 
  0990|TYPE B                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 TRAFFIC CONTROL |               |                | 
  1000|(PROJECT)  01.           |          1.000|                | 
      |3060-02-62               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 TRAFFIC CONTROL |               |                | 
  1010|(PROJECT)  02.           |          1.000|                | 
      |3060-02-70               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 TRAFFIC CONTROL |               |                | 
  1020|DRUMS                    |      9,958.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0420 TRAFFIC CONTROL |               |                | 
  1030|BARRICADES TYPE III      |        863.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.0500 TRAFFIC CONTROL |               |                | 
  1040|FLEXIBLE TUBULAR MARKER  |        126.000|                | 
      |POSTS                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0600 TRAFFIC CONTROL |               |                | 
  1050|FLEXIBLE TUBULAR MARKER  |        126.000|                | 
      |BASES                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0705 TRAFFIC CONTROL |               |                | 
  1060|WARNING LIGHTS TYPE A    |      1,170.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0715 TRAFFIC CONTROL |               |                | 
  1070|WARNING LIGHTS TYPE C    |      2,571.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 TRAFFIC CONTROL |               |                | 
  1080|SIGNS                    |        886.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0910 TRAFFIC CONTROL |               |                | 
  1090|COVERING SIGNS TYPE I    |        163.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0920 TRAFFIC CONTROL |               |                | 
  1100|COVERING SIGNS TYPE II   |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1000 TRAFFIC CONTROL |               |                | 
  1110|SIGNS FIXED MESSAGE      |         64.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1050 TRAFFIC CONTROL |               |                | 
  1120|SIGNS PCMS               |        121.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.2000 TRAFFIC CONTROL |               |                | 
  1130|DETOUR (PROJECT)  01.    |          1.000|                | 
      |3060-02-70               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.3000 TRAFFIC CONTROL |               |                | 
  1140|DETOUR SIGNS             |      4,789.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |645.0112 GEOTEXTILE      |               |                | 
  1150|FABRIC TYPE DF SCHEDULE  |      2,000.000|                | 
      |B                        |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0120 GEOTEXTILE      |               |                | 
  1160|FABRIC TYPE HR           |        120.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0106 PAVEMENT        |               |                | 
  1170|MARKING EPOXY 4-INCH     |     16,616.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0600 REMOVING        |               |                | 
  1180|PAVEMENT MARKINGS        |      8,486.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0841.S PAVEMENT      |               |                | 
  1190|MARKING GROOVED WET      |      2,378.000|                | 
      |REFLECTIVE CONTRAST TAPE |LF             |                | 
      |4-INCH                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0843.S PAVEMENT      |               |                | 
  1200|MARKING GROOVED WET      |      1,130.000|                | 
      |REFLECTIVE CONTRAST TAPE |LF             |                | 
      |8-INCH                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0166 PAVEMENT        |               |                | 
  1210|MARKING ARROWS EPOXY     |         10.000|                | 
      |TYPE 2                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0356 PAVEMENT        |               |                | 
  1220|MARKING WORDS EPOXY      |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0456 PAVEMENT        |               |                | 
  1230|MARKING CURB EPOXY       |         50.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0566 PAVEMENT        |               |                | 
  1240|MARKING STOP LINE EPOXY  |        147.000|                | 
      |18-INCH                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |647.0606 PAVEMENT        |               |                | 
  1250|MARKING ISLAND NOSE      |          4.000|                | 
      |EPOXY                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0726 PAVEMENT        |               |                | 
  1260|MARKING DIAGONAL EPOXY   |        481.000|                | 
      |12-INCH                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0856 PAVEMENT        |               |                | 
  1270|MARKING CONCRETE         |        348.000|                | 
      |CORRUGATED MEDIAN EPOXY  |SF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |648.0100 LOCATING        |               |                | 
  1280|NO-PASSING ZONES         |          1.290|                | 
      |                         |MI             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0100 TEMPORARY       |               |                | 
  1290|PAVEMENT MARKING 4-INCH  |     17,172.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0300 TEMPORARY       |               |                | 
  1300|PAVEMENT MARKING         |     12,463.000|                | 
      |REFLECTIVE TAPE 4-INCH   |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0801 TEMPORARY       |               |                | 
  1310|PAVEMENT MARKING         |        705.000|                | 
      |REMOVABLE TAPE 8-INCH    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.1000 TEMPORARY       |               |                | 
  1320|PAVEMENT MARKING STOP    |         45.000|                | 
      |LINE REMOVABLE TAPE      |LF             |                | 
      |12-INCH                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.4000 CONSTRUCTION    |               |                | 
  1330|STAKING STORM SEWER      |         11.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.4500 CONSTRUCTION    |               |                | 
  1340|STAKING SUBGRADE         |      3,600.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |650.5000 CONSTRUCTION    |               |                | 
  1350|STAKING BASE             |      3,600.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.5500 CONSTRUCTION    |               |                | 
  1360|STAKING CURB GUTTER AND  |      3,058.000|                | 
      |CURB & GUTTER            |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.6000 CONSTRUCTION    |               |                | 
  1370|STAKING PIPE CULVERTS    |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.7000 CONSTRUCTION    |               |                | 
  1380|STAKING CONCRETE         |      4,349.000|                | 
      |PAVEMENT                 |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.8000 CONSTRUCTION    |               |                | 
  1390|STAKING RESURFACING      |      6,790.000|                | 
      |REFERENCE                |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.9910 CONSTRUCTION    |               |                | 
  1400|STAKING SUPPLEMENTAL     |LUMP           |LUMP            | 
      |CONTROL (PROJECT)  01.   |               |                | 
      |3060-02-62               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9910 CONSTRUCTION    |               |                | 
  1410|STAKING SUPPLEMENTAL     |LUMP           |LUMP            | 
      |CONTROL (PROJECT)  02.   |               |                | 
      |3060-02-70               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9920 CONSTRUCTION    |               |                | 
  1420|STAKING SLOPE STAKES     |      5,760.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 SAWING ASPHALT  |               |                | 
  1430|                         |      2,568.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0250 SAWING CONCRETE |               |                | 
  1440|                         |      1,765.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |715.0415 INCENTIVE       |               |                | 
  1450|STRENGTH CONCRETE        |      1,130.000|         1.00000|       1130.00 
      |PAVEMENT                 |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |715.0502 INCENTIVE       |               |                | 
  1460|STRENGTH CONCRETE        |        810.000|         1.00000|        810.00 
      |STRUCTURES               |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0A ON-THE-JOB      |               |                | 
  1470|TRAINING APPRENTICE AT   |        500.000|         5.00000|       2500.00 
      |$5.00/HR                 |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0G ON-THE-JOB      |               |                | 
  1480|TRAINING GRADUATE AT $5. |        400.000|         5.00000|       2000.00 
      |00/HR                    |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |SPV.0085 SPECIAL  01. NO |               |                | 
  1490|MOW LAWN SEED            |         33.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  01.    |               |                | 
  1500|PAVEMENT MARKING GROOVED |     21,389.000|                | 
      |WET REFLECTIVE EPOXY     |LF             |                | 
      |4-INCH                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  02.    |               |                | 
  1510|PERIMETER CONTROL LOGS   |        470.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 SPECIAL  01.    |               |                | 
  1520|CONCRETE PAVEMENT JOINT  |LUMP           |LUMP            | 
      |LAYOUT                   |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0180 SPECIAL  01.    |               |                | 
  1530|GEOGRID REINFORCEMENT    |        770.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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