HIGHWAY WORK PROPOSAL Proposal Number: Q 5

Wisconsin Department of Transportation
DT1502 10/2010 s.66.29(7) Wis. Stats.

COUNTY STATE PROJECT ID FEEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY

Jackson 1023-00-78 WISC 2014 344 Black River Falls - Tomah IH 94
Perry Creek to CTH O (EB)

Jackson 1023-01-70 WISC 2014 345 Black River Falls - Tomah IH 94
Perry Creek to CTH O (WB)

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements
and Conditions.

Proposal Guaranty Required, $ 260,000.00 Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation
Bid Submittal Due Firm Name, Address, City, State, Zip Code

Date: September 9, 2014
Time (Local Time): 9:00 AM SA M P L E

Comtfact Completon Tie NOT FOR BIDDING PURPOSES

One Hundred Thirty-Five (135) Calendar Days

Assigned Disadvantaged Business Enterprise Goal

8 o This contract is exempt from federal oversight.
0

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal

For Department Use Only

Type of Work

Concrete pavement repair, joint repair, removing asphaltic surface milling, HMA and SMA pavement, MGS beam guard, dynamic
message sign, salt storage facility, signing, pavement marking, and traffic control.

Notice of Award Dated Date Guaranty Returned
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PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2007 Letting
BID PREPARATION

Preparing the Proposal Schedule of Items

A General

Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45
AM of the last business day preceding the letting. Submit bidding proposals using one of the
following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. The contractor is
responsible for reviewing this web site for general notices as well as information regarding
proposals in each letting. The department will also post special notices of all addenda to each
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the
letting. Check the department’s web site after 5:00 P.M. local time on the Thursday before the
letting to ensure all addenda have been accounted for before preparing the bid. When bidding
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the
instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.
5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate that
those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the
department at (608) 266-1631. Addenda can ONLY be obtained from the departments web site
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601,
4802 Sheboygan Avenue, Madison, WI, during regular business hours.

B Submitting Electronic Bids
B.1 On the Internet
Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the
bidder's signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the
standard specifications, submit the proposal on the internet as follows:
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site.
2. Use Expedite™ software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the
internet submittal, the department will disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard
specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site
reflecting the latest addenda posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. Use Expedite
™ software to prepare and print the schedule of items. Provide a valid amount for all price fields.
Follow instructions and review the help screens provided on the Bid Express™ web site to assure
that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal not in the sealed bid envelop but due at the same time and place as the
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list of
the proposal numbers included on that diskette or CD ROM as indicated in the following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other
files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the
printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is
not the same on each page.

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same
as the check code for that proposal provided on the diskette or CD ROM.
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3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying
diskette or CD ROM. Use the waiver that was included with the paper bid document sent to the
bidder or type up a waiver on the bidder’s letterhead. The department will waive the electronic
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or
limited liability company) for up to 4 individual proposals in a calendar year. The department may
allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the
opening of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the department
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the
department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 15, 2013

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1023-00-78, Black River
Falls — Tomah, Perry Creek to CTH O (EB), IH 94, Jackson County, Wisconsin and
Project 1023-01-70, Black River Falls — Tomah, Perry Creek to CTH O (WB), IH 94,
Jackson County, Wisconsin as the plans show and execute the work as specified in the
State of Wisconsin, Department of Transportation, Standard Specifications for Highway
and Structure Construction, 2014 Edition, as published by the department, and these
special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20130615)

Scope of Work.

The work under this contract shall consist of asphaltic surface milling, concrete pavement
repair, joint repair, HMA and SMA pavement, beam guard replacement, dynamic message
sign, salt storage building construction, signing, pavement marking, traffic control and all
incidental items necessary to complete the work as shown on the plans and included in the
proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.
Provide the start date to the engineer in writing within a month after executing the contract
but at least 14 calendar days before the preconstruction conference. Upon approval, the

engineer will issue the notice to proceed within ten calendar days before the approved start
date.

To revise the start date, submit a written request to the engineer at least two weeks before
the intended start date. The engineer will approve or deny that request based on the
conditions cited in the request and its effect on the department’s scheduled resources.

The notice to proceed will be issued no earlier than April 15, 2015. The notice to proceed
will be issued no later than June 1, 2015.
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The contractor is advised that there may be multiple mobilizations which may include but
are not limited to milling, concrete pavement repair, placement of pavements, traffic
control, signing, temporary pavement marking, pavement marking, and other incidental
items. No additional payment will be made by the department for said mobilizations.

Paving Plan

Provide the engineer with a detailed written paving plan at least two weeks prior to
beginning concrete pavement repair or milling and paving operations. The plan will
address the following:

Concrete pavement repair, milling and paving operations within the allowable
working hours.

The use of a Material Transfer Vehicle (Brand and Model).

Longitudinal Joint Heater (Brand and Model).

Removal of temporary longitudinal and transverse joints.

Mitigation of bleeding problems (fat spots) that may occur.

Contingency plan to address machinery breakdowns or uncontrollable events that
would affect the ability to replace the concrete pavement repair areas and/or milled
asphalt with the HMA pavement or the ability to apply pavement markings.

Hold a pre-pave meeting with the engineer to discuss the paving plan prior to the start of
concrete pavement repair or milling and paving operations. Do not begin concrete
pavement repair or milling and paving operations until the engineer approves the paving
plan.

Prior to the shifting of traffic for single lane closures, fill in the existing rumble strips to
facilitate traffic and fix any substandard areas of the shoulder as designated by the
engineer. This work will be paid for under the item of Asphaltic Surface Temporary.
Uneven lane height shall not exceed 2.5 miles.

Do not open to traffic any lane on IH 94 that has a milled surface.

Temporary Single-Lane Closures
Temporary single-lane closures are required for resurfacing operations.

Project staging requires roadside work zone, construction vehicle and/or traffic control
device encroachments within 6-foot horizontal and/or vertical, from the edge of the
shoulder side of a lane. These encroachments require a temporary single-lane closure of
the IH 94 lane closest to construction.

Lane Closure Restrictions
Temporary single-lane closures are not allowed when no work is being performed.

Maximum temporary single-lane closure length shall not exceed 3.5 miles.
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The temporary single-lane closures shall be limited to the working hours, as defined in the
table below. During non-working hours and applicable Holiday Work Restrictions, the
IH 94 traveled way and shoulders shall be entirely clear of equipment, barricades, signs,
lights, or any other materials that may impede the free flow of two-lanes of IH 94 through
traffic in each direction. Single-lane closures shall be limited to areas of actual
construction operations. Minimize the actual time that lane closures are used.

Do not close through lanes during the peak freeway hours shown in the tables below.

Freeway Peak Hours Freeway Peak Hours
Pre-Memorial Day & Post Labor Day Memorial Day to Labor Day
Eastbound Westbound Eastbound Westbound
11:00 AM to 1:00 PM to
Monday i i Monday 5:00 PM 5:00 PM
Tuesday - - Tuesday - -
Wednesday - - Wednesday - -
12:00 PM to 11:00 AM to
Thursday i i Thursday £:00 PM 6:00 PM
Frida 11:00 AM to 9:00 AM to Frida 10:00 AM to 10:00 AM to
Y 7:00 PM 7:00 PM Y 7:00 PM 8:00 PM
9:00 AM to 9:00 AM to
Saturday i i Saturday 4:00 PM 4:00 PM
Sunda 11:00 AM to 11:00 AM to Sunda 10:00 AM to 10:00 AM to
y 6:00 PM 6:00 PM y 7:00 PM 8:00 PM

Shoulder Closures
Shoulder closures are not allowed when no work is being performed.

The contractor will be allowed to perform work on items that are located beyond 6-foot
horizontal and/or vertical, from the edge of an open lane of traffic, utilizing a shoulder
closure with the approval of the engineer. Construction vehicles and equipment shall be
located outside of the 6 foot encroachment area. Shoulder closures shall only occur on one
shoulder at a time. The existing roadway shall be open to two lanes of traffic in each
direction. The lane closure restrictions outlined in this article will not apply to work that
can be completed with an approved shoulder closure. All shoulder closures shall be
removed during applicable Holiday Work Restrictions.

Rest Area Work

Eastbound Rest Area #53 may be closed a maximum of 2 times for a total of 14
consecutive and/or non-consecutive calendar days to complete pavement repair,
resurfacing, and pavement marking work.

Westbound Rest Area #54 may be closed once for 5 consecutive calendar days to complete
pavement repair and pavement marking work.
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Utilize a shoulder closure for salt shed storage facility construction in Eastbound Rest
Area #53.

Contractor may use a maximum of five truck parking stalls at each rest area for equipment
and storage.

Lane Rental Fee Assessment.

A General

The contract designates some lane closures to perform the work. No Lane Rental Fee
Assessments will be charged for closing lanes during the off-peak hours. If a lane is closed
during peak hours, the contractor will be subject to Lane Rental Fee Assessments. If a lane
IS obstructed at any time due to contractor operations, it is considered a closure. The
purpose of lane rental is to enforce compliance of lane restrictions and discourage
unnecessary closures.

The contractor will incur a Lane Rental Fee Assessment for each lane closure during peak
freeway hours. The contractor will not incur a Lane Rental Fee Assessment for closure of
lanes during non-peak hours. The peak hours when lane closures are not allowed are stated
in the Prosecution and Progress article.

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as
part of the progress schedule. Coordinate lane, ramp, and roadway closures with any
concurrent operations on adjacent roadways within 3 miles of the project.

If other projects are in the vicinity of this project, coordinate lane closures to run
concurrent with lane closures on adjacent projects when possible. When lane closures on
adjacent projects extend into the limits of this project, Lane Rental Fee Assessments will
only occur if the closure facilitates work under this contract.

A.1 Lane Rental Fee Assessment
The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and
each full closure of a roadway, per direction of travel, is as follows:

$1,000 per lane per 15 minutes

The Lane Rental Fee Assessment represents the average cost of the interference and
inconvenience to the road users for each closure. The Lane Rental Fee Assessment will be
measured in 15-minute increments. All lane, roadway, or ramp closure event increments
less than 15 minutes will be assessed as a 15-minute increment.

Lane Rental Fee Assessments will be made based on the applicable rate for any and all
closures whether work is being performed or not. The engineer, or designated
representative, will be the sole authority in determining time period length for the Lane
Rental Fee Assessment.
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Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents or
emergencies not initiated by the contractor.

B (Vacant)
C (Vacant)

D Measurement

The department will assess Lane Rental Fee Assessment by the dollar under the
administrative item Failing to Open Road to Traffic. The total dollar amount of Lane
Rental Fee Assessment will be computed by multiplying the Lane Rental Assessment Rate
by the number of 15-minute increments of each lane closure event as described above.

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until
the department issues final acceptance.

Traffic.

Utilize single lane closures to perform the work.

Provide the engineer with a schedule of lane closures for the following week by noon on
Thursday of the previous week. In addition, provide the following minimum advance
notification to the engineer for incorporation into the Wisconsin Lane Closure System:

Advance Notice: 14 Calendar Days
- New lane closures and ramp restrictions (with height, weight, or width
restrictions [available width, all lanes in one direction <16ft])
Full roadway or ramp closure
Project start
Construction stage changes
Detours

Advance Notice: 3 Business Days
Lane closures and ramp restrictions (without height, weight, or width
restrictions [available width, all lanes in one direction >16ft])
Extending all closure types

All lane and shoulder closures and duration are subject to the approval of the engineer based
on operational needs and safety. Notify the engineer if there are any changes in the schedule,
early completions, or cancellations of scheduled work.

Establish a statutory 55 mph speed limit zone for Interstate 94 only when a lane is closed
to traffic. Coordinate these statutory 55 MPH speed limit zones with the Department of
Transportation, NW Region Traffic Section. Reestablish a 65 mph speed limit zone when
all lanes are open.

1023-00-78, 1023-01-70 6 of 64



Contact the State Patrol two weeks prior to the first lane closure. For incident management
and coordinating portable changeable message sign communications system testing,
contact Northwest Region State Highway Patrol, Sgt. Mike Melgaard, at (715) 236-2242,
or PCS Becky Grangaard, at (715) 839-3800, ext. 109.

Portable changeable message signs provided under this contract will be used for incident
management and will be operated by the Wisconsin State Patrol. Place the required
portable changeable message signs at the specified locations in the plan at least one week
prior to construction.

Conduct work operations in a manner that causes the least disruption to traffic movements
on IH 94 and interchange ramps. Do not directly cross, unload materials from, stop in or
otherwise interfere with traffic in any lane or ramp that is open to traffic with construction
equipment or vehicles. All access to Interstate 94 by construction equipment will be at
existing interchange locations.

Do not perform work in the median concurrently with work in the outside lane or outside
shoulder with 1H 94 traffic running between work areas.

Provide the engineer with a hauling plan prior to the preconstruction conference. Include
the proposed locations of points of entry and traffic control to be used. Obtain approval
from the engineer for all arrangements for handling traffic during construction operations.

Flagging operations will not be permitted on Interstate 94.

Do not use maintenance crossings connecting eastbound and westbound roadways of
Interstate 94 during construction operations unless the median lanes are closed to traffic.
The contractor is responsible for maintaining and restoring all maintenance crossings to
their original condition upon completion of this contract.

Construction traffic cannot travel counter-directional adjacent to IH 94 through traffic
except for removal of traffic control devices for lane opening operations.

Equip all construction vehicles and equipment entering or leaving live traffic lanes with a
hazard identification beam (flashing yellow signal). The beam shall be activated when
merging into or exiting a live traffic lane.

Rest area ramps shall remain open to traffic at all times except for the rest area work
closure times described in the Prosecution and Progress article. For ramp resurfacing work,
stage and keep ramps open to traffic. Coordinate ramp resurfacing with the mainline
Interstate 94 work to eliminate any uneven surface joints prior to opening travel lanes.

During lane closures, lane shifts are permitted with a minimum 700-foot shifting taper.
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Have available at all times experienced personnel to promptly install, remove, and reinstall
the required traffic control devices to route traffic in order to perform the necessary
construction operations.

Prior to opening lane closures to traffic, place temporary or permanent pavement marking,
including all lane lines and edge lines removed or covered by milling and paving
operations.

Do not park or store any equipment, vehicles, or construction materials within 30 feet of
the edge of traffic lane carrying Interstate 94 traffic or within the median during non-
working hours. In the event of an emergency, protect any equipment, vehicles, or
construction materials which remain within 30 feet of the edge of a traffic lane during non-
working hours with temporary roadside barrier in accordance with the standard
specifications and meeting the requirements of the AASHTO Roadside Design Guide.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying IH 94 traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material that
might impede the free flow of traffic during the following holiday periods:

From noon Thursday, May 21, 2015 to 6:00 AM Tuesday, May 26, 2015 for
Memorial Day;

From noon Thursday, July 2, 2015 to 5:00 PM Monday, July 6, 2015 for
Independence Day;

From noon Thursday, September 3, 2015 to 6:00 AM Tuesday, September 8, 2015
for Labor Day;

From noon Thursday, September 24, 2015 to 6:00 AM Monday, September 28,
2015 for Warrens Cranberry Festival.

107-005 (20050502)
Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
107-065 (20080501)

Coordinate construction activities with a call to Diggers Hotline as required by statute.
Adjust all permanent signing and temporary traffic control under this contract to maintain
minimum clearances and avoid impacts to existing underground and overhead utility
facilities. Inform the engineer if adjustments are required due to utility conflict.
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Project 1023-00-78 and Project 1023-01-70

AT&T Legacy (Communication Line) has underground multi-conduit fiber optic package
that is shared with WisDOT, along the westbound IH 94 right-of-way, from Perry Creek to
CTH O. No conflicts anticipated. Contact Brad Kempf, (715) 254-5238, 48 hours in
advance of working within 5 feet of this facility.

CenturyLink (Communication Line) has underground facilities: crossing IH 94 at
Lambert Road; along the westbound right-of-way approximately 2000 feet from Lambert
Road; along the eastbound right-of-way approximately 2000 feet from Lambert Road; and
throughout the IH 94 eastbound rest area (No. 53). No conflicts anticipated.

Jackson Electric Cooperative (Electricity) has facilities along the westbound IH 94
westbound right-of-way from the westbound rest area (No. 54) to approximately 500 feet
past Lambert Road; an overhead crossing approximately 300 feet northwest of Lambert
Road; and along the eastbound IH 94 right-of-way to the eastbound rest area (No. 53) and
throughout rest area No. 53. No conflicts anticipated.

WisDOT (Communication Line) has underground facilities within the AT&T Legacy
multi-conduit fiber optic package, along the westbound IH 94 right-of-way, from Perry
Creek to CTH O. No conflicts anticipated. Contact Brad Kempf, (715) 254-5238, 48 hours in
advance of working within 5 feet of this facility.

Under project 1023-01-70, construct the proposed FTMS facilities (DMS-27-0020) under
the bid items in the contract.

WisDOT (Electricity) has underground electric that feeds the existing lighting for the
westbound rest area (No. 54) and eastbound rest area (No. 53) parking lots.

Under project 1023-00-78, during the construction of the salt shed access driveways at the
eastbound rest area (No. 53), lower the existing electric (lighting services) under the bid
items in the contract.

Under project 1023-01-70, construct the proposed FTMS electrical facilities under the bid
items in the contract.

Contact Brent Markert, WisDOT, (715) 839-3787, 48 hours prior to beginning electrical
work.

Intelligent Transportation Systems (ITS) — Control of Materials.

Standard spec 106.2 — Supply Source and Quality
Supplement standard spec 106.2 with the following:

The department will furnish a portion of equipment to be installed by the contractor. This
department-furnished equipment includes the following:
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Department-Furnished Items
Dynamic Message Sign
Pole-Mount Cabinet
Cellular Modem

Pick-up small department-furnished equipment, such as communications devices, cameras,
and controllers, from the department’s Statewide Traffic Operations Center (STOC),
433 W. St. Paul Ave., Milwaukee, WI 53203 at a mutually agreed upon time during
normal state office hours. Contact the department’s STOC at (414) 227-2166 to coordinate
pick-up of equipment.

Large department-furnished equipment, such Dynamic Message Signs will be delivered by
the supplier to a contractor-controlled site within the Northwest Region of Wisconsin.
Delivery will not necessarily be in a “just in time” manner. Store the equipment until field
installation. Provide location details and a contact for delivery coordination upon receiving
the contract’s Notice to Proceed.

Transportation of the equipment between the electric shop and the field or interim
location(s) shall be the responsibility of the contractor.

Standard spec 106.3 — Approval of Materials
Supplement standard spec 106.3 with the following:

Design/Shop Drawings

Prior to the purchase and/or fabrication of any of the components listed herein, and for any
non-catalog item shown on the Material and Equipment List specified above, and no more
than 30 days after notice to proceed, submit five copies of design drawings and shop
drawings, as required, to the department for review. The items and the drawings that
represent them shall meet the requirements of the standard specifications.

Design drawing submissions shall consist of signed and certified designs, design drawings,
calculations, and material specifications for required items.

Shop drawings will be required for, but not limited to the following:
- Mounting assemblies for the vehicle speed and classification sensors, including
their attachment to the structure.
Mounting LED warning signs to the sign structure.
Mounting detail for dynamic message signs.
Any contractor-designed structure or foundation.

The department will complete its review of the material within 30 days from the date of
receipt of the submission, unless otherwise specified. The department will advise the
contractor, in writing, as to the acceptability of the material submitted. The department
may determine that if no exceptions were taken for the item, it is approved, and no further
action is required by the contractor; or the item may be partially or totally rejected, in
which case modify and/or amend the submittal as required by the department and resubmit
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the item within 14 days. At this time, the review and approval cycle described above will
begin again.
670-005 (20100709)

Intelligent Transportation Systems — General Requirements.

A Description

A.1l General

This contract includes furnishing and installing elements for an Intelligent Transportation
System (ITS) in or along the existing roadway as shown on the plans.

Unusual aspects of this project include:

- The project includes working on cables and equipment that are carrying data
between roadside equipment and the department’s Statewide Traffic Operations
Center (STOC). Interruption of this service is not expected to perform this work. If
an interruption is determined necessary, it must be done on a weekend, and must be
done in a way that minimizes communication outages for the existing equipment.
Notify the department’s STOC at least 48 hours in advance of the planned
interruption.

The department will furnish some of the equipment to be installed. Make a
reasonable effort to discover defects in that equipment prior to installing it.

A.2 Surge Protection

Equip every ungrounded conductor wire entering or leaving any equipment cabinet with a
surge protector. For purposes of this section, multiple cabinets on a single pole or
foundation are considered a single cabinet.

B Materials

B.1 General

Only furnish equipment and component parts for this work that are new and have high
quality workmanship. All controls, indicators, and connectors shall be clearly and
permanently labeled in a manner approved by the engineer. All equipment of each type
shall be identical.

All electrical equipment shall conform to the standards and requirements of the Wisconsin
Electrical Code, the National Electrical Manufacturers Association (NEMA), National
Electric Safety Council (NESC), Underwriter’s Laboratory Inc. (UL) or the Electronic
Industries Association (EIA), when applicable. All materials and workmanship shall
conform to the requirements of the National Electrical Code (NEC), Rural Electrification
Administration (REA), Standards of the American Society for Testing and Materials
(ASTM), American Association of State Highway and Transportation Officials
(AASHTO), requirements of the plans these special provisions, the standard specifications,
and to any other codes, standards, or ordinances that may apply. All system wiring,
conduit, grounding hardware and circuit breakers shall be in conformance with the
National Electrical Code. Whenever reference is made to any of the standards mentioned,
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the reference shall be considered to mean the code, ordinance, or standard that is in effect
at the time of the bid advertisement.

B.2 Outdoor Equipment

All conductive connectors, pins (except pins connected by soldering), and socket contacts
shall be gold plated. Acrylic conformal coating shall protect each circuit board side that
has conductive traces. Except for integrated circuits containing custom firmware, all
components shall be soldered to the printed circuit board.

To prevent galvanic corrosion, all connections between dissimilar metals shall incorporate
a means of keeping moisture out of the connection. Where the connection need not
conduct electricity, interpose a non-absorbing, inert material or washer between the
dissimilar metals. Use nonconductive liners and washers to insulate fasteners from
dissimilar metals. Where the connection must conduct electricity, use a conductive sealant
between the dissimilar metals. Alternatively, use an insulating gasket and a bond wire
connecting the two metal parts.

B.3 Custom Equipment
Equipment that is not part of the manufacturer’s standard product line, or that is made or
modified specifically for this project, shall conform to the following requirements:

Where practical, electronics shall be modular plug-in assemblies to facilitate maintenance.
Such assemblies shall be keyed to prevent incorrect insertion of modules into sockets.

All components shall be available from multiple manufacturers as part of the
manufacturers’ standard product lines. All must be clearly labeled with the value, part
number, tolerance, or other information sufficient to enable a technician to order an exact
replacement part.

Lamps used for indicator purposes shall be light-emitting diodes.

The printed circuit boards shall be composed of “two-ounce” copper on 1/16-inch thick
fiberglass epoxy or equivalent type construction. Holes that carry electrical connections
from one side of the boards to the other shall be completely plated through. Multilayer
printed circuit boards shall not be used. The name or reference number used for the board
in the drawings and maintenance manuals supplied to the department shall be permanently
affixed to each board.

All components shall be mounted so that the identifying markings are visible without
moving or removing any part, if practical.

B.3 Environmental Conditions

Equipment shall continue to operate as specified under the following ranges of
environmental conditions, except as noted in the specifications for individual pieces of
equipment.
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1. Vibration and Shock: Vehicle speed and classification sensors and any other

equipment mounted atop poles or on structures shall not be impaired by the

continuous vibration caused by winds (up to 90 mph with a 30 percent gust factor)

and traffic.

Duty Cycle: Continuous

3. Electromagnetic Radiation: The equipment shall not be impaired by ambient
electrical or magnetic fields, such as those caused by power lines, transformers,
and motors. The equipment shall not radiate signals that adversely affect other
equipment.

4. Electrical Power:

a. Operating power: The equipment shall operate on 120-volts, 60-Hz,
single-phase unless otherwise specified. It shall conform to its specified
performance requirements when the input voltage varies from 89 to 135 volts
and the frequency varies +3 Hz.

b. High frequency interference: The equipment operation shall be unaffected
by power supply voltage spikes of up to 150 volts in amplitude and 10
microseconds duration.

c. Line voltage transients: The equipment operation shall be unaffected by
voltage transients of plus or minus 20 percent of nominal line voltage for a
maximum duration of 50 milliseconds. Equipment in the field shall meet the
power service transient requirements of NEMA Standard TS-2 when
connected to the surge protectors in the cabinets.

5. Temperature and Humidity:

a. Field equipment: Equipment in the field shall meet the temperature and
humidity requirements of NEMA Standard TS-2. Liquid crystal displays shall
be undamaged by temperatures as high as 165 degrees F, and shall produce a
usable display at temperatures up to 120 degrees F.

b. Equipment in Controlled Environments shall operate normally at any
combination of temperatures between 50 degrees F and 100 degrees F, and
humidity’s between 5 percent and 90 percent, non-condensing, and with a
temperature gradient of 9 degrees F per hour.

no

B.4 Patch Cables and Wiring

All cables and wiring between devices installed in a single cabinet, or in separate cabinets
sharing a single concrete base, will be considered incidental to the installation of the
devices and no separate payment will be made for them. It is anticipated that this will
include fiber optic patch cables between termination panels and Ethernet switches,
10/ 100 MBPS Ethernet cables, RS-232 cables between individual devices and terminal
servers, and power cables between individual devices and power sources within the
cabinets.

B.5 Surge Protection

Low-voltage signal pairs, including twisted pair communication cable(s) entering each
cabinet shall be protected by two-stage, plug-in surge protectors and shall be installed on
both ends of camera control cables. The protectors shall meet or exceed the following
minimum requirements:
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The protectors shall suppress a peak surge current of up to 10k amps.

The protectors shall have a response time less than one nanosecond.

The protector shall clamp the voltage between the two wires at a voltage that is no
more than twice the peak signal voltage, and clamp the voltage between each wire
and ground at 50 volts.

The first stage of protection shall be a three-element gas discharge tube, and the
second stage shall consist of silicon clamping devices.

The protector shall also contain a resettable fuse (PTC) to protect against excessive
current.

There shall be no more than two pairs per protector.

It shall be possible to replace the protector without using tools.

Cables carrying power to curve signs shall be protected at the cabinet by grounded metal
oxide varistors of appropriate voltages. The varistors must be at least 0.8 inch in diameter.

C Construction

C.1 Thread Protection

Provide rust, corrosion, and anti-seize protection at all thread assemblies of metallic parts
by coating (non-spray) the mating surfaces with an approved compound. Failure to use an
approved compound will result in no payment for the items to which coating was to have
been applied.

C.2 Cable Installation

When installing new cables into conduits containing existing cables, remove the existing
cables and reinstall the existing cables simultaneously with the new cables. Take every
precaution necessary to protect the existing cables. In the event of avoidable damage to the
existing cables, replace all damaged cables, in-kind, at no additional expense to the
department. When cables are pulled into conduit, use a cable pulling lubricant approved by
the cable manufacturer. Submit documentation supporting manufacturer approval of the
lubricant to the engineer.

C.3 Wiring

Every conductor, except a conductor contained entirely within a single piece of equipment,
must terminate either in a connector or on a terminal block. Provide and install the
connectors and terminal blocks where needed, without separate payment. Use approved
splice kits instead of connectors and terminal blocks for underground power cable splices.

Permanently label and key connectors to preclude improper connection. Obtain prior
engineer approval for the labeling method(s) prior to use.

Terminal blocks must be affixed to panels that permanently identify the block and what
wire connects to each terminal. This may be accomplished by silk screening or by
installing a laminated printed card under the terminal block, with the labels on portions of
the card that extend beyond the block. Installation of terminal blocks by drilling holes in
the exterior wall of the cabinet is not acceptable.
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10.

Use barriers to protect personnel from accidental contact with all dangerous voltages.

Do not install conductors carrying AC power in the same wiring harness as conductors
carrying control or communication signals.

Arrange wiring, including fiber optic pigtails, so that any removable assembly can be
removed without disturbing wiring that is not associated with the assembly being removed.

Communication and control cables may not be spliced underground, except where
indicated on the plans.

Cables in the Statewide Traffic Operations Center or in communication hubs, which are
not contained within a single cabinet, shall have at least 10 feet of slack.

C.4 System Operations

If the contractor’s operations unexpectedly interrupt Intelligent Transportation Systems
(ITS) service, notify the engineer immediately and restore service within 24 hours. Repair
all damaged facilities to the condition existing before the interruption. If service is not
restored within 24 hours, the department may restore service to any operating device and
deduct restoration costs from payments due the contractor.

C.5 Surge Protection

Arrange the equipment and cabinet wiring to minimize the distance between each
conductor’s point of entry and its protector. Locate the protector as far as possible from
electronic equipment. Ensure that all wiring between the surge protectors and the point of
entry is free from sharp bends.

D Measurement
No separate measurement will be made for the work described in this article.

E Payment

No separate payment will be made for the work described in this article. All work
described in this article shall be included under the ITS items in the contract.

670-010 (20100709)

Sensitive Work Zones.

Areas of potential environmental, archeological, or historic significance have been
identified along the project corridor outside of the roadway shoulder points.

Off-roadway locations utilized by the contractor and subcontractors for construction
staging, material storage, equipment storage, and parking will be approved by the engineer
at the pre-construction meeting or 10 days before the start of construction.

If items of environmental, archeological, or historic significance are encountered, stop

work immediately. Notify the engineer, contact Nick Schaff at (715) 836-2068, and follow
requirements according to standard spec 107.
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11.

Removing Concrete Surface Partial Depth, Item 204.0109.S.

A Description
This special provision describes removing a portion of the concrete surfaces as shown on
the plans according to standard spec 204, and as hereinafter provided.

B (Vacant)

C Construction

C.1 Equipment

Use a machine that provides a surface finish acceptable to the engineer. Shroud the
machine to prevent discharge of any loosened material into adjacent work areas or live
traffic lanes.

Use a machine that is equipped with electronic devices that provide accurate depth, grade
and slope control, and acceptable dust control system.

C.2 Methods
Remove existing concrete to the depths as shown on the plan by grinding, planing,
chipping, sawing, milling, or by using other methods approved by the engineer.

Perform the removal operation in such a manner as to preclude damage to the remaining
pavement and results in a reasonable uniform plane surface free of excessive large
scarification marks and having a uniform transverse slope.

The sequence of removal operations shall be such that no exposed longitudinal joints
2 inches or more in depth remain during non-working hours. Windrowing or storing of the
removed material on the roadway will only be permitted in conjunction with a continuous
removal and pick-up operation. During non-working hours, clear the roadway of all
materials and equipment.

The removed pavement shall become the property of the contractor. Properly dispose of it
according to standard spec 204.3.1.3.

D Measurement
The department will measure Removing Concrete Surface Partial Depth in area by the
square foot of surface area removed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.0109.S Removing Concrete Surface Partial Depth SF

Payment is in full compensation for removing the concrete; and for disposing of materials.
204-041 (20080902)
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12.

QMP Base Aggregate.

A Description
A.l General

)

@

©)]

Q]

®)

This special provision describes contractor quality control (QC) sampling and testing
for base aggregates, documenting those test results, and documenting related
production and placement process changes. This special provision also describes
department quality verification (QV), independent assurance (IA), and dispute
resolution.

Conform to standard spec 301, standard spec 305, and standard spec 310 as modified
here in this special provision. Apply this special provision to material placed under all
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do
not apply this special provision to material classified as reclaimed asphaltic pavement
placed under the Base Aggregate Dense bid items.

Do not apply this special provision to material placed under the Aggregate Detours,
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or
Riprap bid items.

Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:

1. Production and placement control and inspection.

2. Material sampling and testing.

Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required sampling and
testing procedures. The contractor may obtain the CMM from the department’s web
site at:

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

A.2 Contractor Testing for Small Quantities

)

@

The department defines a small quantity, for each individual Base Aggregate bid item,
as a plan quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.

The requirements under this special provision apply equally to a small quantity for an

individual bid item except as follows:

1. The contractor need not submit a full quality control plan but shall provide an
organizational chart to the engineer including names, telephone numbers, and
current certifications of all persons involved in the quality control program for
material under affected bid items.
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2. Divide the aggregate into uniformly sized sublots for testing as follows:
Plan Quantity Minimum Required Testing
< 1500 tons One test from production, load-out, or

placement at the contractor’s option™

> 1500 tons and < 6000 tons | Two tests of the same type, either from

production, load-out, or placement at
the contractor’s option™

> 6000 tons and < 9000 tons | Three placement tests'™' ™

(1

[2]
(3]

4.

If using production tests for acceptance, submit test results to the engineer for
review prior to incorporating the material into the work. Production test results are
valid for a period of 3 years.

For 3-inch material, obtain samples at load-out.

If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of
one additional placement test for each 3000 tons, or fraction of 3000 tons, of
overrun.

No control charts are required. Submit aggregate load-out and placement test
results to the engineer within one business day of obtaining the sample. Assure that
all properties are within the limits specified for each test.

Department verification testing is optional for quantities of 6000 tons or less.

Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

B Materials

B.1 Quality Control Plan

Submit a comprehensive written quality control plan to the engineer at or before the
pre-construction meeting. Do not place base before the engineer reviews and
comments on the plan. Construct the project as that plan provides.

)

@

Do not change the quality control plan without the engineer’s review. Update the plan
with changes as they become effective. Provide a current copy of the plan to the
engineer and post in each of the contractor’s laboratories as changes are adopted.
Ensure that the plan provides the following elements:

1.

2.

An organizational chart with names, telephone numbers, current certifications
and/or titles, and roles and responsibilities of QC personnel.

The process used to disseminate QC information and corrective action efforts to the
appropriate persons. Include a list of recipients, the communication means that will
be used, and action time frames.

A list of source and processing locations, section and quarter descriptions, for all
aggregate materials requiring QC testing.

Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and
plasticity index of all aggregates requiring QC testing. Obtain this information
from the region materials unit or from the engineer.
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Descriptions of stockpiling and hauling methods.

6. Locations of the QC laboratory, retained sample storage, and where control charts
and other documentation is posted.

7. An outline for resolving a process control problem. Include responsible personnel,

required documentation, and appropriate communication steps.

B.2 Personnel
@) Have personnel certified under the department’s highway technician certification
program (HTCP) perform sampling, testing, and documentation as follows:

Required Certification Level: Sampling or Testing Roles:

Aggregate Technician IPP Aggregate Sampling!™
Aggregate Sampling Technician
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Technician IPP Aggregate Gradation Testing,
Aggregate Assistant Certified Technician (ACT-AGG) | Aggregate Fractured Particle
Testing, Aggregate Liquid
Limit and Plasticity Index
Testing

I Plant personnel under the direct observation of an aggregate technician certified at
level one or higher may operate equipment to obtain samples.

@ A certified technician must coordinate and take responsibility for the work an ACT
performs. Have a certified technician ensure that all sampling and testing is performed
correctly, analyze test results, and post resulting data. No more than one ACT can
work under a single certified technician.

B.3 Laboratory
) Perform QC testing at a department-qualified laboratory. Obtain information on the
Wisconsin laboratory qualification program from:
Materials Management Section
3502 Kinsman Blvd.
Madison, W1 53704
Telephone: (608) 246-5388
http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm

B.4 Quality Control Documentation

B.4.1 General

@ Submit base aggregate placement documentation to the engineer within 10 business
days after completing base placement. Ensure that the submittal is complete, neatly
organized, and includes applicable project records and control charts.
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B.4.2 Records

)

Document all placement observations, inspection records, and control adjustments
daily in a permanent field record. Also include all test results in the project records.
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch
base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a
method mutually agreeable to the engineer and contractor.

B.4.3 Control Charts

)

@

©)]

Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project number
on base placement control charts. Maintain separate control charts for each base
aggregate size, source or classification, and type.

Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-
inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method
mutually agreeable to the engineer and contractor. Update control charts daily to
include the following:

1. Contractor individual QC tests.

2. Department QV tests.

3. Department IA tests.

4. Four-point running average of the QC tests.

Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests
in the running average. The contractor may plot process control or informational tests
on control charts, but do not include these tests, conforming QV tests, or 1A tests in the
running average.

B.5 Contractor Testing

)

@

©)]

Test gradation, fracture, liquid limit and plasticity index during placement for each
base aggregate size, source or classification, and type.

Test gradation once per 3000 tons of material placed. Determine random sample
locations and provide those sample locations to the engineer. Obtain samples after the
material has been bladed, mixed, and shaped but before compacting; except collect 3-
inch samples from the stockpile at load-out. Do not sample from material used to
maintain local traffic or from areas of temporary base that will not have an overlying
pavement. On days when placing only material used to maintain local traffic or only
temporary base that will not have an overlying pavement, no placement testing is
required.

Split each contractor QC sample and identify it according to CMM 8.30. Retain the
split for 7 calendar days in a dry, protected location. If requested for department
comparison testing, deliver the split to the engineer within one business day.
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®)

(6)

The engineer may require additional sampling and testing to evaluate suspect material
or the technician’s sampling and testing procedures.

Test fracture for each gradation test until the fracture running average is above the
lower warning limit. Subsequently, the contractor may reduce the frequency to one test
per 10 gradation tests if the fracture running average remains above the warning limit.

Test the liquid limit and plasticity index for the first gradation test. Subsequently, test
the liquid limit and plasticity index a minimum of once per 10 gradation tests.

B.6 Test Methods
B.6.1 Gradation

)

@

©)

Test gradation using a washed analysis conforming to the following as modified in
CMM 8.60:

GradatioN.......ccvee i AASHTO T 27
Material finer than the N0. 200 SIEVE..........ccceevieiieeiie e AASHTO T 11

For 3-inch base, if 3 consecutive running average points for the percent passing the No.
200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash
at least one sample out of 10. If a single running average for the percent passing the
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive
running average points are again 8.5 percent passing or less.

Maintain a separate control chart for each sieve size specified in standard spec 305 or
standard spec 310 for each base aggregate size, source or classification, and type. Set
control and warning limits based on the standard specification gradation limits as
follows:

1. Control limits are at the upper and lower specification limits.

2. There are no upper warning limits for sieves allowing 100 percent passing and no
lower control limits for sieves allowing 0 percent passing.

3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the
upper and lower control limits. Warning limits for the No. 200 sieve are set
0.5 percent within the upper and lower control limits.

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent
within the upper and lower control limits. Upper warning limits for the No. 10, No.
40, and No. 200 sieves are 1 percent inside the upper control limit.

B.6.2 Fracture

)

@

Test fracture conforming to CMM 8.60. The engineer will waive fractured particle
testing on quarried stone.

Maintain a separate fracture control chart for each base aggregate size, source or
classification, and type. Set the lower control limit at the contract specification limit,
either specified in another special provision or in table 301-2 of standard spec
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There
are no upper limits.
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B.6.3 Liquid Limit and Plasticity

)

@

Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

Ensure the material conforms to the limits specified in standard spec table 301-2.

B.7 Corrective Action
B.7.1 General

)

Consider corrective action when the running average trends toward a warning limit.
Take corrective action if an individual test exceeds the contract specification limit.
Document all corrective actions both in the project records and on the appropriate
control chart.

B.7.2 Placement Corrective Action

)

@

®

4

®)

Do not blend additional material on the roadbed to correct gradation problems.

Notify the engineer whenever the running average exceeds a warning limit. When

2 consecutive running averages exceed a warning limit, the engineer and contractor

will discuss appropriate corrective action. Perform the engineer’s recommended

corrective action and increase the testing frequency as follows:

1. For gradation, increase the QC testing frequency to at least one randomly sampled
test per 1000 tons placed.

2. For fracture, increase the QC testing frequency to at least one test per gradation
test.

If corrective action improves the property in question such that the running average
after 4 additional tests is within the warning limits, the contractor may return to the
testing frequency specified in B.5.3. If corrective action does not improve the property
in question such that the running average after 4 additional individual tests is still in
the warning band, repeat the steps outlined above starting with engineer notification.

If the running average exceeds a control limit, material starting from the first running
average exceeding the control limit and ending at the first subsequent running average
inside the control limit is nonconforming and subject to pay reduction.

For individual test results significantly outside the control limits, notify the engineer,
stop placing base, and suspend other activities that may affect the area in question. The
engineer and contractor will jointly review data, data reduction, and data analysis;
evaluate sampling and testing procedures; and perform additional testing as required to
determine the extent of potentially unacceptable material. The engineer may direct the
contractor to remove and replace that material. Individual test results are significantly
outside the control limits if meeting one or more of the following criteria:
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1. A gradation control limit for the No. 200 sieve is exceeded by more than
3.0 percent.

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more
than 5.0 percent.

3. The fracture control limit is exceeded by more than 10.0 percent.

B.8 Department Testing
B.8.1 General

)

The department will conduct verification testing to validate the quality of the product
and independent assurance testing to evaluate the sampling and testing. The
department will provide the contractor with a listing of names and telephone numbers
of all QV and IA personnel for the project, and provide test results to the contractor
within 2 business days after the department obtains the sample.

B.8.2 Verification Testing
B.8.2.1 General

)

@

©)

4

®)

The department will have an HTCP technician, or ACT working under a certified
technician, perform QV sampling and testing. Department verification testing
personnel must meet the same certification level requirements specified in B.2 for
contractor testing personnel for each test result being verified. The department will
notify the contractor before sampling so the contractor can observe QV sampling.

The department will conduct QV tests of each base aggregate size, source or
classification, and type during placement conforming to the following:

1. One non-random test on the first day of placement.

2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed.

The department will sample randomly, at locations independent of the contractor’s QC
work, collecting one sample at each QV location. The department will collect QV
samples after the material has been bladed, mixed, and shaped but before compacting;
except, for 3-inch aggregates, the department will collect samples from the stockpile at
load-out. The department will split each sample, test half for QV, and retain half.

The department will conduct QV tests in a separate laboratory and with separate
equipment from the contractor’s QC tests. The department will use the same methods
specified for QC testing.

The department will assess QV results by comparing to the appropriate specification
limits. If QV test results conform to the specification, the department will take no
further action. If QV test results are nonconforming, add the QV to the QC test results
as if it were an additional QC test.
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B.8.3 Independent Assurance

)

@

Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform an IA review
according to the department’s independent assurance program. That review may
include one or more of the following:

Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Test equipment calibration checks.

Reviewing required worksheets and control charts.

Requesting that testing personnel perform additional sampling and testing.

SourwNdE

If the department identifies a deficiency, and after further investigation confirms it,
correct that deficiency. If the contractor does not correct or fails to cooperate in
resolving identified deficiencies, the engineer may suspend placement until action is
taken. Resolve disputes as specified in B.9.

B.9 Dispute Resolution

)

@

©)

The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to
evaluate potential statistically outlying data.

Production test results, and results from other process control testing, may be
considered when resolving a dispute.

If the project personnel cannot resolve a dispute, and the dispute affects payment or
could result in incorporating non-conforming product, the department will use third
party testing to resolve the dispute. The department’s central office laboratory, or a
mutually agreed on independent testing laboratory, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable
materials and determine the appropriate payment. The department may reject material
or otherwise determine the final disposition of nonconforming material as specified in
standard spec 106.5.

C (Vacant)

D (Vacant)
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13.

E Payment

)

@

Costs for all sampling, testing, and documentation required under this special provision
are incidental to this work. If the contractor fails to perform the work required under
this special provision, the department may reduce the contractor’s pay. The department
will administer pay reduction under the non-performance of QMP administrative item.

For material represented by a running average exceeding a control limit, the
department will reduce pay by 10 percent of the contract price for the affected Base
Aggregate bid items listed in subsection A. The department will administer pay
reduction under the Nonconforming QMP Base Aggregate Gradation or
Nonconforming QMP Base Aggregate Fracture Administrative items. The department
will determine the quantity of nonconforming material as specified in B.7.2.

301-010 (20100709)

QMP Ride; Incentive IRI Ride, Item 440.4410.S.

A Description

)

@

©)]

This special provision describes profiling pavements with a non-contact profiler,
locating areas of localized roughness, and determining the International Roughness
Index (IRI) for each wheel path segment.

Profile the final riding surface of all mainline pavements. Include auxiliary lanes in
Category | and Il segments; crossroads with county, state or U.S. highway designations
greater than 1500 feet in continuous length; bridges, bridge approaches; and railroad
crossings. Exclude roundabouts and pavements within 150 feet of the points of
curvature of roundabout intersections.

The engineer may direct straightedging under standard spec 415.3.10 for pavement
excluded from localized roughness under C.5.2 (1); for bridges; and for roundabouts
and pavements within 150 feet of the points of curvature of roundabout intersections.
Other surfaces being tested under this provision are exempt from straightedging
requirements.

B (Vacant)

C Construction
C.1 Quality Control Plan

)

Submit a written quality control plan to the engineer at or before the pre-pave meeting.

Ensure that the plan provides the following elements:

1. An organizational chart with names, telephone numbers, current certifications
and/or titles, and roles and responsibilities of all quality control personnel.

2. The process by which quality control information and corrective action efforts will
be disseminated to the appropriate persons. Include a list of recipients, the
communication means that will be used, and action time frames.
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3. The methods and timing used for monitoring and/or testing ride quality throughout
the paving process. Also indicate the approximate timing of acceptance testing in
relation to the paving operations.

4. The segment locations of each profile run used for acceptance testing.

5. Traffic Control Plan

C.2 Personnel

@) Have a profiler operator, certified under the department’s highway technician
certification program (HTCP), operate the equipment, collect the required data, and
analyze the results using the methods taught in the HTCP profiling course. Ensure that
an HTCP-certified profiler operator supervises data entry into the material records
system (MRS).

C.3 Equipment
@) Furnish a profile-measuring device capable of measuring IRl from the list of
department-approved devices published on the department’s web site:
http://roadwaystandards.dot.wi.gov/standards/gmp/index.htm

@ Unless the engineer and contractor mutually agree otherwise, arrange to have a
calibrated profiler available when paving the final riding surface.

@) Perform daily calibration verification of the profiler using test methods according to
the manufacturer’s recommendations. Notify the engineer before performing the
calibration verification. If the engineer requests, arrange to have the engineer observe
the calibration verification and operation. Maintain records of the calibration
verification activities, and provide the records to the engineer upon request.

C.4 Testing
C.4.1 Run and Reduction Parameters
@) Enter the equipment-specific department-approved filter settings and parameters given
in the approved profilers list on the department’s QMP ride web site.
http://roadwaystandards.dot.wi.gov/standards/gmp/profilers.pdf

C.4.2 Contractor Testing

@) Operate profilers within the manufacturer’s recommended speed tolerances. Perform
all profile runs in the direction of travel. Measure the longitudinal profile of each
wheel track of each lane. The wheel tracks are 6.0 feet apart and centered in the
traveled way of the lane.

@ Coordinate with the engineer to schedule profile runs for acceptance. The department
may require testing to accommodate staged construction or if corrective action may be
required.

@ Measure the profiles of each standard or partial segment. Define primary segments

starting at a project terminus and running contiguously along the mainline to the other
project terminus. Field-locate the beginning and ending points for each profile run.
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When applicable, align segment limits with the sublot limits used for testing under the
QMP Concrete Pavement specification. Define segments one wheel path wide and
distinguished by length as follows:

1. Standard segments are 500 feet long.

2. Partial segments are less than 500 feet long.

@ Treat partial segments as independent segments.

The department will categorize each standard or partial segment as follows:

Segments with a Posted Speed Limit of 55 MPH or Greater
Category Description
HMA | Asphalt pavement with multiple opportunities to achieve a smooth ride.
The following operations performed under this contract are considered as
opportunities: a layer of HMA, a leveling or wedging layer of HMA, and
diamond grinding or partial depth milling of the underlying pavement

surface.
HMA 11 Asphalt pavement with a single opportunity to achieve a smooth ride.
HMA 111 | Asphalt pavement segments containing any portion of a bridge, bridge

approach, railroad crossing, or intersection. An intersection is defined as
the area within the points of curvature of the intersection radii.

PCC Il Concrete pavement.

PCC Il Concrete pavement segments containing any portion of a bridge, bridge
approach, railroad crossing, intersection or gap. An intersection is
defined as the area within the points of curvature of the intersection radii.

Segments with Any Portion Having a Posted Speed Limit Less Than 55 MPH
Category Description
HMA IV | Asphalt pavement including intersections, bridges, approaches, and
railroad crossings.
PCC IV Concrete pavement including gaps, intersections, bridges, approaches,
and railroad crossings.

C.4.3 Verification Testing

@ The department may conduct verification testing (QV) to validate the quality of the
product. A HTCP certified profiler operator will perform the QV testing. The
department will provide the contractor with a listing of the names and telephone
numbers of all verification personnel for the project.

@ The department will notify the contractor before testing so the contractor can observe
the QV testing. Verification testing will be performed independent of the contractor’s
QC work using separate equipment from the contractor’s QC tests. The department
will provide test results to the contractor within 1 business day after the department
completes the testing.
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The engineer and contractor will jointly investigate any testing discrepancies. The
investigation may include additional testing as well as review and observation of both
the department’s and contractor’s testing procedures and equipment. Both parties will
document all investigative work.

If the contractor does not respond to an engineer request to resolve a testing
discrepancy, the engineer may suspend production until action is taken. Resolve
disputes as specified in C.6.

C.4.4 Documenting Profile Runs

)

@

©)]

Compute the IRI for each segment and analyze areas of localized roughness using the
ProVAL software. Also, the contractor shall prepare the ProVAL Ride Quality Module
Reports, showing the IRI for each segment and the areas of localized roughness
exceeding an IRI of 200 in/mile. Use ride quality module report as follows:

Fixed Interval Continuous (Localized Roughness)
Base-length 500’ 25’
Threshold 140”/Mile 200”/Mile

The ProVVAL software is available for download at:

http://www.roadprofile.com.

As part of the profiler software outputs and ProVAL reports, document the areas of
localized roughness. Field-locate the areas of localized roughness prior to the
engineer’s assessment for corrective actions. Document the reasons for areas excluded
and submit to the engineer.

Within 5 business days after completing profiling of the pavement covered under this
special provision, unless the engineer and contractor mutually agree to a different
timeline, submit the electronic ProVAL project file containing the .ppf files for each
profiler acceptance run data and Ride Quality Module Reports, in .pdf format using the
department’s Materials Reporting System (MRS) software available on the
department’s web site:

http://www.atwoodsystems.com/mrs

Notify the engineer when the Profiler Acceptance Run data and the Ride Quality
Report have been submitted to the MRS system.

C.5 Corrective Actions
C.5.1 General

)

Analyze the data from the PROVAL reports and make corrective action
recommendations to the department. The department will independently assess
whether a repair will help or hurt the long-term pavement performance before deciding
on corrective action. Correct the ride as the engineer directs in writing.
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C.5.2 Corrective Actions for Localized Roughness

)

@

©)

Q]

Apply localized roughness requirements to all pavements, including HMA 111, PCC I,
HMA 1V, and PCC 1V; except localized roughness requirements will not be applied to
pavements within 25 feet of the following surfaces if they are not constructed under
this contract: bridges, bridge approaches, or railroad crossings. The department may
direct the contractor to make corrections to the pavement within the 25-foot
exclusionary zones.

The engineer will review each individual wheel track for areas of localized roughness.
The engineer will assess areas of localized roughness within 5 business days of
receiving notification that the reports were uploaded. The engineer will analyze the
report documenting areas that exceed an IRI of 200 in/mile and do one of the following
for each location:

1. Direct the contractor to correct the area to minimize the effect on the ride.

2. Leave the area of localized roughness in place with no pay reduction.

3. Except for HMA IV and PCC IV segments, assess a pay reduction as follows for
each location in each wheel path:

Localized Roughness IR Pay Reduction™
(in/mile) (dollars)
> 200 (Length in Feet) x (IR1 =200)

A maximum $250 pay reduction may be assessed for locations of localized
roughness that are less than or equal to 25 feet long. Locations longer than
25 feet may be assessed a maximum pay reduction of $10 per foot.

The engineer will not direct corrective action or assess a pay reduction for an area of
localized roughness without independent identification of that area as determined by
physically riding the pavement. For corrections, use only techniques the engineer
approves.

Re-profile corrected areas to verify that the IR1 is less than 140 in/mile after correction.
Submit a revised ProVAL ride quality module report to the reference documents
section of the MRS for the corrected areas to validate the results.

C.5.3 Corrective Actions for Excessive IRI

)

If an individual segment IRI exceeds 140 in/mile for HMA I, HMA 1I, and PCC Il
pavements after correction for localized roughness, the engineer may require the
contractor to correct that segment. Correct the segment final surface as follows:
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HMA I: Correct to an IRI of 60 in/mile using whichever of the
following methods as approved by the engineer:
Mill and replace the full lane width of the riding surface
excluding the paved shoulder.
Continuous diamond grinding or fine-tooth milling the
full lane width, if required, of the riding surface
including adjustment of the paved shoulders.

HMA II: Correct to an IR of 85 in/mile using whichever of the
following methods as approved by the engineer:
Mill and replace the full lane width of the riding surface
excluding the paved shoulder.
Continuous diamond grinding or fine-tooth milling of
the full lane width, if required, of the riding surface
including adjustment of the paved shoulders

PCC II: Correct to an IR of 85 in/mile using whichever of the
following methods as approved by the engineer:
Continuous diamond grinding of the full lane width, if
required, of the riding surface including adjustment of
the paved shoulders. Conform to sections C.1 through
C.4 of Concrete Pavement Continuous Diamond
Grinding Special provision contained elsewhere in the
contract.
Remove and replace the full lane width of the riding
surface.

Re-profile corrected segments to verify that the final IRl meets the above correction
limits and there are no areas of localized roughness. Enter a revised ProVAL ride
quality module report for the corrected areas to the reference documents section of the
MRS. Segments failing these criteria after correction are subject to the engineer’s right
to adjust pay for non-conforming work under standard spec 105.3.

C.6 Dispute Resolution

)

@

The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
testing procedures, and perform additional testing.

If the project personnel cannot resolve a dispute and the dispute affects payment or
could result in incorporating nonconforming pavement, the department will use third
party testing to resolve the dispute. The department’s Quality Assurance Unit, or a
mutually agreed on independent testing company, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
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error will pay service charges incurred for testing by an independent tester. The
department may use third party tests to evaluate the quality of questionable pavement
and determine the appropriate payment.

D Measurement
@ The department will measure Incentive IRI Ride by the dollar, adjusted as specified in
E.2.

E Payment

E.1 Payment for Profiling

@) Costs for furnishing and operating the profiler, documenting profile results, and
correcting the final pavement surface are incidental to the contract. The department
will pay separately for engineer-directed corrective action performed within the 25-
foot exclusionary zones under C.5.2 as extra work.

E.2 Pay Adjustment

@ The department will pay incentive for ride under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
440.4410.S Incentive IRI Ride DOL

@ Incentive payment is not limited, either up or down, to the amount the schedule of
items shows.

@ The department will administer disincentives for ride under the Disincentive IRI Ride
administrative item.

@ The department will not assess disincentive on HMA Il or PCC Il segments.
Incentive pay for HMA I11 and PCC 11l segments will be according to the requirements
for the category of the adjoining segments.

@ The department will adjust pay for each segment based on the initial IRI for that
segment. If corrective action is required, the department will base disincentives on the
IRI after correction for pavement meeting the following conditions:

All Pavement: The corrective work is performed in a contiguous, full
lane width section 500 feet long, or a length as agreed
with the engineer.

HMA Pavements: The corrective work is a mill and inlay or full depth
replacement and the inlay or replacement layer thickness
conforms to standard spec 460.3.2.

Concrete Pavements: The corrective work is a full depth replacement and
conforms to standard spec 415.

© The department will adjust pay for 500-foot long standard segments nominally one
wheel path wide using equation “QMP 1.04” as follows:
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HMA |
Initial IRI Pay Adjustment!!
(inches/mile) | (dollars per standard segment)
<30 250
> 30 to <35 1750 — (50 x IRI)
> 3510 <60 0
> 60 to <75 1000 - (50/3 x IRI)
>75 -250
HMA Il and PCC |1
Initial IRI Pay Adjustment!!!]
(inches/mile) (dollars per standard segment)
<50 250
> 50 to <55 2750 — (50 x IRI)
>55to <85 0
> 85 to < 100 (4250/3) — (50/3 x IR1)
> 100 -250
HMA IV and PCC IV
Initial IRI Pay Adjustment™!]
(inches/mile) (dollars per standard segment)
<35 250
>35to <45 1125-(25xIRI)
> 45 0

I If the engineer directs placing upper layer asphaltic mixtures between
October 15 and May 1 for department convenience as specified in standard
spec 450.3.2.1(5), the department will not adjust pay for ride on pavement
the department orders the contractor to place when the temperature, as

defined in standard spec 450.3.2.1(2), is less than 36 F.

21 If the engineer directs placing concrete pavement for department
convenience, the department will not adjust pay for ride on pavement the
department orders the contractor to place when the air temperature falls

below 35 F.

@ The department will prorate the pay adjustment for partial segments based on their

length.
440-010 (20130615)

QMP HMA Pavement Nuclear Density.

A Description

Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

@ This special provision describes density testing of in-place HMA pavement with the
use of nuclear density gauges. Conform to standard spec 460 as modified in this

special provision.
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@ Provide and maintain a quality control program defined as all activities and
documentation of the following:
1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.

@) Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required procedures. Obtain
the CMM from the department’s web site at:

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

@ The department’s Materials Reporting System (MRS) software allows contractors to
submit data to the department electronically, estimate pay adjustments, and print
selected reports. Qualified personnel may obtain MRS software from the department’s
web site at:

http://www.atwoodsystems.com/mrs

B Materials

B.1 Personnel

@ Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear
technician I, or a nuclear assistant certified technician (ACT-NUC) working under a
certified technician.

@ Ifan ACT is performing sampling or testing, a certified technician must coordinate and
take responsibility for the work an ACT performs. Have a certified technician ensure
that all sampling and testing is performed correctly, analyze test results, and post
resulting data. No more than one ACT can work under a single certified technician.

B.2 Testing

@ Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring
methods. Perform nuclear gauge measurements using gamma radiation in the
backscatter position. Perform each test for 4 minutes of nuclear gauge count time.

B.3 Equipment

B.3.1 General

@) Furnish nuclear gauges from the department’s approved product list at
http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm.

@ Have the gauge calibrated by the manufacturer or an approved calibration service
within 12 months of its use on the project. Retain a copy of the manufacturer’s
calibration certificate with the gauge.
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Prior to each construction season, and following any calibration of the gauge, the
contractor must perform calibration verification for each gauge using the reference
blocks located in the department’s central office materials laboratory. To obtain
information or schedule a time to perform calibration verification, contact the
department’s Radiation Safety Officer at:

Materials Management Section

3502 Kinsman Blvd.

Madison, Wisconsin 53704

Telephone: (608) 243-5998

B.3.2 Correlation of Nuclear Gauges
B.3.2.1 Correlation of QC and QV Nuclear Gauges

)

@

©)]

Q]

®)

Select a representative section of the compacted pavement prior to or on the first day
of paving for the correlation process. The section does not have to be the same mix
design.

Correlate the 2 or more gauges used for density measurement (QC, QV). The QC and
QV gauge operators will perform the correlation on 5 test sites jointly located. Record
each density measurement of each test site for the QC, QV and back up gauges.

Calculate the average of the difference in density of the 5 test sites between the QC and
QV gauges. Locate an additional 5 test sites if the average difference exceeds 1.0 Ib/ft>.
Measure and record the density on the 5 additional test sites for each gauge.

Calculate the average of the difference in density of the 10 test sites between the QC
and QV gauges. Replace one or both gauges if the average difference of the 10 tests
exceeds 1.0 Ib/ft* and repeat correlation process from B.3.2.1 (2).

Furnish one of the QC gauges passing the allowable correlation tolerances to perform
density testing on the project.

B.3.2.2 Correlation Monitoring

)

@

©)

After performing the gauge correlation specified in B.3.2.1, establish a project
reference site approved by the department. Clearly mark a flat surface of concrete or
asphalt or other material that will not be disturbed during the duration of the project.
Perform correlation monitoring of the QC, QV, and all back-up gauges at the project
reference site.

Conduct an initial 10 density tests with each gauge on the project reference site and
calculate the average value for each gauge to establish the gauge’s reference value. Use
the gauge’s reference value as a control to monitor the calibration of the gauge for the
duration of the project.

Check each gauge on the project reference site a minimum of one test per day if paving
on the project. Calculate the difference between the gauge’s daily test result and its
reference value. Investigate if a daily test result is not within 1.5 Ib/ft* of its reference
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value. Conduct 5 additional tests at the reference site once the cause of deviation is
corrected. Calculate and record the average of the 5 additional tests. Remove the gauge
from the project if the 5-test average is not within 1.5 Ib/ft® of its reference value
established in B.3.2.2(2).

Maintain the reference site test data for each gauge at an agreed location.

B.4 Quality Control Testing and Documentation
B.4.1 Lot and Sublot Requirements
B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances

)

@

©)]

Q]

®)

(6)

A lot consists of the tonnage placed each day for each layer and target density
specified in standard spec 460.3.3.1. A lot may include partial sublots.

Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target
density.

A sublot may include HMA placed on more than one day of paving. Test sublots at the
pre-determined random locations regardless of when the HMA is placed. No additional
testing is required for partial sublots at the beginning or end of a day’s paving.

If a resulting partial quantity at the end of the project is less than 750 lane feet, include
that partial quantity with the last full sublot of the lane. If a resulting partial quantity at
the end of the project is 750 lane feet or more, create a separate sublot for that partial
quantity.

Randomly select test locations for each sublot as specified in CMM 8.15 prior to
paving and provide a copy to the engineer. Locate and mark QC density test sites when
performing the tests. Perform density tests prior to opening the roadway to traffic.

Use Table 1 to determine the number of tests required at each station, depending on the
width of the lane being tested. When more than one test is required at a station, offset
the tests 10 feet longitudinally from one another to form a diagonal testing row across
the lane.

Lane Width No. of Tests Transverse Location

5 ft or less 1 Random

Greater than 5 ft to 9 ft 2 Random within 2 equal widths

Greater than 9 ft 3 Random within 3 equal widths
Table 1

B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

)

@

A lot represents a combination of the total daily tonnage for each layer and target
density.

Each side road, crossover, turn lane, ramp, and roundabout must contain at least one
sublot for each layer.
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If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots
and random test locations as specified in B.4.1.1.

If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine
sublots using a maximum of 750 tons per sublot and perform the number of random
tests as specified in Table 2.

Side Roads, Turn Lanes, Crossovers, Ramps,  Minimum Number

Roundabouts: Sublot/Layer tonnage of Tests Required
25 to 100 tons 1
101 to 250 tons 3
251 to 500 tons S)
501 to 750 tons 7
Table 2

B.4.2 Pavement Density Determination
B.4.2.1 Mainline Traffic Lanes and Appurtenances

)

@

©)]

Calculate the average sublot densities using the individual test results in each sublot.

If all sublot averages are no more than one percent below the target density, calculate
the daily lot density by averaging the results of each random QC test taken on that
day’s material.

If any sublot average is more than one percent below the target density, do not include
the individual test results from that sublot when computing the lot average density and
remove that sublot’s tonnage from the daily quantity for incentive. The tonnage from
any such sublot is subject to disincentive pay according to standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders
B.4.2.2.1 Width Greater Than 5 Feet

)

Determine the pavement density as specified in B.4.2.1.

B.4.2.2.2 Width of 5 Feet or Less

)

@

If all sublot test results are no more than 3.0 percent below the minimum target
density, calculate the daily lot density by averaging all individual test results for the
day.

If a sublot test result is more than 3.0 percent below the target density, the engineer
may require the unacceptable material to be removed and replaced with acceptable
material or allow the nonconforming material to remain in place with a 50 percent pay
reduction. Determine the limits of the unacceptable material according to B.4.3.

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

)

Determine the pavement density as specified in B.4.2.1.
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B.4.2.4 Documentation

)

Document QC density test data as specified in CMM 8.15. Provide the engineer with
the data for each lot within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

)

@

©)

Q]

®)

(6)

Notify the engineer immediately when an individual test is more than 3.0 percent
below the specified minimum in standard spec 460.3.3.1. Investigate and determine the
cause of the unacceptable test result.

The engineer may require unacceptable material specified in B.4.3(1) to be removed
and replaced with acceptable material or allow the nonconforming material to remain
in place with a 50 percent pay reduction. Determine limits of the unacceptable area by
measuring density of the layer at 50-foot increments both ahead and behind the point
of unacceptable density and at the same offset as the original test site. Continue testing
at 50-foot increments until a point of acceptable density is found as specified in
standard spec 460.5.2.2(1). Removal and replacement of material may be required if
extended testing is in a previously accepted sublot. Testing in a previously accepted
sublot will not be used to recalculate a new lot density.

Compute unacceptable pavement area using the product of the longitudinal limits of
the unacceptable density and the full sublot width within the traffic lanes or shoulders.

Retesting and acceptance of replaced pavement will be according to standard spec
105.3.

Tests indicating density more than 3.0 percent below the specified minimum, and
further tests taken to determine the limits of unacceptable area, are excluded from the
computations of the sublot and lot densities.

If 2 consecutive sublot averages within the same paving pass and same target density
are more than one percent below the specified target density, notify the engineer and
take necessary corrective action. Document the locations of such sublots and the
corrective action that was taken.

B.5 Department Testing
B.5.1 Verification Testing

)

@

The department will have a HTCP certified technician, or ACT working under a
certified technician, perform verification testing. The department will test randomly at
locations independent of the contractor’s QC work. The department will perform
verification testing at a minimum frequency of 10 percent of the sublots and a
minimum of one sublot per mix design. The sublots selected will be within the active
work zone. The contractor will supply the necessary traffic control for the
department’s testing activities.

The QV tester will test each selected sublot using the same testing requirements and
frequencies as the QC tester.
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If the verification sublot average is not more than one percent below the specified
minimum target density, use the QC tests for acceptance.

If the verification sublot average is more than one percent below the specified target
density, compare the QC and QV sublot averages. If the QV sublot average is within
1.0 Ib/ft® of the QC sublot average, use the QC tests for acceptance.

If the first QV/QC sublot average comparison shows a difference of more than 1.0
Ib/ft® each tester will perform an additional set of tests within that sublot. Combine the
additional tests with the original set of tests to compute a new sublot average for each
tester. If the new QV and QC sublot averages compare to within 1.0 Ib/ft®, use the
original QC tests for acceptance.

If the QV and QC sublot averages differ by more than 1.0 Ib/ft® after a second set of
tests, resolve the difference with dispute resolution specified in B.6. The engineer will
notify the contractor immediately when density deficiencies or testing precision
exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

)

Independent assurance is unbiased testing the department performs to evaluate the
department’s verification and the contractor’s QC sampling and testing including
personnel qualifications, procedures, and equipment. The department will perform the
independent assurance review according to the department’s independent assurance
program.

B.6 Dispute Resolution

)

@

©)]

Q]

The testers may perform investigation in the work zone by analyzing the testing,
calculation, and documentation procedures. The testers may perform gauge correlation
according to B.3.2.1.

The testers may use correlation monitoring according to B.3.2.2 to determine if one of
the gauges is out of tolerance. If a gauge is found to be out of tolerance with its
reference value, remove the gauge from the project and use the other gauge’s test
results for acceptance.

If the testing discrepancy cannot be identified, the contractor may elect to accept the
QV sublot density test results or retesting of the sublot in dispute within 48 hours of
paving. Traffic control costs will be split between the department and the contractor.

If investigation finds that both gauges are in error, the contractor and engineer will
reach a decision on resolution through mutual agreement.

B.7 Acceptance

)

The department will not accept QMP HMA Pavement Nuclear Density if a non-
correlated gauge is used for contractor QC tests.
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C (Vacant)
D (Vacant)

E Payment

E.1 QMP Testing

@ Costs for all sampling, testing, and documentation required under this special provision
are incidental to the work. If the contractor fails to perform the work required under
this special provision, the department may reduce the contractor’s pay. The department
will administer pay reduction under the Non-performance of QMP administrative item.

E.2 Disincentive for HMA Pavement Density
@ The department will administer density disincentives according to standard spec
460.5.2.2.

E.3 Incentive for HMA Pavement Density
@) Delete standard spec 460.5.2.3.

@ If the lot density is greater than the minimum specified in standard spec table 460-3
and all individual air voids test results for that mixture are within +1.0 percent or -0.5
percent of the design target in standard spec table 460-2, the department will adjust pay
for that lot as follows:

Percent Lot Density Above Minimum  Pay Adjustment Per Ton

From -0.4 to 1.0 inclusive $0
From 1.1 to 1.8 inclusive $0.40
More than 1.8 $0.80

@) The department will adjust pay under the Incentive Density HMA Pavement bid item.
Adjustment under this item is not limited, either up or down, to the bid amount shown
on the schedule of items.

@ If a traffic lane meets the requirements for disincentive, the department will not pay
incentive on the integrally paved shoulder.

) Submit density results to the department electronically using the MRS software. The
department will validate all contractor data before determining pay adjustments.
460-020 (20100709)

Salvaged Rail.

Perform this work in accordance to the pertinent requirements of standard spec 204 and
standard spec 614 and as hereinafter provided.

Completely disassemble the existing beam guard and carefully remove all salvageable

posts, blocks, guardrail and hardware (brackets, reflectors, nuts, washers, bolts and other
appurtenances) in a manner that will preclude any damage (cutting or destructive measures
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17.

are not allowed). Store the salvaged materials on the right-of-way, outside the limits of
construction at a location approved by the engineer. Store salvaged materials as follows:

Posts — Banded and neatly stacked on pallets.
Blocks - Banded and neatly stacked on pallets.
Beams - Banded and neatly stacked on pallets.
Hardware — In 5-gallon pails or burlap sacks.

Upon completion of the removal and storage of salvageable materials, contact Don Olsen,
Jackson County Patrol Superintendent at (715) 896-0253. Jackson County will inspect the
materials and will have the right to reject any damaged or otherwise unacceptable
materials.

Remove all other materials from the right-of-way and properly dispose of them, including
items rejected by Jackson County.

This work also includes entirely removing the posts and backfilling their hole as necessary.

Removing Signs Type 11, Item 638.2602.

This work shall be in accordance to the pertinent requirements of standard spec 638 and as
provided here.

Type Il aluminum signs are the department’s property. Return aluminum signs to the
Northwest Region sign shop palletized for handling with a forklift. Northwest Eau Claire
Sign Shop Coordinator Steve Allard shall be notified at (715) 855-7671 at least 3 business
days prior to delivery to coordinate shipment to be delivered to the Northwest Region Eau
Claire Sign Shop at:

5009 Hwy 53 S
Eau Claire WI 54701

Pavement Marking Grooved Wet Reflective Tape 4-Inch, Item
646.0881.S; 8-Inch, Item 646.0883.S.

A Description

This special provision describes furnishing, grooving and installing preformed wet
reflective pavement marking tape for grooved applications as shown on the plans,
according to standard spec 646, and as hereinafter provided.
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B Materials

Furnish grooved wet reflective pavement marking tape and adhesive material per
manufacturer’s recommendations, if required, from the department’s approved products
list.

Furnish a copy of the manufacturer’s recommendations to the engineer before preparing
the pavement marking grooves.

C Construction

C.1 General

For quality assurance, provide the engineer and the region’s Marking Section evidence of
manufacturer training in the proper placement and installation of pavement marking tape.

Plane the grooved lines according to details in the plan and per manufacturer’s
recommendations. Use grooving equipment with a free-floating, independent cutting head.
Plane a minimum number of passes to create a grooved surface per manufacturer’s
recommendations.

C.2 Groove Depth

Cut the groove to a depth of 120 mils = 10 mils from the pavement surface or, if tined,
from the high point of the tined surface. To measure the depth, the contractor may use a
depth plate placed in the groove and a straightedge placed across the plate and groove, or
the contractor may use a straightedge placed perpendicular to the groove. The department
may periodically check groove depths.

C.3 Groove Width — Longitudinal Markings
Cut the groove one-inch wider than the width of the tape.

C.4 Groove Position

Position the groove edge according to plan details. Groove a minimum of 4 inches, but not
greater than, 12 inches from both ends of the tape segment. Achieve straight alignment
with the grooving equipment.

C.5 Groove Cleaning

C.5.1 Concrete

Cooling the cutting head with water may be necessary for some applications and
equipment. If cooling water is necessary, flush the groove immediately with high-pressure
water after cutting to remove any build-up of cement dust and water slurry. If this is not
done, the slurry may harden in the groove.

If water is used in the grooving process, allow the groove to dry a minimum of 24 hours
after groove cleaning, and prior to pavement marking application. The groove surface shall
be clean and dry before applying the adhesive, and pavement marking tape. Use a high-
pressure air blower with at least 185 ft¥/min air flow and 120 psi air pressure to clean the
groove; use of the air blower does not decrease the amount of time required for the groove
to dry.
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C.5.2 New Asphalt
Groove pavement five or more days after paving.

Use a high-pressure air blower with at least 185 ft*/min air flow and 120 psi air pressure to
clean the groove.

C.5.3 Existing Asphalt

Check for structural integrity in supporting grooving operations. If the structural integrity
of the asphalt pavement is inadequate to support grooving operations, immediately notify
the engineer.

Use a high-pressure air blower with at least 185 ft*/min air flow and 120 psi air pressure to
clean the groove.

C.6 Tape Application
Apply the wet reflective pavement marking tape when both the air and surface temperature
are 40 degrees F and rising.

Apply tape in the groove as per manufacturer’s recommendations. If manufacturer’s
recommendations require surface preparation adhesive

1) For the Southeast Region and the ozone non-attainment Northeast Region counties
of Sheboygan, Manitowoc, and Kewaunee:

Apply SPA-60 during May 1 to September 30, both dates inclusive due to
Volatile Organic Compound Limitations.

Apply P-50 during October 1 to April 30, both dates inclusive.
2) For the remainder counties:
Apply either adhesive.

Refer to the manufacturer’s instructions for determining when the surface preparation
adhesive is set.

Tamp the wet reflective pavement marking tape with a tamper cart roller, with a minimum
of a 200-Ib load, cut to fit the groove. Tamp a minimum of three complete cycles (6
passes) with grooved modified tamper roller cart.

D Measurement

The department will measure Pavement Marking Grooved Wet Reflective Tape (Width)
for grooved applications in length by the linear foot of tape, placed according to the
contract and accepted.
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E Payment
The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT
646.0881.S Pavement Marking Grooved Wet Reflective Tape 4-Inch  LF
646.0883.S Pavement Marking Grooved Wet Reflective Tape 8-Inch  LF

Payment is full compensation for cleaning and preparing the pavement surface; furnishing
and installing the material; and for removing temporary pavement marking, if necessary.
646-018 (20120615)

Install Pole Mounted Cabinet, Item 673.0225.S.

A Description
This special provision describes installing department furnished aluminum enclosures on
poles for intelligent transportation systems equipment.

B Materials
Use stainless steel bolts, nuts, and washers unless otherwise specified.

All conductors, terminals, and parts that could be hazardous to maintenance personnel
shall be protected with suitable insulating material.

The cabinet will be equipped with service panels. Two panels shall be provided and
mounted on the cabinet sidewalls. The left side panel shall be designated as
“Input/Communications,” and the right side panel shall be designated as the “Service
Panel.”

The service panel will be equipped with a four-outlet handi-box. Wire the handi-box to the
series portion of the filtering surge protector.

Use metallic conduit, fittings, and adapters required from the underground conduit
transition point to the cabinet as part of this item. A typical installation requires on 2-inch
conduit. Use metallic conduit according to standard spec 652.

C Construction

Fasten the field cabinet securely onto a pole. Provide bolted stainless steel connections
with lock washers, locking nuts, or other engineer-approved means to prevent the
connection nuts from backing off. Isolate dissimilar materials from one another using
stainless steel fittings. Make all power connections to the cabinet as specified in standard
spec 656.

Drill and tap the cabinet, as necessary, to mount the terminal blocks and other attachments
to the service panel, to provide an entrance on the back of the cabinet for cable from the
pole mounted intelligent transportation systems equipment, and to mount the service panel
to the cabinet as shown in the details. Remove all sharp edges or burrs, or both, caused by
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the cutting or drilling process. Seal all openings to prevent water from entering the cabinet.
Mount the surge protector to the service panel.

Install metallic conduit on the exterior of the pole (for entrance to the cabinet from the
ground) as shown in the plans, and according to the applicable requirements of standard
spec 652.

D Measurement
The department will measure Install Pole Mounted Cabinet as each individual assembly,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
673.0225.S Install Pole Mounted Cabinet Each

Payment is full compensation for installing the pole mounted cabinet; for making all
connections and conduit/wire entrances; and for furnishing all testing.
673-010 (20100630)

PCMS Remote Communications, Item SPV.0045.01.

A Description
This special provision describes remote communications requirements for use with
portable changeable message signs (PCMS) provided under the contract.

B Materials

Furnish an EV-DO cellular modem registered to a 3G or 4G cellular carrier. Ensure that
the cellular modem includes 1 or more external antennas, 1 or more 10/100 Ethernet ports,
and 1 or more db9 Serial RS-232 interfaces. Ensure that the device is able to handle -30° C
to +75° C and is powered by a 12VDC power supply. Ensure that the cellular modem has a
built-in secure router with NAT, port forwarding and IP pass-through capabilities.

Provide management IP address, serial port setting, and password(s). for the cellular
modem to the department. The department will notify contractor of message changes.

Furnish antenna cable without splices mounted at the highest practical location on the
PCMS.

C Construction
Install a cellular modem in a lockable, weatherproof compartment in the PCMS trailer.

A minimum of 14 days before deployment, demonstrate to the department that the
installed system is capable of communicating with Trans Suite software.
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If remote communications are interrupted or temporarily unavailable, the department will
direct the contractor to manually change the message.

D Measurement

The department will measure PCMS Remote Communications by the day, acceptably
completed, measured as the number of calendar days that remote communications are
available and functioning properly. The department will measure separately for each
PCMS requiring remote communications that is available for exclusive use under the
contract. The department will deduct one day for each calendar day remote
communications are required but out of service for more than 2 hours.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0045.01 PCMS Remote Communications DAY

Payment is full compensation for providing remote communications capability, and for
making message changes if remote communications are interrupted or temporarily
unavailable.

Install Ground Mount Dynamic Message Sign, Item SPV.0060.01.

A Description

This special provision describes installing a department-furnished dynamic message sign
and controller on structural steel sign supports (paid for separately), and integrating the
sign and making it functional in the existing system.

B Materials
Materials will include department-furnished materials and contractor furnished materials.

Department-furnished materials include the following:
One Adaptive Display Solutions NTCIP compliant Side Mounted Freeway
Dynamic Message Sign (DMS). The DMS is 16°-10” long by 5°-3” tall and weighs
approximately 800 pounds.
Control cable from DMS Controller to DMS.

Contractor furnished materials include the following:
AWG #6 copper wire to bond the sign to an adjacent ground rod.
Category 5 network cable to connect the sign to the adjacent communications
device (Ethernet switch or cell modem)

C Construction

Connect the power and control cables in accordance to the manufacturer’s
recommendations.
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Bond the bottom of the sign structure to one or more ground rods. Use exothermic welding
at each end of the ground wire (unless the steel structure has a suitable grounding lug). Use
an AWG # 6 solid, bare copper wire to bond the sign structure to the ground rod(s). Use a
device that measures resistance to ground using the three-point fall-of-potential method to
ensure that the resistance from the sign’s ground bar to ground does not exceed 4 ohms.
Add more ground rods if necessary to achieve this requirement.

D Measurement
The department will measure Install Ground Mount Dynamic Message Sign as each
individual unit, acceptably completed.

E Payment

The department will pay for the measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Install Ground Mount Dynamic Message Sign Each

Payment is full compensation for installation of the sign and controller; fabrication and
installation of all mounting hardware; furnishing and installation of control and power
cables; and for testing the sign and controller.

Cleaning Concrete Joints and Cracks, Item SPV.0090.01.

A Description

This special provision describes cleaning concrete joints and cracks in the existing
concrete pavement and concrete gutter pan after Removing Concrete Surface Partial Depth
is completed, in accordance to the plan details, the standard specifications, and as
hereinafter provided.

B (Vacant)

C Construction

Remove all existing materials in the joints and cracks, including fillers, sealers, and asphalt
to a depth of 3 inches below the milled concrete surface. Blow out all joints and cracks
with pressurized air after removing the existing materials. Remove loose material from and
blow out all joints and cracks with pressurized air that have not been previously repaired
as directed by the engineer.

Prior to placement of the HMA pavement leveling layer, refill cleaned joints and cracks to
the surface of the ground or milled concrete surface. Payment for refilling these areas is
paid for under bid item 465.0110 Asphaltic Surface Patching.

The existing materials removed from the joints and cracks become the property of the
contractor; properly dispose of it in accordance to standard spec 204.
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D Measurement
The department will measure Cleaning Concrete Joints and Cracks by the linear foot,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Cleaning Concrete Joints and Cracks LF

Payment is full compensation for removing and disposing of existing materials in the joints
and cracks; and for cleaning joints and cracks.

Material Transfer Vehicle 1023-00-78, Item SPV.0105.01; 1023-01-70,
Item SPV.0105.08.

A Description

This special provision describes furnishing Material Transfer Vehicle (MTV) and an
operator for use on this project during HMA upper layer paving operations, as shown in
the plans or as directed by the engineer, and as hereinafter provided.

B Materials

The MTV shall be self propelled, remix and maintain constant temperature, and
continually feed the paver hopper. The storage capacity shall be adequate to provide
continuous forward movement of the paver. The paver speed shall be coordinated to match
the delivery of material and capacity of the MTV to limit stopping of the paver.

C Construction

An operator shall remain with the vehicle at all times during moving operations and the
paver’s hopper shall remain full at all times to avoid segregation of coarse aggregates. No
placement of HMA upper layer pavement shall be allowed without the use of the MTV.

D Measurement
The department will measure Material Transfer Vehicle (Project) as a single lump sum
unit of work for each material transfer vehicle, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.02 Material Transfer VVehicle 1023-00-78 LS
SPV.0105.08 Material Transfer Vehicle 1023-01-70 LS

Payment is full compensation for deploying the equipment and its operator.

1023-00-78, 1023-01-70 47 of 64



23.

24,

Milling and Removing Temporary Joint 1023-00-78, Item SPV.0105.02;
1023-01-70, Item SPV.0105.09.

A Description

This special provision describes the milling and removing of the upper layer HMA wedge
joint and any other temporary longitudinal or transverse joints, including sweeping and
cleaning of the affected area prior to the abutting pavement placement.

B (Vacant)

C Construction

Immediately prior to the placement of the adjoining lane, mill any temporary wedge joint
to a true line with a face perpendicular to the surface of the existing asphaltic surface
pavement.

Immediately prior to continuation of paving operations, mill any temporary transverse
joint to a true line with a face perpendicular to the surface of the existing asphaltic surface
pavement.

The contractor becomes the owner of the removed asphaltic pavement and is responsible
for the disposal as specified for disposing of materials under standard spec 204.3.1.3.

D Measurement
The department will measure Milling and Removing Temporary Joint (Project) as a single
lump sum unit of work for milling and removing wedge joints, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER  DESCRIPTION UNIT
SPV.0105.01 Milling and Removing Temporary Joint 1023-00-78 LS
SPV.0105.09 Milling and Removing Temporary Joint 1023-01-70 LS

Payment is full compensation for milling, removing, sweeping, cleaning, and disposing of
materials.

Preparation of Foundation for Asphaltic Paving Special 1023-00-78, Item
SPV.0105.03; 1023-01-70, Item SPV.0105.07.

A Description

This special provision describes preparation of foundation for asphaltic paving over a
milled HMA surface in accordance to standard spec 211 and as hereinafter provided.

B (Vacant)
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25.

C Construction
Supplement standard spec 211.3.5 as follows:

After the surface mill, remove all surplus crack sealing, joint sealing, and asphalt patching
materials to a minimum depth of 2 inches below the surface milled pavement. Completely
remove unstable patches of asphaltic materials used to fill localized areas of pits, potholes,
depressions, badly spalled areas, or disintegrated areas of old pavement. Remove any loose
material with incipient spalling within or contiguous to such areas. Prior to refilling, all
removal areas shall be cleaned by air blasting or other engineer approved methods.

Prior to placement of the HMA pavement or any wedging or leveling layers, refill these
areas of removal, as described above, to the level of the milled surface. Payment for
refilling these areas is paid for under bid item 465.0110 Asphaltic Surface Patching.

D Measurement
The department will measure Preparation for Foundation for Asphaltic Paving Special
(Project) as a single complete lump sum unit of work, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0105.03 Preparation of Foundation for Asphaltic Paving Special LS
1023-00-78

SPV.0105.07 Preparation of Foundation for Asphaltic Paving Special LS
1023-01-70

Replace standard spec 211.5.1 (4) with the following:

Payment is full compensation for furnishing all work under this item including brooming,
air blasting, cleaning, crack fill removal, asphaltic material removal, and disintegrated
pavement removal.

The department will pay separately for the following work associated with refilling the
removal areas under the following contract items:

-Asphaltic Surface Patching for furnishing all mix placed under this item

Salt Storage Building, Item SPV.0105.04; Accessory Storage Building,
Item SPV.0105.05.

A.1 Description

This special provision describes designing, providing and erecting a wooden salt storage
building and a wooden accessory storage building on a concrete foundation and electrical
system as shown in the plans and as hereinafter provided. Provide a five year warranty on
the roof. Include labor and materials in the warranty.
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Obtain and pay for all permits, including but not limited to building and electrical,
necessary to complete the work.

A.2 Warranty

The necessary warranty bond for the warranted roof items will be in effect for the entire
five-year warranty period beginning when the Salt Storage and Accessory Storage
Buildings are completed and opened. The bonding company must have an AM Best rating
of "A-"or better and the contractor will provide proof of a five-year bond commitment
before execution of the contract.

The warranty bond will be $12,000 for the warranted roof. The bond will ensure the proper
and prompt completion of required warranty work for the duration of the warranty period,
including payments for furnishing all labor, equipment and materials used according to
this specification.

The contract bond, which remains in effect for one year beyond the completion of the
project, will also include warranty work as described in Section C.9 Warranty Work of this
article. For the remaining four-year warranty period, provide documentation that the
warranty bond will remain in effect for the portion of the warranty period after expiration
of the contract bond.

If a subcontractor places the warranted roof, the subcontractor may provide the warranty
bond for the remaining four-year warranty period after expiration of the contract bond. If
the subcontractor does provide the bond, it shall be a dual obligee bond, naming the
contractor and the Wisconsin Department of Transportation as obligees. The subcontractor
shall provide documentation that the warranty bond will remain in effect for the portion of
the warranty period after expiration of the contract bond.

Failure of the contractor, subcontractor or its surety to issue or renew the warranty bond
will be considered a default and will result in forfeiture of the face amount of the bond to
the department.

All warranty work will be as prescribed in Section C.9 Warranty Work of this article. At
the end of the warranty period, the contractor will be relieved of the responsibility to
perform further warranty work, provided all previous warranty work has been completed.
Maintain insurance, in the course of performing warranty work, as specified in standard
spec 107.26 throughout the five-year warranty period.

B Materials

B.1 General

Provide all pertinent shop drawings, structural design information and submittals to the
engineer and representative of the Jackson County Highway Department prior to ordering
and installing any materials required for the work. The engineer and representative of the
Jackson County Highway Department must review all materials, design information and
submittals prior to the contractor ordering and installing any materials required for the
work. The required shop drawings include, but are not limited to:

1023-00-78, 1023-01-70 50 of 64



Concrete Footings
Concrete floor

Steel Reinforcement
Structural-framing system
Flashing and trim

Doors

Electrical Components

B.2 Floor

Furnish floating concrete mat floor to provide a minimum permissible soil bearing
pressure of 3000 psf and that is in accordance to the pertinent requirements of standard
specs 305 and 460.

B.3 Roofing

The asphalt shingle shall be a standard 3-tab shingle and provide a minimum
manufacturer's prorated warranty as stated in the specifications. Install the shingles with
large head, galvanized roofing nails as per the manufacturer's recommendations. Material
for underlayment of shingle shall be non-perforated, 30 Ibs. per 100 sq. ft. asphalt
saturated felt, 36 or 32 inches in width conforming to A.S.T.M. designation D-226-68.
Provide samples of the shingle to the engineer and representative of the Jackson County
Highway Department for approval of the color of the shingle. Do not order or install any
shingles until the engineer and representative of the Jackson County Highway Department
approves the color of the shingle.

The roofing material shall be interlocking shingles carrying a minimum manufacturer's
warranty of 25 years. On areas with a pitch less than 3/ 12, rolled roofing shall be used
with felt underlayment per local code requirements.

B.4 Finishes

The stain shall be a top quality solid color stain as approved by the engineer and
representative of the Jackson County Highway Department. The color of the stain shall be
as selected by the owner or the authorized representative. Provide a 2' x 2' mock up of the
finished stain for the examination and approval of the engineer and representative of the
Jackson County Highway Department prior to beginning the stain work.

B.5 Cast in Place Concrete

Assumed soil bearing of 3,000 Ibs/s.f. All concrete used for footings and pier or post
supports below and above grade shall have a minimum compressive strength of 3,500 psi
at 28 days and in accordance to the pertinent sections of standard spec 502. Mix design
will be reviewed by the engineer within five working days of submittal. All concrete above
shall be air entrained. Testing shall be completed and paid for by the contractor. All holes
to be backfilled to maximum density.

Steel reinforcement shall be in accordance to the pertinent requirements of standard spec
505. Metal shall be clean and free from loose rust, scale, or coatings that will reduce bond.
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Anchor Bolts Shall be unfinished grade A.S.T.M. 5/8 inch minimum diameter designation
A307 with minimum yield strength Fy = 36 ksi. Use hot dipped galvanized anchor bolts.

Include all spacers, chairs, ties and other devices necessary for the proper spacing,
supporting and fastening of the reinforcing steel in place.

Portland cement shall be in accordance to the pertinent sections of standard spec 501.

Mixing water shall be clean and free from oil, acid and injurious amounts of vegetable
matter, alkalis and other salts.

B.6 Timber
All timber below roof trusses shall be copper naphthenate pressure treated as per current
state and/or AASHTO specifications.

All timber to be graded as per nfpa 1991 national design specifications for wood
construction.

All timber to be cut to the exact length, dressed to size required and all practical framing to
be done prior to treatment.

All 3" wall plank to be douglas fir-larch, no.1.
All 2" wall plank to be douglas fir-larch, no.1.
All posts to be douglas fir-larch, no.1.

Balance of timber to be douglas fir-larch/ponderosa pine in accordance to design
requirements.

All timber is rough unless otherwise noted.

All timber cut in field shall be treated with 3 coats of and approved treating preservative.
B.7 Connections

All hardware to be galvanized as per current state specifications and/or asshto specification
m232.

All bold threads to be set with a center punch after tightening.

All metal gusset plates on trusses and truss tie-downs shall be painted with asphalt paint.

3/4" dia. Cable to be zinc coated structural wire rope (asshto m-30)

All holes drilled in field where spikes are used are to be 1/16" smaller than spike size.
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Holes drilled for bolts are to be 1/16" larger than bolt size.

Any nut or machine bolt head in direct contact with timber to have one plate washer
between nut and timber, or bolt head and timber.

Any not or machine bolt head in direct contact with steel to have one cut washer between
nut and steel or bolt head and steel.

B.8 Rolling Door (Salt Storage Building)

Rolling door shall be sized per manufacturer's recommendations, including curtain with
galvanized steel slats, malleable iron end locks on alternate slats, wind locks as required to
meet wind load (minimum 20 psf), structural steel angle guides, hot rolled steel brackets to
support the barrel, counterbalance and hood. Counterbalance is helical torsion springs
house in a steel pipe and adjustable be means of an external tension wheel. All no
galvanized, exposed ferrous surfaces receive one coat of rust inhibitive primer. I HP
operator, left hand drive with auxiliary hand chain and motor cover and includes hot
dipped galvanized guides and bottom bar.

B.9 Sectional Overhead Door (Accessory Storage Building)
Commercial Sectional Steel Overhead Door
2” thick sections
24 gauge smooth, deep-ribbed steel skin, galvanized and painted (Color — white)
10 ball steel rollers
Heavy-duty hinges
18 gauge galvanized steel stiles
Heavy gauge bottom fixture
Aluminum astragal holder
Vinyl bottom astragal

Door Operator
Industrial-duty jackshaft operator with remote controls

C Construction

C.1 General

Construction requirements shall conform to WISDOT specifications. It shall be the
responsibility of the contractor to make minor adjustments necessary in the footings and
foundation to accomplish a vertical building axis and level horizontal foundation lines.
Any shoring required for the construction of the structure shall be included in the cost.
Grade the interior of the buildings to maintain drainage away from the interior and positive
drainage to the entrance. 25-year manufacturer's warranty shingles roofing.

C.2 Base Wall

Construct the base wall and foundation in accordance to the manufacturer's
recommendations and the pertinent sections of standard spec 502. Excavation for the
footing/ foundations shall be in accordance to the pertinent sections of standard spec 206.
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C.3 Roofing

Surface to be covered with asphalt shingling shall be smooth and free from defects of
every description, all such surfaces, shall be dry and clean from dirt, rubbish and other
foreign materials before the roofing is started. Set flush to the roofing sheathing all
projecting nails.

Installed roofing in accordance to the manufacturer's recommendations in the conventional
manner after the completed building has been erected. Roofing felt or shingles will not be
stored or applied on the building until all internal bracing has been installed. Install
flashings where called for on the approved drawings with a minimum of 0.017 inch
aluminum material. Apply the roofing shingles with large head galvanized roofing nails,
the number and location of the nails to be as governed by the manufacturer's
recommendations. Install roof vents and other openings in the roof in such a manner to
prevent leakage.

C.4 Structure

Provide all labor, materials and equipment necessary to complete all carpentry work and
related work under this section. All carpentry must be installed by skilled carpenters
working under proper supervision. The work shall be carried out in a thoroughly high
grade and workmanlike manner. Assembly and erection of structure and all related work
must be done in accordance to drawings and specifications. Adjustments may be made on
site if found to be necessary and shall be carried out in a workmanlike manner conforming
to good building practices. Surfaces to be stained shall be free of all dust and dirt and must
be completely dry. Apply two coats of stain based on the manufacturer's
recommendations.

C.5 Concrete Reinforcing

Place reinforcement accurately in position as shown on the drawings; securely fasten and
support to prevent displacement before and during pouring. Cleaning, bending and placing
of reinforcement shall be done in accordance to the requirements of the American
Concrete Institute codes and in accordance to the manufacturer's recommendations and the
pertinent requirements of standard spec 505.

C.6 Cast in Place Concrete

It shall be the contractor's responsibility to check all dimensions and accuracy of the
form-work and reinforcing steel prior to placing the concrete. Place and protect the
concrete in accordance to the pertinent sections of standard spec 502.

C.7 Doors

Install doors based on the manufacturer's recommendations. After completing installation,
test and adjust doors to operate easily, free of warp, twist, and distortion.
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C.8 Electrical

Perform all electrical work per applicable codes and shall be inspected and approved by
the local building department. Coordinate the power supply to the salt storage building and
accessory storage building. Place electrical underground conduit prior to commencement
of concrete pad construction.

The electrical work shall consist of the following:

The power to the site shall be 208 Volt, 3- phase 60 hertz unless otherwise approved by the
engineer. Extend power from existing out building on site. Route 60AMP 3@ feeder in
PVC conduit and 60AMP 3@ breaker in existing panel on site. Contractor shall confirm
power supply with engineer prior to beginning work. On the outside of the entryway, the
electrical contractor shall install a heavy duty rated 100 AMP/120 -240 V NEMA 4x panel
with 12 circuits and 60AMP main breaker and PVVC wiring to power the following:

Install two electrical outlets next to the electrical breaker panel and one on the interior of
the accessory building near the door, in accordance to local code requirements. Install
fixtures with all necessary switches and wiring to the fixtures. Light fixtures shall be
positioned as follows on the appropriate location:

Installation shall include four LED light fixtures equally spaced in salt storage building
and two LED light fixtures equally spaced in accessory storage building. The fixtures shall
be industrial moisture-proof types for use of this environment with LED exterior fixture
mounted over the canopy of each entranceway. Install the interior fixtures so as not to be
hidden or obstructed by any building construction and aligned to completely illuminate the
full interior of the building. Exterior fixture shall have photo-cell switch. All exterior
conduits shall be galvanized metal. All interior conduits to be P.V.C. schedule 40. All pull
boxes and junction boxes inside the structure shall be PVC, weatherproof and corrosion
resistant. They shall be firmly attached to the walls of the structure. The contractor shall
install a flush-mounted switch for controlling interior lights. The contractor shall install a
lockable NEMA 4x panel with a main and circuit breakers to control lighting and outlet.
Mount the panel firmly to the exterior of the wall near the entrance and door. Place all
electrical underground conduits prior to commencement of pad construction.

C.9 Warranty Work

Perform warranty work during the five-year warranty period at no additional cost to the
department or county. Warranty work consists of remedial work and elective/preventive
maintenance. Maintain insurance for performing warranty work as specified in
Substandard spec 107.26 throughout the warranty period. During warranty work
operations, provide traffic control as specified in standard spec 643 and conform to Part 6
of the Wisconsin Manual on Uniform Traffic Control Devices. Document all warranty
work performed and annually provide this information to the county. If warranty work
causes damage to the buildings and all associated components, repair or replacement of the
damage will be the responsibility of the contractor. Use replacement materials of the same
kind specified in the original contract unless mutually agreed otherwise by the engineer
and the contractor. All warranty work including, but not limited to, remedial work and
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elective/preventive maintenance shall require a permit from the county. The county will
provide contact information for obtaining a permit to the contractor. Document all
warranty work performed. Use the departments form DT2305 to provide this information
to the county each time work is performed on a warranty project.

C.10 Remedial Work

Remedial work will be based on the result of manual surveys or evaluations. Perform
remedial work in the same calendar year that the distresses were recorded. Remedial work
to be performed and materials to be used will be the joint decision of the contractor and the
engineer. The contractor will have the first option to perform the remedial work. If, in the
opinion of the engineer, the problem requires immediate attention for the safety of the
public, and the contractor cannot perform the remedial work within eight hours, the
engineer may have the remedial work performed by other forces and at the contractor's
expense. Remedial work performed by other forces will not alter the requirements,
responsibilities, or obligations of the warranty. If remedial action work or
elective/preventive action work performed by the contractor necessitates a corrective
action to other components of the Salt Storage Building, then such corrective action will
be the responsibility of the contractor.

D Measurement
The department will measure Salt Storage Building as a single lump sum unit of work,
acceptably completed.

The department will measure Accessory Storage Building as a single lump sum unit of
work, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.04 Salt Storage Building LS
SPV.0105.05 Accessory Storage Building LS

Payment is full compensation for excavating footings; soil borings and geotechnical data;
providing all items in this special provision, including, but not limited to the
footing/foundation, steel reinforcement, structure, roofing, doors, all electrical materials
and components, including underground wiring and conduit; for fabricating, including all
cutting, preparing, welding and coating; for installing, transporting, erecting and testing all
necessary items; for obtaining all necessary permits; for providing electrical service; for
the warranty and warranty bond; for performing warranty work; and for furnishing all
labor, tools, equipment and incidentals necessary to complete the contract work.
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26.

217.

Construction Staking Salt Storage Building, Item SPV.0105.06.

A Description

This item describes contractor-performed construction staking for the salt storage building
and all associated staking including the subgrade, base, slope stakes, foundation, wall,
door and utilities, including electrical components for the salt storage building, accessory
storage building, parking lot, access drive and all other associated items. This work shall
be in accordance to the pertinent requirements of standard spec 650 and the details shown
in the plans.

B (Vacant)

C Construction
Perform work in accordance to the pertinent requirements of standard spec 650.

D Measurement
The department will measure Construction Staking Salt Storage Building as a single lump
sum unit of work, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.06 Construction Staking Salt Storage Building LS

Payment is full compensation for performing all survey work required to layout and
construct all work associated with the salt storage building including the subgrade, base,
slope stakes, foundation, wall, door and utilities, including electrical components for the
salt storage building, accessory storage building, parking lot, and all other associated
items. No additional payments will be made for re-staking due to construction disturbance
and knock-outs.

Reheating HMA Pavement Longitudinal Joints Special, Item
SPV.0170.01.

A Description
This special provision describes reheating the abutting edge of the previously compacted
upper layer in the adjacent lane while paving mainline asphalt pavements.

B (Vacant)
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28.

C Construction

C.1 Equipment

Provide a self-contained heating unit that heats by convection only. Do not use forced air
to enhance the flame. Provide a fireproof barrier between the flame and the heater’s fuel
source. The heater must produce a uniform distribution of heat within the heat box.
Provide automatic controls to regulate the heater output and shutoff the heater when the
paver stops or the heater control system loses power.

Mount the heater on the paver inside the paver’s automatic leveling device.

C.2 Reheating Joints
Evenly reheat at least an 8 inch (200 mm) wide strip of the previously compacted surface
layer in the adjacent lane as follows:

-Reheat the joint to within 60 degrees F(15 degrees C) of the mix temperature at the paver
auger. Joint temperature is to be measured immediately behind the heater.

The engineer may allow the required joint reheat temperatures to be cooler than specified
to adjust for weather, wind, plant mix temperatures, warm asphalt type mixtures, and other
field conditions. Coordinate the heater output and paver speed to achieve the required joint
reheat temperature without visible smoke emission.

D Measurement

The department will measure Reheating HMA Pavement Longitudinal Joints Special by
the full 100-foot (40 m) survey station acceptably completed as measured along the joint.
The department will measure partial stations as full stations.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0170.01 Reheating HMA Pavement Longitudinal Joints STA
Special

Payment is full compensation for furnishing all the work required under this bid item.
Concrete Pavement Repair Non Doweled Special, Item SPV.0180.01.

A Description

This special provision describes construction of Concrete Pavement Repair Non Doweled
Special in accordance to standard spec 415, standard spec 416, and standard spec 710. QMP
for this item shall be according to standard spec 716, as shown on the plans, and as
hereinafter provided. Concrete Pavement Repair Non Doweled Special will be overlaid with
HMA.
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B Materials
B.1 Concrete Mixtures
Supplement standard spec 716.2 with the following:

Concrete mix design shall be the responsibility of the contractor. Provide the concrete mix
designs necessary to accommodate the contractors operations and contractor scheduling
according to the traffic provisions and prosecution and progress provisions included in the
plan.

Chloride based accelerators shall be allowed in any concrete mixes that are specifically
designed to meet opening strength within six hours or less within the time of placement to
accommodate lane restrictions as specified in the contract.

QC slump testing is not required for any concrete mixture that has been approved and has at
least 700 Ibs of cement per cubic yard.

Random 28-day compressive strength cylinders are not required.

Any chemical admixture(s) to be used, other than air-entraining agents or water reducers
from the department’s approved list, must be approved in advance by the engineer. The
water-cement ratio of the concrete mixture shall not exceed 0.40.

C Construction

C.1 General

Restrict lane operations as specified in the Traffic article and the Prosecution and Progress
article. Perform work to cause the least possible inconvenience to traffic.

Prepare the base as specified in standard spec 211 using engineer-approved hand methods.
Place the repair to the thickness of the contiguous pavement. In lieu of replacing base that
was damaged or removed, the contractor will be allowed to place concrete to fill this area at
no additional cost to the department.

C.2 Concrete Repair

Supplement standard spec 416.3.7 and standard spec 416.3.8.2 with the following:

Deposit concrete to require as little re-handling as possible, place and consolidate by hand
with an immersion type vibrator, and strike off and finish flush with adjoining surfaces. Any
finished surface within the repair that is 0.5 inches higher than the adjoining pavement shall
be ground to match elevation. Any individual repair that, within its defined boundaries, has
any finished surface that is 0.5 inch lower than the adjoining pavement shall be paid at 50%
of the bid price within the individual repair. Repair areas greater than 15 feet in length shall
meet the Surface Testing and Correction parameters as defined in standard spec 415.3.10.

Unless the plans show or the engineer directs otherwise, the department will not require ties
to the existing adjoining pavement within repairs that are fifteen feet or less in length.

Construct, cure, and protect as specified for concrete pavement repairs in standard spec 416.
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29.

C.3 Opening to Traffic

Concrete Pavement Repair Non Doweled Special must attain a minimum compressive
strength of 2500 psi before it can be opened to traffic. The opening strength shall be
determined by Maturity Methods standard spec 502.3.10.1.3.3 or other engineer approved
methods. If cylinders are used, the compressive strength shall be measured by testing
concrete cylinders cured in the field on top of the slab, under the curing blanket. At least two
cylinders shall be tested in determining the attained strength of concrete repairs for the
purpose of opening the pavement to traffic. The average of test results for the two cylinders
shall be used to determine compliance, except that neither cylinder may be less than
10 percent below the required strength.

If opening is not controlled by maturity methods or cylinders, cores may be substituted.

C.4 Details
Details for the construction of this item shall fall under SDD Concrete Pavement Repair and
Replacement and plan details.

D Measurement
The department will measure Concrete Pavement Repair Non Doweled Special by the
square yard, acceptably completed.

E Payment

The department will pay for measured quantity at the contract unit price under the
following bid item:

ITEM NUMBER  DESCRIPTION UNIT
SPV.0180.01 Concrete Pavement Repair Non Doweled Special SY

Payment is full compensation for removing old pavement and disposing of removed
materials, for preparing the base; for providing the concrete, curing and protecting
concrete, and a finishing saw cut on HMA shoulder.

The department will pay separately for the following bid items: Sawing Concrete, Drilled
Tie Bars, and Asphaltic Surface Patching into the existing shoulder.

HMA Pavement Type SMA-Special, Item SPV.0195.01.

A Description

This special provision describes HMA Pavement Type SMA-Special. Perform work in
accordance to standard spec 460, as shown in the plans or as directed by the engineer, and
as hereinafter provided.
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B Materials
Replace Table 460-2 Mixture Requirements with the following:

Mixture Type SMA
ESALS x 108 (20 yr design life) -
LA Wear (AASHTO T 96)
100 revolutions (max % loss) 13
500 revolutions (max % loss) 35
Soundness (AASHTO T 104) 12
(sodium sulphate, max % loss)
Freeze/Thaw (AASHTO T 103) 18
(Specified counties, max % loss)
Fractured Faces (ASTM 5821) 100/90
(one face/2 face, % by count)
Flat and elongated (ASTM D4791) 20
(max %, by weight) (3:1 ratio)
Fine Aggregate Angularity 45
(AASHTO T304, method A, min)
Sand Equivalency 50
(AASHTO T 176, min)
Gyratory Compaction
Gyrations for Nini 8
Gyrations for Ndes 65
Gyrations for Nmax 160
Air Voids, % Va 4.0
(% Gmm @ Ndes) (96.0)
% Gmm @ Nini -
% Gmm @ Nmax -
Dust to binder ratio [2] 19-20
(% passing 0.075/Pbe) T
Voids filled with binder
(VFB or FRA, %) 70-80
Tensile strength ratio (TSR)
(ASTM 4867)
No antistripping additive 0.70
With antistripping additive 0.75
Draindown at Production 0.30
Temperature (%)
Effective Asphalt Content, Pbe min 5.5 %
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30.

Replace standard spec 460.2.5(2) with the following:

Control recycled materials used in HMA by evaluating the percent binder replacement, the
ratio of recovered binder to the total binder. The maximum allowable percent binder
replacement shall not exceed 9.0 percent. Prior to incorporation into the HMA mixture,
one hundred (100) percent of the RAS material must be processed to pass the 4.75mm
sieve size.

Delete standard spec 460.2.6(2).
Add the following to standard spec 460.2.8.3.1.8:

Remove and replace HMA Pavement Type SMA-Special where excessive bleeding
problems (fat spots) occur, as these are unacceptable and shall be corrected or removed,
per engineer review, at no additional expense to the department.

Furnish AC PG 70 -28 for the HMA Pavement Type SMA-Special.
C (Vacant)

D Measurement
The department will measure HMA Pavement Type SMA-Special by the ton, acceptably
completed.

E Payment

The department will pay for measured quantities in accordance to standard spec 460.5 of
the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 HMA Pavement Type SMA-Special TON

Payment is full compensation for providing all work under this item.

SMA Pavement Compaction Acceptance, Item SPV.0195.02.

A Description

This special provision describes the density testing requirements for acceptance of stone
matrix asphalt (SMA) pavements. Provide mixture designs, quality management program
requirements, and materials as specified in standard spec 460, except as required below.

B Vacant

C Construction
Conform to standard spec 460.3, except as follows:

C.1 Rubber Tired Roller
Rubber tired roller shall not be used for compaction of SMA pavement layer.
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C.2 Minimum Required Density and Pavement Density Determination
Replace standard spec 460.3.3.2 with the following:

The initial placement of the first 1,500 feet of SMA Pavement will be accepted by standard
compaction methods. After placement of the initial 1,500 feet of SMA Pavement, density
will be determined by the control strip methods described below.

After the initial placement of 1,500 feet of SMA pavement construct a control strip at the
beginning of work for each layer of SMA to be compacted. Ensure that the control strip,
when acceptably compacted and meeting finish and smoothness requirements, remains in
place and becomes part of the completed pavement. Ensure that the SMA mixture is
composed of the same material with the same mixture design as the rest of the layer.

The control strip shall consist of 1,000 feet of the SMA mixture that contains a minimum
of one QC test and 12 sites for nuclear density testing. Within the control strip, the
department, using random numbers for stationing, will determine 12 locations for density
testing. Density testing shall be the responsibility of the contractor. Relocate any locations
determined by random numbers that fall within the wheel paths laterally away from the
wheel paths. Upon completion of the desired compaction for the control strip, perform
nuclear density tests at the 12 locations. Take nuclear density readings as direct readings
without additional materials to aid in seating the gage. Take two cores from the control
strip for evaluation of the integrity of the aggregate structure.

Determine the control strip target density by calculating the median value of the random
12 nuclear density locations. Within 24 hours, provide the department with test results for
the QC sample and control strip target density. The department will use the control strip
target density as the target density for remaining layer acceptance if the air voids from the
QC sample falls between 3.5% and 5.0%. If the test results do not meet these minimum
requirements, an investigation will result and a new control test strip may be required. The
department will base acceptance of the remaining SMA layer on normal department QMP
HMA Pavement Nuclear Density procedures using the control strip median density in
percentage as the target.

Stop mixture production and initiate an investigation if any of the following conditions
occur:

1. There is a change in binder source;

2. The previous day’s maximum specific gravity average from QC testing varies by
0.020 from the value from the initial QC test;

3. The overall blend changes have deviated from the original mix design by 10%;

4. There is a change in the average lot density in two sequential lots either below or
above control strip target density by 2.0% inclusive; or
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5. Any other condition occurs which in the judgment of the engineer would warrant
the establishment of a new control strip density. The engineer may request
additional core densities of two per day to verify compaction or to indicate the need
for another control test strip.

D Measurement
The department will measure SMA Pavement Compaction Acceptance by the ton,
acceptably completed.

E Payment

The department will pay for measured quantities in accordance to standard specification
460.5 at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0195.02 SMA Pavement Compaction Acceptance TON

Payment is full compensation for performing all work under this item.

E.1 Disincentive for SMA Pavements
Replace standard spec 460.5.2.2 with the following:

If the lot density is less than the specified control strip target density, the department will
reduce pay under the Disincentive Density HMA Pavement and Disincentive Density
Asphaltic Material administrative items, as follows:

Percent Lot Density Payment Factor
Below Control Strip Target Density (percent of contract price)
From 1.1 to 1.5 inclusive 98%
From 1.6 to 2.0 inclusive 95%
From 2.1 to 2.5 inclusive 85%
From 2.6 to 3.0 inclusive 70%
More than 3.0 See footnote [*]

[*] Remove and replace the lot with a mixture at the specified density. After
acceptable replacement, the engineer will pay for the lot at the contract unit price per
ton, or the engineer may permit the unacceptable material to remain in place with a
50% payment factor.

The engineer will apply no disincentive to any test strip constructed in an acceptable
manner as described above.

E.2 Incentive Pay Adjustment for SMA Pavements
Delete standard spec 460.5.2.3(1).
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. 8140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, itisagoal that 5  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 6§ (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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Effective with January 2013 Letting ASP 3

ADDITIONAL SPECIAL PROVISION 3
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

1. Description

General

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor
can meet the specified contract DBE goal by procuring services or materials from a DBE or by
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value
of DBE participation included in the bid expressed as a percentage of the total contract bid amount.

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the
following areas:

i. Produce accurate and complete quotes.

ii. Understand highway plans applicable to their work.
iii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

c. The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts.

d. For information on the disadvantaged business program, visit the department's Civil Rights and
Compliance Section website at:

http://www.dot.wisconsin.gov/business/engrserv/dbe-main.htm

2. Definitions

a. |Interpret these terms, used throughout this additional special provision, as follows:

i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and
included on the department's list of certified DBE's who are determined to be ready, willing
and able.

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover
of the Highway Work Proposal.

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the
cover of the Highway Work Proposal, which is enforced as committed.

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on
the premises, the materials, supplies, articles, or equipment required under the contract.

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials, supplies, articles or equipment required under the
contract are bought, kept in stock, and regularly sold or leased to the public.

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the
contract in excess of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding
proposal, including projects with discretionary goals. For electronic submittals, show the percentage
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on
the sheet included after the schedule of items. By submission of the bid, the bidder contractually
commits to DBE participation at or above the bid percentage, or certifies that they have utilized
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4.

comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation
requirements of this contract proposal, and that the bid percentage is reflective of these good faith
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed
bidding proposal, the department will consider the bid irregular and may reject the bid.

Department's DBE Evaluation Process

a. Documentation Submittal

Within 10 business days after the notification of contract award, the contractor is to identify, by
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the
DBE subcontract or supply agreement and the dollar value of those items of work by completing the
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the
contractor fails to furnish the required forms within the specified time, the department may cancel
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and
shall not be used as a tool to delay execution.

i. Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution,
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is
verified, the contract is eligible for execution with respect to the DBE commitment.

ii. Bidder Does Not Meet DBE Goal

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith
Waiver Form [DT1202] and supporting documentation. After award and before execution,
the department will evaluate the bidder's DBE commitment and consider the bidder's
good faith waiver request.

(20 The department will review the bidder's good faith waiver request and notify the bidder of
one of the following:

a. If the department grants a good faith waiver, the bid is eligible for contract execution
with respect to DBE commitment.

b. If the department rejects the good faith waiver request, the department may declare
the bid ineligible for execution. The department will provide a written explanation of
why the good faith waiver request was rejected. The bidder may appeal the
department's rejection as allowed under 7 a. & b.

Department's Criteria for Good Faith Effort

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation
concerning good faith efforts. However, the federal regulations do not define “good faith” but states
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are
general and do not include every factor or effort that can be considered. As a result, each state must
establish its own processes and consider the factors established in its own process when making a
determination of good faith.

The department will only grant a good faith waiver if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet
the goal would make. The department will evaluate the bidder's good faith effort to determine
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they
have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and
attaining the stated DBE goal is not feasible.
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b. The department, in conjunction with industry stakeholders, has developed the following guidance
for contractor good faith effort. The guidance and the attached appendices provide a framework for
the actions required by all parties in the processing and evaluation of bidder’s total efforts to
achieve the project specific DBE goal prior to the bid letting date.

c. Prime Contractors should:

Document all efforts and decisions made toward achieving the DBE goal on the contract. The
bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster
DBE participation on all applicable contracts.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors
are strongly encouraged to include in their initial contacts a single page including a detailed
list of items for which they are accepting quotes, by project, within a letting. See attached
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors
should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use
DBE’s to do work in a prime contractor’s area of specialization.

@

@

(©)

4)

®)

(6)

Solicit quotes through all reasonable and available means from certified DBE firms who
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas
in which you are seeking quotes. Email is acceptable.

SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable
means include postal mail, email, fax, phone call.

a. Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays
before the letting} to allow DBE firms sufficient time to respond. Prime contractors
should contact DBE firms early, asking them if they need help in putting together a
guote, or helping to arrange for equipment needs, or solve other problems.

Second solicitation should take place within 5 days

a. An email solicitation is highly recommended for this second solicitation

Upon request, provide interested DBE firms with adequate information about plans,

specifications and the requirements of the contract by letter, information session, email,

phone call and/or referral.

When potential exists, advise interested DBE firms on how to obtain bonding, line of

credit or insurance as may be requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial

solicitation with:

Email to all prospective DBE firms in relevant work areas

Phone call log to DBE firms who express interest via written response or call.

Fax/letter confirmation

Copy of the DBE quotes

e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

oo o

d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote

for any reason.
Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate
reasons, including but not limited to, a discussion with the DBE firm regarding its
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capabilities prior to the bid letting. If lack of capacity is your reason for not utilizing the DBE
guote, you are required to contact the DBE directly regarding their ability to perform the work
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the
conversation is required.

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the
condition in which a subcontractor submits quotes including multiple areas of expertise
across multiple work areas noting that the items and price are tied. Typically this type of
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied
guotes are usually presented as ‘all or none’ quote to the prime.” When non-DBE
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may
seem not competitive. In such a case, the following steps are taken in comparing the relevant
guotes. These are qualitative examples.

(1) Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

(20 Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items
offered.

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time
period specified in the contract.

i. Provide the following information along with department form DT1202:

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted.
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is
acceptable.

(@) A description of information provided to the DBE's regarding the plans, specifications,
and estimated quantities for portions of the work to be performed by that DBE.

(3) Photocopies or electronic copies of all written solicitations to DBE's.

(4) Documentation of each quote received from a DBE and, if rejected, the reason for
that rejection.

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to
inform DBE's of participation opportunities available on the project.

f. The department's DBE Support Services Office is available by phone, email or in writing to request
assistance in meeting the DBE goal:
DBE Support Services Office
6150 Fond du Lac Ave.
Milwaukee, WI 53218
Phone: 414-438-4583 / 608-266-6961
Fax: 414-438-5392

E-mail: DOTDBESupportServices@dot.wi.gov

6. Bidder's Appeal Process

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in
the department's rejection notice. The bidder may meet in person with the department if so
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requested. Failure to appeal within 7 calendar days after receiving the department's written notice
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution.

The department will appoint a representative, who did not participate in the original determination,
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days
after the bidder presents all written and oral testimony. In that written decision, the department will
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the
department finds that the bidder did not meet the contract DBE goal or did not make adequate
efforts to meet the DBE goal, the department may declare the bid ineligible for execution.

7. Department's Criteria for DBE Participation

a.

b.

Department's DBE List

The department maintains a DBE list on the department's website at
http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx
The DBE office_is also available to assist at 414-438-4583 or 608-266-6961.

8. Counting DBE Participation

a.

Assessing DBE Work

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE
certified before entering into a subcontract, the department may consider that DBE usage towards
the contract goal. The department only counts the value of the work a DBE actually performs
towards the DBE goal. The department assesses the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the
cost of materials and supplies the DBE obtains for the work. The department also includes the cost
of equipment the DBE leases for the work. The department will not include the cost of materials,
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate,
except the department will count non-project specific leases the DBE has in place before the work
is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide
professional, technical, consultant, or managerial services. The department also counts fees and
commissions the DBE charges for providing bonds or insurance. The department will only count
costs the engineer deems reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the
DBE's subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting
its performance under this item.

It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the
use of the UCP directory.

9. Commercially Useful Function

a.

The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a
commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

For contract work, the DBE is responsible for executing a distinct portion of the contract work and it
is carrying out its responsibilities by actually performing, managing, and supervising that work.

For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.
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10. Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI
website at

http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf

11. Manufacturers and Suppliers

The department counts material and supplies a DBE provides under the contract. The department will
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506.

12. DBE Prime

If the prime contractor is a DBE, the department will only count the work the contractor performs with
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers
perform.

13. Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the
total dollar value of the contract equal to that portion of the work that the DBE performs with its own
forces.
14. Mentor Protégé
a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the
portion of the work performed by the DBE protégé firm
b. On every other project that the mentor protégé team identifies itself on.
c. For no more than one half of the total contracted DBE goal on any WisDOT project.

15. DBE Replacement

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE
Commitment Form DT1506, the Prime Contractor must comply with the department's DBE
Replacement Policy located on the DBE page on the following web site:

http://www.dot.wisconsin.gov/business/engrserv/docs/policyreplacingdbe.pdf

16. Changes to the approved DBE Commitment Form DT1506

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment
A(s) to the DBE Programs Office within 5 business days.

17. Contract Modifications
When additional opportunity is available by contract modifications, the Prime Contractor shall utilize
DBE Subcontractors, that were committed to equal work items, in the original contract.

18. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE
requirements are incidental to the contract.
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES

LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation [Month- date -year| Letting. Page 2 lists the projects and work items
that we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and
work categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as
required by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,

equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should
be used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make
sure the correct letting date, project ID and proposal number, unit price and extension are included in your
quote. We prefer quotes be sent via SBN but [prime’s alternative’s| are acceptable. Our office hours are |include |

|hours and day§|. Please call our office as soon as possible prior to the letting if you need information/clarification to
prepare your quote at |contact numbe[|.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,
Phone: (000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

Prime’s Name:

REQUEST FOR QUOTATION

Letting Date:

Project ID:

Please check all that apply

O Yes, we will be quoting on the projects and items listed below

O No, we are not interested in quoting on the letting or its items referenced below
O Please take our name off your monthly DBE contact list

O We have questions about quoting this letting. Please have some one contact me at this number

Prime Contractor ‘s Contact Person

Phone:

Fax:

Email:

Please circle the jobs and items you will be quoting below

DBE Contractor Contact Person

Phone
Fax
Email

Proposal No.

1

2

3

4

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

Signs and Posts/Matkers

sitslisitalls

Traffic Control

PP R DA R A4

Electrical Work/ Traffic Signals

Pavement Marking

Sawing Pavement

SisitEisiiEislisiisdls

QMP, Base

PR DA A DA

P A A

Sl isitEisibEis

MR A

Pipe Underdrain

Beam Guard

AL DA DAL DA DA A DA | D4 | D4 24

M

Concrete Staining

Trees/Shrubs

X

A A

Again please make every effort to have your quotes into our office by time deadline| prior to the letting date.

We prefer quotes be sent via SBN but prime’s preferred alternative’s| are acceptable.

If there are further questions please direct them to the Iprime contractor’s contact personj at |phone number.l
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Primes

DBE

APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE
SUBCONTRACTOR GOOD FAITH EFFORT
This list is not a set of requirements; it is a list of potential strategies

»  Prime contractor open houses inviting DBE firms to see the bid “war room” ot providing technical

assistance

»  Participate in speed networking and mosaic exercises as arranged by DBE office

» Host information sessions not directly associated with a bid letting;

»  Participate in a formal mentor protégé or joint venture with a DBE firm

»  Participate in WisDO'T advisory committees i.e. TRANSAC, or Mega Project committee meetings

»  Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods

» Encourage subcontractors to solicit and highlight DBE participation in their quotes to you

»  Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

» DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven
days prior is optimal.

»  Continually check for contract addendums on the HCCI website through the Thursday prior to letting to
stay abreast of changes.

» Review the status of contracts on the HCCI website teviewing the ‘appatent low bidder” list, and bid tabs at
a minimum.

»  Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation-related projects of similar size and scope, firm expertise and staffing.

»  Participate in DBE office assessment programs
Participate on advisory and mega-project committees
Sign up to receive the DBE Contracting Update

Consider membership in relevant industry or contractor organizations

Y V V V

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes
and bidding as a prime with the department are the only ways to get work.
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APPENDIX C
Types of Efforts considered in determining GFE

This list represents concepts being assessed; analysis requires additional steps

10.
11.

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to
inform DBEs of contracting and subcontracting opportunities;

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively;

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the
DBEs were interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the
likelihood of meeting the DBE goal;

Whether the contractor provided interested DBEs with adequate information about the plans, specifications
and requirements of the contract;

Whether the contractor negotiated in good faith with interested DBESs, not rejected DBEs as unqualified
without sound reasons based on a thorough investigation of their capabilities;

Whether the contractor made efforts to assist interested DBEs in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that
provide assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.
Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website

Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

I

II.

II1.

IV.

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in
order to be responsible and/or responsive, make good faith efforts to meet the goal. The bidder can
meet this requirement in either of two ways. First, the bidder can meet the goal, documenting
commitments for participation by DBE firms sufficient for this putpose. Second, even if it doesn't
meet the goal, the bidder can document adequate good faith efforts. This means that the bidder
must show that it took all necessary and reasonable steps to achieve a DBE goal or other
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good
faith efforts mechanism of this part. As a recipient, it is up to you to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that
the bidder has made. The efforts employed by the bidder should be those that one could reasonably
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation
sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet
the DBE contract requirements. We emphasize, however, that your determination concerning the
sufficiency of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not
required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e.,
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the
bidder makes an adequate good faith efforts showing. This rule specifically prohibits you from
ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good
faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in
appropriate cases.

Al Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBEs who have the capability
to perform the work of the contract. The bidder must solicit this interest within sufficient
time to allow the DBEs to respond to the solicitation. The bidder must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate DBE participation, even when the
prime contractor might otherwise prefer to perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a
solicitation.
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D. 1 Negotiating in good faith with interested DBEs. It is the biddet's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached
for DBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBEs
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Prime contractors are not,
however, required to accept higher quotes from DBE:s if the price difference is
excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The contractot's standing within its industry, membership
in specific groups, organizations, or associations and political or social affiliations (for
example union vs. non-union employee status) are not legitimate causes for the rejection or
non solicitation of bids in the contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

H. Effectively using the setvices of available minority/women community organizations;
minority/women contractors' groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the
performance of other bidders in meeting the contract. For example, when the apparent successful
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express”service that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1.

Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote
quantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for completion at a later time.

Create sub-quotes for the subcontracting community:

a.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that
you want quoted

Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them
as a DBE-preferred request

Add attachments to sub-quotes

View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests
and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business
Network home screen, sub-quote requests can be hidden with one click if they are not
applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing

View Record of Subcontractor Outreach Effort:

a.

o v

For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

Hasily locate pre-qualified and certified small and disadvantaged businesses

Advertise to small and disadvantaged businesses more efficiently and cost effectively
Document your interactions with subs/DBEs by producing an Outreach Report (may be
accepted as proof of DBE outreach at the discretion of each agency)
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors
and subcontractors, and win more jobs.

1.

View and reply to sub-quote requests from primes:

a.

After logging into the Bid Express service, you can quickly review all incoming sub-quote
requests and all unsolicited sub-quotes created by your company. Receive notifications by
selected work type. To simplify on the Small Business Network home screen, sub-quote
requests can be filtered by work types relevant to your interests, or hidden with one click if they
are not applicable.

Select items when responding to sub-quote requests from primes:

a.

b.

C.

You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes

Add attachments to a sub-quote

Create and send unsolicited sub-quotes to specific contractors:

a.

Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Easily select and price items for unsolicited sub-quotes:

a.

b.

C.

d.

After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on an
per-item basis as well.

Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder

Add attachments to a sub-quote

Add unsolicited work items to sub-quotes that you are responding to

Easy Access to Valuable Information

a.

b.

Receive a confirmation that your sub-quote was opened by a prime

View Bid Tab Analysis data from past bids, including the high, average and low prices of
items.

View important notices and publications from DOT targeted to small and disadvantaged
businesses

Accessing Small Business Network for WisDOT contracting opportunities

a.

If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com
and select “Order Bid Express.” The Small Business Network is a part of the Bid Express
Basic Service.

DBE firms can request a Bid Express Small Business Network Account at no cost by calling
414-438-4588
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.
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ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the 2014 edition of the standard specifications:

101.3 Definitions
Replace the definition of semi-final estimate with the following effective with the December 2013 letting:

Semi-final estimate An estimate indicating the engineer has measured and reported all
contract quantities and materials requirements.

105.11.1 Partial Acceptance
Replace paragraph two with the following effective with the December 2013 letting:

@ Partial acceptance will relieve the contractor of maintenance responsibility for the designated portion
of the work. By relieving the contractor of maintenance, the department does not relieve the contractor
of responsibility for defective work or damages caused by the contractor’s operations. Do not construe
partial acceptance to be conditional final acceptance or final acceptance of any part of the project, or a
waiver of any legal rights specified under 107.16.

105.11.2 Final Acceptance
Retitle and replace the entire text with the following effective with the December 2013 letting:
105.11.2 Project Acceptance
105.11.2.1 Inspection
105.11.2.1.1 General
@ Notify the engineer when the project is substantially complete as defined in 105.11.2.1.3. As soon as it
is practical, the engineer will inspect the work and categorize it as one of the following:
1. Unacceptable or not complete.
2. Substantially complete.
3. Complete.
105.11.2.1.2 Unacceptable or Not Complete
@ The engineer will identify, in writing, work that is unacceptable or not complete. Immediately correct or
complete that work. The engineer will assess contract time until the work is corrected or completed.
@ Proceed as specified in 105.11.2.1.1 until the engineer determines that the work is complete.
105.11.2.1.3 Substantially Complete
@ The project is substantially complete and the engineer will no longer assess contract time if the

contractor has completed all contract bid items and change order work, except for the punch-list. As
applicable, the following must have occurred:

1. All lanes of traffic are open on a finished surface.
2. All signage and traffic control devices are in place and operating.
3. All drainage, erosion control, excavation, and embankments are completed.
4. All safety appurtenances are completed.
@ The engineer will provide a written punch-list enumerating work the contractor must perform and
documents the contractor must submit before the the engineer will categorize the work as complete.

1. Punch-list work includes uncompleted cleanup work required under 104.9 and minor corrective work.
Immediately correct or complete the punch-list work. The engineer may restart contract time if the
contractor does not complete the punch-list work within 5 business days after receiving the written punch-
list. The engineer and contractor may mutually agree to extend this 5-day requirement.

2. Punch-list documents include whatever contract required documentation is missing. The engineer may
restart contract time if the contractor does not submit the punch-list documents within 15 business days
after receiving the written punch-list. The engineer and contractor may mutually agree to extend this 15-
day requirement.

@ Proceed as specified in 105.11.2.1.1 until the work is complete.
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105.11.2.1.4 Complete

@ The project is complete when the contractor has completed all contract bid items, change order work,
and punch-list work including the submission of all missing documentation.
105.11.2.2 Conditional Final Acceptance

@ When the engineer determines that the project is complete, the engineer will give the contractor

written notice of conditional final acceptance relieving the contractor of maintenance responsibility for
the completed work.

105.11.2.3 Final Acceptance

@ The engineer will grant final acceptance of the project after determining that all contract is work
complete; all contract, materials, and payroll records are reviewed and approved; and the semi-final
estimate quantities are final under 109.7.

@ Failure to discover defective work or materials before final acceptance does not prevent the
department from rejecting that work or those materials later. The department may revoke final
acceptance if the department discovers defective work or materials after it has accepted the work.

105.13.3 Submission of Claim

Replace paragraph one with the following effective with the December 2013 letting:

@ Submit the claim to the project engineer as promptly as possible following the submission of the Notice
of Claim, but not later than final acceptance of the project as specified in 105.11.2.3. If the contractor
does not submit the claim before final acceptance of the project, the department will deny the claim.

107.17.3 Railroad Insurance Requirements
Replace paragraph one with the following effective with the December 2013 letting:

@ If required by the special provisions, provide or arrange for a subcontractor to provide railroad
protective liability insurance in addition to the types and limits of insurance required in 107.26. Keep
railroad protective liability insurance coverage in force until completing all work, under or incidental to
the contract, on the railroad right of way or premises of the railroad and until the engineer determines
that the work is complete as specified in 105.11.2.1.4.

107.26 Standard Insurance Requirements
Replace paragraph one with the following effective with the December 2013 letting:

@ Maintain the following types and limits of commercial insurance in force until the engineer determines
that the work is complete as specified in 105.11.2.1.4.

TABLE 107-1 REQUIRED INSURANCE AND MINIMUM COVERAGES

TYPE OF INSURANCE MINIMUM LIMITS REQUIRED”
1. Commercial general liability insurance endorsed to $2 million combined single limits per occurrence with an
include blanket contractual liability coverage.’? annual aggregate limit of not less than $4 million.
2. Workers' compensation. Statutory limits
3. Employers' liability insurance. Bodily injury by accident:

$100,000 each accident
Bodily injury by disease:

$500,000 each accident

$100,000 each employee

4. Commercial automobile liability insurance covering all |$1 million-combined single limits per occurrence.
contractor-owned, non-owned, and hired vehicles
used in carrying out the contract.”Z

[l The contractor may satisfy these requirements with primary insurance coverage or with excess/umbrella
policies.

I The wisconsin Department of Transportation, its officers, agents, and employees shall be named as an
additional insured under the general liability and automobile liability insurance.
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108.14 Terminating the Contractor's Responsibility
Replace paragraph one with the following effective with the December 2013 letting:

@ The contractor's responsibilities are terminated, except as set forth in the contract bond and specified
in 107.16, when the department grants final acceptance as specified in 105.11.2.3.

109.2 Scope of Payment
Replace paragraph two with the following effective with the December 2013 letting:

@ The department will pay for the quantity of work acceptably completed and measured for payment as
the measurement subsection for each bid item specifies. Within the contract provide means to furnish
and install the work complete and in-place. Payment is full compensation for everything required to
perform the work under the applicable bid items including, but not limited to, the work elements listed
in the payment subsection. Payment also includes all of the following not specifically excluded in that
payment subsection:

1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and
incidentals necessary to perform the work.

2. All losses or damages, except as specified in 107.14, arising from one or more of the following:
- The nature of the work.
- The action of the elements.
- Unforeseen difficulties encountered during prosecution of the work.
3. All insurance costs, expenses, and risks connected with the prosecution of the work.
4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3.
5. All infringements of patents, trademarks, or copyrights.
6. All other expenses incurred to complete and protect the work under the contract.

109.6.1 General
Replace paragraphs three and four with the following effective with the December 2013 letting:

@ The department’s payment of an estimate before conditional final acceptance of the work does not
constitute the department’s acceptance of the work, and does not relieve the contractor of
responsibility for:

1. Protecting, repairing, correcting, or renewing the work.
2. Replacing all defects in the construction or in the materials used in the construction of the work under the
contract, or responsibility for damage attributable to these defects.

@ The contractor is responsible for all defects or damage that the engineer may discover on or before

the engineer’s conditional final acceptance of the work. The engineer is the sole judge of these defects
or damage, and the contractor is liable to the department for not correcting all defects or damage.

109.7 Acceptance and Final Payment
Replace paragraphs one and two with the following effective with the December 2013 letting:

@ After the engineer grants conditional final acceptance of the work as specified in 105.11.2.2 and
reviews required document submittals and materials test reports, the engineer will issue the semi-final
estimate.

@ Within 30 calendar days after receiving the semi-final estimate, submit to the engineer a written
statement of agreement or disagreement with the semi-final estimate. For an acceptable statement of
disagreement, submit an item-by-item list with reasons for each disagreement. If the contractor does
not submit this written statement within those 30 days, the engineer will process the final estimate for
payment. The engineer and the contractor can mutually agree to extend this 30-day submission
requirement.
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Effective with January 2014 Letting ASP-6

450.3.3 Maintaining the Work
Replace paragraph one with the following effective with the December 2013 letting:

@ Protect and repair the prepared foundation, tack coat, base, paved traffic lanes, shoulders, and seal
coat. Correct all rich or bleeding areas, breaks, raveled spots, or other nonconforming areas in the
paved surface.

455.3.2.5 Maintaining Tack Coat
Replace paragraph one with the following effective with the December 2013 letting:

@ Protect and repair the existing surface and the tack coat. Correct areas with excess or deficient tack
material and any breaks, raveled spots, or other areas where bond might be affected.

460.2.2.3 Aggregate Gradation Master Range
Replace paragraph one with the following effective with the January 2014 letting:

@ Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the
gradation requirements in table 460-1. The values listed are design limits; production values may
exceed those limits.

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS

PERCENTS PASSING DESIGNATED SIEVES
SIEVE NOMINAL SIZE
37.5 mm 25.0 mm 19.0 mm 12.5 mm 9.5 mm SMA 12.5 mm| SMA 9.5 mm

50.0-mm 100
37.5-mm 90 -100 100
25.0-mm 90 max 90 -100 100
19.0-mm - 90 max 90 -100 100 100
12.5-mm - - 90 max 90 -100 100 90 - 97 100
9.5-mm . . . 90 max 90 -100 58 - 72 90 - 100
4.75-mm _ _ _ _ 90 max 25-35 35-45
2.36-mm 15-41 19-45 23-49 28 - 58 20 -65 15-25 18 - 28

75-pm 0-6.0 1.0-7.0 2.0-8.0 2.0-10.0 2.0-10.0 8.0-12.0 10.0-14.0

% M\'/',\\'/:XUM 11.0 12.0 13.0 14.0" 15.04 16.0 17.0

[114.5 for E-3 mixes.
[ 15 5 for E-3 mixes.

460.2.7 HMA Mixture Design
Replace paragraph one with the following effective with the January 2014 letting:

@ For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design
according to the department's test method number 1559 as described in CMM 8-66 and conforming to
the requirements of table 460-1 and table 460-2. The values listed are design limits; production values
may exceed those limits. The department will review mixture designs and report the results of that
review to the designer according to the department's test method number 1559.
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Effective with January 2014 Letting ASP-6
TABLE 460-2 MIXTURE REQUIREMENTS

Mixture type E-0.3 E-1 E-3 E-10 E-30 E - 30x SMA
ESALs x 10° (20 yr design life) <0.3 03-<1 1-<3 3-<10 | 10-<30 >=30 _
LA Wear (AASHTO T96)

100 revolutions(max % loss) 13 13 13 13 13 13 13

500 revolutions(max % loss) 50 50 45 45 45 45 40
(sodium sufate, max o los9) 2 | 2 | » | 1z | 2 | B 12
GeemenmoTond) L e | e | e | w | w | e |
(Forﬁgtggg/g ped (Ozsbg'\ﬂffri)l) 60/ | 65/ | 75/60 | 85/80 | 98/90 | 100/100 | 100/90
Flat & Elongated (ASTM D4791) 5 5 5 5 5 5 20
(max %, by weight) (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (3:1ratio)
ooy | 0 | 0 | e | s | 6 | s | s
i‘:gf%"ﬁ'?g%in) 40 40 40 45 45 50 50
Gyratory Compaction

Gyrations for N 6 7 7 8 8 9 8

Gyrations for Nges 40 60 75 100 100 125 65

Gyrations for Nmax 60 75 115 160 160 205 160
Air Voids, %V, 4.0 4.0 4.0 4.0 4.0 4.0 4.0
(%Gmm Naes) (96.0) (96.0) (96.0) (96.0) (96.0) (96.0) (96.0)
% Gumm Nini <=915" | <= 905" | <=89.0" | <=89.0 | <=89.0 | <=89.0 L
% Gmm Nmax <=98.0 <=098.0 <=098.0 <=98.0 <=98.0 <=98.0 -
([ﬂ/‘isrf;?s?nizd(%??féﬁ 06-12 | 06-12 | 06-1.2 | 0.6-1.2 | 0.6-1.2 | 0.6-1.2 | 1.2-2.0
EC’I%S ;ﬂ'@ixit& )Bi”der 68 - 8010 65 - 78 |65 - 751 Ml|g5 _ 75 M6 _ 751 g5 751141 70 - 80
Tensile Strength Ratio (TSR)
(ASTM 4867)

no antistripping additive 0.70 0.70 0.70 0.70 0.70 0.70 0.70

with antistripping additive 0.75 0.75 0.75 0.75 0.75 0.75 0.75
Draindown at Production 030
Temperature (%) — — — — — —

[ The percent maximum density at initial compaction is only a guideline.

B eora gradation that passes below the boundaries of the caution zone(ref. AASHTO MP3), the dust to binder

ratio limits are 0.6 - 1.6.

Bl Eor 9.5mm and 12.5 mm nominal maximum size mixtures, the specified VFB range is 70 - 76%.

M Eor 37.5mm nominal maximum size mixes, the specified VFB lower limit is 67%.

Pl Eor 25.0mm nominal maximum size mixes, the specified VFB lower limit is 67%.
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Effective with January 2014 Letting ASP-6

460.2.8.2.1.5 Control Limits
Replace paragraph one with the following effective with the January 2014 letting:

@ Conform to the following control limits for the JMF and warning limits based on a running average of
the last 4 data points:

ITEM JMF LIMITS WARNING LIMITS
Percent passing given sieve:
37.5-mm +/- 6.0 +/- 4.5
25.0-mm +/- 6.0 +/- 4.5
19.0-mm +/-5.5 +/- 4.0
12.5-mm +/- 5.5 +/- 4.0
9.5-mm +/-5.5 +/- 4.0
2.36-mm +/- 5.0 +/- 4.0
75-um +/- 2.0 +/-1.5
Asphaltic content in percent -0.3 -0.2
Air voids in percent +/-1.3 +/- 1.0
VMA in percentm -05 -0.2

[ \/MA limits based on minimum requirement for mix design nominal maximum aggregate size in Table 460-1.
@ Warning bands are defined as the area between the JMF limits and the warning limits.

460.2.8.2.1.6 Job Mix Formula Adjustment
Replace the entire text with the following effective with the January 2014 letting:

@ The contractor may request adjustment of the JMF according to the department's test method number
1559. Have an HTCP HMA technician certified at a level appropriate for process control and
troubleshooting or mix design submit a written JMF adjustment request. Ensure that the resulting JMF
is within specified master gradation bands. The department will have an HMA technician certified at
level Il review the proposed adjustment and, if acceptable, issue a revised JMF.

@ The department will not allow adjustments that do the following:

- Exceed specified JMF tolerance limits.
- Reduce the JMF asphalt content unless the production VMA running average meets or exceeds the
minimum VMA design requirement defined in table 460-1for the mixture produced.

@ Have an HMA technician certified at level Il make related process adjustments. If mixture redesign is
necessary, submit a new JMF, subject to the same specification requirements as the original JIMF.

520.3.8 Protection After Laying
Delete the entire subsection.

614.2.1 General
Replace paragraphs five and six with the following effective with the December 2013 letting:

) Furnish zinc coated wire rope and fitting conforming to the plans and galvanized according to ASTM
A741.

©) Before installation store galvanized components above ground level and away from surface run off.
The department may reject material if the zinc coating is physically damaged or oxidized.

@ Provide manufacturer's drawings, and installation and maintenance instructions when providing
proprietary systems.
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Effective with January 2014 Letting ASP-6

614.2.3 Steel Rail and Fittings
Replace paragraph one with the following effective with the December 2013 letting:

@ Furnish galvanized steel rail conforming to AASHTO M180 class A, type Il beam using the single-spot
test coating requirements. Furnish plates, anchor plates, post mounting brackets, and other structural
steel components conforming to 506.2.2.1 and hot-dip galvanized according to ASTM A123.

614.2.7 Crash Cushions
Replace paragraph one with the following effective with the December 2013 letting:

@ Furnish permanent and temporary crash cushions from the department's approved products list. Use
cushions as wide or wider than the plan back-width. Furnish transitions conforming to the crash
cushion manufacturer's design and specifications. Submit manufacturer crash cushion and transition
design details to engineer before installing.

616.3.1 General
Replace paragraph six with the following effective with the December 2013 letting:

© Remove and dispose of all excess excavation and surplus materials from the fence site.

618.3.3 Restoration
Replace paragraph one with the following effective with the December 2013 letting:

@ Upon termination of hauling operations and before conditional final acceptance, restore all haul roads,
including drainage facilities and other components, to the equivalent of pre-hauling conditions.

627.3.1 General
Replace paragraph four with the following effective with the December 2013 letting:

@« Maintain the mulched areas and repair all areas damaged by wind, erosion, traffic, fire or other
causes.

637.3.2.1 General
Delete paragraph three effective with the December 2013 letting.

670.3.4.2 Post-Construction Work
Replace paragraph one with the following effective with the December 2013 letting:

@ Submit 5 copies of ITS documentation including but not limited to the following:

- Operator's manual: for contractor furnished equipment, submit a manual containing detailed operating
instructions for each different type or model of equipment and or operation performed.

- Maintenance procedures manuals: for contractor furnished equipment, submit a manual containing
detailed preventive and corrective maintenance procedures for each type or model of equipment
furnished.

- Cabinet fiber optic wiring diagram: submit a cabinet wiring diagram, identified by location for each
cabinet. Include both electrical wiring and fiber optic conductor and cable connections. Place one copy
of the fiber optic wiring diagram in a weatherproof holder in the cabinet. Deliver the other copies to the
engineer.

- As-built drawings: submit final as-built drawings that detail the final placement of all conduit, cabling,
equipment, and geometric modifications within the contract. Provide all documentation in an electronic
format adhering to the region’s ITS computer aided drafting standards and according to the
department’s as-built requirements. The department will review the as-built drawings for content and
electronic format. Modify both the content and format of as-built drawings until meeting all
requirements.

- Equipment inventory list: submit an inventory list including serial number, make, model, date installed,
and location installed of all equipment installed under the contract.
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Effective with January 2014 Letting ASP-6
Errata

Make the following corrections to the 2014 edition of the standard specifications:

415.3.14 Protecting Concrete
Correct errata by referencing the opening to service specification.

@ Erect and maintain suitable barricades and, if necessary, provide personnel to keep traffic off the
newly constructed pavement until it is opened for service as specified in 415.3.15. Conform to 104.6
for methods of handling and facilitating traffic.

501.2.9 Concrete Curing Materials
Correct errata by changing AASHTO M171 to ASTM C171.

@ Furnish sheeting conforming to ASTM C171 for white opaque polyethylene film, except that the
contractor may use clear or black polyethylene for cold weather protection.

607.2 Materials
Correct errata by changing AASHTO M198 to ASTM C990.

@ Use materials conforming to the requirements for the class of material named and specified below.

Composite pipe, couplings, fittings and joint MAaterials ... ASTM D2680
Annular rubber and plastic gaskets for flexible, watertight JOINtS ..........ccoooiiiiieiieeiiiiee e ASTM C990
External rubber gaskets, mastic, and protective film...........ccccco i ASTM C877
Y (o] ¢ =1 ST U TPTU TP T UTPTPTRT 519.2.3

637.2.1.3 Sheet Aluminum
Correct errata by changing ASTM B449 to B921 and eliminating the specification for coating thickness.

« Degrease, etch, and coat the sign blank on both sides with a chromate treatment conforming to ASTM
B921, class 2.

637.3.3.4 Performance
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process.

@ Under 105.11.2.3 the department may revoke acceptance and direct the contractor to repair or replace
previously accepted sign installations if the department subsequently discovers evidence of defective
materials or improper installation. Deficiencies that warrant department action include but are not
limited to the following:

- Sign posts more than five degrees out of plumb.

- Signs twisted by more than 5 degrees from plan orientation.

- Signs with delaminated or warped plywood.

- Signs with bubbling, fading, delaminating, or buckling sheeting.

646.3.3.4 Proving Period
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process.

@ Replace all marking within sections with a percent failing more than 10% and repair or replace all
markings that, in the engineer's assessment, show evidence of improper construction. If post-
acceptance inspections uncover evidence of defective materials or improper construction, the
department may revoke acceptance under 105.11.2.3.
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Effective with November 2006 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.
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Effective 1/1/2012 ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:
http://www.dot.wi.gov/business/civilrights/laborwages/index.htm

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as
they are about to begin payrolls. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489
to schedule the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have their
payroll coordinator send several sample electronic files to Tess two months before a payroll
needs to be submitted. Not every contractor’s payroll system is capable of producing export
files. For details, see pages 17-22 of the CRCS System Background Information manual
available online on the Labor, Wages, and EEO Information page at:
http://www.dot.wi.gov/business/civilrights/laborwages/docs/crc-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon

Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

11



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 10 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marquette 17 Vernon 0.6
Douglas 1.0 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 0.5 Monroe 0.6 Washburn 0.6
Florence 1.0 Oconto 1.0 Washington 8.0
Fond du Lac 10 Oneida 0.6 Waukesha 8.0
Forest 1.0 Outagamie 0.9 Waupaca 1.0
Grant 05 Ozaukee 8.0 Waushara 10
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 22 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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DECEMBER 2013
BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or
enhances the value of a material subject to the requirements of Buy America. The
exemption of this requirement is the minimal use of foreign materials if the total cost of
such material permanently incorporated in the product does not exceed one-tenth of one
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For
purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project. The contractor shall take actions and provide
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America”
provision.

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.5

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc
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Effective with September 2004 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

L Wage Rates, Hours of labor and payment of Wages
II. Payroll Requirements
III. Postings at the Site of the Work
IV.  Affidavits
V. Wage Rate Redistribution
VI.  Additional Classifications

I WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES

The schedule of "Minimum Wage Rates" attached hereto and made a part hereof
furnishes the prevailing wage rates that have been determined pursuant to Section 103.50
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to the
various laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 103.50, Stats. If necessary to employ laborers,
workers, mechanics or truck drivers whose classification is not listed on the schedule,
they shall be paid at rates conformable to those listed for similar classifications.
Apprentices shall be paid at rates not less than those prescribed in their state indenture
contacts.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, this in not a representation that labor can be obtained at these rates. It is
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price shall
be allowed or authorized on account of the payment of wage rates in excess of those
listed herein.

Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required
to work more than the prevailing number of hours per day or per calendar week on this
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday,
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or
December 25 falls on a Sunday.
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I1.

I11.

IVv.

All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less
often than once a week. Persons who own and operate their own trucks must receive the
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle,
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use
of his or her truck. Every owner-operator MUST be paid separately for their driving and
for the use of their truck.

For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of
Labor will also have determined "Minimum Wage Rates" for work to be performed under
the contract. These rates are, for all or most of the labor, worker, mechanic or truck
driver classifications, identical to those established under Section 103.50 of the
Wisconsin Statutes. In the event the rates are not identical, the higher of the two rates
will govern.

PAYROLL REQUIREMENTS
All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers

working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 103.50 of the Wisconsin Statutes.

POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall post
the following in at least one conspicuous place at the site of work:

a. "NOTICE TO EMPLOYEES," which provides information required to be posted
by the provisions of Section 103.50 of the Wisconsin Statutes.

b. A copy of the State of Wisconsin Minimum Wages Rates. (Four pages.)

C. A copy of the contractor's Equal Employment Opportunity Policy.

d. On any project involving federal aid, in addition to the furnished postings, the
contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".
(Three pages.)

WAGE RATE REDISTRIBUTION

The amount specified as the hourly basic rate of pay and the amount(s) specified as the

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck

drivers may be redistributed, when necessary, to conform to those specified in any
applicable collective bargaining agreement, provided that both parties to such agreement
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request and receive the approval for any such redistribution from both the Department of
Transportation and the Department of Workforce Development prior to the
implementation of such redistribution.

ADDITIONAL CLASSIFICATIONS

Any unlisted laborer or mechanic classification that is needed to perform work on this
project, and is not included within the scope of any of the classifications listed in the
application prevailing wage rate determination, may be added after award only if all of
the following criteria have been met:

1. The affected employer(s) must make a written request to WisDOT Central Office
to utilize the unlisted classification on this project.

2. The request must indicate the scope of the work to be performed by the unlisted
classification and must indicate the proposed wage/fringe benefit package that the
unlisted classification is to receive.

3. The work to be performed by the unlisted classification must not be performed by
a classification that is included in the applicable prevailing wage rate
determination.

4. The unlisted classification must be commonly employed in the area where the

project is located.

5. The proposed wage/fringe benefit package must bear a reasonable relationship to
those set forth in the applicable prevailing wage rate determination.

6. The request should be made prior to the actual performance of the work by the
unlisted classification.

7. DWD must approve the use of the unlisted classification and the proposed
wage/fringe benefit package. USDOL also must approve the use of the unlisted
classification and the proposed wage/fringe benefit package on federal aid
projects.

8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as
deemed necessary, and may set forth specific employment ratios and scope of
work requirements in the approval document.

The approved wage/fringe benefit package shall be paid to all laborers, workers,
mechanics or truck drivers performing work within the scope of that performed by the
unlisted classification, from the first day on which such work is performed. In the event
that work is performed by the unlisted classification prior to approval, the wage/fringe
benefit package to be paid for such work must be in conformance with the wage/fringe
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benefit package approved for such work. Under this arrangement a retroactive
adjustment in wages and/or fringe benefits may be required to be made to the affected
laborers, workers, mechanics or truck drivers by the affected employer(s).
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ANNUAL PREVAILING WAGE RATE DETERMINATION
FOR ALL STATE HIGHWAY PROJECTS
JACKSON COUNTY
Compiled by the State of Wisconsin - Department of Workforce Development
for the Department of Transportation
Pursuant to s. 103.50, Stats.
Issued on May 1, 2014

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any
questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below. Any employer that

desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project. Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
Bricklayer, Blocklayer or Stonemason 3020 1749  47.69
Carpenter . 3048 1590 ~ 46.38
Cement Finisher 32.66 17.43 50.09

Future Increase(s): Add $1.87 on 6/1/14; Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under

Electician . 2806 16.90 4586

Future Increase(s): Add $.70/hr on 6/2/2014; Add $.75/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day,

Fence Ergctor 1800 280 1580
ronworker . 312 1946 5071
Line Constructor (Electical) ... 382, 1731 55.56
painter ... 2187 137 3324
Pavement Marking Operator .............................. . 3000 000  30.00
riedriver . 3.9 1875 4973
Roofer or Waterproofer ... 2300 830 3130
Teledata Technician or Installer ... 218 872  30.61
Tuckpointer, Caulker or Cleaner . 3134 = 16.35 ~ 47.69
Underwater Diver (Excepton GreatLakes) = 3448 = 1590  50.38
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY = 3443 = 1524  49.67
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTIONONLY ~~ 30.60 16.89 4749
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s s
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2486 1297  37.83
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY 2175 1270 3445
TRUCK DRIVERS
SingleAxleor TwoAxle 3422 1990 5412
Three or More Axle 24.52 17.77 42.29

Future Increase(s): Add $1.30/hr on 6/1/2014.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Articulated, Euclid, Dumptor, Off Road Material Hauler 29.27 20.40 49.67
Future Increase(s): Add $1.75/hr on 6/1/14); Add $1.25/hr on 6/1/15); Add $1.30/hr on 6/1/16); Add $1.25/hr on
6/1/17.

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/
business/ civilrights/ laborwages/ pwc. htm.

Pavement Marking Vehicte 2331 1713 4044

Shadow or Pilot Vehicle 3422 1990 5412

Truck Mechanic 2331 1713 40.44
LABORERS

General Laborer 204 1463 4367

Future Increase(s): Add $1.60/hr on 6/1/2014.

Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer.
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Landscaper 29.04 14.63 43.67
Future Increase(s): Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Flagperson or Traffic Control Person 25.67 14.63 40.30
Future Increase(s): Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
HEAVY EQUIPMENT OPERATORS
Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib  36.72 20.40 57.12

Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs.,

Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hron 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 36.22 20.40 56.62

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or

Without Attachments, With a Lifting Capacity of 100 Tons or Under,

Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 35.72 20.40 56.12
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vlbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIlth a Lifting
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor);
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig;
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type);
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

& A- Frames.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hron 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 35.46 20.40 55.86

(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete

Finishing Machine (Road Type); Environmental Burner; Farm or Industrial

Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing

Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep

Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the

Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power

Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller

(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering

Machine; Skid Steer Loader (With or Without Attachments); Telehandler;

Tining or Curing Machine.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 35.17 20.40 55.57

System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,

Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters

(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine);

Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well

Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper;

Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/



SUPERSEDES DECISION WI20120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)
GENERAL DECISION NUMBER: WI1140010 DATE: July 25, 2014
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly Fringe Basic Hourly Fringe
LABORERS CLASSIFICATION: Rates Benefits Rates Benefits

Truck Drivers:
Group 1:  Generd Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence L& 2AXIES et 2518 18.31
and Bridge Builder; Landscaper, Multiplate Culvert Three or More Axles; Euclids, Dumptor &
Assembler; Stone Handler; Bituminous Worker (Shoveler, Articulated, Truck Mechanic.........ccooovveeeececurenenee 2538 18.31

Loader, Utility Man); Batch Truck Dumper; or Cement Handler;
Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);

Concrete Handler ..........cooveuveenne. $29.04 ... 14.53
Group 2:  Air Tool Operator; Joint Sawer and Filler (Pavement);
Vibrator or Tamper Operator (Mechanical Hand Operated); ...... pAS N 14.53

Group 3:  Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off man..
Group 4:  Lineand Grade Specidist
Group 5:  Blaster and Powderman ..........cccoceveeerereceeeeesenesensenenns .
Group 6:  FHagperson; Traffic COoNtrol............coeccerrerenecserinenereeeeeesesenenas

Notes: Weldersreceive rate prescribed for craft performing operation to which welding isincidental.
Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29 CFR,
5.5(8)(2)(ii)). Includes Modification #0, dated January 3, 2014; Modification #1, dated February 7,

CLASSES OF LABORER AND MECHANICS 2014; Modification #2, dated March 14, 2014; Modification #3, dated May 2, 2014; Modification
#4, dated June 27, 2014; Modification #5, dated July 4, 2014; Modification #6, dated July 25,
Bricklayer .....ccooveeevvereennns 2014.
Carpenter
Millwright
Piledriverman ..........ccc.....
Ironworker ..............
Cement Masorn/Concrete Finisher .........
Electrician .........
Line Construction
LINEIMAN. ...t 3950 32% + 5.00
Heavy Equipment Operator .37.53... .32% + 5.00
Equipment Operator.... 31.60... .32% + 5.00
Heavy Groundman Driver.. 2678 14.11
Light Groundman Driver ... 2486 ... 13.45
Groundsman................ .21.73... .32% + 5.00
Painters 2115, e 11.53
Well Drilling:
WWEI DIHIEN ... 16.52....cceicinieiniens 3.70
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)

GENERAL DECISION NUMBER: WI140010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly Fringe POWER EQUIPMENT OPERATORS Basic Hourly Fringe

POWER EQUIPMENT OPERATORS CLASSIFICATION: Rates Benefits CLASSIFICATION: (Continued) Rates Benefits
Group 1:  Cranes, tower cranes and derricks, (scraper, dozer, pusher, loader); scraper -

with or without attachments, with a rubber tired (single or twin engine);

lifting capacity of over 100 tons endloader hydraulic backhoe (tractor-type);

or cranes, tower cranes and trenching machine; skid rigs; tractor, side

derricks with boom, leads and/or boom (heavy); drilling or boring machine

jib lengths measuring 176 feet or (mechanical heavy); roller (over 5 tons);

[T = S $37.72 $20.93 percussion or rotary drilling machine; air

track; blaster; loading machine (conveyor);

Group 2:  Cranes, tower cranes and derricks, tugger; boatmen; winches and A-frames; post

with or without attachments, with a driver; material hoist Operator. .........ccccoveeverereeenencns $36.72 $20.93

lifting capacity of 100 tons or

less or cranes, tower cranes and Group 4:  Greaser, roller steel (5 tons or less);

derricks with boom, leads and/or roller (pneumatic tired) - self-propelled;

jib lengths measuring 175 feet or tractor (mounted or towed compactors and

less, and backhoes (excavators) light equipment); shouldering machine;

having a manufacturer's rated self-propelled chip spreader; concrete

capacity of 3 cu. yds. and over, spreader; finishing machine; mechanical

caisson rigs, pile driver, dredge float; curing machine; power subgrader;

operator, dredge enginees. ..........cccceeveeeerverrrerenenens $37.22 $20.93 joint saw (multiple blade) belting

machine; burlap machine; texturing

Group 3: Mechanic or welder - heavy duty machine; tractor, endloader (rubber

equipment, cranes with alifting capacity tired) - light; jeep digger; fork lift;

of 25 tons or less, concrete breaker mulcher; launch operator; fireman;

(manual or remote); vibrator/sonic concrete environmental bUrner. .........coccvenieneienensereeeee $36.46 $20.93

breaker; concrete laser screed; concrete

dlipform paver; concrete batch plant Group 5:  Air compressor; power pack; vibratory

operator; concrete pavement spreader - heavy hammer and extractor; heavy equipment,

duty (rubber tired); concrete spreader and leadman,; tank car heaters; stump chipper;

distributor, automatic subgrader (concrete); curb machine operator; concrete pro-

concrete grinder and planing machine; concrete portioning plants generators, mudjack

dlipform curb and gutter machine; slipform operator; rock breaker; crusher or

concrete placer; tube finisher; hydro blaster screening plant; screed (milling machine);

(10,000 psi and over); bridge paver; concrete automatic belt conveyor and surge bin;

conveyor system; concrete pump; stabilizing pug mill operator; oiler; pump (over 3 inches);

mixer (self propelled); shoulder widener; drilling machine helper. ......ccoccovvevevncieceeesee $36.17 $20.93

asphalt plant engineer; bituminous paver; bump

cutter and grooving machine; milling machine; Group 6: Off —road material hauler with or without gector..... $30.27 $20.93

screed (bituminous paver); asphalt heater,

planer and scarifier; backhoes (excavators)

having a manufacturers rated capacity of under Premium Pay:

3 cu. yds.; grader or motor patrol; tractor

EPA Leve “A” protection - $3.00 per hour
EPA Level “B” protection - $2.00 per hour
EPA Leve “C” protection - $1.00 per hours

DATE: July 25, 2014
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)
GENERAL DECISION NUMBER: WI1140010 DATE: duly 25, 2014
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction
LABORERS CLASSIFICATION: Rates Benefits
Area4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke
and area south thereof), OCONTO, MENOMINEE (East of aline 6 miles West of the West
Electricians boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and
ATEAL s $28.40 16.676 Hutchins) COUNTIES.
Area 2:
ElECHICIANS ...ttt 29.13 17.92 Areas - ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST,
Area 3: JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of
Electrical contracts under $130,000.........cccvevvevreeenne. 26.24 16.85 Wausaukee), MENOMINEE (Area West of aline 6 miles West of the West boundary of Oconto
Electrical contracts over $130,000 .. 2941 16.97 County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and
Aread: 28.50 28.75% + 9.27 Hutchins), VILAS AND WOOD COUNTIES
ATEAD e 28.96 24.85% + 9.70
ATEAB o 35.25 19.30 Area6 - KENOSHA COUNTY
Area 8 . .
- Area8- DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington
0,
Areelflge-cmu BNS ..t 30.60 24.95% + 10.33 township), ROCK and WALWORTH COUNTIES
Ao HCIBNS v e I Aread-  COLUMBIA, DANE, DODGE, (areawest of Hwy. 26, except Chester & Emmet Townships),
Areall 32'54 24'07 GREEN LAKE (except townships of Berlin, Senecaand St. Marie), IOWA, MARQUETTE
Area 12 2087 19.23 (except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES
Areal3 282 2251 Areal0-  CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester
Teledata System Installer Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOY GAN COUNTIES
Area 14
I L= TAL= S L LTST: LT 21.89 11.83 Areall-  DOUGLASCOUNTY
Sound & Communications Areal2 - RACINE (except Burlington township) COUNTY
Area 15
[0S = SRR 16.47 14.84 Areal3- MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES
Technician 24.75 16.04 Area 14 - Statewide.
Areal- CALUMET (except township of New Holstein), GREEN LAKE

Area 15 - DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC
(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON,
AND WAUKESHA COUNTIES.

(N. part, including Townships of Berlin, St. Marie and Seneca),
MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &
Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES.

Area?2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,
CLARK (except Mayville, Colby, Unity, Sherman, Fremont,
Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT,
IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK,
PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR,
TREMPEALEAU, VERNON and WASHBURN COUNTIES

Area3 - FLORENCE (townships of Aurora, Commonwesalth, Fern,
Florence and Homestead), MARINETTE (Niagara township)
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State of Wisconsin

Department of Workforce Development DEPA RTMENTAL ORDER

Equal Rights Division

ISSUE DATE: 7/16/2014

PROJECT:

REST AREA #53 SALT STORAGE FACILITY
MANCHESTER TOWN, JACKSON COUNTY, WI
Determination No. 201402049

PROJECT OWNER: REQUESTER:
STACEY RUSCH, PROJECT MANAGER STACEY RUSCH, PROJECT MANAGER
WISCONSIN DEPARTMENT OF TRANSPORTATION WISCONSIN DEPARTMENT OF TRANSPORTATION
NORTHWEST REGION - EAU CLAIRE NORTHWEST REGION - EAU CLAIRE
718 W CLAIREMONT AVENUE 718 W CLAIREMONT AVENUE
EAU CLAIRE, WI 54701 EAU CLAIRE, WI 54701

ADDITIONAL CONTACT:

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

The department received an application for prevailing wage rate determination for the above-captioned
project. The department conducted a survey to determine the prevailing wage rate for the trade(s) or
occupation(s) needed to complete the project. The survey’s findings appear in the attached project
determination.

If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing
wage rate in the city, village or town where the project is located, you may ask the department to
conduct an administrative review of such wage rate. You must submit this request in writing within 30
days from the date indicated above. Additionally, your request must include wage rate information from
at least three similar projects in the city, village or town where the proposed project is located and on
which some work has been performed by the contested trade(s) during the current survey period and
was previously considered by the department in issuing the attached determination. See DWD 290.10
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), Stats., or s. 103.49(3)(c), Stats., for
a complete explanation of the administrative review process.

Enclosures

It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall
only be applicable to the above referenced project. This order is a FINAL ORDER of the department
unless a timely request for an administrative review is filed with the department.

ISSUED BY:
Equal Rights Division
Labor Standards Bureau
Construction Wage Standards Section
P.O. Box 8928, Madison, WI 53708-8928
(608)266-6861

Web Site: http://dwd.wisconsin.gov/er/

ERD-16866 (R. 06/2013)



PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 103.49, Wis. Stats.
Issued On: 7/16/2014

DETERMINATION NUMBER: 201402049

EXPIRATION DATE:

PROJECT NAME:

PROJECT LOCATION:

Prime Contracts MUST Be Awarded or Negotiated On Or Before
1/12/2015. If NOT, You MUST Reapply.

REST AREA #53 SALT STORAGE FACILITY

MANCHESTER TOWN, JACKSON COUNTY, WI

CONTRACTING AGENCY: WISCONSIN DEPARTMENT OF TRANSPORTATION

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD'’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;
the 1st Monday in September; the 4th Thursday in November; December
25;
- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.
Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
guestions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to state agency projects of public works and are set forth below pursuant to
the requirements of s. 103.49(3)(a), Stats.

s.103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10 hours per day and 40
hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following holidays:

. January 1.

. The last Monday in May.

. July 4.

. The first Monday in September.

. The 4th Thursday in November.

. December 25.

. The day before if January 1, July 4 or December 25 falls on a Saturday.

. The day following if January 1, July 4 or December 25 falls on a Sunday.

O~NO U, WNPE

s. 103.49 (2) PREVAILING WAGE RATES AND HOURS OF LABOR.

Any contract made for the erection, construction, remodeling, repairing, or demolition of any project of public works to which the
state or any state agency is a party shall contain a stipulation that no person performing the work described in sub. (2m) may be
permitted to work a greater number of hours per day or per week than the prevailing hours of labor, except that any such person
may be permitted or required to work more than such prevailing hours of labor per day and per week if he or she is paid for all
hours worked in excess of the prevailing hours of labor at a rate of at least 1.5 times his or her hourly basic rate of pay; nor may
he or she be paid less than the prevailing wage rate determined under sub. (3) in the same or most similar trade or occupation in
the area in which the project of public works is situated. A reference to the prevailing wage rates determined under sub. (3) and
the prevailing hours of labor shall be published in the notice issued for the purpose of securing bids for the project. If any contract
or subcontract for a project of public works that is subject to this section is entered into, the prevailing wage rates determined
under sub. (3) and the prevailing hours of labor shall be physically incorporated into and made a part of the contract or
subcontract, except that for a minor subcontract, as determined by the department, the department shall prescribe by rule the
method of notifying the minor subcontractor of the prevailing wage rates and prevailing hours of labor applicable to the minor
subcontract. The prevailing wage rates and prevailing hours of labor applicable to a contract or subcontract may not be changed
during the time that the contract or subcontract is in force.

s. 103.49 (6M) LIABILITY AND PENALTIES.

(ag) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate
determined by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in
excess of the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her
unpaid overtime compensation and in an additional amount as liquidated damages as provided in subd. 2., 3., whichever is
applicable.

2. If the department determines upon inspection under sub. (5) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.

3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
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5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.

(am) Except as provided in pars. (b), (d) and (f), any contractor, subcontractor or contractor's or subcontractor's agent who
violates this section may be fined not more than $200 or imprisoned for not more than 6 months or both. Each day that a violation
continues is a separate offense.

(b) Whoever induces any person who seeks to be or is employed on any project of public works that is subject to this section to
give up, waive, or return any part of the wages to which the person is entitled under the contract governing the project, or who
reduces the hourly basic rate of pay normally paid to a person for work on a project that is not subject to this section during a
week in which the person works both on a project of public works that is subject to this section and on a project that is not subject
to this section, by threat not to employ, by threat of dismissal from employment, or by any other means is guilty of an offense
under s. 946.15 (1).

(c) Any person employed on a project of public works that is subject to this section who knowingly permits a contractor,
subcontractor, or contractor's or subcontractor's agent to pay him or her less than the prevailing wage rate set forth in the
contract governing the project, who gives up, waives, or returns any part of the compensation to which he or she is entitled under
the contract, or who gives up, waives, or returns any part of the compensation to which he or she is normally entitled for work on
a project that is not subject to this section during a week in which the person works both on a project of public works that is
subject to this section and on a project that is not subject to this section, is guilty of an offense under s. 946.15 (2).

(d) Whoever induces any person who seeks to be or is employed on any project of public works that is subject to this section to
permit any part of the wages to which the person is entitled under the contract governing the project to be deducted from the
person's pay is guilty of an offense under s. 946.15 (3), unless the deduction would be permitted under 29 CFR 3.5 or 3.6 from a
person who is working on a project that is subject to 40 USC 3142.

(e) Any person employed on a project of public works that is subject to this section who knowingly permits any part of the wages
to which he or she is entitled under the contract governing the project to be deducted from his or her pay is guilty of an offense
under s. 946.15 (4), unless the deduction would be permitted under 29 CFR 3.5 or 3.6 from a person who is working on a project
that is subject to 40 USC 3142.
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| BUILDING OR HEAVY CONSTRUCTION |

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
101 Acoustic Ceiling Tile Installer 30.48 15.90 46.38
102 Boilermaker 32.05 28.04 60.09

Future Increase(s):
Add $1.50/hr on 1/01/2015; Add $1.50/hr. on
01/01/2016

103 Bricklayer, Blocklayer or Stonemason 30.28 18.19 48.47

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

104 Cabinet Installer 30.48 15.90 46.38
105 Carpenter 30.48 15.90 46.38
106 Carpet Layer or Soft Floor Coverer 30.48 15.90 46.38
107 Cement Finisher 15.94 9.85 25.79
108 Drywall Taper or Finisher 26.75 9.85 36.60
109 Electrician 29.13 18.09 47.22
110 Elevator Constructor 42.86 26.33 69.19
111 Fence Erector 13.00 2.80 15.80
112 Fire Sprinkler Fitter 36.07 18.73 54.80
113 Glazier 35.65 13.13 48.78
114 Heat or Frost Insulator 33.68 19.28 52.96
115 Insulator (Batt or Blown) 15.00 9.50 24.50
116 Ironworker 34.15 22.05 56.20

Future Increase(s):
Add $1.35/hr on 5/1/2014; Add $1.50/hr on 5/1/2015.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day and Christmas Day.
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117
118
119
120
121
122
123
124
125
126
127

129

130
132
133

134

135
137
138
139
140
141
142
143
144
146

147

Fringe Benefits Must Be Paid On All Hours Worked
TRADE OR OCCUPATION

Lather

Line Constructor (Electrical)
Marble Finisher

Marble Mason

Metal Building Erector
Millwright

Overhead Door Installer
Painter

Pavement Marking Operator
Piledriver

Pipeline Fuser or Welder (Gas or Utility)

Plasterer
Premium Increase(s):

Employees working on swing scaffolds receive $.25/hr

in addition to regular rate.
Plumber
Refrigeration Mechanic
Roofer or Waterproofer
Sheet Metal Worker

Future Increase(s):

Add $1.25/hour on 6/1/2014.
Steamfitter
Teledata Technician or Installer
Temperature Control Installer
Terrazzo Finisher
Terrazzo Mechanic
Tile Finisher
Tile Setter
Tuckpointer, Caulker or Cleaner
Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer

Siding Installer

HOURLY

BASIC RATE

OF PAY

$

30.48
38.25
26.89
30.20
18.08
32.11
20.95
26.75
30.00
30.98
31.82

29.67

33.75
33.75
23.00

28.05

34.45
21.89
21.00
26.89
30.20
23.85
31.34
31.34
34.48
25.32

25.92

HOURLY
FRINGE

BENEFITS

$
15.90

17.31
18.28
17.49
7.13
15.95
1.60
5.49
0.00
15.90
19.74

17.03

15.97
18.66
8.30

21.82

15.92

8.72
13.98
18.28
18.42
17.18
17.04
16.35
15.90
15.65

18.04
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47.69
25.21
48.06
22.55
32.24
30.00
46.88
51.56

46.70

49.72
52.41
31.30

49.87

50.37
30.61
34.98
45.17
48.62
41.03
48.38
47.69
50.38
40.97

43.96



Determination No. 201402049

151
152
153

154

203
204
205

207

302
303
310
311
314

315

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 29.16
ONLY
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 30.60
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 26.78
Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 24.86
Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75
TRUCK DRIVERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Single Axle or Two Axle 24.37
Future Increase(s):
Add $1.30/hr on 6/1/2014.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
Three or More Axle 15.50
Articulated, Euclid, Dumptor, Off Road Material Hauler 22.00
Pavement Marking Vehicle 15.50
Truck Mechanic 15.50
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
General Laborer 24.23
Premium Increase(s):
Add $1.00/hr for certified welder and pipelayer; Add
$.25/hr for mason tender.
Asbestos Abatement Worker 25.36
Landscaper 18.00
Gas or Utility Pipeline Laborer (Other Than Sewer and Water) 19.69
Fiber Optic Laborer (Outside, Other Than Concrete Encased) 15.00
Railroad Track Laborer 17.00
Final Construction Clean-Up Worker 28.31

HOURLY
FRINGE
BENEFITS
$
14.34
14.86
13.63
12.97
12.70
HOURLY
FRINGE
BENEFITS
$
17.77
6.78
1.46
6.78
6.78
HOURLY
FRINGE
BENEFITS
$
14.61
14.45
8.70
15.05
4.54
3.32
16.62
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45.46
40.41
37.83

34.45

22.28
23.46
22.28

22.28

39.81
26.70
34.74
19.54
20.32

44.93
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502

503

504

505

HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY
$
Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 32.89

Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 35.11
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).
Future Increase(s):
Add $1.05 on 6/2/2014; Add $1.55 on 6/1/2015.
Premium Increase(s):
Add $.25/hr for operating tower crane.

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal); 34.41
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor

Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;

Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);

Greaser; High Pressure Utility Locating Machine (Daylighting Machine);

Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well

Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid

Steer Loader (With or Without Attachments); Vibratory Hammer or

Extractor, Power Pack.

Work Performed on the Great Lakes Including Diver; Wet Tender or 38.80
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including Crane or Backhoe 41.65
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge

Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug

Operator.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane

Certification (CCO).

HOURLY
FRINGE
BENEFITS
$
18.96
19.45
3.05
20.17
21.71
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54.56

37.46

58.97

63.36
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507

509

510

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS
$ $

Work Performed on the Great Lakes Including Deck Equipment Operator 37.10 21.57

or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator, 34.50 20.04

Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

HEAVY EQUIPMENT OPERATORS
EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or 35.62 18.96
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000

Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;

Master Mechanic.

Premium Increase(s):
Add $.50/hr for >200 Ton / Add $1/hr at 300 Ton / Add
$1.50/hr at 400 Ton / Add $2/hr at 500 Ton & Over.

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or 34.62 18.96
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Premium Increase(s):

Add $.25/hr for all >45 Ton lifting capacity cranes

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 33.42 18.96
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cultter,

Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete

Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor

(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;

Concrete Spreader & Distributor; Dredge (NOT Performing Work on the

Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);

Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling

Machine; Skid Rig; Traveling Crane (Bridge Type).
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54.54

53.58

52.38
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
511 Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 32.89 18.96 51.85

Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

512 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 30.82 18.96 49.78
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

513 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 29.69 14.38 44.07
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

514 Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment). 36.34 21.14 57.48
515 Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment). 32.32 18.55 50.87
Future Increase(s):
Add $1.60/hr on 06/01/2014; Add $1.65/hr on
06/01/2015.

516 Fiber Optic Cable Equipment 20.00 8.21 28.21
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The documents following the Prevailing Wage Rate Determination consist of seventeen
pages (including this one) of various forms/documents that will be used throughout the
completion of the project. The chart below lists the form number, form/document name,
the party who uses the document, and the document’s number of pages. If you have any
questions regarding these forms please call the Prevailing Wage Office at (608)266-6861.

Prevailing Wage - Public Entity Explanation of project owner 2
Project Owners responsibilities
16056 Post the White Sheet Contracting agency 1
10908 Consolidated List of Debarred Any party contracting someone fo 2
Contractors complete work on a prevailing wage
project
Prevailing Wage — Contractors Explanation of contractor 2
responsibilities
7777 Disclosure of Ownership Contractors that meet the criteria set 1
out in (3){(A)&(B) of the form
5724 Prime Contractor Affidavit of Prime contractor files with contracting 2
Compliance agency upon completion of the work
before receiving final payment
10584 | Agent or Subcontractor Affidavit of Subcontractoré file with their awarding 2
Compliance contractor upon completion of their

work on the project before receiving
final payment

10880 Request to Employ Contractors wishing to employ a 1
Subjourneyperson subjourneyperson(s)
Additional General Prevailing Wage | General information for public entity or 3
Law Information any other interested party

02/16/2014

ERD-7087-MAD-E (R. 01/2011)
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PREVAILING WAGE ~ Public Entity Project Owners

Any public works project that has a total estimated project cost that equals or exceeds
single-trade or multiple-trade project thresholds requires a prevailing wage rate
determination issued by the Department of Workforce Development (DWD). Public
works include erecting, constructing, remodeling, repairing, demolishing, alterations,
painting and decorating projects for a local governmental unit or state agency. State
law excludes minor service or maintenance work, warranty work, or work under a
supply-and-installation contract. There is a statutory definition for most of these
exclusions. The prevailing wage law that applies to local governmental units is
§66.0903, Wis. Stats. The prevailing wage law that applies to state agencies is §103.49,
Wis. Stats. The applicable administrative rules for all public entities are DWD 290 and
DWD 294, Wis. Adm. Code.

Threshoids
A “single-trade project of public works” means a project in which a single trade accounts for 85% or
more of the total labor cost of the project. The single trade threshold is $48,000.
A “multiple-trade project of public works” means a project in which no single trade accounts for 85%
or more of the total labor cost of the project.
(a) The multiple-trade threshold is $100,000, uniess a municipality falls under the description in
(b).
{b} The multiple-trade threshold of $234,000 applies to public works projects erected,
constructed, repaired, remodeled, or demalished by a private contractor for ®a city or village
with a population less than 2500 or ®a town.

A local governmental unit or state agency that has a public works project that equals or
exceeds the prevailing wage thresholds must do all of the following:

e Request a prevailing wage rate determination for the project from DWD at least
30 days before soliciting bids or negotiating contracts. An Application for
Prevailing Wage Rate Determination is available on the DWD website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm
To avoid waiting for a project determination use the on-line application system
that permits the user to generate a determination immediately and save all
documents in PDF form to the user's computer. Use this project determination on
line application at the following address:

ERD-7087-MAD-E (R. 01/2011)



http://dwd.wisconson.gov/er/prevailing wage rate/pw online determinations.htm

e Tell potential contractors the project is subject to state prevailing wage law when
soliciting bids.

¢ Include the prevailing wage rate determination in the construction contract, or if
there is no written contract, provide a copy of the project determination to each
prime contractor.

e Award contracts to contractors who do not appear on the “Consolidated List of
Debarred Contractors.”

e Notify contractors that they are required to have a written substance abuse
testing program in place that fulfills the requirements of §103.503, Wis. Stats.,
before commencing work on the prevailing wage project.

e Post the prevailing wage rate determination on the project site. (This document is
often referred to as “the white sheet.”})

e Notify project contractors that if DWD finds that a contractor violated the
prevailing wage law, DWD will assess liquidated damages of 100% of the wages
owed to employees.

¢ Obtain an Affidavit of Compliance from each prime contractor before making final
payment for the project.

If the total estimated cost of the project exceeds the prevailing wage thresholds, a
local governmental unit or state agency also must obtain a prevailing wage rate
determination under the following circumstances:

e when a completed facility is leased, purchased, lease-purchased or otherwise
acquired by or dedicated to a public entity in lieu of the public entity contracting
for the project,

e when one public entity does work for another public entity,

e when a private entity will construct a road, street, bridge, sanitary sewer or water
main project and dedicate it to a local governmental unit or the state for its
ownership or maintenance {except for some residential subdivisions).

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further
assistance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Project Owner —02/14-JE



State of Wisconsin

Department of Workforce Development
Equal Rights Division

Labor Standards Burcau

POST THE WHITE SHEET

As the public entity receiving this
prevailing wage rate determination, YOU
ARE REQUIRED by law to post the
prevailing wage rate determination (i.e.,
white sheet) in at least one conspicuous
and easily accessible place on the project
site that is available to all construction
workers. The white sheet must remain
posted from the onset of the project until
all construction labor on the project has

been completed.
[See, Wis. Admin. Code 8DWD 290.12(1)]

Posting the white sheet inside the general contractor’s
trailer does not meet this requirement. That placement
is not available/accessible to all workers and is not a
location over which you have control.

If you have questions about posting, please call
(608)266-6861 and ask for prevailing wage intake.

ERD-16056-P (N.10/2007)
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Department of Workforce Development STATE OF WISCONSIN

Equal Rights Division T,
@®DWD
Madison, Wi 53708-8928 A

Telephone: (B08) 266-6860 Department of Workfo Devel
e (608) 2674502 epartment of Workforce Development
TTY: (608) 264-8752

Scott Walker, Governor
Reginald J. Newson, Secretary

PREVAILING WAGE - Contractors

Any public works project that has a total estimated project cost that equals or exceeds
prevailing wage project thresholds requires a prevailing wage rate determination
issued by the Department of Workforce Development (DWD). Public works include
erecting, constructing, remodeling, repairing, demolishing, alterations, painting and
decorating projects for a local governmental unit or state agency. State law excludes
minor service or maintenance work, warranty work, or work under a supply-and-
installation contract. There is a statutory definition for most of these exclusions. The
prevailing wage laws that apply to local governmental units and their contractors are
§§66.0903 and 103.503, Wis. Stats. The prevailing wage laws that apply to state
agencies and their contractors are §§103.49 and 103.503, Wis. Stats. The applicable
administrative rules for all prevailing wage projects are DWD 290 and DWD 294, Wis.
Adm. Code. These laws include provisions that apply to all contractors and
subcontractors working on prevailing wage projects.

Any contractor or subcontractor working on a local governmental unit or state
agency’s public works project that equals or exceeds current prevailing wage project
thresholds must do all of the following:

e Receive and review the project’s prevailing wage rate determination (i.e., white
sheet).

e Tell subcontractors the project is subject to state prevailing wage law and include
the prevailing wage rate determination in the construction contract, or if there is
no written contract, provide a copy of the project determination to each
subcontractor. ‘

e Hire subcontractors who do not appear on the “Consolidated List of Debarred
Contractors.”

e Have a written substance abuse testing program in place that fulfills the
requirements of §103.503, Wis. Stats., before commencing work on the project.

ERD-7087-MAD-E (R. 01/2011)



e Notify subcontractors that if DWD finds that a contractor or subcontractor
violated the prevailing wage law, DWD will assess liquidated damages of 100% of
the wages owed to employees.

e Apply to DWD for subjourney wage rates prior to employing these individuals on
the project.

¢ Receive and retain a completed Affidavit of Compliance from each subcontractor
brought on to the project before providing final payment to those subcontractors.

* Submit a completed Affidavit of Compliance to the contractor who brought the
subcontractor on to the project before receiving final payment for the project.

¢ Maintain payroll records for 3 years that comply with §§66.0903(10){(a) or
103.49(5)(a), Stats. and DWD 274.06.

¢ Respond to requests from DWD or the project owner to provide payroll records
and/or respond to prevailing wage complaints filed by employees or third parties.

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further assist-
ance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Contractors — 02/14-E



State of Wisconsin

Department of Workforce Development Discliosure of Ownership
Equal Rights Division

The statutory authority for the use of this form is prescribed in Sections 66.0903(12)}{d), 66.0904(10)(d) and 103.48(7){(d}, Wisconsin
Statutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section 103.005(12), Wisconsin
Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1) (m), Wisconsin Statutes].

(1) On the date a contractor submits a bid to or completes negotiations with a state agency, local governmental unit, or
developer, investor or owner on a project subject to Section 66.0903, 66.0904 or 103.49, Wisconsin Statutes, the
contractor shall disclose to such state agency, local governmental unit, or developer, investor or owner, the name of
any “other construction business,” which the contractor, or a shareholder, officer or partner of the contractor, owns or
has owned within the preceding three (3) years.

(2) The term “other construction business” means any business engaged in the erection, construction, remodeling,
repairing, demolition, altering or painting and decorating of buildings, structures or facilities. It also means any
business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections
66.0903(3), 66.0904(2), 103.49(2} and 103.50(2), Wisconsin Statutes.

(3) This form must ONLY be filed, with the state agency project owner, local governmental unit project owner, or
developer, investor or owner of a publicly funded private construction project that will be awarding the contract, if both
(A} and {B) are met. '

(A) The contractor, or a shareholder, officer or partner of the contractor:

(1) Owns at least a 25% interest in the “other construction business,” indicated below, on the date the contractor
submits a bid or completes negotiations; or

(2) Has owned at least a 25% interest in the “other construction business” at any time within the preceding three
(3) years.

(B) The Wisconsin Department of Workforce Development {(DWD} has determined that the “other construction
business” has failed to pay the prevailing wage rate or time and one-half the required hourly basic rate of pay, for
hours worked in excess of the prevailing hours of labor, to any employee at any time within the preceding three (3)
years. :

Other Construction Business

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

| hereby state under penalty of perjury that the information, contained in this document, is true and
accurate according to my knowledge and belief.

Print the Name of Authorized Officer

Authorized Officer Signature Date Signed

Corporation, Partnership or Scle Proprietorship Name

Street Address or P O Box City State | Zip Code

If you have any questions call (608} 266-6861
ERD-7777 (R. ¢1/2011)




State of Wisconsin Prime Contractor Affidavit of Compliance

Department of Workforce Development

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(c), 66.0904(7)(c) and 103.49(4r)(c)
Wisconsin Statutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section
103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Prlvacy Law, s. 15.04(1)(m),
Wisconsin Sfatutes].

This form must ONLY be filed with the Awarding Agency indicated below.

Project Name

DWD Determination Number Project Number (if applicable)
State Of )
Date Determination Issued Date of Contract
1SS ’
Awarding Agency
County Of )

Date Work Completed

After being duly swom, the person whose name and signature appears below hereby states under penalty of

perjury that

¢ | am the duly authorized officer of the carporation, partnership, sole proprietorship or business indicated
below and have recently completed all of the work required under the terms and conditions of a contract
with the above-named awarding agency and make this affidavit in accordance with the requirements set
forth in Section 66.0903(9){c), 66.0904(7)(c) or 103.49(4r)(c), Wisconsin Statutes and Chapter DWD 290
of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding agency.

» | have fully complied with all the wage and hour requirements applicable to this project, including all of the
requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Depariment of Weorkforce Development on the date indicated above.

e | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

e | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

« | will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding agency indicated
above.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address City State | Zip Code | Telephone Number

Print Name of Authorized Officer Date Signed

Signature of Authorized Officer

ERD-5724 (R. 11/2010)



List of Agents and Subcontractors

Name Name

Street Address Street Addreés

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Namé Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Addrass

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number .

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Céde
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code

Telephone Number

Telephone Number

If you have any questions call (608) 266-6861

Page 2 - ERD 5724




State of Wisconsin - - .
Depariment of Workforce Development Agent or Subcontractor Affidavit of Compliance

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(b}, 66.0904(7}b) and 103.49(4r)(Sb),
Wisconsin Statutes. The use of this form is mandatory. The penaity for failing to complete this form is
prescribed in Section 103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, Section 15.04(1){m),
Wisconsin Statutes).

This form must ONLY be filed with the Awarding Contractor indicated below.

Project Name

DWD Determination Number Project Number (if applicable)
State Of )
Date Determination Issued Date of Subcontract
1SS
Awarding Contractor
County Of )

Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of

perjury that

e« |.am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below. We have recently completed all of the work required under the terms and conditions of a
subcontract with the above-named awarding contractor. We make this affidavit in accordance with the
requirements set forth in Section 66.0903(9)(b), 66.0904(7)(b) or 103.49(4r)(b), Wisconsin Statutes and
Chapter DWD 290 of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such
awarding contractor.

¢« | have fully complied with the entire wage and hour requirements applicabie to this project, including all of
the requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

s | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

¢ | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s). '

¢ 1 will retain the records and affidavii(s} described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding contractor.

Name of Corporation, Partnership, Sole Proprietership, Business, State Agency or Local Governmental Unit

Street Address or PO Box City State | Zip Code | Telephong Number
)

Print Name of Authorized Officer ‘ Date Signed

Authorized Officer Signature

ERD-10584 (R. 11/2010)



List of Agents and Subcontractors

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Sireet Address Street Address

City State Zip Code { City State Zip Code
Telephone Numbe Telephone Number

( ) ‘ ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code

Telephone Number

( )

Telephone Number

{ )

If you have any questions call (608) 266-6861

Page 2 — ERD 10584
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ADDITIONAL GENERAL PREVAILING WAGE LAW INFORMATION
{This document updated February 2014}

For prevailing wage laws and frequently asked questions, refer to the prevailing wage website at:
http://dwd.wisconsin.gov/er/prevailing_wage_rate/default.htm

| th-appllcablllty

Ali public

Prevailing wage rates do not apply to minor service or

entities maintenance work, warranty work, or work under a supply and
installation contract.
Non-applicability: | Local Minor service or maintenance work means a project of public
Minor service or | governmental works that is limited to
maintenance units & e minor crack filling, chip or slurry sealing, or other minor
work Contractors pavement patching, not including overlays, that has a

= cleaning of drainage or sewer ditches or structures; or

projected life span of no longer than 5 years or that is
performed for a TOWN and is not funded under §86.31,
regardiess of projected life span;

e the depositing of gravel on an existing gravel road applied
solely to maintain the road;

¢ road shoulder maintenance;

o any other limited, minor work on public facilities or equip-
ment that is routinely performed to prevent breakdown or
deterioration.

Minor service or
maintenance
work

Non-applicability:

State agencies

Minor service or maintenance work means a project of public
works that is limited to

« minor crack filling, chip or slurry sealing, or other minor
pavement patching, not including overlays, that has a projected
life span of no longer than 5 years;

= cleaning of drainage or sewer ditches or structures; or

e any other limited, minor work on public facilities or equip-
ment that is routinely performed to prevent breakdown or
deterioration.

donatesto a
public entity

Non-applicability: | All public Supply and installation contract means a contract under which
Supply & entities the material is installed by means of simple fasteners or
installation connectors such as screws or nuts and bolts and no other work
contract is performed on the site of the project of public works, and the
total labor cost to instail the material does not exceed 20
. percent of the total cost of the contract.

Non-applicability: | All public Prevailing wage laws §§66.0903 & 103.49, Stats., do not apply
Work which a entities to work performed on a project of public works for which the
contractor or local governmental unit or the state or the state agency
individual contracting for the project is not required to compensate any

contractor, subcontractor, contractor’s or subcontractor’s
agent, or individual for performing the work.




Additional General Prevailing Wage Law Information,

66.090

| Néh-appllcablhty:

A prevailing wage rate determination is not required for the

inspection
request by any
person

Complainants

All public

Residential entities erection, construction, repair, remodeling, or demolition of a
residential property containing 2 dwelling units or less.

Non-applicability: | All public A prevailing wage rate determination is not required for a road,

Residential entities street, bridge, sanitary sewer, or water main project that is a

subdivision part of a development in which at least 90 percent of the lots

infrastructure contain or will contain 2 dweliing units or less, as determined
by the local governmental unit at the time of approval of the
development, and that, on completion, is acquired by, or
dedicated to, a local governmental unit (including under
§236.13(2), Stats.), or the state, for ownership or maintenance
by the local governmental unit or the state.

Electronic Contractors The requirement that every contractor on a prevailing wage

certified payroll project submit to DWD monthly a certified record of employees

record who worked on the project and that DWD post these certified
records on its Internet website was discontinued effective July
1, 2011. Contractors are still required to maintain payroll
records and provide them upon request from DWD &/or the
project owner.

Payrotl record Contractors & Any person may request DWD to inspect the payroll records of

any contractor working on a prevailing wage project. On
receipt of such a request, the contractor must submit to DWD a
certified record of its payroll records, other than personally
identifiable information relating to an employee of the
contractor, for no ionger than a 4-week period. DWD may
request records from a contractor under this provision no more
than once per calendar quarter for each project of public works
on which the contractor is performing work. The department
may not charge a requester a fee for obtaining that
information. DWD must make these certified records available
for public inspection.

Statewide
uniformity

Local govern-
mental units

A local governmental unit may not enact & administer a
prevailing wage ordinance/provision for public works or
publicly funded private construction projects. Any extant laws
to that effect are void.

Testing

Substance Abuse

Contractors &
Workers

Before commencing work on a prevailing wage project, a
contractor must have a written substance abuse testing
program in place that complies with §103.503, Wis. Stats.

No employee may use, possess, attempt to possess, distribute,
deliver, or be under the influence of a drug or under the
infiluence of alcohol while performing work on a prevailing
wage project.
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Topic affectec
Covered Truck drivers &
employees Other workers & | process, manufacture, pick up, or deliver materials or products
Contractors from a commercial establishment that has a fixed place of

business from which the establishment supplies processed or
manufactured materials or products or from a facility that is not
dedicated exclusively, or nearly so, to a project of public works
is NOT entitled to receive the prevailing wage rate UNLESS any
of the following applies:

1) the laborer, worker, mechanic, or truck driver is
employed to go to the source of mineral aggregate such as
sand, gravel, or stone and deliver that mineral aggregate to
the site of a project of public works by depositing the
material directly in final place, from the transporting vehicle
or through spreaders from the transporting vehicle.

2) the laborer, worker, mechanic, or truck driver is
employed to go to the site of a project of public works, pick
up excavated material or spoil from the site of the project,
and transport that excavated material or spoil away from the
site of the project. '




FEBRUARY 1999

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Secretary of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Secretary of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classificationsin the prosecution of the work
contemplated by this project, no inference may be drawn from the omision of these

classifications concerning prevailing area practices relative to their use. Further, this omission will
not, per se, be construed as establishing any governmental liability for increased labor cost if it is
subsequently determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evauating and determining the correct applicable rate. The higher of state or federd rate will

apply.

Pagelof 1
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DATE: 07/08/14

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL 1D(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY . [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 CONTRACT ITEMS
|201.0110 CLEARING | |
0010] I 3,665.000] |
| ISY | | .
1201.0210 GRUBBING | |
0020 | 3,665.000] |
| ISY | | .
|204.0100 REMOVING | | |
0030 | PAVEMENT | 1,080.000] |
| ISY | | .
]204.0109.S REMOVING | | |
0040 | CONCRETE SURFACE PARTIAL | 78,400.000]| |
|DEPTH ISF | | )
|204.0115 REMOVING | | |
0050 |ASPHALTIC SURFACE BUTT | 2,720.000] |
|JOINTS Isy | | }
|204.0120 REMOVING | | |
0060 | ASPHALTIC SURFACE | 316,026.000]| |
IMILLING Isy | | }
|204.0150 REMOVING CURB & | | |
0070 |GUTTER | 252.000] |
| ILF | | -
|204.0155 REMOVING | | |
0080 | CONCRETE SIDEWALK | 224_000] |
| ISY | | -
|204.0180 REMOVING | | |
0090 | DELINEATORS AND MARKERS | 260.000] |
| | EACH | | )

]205.0100 EXCAVATION I |
0100 ] COMMON I 1,919.000] I
|
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SCHEDULE OF ITEMS REVISED:

CONTRACT: PROJECT(S): FEDERAL 1D(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]213.0100 FINISHING | | |
0110 |ROADWAY (PROJECT) O01. | 1.000] I
|1023-00-78 | EACH | | )
[213.0100 FINISHING | | |
0120 |ROADWAY (PROJECT) 02. | 1.000] I
11023-01-70 | EACH | | )
1305.0110 BASE AGGREGATE | |
0130 |DENSE 3/4-INCH | 1,511.000] |
| | TON | | )
1305.0120 BASE AGGREGATE | |
0140|DENSE 1 1/4-INCH | 1,000.000] |
I | TON | | )
|305.0500 SHAPING | |
0150 | SHOULDERS | 865.000] |
| ISTA | | )
[312.0110 SELECT CRUSHED | I
0160 |MATERIAL | 1,400.000] |
| | TON | | }
]416.0610 DRILLED TIE | |
0170 BARS | 560.000] |
| | EACH | | }
]416.0620 DRILLED DOWEL | |
0180 BARS | 5,446.000] |
| | EACH | | }
]416.1715 CONCRETE

0190 | PAVEMENT REPAIR SHES 750.000]
| |
|416.1725 CONCRETE |

0200 | PAVEMENT REPLACEMENT | 329.000]
I SHES ISy | | ;
|440.4410.S INCENTIVE IRI |

0210 |RIDE | 56,400.000| 1.00000] 56400.00
| |boL | |
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2014344

2014345

LINE] ITEM

APPROX. |
QUANTITY |
AND UNITS |

|455.0105 ASPHALTIC
0220 MATERIAL PG58-28

|455.0140 ASPHALTIC
0230|MATERIAL PG64-28P

]460.1100 HMA PAVEMENT
0250|TYPE E-0.3

]460.1110 HMA PAVEMENT
0260|TYPE E-10

|]460.2000 INCENTIVE
0270 DENSITY HMA PAVEMENT

|]465.0110 ASPHALTIC
0280] SURFACE PATCHING

|]465.0120 ASPHALTIC
0290] SURFACE DRIVEWAYS AND
|FIELD ENTRANCES

|465.0125 ASPHALTIC
0300] SURFACE TEMPORARY

|465.0400 ASPHALTIC
0310 SHOULDER RUMBLE STRIPS
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DATE: 07/08/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] 1TEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- —— - |-——— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|522.0318 CULVERT PIPE | |
0320 REINFORCED CONCRETE I 54.000] I
|CLASS 1V 18-1INCH |ILF | | )
|522.1018 APRON ENDWALLS | |
0330|FOR CULVERT PIPE I 2.000] I
|REINFORCED CONCRETE | EACH | I
| 18- INCH | | | )
|601.0409 CONCRETE CURB & | |
0340|GUTTER 30-INCH TYPE A | 252.000] I
| ILF | | -
|602.0410 CONCRETE | |
0350 | SIDEWALK 5-INCH | 2,016.000]| I
| ISF | | -
|602.0505 CURB RAMP | |
0360 | DETECTABLE WARNING FIELD | 224_.000] I
| YELLOW |SF | | )
|614.0010 BARRIER SYSTEM | |
0370]GRADING SHAPING I 20.000] I
[FINISHING | EACH | | )
|614.0920 SALVAGED RAIL | |
0380] | 4,308.000] |
| ILF | | .
|614.2300 MGS GUARDRAIL 3 | |
0390] | 6,211.000] |
| ILF | | .
|614.2500 MGS THRIE BEAM | |
0400 TRANSITION | 240.000] |
| ILF | | .
|614.2610 MGS GUARDRAIL | |
0410 TERMINAL EAT | 18.000] |
|
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL 1D(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY . [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1614.2620 MGS GUARDRAIL | | |
0420 | TERMINAL TYPE 2 | 16.000] I
| | EACH | | )
1616.0208 FENCE CHAIN | | |
0430|LINK 8-FT | 697.000] I
| ILF | | .
1616.0329 GATES CHAIN | | |
0440|LINK (WIDTH) 03.26-FT | 2.000] |
| | EACH | | )
1618.0100 MAINTENANCE AND | |
0450 |REPAIR OF HAUL ROADS | 1.000] |
| (PROJECT) 01.1023-00-78 |EACH | |
| | | | -
]618.0100 MAINTENANCE AND | |
0460 |REPAIR OF HAUL ROADS | 1.000] |
| (PROJECT) 02.1023-01-70 |EACH | |
| | | | -
1619.1000 MOBILIZATION I I
0470 | 1.000] |
| | EACH | | }
1625.0500 SALVAGED | | |
0480 TOPSOIL | 1,716.000] |
| ISY | | -
1627.0200 MULCHING | | |
0490 | 1,716.000] |
| ISY | | -
1628.1504 SILT FENCE | | |
0500 | 8,850.000] |
| ILF | | -

1628.1520 SILT FENCE | |
0510 |MAINTENANCE | 8,655.000] |
|
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] 1TEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY l--------——-——]--—————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|628.1905 MOBILIZATIONS |
0520 EROSION CONTROL | 3.000]
| | EACH | )
|628.1910 MOBILIZATIONS |
0530 ]| EMERGENCY EROSION | 5.000]
| CONTROL | EACH | .
|628.2002 EROSION MAT |
O540|CLASS I TYPE A | 114.000]
| ISY | .
|628.7010 INLET |
O550 | PROTECTION TYPE B | 3.000]
| | EACH | .
|628.7555 CULVERT PIPE |
0560 | CHECKS | 6.000]
| | EACH | -
|629.0210 FERTILIZER TYPE |
0570|B | 1.100]
| |cwT | .
|630.0130 SEEDING MIXTURE |
0580|NO. 30 | 31.000]
| ILB | .
|633.0200 DELINEATORS |
0590 | FLEXIBLE | 304.000]
| | EACH I )
|633.5200 MARKERS CULVERT |
0600] END | 2.000]
| | EACH | )
|634.0614 POSTS WOOD |
0610]4X6-INCH X 14-FT | 14.000]
| | EACH | ;
|634.0616 POSTS WOOD |
0620]4X6-INCH X 16-FT | 37.000]
|
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] 1TEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|634.0618 POSTS WOOD |
0630]4X6-INCH X 18-FT I 7.000]
| | EACH | )
|635.0200 SIGN SUPPORTS |
0640 STRUCTURAL STEEL HS I 1,469.000]
| ILB | ;
|636.0100 SIGN SUPPORTS |
0650 | CONCRETE MASONRY | 2.700]
| ICY | -
|636.0500 SIGN SUPPORTS |
0660 | STEEL REINFORCEMENT | 150.000]
| |LB | -
|637.1220 SIGNS TYPE | |
0670 | REFLECTIVE SH | 921.500]
| |SF | -
|637.2210 SIGNS TYPE I1 |
0680|REFLECTIVE H | 356.500]
| |SF | .
|637.2230 SIGNS TYPE I1 |
0690|REFLECTIVE F | 99.000]
| ISF | ;
|638.2601 REMOVING SIGNS |
0700 TYPE I | 14.000]
| | EACH I )
|638.2602 REMOVING SIGNS |
0710|TYPE 11 | 45.000]
| | EACH | )
|638.3000 REMOVING SMALL |
0720]SIGN SUPPORTS | 62.000]
| | EACH | ;
|642.5201 FIELD OFFICE |
0730]TYPE C | 1.000]
|
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DATE: 07/08/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] 1TEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- —— - |-——— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|643.0200 TRAFFIC CONTROL | |
0740 | SURVEILLANCE AND 135.000] |
IMAINTENANCE (PROJECT) 01.|DAY | |
] 1023-00-78 | | | -
|643.0200 TRAFFIC CONTROL | |
0750 SURVE ILLANCE AND | 135.000] I
IMAINTENANCE (PROJECT) 02.|DAY | |
] 1023-01-70 | | | -
|643.0300 TRAFFIC CONTROL | |
0760 | DRUMS | 120,450.000] |
| | DAY | | -
|643.0420 TRAFFIC CONTROL | |
0770|BARRICADES TYPE 111 | 7,636.000] |
| | DAY | | -
|643.0705 TRAFFIC CONTROL | |
0780 |WARNING LIGHTS TYPE A | 15,272.000] |
| | DAY | | .
|643.0715 TRAFFIC CONTROL | |
0790 |WARNING LIGHTS TYPE C | 8,910.000] |
| | DAY | | .
|643.0800 TRAFFIC CONTROL | |
0800 ARROW BOARDS | 540.000] |
| | DAY | | .
|643.0900 TRAFFIC CONTROL | |
0810]SIGNS | 15,023.000] |
| | DAY | | .
|643.0920 TRAFFIC CONTROL | |
0820 COVERING SIGNS TYPE 11 | 2.000] |
| | EACH | | .
|643.1000 TRAFFIC CONTROL |
0830]SIGNS FIXED MESSAGE 160.000] |
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] 1TEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- —— - |-——— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|643.1050 TRAFFIC CONTROL | |
0840]SIGNS PCMS | 168.000] |
| IDAY | | .
|646.0106 PAVEMENT l |
0850 | MARKING EPOXY 4-1INCH | 162,210.000] |
| ILF | | .
|646.0881.S PAVEMENT | |
0860 | MARKING GROOVED WET | 20,130.000] |
|REFLECTIVE TAPE 4-1INCH |LF | |
| | | | -
|646.0883.S PAVEMENT | |
0870|MARKING GROOVED WET | 5,316.000] I
IREFLECTIVE TAPE 8-INCH  |LF | |
| | | | .
|647.0256 PAVEMENT | |
0880 |MARKING SYMBOLS EPOXY | 13.000] |
| | EACH | | -
|647.0566 PAVEMENT | |
0890 |MARKING STOP LINE EPOXY | 82.000] |
| 18- INCH ILF | | )
|647.0656 PAVEMENT | |
0900 |[MARKING PARKING STALL | 15,001.000] |
| EPOXY ILF | | )
|647.0726 PAVEMENT | |
0910|MARKING DIAGONAL EPOXY | 889.000] I
| 12- INCH |ILF | | )
|647.0776 PAVEMENT | |
0920 |MARKING CROSSWALK EPOXY | 1,252.000] I
| 12- INCH |ILF | | )
|647.0803 PAVEMENT | |
0930 |MARKING AERIAL | 48.000] I
|ENFORCEMENT BARS EPOXY  |LF | |
| |

|24~ INCH
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] 1TEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- —— - |-——— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|649.0100 TEMPORARY | |
0940] PAVEMENT MARKING 4-INCH | 338,994.000] I
| ILF | | .
|649.0701 TEMPORARY l |
0950 PAVEMENT MARKING 8-INCH | 4,870.000] I
| ILF | | .
|650.4500 CONSTRUCTION | |
0960 ] STAKING SUBGRADE | 325.000] |
| ILF | | .
| 650.5000 CONSTRUCTION | |
0970] STAKING BASE | 325.000] |
| ILF | | .
| 650.6000 CONSTRUCTION | |
0980 | STAKING PIPE CULVERTS | 1.000] |
| | EACH | | -
| 650.8000 CONSTRUCTION | |
0990 STAKING RESURFACING | 79,333.000] |
| REFERENCE ILF | | )
| 650.8500 CONSTRUCTION | | |
1000 | STAKING ELECTRICAL | LUMP | LUMP |
| INSTALLATIONS (PROJECT) | I I
]01.1023-00-78 | | | -
| 650.9910 CONSTRUCTION | | |
1010 STAKING SUPPLEMENTAL | LUMP | LUMP |
|CONTROL (PROJECT) O01. | | I
|1023-00-78 | | | )
|650.9910 CONSTRUCTION | | |
1020 STAKING SUPPLEMENTAL | LUMP | LUMP I
|CONTROL (PROJECT) 02. | | |
] 1023-01-70 | | | -
| 650.9920 CONSTRUCTION |
1030 STAKING SLOPE STAKES 325.000] |
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] 1TEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- —— - |-——— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|652.0125 CONDUIT RIGID | |
1040 METALLIC 2-INCH | 15.000] |
| ILF | | .
|652.0225 CONDUIT RIGID | |
1050 [NONMETALLIC SCHEDULE 40 | 110.000] |
|2-INCH |LF | | ;
|652.0605 CONDUIT SPECIAL | |
1060]2- INCH | 90.000] |
| ILF | | .
|653.0135 PULL BOXES | |
1070|STEEL 24X36-INCH | 1.000] |
| | EACH | | -
|655.0625 ELECTRICAL WIRE | |
1080|LIGHTING 6 AWG | 807.000] |
| ILF | | .
|655.0630 ELECTRICAL WIRE | |
1090 |LIGHTING 4 AWG | 435_000] |
| ILF | | .
|656.0200 ELECTRICAL | | |
1100 SERVICE METER BREAKER | LUMP | LUMP |
|PEDESTAL (LOCATION) 01. | I I
| DMS-27-0020 | | | -
|656.0500 ELECTRICAL l | |
1110 SERVICE BREAKER | LUMP | LUMP |
|DISCONNECT BOX | | I
| (LOCATION) 01. | | |
| DMS-27-0020 | | | -
| 659.0802 PLAQUES | |
1120 SEQUENCE IDENTIFICATION | 1.000] |
| | EACH | | -
|670.0100 FIELD SYSTEM | |
1130] INTEGRATOR | LUMP | LUMP |
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL I1D(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1670.0200 I1TS | | |
1140 | DOCUMENTAT ION |LUMP |LUMP |
| | | | .
1673.0225.S INSTALL POLE | | |
1150 |[MOUNTED CABINET | 1.000] |
| | EACH | | ]
1690.0150 SAWING ASPHALT | |
1160] | 4,850.000] |
| ILF | | -
1690.0250 SAWING CONCRETE | |
1170] | 28,302.000] |
| ILF | | -
1715.0415 INCENTIVE | | |
1180|STRENGTH CONCRETE | 1,000.000] 1.00000] 1000.00
| PAVEMENT | DoL | |
|ASP_1TOA ON-THE-JOB | | |
1190| TRAINING APPRENTICE AT | 2,400.000] 5.00000] 12000.00
|$5.00/HR |HRS | |
|ASP_1TOG ON-THE-JOB | | |
1200| TRAINING GRADUATE AT $5. | 1,900.000] 5.00000| 9500.00
|00/HR |HRS | |
|SPV.0045 SPECIAL 01. | | |
1210|PCMS REMOTE | 135.000] |
| COMMUNICAT IONS | DAY | | )
|SPV.0060 SPECIAL 01. | | |
1220] INSTALL GROUND MOUNT | 1.000] |
IDYNAMIC MESSAGE SIGN | EACH | | )
|SPV.0090 SPECIAL 01. | | |
1230|CLEANING CONCRETE JOINTS | 10,750.000] |
|AND CRACKS ILF | | )
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] 1TEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- —— - |-——— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|SPV.0105 SPECIAL O01. |
1240 MATERIAL TRANSFER | LUMP | LUMP |
|VEHICLE 1023-00-78 | | | )
|SPV.0105 SPECIAL 02. l | |
1250 MILLING AND REMOVING | LUMP | LUMP |
| TEMPORARY JOINT | | |
|1023-00-78 | | | )
|SPV.0105 SPECIAL 03. | | |
1260 | PREPARATION OF | LUMP | LUMP I
| FOUNDATION FOR ASPHALTIC | | |
|PAVING SPECIAL | | I
|1023-00-78 | | | )
|SPV.0105 SPECIAL 04. |
1270 SALT STORAGE BUILDING | LUMP | LUMP I
| | | | -
|SPV.0105 SPECIAL O05. |
1280 ] ACCESSORY STORAGE | LUMP |LUMP |
|BUILDING | | | )
|SPV.0105 SPECIAL 06. |
1290 CONSTRUCTION STAKING | LUMP | LUMP |
|SALT STORAGE BUILDING | | | )
|SPV.0105 SPECIAL 07. l | |
1300 | PREPARATION OF |LUMP |LUMP |
| FOUNDATION FOR ASPHALTIC | | |
|PAVING SPECIAL I I I
] 1023-01-70 | | | -
|SPV.0105 SPECIAL 08. |
1310 MATERIAL TRANSFER | LUMP | LUMP |
|VEHICLE 1023-01-70 | | I .
|SPV.0105 SPECIAL 09.
1320 MILLING AND REMOVING LUMP LUMP

| TEMPORARY JOINT
]1023-01-70
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140909005 1023-00-78 WISC 2014344
1023-01-70 WISC 2014345
CONTRACTOR :
LINE] 1TEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l--------——-——]--—————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

ISPV.0170 SPECIAL O1. | |

1330|REHEATING HMA PAVEMENT | |
|LONGITUDINAL JOINTS ISTA | |
| SPECIAL | |
ISPV.0180 SPECIAL O1. |

1340 | CONCRETE PAVEMENT REPAIR |
INON DOWELED SPECIAL |
ISPV.0195 SPECIAL O1.HMA | | |

1350 | PAVEMENT TYPE |
| SMA-SPECIAL | TON | ] | )
ISPV.0195 SPECIAL 02.SMA | | |

1360 PAVEMENT COMPACTION |
| ACCEPTANCE | TON | ] | )



PLEASE ATTACH SCHEDULE OF ITEMS HERE



	20140909005cover
	AttachGuaranty
	ProposalRequirements
	BidPreparation
	ProposalBidBond
	AnnualBidBond
	SubContractors
	DisbarCertification
	20140909005specials
	1. General.
	2. Scope of Work.
	3. Prosecution and Progress.
	4. Lane Rental Fee Assessment.
	5. Traffic.
	6. Holiday Work Restrictions.
	7. Utilities.
	8. Intelligent Transportation Systems (ITS) – Control of Materials.
	9. Intelligent Transportation Systems – General Requirements.
	10. Sensitive Work Zones.
	11. Removing Concrete Surface Partial Depth, Item 204.0109.S.
	12. QMP Base Aggregate.
	13. QMP Ride; Incentive IRI Ride, Item 440.4410.S.
	14. QMP HMA Pavement Nuclear Density.
	15. Salvaged Rail.
	16. Removing Signs Type II, Item 638.2602.
	17. Pavement Marking Grooved Wet Reflective Tape 4-Inch, Item 646.0881.S; 8-Inch, Item 646.0883.S.
	18. Install Pole Mounted Cabinet, Item 673.0225.S.
	19. PCMS Remote Communications, Item SPV.0045.01.
	20. Install Ground Mount Dynamic Message Sign, Item SPV.0060.01.
	21. Cleaning Concrete Joints and Cracks, Item SPV.0090.01.
	22. Material Transfer Vehicle 1023-00-78, Item SPV.0105.01; 1023-01-70, Item SPV.0105.08.
	23. Milling and Removing Temporary Joint 1023-00-78, Item SPV.0105.02; 1023-01-70, Item SPV.0105.09.
	24. Preparation of Foundation for Asphaltic Paving Special 1023-00-78, Item SPV.0105.03; 1023-01-70, Item SPV.0105.07.
	25. Salt Storage Building, Item SPV.0105.04; Accessory Storage Building, Item SPV.0105.05.
	26. Construction Staking Salt Storage Building, Item SPV.0105.06.
	27. Reheating HMA Pavement Longitudinal Joints Special, Item SPV.0170.01.
	28. Concrete Pavement Repair Non Doweled Special, Item SPV.0180.01.
	29. HMA Pavement Type SMA-Special, Item SPV.0195.01.
	30. SMA Pavement Compaction Acceptance, Item SPV.0195.02.

	ASP1
	I. BASIC CONCEPTS
	I. RATIONALE AND SPECIAL NOTE
	II. IMPLEMENTATION
	IV. TRANS TRAINING

	ASP 3
	Description
	General
	Definitions

	DBE Percentage Required at Bid Submission
	Department's DBE Evaluation Process
	Documentation Submittal

	Bidder Does Not Meet DBE Goal
	Department's Criteria for Good Faith Effort
	Bidder's Appeal Process
	Department's Criteria for DBE Participation
	Department's DBE List

	Counting DBE Participation
	Assessing DBE Work
	Commercially Useful Function
	Trucking
	DBE Prime
	Joint Venture
	Mentor Protégé

	DBE Replacement
	Changes to the approved DBE Commitment Form DT1506
	Contract Modifications

	Payment



	ASP 4
	ASP-6
	ASP-7
	ASP-9
	RequiredFederalProvisions
	AffirmativeAction
	AdditionalFederal-AidProvisions
	Buy America Provision
	Supplemental
	Supplemental

	JACKSON
	jackson
	_page2and3
	Prop #05 DWD wage rates
	NoticeToBidders
	20140909005items
	AttachAddenda



