HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

D3

Proposal Number:

DT1502 10/2010 s.66.29(7) Wis. Stats.
COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY
Waukesha 1060-38-70 WISC 2014 383 East West Freeway IH 94

Dousman Road Bridges
(B-67-79 & 80)

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements

and Conditions.

Proposal Guaranty Required, $ 75,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal Due

Date: November 11, 2014
Time (Local Time): 9:00 AM

Firm Name, Address, City, State, Zip Code

SAMPLE

Contract Completion Time

November 14, 2015

NOT FOR BIDDING PURPOSES

Assigned Disadvantaged Business Enterprise Goal

8 %

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

Notary Seal

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use Only

Type of Work
Bridge reconstruction, HMA pavement, signing, pavement marking,

guard rail.

Notice of Award Dated

Date Guaranty Returned
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Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2007 Letting
BID PREPARATION

Preparing the Proposal Schedule of Items

A General

Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45
AM of the last business day preceding the letting. Submit bidding proposals using one of the
following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. The contractor is
responsible for reviewing this web site for general notices as well as information regarding
proposals in each letting. The department will also post special notices of all addenda to each
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the
letting. Check the department’s web site after 5:00 P.M. local time on the Thursday before the
letting to ensure all addenda have been accounted for before preparing the bid. When bidding
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the
instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.
5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate that
those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the
department at (608) 266-1631. Addenda can ONLY be obtained from the departments web site
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601,
4802 Sheboygan Avenue, Madison, WI, during regular business hours.

B Submitting Electronic Bids
B.1 On the Internet
Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the
bidder's signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the
standard specifications, submit the proposal on the internet as follows:
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site.
2. Use Expedite™ software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the
internet submittal, the department will disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard
specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site
reflecting the latest addenda posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. Use Expedite
™ software to prepare and print the schedule of items. Provide a valid amount for all price fields.
Follow instructions and review the help screens provided on the Bid Express™ web site to assure
that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal not in the sealed bid envelop but due at the same time and place as the
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list of
the proposal numbers included on that diskette or CD ROM as indicated in the following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other
files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the
printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is
not the same on each page.

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same
as the check code for that proposal provided on the diskette or CD ROM.
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3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying
diskette or CD ROM. Use the waiver that was included with the paper bid document sent to the
bidder or type up a waiver on the bidder’s letterhead. The department will waive the electronic
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or
limited liability company) for up to 4 individual proposals in a calendar year. The department may
allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the
opening of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the department
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the
department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,"
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisons Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a crimina
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or defaullt.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 15,2013
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1060-38-70, East West
Freeway, Dousman Road Bridges (B-67-79 and 80), IH 94, Waukesha County, Wisconsin
as the plans show and execute the work as specified in the State of Wisconsin, Department
of Transportation, Standard Specifications for Highway and Structure Construction, 2014
Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20130615)

Scope of Work.

The work under this contract shall consist of bridge reconstruction, HMA pavement,
signing, Midwest Guardrail System, pavement marking and all incidental items necessary
to complete the work as shown on the plans and included in the proposal and contract.
104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract
but at least 14 calendar days before the preconstruction conference. Upon approval, the
engineer will issue the notice to proceed within ten calendar days before the approved start
date.

To revise the start date, submit a written request to the engineer at least two weeks before
the intended start date. The engineer will approve or deny that request based on the
conditions cited in the request and its effect on the department’s scheduled resources.

Provide an individual to serve as the contractor’s sole point of contact for field utility
coordination and communication for the duration of the project.

Maintain through access on Dousman Road at all times for emergency services.
The engineer will observe pedestrian activity under the bridges before closure, and
determine if pedestrian accommodations under the structures are required. If the need for

pedestrian accommodations is determined, a firm surface, matching grades of the existing
roadway shall be maintained under the bridges.
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A Staging

Prestage Stage 1 activities shall include construction of:
Removal and replacement of outside shoulders

Keep IH 94 open to two lanes of through traffic during peak hours.

Stage 1 activities shall include construction of:
Inside lane, shoulders and temporary median widening
Inside half of Structures B-67-339 and B-67-340

Keep IH 94 open to two lanes through traffic during peak hours.

Stage 2 activities shall include construction of:
Outside lane and shoulders
Outside half of B-67-339 and B-67-340

Keep IH 94 open to two lanes of through traffic during peak hours.

Stage 3 activities shall include construction of:
Temporary median widening removal and median grading
Barrier wall
Dousman Road

Keep IH 94 open to two lanes of through traffic during peak hours.
B Definitions
The following definitions shall apply to this contract:

Peak Travel Periods
5:30 AM to 7:00 PM Monday, Tuesday, Wednesday, and Thursday
5:30 AM to 8:00 PM Friday
9:00 AM to 8:00 PM Saturday
9:00 AM to 7:00 PM Sunday

nght -time Work Hours
7:00 PM to 5:30 AM (Sunday PM to Monday AM, Monday PM to Tuesday
AM, Tuesday PM to Wednesday AM, Wednesday PM to Thursday AM,
Thursday PM to Friday AM)

8:00 PM to 9:00 AM (Friday PM to Saturday AM, Saturday PM to Sunday
AM)
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Lane
A lane is defined as 11-feet wide unless otherwise shown on plans

Freeway
Traveled lanes of IH 94

Local Street
Traveled lanes of Dousman Road

Closure
Closure is disruption of the flow of traffic on a basic lane or ramp, including any
obstruction and erection/removal of lane closure traffic control.

Full Closure of a Freeway Roadway
Full closure is complete closure of a directional roadway on an interstate route for
any duration longer than 15 minutes. Full closures and detours will not be allowed.

Short Term Closure
A roadway closure that is a maximum of 3 calendar days.

C Freeway Work Restrictions

Follow plan details for closures. If plan details are not provided in the traffic control plan,
or for any traffic control change requests, furnish plans for review by the engineer and Bill
Wondrachek, Regional Workzone Operations Engineer, (262) 548-5669 a minimum of one
week prior to the implementation so that approval, or disapproval, is obtained at least three
days prior to roadway, lane, or ramp closures.

Do not, at any time, conduct construction operations in the median area and adjacent
outside shoulder area of the freeway at the same time without permission of the engineer.

Restrict work on open freeway roads and ramps to working in closed shoulders or closed
lanes as allowed by the plans or engineer. Access into the work zones from the freeway
roads will be allowed during Night Time hours, subject to approval by the engineer, if
operations can be safely accomplished and do not result in non-construction traffic
entering the work zones. Exiting the work zones directly onto freeway roads will be
allowed only when operations do not obstruct or slow traffic on the freeway. Keep two
lanes entirely free of equipment, men and traffic control devices, and open to traffic during
peak travel periods. Stage changes are allowed only during nighttime hours.

Comply with all local ordinances that apply to work operations, including those pertaining
to working during nighttime hours. Furnish any ordinance variance issued by the
municipality or required permits to the engineer, by the contractor, in writing three
working days before performing such work.
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Where lane closure(s) has been permitted by the engineer in conjunction with the
contractor’s work schedule, make a continuous effort to complete the work with said lane
closure(s) in a timely manner.

Rolling Closure

Short term freeway mainline rolling closures may be allowed for a maximum of
15 minutes for the equipment moves across the road, or other required work as determined
by the engineer. The department will allow short term rolling closures only
between 2:00 AM and 4:00 AM, and they may only be performed by freeway law
enforcement.

Obtain approval from the engineer before coordinating these closures with freeway law
enforcement. Coordinate 14 days in advance of closure. Present the scheduled time for the
short term rolling closure at the weekly traffic meeting a minimum of one week prior to
the closure.

SEF Rev. 13 0815

Work Zone Ingress/Egress
Provide engineer approved signage and parallel deceleration and acceleration lanes for
freeway access into and out of the work zones at locations approved by the engineer.

At the weekly meetings, provide an Emergency Work Zone Access Plan and required
updates, as approved by the engineer, to direct emergency responders accessing a mainline
median barrier restricted work zone.

Locations of work zone egress or ingress for construction vehicles, other than as shown in
the plans, is subject to approval from the engineer. Access into the work zones are not
allowed directly from the freeway during peak hours. Access into the work zones from the
freeway will be allowed during night-time hours, subject to approval by the engineer, if
operations can be safely accomplished and do not result in non-construction traffic
entering the work zones. Exiting work zones directly onto the freeway are only allowed
when operations do not obstruct or slow traffic on the freeway. All construction vehicles
shall yield to all through traffic at all locations.

SEF Rev. 13 0425

Migratory Birds

Swallow and other migratory birds’ nests have been observed on or under the existing
bridges. All active nests (when eggs or young are present) of migratory birds are protected
under the federal Migratory Bird Treaty Act.

The nesting season for swallows and other birds is usually between May 1 and August 30.
Either prevent active nests from becoming established, or apply for a depredation permit
from the US Fish and Wildlife Service for work that may disturb or destroy active nests.
The need for a permit may be avoided by removing the existing bridge structure prior to
nest occupation by birds, or clearing nests from all structures before the nests become
active in early spring. As a last resort, prevent birds from nesting by installing a suitable
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netting device on the remaining structure prior to nesting activity. Include the cost for
preventing nesting in the cost of Removing Old Structure.

Removal and Installation of Beam Guard

Hazards (bridge pier columns, bridge parapets, steep slopes, etc.) in the areas of the
existing beam guard are to remain protected at all times throughout construction when
adjacent lanes are open to traffic. Prior to removal of the existing beam guard in median
areas, close the adjacent travel lane in each direction. Prior to removal of the existing beam
guard on the outside shoulder, close the adjacent lane of traffic. For all locations, once
removal of the existing beam guard begins, complete installation of the new beam guard
system within 48 hours and do not open the adjacent traffic lane until the beam guard
system, including specified Sand Barrel arrays, is replaced and the hazard is fully
protected.

If the contractor fails to complete the work necessary to replace beam guard within a
48-hour period of removal, the department will assess the contractor $1,000 in interim
liquidated damages for each calendar day the required work remains incomplete beyond
48 hours. An entire calendar day will be charged for any period of time within a calendar
day that the work remains incomplete beyond 48 hours and beyond 12:01 AM. This
interim liquidated damage will be assessed using the administrative item Failing to Open
Road to Traffic. If lane closure is required to complete the work, a Lane Rental Fee
Assessment for each lane closure outside of the designated times of lane closures will also
apply according to the Lane Rental Fee Assessment article.

Traffic Control.

General
The construction sequence, including the associated traffic control, shall be substantially
accomplished as detailed in the Traffic Control Plans, as described herein.

The work under this item shall be in accordance to the requirements of standard spec 643,
and as shown on the plans, or as approved by the engineer, except as hereinafter set forth.

Place traffic control devices for work in the proper location before operations proceed.
Traffic Control is subject to change at the direction of the engineer in the event of an
emergency.

Provide the village of Summit Police Department, city of Oconomowoc Police
Department, Waukesha County Sheriff’s Department, Wisconsin State Patrol, the
Statewide Traffic Operations Center, and the engineer a current telephone number with
which the contractor or his representative can be contacted during non-working hours in
the event a traffic control safety hazard develops.

Do not park or store equipment, vehicles, or construction materials within 30 feet of the
edge of freeway traffic lanes without barrier separation for any roadway carrying freeway
traffic. At such locations, the materials and equipment involved shall not constitute a
hazard to the traveling public.
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Do not park personal vehicles within the access control limits of the freeway. Do not cross
live freeway traffic lanes with equipment or vehicles.

Do not use flag persons to direct, control, or stop freeway traffic. Obtain approval from the
engineer to use a flag person to direct, control, or stop local street traffic. Adhere to
Manual of Uniform Traffic Control Devices chapter 6E standard requirements for flagger
control.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder
delineators, sand barrel array or beam guard in place along the traveled roadways not
shown on the plans without the approval of the engineer.

Place one flashing arrow board in advance of each lane closure taper and one flashing
arrow board within each lane closure taper at locations directed by the engineer.
SEF Rev 13 0610

Contractor Coordination

Hold weekly scheduling meetings to discuss the near term schedule activities, address any
long-term schedule issues, and discuss any relevant technical issues. Develop a rolling
three week schedule identifying the previous week worked and a two week “look ahead”.
Provide sufficient detail to include actual and planned activities and all the subcontractors
for offsite and construction activities, addressing all activities including ramp and lane
closure schedules to be performed and identifying issues requiring engineering action or
input. Submit plans for all traffic control for review by the engineer and approval a
minimum of one week prior to implementation.

Traffic Meetings and Traffic Control Scheduling

On a to-be-determined (TBD) day of the week, by 10:00 AM submit a detailed proposed
2-week look-ahead traffic closure schedule to the engineer. Type the detailed proposed
2-week look-ahead closure schedule into an excel spreadsheet provided by the engineer.
Enter information such as closure dates, duration, work causing the closure and detours to
be used. Also enter information such as ongoing long-term closures, emergency contracts
and general 2-month look-ahead closure information in the excel spreadsheet.

Meet with the engineer between 11:00 AM — 11:30 AM on the TBD day of the week to
discuss and answer questions on the proposed schedule. Edit, delete and add closures to
the detailed proposed 2-week look-ahead schedule, as directed by the engineer, so that
proposed closures meet specification requirements. Other edits, deletions or additions
unrelated to meeting specification requirements may also be agreed upon between the
contractor and engineer during the 11:00 AM meeting. Upon editing, deleting and adding
closures to the proposed schedule due to discussion from the 11:00 AM meeting, e-mail
the detailed proposed 2-week look-ahead closure schedule to the project’s list of
stakeholders, including the Statewide Traffic Operations Center as provided by the
engineer.
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On the TBD day of the week at 2:00 PM, or as scheduled by the engineer, attend a weekly
traffic meeting. The meeting will bring local agencies, project stakeholders, owner
managers, owner engineers, contractors, document control and construction engineering
personnel together to discuss traffic staging, closures and general impacts. Upon obtaining
feedback from the meeting attendees, edit, delete, and add information to the detailed two-
week look-ahead closure schedule, as needed. Submit the revised two-week look-ahead to
the engineer.

Obtain approval from the engineer for mid-week changes to the closure schedule. Revise
the two-week look-ahead as required and obtain engineer approval.

The contractor’s weekly schedule of operations for all actual and anticipated work shall
include roadway, lane and ramp closures for the upcoming week beginning on Sunday,
12:01 AM and ending on the following Saturday, 11:59 PM. This information will be
reviewed by the department. Modifications to this schedule will be accepted until no later
than noon on Thursdays. The final weekly schedule information will be provided to the
local media on each Friday at 9:00 AM by department public information personnel.

SEF Rev. 091204

Advanced Notification
Provide the following minimum advance notification to the engineer for incorporation into
the Wisconsin Lane Closure System.

Lane closures 3 business days
Service Ramp closures 3 business days
Extended closure hours 3 business days
System Ramp closures 7 calendar days
Local Street opening/closings 7 calendar days
Project Start 14 calendar days
Full Freeway Closures 14 calendar days
Construction stage changes 14 calendar days
Detours 14 calendar days

Notify the engineer and WisDOT Region Work Zone Engineer at (262) 548-5669 if there
are any changes in the schedule, early completions, or cancellations of scheduled work.

Notify and request assistance 14 days in advance from the Waukesha County Sheriff’s
department for freeway or ramp closures.

Ramp Closures
All entrance and exit ramps shall be posted three business days in advance of their closure

with dates and time of closure.

Place a portable changeable message sign before the previous open entrance or exit ramp
to advise traffic about the closure of the specific entrance or exit ramp.

1060-38-70 9 0f 76



Lane Rental Fee Assessment.

A General

The contract designates some lane closures to perform the work. No Lane Rental Fee
Assessments will be charged for closing lanes during the nighttime work hours as shown
in the contract. During peak hours, if a lane is closed outside of the designated closures,
the contractor will be subject to Lane Rental Fee Assessments. If a lane is obstructed at
any time due to contractor operations, it is considered a closure. The purpose of lane rental
is to enforce compliance of lane restrictions and discourage unnecessary closures.

The contractor will incur a Lane Rental Fee Assessment for each lane closure outside of
the designated times of lane closures. The contractor will not incur a Lane Rental Fee
Assessment for closure of lanes during the designated times of lane closures. The
designated times of lane closure are:
7:00 PM to 5:30 AM (Sunday PM to Monday AM, Monday PM to Tuesday AM,
Tuesday PM to Wednesday AM, Wednesday PM to Thursday AM, Thursday PM
to Friday AM)
8:00 PM to 9:00 AM (Friday PM to Saturday AM, Saturday PM to Sunday AM)

The contractor shall submit the dates of the proposed lane, ramp, and roadway restrictions
to the engineer as part of the progress schedule. The contractor shall coordinate lane, ramp,
and roadway closures with any concurrent operations on adjacent roadways within 3 miles
of the project.

If other projects are in the vicinity of this project, the contractor shall coordinate lane
closures to run concurrent with lane closures on adjacent projects when possible. When
lane closures on adjacent projects extend into the limits of this project, Lane Rental Fee
Assessments will only occur if the closure facilitates work under this contract

A.1l Lane Rental Fee Assessment
The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and
each full closure of a roadway, per direction of travel, is as follows:

$1,500 per lane per 15 minutes

The Lane Rental Fee Assessment represents the average cost of the interference and
inconvenience to the road users for each closure. The Lane Rental Fee Assessment will be
measured in 15-minute increments. All lane, roadway, or ramp closure event increments
less than 15 minutes will be assessed as a 15-minute increment.

Lane Rental Fee Assessments will be made based on the applicable rate for any and all
closures whether work is being performed or not. The engineer, or designated
representative, will be the sole authority in determining time period length for the Lane
Rental Fee Assessment.
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Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents or
emergencies not initiated by the contractor.

B (Vacant)
C (Vacant)

D Measurement

The department will assess Lane Rental Fee Assessment by the dollar under the
administrative item Failing to Open Road to Traffic. The total dollar amount of Lane
Rental Fee Assessment will be computed by multiplying the Lane Rental Assessment Rate
by the number of 15-minute increments of each lane closure event as described above.

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until
the department issues final acceptance.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying IH 94 traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material that
might impede the free flow of traffic during the following holiday periods:

From noon Friday, April 3, 2015 to 6:00 AM Tuesday, April 7, 2015 for Easter;
From noon Friday, May 22, 2015 to 6:00 AM Tuesday, May 26, 2015 for

Memorial Day;

From noon Friday, July 3, 2015 to 6:00 AM Monday, July 6, 2015 for
Independence Day;

From noon Friday, September 4, 2015 to 6:00 AM Tuesday, September 8, 2015 for
Labor Day;

From noon Wednesday, November 25, 2015 to 6:00 AM Monday, November 30,
2015 for Thanksgiving.

On days with a Wisconsin Badgers Football game at Camp Randall, no lane
closures are allowed on westbound IH94 in Waukesha County from four hours
prior to kickoff until kickoff;

On days with a Wisconsin Badgers Football game at Camp Randall, no lane

closures are allowed on eastbound [H94 in Waukesha County from the time the
game ends until four hours following.

107-005 (20050502)
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Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
107-065 (20080501)

Underground and overhead utility facilities are located within the project limits. Utility
adjustments are required for this construction project as noted below. Coordinate
construction activities with a call to Diggers Hotline or a direct call to the utilities that
have facilities in the area as required per state statute. Use caution to ensure the integrity of
underground facilities and maintain code clearances from overhead facilities at all times.

Contact utility companies listed in the plans prior to preparing bids to obtain current
information on existing utility locations and the status of any new utility relocation work.

There may be abandoned utility facilities within the project limits. If a conflict with an
abandoned utility facility is encountered, contact the appropriate utility
owner/representative to coordinate construction activities and proper removal and disposal
of said facility as necessary.

Known utilities in the project area are as follows:

AT&T Legacy has an underground duct package running easterly along the south fence
line of IH 94 from the southerly project limits, crossing Dousman Road, and continuing
easterly along the south fence line to beyond the easterly project limits. This line will
remain in place without adjustment. AT&T plant protection by WisDOT contractor will be
required during work over the duct package.

Contact William Koenig, (608) 628-0575, of JMC Engineers 7 days in advance to
coordination locations and any excavation near their facilities.

AT&T Wisconsin has underground communication facilities within the project limits along
the east side of Dousman Road. There is direct buried cable crossing at Station 604+75 and
609+18 to splice enclosures at Station 604+80, 55’ RT and Pedestal at Station 607+70 RT.
Prior to construction AT&T will bore a new cable from Station 603+50, 45° RT to Station
609+20, 45 RT. AT&T will discontinue the old cables in-place.

Contact Alper Kolcu, (262) 970-8494, of AT&T seven days in advance to coordinate locations
and any excavations near their facilities.

Windstream/KDL has underground fiber along the west side of Dousman Road. These
facilities will be removed, and the duct abandoned in place. A new cable will be
directionally bored from Station 603+00 to Station 609+25 approximately 43 feet left of
the Dousman Road centerline. This work will take place before construction.

Contact Jim Kostuch, (262) 792-7938, of Windstream 7 days in advance to coordinate
locations and any excavation near their facilities.
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WE Energies Electric has overhead facilities within the project limits along the west side
of Dousman Road. WE Energies will remove overhead conductors and directional bore
cable from Station 604+00 to Station 608+00 approximately 34 feet left of the Dousman
Road centerline. This work will take place before construction.

Contact Terry Connelly, (262) 968-5771, of WE Energies 7 days in advance to coordinate
locations and any excavation near their facilities.

WE Energies Gas has underground facilities within the project limits along the east side
of Dousman Road. This line will remain in place without adjustment.

Contact Nick Ernster, (414) 944-5574, of WE Energies 7 days in advance to coordinate
locations and any excavation near their facilities.

Oconomowoc Wastewater Utility has existing underground sewer facilities near the
project limits, crossing IH 94 at approximately Station 170+75. These lines will remain in
place without adjustment.

Contact Tom Steinbach, (262) 569-2192, of the city of Oconomowoc 7 days in advance to
coordinate locations and any excavation near their facilities.

Oconomowoc Water Utility has existing underground water main facilities near the
project limits, crossing IH 94 at approximately Station 170+75. These lines will remain in
place without adjustment.

Contact Scott Osborn, (262) 569-6421, of the city of Oconomowoc 7 days in advance to
coordinate locations and any excavation near their facilities.

WisDOT STOC has fiber optic communications lines in the previously described AT&T
Legacy duct package along the south fence line of IH 94 throughout the project limits.
This line will remain in place without adjustment.

Contact Jeff Madson, (414) 225-3723, of WisDOT STOC 7 days in advance to coordinate
location and any excavation near their facilities.

Other Contracts.

Coordinate your work in accordance to standard spec 105.5.

Modifications to the traffic control plan may be required by the engineer to be safe and
consistent with adjacent work by others.

It is expected that routine maintenance by county personnel may be required at certain
times concurrently with the work being done under this contract.
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The following contracts are anticipated to be under construction within the time period of
this contract, unless otherwise indicated: 1060-30-70, STH 67 Reconstruction.

Environmental Protection and Erosion Control.

Supplement standard spec 107.18 with the following:

Blasting of piers or abutments for removal purposes will not be permitted. Removal of
debris shall be in accordance to this provision. Disposal of debris shall be in accordance to
standard spec 203.3.4

Take adequate precautions to install and maintain necessary erosion and sediment control
during grading and construction operations at curbs and gutters, and at other locations as
determined by the engineer. Protect storm drain inlets and manholes at locations
determined by the engineer with a filter fabric or equivalent barrier meeting accepted
design criteria, standards, and specifications.

If dewatering is required, pump the water removed into a settling basin before it is allowed
to reenter the storm/combined sewer system. Maintenance, operation and removal of
temporary settling basin(s) will be incidental to the cost of construction the settling
basin(s). It will not be paid for separately. The design of settling basin(s) shall be approved
by the engineer.

Do not store equipment or material in areas that are within 10 feet of wetlands or existing
waterways.

Do not use fertilizer in areas that are within 10 feet of wetlands or existing waterways.

Place stockpiled spoil material on an upland site an adequate distance from the steam and
any open water created by excavation. Install silt fence between the spoil pile and
excavation site and between any disturbed area and the waterway. Seed and mulch, or sod
all disturbed areas as designated in the plans as soon as possible following construction.
Leave the silt fence in place until the seeded area has produced sufficient grass cover to
stabilize the area and thereby reduce the danger of site erosion.

Store all containers (drums of concrete curing agents, petroleum storage tanks, pressurized
gas cylinders, ect.) in secure locations to avoid an attractive nuisance and to prevent
vandalism, spills, and unwanted dumping. If abandoned containers are found, notify Mike
Thompson, DNR (414) 263-8648 or the DNR Hotline (24hrs/day) (800) 943-0003 to
report the incident.

Add the following to standard spec 107.20:
Provide the Erosion Control Implementation Plan (ECIP) 14 days prior to the

pre-construction conference. Pursue operations in a timely and diligent manner, continuing
all construction operations methodically from the initial removals and topsoil stripping
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10.

operations through the subsequent grading, paving, and re-topsoiling to minimize the
period of exposure to possible erosion.

Apply finishing items or temporary seeding to all disturbed grading areas within
7 calendar days after grading work is completed. Topsoil graded areas, as designated by
the engineer, immediately after grading has been completed within those areas. Seed and
mulch, and fertilize all topsoiled areas within 7 calendar days after placement of topsoil.

Do not pump water from the construction site to a storm water conveyance without the
water first passing through a sediment trap.

Construct temporary sediment traps at locations that do not interfere with construction
operations.

Replace standard spec 107.20(3) with the following:

Prepare and submit an Erosion Control Implementation Plan (ECIP) for the project,
including borrow sites and material disposal sites, in accordance to Chapter TRANS 401
requirements. The ECIP shall supplement information shown on the plans and shall not
reproduce it. The erosion control implementation plan shall identify how the contractor
intends to implement the project’s erosion control plan. The erosion control plan shall
include details for the methods of debris containment devices required, particularly during
the removal of the old structures and construction of new structures.

Notice to Contractor, Notification of Demolition and/or Renovation No
Asbestos Found.

James Gondek, License Number AII-108099, inspected Structure B-67-79 for asbestos
on April 5, 2005. No regulated Asbestos Containing Material (RACM) was found
on this structure. A copy of the inspection report is available from: David Pittman,
(262) 548-6439.

In accordance to NR447 and DHS159, ensure that DNR or DHS receives a completed
Notification of Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or
subsequent revision) via U.S. mail, hand-delivery, or using the online notification system
at least 10 working days prior to beginning any construction or demolition. Pay all
associated fees. Provide a copy of the completed 4500-113 form to David Pittman,
(262) 548-6439 and DOT BTS-ESS attn: Hazardous Materials Specialist, P O Box 7965,
Madison, WI, 53707-7965. In addition, comply with all local or municipal asbestos
requirements.
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11.

Use the following information to complete WisDNR form 4500-113 :
- Site Name: Structure B-67-79, IH 94 eastbound over Dousman Road
Site Address: Section 15, Town 7N, Range 17E
Ownership Information: WisDOT Transportation SE Region, 141 NW Barstow
Street, Waukesha, Wisconsin, 53187
Contact: David Pittman
Phone: (262) 548-6439
Age: 50 years old. This structure was constructed in 1964.
Area: 4,782 SF of deck

Insert the following paragraph in Section 6.g.:

If asbestos not previously identified is found or previously non-friable asbestos
becomes crumbled, pulverized, or reduced to a powder, stop work immediately, notify the
engineer, and the engineer will notify the department’s Bureau of Technical Services at
(608) 266-1476 for an emergency response in accordance to standard spec 107.24. Keep
material wet until it is abated or until it is determined to be non-asbestos containing
material.

107-125 (20120615)

Notice to Contractor, Notification of Demolition and/or Renovation No
Asbestos Found.

James Gondek, License Number AII-108099, inspected Structure B-67-80 for asbestos
on April 5, 2005. No regulated Asbestos Containing Material (RACM) was found
on this structure. A copy of the inspection report is available from: David Pittman,
(262) 548-6439.

In accordance to NR447 and DHS159, ensure that DNR or DHS receives a completed
Notification of Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or
subsequent revision) via U.S. mail, hand-delivery, or using the online notification system
at least 10 working days prior to beginning any construction or demolition. Pay all
associated fees. Provide a copy of the completed 4500-113 form to David Pittman,
(262) 548-6439 and DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965,
Madison, WI, 53707-7965. In addition, comply with all local or municipal asbestos
requirements.

Use the following information to complete WisDNR form 4500-113:
Site Name: Structure B-67-80, IH 94 westbound over Dousman Road
Site Address: Section 15, Town 7N, Range 17E
Ownership Information: WisDOT Transportation SE Region, 141 NW Barstow
Street, Waukesha, Wisconsin, 53187
Contact: David Pittman
Phone: (262) 548-6439
Age: 50 years old. This structure was constructed in 1964.
Area: 4,782 SF of deck
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12.

13.

14.

Insert the following paragraph in Section 6.g.:

If asbestos not previously identified is found or previously non-friable asbestos becomes
crumbled, pulverized, or reduced to a powder, stop work immediately, notify the
engineer, and the engineer will notify the department’s Bureau of Technical Services at
(608) 266-1476 for an emergency response in accordance to standard spec 107.24. Keep
material wet until it is abated or until it is determined to be non-asbestos containing
material.

107-125 (20120615)

Coordination with Public.

Arrange and conduct a meeting between the department, local officals, emergency
responders, school bus company and the public to discuss the project schedule of
operations including emergency vehicular access during construction operations and
school bus rerouting. The meeting shall be held prior to the start of work under this
contract. The prime contractor shall be in attendance at this meeting.

Material and Equipment Staging.

Submit a map showing all proposed material stockpile or equipment storage locations to
the engineer 14 days prior to either preconstruction or proposed use, whichever comes
first. Identify the specific purposes for the location. Obtain written permits from the
property owner, and submit two copies to the Engineer before use. Do not stockpile or
store materials or equipment on wetlands.

SEF Rev. 13 0204

Contractor Document Submittals.

This special provision describes minimum requirements for submitting project documents
to the department. This special provision does not apply to shop drawing submittals.

Provide two paper originals and one electronic copy of all documents requiring department
review, acceptance, or approval. Attach a completed engineer-provided transmittal sheet to
each paper original and email submittal. The department will reject submittals with
incomplete transmittal sheets and require re-submittal.

The department will return one reviewed, accepted, or approved paper original to the
contractor. Additional return originals can be requested. Submit an additional original for
each additional return original requested.

Submit electronic copies in Adobe Acrobat (.pdf) format via email to an account the
engineer determines. If possible, translate original documents from their native format
(e.g. Word, Excel, AutoCAD, etc.) using an Adobe Acrobat translation routine. Scan other
documents to Adobe Acrobat format with a minimum resolution of 600 dpi.
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15.

16.

17.

All costs for contractor document submittals are incidental to the contract.
SEF Rev. 14 0114

Contractor Notification.

Replace standard spec 104.2.2.2(2) with the following:

If the contractor discovers the differing condition, provide a written notice, as specified in
standard spec 104.3.3, of the specific differing condition before further disturbing the site
and before further performing the affected work.

104.3.2 (Vacant)

104.3.3 Contractor Initial Written Notice
Replace standard spec 104.3.2 and standard spec 104.3.3 with the following:

If required by standard spec 104.2, or if the contractor believes that the department’s
action, the department's lack of action, or some other situation results in or necessitates a
contract revision, promptly provide a written notice to the engineer. At a minimum,
provide the following:

1. A written description of the nature of the issue.

2. The time and date of discovering the problem or issue.

3. If appropriate, the location of the issue.

Provide the additional information specified in standard spec 104.3.5 as early as possible
to assist the engineer in the timely resolution of an identified issue. The engineer will not
require, in subsequent submissions, duplication of information already provided.

SEF Rev. 12 0823

Information to Bidders, Use of Recovered Material.

The department encourages the use of waste materials and recovered industrial byproducts
as material substitutions (106.2.1), provided they meet standard specification gradation
requirements, conform to NR 538 requirements, and/or follow standard engineering

practice for their intended use.
SEF Rev. 12 1212

Dust Control Implementation Plan.

A Description

Develop, update, and implement a detailed Dust Control Implementation Plan (DCIP) for
all land-disturbing construction activities and associated impacts both within the project
site boundaries and outside the project site boundaries. Incorporate contract bid items that
this article specifies into the DCIP.

B (Vacant)
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C Construction

C.1 General

Take responsibility for dust control on the project as specified in standard spec 107.18.
Minimize dust emissions resulting from land disturbing activities. Do not generate
excessive air borne particulate matter (PM) or nuisance dust conditions. Take direct
responsibility for controlling dust at all times throughout the duration of the contract, 24
hours per day, 7 days per week, including non-working hours, weekends, and holidays.

Submit a DCIP to the engineer for review at least 14 calendar days before the
preconstruction conference. Coordinate with the department, if requested, to resolve DCIP
related issues before the preconstruction conference. The department will either approve
the DCIP or request revisions. Do not initiate any land-disturbing activities without the
department's approval of the DCIP.

C.2 Dust Control Implementation Plan Contents

Develop a DCIP tailored to the specific needs of the project. Consider potential impacts to
businesses and residences adjacent to the job site. Describe in detail all land disturbing,
dust generating activities. Identify strategies to prevent, mitigate, and collect excess dust.
Establish clear lines of communication with the engineer to ensure that all dust control
issues can be dealt with promptly.

The DCIP shall include, but not be limited to, all of the following:

1. A single contact person with overall responsibility for the DCIP development
as well as surveillance and remediation of job related dust. Include the
following:

- Name, firm, address, and working-hours phone number.
- Non-working-hours phone number.
- Email address.

2. Individual contact persons and their respective areas of responsibility. Include
the following:

- Name, firm, address, and working-hours phone number.
- Non-working-hours phone number.
- Email address.

3. A site map locating project features, the job site boundaries, all ingress and
egress points, air intakes and other dust-sensitive areas, and all public and
private paved surfaces within and immediately adjacent to the job site. Show
where specific land disturbing, dust generating activities will occur and, to the
extent possible, where employing various dust control or prevention strategies.

4. A matrix showing, for each anticipated land disturbing, dust generating
activity, the following:

- Preventive measures that shall be employed.

- The applicable contact person.

- The contractor’s timetable and/or surveillance measures used to
determine when remediation is required.
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- The specific dust control and remediation measures that shall be
employed. List the specific contract bid items that shall be used for
payment. Also indicate costs that are incidental to the contract.

- Both maintenance and cleanup schedules and procedures.

- How excess and waste materials shall be disposed of.

5. A description of how off-site impacts shall be monitored and dealt with.

C.3 Updating the Dust Control Implementation Plan

Update the DCIP throughout the term of the contract as the engineer directs. Obtain the
engineer's approval for all DCIP alterations. Also obtain the engineer's approval for DCIP
routine adjustments for weather, job conditions, or emergencies that will have an impact
on payment under the bid items listed in the approved DCIP.

C.4 Dust Control Deficiencies

Correct engineer identified dust control deficiencies within the time the engineer specifies.
The engineer will allow from 30 minutes to 24 hours from the time the engineer notifies
the contractor in writing of the deficiency. Deficiencies include, but are not limited to,
actions or lack of actions resulting in excessive dust, failing to comply with the
contractor’s dust control implementation plan or associated special provisions, and failing
to properly maintain equipment.

D Measurement

The department will measure the various bid items associated with dust control as
specified in the applicable measurement subsections of either the standard specifications or
other contract special provisions. The department will not measure work performed under
a DCIP alteration unless the engineer specifically approves that alteration.

Measurement under the DCIP shall include, but is not limited to, the contract bid items
listed below:

623.0200 Dust Control Surface Treatment
624.0100 Water

628.7560 Tracking Pads

SPV.0105.01 Pavement Cleanup Project 1060-38-70

The department will measure work completed under other existing contract bid items if
approved as a part of the DCIP. The department will consider new bid items to the contract
if proposed under the DCIP. The department will not measure work required under the
DCIP that is not included in contract bid items.

E Payment

All costs associated with the development and updating of the DCIP are incidental to the
contract. The department will pay separately for the work required to implement the
actions approved in the DCIP under the contract bid items approved as a part of the DCIP.
All other costs associated with work approved under the DCIP are incidental to the

contract.
SEF Rev. 121004
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18.

19.

CPM Progress Schedule.

Submit a CPM Progress Schedule and updates in accordance to standard spec 108.4.4, and
as hereinafter provided.

To ensure compatibility with the Master Program Schedule, use the latest version of
Primavera Project Planner (P6), by Primavera Systems, Inc., Bala Cynwyd, PA to prepare
the Initial CPM Progress Schedule, Monthly CPM Progress Updates and other CPM
Progress Revisions requested by the engineer.

Within five business days after award, the department will provide its current standard Work
Breakdown Structure and activity codes to use to develop the Initial CPM Progress
Schedule.

Designate a project scheduler who will be responsible for scheduling the work and submit a
professional resume describing a minimum of three years of scheduling experience on
interstate-highway reconstruction work of similar size and complexity, including recent
experience with P6. Obtain approval of the submitted resume prior to scheduling the work.

With each Monthly CPM Progress Schedule Update also include:

1. Activities underway and as-built dates for the past month.

2. On a monthly basis, agree on the as-built dates with the department depicted in the
Monthly CPM Progress Schedule Update or document any disagreements. Use the
as-built dates from the Monthly CPM Progress Schedule Update for the month
when updating the CPM schedule.

3. Provide actual as-built dates for completed activities through final acceptance of
the project.

SEF Rev. 13 0812

Pay Plan Quantity.
A Bid Items Designated as Pay Plan Quantity
Replace standard spec 109.1.1.2 with the following:

If the schedule of items designates a bid item with a **P** in the title, the department will
not measure that bid item. The department will use the plan quantity, the approximate
quantity shown on the schedule of items, for payment unless a contract revision affects a
designated bid item.

If the engineer revises the contract under standard spec 104.2, the department will adjust
the quantity of designated items that are affected by the revised work. The engineer will
adjust the affected quantity, with a contract modification as defined in standard spec 101.3,
regardless of the magnitude of the revised work, which may result in either an increase or
a decrease from the quantity shown on the schedule of items. The department will measure
revised work as specified in standard spec 109.1.1.1. If the engineer revises the contract to
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20.

eliminate a designated item, the engineer will not pay for the designated item, except as
specified in standard spec 109.5.

The approximate quantity shown on the schedule of items for a designated item is for
information only and only an estimate. The engineer makes no guarantee that the quantity,
which can be determined by computations based on contract information, will equal the
approximate quantity shown on the schedule of items. The engineer will not make a
quantity adjustment for discrepancies.

SEF Rev. 12 0510

Clearing and Grubbing, Emerald Ash Borer.

This applies to projects in the emerald ash borer (EAB) quarantined zones to include
Fond du Lac, Kenosha, Milwaukee, Ozaukee, Racine, Sheboygan, Washington, and
Waukesha counties.

Supplement standard spec 201.3 with the following:

The emerald ash borer (EAB) has resulted in a quarantine of ash trees (Fraxinus sp.) by
the Wisconsin Department of Agriculture, Trade, and Consumer Protection (DATCP) and
the Wisconsin Department of Natural Resources (DNR).

Ash trees species attached by emerald ash borer include the following:

Green ash (F pennsylvanica) is found throughout the state, but is most common in
southern Wisconsin. It may form pure stands or grow in association with black ash,
red maple, swamp white oak, and elm. It grows as an association in upland
hardwood stands, but is most common in and around stream banks, floodplains,
and swamps.

Black ash (F. nigra) is distributed over the entire state but is most frequently found
in northern Wisconsin. It is most common in swamps, but is also found in other
wet forest types.

Blue ash (F. quadrangulata) is a threatened species that is currently found only at a
few sites in Waukesha County. The species is at the edge of its range in Wisconsin,
but is common in states farther south. The species is not of commercial importance.
Blue ash twigs are 4-sided.

White ash (F Americana) tends to occur primarily in upland forests, often with
Acer saccharum.

The quarantine of ash trees includes all horticultural cultivars of the species listed above.
Not that blue ash twigs are 4-sided. All other Wisconsin ash trees have round stems. Also,

Mountain ash (Sorbus American and S. decora) is not a true ash and is not susceptible to
EAB infestation.
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The contractor shall be responsible for hiring a certified arborist to identify all ash trees
that will be cleared and grubbed for the project. In addition, prior to scheduled clearing
and grubbing activities, the arborist shall mark all ash trees with florescent lime flagging
tired around the truck perimeter.

Follow and obey the following Wisconsin Department of Agriculture, Trade, and
Consumer Protection order:

ATCP 21.17 Emerald ash borer; import controls and quarantine.
Importing or Moving Regulated Items from Infested Areas; Prohibition
Except as provided in subparagraph (3), no person may do any of the following:
1. Import a regulated item under sub. (2) into this state if that item originates from an
emerald ash borer regulated area identified in 7CFR 301.53-3.
2. Move any regulated item under sub (2) out of an emerald ash borer regulated area
that is identified in 7CFR 301.53-3 and located in this state.
Note: the United States Department of Agriculture-Animal and Plant Health Inspection
Service (USDA-APHIS) periodically updates the list of regulated area in 7CFR 301.53-3
Subsection (1) applies to new regulated areas as those areas are identified in the CFR.
Regulated Items. The following are regulated items for purposes of subparagraph (1):
The emerald ash borer, Agrilus planipennis Fairmaire in any living stage.
Ash trees.
Ash limbs, branches, and roots.
Ash logs, slabs or untreated lumber with bark attached.

Cut firewood of all non-coniferous species.

Ash chips and ash bark fragments (both composted and uncomposted) larger than one inch
in diameter.

Any other item of substance that may by designated as a regulated item if a DATCP pest
control official determines that it presents a risk of spreading emerald ash borer and
notifies the person in possession of the item of substance that it is subject to the restrictions
of the regulations.

Regulatory Considerations

The quarantine means that ash wood products may not be transported out of the
quarantined area.
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Clearing and grubbing includes all ash trees that are to be removed from within the project
footprint. If ash trees are identified within clearing and grubbing limits of the project, the
following measures are required for the disposal.

Chipped Ash Trees

May be left on site if used as landscape mulch within the project limits. If used as mulch
on site, chips may be not applied at depth greater than standard mulch applications as this
will impede germinations of seeded areas.

May by buried on site within the right-of-way in accordance to standard spec 201.3 (14).

May be buried on adjacent properties to projects within the quarantined zone with prior
approval in accordance to standard spec 201.3 (15).

Burning chips is optional if in compliance with standard spec 201.3

Chips must be disposed of immediately if not used for projects mulching and may not be
stockpiled and left on site for potential transport by others. Chips may be stockpiled
temporarily if they will be used for project mulching and are not readily accessible to the

public.

Chipper equipment must be cleaned following post-chipping activities to ensure no spread
of wood chip debris into non-quarantined counties.

Ash logs, Branches, and Roots
May be buried without chipping within the existing right-of-way of adjacent properties in
accordance to standard spec 201.3 (14)(15).

May be trucked to a licensed landfill within the quarantined zone with the engineer’s
approval in accordance to standard spec 201.3 (15).

Burning is optional if in compliance with standard spec 201.3

Ash logs, branches, and roots must be disposed of immediately and may not be stockpiled.
All additional costs will be incidental to clearing and grubbing items.

Do not bury mulch in an area that will be disturbed again during later phases of the project.
Anyone moving firewood or ash products from the state of these counties is subject to
state and federal fines up to $1,000.00. All fines are at the responsibility of the contractor.

Obtain updated quarantine information at the DNR Firewood Information Line at
(800) 303-WOOD.
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21.

Furnishing and Planting Plant Materials
Supplement standard spec 632.2.2 with the following:

Ash trees may be obtained from inside or outside the quarantine area any planted within
the quarantined area. Ash trees from within the quarantine area may not be transported and
planted into the non-quarantined area.

Updates for Compliance

Each year, as a service, the Wisconsin Department of Agriculture, Trade, and Consumer
Protection distributes an updated federal CFR listing to nursery license holders and other
affected persons in this state. More frequent updates, if any, are available on the Wisconsin
Department of Agriculture, Trade, and Consumer Protection (DATCP) website at
www.datcp.state.wi.us. Subsection (1) applies to new regulated areas as those areas are
identified in the CFR, regardless of whether affected persons receive update notices from
the DATCP. Persons may request update notices by calling (800) 224-4573, by visiting the
DATCP website, or by writing to the following address:

Wisconsin Department of Agriculture, Trade, and Consumer Protection
Division of Agricultural Resource Management

P.O. Box 8911

Madison, WI 53708-8911

Regulated Items

More frequent updates, if any, are available on the DATCP website at
www.datcp.state.wi.us. Subsection (1) applies to new regulated areas as those areas are
identified in the CFR, regardless of whether affected persons receive update notices from
the DATCP. Persons may request update notices by calling (800) 224-4573, by visiting the
DATCP website, or by writing to the above address.

201-SERI (20100401)

Removing Old Structure.

Supplement standard spec 203.3.1 as follows:

Provide a structure removal plan, signed and sealed by a registered professional engineer
in the State of Wisconsin, detailing the staged removal of the existing bridge structures.
Submit the structure removal plan in advance of the structure removal operations for
department review. The department requires 14 calendar days for initial review and review
of subsequent revisions of the structural plan. Do not start work under the structure
removal plan without the department’s written acceptance of the plan. Include the
following information as part of the structure removal plan:
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22.

1. Methods, sequences, details and schedules to remove the various structure
elements.

2. Computations evaluating the structural capacity of the existing structure for each of
the removal stages. The analysis shall ensure the structure has sufficient capacity
to carry live loads of HS 20 (MS 18) truck loading, conforming to the AASHTO
Standard Specifications for Highway Bridges, with a 25 percent increase in the
allowable stresses.

The cost for providing the structure removal plan shall be included in the contract unit
price for each bridge structure removal item.

Temporary Shoring, Item 206.6000.S.

A Description
This special provision describes designing and providing temporary shoring at locations
the plans show.

B Materials

B.1 Shoring Design

Provide a shoring design for each location where the plan requires temporary shoring.
Have a professional engineer, registered in the State of Wisconsin and knowledgeable of
the specific site conditions and requirements verify the adequacy of the design. Submit one
copy of each shoring design, signed and sealed by the same professional engineer
verifying the design, to the engineer for incorporation into the permanent project record.

C Construction
Provide temporary shoring at each required location conforming to the design developed
for that location.

Remove the shoring when it is no longer needed unless the engineer allows it to remain in
place. Backfill the space that is excavated but not occupied by the new permanent
construction conforming to standard spec 206.3.13.

D Measurement

The department will measure Temporary Shoring by the square foot, acceptably
completed, at locations the plans show, measured as the area of exposed face in the plane
of the shoring from the ground line in front of the shoring to a maximum of one foot above
the retained grade. Shoring used for staged construction in multiple configurations without
removal and reinstallation will be measured once based on the configuration with the
largest area of exposed face.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item.
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23.

ITEM NUMBER DESCRIPTION UNIT
206.6000.S Temporary Shoring SF

Payment is full compensation for designing and providing shoring; for providing a signed
and sealed copy of the design; and for backfilling and removing the shoring.

The department will not pay for temporary shoring, installed for contractor convenience
that is not required in the plans.
206-005 (20110615)

QMP Base Aggregate.

A Description

A.l General

ay This special provision describes contractor quality control (QC) sampling and testing
for base aggregates, documenting those test results, and documenting related
production and placement process changes. This special provision also describes
department quality verification (QV), independent assurance (IA), and dispute
resolution.

) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified
here in this special provision. Apply this special provision to material placed under all
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do
not apply this special provision to material classified as reclaimed asphaltic pavement
placed under the Base Aggregate Dense bid items.

@) Do not apply this special provision to material placed under the Aggregate Detours,
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or
Riprap bid items.

@« Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:
1. Production and placement control and inspection.
2. Material sampling and testing.

sy Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required sampling and
testing procedures. The contractor may obtain the CMM from the department’s web
site at:
http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

A.2 Contractor Testing for Small Quantities

@y The department defines a small quantity, for each individual Base Aggregate bid item,
as a plan quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.
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@ The requirements under this special provision apply equally to a small quantity for an
individual bid item except as follows:

3)

1.

The contractor need not submit a full quality control plan but shall provide an
organizational chart to the engineer including names, telephone numbers, and
current certifications of all persons involved in the quality control program for
material under affected bid items.

2. Divide the aggregate into uniformly sized sublots for testing as follows:
Plan Quantity Minimum Required Testing
<1500 tons One test from production, load-out, or

placement at the contractor’s option'"

> 1500 tons and < 6000 tons | Two tests of the same type, either from

production, load-out, or placement at
the contractor’s option!"’

> 6000 tons and < 9000 tons | Three placement tests"

2113]

(1]

—_ —
W N
[t

4.

If using production tests for acceptance, submit test results to the engineer for
review prior to incorporating the material into the work. Production test results are
valid for a period of 3 years.

For 3-inch material, obtain samples at load-out.

If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of
one additional placement test for each 3000 tons, or fraction of 3000 tons, of
overrun.

No control charts are required. Submit aggregate load-out and placement test
results to the engineer within one business day of obtaining the sample. Assure that
all properties are within the limits specified for each test.

Department verification testing is optional for quantities of 6000 tons or less.

Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

B Materials

B.1 Quality Control Plan

) Submit a comprehensive written quality control plan to the engineer at or before the
pre-construction meeting. Do not place base before the engineer reviews and
comments on the plan. Construct the project as that plan provides.

)

Do not change the quality control plan without the engineer’s review. Update the plan
with changes as they become effective. Provide a current copy of the plan to the
engineer and post in each of the contractor’s laboratories as changes are adopted.
Ensure that the plan provides the following elements:

1.

2.

An organizational chart with names, telephone numbers, current certifications
and/or titles, and roles and responsibilities of QC personnel.

The process used to disseminate QC information and corrective action efforts to the
appropriate persons. Include a list of recipients, the communication means that will
be used, and action time frames.
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3. A list of source and processing locations, section and quarter descriptions, for all

aggregate materials requiring QC testing.

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and
plasticity index of all aggregates requiring QC testing. Obtain this information

from the region materials unit or from the engineer.

9]

Descriptions of stockpiling and hauling methods.

6. Locations of the QC laboratory, retained sample storage, and where control charts

and other documentation is posted.

7. An outline for resolving a process control problem. Include responsible personnel,
required documentation, and appropriate communication steps.

B.2 Personnel

) Have personnel certified under the department’s highway technician certification
program (HTCP) perform sampling, testing, and documentation as follows:

Required Certification Level:

Sampling or Testing Roles:

Aggregate Technician IPP
Aggregate Sampling Technician
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Sampling'"

Aggregate Technician IPP
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Gradation Testing,
Aggregate Fractured Particle
Testing, Aggregate Liquid
Limit and Plasticity Index
Testing

(1]

Plant personnel under the direct observation of an aggregate technician certified at

level one or higher may operate equipment to obtain samples.

@ A certified technician must coordinate and take responsibility for the work an ACT
performs. Have a certified technician ensure that all sampling and testing is performed
correctly, analyze test results, and post resulting data. No more than one ACT can

work under a single certified technician.

B.3 Laboratory

ay Perform QC testing at a department-qualified laboratory. Obtain information on the

Wisconsin laboratory qualification program from:
Materials Management Section
3502 Kinsman Blvd.
Madison, WI 53704
Telephone: (608) 246-5388

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm

B.4 Quality Control Documentation
B.4.1 General

) Submit base aggregate placement documentation to the engineer within 10 business
days after completing base placement. Ensure that the submittal is complete, neatly
organized, and includes applicable project records and control charts.
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B.4.2 Records

(€]

Document all placement observations, inspection records, and control adjustments
daily in a permanent field record. Also include all test results in the project records.
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch
base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a
method mutually agreeable to the engineer and contractor.

B.4.3 Control Charts

M

)

3)

Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project number
on base placement control charts. Maintain separate control charts for each base
aggregate size, source or classification, and type.

Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-
inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method
mutually agreeable to the engineer and contractor. Update control charts daily to
include the following:

1. Contractor individual QC tests.

2. Department QV tests.

3. Department IA tests.

4. Four-point running average of the QC tests.

Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests
in the running average. The contractor may plot process control or informational tests
on control charts, but do not include these tests, conforming QV tests, or IA tests in the
running average.

B.5 Contractor Testing

M

)

3)

Test gradation, fracture, liquid limit and plasticity index during placement for each
base aggregate size, source or classification, and type.

Test gradation once per 3000 tons of material placed. Determine random sample
locations and provide those sample locations to the engineer. Obtain samples after the
material has been bladed, mixed, and shaped but before compacting; except collect
3-inch samples from the stockpile at load-out. Do not sample from material used to
maintain local traffic or from areas of temporary base that will not have an overlying
pavement. On days when placing only material used to maintain local traffic or only
temporary base that will not have an overlying pavement, no placement testing is
required.

Split each contractor QC sample and identify it according to CMM 8.30. Retain the
split for 7 calendar days in a dry, protected location. If requested for department
comparison testing, deliver the split to the engineer within one business day.
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)

(©6)

The engineer may require additional sampling and testing to evaluate suspect material
or the technician’s sampling and testing procedures.

Test fracture for each gradation test until the fracture running average is above the
lower warning limit. Subsequently, the contractor may reduce the frequency to one test
per 10 gradation tests if the fracture running average remains above the warning limit.

Test the liquid limit and plasticity index for the first gradation test. Subsequently, test
the liquid limit and plasticity index a minimum of once per 10 gradation tests.

B.6 Test Methods
B.6.1 Gradation

(€]

@

3)

Test gradation using a washed analysis conforming to the following as modified in
CMM 8.60:

Gradation.....c..ccovuiiuiiiiiieieeceeeeee et AASHTO T 27
Material finer than the No. 200 S1€Ve.......ccccoceeviriienieniinicnicicneceenee, AASHTO T 11

For 3-inch base, if 3 consecutive running average points for the percent passing the No.
200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash
at least one sample out of 10. If a single running average for the percent passing the
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive
running average points are again 8.5 percent passing or less.

Maintain a separate control chart for each sieve size specified in standard spec 305 or
standard spec 310 for each base aggregate size, source or classification, and type. Set
control and warning limits based on the standard specification gradation limits as
follows:

1. Control limits are at the upper and lower specification limits.

2. There are no upper warning limits for sieves allowing 100 percent passing and no
lower control limits for sieves allowing 0 percent passing.

3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the
upper and lower control limits. Warning limits for the No. 200 sieve are set
0.5 percent within the upper and lower control limits.

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent
within the upper and lower control limits. Upper warning limits for the No. 10,
No. 40, and No. 200 sieves are 1 percent inside the upper control limit.

B.6.2 Fracture

(€]

@

Test fracture conforming to CMM 8.60. The engineer will waive fractured particle
testing on quarried stone.

Maintain a separate fracture control chart for each base aggregate size, source or
classification, and type. Set the lower control limit at the contract specification limit,
either specified in another special provision or in table 301-2 of standard spec
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There
are no upper limits.
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B.6.3 Liquid Limit and Plasticity

(€]

)

Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

Ensure the material conforms to the limits specified in standard spec table 301-2.

B.7 Corrective Action
B.7.1 General

(€]

Consider corrective action when the running average trends toward a warning limit.
Take corrective action if an individual test exceeds the contract specification limit.
Document all corrective actions both in the project records and on the appropriate
control chart.

B.7.2 Placement Corrective Action

(€]

Do not blend additional material on the roadbed to correct gradation problems.

) Notify the engineer whenever the running average exceeds a warning limit. When

3)

“)

)

2 consecutive running averages exceed a warning limit, the engineer and contractor

will discuss appropriate corrective action. Perform the engineer’s recommended

corrective action and increase the testing frequency as follows:

1. For gradation, increase the QC testing frequency to at least one randomly sampled
test per 1000 tons placed.

2. For fracture, increase the QC testing frequency to at least one test per gradation
test.

If corrective action improves the property in question such that the running average
after 4 additional tests is within the warning limits, the contractor may return to the
testing frequency specified in B.5.3. If corrective action does not improve the property
in question such that the running average after 4 additional individual tests is still in
the warning band, repeat the steps outlined above starting with engineer notification.

If the running average exceeds a control limit, material starting from the first running
average exceeding the control limit and ending at the first subsequent running average
inside the control limit is nonconforming and subject to pay reduction.

For individual test results significantly outside the control limits, notify the engineer,
stop placing base, and suspend other activities that may affect the area in question. The
engineer and contractor will jointly review data, data reduction, and data analysis;
evaluate sampling and testing procedures; and perform additional testing as required to
determine the extent of potentially unacceptable material. The engineer may direct the
contractor to remove and replace that material. Individual test results are significantly
outside the control limits if meeting one or more of the following criteria:
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1. A gradation control limit for the No. 200 sieve is exceeded by more than
3.0 percent.

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more
than 5.0 percent.

3. The fracture control limit is exceeded by more than 10.0 percent.

B.8 Department Testing

B.8.1 General

) The department will conduct verification testing to validate the quality of the product
and independent assurance testing to evaluate the sampling and testing. The
department will provide the contractor with a listing of names and telephone numbers
of all QV and IA personnel for the project, and provide test results to the contractor
within 2 business days after the department obtains the sample.

B.8.2 Verification Testing

B.8.2.1 General

a) The department will have an HTCP technician, or ACT working under a certified
technician, perform QV sampling and testing. Department verification testing
personnel must meet the same certification level requirements specified in B.2 for
contractor testing personnel for each test result being verified. The department will
notify the contractor before sampling so the contractor can observe QV sampling.

@ The department will conduct QV tests of each base aggregate size, source or
classification, and type during placement conforming to the following:
1. One non-random test on the first day of placement.
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed.

@) The department will sample randomly, at locations independent of the contractor’s QC
work, collecting one sample at each QV location. The department will collect QV
samples after the material has been bladed, mixed, and shaped but before compacting;
except, for 3-inch aggregates, the department will collect samples from the stockpile at
load-out. The department will split each sample, test half for QV, and retain half.

@ The department will conduct QV tests in a separate laboratory and with separate
equipment from the contractor’s QC tests. The department will use the same methods
specified for QC testing.

5y The department will assess QV results by comparing to the appropriate specification
limits. If QV test results conform to the specification, the department will take no
further action. If QV test results are nonconforming, add the QV to the QC test results
as if it were an additional QC test.

B.8.3 Independent Assurance

) Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform an IA review
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@

according to the department’s independent assurance program. That review may
include one or more of the following:

Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Test equipment calibration checks.

Reviewing required worksheets and control charts.

Requesting that testing personnel perform additional sampling and testing.

S

If the department identifies a deficiency, and after further investigation confirms it,
correct that deficiency. If the contractor does not correct or fails to cooperate in
resolving identified deficiencies, the engineer may suspend placement until action is
taken. Resolve disputes as specified in B.9.

B.9 Dispute Resolution

M

)

3)

The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to
evaluate potential statistically outlying data.

Production test results, and results from other process control testing, may be
considered when resolving a dispute.

If the project personnel cannot resolve a dispute, and the dispute affects payment or
could result in incorporating non-conforming product, the department will use third
party testing to resolve the dispute. The department’s central office laboratory, or a
mutually agreed on independent testing laboratory, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable
materials and determine the appropriate payment. The department may reject material
or otherwise determine the final disposition of nonconforming material as specified in
standard spec 106.5.

C (Vacant)

D (Vacant)

E Payment

M

Costs for all sampling, testing, and documentation required under this special provision
are incidental to this work. If the contractor fails to perform the work required under
this special provision, the department may reduce the contractor’s pay. The department
will administer pay reduction under the non-performance of QMP administrative item.
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24,

) For material represented by a running average exceeding a control limit, the
department will reduce pay by 10 percent of the contract price for the affected Base
Aggregate bid items listed in subsection A. The department will administer pay
reduction under the Nonconforming QMP Base Aggregate Gradation or
Nonconforming QMP Base Aggregate Fracture Administrative items. The department
will determine the quantity of nonconforming material as specified in B.7.2.

301-010 (20100709)

Concrete Maturity Testing.

A Description

This special provision requires using concrete maturity testing to determine strength for
project control of concrete pavement, falsework removal, and structural concrete under the
designated subsections of the standard specifications as follows:

Duration of the curing period 415.3.12
Duration of the cold weather protection period 415.3.13
Opening to service 415.3.15
Removing falsework 502.3.4.2
Duration of the required curing period 502.3.8
Duration of the cold weather protection period 502.3.9
Opening to service 502.3.10.1

The requirement for determining strength by the concrete maturity testing method
supersedes all provisions for strength determination by other methods or provisions based
on equivalent days within those designated subsections. The concrete maturity testing
requirement also applies to all other provisions referencing strength determination under
these designated subsections.

B Materials

Provide a maturity testing system that uses data-encrypted sensor devices permanently
embedded in the field-placed concrete. Data-encrypted sensors have a chip that records
both temperature and time information that can be downloaded to a reading device not
permanently attached to those sensors.

Provide the department with a maturity reading device for each maturity testing system
utilized on the project. Devices provided for the department use will become department
property under the contract.

C Construction

Develop a strength/maturity relationship for each concrete mix design used under the
contract. Base that relationship on strength results of cylinders from pavement,
appurtenant construction, ancillary concrete, or structural masonry units incorporated into
the work and using those same mixes. Ensure engineer approval of the maturity test
results before proceeding with the next pour using that mix. Develop a new
strength/maturity relationship every time the mix changes, whenever average daily
temperature changes by 30° F (17° C) or more, or whenever engineer verification cylinder
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strength varies more than 10 percent from the required opening strength when tested at the
calibrated opening maturity.

Conform to the department's procedure for developing the strength/maturity relationship,
field calibration of the resulting curve, and for all maturity testing. Use a mix-specific
datum temperature per Annex Al of ASTM C1074. Develop data points for the
strength/maturity relationship up to 120 percent of the highest required opening strength
for each mix design.

For mainline concrete pavement placements, place two probes at the beginning of the
day’s placement and two probes at the end of the day’s placement. Place at least one
sensor for each 100 cubic yards (76 m®) of concrete placed under non-pavement bid items.
Place additional probes as the engineer directs at no additional cost to the department. The
resulting concrete maturity test data, after engineer verification, will apply to concrete on
the same project conforming to the following:

1. The same mix design as the test location.

2. Cured under conditions similar to or more favorable than that of the test

location.
3. Placed on or before the time the test location was placed.

Each work week provide a set of three verification cylinders to the engineer for each
strength/maturity field calibration curve currently in use on the project. The engineer will
designate the sampling location for the verification cylinders. Provide two cylinders for
compressive strength testing and one with a data-encrypted sensor embedded in its center
for maturity evaluation. Cast and cure these cylinders on-site as the engineer directs and
conforming to the requirements of ASTM 31 for field curing. Deliver them to the engineer
promptly after attaining 50 percent of their opening maturity so the engineer can perform
verification testing as closely as possible to the opening maturity level.

D (Vacant)

E Payment
No additional payment will be made by the department for maturity testing
SEF Rev. 13 0812

QMP Ride; Incentive IRI Ride, Item 440.4410.S.

A Description

ay This special provision describes profiling pavements with a non-contact profiler,
locating areas of localized roughness, and determining the International Roughness
Index (IRI) for each wheel path segment.

@) Profile the final riding surface of all mainline pavements. Include auxiliary lanes in
Category I and II segments; crossroads with county, state or U.S. highway designations
greater than 1500 feet in continuous length; bridges, bridge approaches; and railroad
crossings. Exclude roundabouts and pavements within 150 feet of the points of
curvature of roundabout intersections.
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@) The engineer may direct straightedging under standard spec 415.3.10 for pavement
excluded from localized roughness under C.5.2 (1); for bridges; and for roundabouts
and pavements within 150 feet of the points of curvature of roundabout intersections.
Other surfaces being tested under this provision are exempt from straightedging
requirements.

B (Vacant)

C Construction
C.1 Quality Control Plan
@) Submit a written quality control plan to the engineer at or before the pre-pave meeting.

Ensure that the plan provides the following elements:

1. An organizational chart with names, telephone numbers, current certifications
and/or titles, and roles and responsibilities of all quality control personnel.

2. The process by which quality control information and corrective action efforts will
be disseminated to the appropriate persons. Include a list of recipients, the
communication means that will be used, and action time frames.

3. The methods and timing used for monitoring and/or testing ride quality throughout
the paving process. Also indicate the approximate timing of acceptance testing in
relation to the paving operations.

4. The segment locations of each profile run used for acceptance testing.

5. Traffic Control Plan

C.2 Personnel

) Have a profiler operator, certified under the department’s highway technician
certification program (HTCP), operate the equipment, collect the required data, and
analyze the results using the methods taught in the HTCP profiling course. Ensure that
an HTCP-certified profiler operator supervises data entry into the material records
system (MRS).

C.3 Equipment
) Furnish a profile-measuring device capable of measuring IRI from the list of
department-approved devices published on the department’s web site:
http://roadwaystandards.dot.wi.gov/standards/qmp/index.htm

) Unless the engineer and contractor mutually agree otherwise, arrange to have a
calibrated profiler available when paving the final riding surface.

@) Perform daily calibration verification of the profiler using test methods according to
the manufacturer’s recommendations. Notify the engineer before performing the
calibration verification. If the engineer requests, arrange to have the engineer observe
the calibration verification and operation. Maintain records of the calibration
verification activities, and provide the records to the engineer upon request.

1060-38-70 37 of 76


http://roadwaystandards.dot.wi.gov/standards/qmp/index.htm

C.4 Testing
C.4.1 Run and Reduction Parameters

(€]

Enter the equipment-specific department-approved filter settings and parameters given
in the approved profilers list on the department’s QMP ride web site.
http://roadwaystandards.dot.wi.gov/standards/gmp/profilers.pdf

C.4.2 Contractor Testing

M

)

3)

“)

Operate profilers within the manufacturer’s recommended speed tolerances. Perform
all profile runs in the direction of travel. Measure the longitudinal profile of each
wheel track of each lane. The wheel tracks are 6.0 feet apart and centered in the
traveled way of the lane.

Coordinate with the engineer to schedule profile runs for acceptance. The department
may require testing to accommodate staged construction or if corrective action may be
required.

Measure the profiles of each standard or partial segment. Define primary segments
starting at a project terminus and running contiguously along the mainline to the other
project terminus. Field-locate the beginning and ending points for each profile run.
When applicable, align segment limits with the sublot limits used for testing under the
QMP Concrete Pavement specification. Define segments one wheel path wide and
distinguished by length as follows:

1. Standard segments are 500 feet long.

2. Partial segments are less than 500 feet long.

Treat partial segments as independent segments.

The department will categorize each standard or partial segment as follows:

Segments with a Posted Speed Limit of 55 MPH or Greater

Category Description

HMA I Asphalt pavement with multiple opportunities to achieve a
smooth ride. The following operations performed under this
contract are considered as opportunities: a layer of HMA, a
leveling or wedging layer of HMA, and diamond grinding
or partial depth milling of the underlying pavement surface.

HMA 11 Asphalt pavement with a single opportunity to achieve a
smooth ride.
HMA 111 Asphalt pavement segments containing any portion of a

bridge, bridge approach, railroad crossing, or intersection.
An intersection is defined as the area within the points of
curvature of the intersection radii.

PCCII Concrete pavement.

PCC III Concrete pavement segments containing any portion of a
bridge, bridge approach, railroad crossing, intersection or
gap. An intersection is defined as the area within the points
of curvature of the intersection radii.
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Segments with Any Portion Having a Posted Speed Limit Less Than 55

MPH
Category Description
HMA IV Asphalt pavement including intersections, bridges,
approaches, and railroad crossings.
PCC1V Concrete pavement including gaps, intersections, bridges,
approaches, and railroad crossings.

C.4.3 Verification Testing

M

)

3)

“)

The department may conduct verification testing (QV) to validate the quality of the
product. A HTCP certified profiler operator will perform the QV testing. The
department will provide the contractor with a listing of the names and telephone
numbers of all verification personnel for the project.

The department will notify the contractor before testing so the contractor can observe
the QV testing. Verification testing will be performed independent of the contractor’s
QC work using separate equipment from the contractor’s QC tests. The department
will provide test results to the contractor within 1 business day after the department
completes the testing.

The engineer and contractor will jointly investigate any testing discrepancies. The
investigation may include additional testing as well as review and observation of both
the department’s and contractor’s testing procedures and equipment. Both parties will
document all investigative work.

If the contractor does not respond to an engineer request to resolve a testing
discrepancy, the engineer may suspend production until action is taken. Resolve
disputes as specified in C.6.

C.4.4 Documenting Profile Runs

(€]

Compute the IRI for each segment and analyze areas of localized roughness using the
ProVAL software. Also, the contractor shall prepare the ProVAL Ride Quality Module
Reports, showing the IRI for each segment and the areas of localized roughness
exceeding an IRI of 200 in/mile. Use ride quality module report as follows:

Fixed Interval Continuous (Localized Roughness)
Base-length 500° 25’
Threshold 140”/Mile 200’/Mile

The ProVAL software is available for download at:
http://www.roadprofile.com.
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)

3)

As part of the profiler software outputs and ProVAL reports, document the areas of
localized roughness. Field-locate the areas of localized roughness prior to the
engineer’s assessment for corrective actions. Document the reasons for areas excluded
and submit to the engineer.

Within 5 business days after completing profiling of the pavement covered under this
special provision, unless the engineer and contractor mutually agree to a different
timeline, submit the electronic ProVAL project file containing the .ppf files for each
profiler acceptance run data and Ride Quality Module Reports, in .pdf format using the
department’s Materials Reporting System (MRS) software available on the
department’s web site:

http://www.atwoodsystems.com/mrs

Notify the engineer when the Profiler Acceptance Run data and the Ride Quality
Report have been submitted to the MRS system.

C.5 Corrective Actions
C.5.1 General

(€]

Analyze the data from the PROVAL reports and make corrective action
recommendations to the department. The department will independently assess
whether a repair will help or hurt the long-term pavement performance before deciding
on corrective action. Correct the ride as the engineer directs in writing.

C.5.2 Corrective Actions for Localized Roughness

(€]

@

Apply localized roughness requirements to all pavements, including HMA III, PCC III,
HMA 1V, and PCC IV; except localized roughness requirements will not be applied to
pavements within 25 feet of the following surfaces if they are not constructed under
this contract: bridges, bridge approaches, or railroad crossings. The department may
direct the contractor to make corrections to the pavement within the 25-foot
exclusionary zones.

The engineer will review each individual wheel track for areas of localized roughness.
The engineer will assess areas of localized roughness within 5 business days of
receiving notification that the reports were uploaded. The engineer will analyze the
report documenting areas that exceed an IRI of 200 in/mile and do one of the following
for each location:

1. Direct the contractor to correct the area to minimize the effect on the ride.

2. Leave the area of localized roughness in place with no pay reduction.

3. Except for HMA IV and PCC IV segments, assess a pay reduction as follows for
each location in each wheel path:
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Localized Roughness IRI Pay Reduction'"

(in/mile) (dollars)

> 200 (Length in Feet) x (IR1 -200)

U A maximum $250 pay reduction may be assessed for locations of localized
roughness that are less than or equal to 25 feet long. Locations longer than
25 feet may be assessed a maximum pay reduction of $10 per foot.

@) The engineer will not direct corrective action or assess a pay reduction for an area of
localized roughness without independent identification of that area as determined by
physically riding the pavement. For corrections, use only techniques the engineer
approves.

4 Re-profile corrected areas to verify that the IRI is less than 140 in/mile after correction.
Submit a revised ProVAL ride quality module report to the reference documents
section of the MRS for the corrected areas to validate the results.

C.5.3 Corrective Actions for Excessive IRI
@y If an individual segment IRI exceeds 140 in/mile for HMA I, HMA I, and PCC I
pavements after correction for localized roughness, the engineer may require the
contractor to correct that segment. Correct the segment final surface as follows:
HMA I: Correct to an IRI of 60 in/mile using whichever of the
following methods as approved by the engineer:
Mill and replace the full lane width of the riding surface
excluding the paved shoulder.
Continuous diamond grinding or fine-tooth milling the
full lane width, if required, of the riding surface
including adjustment of the paved shoulders.

HMA 1II: Correct to an IRI of 85 in/mile using whichever of the
following methods as approved by the engineer:
Mill and replace the full lane width of the riding surface
excluding the paved shoulder.
Continuous diamond grinding or fine-tooth milling of
the full lane width, if required, of the riding surface
including adjustment of the paved shoulders

PCCIIL: Correct to an IRI of 85 in/mile using whichever of the
following methods as approved by the engineer:
Continuous diamond grinding of the full lane width, if
required, of the riding surface including adjustment of
the paved shoulders. Conform to sections C.1 through
C.4 of Concrete Pavement Continuous Diamond
Grinding Special provision contained elsewhere in the
contract.
Remove and replace the full lane width of the riding
surface.
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) Re-profile corrected segments to verify that the final IRI meets the above correction
limits and there are no areas of localized roughness. Enter a revised ProVAL ride
quality module report for the corrected areas to the reference documents section of the
MRS. Segments failing these criteria after correction are subject to the engineer’s right
to adjust pay for non-conforming work under standard spec 105.3.

C.6 Dispute Resolution

a) The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
testing procedures, and perform additional testing.

@) If the project personnel cannot resolve a dispute and the dispute affects payment or
could result in incorporating nonconforming pavement, the department will use third
party testing to resolve the dispute. The department’s Quality Assurance Unit, or a
mutually agreed on independent testing company, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent tester. The
department may use third party tests to evaluate the quality of questionable pavement
and determine the appropriate payment.

D Measurement
@) The department will measure Incentive IRI Ride by the dollar, adjusted as specified in
E.2.

E Payment

E.1 Payment for Profiling

) Costs for furnishing and operating the profiler, documenting profile results, and
correcting the final pavement surface are incidental to the contract. The department
will pay separately for engineer-directed corrective action performed within the 25-
foot exclusionary zones under C.5.2 as extra work.

E.2 Pay Adjustment

@y The department will pay incentive for ride under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
440.4410.S Incentive IRI Ride DOL

@) Incentive payment is not limited, either up or down, to the amount the schedule of
items shows.

) The department will administer disincentives for ride under the Disincentive IRI Ride
administrative item.
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@ The department will not assess disincentive on HMA III or PCC III segments.
Incentive pay for HMA III and PCC III segments will be according to the requirements
for the category of the adjoining segments.

5y The department will adjust pay for each segment based on the initial IRI for that
segment. If corrective action is required, the department will base disincentives on the
IRI after correction for pavement meeting the following conditions:

All Pavement: The corrective work is performed in a contiguous, full
lane width section 500 feet long, or a length as agreed
with the engineer.

HMA Pavements: The corrective work is a mill and inlay or full depth
replacement and the inlay or replacement layer thickness
conforms to standard spec 460.3.2.

Concrete Pavements: The corrective work is a full depth replacement and
conforms to standard spec 415.

) The department will adjust pay for 500-foot long standard segments nominally one
wheel path wide using equation “QMP 1.04” as follows:

HMA 1
Initial IRI Pay Adjustment!"
(inches/mile) (dollars per standard segment)
<30 250
> 30 to <35 1750 — (50 x IRI)
>35t0 <60 0
> 60 to <75 1000 — (50/3 x IRI)
>75 -250
HMA Il and PCC 11
Initial IRI Pay Adjustment!'!*!
(inches/mile) (dollars per standard segment)
<50 250
> 50 to <55 2750 — (50 x IRI)
> 55 to <85 0
> 85 to < 100 (4250/3) — (50/3 x IRI)
>100 -250
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26.

217.

HMA IV and PCC IV
Initial IRI Pay Adjustment!'*!
(inches/mile) (dollars per standard segment)
<35 250
>35to <45 1125-(25x1R1)
> 45 0

U If the engineer directs placing upper layer asphaltic mixtures between
October 15 and May 1 for department convenience as specified in standard
spec 450.3.2.1(5), the department will not adjust pay for ride on pavement the
department orders the contractor to place when the temperature, as defined in
standard spec 450.3.2.1(2), is less than 36 F.

If the engineer directs placing concrete pavement for department
convenience, the department will not adjust pay for ride on pavement the
department orders the contractor to place when the air temperature falls
below 35 F.

(2]

7 The department will prorate the pay adjustment for partial segments based on their
length.
440-010 (20130615)

Asphaltic Surface Temporary.
Replace standard spec 465.2 (1) with the following:

Under the Asphaltic Surface Temporary bid item; submit a mix design. Furnish asphaltic
mixture meeting the requirements specified for either type E-3 or E-10 under standard spec
460.2; except the engineer will not require the contractor to conform to the quality
management program specified under standard spec 460.2.8. The nominal size of
aggregate shall be 25.0 mm.

Delete standard spec 465.2(2) of the standard specification.

Concrete Masonry Structures.

A Description

A.l General

Work under this item applies to cast in place concrete for structures. Conform to standard

specs 501, 502, 504, 701, 710 and 715 and as modified in this special provision. Apply this
special provision to all cast in place concrete placed under the following bid items:
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502.0100 Concrete Masonry Bridges

502.0200 Concrete Masonry Bridges HES
502.1100 Concrete Masonry Seal

504.0100 Concrete Masonry Culverts

504.0200 Concrete Masonry Culverts HES
504.0500 Concrete Masonry Retaining Walls
504.0600 Concrete Masonry Retaining Walls HES
504.0900 Concrete Masonry Endwalls

A.2 Concrete Masonry Bridges

Work under the item Concrete Masonry Bridges applies to cast in place concrete for bridge
substructures, which includes abutments and piers. Cast in place concrete for bridge
superstructures, which includes bridge decks, raised medians, sidewalks, and parapets, is
covered under the special provision item HPC Masonry Structures.

B (Vacant)

C Construction
Replace standard spec 501.3.8.2 with the following:

The contractor is responsible for the quality of the concrete placed in hot weather. Submit
a written temperature control plan at or before the pre-pour meeting. In that plan, outline
the actions taken to control concrete temperature if the concrete temperature at the point of
placement exceeds 80° F (27° C). Do not place concrete without the engineer's written
acceptance of that temperature control plan. Perform the work as outlined in the
temperature control plan.

If the concrete temperature at the point of placement exceeds 90° F (32° C), do not place
concrete under the following bid items:

Concrete Masonry Bridges

Concrete Masonry Bridges HES
Concrete Masonry Retaining Walls
Concrete Masonry Retaining Walls HES
Concrete Masonry Culverts

Concrete Masonry Culverts HES
Concrete Masonry Endwalls

Notify the engineer whenever conditions exist that might cause the temperature at the
point of placement to exceed 80° F (27° C). If project information is not available, obtain
information from similar mixes placed for other nearby work.

Any additive or action taken to control the temperature of the Concrete Masonry to within
the limits of this special provision, including but not limited to the addition of ice to the
concrete mix, is considered incidental to the work and will not be measured or paid for
separately.
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28.

Add the following to standard spec 501.3.11:

501.3.11 Slip Forming
Do not place concrete by the slip-form method for any item covered by this special
provision.

D (Vacant)
E (Vacant)
SEF Rev. 13 0807

Concrete Staining Multi-Color B-67-339, Item 517.1015.5.01; B-67-340,
Item 517.0105.S.02.

A Description
Furnish and apply a multi-color concrete stain to the exposed concrete surfaces of the
structure, as detailed in the plans and as hereinafter provided.

B Materials

B.1 Mortar

Use mortar for sack rubbing the concrete surfaces as given in standard spec 502.3.7.5 or
use one of the following products:

Preblended, Packaged Type Il Cement:  Tri-Mix by TK Products
Thoroseal Pearl Gray by Thoro Products

The mortar shall contain one of the following acrylic bonding admixtures mixed and
applied in accordance to manufacturer’s recommendations:

Acrylic Bonding Admixture:  TK-225 by TK Products
Achro 60 by Thoro Products
Achro Set by Master Builders

B.2 Concrete Stain
Use concrete stain manufactured for use on exterior concrete surfaces. Use the following
products, or equal as approved by the department:

Tri-Sheen Concrete Surfacer, Smooth by TK Products

Tri-Sheen Acrylic by TK Products

TK-1450 Natural Look Urethane Anti-Graffiti Primers by TK Products
Safe-Cure and Seal EPX by Chem Masters

H + C Shield Plus by Sherwin-Williams
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Provide multiple colors of stain to produce a multi-color effect replicating the varying
coloration, and similar in colors to the brick used on the parapets of the bridges at the
nearby CTH P and IH94 interchange. Provide stain colored to produce the appearance of
grouted joints for joints between brick courses produced by the form liner.

C Construction

C.1 General

Furnish, prepare, apply, cure, and store all materials in accordance to the product
manufacturer’s specifications for the type and condition of application required.

Match or exceed the stain manufacturer’s minimum recommended curing time of the
concrete or 28 days, whichever is greater, prior to staining.

C.2 Preparation of Concrete Surfaces
Provide a sack rubbed finish in accordance to standard spec 502.3.7.5, using mortar as
indicated above on concrete surfaces with open voids or honeycombing.

Following the sack rubbing, clean all concrete surfaces that are to be coated to ensure that
the surface is free of all laitance, dirt, dust, grease, efflorescence, and any foreign material
and that the surface will accept the coating material according to product requirements. As
a minimum, clean the surface using a 3000-psi water blast. Hold the nozzle of the water
blaster approximately 6 inches from the concrete surface and move it continuously in a
sweeping motion. Give special attention to smooth concrete surfaces to produce an
acceptable surface texture. Correct any surface problems resulting from the surface
preparation methods. Grit blasting of the concrete surface is not allowed.

C.3 Staining Concrete Surfaces
Apply the concrete stain in accordance to the manufacturer’s recommendations.

Apply the concrete stain when the temperature of the concrete surface is 45° F or higher, or
as given by the manufacturer.

The color of the staining shall produce a multi-color effect that consists of multiple colors
replicating varying natural stone coloration. Stain the joints between stones produced by
the form liner to create the appearance of grouted joints.

Do not begin staining the structure until earthwork operations are completed to a point
where this work can begin without receiving damage. Where this work is adjacent to
exposed soil or pavement areas, provide temporary covering protection from overspray or
splatter.

C.4 Test Areas

Prior to applying stain to the structure, apply the stain to sample panels measuring a
minimum of 48-inches x 48-inches and constructed to demonstrate workmanship in the use
of the form liner specified on the structure if applicable. Match or exceed the stain
manufacturer’s minimum recommended curing time of the concrete or 28 days, whichever
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is greater, prior to staining. Submit color samples to the department prior to staining the
sample panels. Prepare the concrete surfaces of the sample panels and apply stain using the
same materials and in the same manner as proposed for the structure, including staining of
the joints between stones produced by the form liner. Do not apply stain to the structure
until the department approves the test panels.

C.5 Surfaces to be Coated.
Apply concrete stain to the surfaces in accordance to the plan.

D Measurement
The department will measure Concrete Staining Multi-Color (Structure) in area by the
square foot of surface, acceptably prepared and stained.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
517.1015.5.01 Concrete Staining Multi-Color B-67-339 SF
517.1015.S.02 Concrete Staining Multi-Color B-67-340 SF

Payment is full compensation for furnishing and applying the coloring system; for
preparing the concrete surface; and for constructing and staining the sample panels.
517-115 (20130615)

Architectural Surface Treatment B-67-339, Item 517.1050.S.01;
Architectural Surface Treatment B-67-340, Item 517.1050.S.02.

A Description

Construct a concrete masonry architectural surface treatment on the exposed concrete
surfaces of the structure, as detailed in the plans and as hereinafter provided.

B Materials
Use form liners that attach easily to the forming system, and do not compress more than
Ya-inch when poured at a rate of 10 vertical feet/hour.

Use a release agent that is compatible with the form liner and coloring materials.

Wall ties shall have set “break-backs” at a minimum of ¥-inches from the finished
concrete surface.

The formliner shall be selected to achieve the look of the New Brick blend, similar to the
structures on IH94 and CTH P.
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C Construction

C.1 Equipment

Equipment and tools necessary for performing all parts of the work shall be satisfactory as
to design, capacity, and mechanical condition for the purposes intended. Repair, improve,
replace, or supplement all equipment that is not maintained in full working order, or which
is proven inadequate to obtain the results prescribed.

C.2 Form Liner Preparation

Clean the form liner prior to each pour and ensure that it is free of any build-up. Visually
inspect each liner for blemishes or tears, and repair if necessary per manufacturer’s
recommendations.

Apply form release per manufacturer’s recommendations.

C.3 Form Liner Attachment

Place adjacent liners less than “-inch from each other, attach liner securely to forms in
accordance to the manufacturer’s recommendations, and coordinate wall ties with form
liner and form manufacturer, e.g., diameter, size, and frequency.

C.4 Surface Finishing
Ensure that the textured surface is free of laitance; sandblasting is not permitted.

Grind or fill pouring blemishes.

D Measurement
The department will measure Architectural Surface Treatment (Structure) in area by the
square foot of architectural surface, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
517.1050.S.01 Architectural Surface Treatment B-67-339 SF
517.1050.S.02 Architectural Surface Treatment B-67-340 SF

Payment is full compensation for producing the proposed architectural surface treatment
including: preparing the foundation; finishing and protecting the surface treatment; and for
properly disposing of surplus material.

517-150 (20110615)
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Traffic Control Surveillance and Maintenance.

Replace standard spec standard spec 643.3.2 with the following:

(1) Under the Traffic Control Surveillance and Maintenance bid items, provide personnel
to inspect and maintain the traffic control devices, furnished, and installed, in proper
condition. Personnel to verify that all traffic control devices required per the plans and
specifications and as directed by the engineer are in place and in proper condition.

(2) If this bid item is included in the contract, provide one person, called the traffic control
specialist, responsible for inspecting, maintaining traffic control signs or devices, and
reviewing the site for compliance with plans and special provisions; the contractor may
need to provide other personnel to accomplish the inspection and maintenance; and
provide all necessary vehicles, equipment, tools, and repair materials.

(3) Inspection and maintenance includes all traffic control signs or devices included in the
contract, including those on detour routes. Begin when the first traffic control sign or
device is put into operation and end when the last traffic control sign or device is removed
from operation.

(4) Ensure that the traffic control specialist inspects the traffic control signs and devices at
least twice each workday and once each non-workday with at least one of the daily
inspections during daytime. Separate inspections done on workdays by at least 8 hours or
the amount of time from the beginning to the end of that day's work operations, whichever
is less. During each inspection, clean, repair, replace, or install each traffic control sign or
device not performing as intended, as necessary.

(5) Ensure that the traffic control specialist inspects each reflective traffic control sign or
device at least once each week during hours of darkness. View the signs and devices using
low beam vehicle headlights to ensure reflectorization is unimpaired. Clean, repair, or
replace each reflectorized traffic control sign or device not performing as intended, as
necessary, before sunset of the next calendar day, or as the engineer directs otherwise.

(6) Ensure that the traffic control specialist meets once each workday with the department
representative responsible for traffic control on the project to discuss possible problems
with the traffic control.

(7) Ensure that the traffic control specialist submits a written report weekly to the engineer
documenting both daytime and nighttime inspections.

(8) Make the control specialist, or other contractor-designated person, available 24 hours
per day, 7 days per week to clean, repair, replace or install traffic control devices not
performing as intended throughout the period traffic control signs and devices are
operating under this contract. Provide to the engineer, the County Sheriff, and the State
Patrol Region Headquarters responsible for that county the telephone number to contact
the control specialist or other contractor-designated person. The control specialist, or other
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32.

33.

designated person, shall respond to reach any location within the contract limits, or on
detour routes, within 2 hours of being contacted, and shall promptly accomplish the
necessary cleaning, repair, or replacement.

Traffic Control Signs Removal.

Add the following to standard spec 643.3.8.3:

Remove all signs on temporary mounts and other potential associated hazards to the
traveling public from the right-of-way when not in use.

Traffic Control Detour Signs Not In Use.

Replace standard spec 643.3.8.6(6) with the following:

Immediately remove or cover signing when the detour is no longer in effect. When
removing signs, removal all signs, posts, supports and other potential associated hazards to
the traveling public from within the right-of-way.

Pavement Marking Grooved Wet Reflective Contrast Tape 4-Inch, Item
646.0841.S.

A Description

This special provision describes furnishing, grooving and installing preformed wet
reflective pavement marking contrast tape for grooved applications as shown on the plans,
according to standard spec 646, and as hereinafter provided.

B Materials
Furnish wet reflective pavement marking contrast tape and adhesive material, per
manufacturer’s recommendation if required, from the department’s approved products list.

Furnish a copy of the manufacturer’s recommendations to the engineer before preparing
the pavement marking grooves.

C Construction

C.1 General

For quality assurance, provide the engineer and the region’s Marking Section evidence of
manufacturer training in the proper placement and installation of pavement marking
contrast tape.

Plane the grooved lines according to details in the plan and per manufacturer’s
recommendations. Use grooving equipment with a free-floating, independent cutting head.
Plane a minimum number of passes to create a grooved surface per manufacturer’s
recommendations.
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C.2 Groove Depth

Cut the groove to a depth of 120 mils + 10 mils from the pavement surface or, if tined,
from the high point of the tined surface. To measure the depth, the contractor may use a
depth plate placed in the groove and a straightedge placed across the plate and groove, or
the contractor may use a straightedge placed perpendicular to the groove. The department
may periodically check groove depths.

C.3 Groove Width — Longitudinal Markings
Cut the groove one-inch wider than the width of the tape.

C.4 Groove Position

Position the groove edge according to plan details. Groove a minimum of 4 inches, but not
greater than, 12 inches from both ends of the tape segment. Achieve straight alignment
with the grooving equipment.

C.5 Groove Cleaning

C.5.1 Concrete

Cooling the cutting head with water may be necessary for some applications and
equipment. If cooling water is necessary, flush the groove immediately with high-pressure
water after cutting to remove any build-up of cement dust and water slurry. If this is not
done, the slurry may harden in the groove.

If water is used in the grooving process, allow the groove to dry a minimum of 24 hours
after groove cleaning, and prior to pavement marking application. The groove surface shall
be clean and dry before applying the adhesive, and the pavement marking tape. Use a
high-pressure air blower with at least 185 ft’/min air flow and 120 psi air pressure to clean
the groove; use of the air blower does not decrease the amount of time required for the
groove to dry.

C.5.2 New Asphalt
Groove pavement five or more days after paving.

Use a high-pressure air blower with at least 185 ft*/min air flow and 90 psi air pressure to
clean the groove.

C.5.3 Existing Asphalt

Check for structural integrity in supporting grooving operations. If the structural integrity
of the asphalt pavement is inadequate to support grooving operations, immediately notify
the engineer.

Use a high-pressure air blower with at least 185 ft*/min air flow and 90 psi air pressure to
clean the groove.
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C.6 Tape Application
Apply the tape when both the air and surface temperature are 40 degrees F and rising.

Apply tape in the groove as per manufacturer’s recommendations. If manufacturer’s
recommendations require surface preparation adhesive

1) For the Southeast Region and the ozone non-attainment Northeast Region counties
of Sheboygan, Manitowoc, and Kewaunee:

Apply SPA-60 during May 1 to September 30, both dates inclusive due to
Volatile Organic Compound Limitations..

Apply P-50 during October 1 to April 30, both dates inclusive. —
2) For the remainder counties:
Apply either adhesive.

Refer to the manufacturer’s instructions for determining when the surface preparation
adhesive is set.

Tamp the wet reflective pavement marking contrast tape with a tamper cart roller, with a
minimum of a 200-lb load, cut to fit the groove. Tamp a minimum of three complete
cycles (6 passes) with grooved modified tamper roller cart.

D Measurement

The department will measure Pavement Marking Grooved Wet Reflective Contrast Tape
(Width) for grooved applications in length by the linear foot of tape placed according to
the contract and accepted.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT
646.0841.S Pavement Marking Grooved Wet Reflective Contrast LF
Tape 4-Inch

Payment is full compensation for cleaning and preparing the pavement surface; furnishing
and installing the material; and for removing temporary pavement marking, if necessary.
646-022 (20120615)
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HPC Masonry Structures, Item SPV.0035.01.

This special provision describes specialized material and construction requirements for
high-performance concrete used in bridge structures. Conform to standard spec 501, 502
and 509, as modified in this special provision. This special provision also describes QMP
concrete pavement and structures. Conform to standard spec 715 as modified in this
special provision.

MODIFY THE STANDARD SPECIFICATIONS AS FOLLOWS:

501.2.5.4.1 General
Replace the entire text with the following:

@y Use clean, hard, durable crushed limestone with 100% fractured surfaces and free of an
excess of thin or elongated pieces, frozen lumps, vegetation, deleterious substances or
adherent coatings considered injurious.

) Use virgin aggregates only.

501.2.5.4.2 Deleterious Substances
Replace paragraph one with the following:

@y The amount of deleterious substances must not exceed the following percentages:

DELETERIOUS SUBSTANCE PERCENT BY WEIGHT

SRALE. ..t ettt et esneeeneeas 1.0
0Lttt ettt ettt 1.0
(O 2 113301 oL TSP UUS 0.3
SOt fTAZMENTS .....eeueiieiiieiieee et ettt et ae et e eneeas 5.0
Any combination 0f @DOVE.........eieviiiiiiiieiiie ettt 5.0
Thin or elongated pieces based on a 3:1 1atio......ceecuieriieriieriiieieeieeeece e 15.0
Materials passing the NO. 200 SIEVE .......cevvieeriieeriieeieeeiee e eeee e eree e e 1.5
CREItM Lottt bttt 1.0

MMaterial classified lithologically as chert and having a bulk specific gravity
(saturated surface-dry basis) of less than 2.45. Determine the percentage of chert by
dividing the weight of chert in the sample retained on a 3/8-inch sieve by the
weight of the total sample.

501.2.5.4.3 Physical Properties
Replace paragraph one with the following:

@y The department will ensure that Los Angeles wear testing conforms to AASHTO T 96,
soundness testing conforms to AASHTO T 104 using 5 cycles in sodium sulfate
solution on aggregate retained on the No. 4 sieve, and freeze-thaw soundness testing
conforms to AASHTO T 103. The percent wear must not exceed 30, the weighted
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soundness loss must not exceed 6 percent, and the weighted freeze-thaw average loss
must not exceed 15 percent.

501.3.2.4.3.3 Extended Delivery Time
Delete paragraph one.

501.3.5.1 General
Replace paragraph one with the following:

) Use central-mixed concrete as defined in 501.3.5.1(2) for all work under this special
provision.

501.3.5.2 Delivery
Replace paragraph three with the following:

@) Deliver and completely discharge concrete within one hour beginning when adding
water to the cement, or when adding cement to the aggregates. A decrease in air
temperature below 60° F or the use of department-approved retarders does not increase
the discharge time.

501.3.7.1 Slump
Replace the entire text with the following:

@y Use a 2-inch to 4-inch slump.
) Perform the slump tests for concrete according to AASHTO T 119.

501.3.8.2.1 General
Replace paragraphs one and two with the following:

o Take the following steps to ensure the quality of the concrete placed. Submit a written
temperature control plan at or before the pre-pour meeting. In that plan, outline the
actions the contractor will take to control concrete temperature if the concrete
temperature at the point of placement exceeds 80° F. Do not place concrete without the
engineer's written acceptance of that temperature control plan. Perform the work as
outlined in the temperature control plan.

@) If the concrete temperature at the point of placement exceeds 80° F, do not place
concrete for items covered in this special provision.

501.3.8.2.2 Bridge Decks
Replace the entire text with the following:

) Do not place concrete for bridge decks when the ambient air temperature is above
80° F.
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)

3)

“)

(&)

(6)

For concrete placed in bridge decks, submit a written evaporation control plan at each
pre-pour meeting. In that plan, outline the actions the contractor will take to maintain
concrete surface evaporation at or below 0.15 pounds per square foot per hour. Do not
place concrete for bridge decks without the engineer’s written acceptance of that
evaporation control plan. If the engineer accepts an evaporation control plan calling for
ice, the department will pay $0.75 per pound for that ice. Perform the work as outlined
in the evaporation control plan.

If predicting a concrete surface moisture evaporation rate exceeding 0.15 pounds per
square foot per hour, do not place concrete for bridge decks.

Provide evaporation rate predictions to the engineer 24 hours prior to each bridge deck
pour.

Compute the evaporation rate from the predicted ambient conditions at the time and
place of the pour using the nomograph, or computerized equivalent, specified in CMM
5.25, figure 1. Use weather information from the nearest national weather service
station. The engineer will use this information to determine if the pour will proceed as
scheduled.

At least 8 hours before each pour, the engineer will inform the contractor in writing
whether or not to proceed with the pour as scheduled. If the actual computed
evaporation rate during the pour exceeds 0.15 pounds per square foot per hour, at the
sole discretion of the engineer, the contractor may be allowed to implement immediate
corrective action and complete the pour. If the engineer allows the placement to
continue, the department will pay $0.75 per pound for the quantity of ice required to
maintain the concrete surface evaporation at or below 0.15 pounds per square foot per
hour.

502.2.6.2 Burlap
Replace the entire text with the following:

(€]

Furnish burlap conforming to AASHTO M 182, class 1, 2, 3 or 4.

502.3.2.1 Detailed Plans
Replace the entire text with the following:

M

As specified in 105.2, submit four copies of detailed plans and computations for
falsework, signed and sealed by a Professional Engineer registered in the State of
Wisconsin, three weeks prior to erection of falsework for review and acceptance.
Acceptance of the detailed plans and computations will in no way relieve the
contractor of the responsibility of providing a safe and stable structure, and obtaining
satisfactory results.
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502.3.5.4 Superstructures
Delete paragraph six.

502.3.7.8 Floors
Replace paragraph five with the following:

5y Set the rails or tracks that the finish machine rides on, to the required elevation; and
ensure they adjust to allow for settlement under load. Support the rails or tracks outside
the limits of the finished riding surface. Do not support rails or tracks on the tops of
girders, or within the finished riding surface, without written permission of the
engineer.

Delete paragraph thirteen, fourteen and fifteen.

Add the following to the end as paragraphs nineteen, twenty, twenty-one, twenty-two, and
twenty three:

a9) Do not place bridge deck concrete more than 10 feet ahead of the finishing machine. If
there is a delay of more than 10 minutes during the placement of a bridge deck, cover
all concrete (unfinished and finished) with wet burlap to protect the concrete from
evaporation until placement operations resume.

«0) Keep hand finishing, except for the edge of deck, to a minimum. Equip the finishing
machine with a pan behind the screed. Apply micro texture using a broom or turf drag
following the use of a 10-foot straight edge. Only finish by hand as necessary to close
up finished concrete. Begin wet curing the deck immediately following the micro
texture.

@1 For bridge decks with a design speed of 40 mph or greater, provide longitudinal
grooving according to the provision included in this contract.

2) Place HPC Masonry Structures for bridge decks during nighttime hours. Begin work
no earlier than two hours before sunset and end no later than 2 hours after sunrise;
unless alternate begin and end times are approved prior to the concrete placement by
the engineer. To determine acceptable hours, use the sunset and sunrise times
published by the National Weather Service for the proposed date of the concrete
placement or as mutually agreed to by the contractor and the engineer.

3 Provide lighting as necessary to safely perform the required work and facilitate
inspection during nighttime hours. Ensure that lighting does not interfere with or
impede traffic on open roadways and does not cause glare, shine or directly face the
eyes of oncoming drivers. After initial setup, drive through and observe the lighted
work area from each direction on the main roadway. Adjust lighting alignment if
lighting causes glare, shine or directly faces the eyes of oncoming drivers
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502.3.8.1 General
Replace paragraph one with the following:

M

Maintain adequate moisture throughout the concrete mass to support hydration for at
least 14 days.

502.3.8.2.1 General
Replace the entire text with the following:

M

)

3)

Wet-cure the concrete for bridge decks, structural approach slabs, sidewalks on bridges
and raised medians on bridges for 14 days by use of a soaker hose system, or other
engineer-approved methods. Cover the finished surface of bridge decks and overlays
with one layer of wetted burlap or wetted cotton mats within 10 minutes after the
finishing machine has passed. Apply the burlap/cotton gently so as to minimize
marking of the fresh concrete. Keep the first layer of burlap/cotton continuously wet
until the bridge deck or overlay is sufficiently hard to apply a second layer of wetted
burlap/cotton. Immediately after applying the second layer of burlap/cotton, continue
to keep the deck wet until placing and activating the soaker hose system. Throughout
the remainder of the curing period, keep the burlap/cotton continuously wet with
soaker hoses hooked up to a continuous water source. Inspect the burlap/cotton twice
daily to ensure the entire surface is moist. If necessary, alter the soaker hose system as
needed to ensure the entire surface is completely covered and stays moist. After 48
hours from the time of completion of the bridge deck or overlay pour, the soaker hose
system and burlap/cotton may be covered with polyethylene sheeting. Provide a
continuous flow of water through the soaker hose system for the entire curing period.

Do not uncover any portion of the deck at any time for any reason during the first 7
days of the curing period except as permitted by the engineer.

Set up and test the fogging system before each bridge deck, structural approach slab,
bridge mounted sidewalk or bridge mounted raised median pour. Keep the fogging
system set up and operational for the duration of the pour.

502.3.8.2.3 Decks
Delete the entire text.

502.3.8.2.4 Parapets
Replace the entire text with the following:

M

)

Cure the inside and outside concrete faces and tops of railings or parapets by covering
with wetted burlap immediately after form removal and surface finish application.
Keep the burlap thoroughly wet for at least 7 days; or by covering for the same period
with thoroughly wet polyethylene-coated burlap conforming to 502.2.6.4

Secure coverings along all edges to prevent moisture loss.
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502.3.9.6 Bridge Decks
Replace paragraph two with the following:

@

Protect the underside of the deck, including the girders, for bridge deck and overlay
pours by housing and heating when the national weather service forecast predicts
temperatures to fall below 32° F during the cold weather protection period. Maintain a
minimum temperature of 40° F in the enclosed area under the deck for the entire 14-
day curing period.

502.5.1 General
Replace paragraph one with the following:

M

The department will pay for plan quantities according to the pay plan quantity article at
the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 HPC Masonry Structures CYy
Lighting for nighttime bridge deck placement is included in the item HPC Masonry
Structures and will not be measured or paid for separately.

710.5 Sampling and Testing
Add the following standard spec:

710.5.7 Chloride Penetration Resistance

(€]

)

3)

For each new or changed mix design, measure chloride penetration resistance
according to AASHTO T 277 (Rapid Chloride Permeability Test) at a frequency of 1
test per 3 months (quarterly) of production.

Strip permeability samples for AASHTO T 277 testing of their molds and wet cure to
an age of 7 days in a standard moist room or water tank. After 7 days, submerge the
samples in water heated to 100° F until an age of 28 days. Upon completion of the
curing process, obtain one sample from each cylinder and test according to AASHTO
T 277.

Ensure that the initial accepted mix designs meet the chloride penetration resistance
limit of 1500 coulombs based on the AASHTO T 277 Rapid Chloride Permeability
test. Chloride resistance testing conducted quarterly using AASHTO T 277 Rapid
Chloride Permeability Test during production will not be used for acceptance of
previously accepted mixes and concrete masonry mixed and placed according to the
contract requirements. For quarterly chloride resistance test results exceeding 1500
coulombs, the department may require adjustment of the concrete mix going forward
to improve the chloride penetration resistance.
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715.2.3.2 Structures
Replace paragraph one with the following:

aa)Develop and test each mix to be used for HPC Masonry Structures. Produce a
laboratory trial mix for each mix, as well as a trial mix from each plant used to supply
the project. Test all mixes at a department-qualified laboratory.

as) The laboratory trial mix data must include the results of the following tests:

AASHTO T 119 Slump of Hydraulic Cement Concrete.

AASHTO T 121 Mass per Cubic Foot, Yield

AASHTO T 152 Air Content.

AASHTO T 22 Compressive Strength.

AASHTO T 277 Rapid Determination of the Chloride Permeability of
Concrete, using the modified curing procedure according to 710.5.7 (2) herein.
AASHTO T 309 Temperature.

7. Water Cement Ratio.

M

@

ac) The 28-day compressive strength must be greater than or equal to 4000 psi. The 28-day
results of the permeability test must be less than or equal to 1500 coulombs.

Replace paragraph two with the following:

) Provide a minimum cementitious content of 470 pounds per cubic yard and a
maximum cementitious content of 540 pounds per cubic yard. For all superstructure
and substructure concrete, unless the engineer approves otherwise in writing, conform
to one of the following:

1. Use class C fly ash or grade 100 or 120 slag as a partial replacement for Portland
cement. For binary mixes use 15% to 30% fly ash or 20% to 30% slag. For ternary
mixes use 15% to 30% fly ash plus slag in combination. Percentages are stated as
percent by weight of the total cementitious material in the mix.

2. Useatype IP or IS blended cement.

SEF Rev. 13 0709

Truck or Trailer-Mounted Attenuator, Item SPV.0045.01.

A Description
ay This special provision describes protecting work operations with a truck or trailer-
mounted attenuator (TMA).

B Materials

@) Furnish and maintain a TMA conforming to NCHRP Report 350 test level 3 or to
MASH crashworthiness criteria. Submit written certification from the manufacturer
that the host vehicle/attenuator configuration provided conforms to crashworthiness
criteria. Include the federal-aid reimbursement eligibility letter with that submittal.
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) Provide a host vehicle and mount the attenuator conforming to the attenuator
manufacturer's specifications. Provide the engineer a copy of the manufacturer’s
specifications and installation instructions.

C Construction
a) Coordinate with the engineer at least 72 hours before its intended use so the engineer
can determine if the work operation requires TMA protection.

) Position the attenuator at a manufacturer-recommended location in advance of a
stationary work operation. Position and maintain the attenuator consistently at the
manufacturer-recommended distance from a mobile work operation. Ensure that an
operator stays with the host vehicle while protecting a mobile work operation.

D Measurement

) The department will measure Truck or Truck-Trailer-Mounted Attenuator by the day
acceptably completed, measured to the 1/2-day based on the engineer-determined time
the attenuator is required to protect work operations. The department will measure 4 or
less hours per calendar day as a half day and over 4 hours as a full day.

E Payment
) The department will pay for measured quantities at the contract unit price under the
following bid item:
ITEM NUMBER DESCRIPTION UNIT

SPV.0045.01 Truck or Trailer-Mounted Attenuator DAY

) Payment is full compensation for providing the portable attenuator, host vehicle, and
operator.
SEF Rev. 14 0123

Temporary Sediment Basin, Item SPV.0060.01.

A Description

This special provision describes constructing a sediment basin of sufficient size to provide
an effective means to filter the water from the dewatering operation before it is discharged
into the receiving waters in accordance to the details shown on the plans and as hereinafter
provided.

B Materials
All materials incorporated into this item shall conform to the pertinent requirements of the
standard specifications.

C Construction

The dimensions of the sediment basin shall be approved by the engineer prior to
construction. The sediment basin shall be lined with an approved geotextile fabric with
erosion bales trenched in around the perimeter of the basin. Erosion control bales shall
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surround the basin and %:-inch clear washed stone shall be placed in the bottom of the
basin. This item shall include maintenance and cleaning of the sediment pond as directed
by the engineer.

D Measurement
The department will measure Temporary Sediment Basin as each individual temporary
sediment basin, acceptably completed.

E Payment

The department will pay for measured quantities at the contract price under the following
bid items.

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.01 Temporary Sediment Basin Each

Payment is full compensation for furnishing all materials, for furnishing all excavating, for
any maintenance, for disposing of surplus materials, and for removal of the basin after
completion of the dewatering operations.

Mobilizations Emergency Pavement Repair, Item SPV.0060.02.

A Description

Furnish and mobilize personnel, equipment, traffic control, and materials to the project site to
repair the existing pavement on an emergency basis as the engineer directs. An emergency is
a sudden occurrence of a serious and urgent nature, beyond normal maintenance of the
existing pavement.

B (Vacant)

C Construction

Mobilize with sufficient personnel, equipment, traffic control, materials and incidentals on
the jobsite within 4 hours of the engineer’s written order to repair the existing pavement on
an emergency basis.

D Measurement

The department will measure Mobilizations Emergency Pavement Repair as each individual
mobilization acceptably completed. The department will not include delivering and
installing pavement repair or maintenance materials provided for in specific contract bid
items. All traffic control items used for each Mobilization will be considered incidental to
the Mobilization.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Mobilizations Emergency Pavement Repair Each

1060-38-70 62 of 76



38.

39.

Payment is full compensation for the staged moving of personnel, moving equipment,
setting up and removing traffic control, traffic control materials, and moving materials.
The department will pay separately for delivery and installation of pavement repair
materials under the other bid items in this contract. The department will not pay separately
for traffic control items and materials even though they may be included in other bid items
in this contract and will consider them incidental to each Mobilization.

SEF Rev. 14 0319

Concrete Barrier End Anchorage 4-Ft Width 12-Inch, Item SPV.0060.03.

A Description
Construct Concrete Barrier End Anchorage 4-Ft Width 12-Inch in accordance to standard
spec 603, as detailed in the plans, and as hereinafter provided.

B (Vacant)
C (Vacant)

D Measurement
The department will measure Concrete Barrier End Anchorage 4-Ft Width 12-Inch as each
individual end anchorage, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER  DESCRIPTION UNIT
SPV.0060.03 Concrete Barrier End Anchorage 4-Ft Width 12-Inch Each

The department will pay for excavating and preparing the foundation; for providing all
materials shown in the plans, including concrete, expansion joints, reinforcement, concrete
and base aggregate dense between parallel runs of concrete barrier vertical back, and
extruded polystyrene; for furnishing all joints as shown in the plans; and for placing,
finishing, protecting, and curing concrete.

Landmark Reference Monuments Special, Item SPV.0060.04.

A Description

This special provision describes preserving the location and constructing new reference
monuments for existing Public Land Survey System (PLSS) section corner monuments
within the proposed construction limits.

B Materials

The department can furnish aluminum monument caps if necessary. Otherwise, all
materials for the monumentation and witness ties will be the responsibility of the
contractor to provide. Any monuments that satisfy Wisconsin Administrative Code
Chapter AE-7 will be acceptable.
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C Construction
Complete the work in accordance to the pertinent requirements of standard spec 621.3 and
as follows:

Obtain existing tie sheets from the Waukesha County Surveyor. Locate and verify existing
PLSS monuments and ties. Furnish, and install if necessary, temporary and/or permanent
ties. Provide a temporary tie sheet to the department and the Waukesha County Surveyor,
for use by the public during the construction phase of the project and before the final
monumentation is complete.

Perpetuate and/or reset all PLSS monuments and witnesses under the direction of a State
of Wisconsin Licensed Professional Land Surveyor. Prepare the temporary and final PLSS
monument records in accordance to the Wisconsin Administrative Code Chapter AE-7.
Prepare and File new monument records with the Waukesha County Surveyor in
accordance to AE-7 and provide a copy of the same to the WisDOT SW Region-Madison
Survey Coordinator. This work shall be overseen and completed by a State of Wisconsin
Licensed Professional Land Surveyor.

The approximate location of the section corners that will likely be disturbed due to the
proposed construction:

Landmark Reference Monument
Station Offset Township Range Section Corner
607+76 0 T7N RI7E 15/16

Notify the Waukesha County Surveyor and WisDOT/SE Region Survey Coordinator five
working days prior to construction operations that may disturb existing monuments, with
pertinent questions or for department provided monument caps.

D Measurement
The department will measure Landmark Reference Monuments Special by each individual
unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.04 Landmark Reference Monuments Special Each

Payment is full compensation for furnishing a Professional Land Surveyor; obtaining
existing PLSS monument record tie sheet(s); preparing, providing and filing
temporary/final PLSS monument record tie sheet(s) from a Professional Land Surveyor;
all survey work related to the perpetuation process; the furnishing and placing of all PLSS
survey monuments; the furnishing and placement of any necessary witness ties; the
removal of the existing monument(s) if necessary; and for excavating for the placement of
the new monument(s) if necessary.
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Bar Steel Reinforcement HS Stainless Bridges, Item SPV.0085.01.

A Description
This work consists of furnishing and placing stainless steel reinforcing bars as shown in
the plans and as hereinafter provided.

B Materials
B.1 General
Conform to standard spec 505.2 except as modified in this special provision.

B.2 Grade and Type
The material shall conform to ASTM A 955 and to one of the following Unified
Numbering System (UNS) designations: S31653, S31803, S32205, or S32304.

Supply Grade 60 bars, all of the same UNS designation.

B.3 Evaluation of Corrosion Resistance

Prior to fabrication, supply test results from an independent testing agency certifying that
stainless steel reinforcement from the selected UNS designation meets the requirements of
Annex Al of ASTM A955. Corrosion performance for the selected UNS designation shall
be redemonstrated if the processing method is significantly altered. Removal of mill scale
or pickling processes used for stainless steel reinforcement supplied under this contract
shall be the same as those used to prepare the samples tested per Annex Al of ASTM
A955.

B.4 Chemical Composition
Material shall conform to that specified in ASTM A276, Table 1, Chemical Requirements,
for the given UNS designation.

B.5 Heat Treatment
Bars may be furnished in one of the heat treatment conditions listed in ASTM A955, and
as needed to meet the requirements of this specification.

B.6 Finish

Supply bars that are free of dirt, mill scale, oil and debris by pickling to a bright or uniform
light finish. Bars supplied with a tarnished or mottled finish are sufficient cause for
rejection. Fabricate and bend bars using equipment that has been thoroughly cleaned or
otherwise modified to prohibit contamination of the stainless steel from fragments of
carbon steel or other contaminants.

Bars displaying rust/oxidation, questionable blemishes, or lack of a bright or uniform
pickled surface are subject to rejection.

1060-38-70 65 of 76



B.7 Bending and Cutting

Bend bars in accordance to standard spec 505.3.2 and ASTM A955. Use fabrication
equipment and tools that will not contaminate the stainless steel with black iron particles.
To prevent such contamination, equipment and tools used for fabrication, including
bending and cutting, shall be solely used for working with stainless steel. Do not use
carbon steel tools, chains, slings, etc. when fabricating or handling stainless steel
reinforcing bars.

B.8 Control of Material

All reinforcement bars or bar bundles delivered to the project site shall be clearly
identified with tags bearing the identification symbols used in the Plans. The tags shall
also include the UNS designation, heat treat condition, heat number, grade (corresponding
to minimum yield strength level), and sufficient identification to track each bar bundle to
the appropriate Mill Test Report.

Provide samples for department testing and acceptance in accordance to the CMM
requirements for Concrete Masonry Reinforcement — Bar Steel (Uncoated).

Provide Mill Test Reports (MTR) for the project that:

1. Are from the supplying mill verifying that the stainless reinforcement provided has
been sampled and tested and the test results meet ASTM A 955, ASTM A 276,
Table 1 and the Contract requirements;

2. Include a copy of the chemical analysis of the steel provided, with the UNS
designation, the heat lot identification, and the source of the metal if obtained as
ingots from another mill;

3. Include a copy of tensile strength, yield strength and elongation tests per ASTM
A955 on each of the sizes of stainless steel reinforcement provided;

4. Permit positive determination that the reinforcement provided is that which the test
results cover;

5. Include a statement certifying that the materials meet standard spec 106 regarding
material being melted and manufactured in the United States; and

6. Certify that the bars have been pickled to a bright or uniform light finish.
C Construction
C.1 General
Conform to the construction methods in standard spec 505.3 except as modified in this

special provision:

Ship, handle, store, and place the stainless steel reinforcing bars according to the
applicable provisions with the following additions and exceptions:
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1. Prior to shipping, ensure that all chains and steel bands will not come into direct
contact with the stainless steel reinforcing bars. Place wood or other soft materials
(i.e., thick cardboard) under the tie-downs. Alternatively, use nylon or
polypropylene straps to secure the stainless steel reinforcing bars.

2. When bundles of reinforcing steel and stainless steel reinforcing bars must be
shipped one on top of the other, load the stainless steel reinforcing bars on top. Use
wooden spacers to separate the two materials. Space supports sufficiently close to
prevent sags in the bundles.

3. Outside storage of stainless steel reinforcing bars is acceptable. Cover the stainless
steel reinforcing bars with tarpaulins.

4. Store stainless steel reinforcing bars off the ground or shop floor on wooden
supports and separately from carbon steel reinforcement. Space supports
sufficiently close to prevent sags in the bundles.

5. Do not use carbon steel tools, chains, slings, etc. when fabricating or handling
stainless steel reinforcing bars. Only use nylon or polypropylene slings. Protect
from contamination during construction operations including any cutting, grinding,
or welding above or in the vicinity of the stainless steel bars. Flame cutting or
welding of stainless steel reinforcing bars is prohibited.

6. Place all stainless steel reinforcing bars on bar chairs that are solid plastic or
stainless steel. Fabricate stainless steel metal chairs and continuous metal stainless
steel supports from stainless steel conforming to the same requirements and UNS
designations as stainless steel reinforcing bar as listed in Section B, “Materials”.
Use stainless steel chairs with plastic-coated feet above steel beams.

7. Use stainless steel tie wires to tie stainless steel reinforcing bars. Tie wires shall
conform to the same requirements and UNS designations as stainless steel
reinforcing bars as listed in Section B, “Materials”, dead soft annealed, annealed at
size. The tie wire does not need to be of the same UNS designation as the bar
reinforcement.

Do not tie stainless steel reinforcing bars to, or allow contact with uncoated reinforcing
bars, galvanized forming hardware or attachments, or galvanized conduits. Direct contact
with these materials is not acceptable. When stainless steel reinforcing bars or dowels must
be near uncoated steel reinforcing bars, galvanized forming hardware, or other galvanized
metals, maintain a minimum 1-inch clearance between the two metals. Where insufficient
space exists to maintain this minimum, sleeve the bars with a continuous 1/8-inch
minimum thickness polyethylene or nylon tube extending at least 1 inch in each direction
past the point of closest contact between the two dissimilar bars and bind them with nylon
or polypropylene cable ties. Sleeves are not required between stainless steel reinforcing
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bars and welded girder shear studs. Stainless steel reinforcing bars are allowed to be in
direct contact with undamaged epoxy-coated reinforcing bars.

Uncoated fasteners (such as used for static safety lines on beams), anchors, lifting loops,
etc., that extend from the top flange of prestressed concrete beams into the bridge deck
shall be completely removed or cut off flush with the top flange of the beam prior to
casting the deck.

C.2 Splices

Splices shall be as shown in the plans. Substitution of stainless steel mechanical splices in
lieu of lap slices shown on the plans may be permitted in certain situations subject to
written approval by the engineer. Provide mechanical splices for stainless steel reinforcing
bars made of stainless steel conforming to one of the UNS designations listed in section B,
“Materials” and meeting the minimum capacity, certification, proof testing and written
approval requirements of 550.3.3.4.

If it is necessary or the contractor elects to increase or alter the number or type of bar
splices from those indicated in the plans, provide copies of plan sheets to the Engineer
showing the revised reinforcement layout, type, length and location of revised bar splices
and revised bar lengths. The Engineer must approve the location of new lap splices or
substitution of mechanical bar couplers in lieu of bar lap splices prior to fabrication. New
lap splices must be at least as long as those shown in the plans.

D Measurement

The department will measure Bar Steel Reinforcement HS Stainless Bridges by the pound
acceptably completed. The department will compute the stainless steel bar weight using
the standard weight per foot of equivalent size carbon steel reinforcing bars (ASTM A615)
regardless of which stainless steel alloy is provided.

If the contractor is permitted to alter the reinforcement layout per C.2, no adjustment to the
reinforcement bar quantity will be made for such alterations. Mechanical bar couplers that
are provided but not shown in the plans are included in the item Bar Steel Reinforcement
HS Stainless Bridges and will not be measured separately.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0085.01 Bar Steel Reinforcement HS Stainless Bridges LB

Payment is full compensation for providing, transporting and placing the stainless steel
reinforcing bars with all component materials as described above.
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If the contractor is permitted to alter the reinforcement layout per C.2, no additional
compensation will be made for such alterations. Mechanical bar couplers that are provided,
but not shown in the plans are included in the item Bar Steel Reinforcement HS Stainless
Bridges and will not be paid for separately.

Removing Piling, Item SPV.0090.01.

A Description

This special provision describes removing existing timber piling and includes removing,
drilling, or coring through existing timber piles where they are in conflict with proposed
new piling for abutments and piers. The work also includes backfilling the void left after
removal with structure backfill. The purpose of this work is to clear the location so the
proposed pile may be driven and installed without interference from an existing timber
pile.

B (Vacant)

C Construction

Remove any existing timber piling that is in conflict with proposed piling locations. An
existing timber pile is in conflict with a proposed pile if the timber pile is within 2.5
proposed-pile diameters (center-center spacing) of a proposed pile. One of the following
methods of removal shall be used:

Direct Pull: Wrap piling with a choker cable or chain attached at the top to a crane. Pull
the piling vertically, removing the piling from the soil.

Vibratory Excavation: Attach a vibratory hammer to a crane and to the existing piling.
Vibrate the piling loose. Pull the piling vertically and remove the piling from the soil.

Coring: Core through existing timber piles to an elevation that will permit the installation
of the proposed pile without interference. Unless directed otherwise, make the diameter of
the core hole only as large as required to eliminate the pile conflict.

Contractor Proposed: The contractor may propose, in writing, an alternate method of pile
removal.

When an existing pile is found to be in conflict with the proposed piling, the contractor
shall notify the engineer, and receive his approval on the selected removal method prior to

beginning any work to remove the timber piling.

Fill any void remaining after pile removal with structure backfill.

D Measurement
The department will measure Removing Piling by the linear foot, acceptably completed.
Measurement will be made along the vertical length of the timber piling removed.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Removing Piling LF

Payment is full compensation for removing existing timber piling; for providing and
placing necessary structure backfill material; and for disposing of all material excavated.

Drain Slotted Vane Longitudinal Temporary, Item SPV.0090.02.

A Description

This special provision describes furnishing and installing Drain Slotted Vane Longitudinal
Temporary as shown on the plans, in accordance to standard specs 501, 505, 521, 607, and
611, and as hereinafter provided.

B Materials
Construct the pipe that the vane drain casting rests in using 18-inch diameter culvert pipe
corrugated steel.

Furnish backfill material that is grade A, A-FA, A-S, A-T, A-IS, or A-IP concrete
conforming to standard spec 501.2 as modified in standard spec 716. Provide QMP for
class III ancillary concrete as specified in standard spec 716.

C Construction
Utilize SDD Slotted Corrugated Metal Pipe Surface Drains, Slotted Drain Installation at
Median Barrier Type D.

Prior to encasing the pipe in concrete, cover the upper end of the slotted drain as shown on
the plans. Otherwise, obtain engineer approval prior to any variations.

Prior to backfill operations adjacent to the slotted area of the slotted corrugated metal pipe
surface drain pipe, install timber blocks in the slots I accordance to the details as shown on
the plans. Remove any material entering the pipe at no expense to the department.

Keep the timer blocks in place until final cleanup operations are completed; at which time,
remove the timber blocks.

Exercise care to avoid damage to the slotted corrugated metal pipe surface drain pipe. If any
section of pipe is damaged or is unsatisfactory as determined by the engineer, replace the
drain pipe at no expense to the department.

Remove Drain Slotted Vane Longitudinal Temporary prior to constructing the roadway to

its final condition. Repair opening in drainage structure at connection to Drain Slotted
Vane Longitudinal Temporary. Ensure engineer approval of submitted method of repair.
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D Measurement
The department will measure Drain Slotted Vane Longitudinal Temporary by the linear
foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Drain Slotted Vane Longitudinal Temporary LF

Payment is full compensation for furnishing all materials, including culvert pipe corrugated
steel and end cap, slotted vane drain castings, concrete masonry and reinforcement;
adjusting bricks; drilling inlet or manhole cover to accommodate connection bolts to vane
drain; hauling and placing the pipe; making connections to existing inlets; cleaning out and
restoring site of work; removing and disposing of all materials for Drain Slotted Vane
Longitudinal Temporary, and for repairing opening of drainage structure

SEF Rev. 13 0812

Pavement Cleanup Project 1060-38-70, Item SPV.0105.01.

A Description
This special provision describes cleanup of dust and debris from pavements within and
adjacent to the job site.

B Materials

B.1 Pavement Cleanup

Furnish a vacuum-type street sweeper equipped with a power broom, water spray system,
and a vacuum collection system.

Vacuum equipment shall have a self-contained particulate collector capable of preventing
discharge from the collection bin into the atmosphere.

Use a vacuum-type sweeper as the primary sweeper, except as specified herein or
approved by the engineer.

C Construction

C.1 Pavement Cleanup

Keep all pavements, curb lanes and gutters both closed and open to public traffic within
the job-site boundaries free of dust and debris generated from any activity under the
contract. Keep all pavements, curb lanes and gutters adjacent to the project free of dust and
debris that are affected by land disturbing, dust generating activities, as defined in the
contractor's dust control implementation plan.

Provide surveillance to identify if material is being tracked from the jobsite. Clean up

spillage and material tracked from the project within an hour of occurrence or as directed
by the engineer. Perform cleanup operations in a safe manner.
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Provide routine sweeping of all pavements, curb lanes and gutters on local street active
haul routes a minimum of once a day as defined in the Dust Control Implementation Plan
(DCIP) or as directed by the engineer. Include street names for routine sweeping.

In addition to routine sweeping, conduct sweepings as the engineer directs or approves, to
deal with dust problems that might arise during off-work hours or emergencies. Provide
the engineer with a contact person available at all times to respond to requests for
emergency sweeping. Respond to emergency sweeping requests within 4 hours.

If the vacuum-type sweeper breaks down, a mechanical broom sweeper may be substituted
for no more than 24 hours total elapsed time. Repair the vacuum-type sweeper within that
24 hours or substitute a vacuum-type sweeper.

Skid steers with mechanical power brooms may only be utilized on sidewalks and
driveways whose pavements will not support the weight of a street sweeper, unless
otherwise approved by the engineer.

D Measurement
The department will measure Pavement Cleanup Project 1060-38-70 as a single lump sum
unit of work, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Pavement Cleanup Project 1060-38-70 LS

Payment schedule for this item will be in accordance to the percentage of contract value
earned.

Payment is full compensation for surveillance, mobilization, sweeping, and disposing of
materials.

Survey Project 1060-38-70, Item SPV.0105.02.

A Description
Perform work according to standard specs 105.6 and 650 modified as follows:

This special provision describes modifying standard specs 105.6 and 650 to define the
requirements for construction staking for this contract.

Replace standard spec 105.6.2 with the following:
The department will not perform any construction staking for this contract. Obtain

engineer’s approval prior to performing all survey required to lay out and construct the
work under this contract.
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The survey includes establishing horizontal and vertical position for all aspects of
construction including but not limited to storm sewer, subgrade, base, curb, gutter, curb
and gutter, pipe culverts, structure layout, pavement, barriers (temporary and permanent),
supplemental control, slope stakes, traffic control items, fencing, and all other staking
required.

The department may choose to perform quality assurance surveys during the project. These
quality assurance surveys do not relieve the responsibility for performing all survey work
required to lay out and construct the work under this contract.

Delete standard spec 650.1.
B (Vacant)

C Construction
Conform to standard spec 650.3 and as modified in this special provision.

Replace standard spec 650.3.3.1 with the following:

Under the Survey Project bid item, global positioning system (GPS) machine guidance for
conventional subgrade staking on all or part of the work may be substituted. The engineer
may require reverting to conventional subgrade staking methods for all or part of the work
at any point during construction if, in the engineer's opinion, the GPS machine guidance is
producing unacceptable results.

Replace standard spec 650.3.3.3.4.1 with the following:

The department will provide the contractor staking packet as described in the Construction
and Materials Manual (CMM) 7.10. At any time after the contract is awarded, the
available survey and design information may be requested. The department will provide
that information within 5 business days of receiving the contractor’s request. The
department incurs no additional liability beyond that specified in standard specification
105.6 or standard specification 650 by having provided this additional information.

Add the following to standard spec 650.3.3.3.6.2:

Record all subgrade elevation checks and submit a hard copy to the engineer at the
completion of the project.

D Measurement
Replace standard spec 650.4 with the following:

The department will measure Survey Project 1060-38-70 as a separate single lump sum
unit, acceptably completed.
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E Payment
Replace standard spec 650.5 with the following:

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.02 Survey Project 1060-38-70 LS

Payment is full compensation for performing all survey work required to lay out and
construct all work under this contract. No additional payments will be made for restaking
due to construction disturbance and knock-outs.

SEF Rev. 13 0925

Longitudinal Grooving Bridge Deck, Item SPV.0165.01.

A Description
Provide longitudinal deck grooves parallel to the centerline of the roadway prior to
opening the bridge to traffic as directed by the engineer.

B Materials
Use a grooving machine containing blades mounted on a multi-blade arbor on a
self-propelled machine built for grooving hardened concrete surfaces.

Use a grooving machine with a depth control device that detects variations in the deck
surface and adjusts the cutting head height to maintain a specified depth of groove.

Equip the grooving machine with a guide device to control multi-pass alignment.

C Construction
Groove the pavement longitudinally without damaging the concrete deck surface.

Complete a longitudinal grooving operation that results in a uniformly grooved deck
surface.

Cut grooves continuously across the deck width to within 18 inches of the barrier rail, curb
line, or median divider. If metal floor drains extend more than 18 inches from the barrier
rail, curb line, or median divider, all grooves on the bridge deck surface are to end within
6 inches of the floor drain perimeter.

At skewed metal edged expansion joints in the bridge deck surface, end all grooves on the
bridge deck surface within 6 inches of the joint leaving no ungrooved surface adjacent to
each side of the joint greater than 6 inches in width on the deck side of the expansion
joints.
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Produce grooves that are continuous across construction joints or other joints in the
concrete deck surface less than '2-inch wide.

Construct longitudinal grooves with the following criteria:

Spacing C-C Width Depth Spacing
Width (In) | Depth (In) (In) Tolerance | Tolerance | Tolerance
(In) (In) (In)
1/8 3/16 3/4 0-1/16 +1/16 +1/16

Collect, remove and dispose of solid material residue and liquid waste resulting from
grooving operations by vacuuming in a manner satisfactory to the engineer.

D Measurement
The department will not measure Longitudinal Grooving Bridge Deck. The department
will use pay plan quantity according to the pay plan quantity article.

E Payment

The department will pay for plan quantities according to the pay plan quantity article at the
contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Longitudinal Grooving Bridge Deck SF

Payment is full compensation for providing the required machinery and operators; for
grooving, for collecting, and for removing and properly disposing of all waste materials.

Cold Patch, Item SPV.0195.01.

A Description

This special provision describes furnishing, stockpiling, placing, and maintaining cold
patch material. Use the cold patch material for short term maintenance purposes to fill
potholes/voids in the existing pavement surface that the engineer deems necessary.

B Materials

B.1 General

Furnish cold patch that is a combination of course aggregate, natural sand and bituminous
material MC-250. Design the mixture to have: a workability range of 15-100° F without
the addition of heat, good adhesion to wet surfaces, and resistance to damage by water, salt
and deicing products. Design a uniform mixture that does not require any mixing or
special handling prior to use.
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B.2 Gradations
Conform to the following gradation requirements:

SIEVE SIZE PERCENT PASSING
(by weight)

3/8 Inch (9.5mm) 96 - 100

No. 4 (4.75 mm) 76 - 82

No. 8 (2.38mm) 50 - 60

No. 50 (.297mm) 15-20

No. 200 (.074mm) 2-5

Bitumen 4.8-52

C Construction

C.1 General

Choose a smooth, firm, and well-drained area for an on-site stockpile that is cleared of
vegetation and foreign material that may contaminate the cold patch. Make the stockpile
easily accessible, maintainable and replenishable at any time during the project. The
stockpile is not to exceed 10 tons on site at any given time unless approved by the
engineer. Remove and dispose of any unused portions of the stockpile at the completion of
the project unless otherwise directed by the engineer. Complete this work at no additional
expense to the department.

Application of the cold patch must be able to be accomplished by hand labor. Remove all
ponded water and loose debris prior to filling any potholes/voids. Place material into the
pothole/void and compact flush with a tamper, roller, or vehicle tire. Traffic must be able
to travel over the patch immediately after installation.

D Measurement
The department will measure Cold Patch by the ton stockpiled on site, acceptably
completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Cold Patch Ton

Payment for cold patch is full compensation for the patch; furnishing and providing a
stockpile of material; preparing the pothole/void for material placement, stockpiling,
placing, compacting, and maintenance. Payment includes compensation for any unused
stockpile quantities remaining on site at the completion of the project.

SEF Rev. 13 0814

1060-38-70 76 of 76



ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 4  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 4  (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.I1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TrANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

1. Description

General

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor
can meet the specified contract DBE goal by procuring services or materials from a DBE or by
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value
of DBE participation included in the bid expressed as a percentage of the total contract bid amount.

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the
following areas:

i. Produce accurate and complete quotes.

ii. Understand highway plans applicable to their work.
iii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

c. The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts.

d. For information on the disadvantaged business program, visit the department's Civil Rights and
Compliance Section website at:

http://www.dot.wisconsin.gov/business/engrserv/dbe-main.htm

2. Definitions

a. |Interpret these terms, used throughout this additional special provision, as follows:

i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and
included on the department's list of certified DBE's who are determined to be ready, willing
and able.

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover
of the Highway Work Proposal.

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the
cover of the Highway Work Proposal, which is enforced as committed.

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on
the premises, the materials, supplies, articles, or equipment required under the contract.

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials, supplies, articles or equipment required under the
contract are bought, kept in stock, and regularly sold or leased to the public.

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the
contract in excess of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding
proposal, including projects with discretionary goals. For electronic submittals, show the percentage
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on
the sheet included after the schedule of items. By submission of the bid, the bidder contractually
commits to DBE participation at or above the bid percentage, or certifies that they have utilized
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4.

comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation
requirements of this contract proposal, and that the bid percentage is reflective of these good faith
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed
bidding proposal, the department will consider the bid irregular and may reject the bid.

Department's DBE Evaluation Process

a. Documentation Submittal

Within 10 business days after the notification of contract award, the contractor is to identify, by
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the
DBE subcontract or supply agreement and the dollar value of those items of work by completing the
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the
contractor fails to furnish the required forms within the specified time, the department may cancel
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and
shall not be used as a tool to delay execution.

i. Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution,
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is
verified, the contract is eligible for execution with respect to the DBE commitment.

ii. Bidder Does Not Meet DBE Goal

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith
Waiver Form [DT1202] and supporting documentation. After award and before execution,
the department will evaluate the bidder's DBE commitment and consider the bidder's
good faith waiver request.

(20 The department will review the bidder's good faith waiver request and notify the bidder of
one of the following:

a. If the department grants a good faith waiver, the bid is eligible for contract execution
with respect to DBE commitment.

b. If the department rejects the good faith waiver request, the department may declare
the bid ineligible for execution. The department will provide a written explanation of
why the good faith waiver request was rejected. The bidder may appeal the
department's rejection as allowed under 7 a. & b.

Department's Criteria for Good Faith Effort

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation
concerning good faith efforts. However, the federal regulations do not define “good faith” but states
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are
general and do not include every factor or effort that can be considered. As a result, each state must
establish its own processes and consider the factors established in its own process when making a
determination of good faith.

The department will only grant a good faith waiver if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet
the goal would make. The department will evaluate the bidder's good faith effort to determine
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they
have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and
attaining the stated DBE goal is not feasible.
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b. The department, in conjunction with industry stakeholders, has developed the following guidance
for contractor good faith effort. The guidance and the attached appendices provide a framework for
the actions required by all parties in the processing and evaluation of bidder’s total efforts to
achieve the project specific DBE goal prior to the bid letting date.

c. Prime Contractors should:

Document all efforts and decisions made toward achieving the DBE goal on the contract. The
bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster
DBE participation on all applicable contracts.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors
are strongly encouraged to include in their initial contacts a single page including a detailed
list of items for which they are accepting quotes, by project, within a letting. See attached
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors
should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use
DBE’s to do work in a prime contractor’s area of specialization.

@

@

(©)

4)

®)

(6)

Solicit quotes through all reasonable and available means from certified DBE firms who
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas
in which you are seeking quotes. Email is acceptable.

SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable
means include postal mail, email, fax, phone call.

a. Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays
before the letting} to allow DBE firms sufficient time to respond. Prime contractors
should contact DBE firms early, asking them if they need help in putting together a
guote, or helping to arrange for equipment needs, or solve other problems.

Second solicitation should take place within 5 days

a. An email solicitation is highly recommended for this second solicitation

Upon request, provide interested DBE firms with adequate information about plans,

specifications and the requirements of the contract by letter, information session, email,

phone call and/or referral.

When potential exists, advise interested DBE firms on how to obtain bonding, line of

credit or insurance as may be requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial

solicitation with:

Email to all prospective DBE firms in relevant work areas

Phone call log to DBE firms who express interest via written response or call.

Fax/letter confirmation

Copy of the DBE quotes

e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

oo o

d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote

for any reason.
Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate
reasons, including but not limited to, a discussion with the DBE firm regarding its

Page 3 of 14


https://www.bidx.com/wi/main

Effective with January 2013 Letting ASP 3

capabilities prior to the bid letting. If lack of capacity is your reason for not utilizing the DBE
guote, you are required to contact the DBE directly regarding their ability to perform the work
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the
conversation is required.

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the
condition in which a subcontractor submits quotes including multiple areas of expertise
across multiple work areas noting that the items and price are tied. Typically this type of
guoting represents a cost saving to the prime but is not clearly stated as a discount; tied
guotes are usually presented as ‘all or none’ quote to the prime.” When non-DBE
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may
seem not competitive. In such a case, the following steps are taken in comparing the relevant
guotes. These are qualitative examples.

(1) Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

(20 Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items
offered.

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time
period specified in the contract.

i. Provide the following information along with department form DT1202:

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted.
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is
acceptable.

(@) A description of information provided to the DBE's regarding the plans, specifications,
and estimated quantities for portions of the work to be performed by that DBE.

(3) Photocopies or electronic copies of all written solicitations to DBE's.

(4) Documentation of each quote received from a DBE and, if rejected, the reason for
that rejection.

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to
inform DBE's of participation opportunities available on the project.

f. The department's DBE Support Services Office is available by phone, email or in writing to request
assistance in meeting the DBE goal:
DBE Support Services Office
6150 Fond du Lac Ave.
Milwaukee, WI 53218
Phone: 414-438-4583 / 608-266-6961
Fax: 414-438-5392

E-mail: DOTDBESupportServices@dot.wi.gov

6. Bidder's Appeal Process

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in
the department's rejection notice. The bidder may meet in person with the department if so
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requested. Failure to appeal within 7 calendar days after receiving the department's written notice
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution.

The department will appoint a representative, who did not participate in the original determination,
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days
after the bidder presents all written and oral testimony. In that written decision, the department will
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the
department finds that the bidder did not meet the contract DBE goal or did not make adequate
efforts to meet the DBE goal, the department may declare the bid ineligible for execution.

7. Department's Criteria for DBE Participation

a.

b.

Department's DBE List

The department maintains a DBE list on the department's website at
http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx
The DBE office_is also available to assist at 414-438-4583 or 608-266-6961.

8. Counting DBE Participation

a.

Assessing DBE Work

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE
certified before entering into a subcontract, the department may consider that DBE usage towards
the contract goal. The department only counts the value of the work a DBE actually performs
towards the DBE goal. The department assesses the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the
cost of materials and supplies the DBE obtains for the work. The department also includes the cost
of equipment the DBE leases for the work. The department will not include the cost of materials,
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate,
except the department will count non-project specific leases the DBE has in place before the work
is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide
professional, technical, consultant, or managerial services. The department also counts fees and
commissions the DBE charges for providing bonds or insurance. The department will only count
costs the engineer deems reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the
DBE's subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting
its performance under this item.

It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the
use of the UCP directory.

9. Commercially Useful Function

a.

The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a
commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

For contract work, the DBE is responsible for executing a distinct portion of the contract work and it
is carrying out its responsibilities by actually performing, managing, and supervising that work.

For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.
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10. Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI
website at

http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf

11. Manufacturers and Suppliers

The department counts material and supplies a DBE provides under the contract. The department will
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506.

12. DBE Prime

If the prime contractor is a DBE, the department will only count the work the contractor performs with
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers
perform.

13. Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the
total dollar value of the contract equal to that portion of the work that the DBE performs with its own
forces.
14. Mentor Protégé
a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the
portion of the work performed by the DBE protégé firm
b. On every other project that the mentor protégé team identifies itself on.
c. For no more than one half of the total contracted DBE goal on any WisDOT project.

15. DBE Replacement

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE
Commitment Form DT1506, the Prime Contractor must comply with the department’'s DBE
Replacement Policy located on the DBE page on the following web site:

http://www.dot.wisconsin.gov/business/engrserv/docs/policyreplacingdbe.pdf

16. Changes to the approved DBE Commitment Form DT1506

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment
A(s) to the DBE Programs Office within 5 business days.

17. Contract Modifications
When additional opportunity is available by contract modifications, the Prime Contractor shall utilize
DBE Subcontractors, that were committed to equal work items, in the original contract.

18. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE
requirements are incidental to the contract.
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR

CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month— date -yead Letting. Page 2 lists the projects and work items
that we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and
work categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as
required by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should
be used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make
sure the correct letting date, project ID and proposal number, unit price and extension are included in your
guote. We prefer quotes be sent via SBN but prime’s alternative’s| are acceptable. Our office hours are |include |
|hours and daysl. Please call our office as soon as possible prior to the letting if you need information/clarification to

prepare your quote at |contact numbej.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,
Phone: (000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

Prime’s Name:

REQUEST FOR QUOTATION

Letting Date:

Project ID:

Please check all that apply

O Yes, we will be quoting on the projects and items listed below

O No, we are not interested in quoting on the letting or its items referenced below
O Please take our name off your monthly DBE contact list

O We have questions about quoting this letting. Please have some one contact me at this number

Prime Contractor ‘s Contact Person

Phone:

Fax:

Email:

Please circle the jobs and items you will be quoting below

DBE Contractor Contact Person

Phone
Fax
Email

Proposal No.

1

2

3

4

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

Signs and Posts/Matkers

sitslisitalls

Traffic Control

PP R DA R A4

Electrical Work/ Traffic Signals

Pavement Marking

Sawing Pavement

SisitEisiiEislisiisdls

QMP, Base

PR DA A DA

P A A

Sl isitEisibEis

MR A

Pipe Underdrain

Beam Guard

AL DA DAL DA DA A DA | D4 | D4 24

M

Concrete Staining

Trees/Shrubs

X

A A

Again please make every effort to have your quotes into our office by time deadline| prior to the letting date.

We prefer quotes be sent via SBN but prime’s preferred alternative’s| are acceptable.

If there are further questions please direct them to the Iprime contractor’s contact personj at |phone numbet.l
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Primes

DBE

APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE
SUBCONTRACTOR GOOD FAITH EFFORT
This list is not a set of requirements; it is a list of potential strategies

»  Prime contractor open houses inviting DBE firms to see the bid “war room” ot providing technical

assistance

»  Participate in speed networking and mosaic exercises as arranged by DBE office

» Host information sessions not directly associated with a bid letting;

»  Participate in a formal mentor protégé or joint venture with a DBE firm

»  Participate in WisDO'T advisory committees i.e. TRANSAC, or Mega Project committee meetings

»  Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods

» Encourage subcontractors to solicit and highlight DBE participation in their quotes to you

»  Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

» DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven
days prior is optimal.

»  Continually check for contract addendums on the HCCI website through the Thursday prior to letting to
stay abreast of changes.

» Review the status of contracts on the HCCI website teviewing the ‘appatent low bidder” list, and bid tabs at
a minimum.

»  Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation-related projects of similar size and scope, firm expertise and staffing.

»  Participate in DBE office assessment programs
Participate on advisory and mega-project committees
Sign up to receive the DBE Contracting Update

Consider membership in relevant industry or contractor organizations

Y V V V

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes
and bidding as a prime with the department are the only ways to get work.
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APPENDIX C
Types of Efforts considered in determining GFE

This list represents concepts being assessed; analysis requires additional steps

10.
11.

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to
inform DBEs of contracting and subcontracting opportunities;

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively;

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the
DBEs were interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the
likelihood of meeting the DBE goal;

Whether the contractor provided interested DBEs with adequate information about the plans, specifications
and requirements of the contract;

Whether the contractor negotiated in good faith with interested DBESs, not rejected DBEs as unqualified
without sound reasons based on a thorough investigation of their capabilities;

Whether the contractor made efforts to assist interested DBEs in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that
provide assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.
Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website

Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

I

II.

II1.

IV.

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in
order to be responsible and/or responsive, make good faith efforts to meet the goal. The bidder can
meet this requirement in either of two ways. First, the bidder can meet the goal, documenting
commitments for participation by DBE firms sufficient for this putpose. Second, even if it doesn't
meet the goal, the bidder can document adequate good faith efforts. This means that the bidder
must show that it took all necessary and reasonable steps to achieve a DBE goal or other
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good
faith efforts mechanism of this part. As a recipient, it is up to you to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that
the bidder has made. The efforts employed by the bidder should be those that one could reasonably
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation
sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet
the DBE contract requirements. We emphasize, however, that your determination concerning the
sufficiency of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not
required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e.,
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the
bidder makes an adequate good faith efforts showing. This rule specifically prohibits you from
ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good
faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in
appropriate cases.

Al Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBEs who have the capability
to perform the work of the contract. The bidder must solicit this interest within sufficient
time to allow the DBEs to respond to the solicitation. The bidder must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate DBE participation, even when the
prime contractor might otherwise prefer to perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a
solicitation.
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D. 1 Negotiating in good faith with interested DBEs. It is the biddet's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached
for DBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBEs
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Prime contractors are not,
however, required to accept higher quotes from DBE:s if the price difference is
excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The contractot's standing within its industry, membership
in specific groups, organizations, or associations and political or social affiliations (for
example union vs. non-union employee status) are not legitimate causes for the rejection or
non solicitation of bids in the contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

H. Effectively using the setvices of available minority/women community organizations;
minority/women contractors' groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the
performance of other bidders in meeting the contract. For example, when the apparent successful
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express”service that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1.

Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote
quantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for completion at a later time.

Create sub-quotes for the subcontracting community:

a.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that
you want quoted

Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them
as a DBE-preferred request

Add attachments to sub-quotes

View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests
and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business
Network home screen, sub-quote requests can be hidden with one click if they are not
applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing

View Record of Subcontractor Outreach Effort:

a.

o v

For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

Hasily locate pre-qualified and certified small and disadvantaged businesses

Advertise to small and disadvantaged businesses more efficiently and cost effectively
Document your interactions with subs/DBEs by producing an Outreach Report (may be
accepted as proof of DBE outreach at the discretion of each agency)
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors
and subcontractors, and win more jobs.

1.

View and reply to sub-quote requests from primes:

a.

After logging into the Bid Express service, you can quickly review all incoming sub-quote
requests and all unsolicited sub-quotes created by your company. Receive notifications by
selected work type. To simplify on the Small Business Network home screen, sub-quote
requests can be filtered by work types relevant to your interests, or hidden with one click if they
are not applicable.

Select items when responding to sub-quote requests from primes:

a.

b.

C.

You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes

Add attachments to a sub-quote

Create and send unsolicited sub-quotes to specific contractors:

a.

Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Easily select and price items for unsolicited sub-quotes:

a.

b.

C.

d.

After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on an
per-item basis as well.

Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder

Add attachments to a sub-quote

Add unsolicited work items to sub-quotes that you are responding to

Easy Access to Valuable Information

a.

b.

Receive a confirmation that your sub-quote was opened by a prime

View Bid Tab Analysis data from past bids, including the high, average and low prices of
items.

View important notices and publications from DOT targeted to small and disadvantaged
businesses

Accessing Small Business Network for WisDOT contracting opportunities

a.

If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com
and select “Order Bid Express.” The Small Business Network is a part of the Bid Express
Basic Service.

DBE firms can request a Bid Express Small Business Network Account at no cost by calling
414-438-4588
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.
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ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the 2014 edition of the standard specifications:

101.3 Definitions
Replace the definition of semi-final estimate with the following effective with the December 2013 letting:

Semi-final estimate An estimate indicating the engineer has measured and reported all
contract quantities and materials requirements.

105.11.1 Partial Acceptance
Replace paragraph two with the following effective with the December 2013 letting:

@ Partial acceptance will relieve the contractor of maintenance responsibility for the designated portion
of the work. By relieving the contractor of maintenance, the department does not relieve the contractor
of responsibility for defective work or damages caused by the contractor’s operations. Do not construe
partial acceptance to be conditional final acceptance or final acceptance of any part of the project, or a
waiver of any legal rights specified under 107.16.

105.11.2 Final Acceptance
Retitle and replace the entire text with the following effective with the December 2013 letting:
105.11.2 Project Acceptance
105.11.2.1 Inspection
105.11.2.1.1 General
@ Notify the engineer when the project is substantially complete as defined in 105.11.2.1.3. As soon as it
is practical, the engineer will inspect the work and categorize it as one of the following:
1. Unacceptable or not complete.
2. Substantially complete.
3. Complete.
105.11.2.1.2 Unacceptable or Not Complete
@ The engineer will identify, in writing, work that is unacceptable or not complete. Immediately correct or
complete that work. The engineer will assess contract time until the work is corrected or completed.
@ Proceed as specified in 105.11.2.1.1 until the engineer determines that the work is complete.
105.11.2.1.3 Substantially Complete
@ The project is substantially complete and the engineer will no longer assess contract time if the

contractor has completed all contract bid items and change order work, except for the punch-list. As
applicable, the following must have occurred:

1. All lanes of traffic are open on a finished surface.
2. All signage and traffic control devices are in place and operating.
3. All drainage, erosion control, excavation, and embankments are completed.
4. All safety appurtenances are completed.
@ The engineer will provide a written punch-list enumerating work the contractor must perform and
documents the contractor must submit before the the engineer will categorize the work as complete.

1. Punch-list work includes uncompleted cleanup work required under 104.9 and minor corrective work.
Immediately correct or complete the punch-list work. The engineer may restart contract time if the
contractor does not complete the punch-list work within 5 business days after receiving the written punch-
list. The engineer and contractor may mutually agree to extend this 5-day requirement.

2. Punch-list documents include whatever contract required documentation is missing. The engineer may
restart contract time if the contractor does not submit the punch-list documents within 15 business days
after receiving the written punch-list. The engineer and contractor may mutually agree to extend this 15-
day requirement.

@ Proceed as specified in 105.11.2.1.1 until the work is complete.
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105.11.2.1.4 Complete

@ The project is complete when the contractor has completed all contract bid items, change order work,
and punch-list work including the submission of all missing documentation.
105.11.2.2 Conditional Final Acceptance

@ When the engineer determines that the project is complete, the engineer will give the contractor

written notice of conditional final acceptance relieving the contractor of maintenance responsibility for
the completed work.

105.11.2.3 Final Acceptance

@ The engineer will grant final acceptance of the project after determining that all contract is work
complete; all contract, materials, and payroll records are reviewed and approved; and the semi-final
estimate quantities are final under 109.7.

@ Failure to discover defective work or materials before final acceptance does not prevent the
department from rejecting that work or those materials later. The department may revoke final
acceptance if the department discovers defective work or materials after it has accepted the work.

105.13.3 Submission of Claim

Replace paragraph one with the following effective with the December 2013 letting:

@ Submit the claim to the project engineer as promptly as possible following the submission of the Notice
of Claim, but not later than final acceptance of the project as specified in 105.11.2.3. If the contractor
does not submit the claim before final acceptance of the project, the department will deny the claim.

107.17.3 Railroad Insurance Requirements
Replace paragraph one with the following effective with the December 2013 letting:

@ If required by the special provisions, provide or arrange for a subcontractor to provide railroad
protective liability insurance in addition to the types and limits of insurance required in 107.26. Keep
railroad protective liability insurance coverage in force until completing all work, under or incidental to
the contract, on the railroad right of way or premises of the railroad and until the engineer determines
that the work is complete as specified in 105.11.2.1.4.

107.26 Standard Insurance Requirements
Replace paragraph one with the following effective with the December 2013 letting:

@ Maintain the following types and limits of commercial insurance in force until the engineer determines
that the work is complete as specified in 105.11.2.1.4.

TABLE 107-1 REQUIRED INSURANCE AND MINIMUM COVERAGES

TYPE OF INSURANCE MINIMUM LIMITS REQUIRED”
1. Commercial general liability insurance endorsed to $2 million combined single limits per occurrence with an
include blanket contractual liability coverage.’? annual aggregate limit of not less than $4 million.
2. Workers' compensation. Statutory limits
3. Employers' liability insurance. Bodily injury by accident:

$100,000 each accident
Bodily injury by disease:

$500,000 each accident

$100,000 each employee

4. Commercial automobile liability insurance covering all |$1 million-combined single limits per occurrence.
contractor-owned, non-owned, and hired vehicles
used in carrying out the contract.”Z

[l The contractor may satisfy these requirements with primary insurance coverage or with excess/umbrella
policies.

I The wisconsin Department of Transportation, its officers, agents, and employees shall be named as an
additional insured under the general liability and automobile liability insurance.
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108.14 Terminating the Contractor's Responsibility
Replace paragraph one with the following effective with the December 2013 letting:

@ The contractor's responsibilities are terminated, except as set forth in the contract bond and specified
in 107.16, when the department grants final acceptance as specified in 105.11.2.3.

109.2 Scope of Payment
Replace paragraph two with the following effective with the December 2013 letting:

@ The department will pay for the quantity of work acceptably completed and measured for payment as
the measurement subsection for each bid item specifies. Within the contract provide means to furnish
and install the work complete and in-place. Payment is full compensation for everything required to
perform the work under the applicable bid items including, but not limited to, the work elements listed
in the payment subsection. Payment also includes all of the following not specifically excluded in that
payment subsection:

1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and
incidentals necessary to perform the work.

2. All losses or damages, except as specified in 107.14, arising from one or more of the following:
- The nature of the work.
- The action of the elements.
- Unforeseen difficulties encountered during prosecution of the work.
3. All insurance costs, expenses, and risks connected with the prosecution of the work.
4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3.
5. All infringements of patents, trademarks, or copyrights.
6. All other expenses incurred to complete and protect the work under the contract.

109.6.1 General
Replace paragraphs three and four with the following effective with the December 2013 letting:

@ The department’s payment of an estimate before conditional final acceptance of the work does not
constitute the department’s acceptance of the work, and does not relieve the contractor of
responsibility for:

1. Protecting, repairing, correcting, or renewing the work.
2. Replacing all defects in the construction or in the materials used in the construction of the work under the
contract, or responsibility for damage attributable to these defects.

@ The contractor is responsible for all defects or damage that the engineer may discover on or before

the engineer’s conditional final acceptance of the work. The engineer is the sole judge of these defects
or damage, and the contractor is liable to the department for not correcting all defects or damage.

109.7 Acceptance and Final Payment
Replace paragraphs one and two with the following effective with the December 2013 letting:

@ After the engineer grants conditional final acceptance of the work as specified in 105.11.2.2 and
reviews required document submittals and materials test reports, the engineer will issue the semi-final
estimate.

@ Within 30 calendar days after receiving the semi-final estimate, submit to the engineer a written
statement of agreement or disagreement with the semi-final estimate. For an acceptable statement of
disagreement, submit an item-by-item list with reasons for each disagreement. If the contractor does
not submit this written statement within those 30 days, the engineer will process the final estimate for
payment. The engineer and the contractor can mutually agree to extend this 30-day submission
requirement.
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450.3.3 Maintaining the Work
Replace paragraph one with the following effective with the December 2013 letting:

@ Protect and repair the prepared foundation, tack coat, base, paved traffic lanes, shoulders, and seal
coat. Correct all rich or bleeding areas, breaks, raveled spots, or other nonconforming areas in the
paved surface.

455.3.2.5 Maintaining Tack Coat
Replace paragraph one with the following effective with the December 2013 letting:

@ Protect and repair the existing surface and the tack coat. Correct areas with excess or deficient tack
material and any breaks, raveled spots, or other areas where bond might be affected.

460.2.2.3 Aggregate Gradation Master Range
Replace paragraph one with the following effective with the January 2014 letting:

@ Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the
gradation requirements in table 460-1. The values listed are design limits; production values may
exceed those limits.

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS

PERCENTS PASSING DESIGNATED SIEVES
SIEVE NOMINAL SIZE
37.5 mm 25.0 mm 19.0 mm 12.5 mm 9.5 mm SMA 12.5 mm| SMA 9.5 mm

50.0-mm 100
37.5-mm 90 -100 100
25.0-mm 90 max 90 -100 100
19.0-mm - 90 max 90 -100 100 100
12.5-mm - - 90 max 90 -100 100 90 - 97 100
9.5-mm . . . 90 max 90 -100 58 - 72 90 - 100
4.75-mm _ _ _ _ 90 max 25-35 35-45
2.36-mm 15-41 19-45 23-49 28 - 58 20 -65 15-25 18 - 28

75-pm 0-6.0 1.0-7.0 2.0-8.0 2.0-10.0 2.0-10.0 8.0-12.0 10.0-14.0

% M\'/',\\'/:XUM 11.0 12.0 13.0 14.0" 15.04 16.0 17.0

[114.5 for E-3 mixes.
[ 15 5 for E-3 mixes.

460.2.7 HMA Mixture Design
Replace paragraph one with the following effective with the January 2014 letting:

@ For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design
according to the department's test method number 1559 as described in CMM 8-66 and conforming to
the requirements of table 460-1 and table 460-2. The values listed are design limits; production values
may exceed those limits. The department will review mixture designs and report the results of that
review to the designer according to the department's test method number 1559.
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TABLE 460-2 MIXTURE REQUIREMENTS

Mixture type E-0.3 E-1 E-3 E-10 E-30 E - 30x SMA
ESALs x 10° (20 yr design life) <0.3 03-<1 1-<3 3-<10 | 10-<30 >=30 _
LA Wear (AASHTO T96)

100 revolutions(max % loss) 13 13 13 13 13 13 13

500 revolutions(max % loss) 50 50 45 45 45 45 40
(sodium sufate, max o los9) 2 | 2 | » | 1z | 2 | B 12
GeemenmoTond) L e | e | e | w | w | e |
(Forﬁgtggg/g ped (Ozsbg'\ﬂffri)l) 60/ | 65/ | 75/60 | 85/80 | 98/90 | 100/100 | 100/90
Flat & Elongated (ASTM D4791) 5 5 5 5 5 5 20
(max %, by weight) (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (3:1ratio)
ooy | 0 | 0 | e | s | 6 | s | s
i‘:gf%"ﬁ'?g%in) 40 40 40 45 45 50 50
Gyratory Compaction

Gyrations for N 6 7 7 8 8 9 8

Gyrations for Nges 40 60 75 100 100 125 65

Gyrations for Nmax 60 75 115 160 160 205 160
Air Voids, %V, 4.0 4.0 4.0 4.0 4.0 4.0 4.0
(%Gmm Naes) (96.0) (96.0) (96.0) (96.0) (96.0) (96.0) (96.0)
% Gumm Nini <=915" | <= 905" | <=89.0" | <=89.0 | <=89.0 | <=89.0 L
% Gmm Nmax <=98.0 <=098.0 <=098.0 <=98.0 <=98.0 <=98.0 -
([ﬂ/‘isrf;?s?nizd(%??féﬁ 06-12 | 06-12 | 06-1.2 | 0.6-1.2 | 0.6-1.2 | 0.6-1.2 | 1.2-2.0
EC’I%S ;ﬂ'@ixit& )Bi”der 68 - 8010 65 - 78 |65 - 751 Ml|g5 _ 75 M6 _ 751 g5 751141 70 - 80
Tensile Strength Ratio (TSR)
(ASTM 4867)

no antistripping additive 0.70 0.70 0.70 0.70 0.70 0.70 0.70

with antistripping additive 0.75 0.75 0.75 0.75 0.75 0.75 0.75
Draindown at Production 030
Temperature (%) — — — — — —

[ The percent maximum density at initial compaction is only a guideline.

B eora gradation that passes below the boundaries of the caution zone(ref. AASHTO MP3), the dust to binder

ratio limits are 0.6 - 1.6.

Bl Eor 9.5mm and 12.5 mm nominal maximum size mixtures, the specified VFB range is 70 - 76%.

M Eor 37.5mm nominal maximum size mixes, the specified VFB lower limit is 67%.

Pl Eor 25.0mm nominal maximum size mixes, the specified VFB lower limit is 67%.
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460.2.8.2.1.5 Control Limits
Replace paragraph one with the following effective with the January 2014 letting:

@ Conform to the following control limits for the JMF and warning limits based on a running average of
the last 4 data points:

ITEM JMF LIMITS WARNING LIMITS
Percent passing given sieve:
37.5-mm +/- 6.0 +/- 4.5
25.0-mm +/- 6.0 +/- 4.5
19.0-mm +/-5.5 +/- 4.0
12.5-mm +/- 5.5 +/- 4.0
9.5-mm +/-5.5 +/- 4.0
2.36-mm +/- 5.0 +/- 4.0
75-um +/- 2.0 +/-1.5
Asphaltic content in percent -0.3 -0.2
Air voids in percent +/-1.3 +/- 1.0
VMA in percentm -05 -0.2

[ \/MA limits based on minimum requirement for mix design nominal maximum aggregate size in Table 460-1.
@ Warning bands are defined as the area between the JMF limits and the warning limits.

460.2.8.2.1.6 Job Mix Formula Adjustment
Replace the entire text with the following effective with the January 2014 letting:

@ The contractor may request adjustment of the JMF according to the department's test method number
1559. Have an HTCP HMA technician certified at a level appropriate for process control and
troubleshooting or mix design submit a written JMF adjustment request. Ensure that the resulting JMF
is within specified master gradation bands. The department will have an HMA technician certified at
level Il review the proposed adjustment and, if acceptable, issue a revised JMF.

@ The department will not allow adjustments that do the following:

- Exceed specified JMF tolerance limits.
- Reduce the JMF asphalt content unless the production VMA running average meets or exceeds the
minimum VMA design requirement defined in table 460-1for the mixture produced.

@ Have an HMA technician certified at level Il make related process adjustments. If mixture redesign is
necessary, submit a new JMF, subject to the same specification requirements as the original JIMF.

520.3.8 Protection After Laying
Delete the entire subsection.

614.2.1 General
Replace paragraphs five and six with the following effective with the December 2013 letting:

) Furnish zinc coated wire rope and fitting conforming to the plans and galvanized according to ASTM
A741.

©) Before installation store galvanized components above ground level and away from surface run off.
The department may reject material if the zinc coating is physically damaged or oxidized.

@ Provide manufacturer's drawings, and installation and maintenance instructions when providing
proprietary systems.
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Effective with January 2014 Letting ASP-6

614.2.3 Steel Rail and Fittings
Replace paragraph one with the following effective with the December 2013 letting:

@ Furnish galvanized steel rail conforming to AASHTO M180 class A, type Il beam using the single-spot
test coating requirements. Furnish plates, anchor plates, post mounting brackets, and other structural
steel components conforming to 506.2.2.1 and hot-dip galvanized according to ASTM A123.

614.2.7 Crash Cushions
Replace paragraph one with the following effective with the December 2013 letting:

@ Furnish permanent and temporary crash cushions from the department's approved products list. Use
cushions as wide or wider than the plan back-width. Furnish transitions conforming to the crash
cushion manufacturer's design and specifications. Submit manufacturer crash cushion and transition
design details to engineer before installing.

616.3.1 General
Replace paragraph six with the following effective with the December 2013 letting:

© Remove and dispose of all excess excavation and surplus materials from the fence site.

618.3.3 Restoration
Replace paragraph one with the following effective with the December 2013 letting:

@ Upon termination of hauling operations and before conditional final acceptance, restore all haul roads,
including drainage facilities and other components, to the equivalent of pre-hauling conditions.

627.3.1 General
Replace paragraph four with the following effective with the December 2013 letting:

@« Maintain the mulched areas and repair all areas damaged by wind, erosion, traffic, fire or other
causes.

637.3.2.1 General
Delete paragraph three effective with the December 2013 letting.

670.3.4.2 Post-Construction Work
Replace paragraph one with the following effective with the December 2013 letting:

@ Submit 5 copies of ITS documentation including but not limited to the following:

- Operator's manual: for contractor furnished equipment, submit a manual containing detailed operating
instructions for each different type or model of equipment and or operation performed.

- Maintenance procedures manuals: for contractor furnished equipment, submit a manual containing
detailed preventive and corrective maintenance procedures for each type or model of equipment
furnished.

- Cabinet fiber optic wiring diagram: submit a cabinet wiring diagram, identified by location for each
cabinet. Include both electrical wiring and fiber optic conductor and cable connections. Place one copy
of the fiber optic wiring diagram in a weatherproof holder in the cabinet. Deliver the other copies to the
engineer.

- As-built drawings: submit final as-built drawings that detail the final placement of all conduit, cabling,
equipment, and geometric modifications within the contract. Provide all documentation in an electronic
format adhering to the region’s ITS computer aided drafting standards and according to the
department’s as-built requirements. The department will review the as-built drawings for content and
electronic format. Modify both the content and format of as-built drawings until meeting all
requirements.

- Equipment inventory list: submit an inventory list including serial number, make, model, date installed,
and location installed of all equipment installed under the contract.
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Effective with January 2014 Letting ASP-6
Errata

Make the following corrections to the 2014 edition of the standard specifications:

415.3.14 Protecting Concrete
Correct errata by referencing the opening to service specification.

@ Erect and maintain suitable barricades and, if necessary, provide personnel to keep traffic off the
newly constructed pavement until it is opened for service as specified in 415.3.15. Conform to 104.6
for methods of handling and facilitating traffic.

501.2.9 Concrete Curing Materials
Correct errata by changing AASHTO M171 to ASTM C171.

@ Furnish sheeting conforming to ASTM C171 for white opaque polyethylene film, except that the
contractor may use clear or black polyethylene for cold weather protection.

607.2 Materials
Correct errata by changing AASHTO M198 to ASTM C990.

@ Use materials conforming to the requirements for the class of material named and specified below.

Composite pipe, couplings, fittings and joint MAaterials ... ASTM D2680
Annular rubber and plastic gaskets for flexible, watertight JOINtS ..........ccoooiiiiieiieeiiiiee e ASTM C990
External rubber gaskets, mastic, and protective film...........ccccco i ASTM C877
Y (o] ¢ =1 ST U TPTU TP T UTPTPTRT 519.2.3

637.2.1.3 Sheet Aluminum
Correct errata by changing ASTM B449 to B921 and eliminating the specification for coating thickness.

« Degrease, etch, and coat the sign blank on both sides with a chromate treatment conforming to ASTM
B921, class 2.

637.3.3.4 Performance
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process.

@ Under 105.11.2.3 the department may revoke acceptance and direct the contractor to repair or replace
previously accepted sign installations if the department subsequently discovers evidence of defective
materials or improper installation. Deficiencies that warrant department action include but are not
limited to the following:

- Sign posts more than five degrees out of plumb.

- Signs twisted by more than 5 degrees from plan orientation.

- Signs with delaminated or warped plywood.

- Signs with bubbling, fading, delaminating, or buckling sheeting.

646.3.3.4 Proving Period
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process.

@ Replace all marking within sections with a percent failing more than 10% and repair or replace all
markings that, in the engineer's assessment, show evidence of improper construction. If post-
acceptance inspections uncover evidence of defective materials or improper construction, the
department may revoke acceptance under 105.11.2.3.
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Effective with November 2006 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

Page 1 of 1






Effective 1/1/2012 ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:
http://www.dot.wi.gov/business/civilrights/laborwages/index.htm

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as
they are about to begin payrolls. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489
to schedule the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have their
payroll coordinator send several sample electronic files to Tess two months before a payroll
needs to be submitted. Not every contractor’s payroll system is capable of producing export
files. For details, see pages 17-22 of the CRCS System Background Information manual
available online on the Labor, Wages, and EEO Information page at:
http://www.dot.wi.gov/business/civilrights/laborwages/docs/crc-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equal
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 84
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 10 Rusk 0.6
Calumet 09 LaCrosse 0.9 St. Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0
Dane 22 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 10 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 10 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 1.0 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered ared’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013

ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline"
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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DECEMBER 2013
BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or
enhances the value of a material subject to the requirements of Buy America. The
exemption of this requirement is the minimal use of foreign materials if the total cost of
such material permanently incorporated in the product does not exceed one-tenth of one
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For
purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project. The contractor shall take actions and provide
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America”
provision.

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28 .pdf#cm?2-28.5

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc
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Effective with September 2004 L etting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYSAND TRANSPORTATION FACILITIES

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

l. Wage Rates, Hours of labor and payment of Wages
Il Payroll Requirements
1. Postings at the Site of the Work
IV.  Affidavits
V. Wage Rate Redistribution
VI.  Additiona Classifications

WAGE RATES, HOURSOF LABOR AND PAYMENT OF WAGES

The schedule of "Minimum Wage Rates' attached hereto and made a part hereof
furnishes the prevailing wage rates that have been determined pursuant to Section 103.50
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to the
various laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 103.50, Stats. If necessary to employ laborers,
workers, mechanics or truck drivers whose classification is not listed on the schedule,
they shall be paid at rates conformable to those listed for similar classifications.
Apprentices shall be paid at rates not |ess than those prescribed in their state indenture
contacts.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, thisin not a representation that labor can be obtained at theserates. Itis
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price shall
be allowed or authorized on account of the payment of wage rates in excess of those
listed herein.

Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required
to work more than the prevailing number of hours per day or per calendar week on this
contract, they shall be paid for all hoursin excess of the prevailing hours at arate of at
least one and one-half (1 1/2) timestheir hourly rate of pay. All work on Saturday,
Sunday and the following holidaysisto be paid at time and a half: (1) January 1, (2) the
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or
December 25 falls on a Sunday.
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All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less
often than once a week. Persons who own and operate their own trucks must receive the
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle,
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use
of hisor her truck. Every owner-operator MUST be paid separately for their driving and
for the use of their truck.

For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of
Labor will aso have determined "Minimum Wage Rates' for work to be performed under
the contract. Theseratesare, for all or most of the labor, worker, mechanic or truck
driver classifications, identical to those established under Section 103.50 of the
Wisconsin Statutes. In the event the rates are not identical, the higher of the two rates
will govern.

PAYROLL REQUIREMENTS
All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers

working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 103.50 of the Wisconsin Statutes.

POSTINGSAT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall post
the following in at least one conspicuous place at the site of work:

a "NOTICE TO EMPLOY EES;," which provides information required to be posted
by the provisions of Section 103.50 of the Wisconsin Statutes.

b. A copy of the State of Wisconsin Minimum Wages Rates. (Four pages.)

C. A copy of the contractor's Equal Employment Opportunity Policy.

d. On any project involving federa aid, in addition to the furnished postings, the
contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".
(Three pages.)

WAGE RATE REDISTRIBUTION

The amount specified as the hourly basic rate of pay and the amount(s) specified as the

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck

drivers may be redistributed, when necessary, to conform to those specified in any
applicable collective bargaining agreement, provided that both parties to such agreement
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request and receive the approval for any such redistribution from both the Department of
Transportation and the Department of Workforce Development prior to the
implementation of such redistribution.

ADDITIONAL CLASSIFICATIONS

Any unlisted laborer or mechanic classification that is needed to perform work on this
project, and is not included within the scope of any of the classifications listed in the
application prevailing wage rate determination, may be added after award only if all of
the following criteria have been met:

1 The affected employer(s) must make awritten request to WisDOT Central Office
to utilize the unlisted classification on this project.

2. The request must indicate the scope of the work to be performed by the unlisted
classification and must indicate the proposed wage/fringe benefit package that the
unlisted classification isto receive.

3. The work to be performed by the unlisted classification must not be performed by
aclassification that isincluded in the applicable prevailing wage rate
determination.

4, The unlisted classification must be commonly employed in the area where the
project islocated.

5. The proposed wage/fringe benefit package must bear a reasonable relationship to
those set forth in the applicable prevailing wage rate determination.

6. The request should be made prior to the actual performance of the work by the
unlisted classification.

7. DWD must approve the use of the unlisted classification and the proposed
wage/fringe benefit package. USDOL aso must approve the use of the unlisted
classification and the proposed wage/fringe benefit package on federal aid
projects.

8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as
deemed necessary, and may set forth specific employment ratios and scope of
work requirements in the approva document.

The approved wage/fringe benefit package shall be paid to all laborers, workers,
mechanics or truck drivers performing work within the scope of that performed by the
unlisted classification, from the first day on which such work is performed. In the event
that work is performed by the unlisted classification prior to approval, the wage/fringe
benefit package to be paid for such work must be in conformance with the wage/fringe
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benefit package approved for such work. Under this arrangement aretroactive
adjustment in wages and/or fringe benefits may be required to be made to the affected
laborers, workers, mechanics or truck drivers by the affected employer(s).
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ANNUAL PREVAILING WAGE RATE DETERMINATION
FOR ALL STATE HIGHWAY PROJECTS
WAUKESHA COUNTY
Compiled by the State of Wisconsin - Department of Workforce Development
for the Department of Transportation
Pursuant to s. 103.50, Stats.
Issued on May 1, 2014

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any
questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below. Any employer that

desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project. Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
Bricklayer, Blocklayer or Stonemason 3580 16.87 ~ 52.67
Carpenter . 393 1999 5292
Cement Finisher 31.56 18.53 50.09

Future Increase(s): Add $1.87 on 6/1/14; Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under

Electricen ... 382 21.04 5324
Fence EVECtOr 2215 173  23.88_
Ironworker 30.52 23.47 53.99

Future Increase(s): Add $.80/hr on 6/1/2014.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Line Constructor (Electica) ... 3825, 1763 ~ 55.88
painter ... 2187 137 3324
Pavement Marking Operator ... 300 000  30.00
riedriver . 3.9 1911 50.09
Roofer or Waterproofer ... 2940 1555 4495
Teledata Technician or Installer ... 2475 = 16.08 ~ 40.83
Tuckpointer, Caulker or Cleaner . 3457 = 16.42  50.99
Underwater Diver (Excepton GreatLakes) = 3448 = 1590  50.38
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY = 3443 = 1524  49.67
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTIONONLY ~~ 30.60 1486 4546



WAUKESHA COUNTY Page 2

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, $ s s
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY = 2486~ 1297 37.83_
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY .~~~ 2175 = = 1235 3410
TRUCK DRIVERS
SingleAdeorTwoAxle 32 1990 5412
Three or MoreAxle 2524 1520 4044
Articulated, Euclid, Dumptor, Off Road Material Hauler 29.27 20.40 49.67

Future Increase(s): Add $1.75/hr on 6/1/14); Add $1.25/hr on 6/1/15); Add $1.30/hr on 6/1/16); Add $1.25/hr on
6/1/17.

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Pavement Marking Vehicte 2524 1520  40.44

Shadow or Pilot Vehicle 3422 1990 5412

Truck Mechanic 2524 1520 4044
LABORERS

General Laborer . 206 1943 4549

Future Increase(s): Add $1.60/hr on 6/1/2014.

Premium Pay: Add $.15/hr for air tool operator, joint sawer and filler (pavement), vibrator or tamper operator
(mechanical hand operated), chain saw operator and demolition burning torch laborer; Add $.35/hr for
bituminous worker (raker and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add
$.50/hr for line and grade specialist; Add $.65/hr for blaster and powderman; Add $2.01/hr for topman; Add
$2.46/hr for bottomman; Add $3.23/hr for pipelayer. / DOT PREMIUMS: 1) Pay two times the hourly basic rate
on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr for work on projects involving temporary traffic control setup, for lane and shoulder closures,
when work under artificial illumination conditions is necessary as required by the project provisions (including

Landscaper 26.06 19.43 45.49
Future Increase(s): Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Flagperson or Traffic Control Person 22.55 19.43 41.98
Future Increase(s): Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
HEAVY EQUIPMENT OPERATORS
Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib  36.72 20.40 57.12

Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs.,

Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hron 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 36.22 20.40 56.62

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or

Without Attachments, With a Lifting Capacity of 100 Tons or Under,

Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 35.72 20.40 56.12
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vlbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIlth a Lifting
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor);
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig;
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type);
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

& A- Frames.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hron 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 35.46 20.40 55.86

(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete

Finishing Machine (Road Type); Environmental Burner; Farm or Industrial

Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing

Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep

Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the

Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power

Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller

(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering

Machine; Skid Steer Loader (With or Without Attachments); Telehandler;

Tining or Curing Machine.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 35.17 20.40 55.57

System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,

Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters

(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine);

Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well

Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper;

Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/



SUPERSEDES DECISION WI20120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin
GENERAL DECISION NUMBER: WI1140010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly Fringe
LABORERS CLASSIFICATION: Rates Benefits

Group 1:  Generd Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence

and Bridge Builder; Landscaper, Multiplate Culvert

Assembler; Stone Handler; Bituminous Worker (Shoveler,

Loader, Utility Man); Batch Truck Dumper; or Cement Handler;

Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);

Concrete Handler ........ccccooeverennee. o $27.06...ne 18.73
Group 2:  Air Tool Operator; Joint Sawer and Filler (Pavement);

Vibrator or Tamper Operator (Mechanical Hand Operated);

Chain Saw Operator; Demolition Burning Torch Laborer ............... 2721 18.73
Group 3:  Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off man........ 27.41. 18.73

Group 4: Lineand Grade Specidist ...
Group 5:  Blaster and Powderman .
Group 6: Fagperson traffic control person

CLASSES OF LABORER AND MECHANICS

BFCKIGQYES ottt s et s 35.37 s 18.47
CAIPENIES .ot p et 3052 14.41
Piledriverman ..
IroNWOrKer .......covveeeceennnns
Cement Mason/Concrete FINISNES ...........cvveerenieeereereeeeesee s 30.69...cocrees 17.53
EITECLICIAN ..ottt bbbt b et eeseaeasbesnenenananaas SeePage 3
Line Construction
LINEMAN.....c.ciiiicceceec et .39.50... .32% + 5.00
Heavy Equipment Operator .37.53... .32% + 5.00
EQUIPMENt OPEFELOr........cvreeeeecieirerereeeeeeseseseeeieeeeseseenas .31.60... .32% + 5.00
Heavy Groundman Driver.. .26.78... . 14.11
Light Groundman Driver ... w2486 13.45
Groundsman................ W2LT73 e, 32% + 5.00
Millwrights........cccceenene .26.32 13.98
Painter, Brush.........cccocccveeene 29.52 20.04
Painter, Spray and Sandblaster .. .30.27 20.04
PaiNter, BIIAGE .....cveeeeeeeereiceiseeesesesessss e ssessssssssss s sssssssessssesssssssessssssensanes 2987 20.04
Well Drilling:
WE DIHIEN ..ottt 16.52...ccceeeeeee 3.70

Waukesha County

(DAVIS-BACON ACT, MINIMUM WAGE RATES)

DATE: August 1, 2014

Basic Hourly Fringe
Rates Benefits
Truck Drivers:
L& 2AXIES o 2518 1831
Three or More Axles; Euclids, Dumptor &
Articulated, Truck Mechanic.........ccooovveeeececurenenee 2538 18.31

Notes: Weldersreceive rate prescribed for craft performing operation to which welding isincidental.
Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29 CFR,
5.5(8)(2)(ii)). Includes Modification #0, dated January 3, 2014; Modification #1, dated February 7,
2014; Modification #2, dated March 14, 2014; Modification #3, dated May 2, 2014; Modification
#4, dated June 27, 2014; Modification #5, dated July 4, 2014; Modification #6, dated July 25,
2014; Modification #7, dated August 1, 2014.
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)

GENERAL DECISION NUMBER: WI140010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly Fringe POWER EQUIPMENT OPERATORS Basic Hourly Fringe

POWER EQUIPMENT OPERATORS CLASSIFICATION: Rates Benefits CLASSIFICATION: (Continued) Rates Benefits
Group 1:  Cranes, tower cranes and derricks, (scraper, dozer, pusher, loader); scraper -

with or without attachments, with a rubber tired (single or twin engine);

lifting capacity of over 100 tons endloader hydraulic backhoe (tractor-type);

or cranes, tower cranes and trenching machine; skid rigs; tractor, side

derricks with boom, leads and/or boom (heavy); drilling or boring machine

jib lengths measuring 176 feet or (mechanical heavy); roller (over 5 tons);

[T = S $37.72 $20.93 percussion or rotary drilling machine; air

track; blaster; loading machine (conveyor);

Group 2:  Cranes, tower cranes and derricks, tugger; boatmen; winches and A-frames; post

with or without attachments, with a driver; material hoist Operator. .........ccocoveeeereverenecas $36.72 $20.93

lifting capacity of 100 tons or

less or cranes, tower cranes and Group 4:  Greaser, roller steel (5 tons or less);

derricks with boom, leads and/or roller (pneumatic tired) - self-propelled;

jib lengths measuring 175 feet or tractor (mounted or towed compactors and

less, and backhoes (excavators) light equipment); shouldering machine;

having a manufacturer's rated self-propelled chip spreader; concrete

capacity of 3 cu. yds. and over, spreader; finishing machine; mechanical

caisson rigs, pile driver, dredge float; curing machine; power subgrader;

operator, dredge enginees. ..........cccceereereerererrererenens $37.22 $20.93 joint saw (multiple blade) belting

machine; burlap machine; texturing

Group 3:  Mechanic or welder - heavy duty machine; tractor, endloader (rubber

equipment, cranes with alifting capacity tired) - light; jeep digger; fork lift;

of 25 tons or less, concrete breaker mulcher; launch operator; fireman;

(manual or remote); vibrator/sonic concrete environmental bUrner. ..o $36.46 $20.93

breaker; concrete laser screed; concrete

dlipform paver; concrete batch plant Group 5:  Air compressor; power pack; vibratory

operator; concrete pavement spreader - heavy hammer and extractor; heavy equipment,

duty (rubber tired); concrete spreader and leadman,; tank car heaters; stump chipper;

distributor, automatic subgrader (concrete); curb machine operator; concrete pro-

concrete grinder and planing machine; concrete portioning plants generators, mudjack

dlipform curb and gutter machine; slipform operator; rock breaker; crusher or

concrete placer; tube finisher; hydro blaster screening plant; screed (milling machine);

(10,000 psi and over); bridge paver; concrete automatic belt conveyor and surge bin;

conveyor system; concrete pump; stabilizing pug mill operator; oiler; pump (over 3 inches);

mixer (self propelled); shoulder widener; drilling machine helper. ......ccocoovveveceveieceece $36.17 $20.93

asphalt plant engineer; bituminous paver; bump

cutter and grooving machine; milling machine; Group 6: Off —road material hauler with or without gector..... $30.27 $20.93

screed (bituminous paver); asphalt heater,

planer and scarifier; backhoes (excavators)

having a manufacturers rated capacity of under Premium Pay:

3 cu. yds.; grader or motor patrol; tractor

EPA Leve “A” protection - $3.00 per hour
EPA Level “B” protection - $2.00 per hour
EPA Leve “C” protection - $1.00 per hours

DATE: August 1, 2014
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)
GENERAL DECISION NUMBER: WI1140010 DATE: August 1, 2014
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction
LABORERS CLASSIFICATION: Rates Benefits
Area4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke
and area south thereof), OCONTO, MENOMINEE (East of aline 6 miles West of the West
Electricians boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and
ATEAL s $28.40 16.676 Hutchins) COUNTIES.
Area 2:
[ L= e g o - SR 29.13 17.92 Areas - ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST,
Area 3: JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of
Electrical contracts under $130,000.........cccveeveevreeenne. 26.24 16.85 Wausaukee), MENOMINEE (Area West of aline 6 miles West of the West boundary of Oconto
Electrical contracts over $130,000 .. 29.41 16.97 County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and
Aread: 28.50 28.75% + 9.27 Hutchins), VILAS AND WOOD COUNTIES
ATEAD e 28.96 24.85% + 9.70
ATBAB o 35.25 19.30 Area6 - KENOSHA COUNTY
Area 8 . .
- Area8- DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington
0,
Areelflge-cmu BNS .t 30.60 24.95% + 10.33 township), ROCK and WALWORTH COUNTIES
Ao HCIBNS. v e w Aread-  COLUMBIA, DANE, DODGE, (areawest of Hwy. 26, except Chester & Emmet Townships),
Areall 32'54 24'07 GREEN LAKE (except townships of Berlin, Senecaand St. Marie), IOWA, MARQUETTE
Area 12 3087 19.23 (except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES
Areal3 282 2251 Areal0-  CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester
Teledata System Installer Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOY GAN COUNTIES
Area 14
T L= TAL= S L LTST: LT 21.89 11.83 Areall-  DOUGLASCOUNTY
Sound & Communications Areal2 - RACINE (except Burlington township) COUNTY
Area 15
[0S - = RS 16.47 14.84 Areal3- MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES
Technician 24.75 16.04 Arca 14 - Statewide.
Areal- CALUMET (except township of New Holstein), GREEN LAKE

Area 15 - DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC
(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON,
AND WAUKESHA COUNTIES.

(N. part, including Townships of Berlin, St. Marie and Seneca),
MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &
Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES.

Area?2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,
CLARK (except Mayville, Colby, Unity, Sherman, Fremont,
Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT,
IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK,
PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR,
TREMPEALEAU, VERNON and WASHBURN COUNTIES

Area3 - FLORENCE (townships of Aurora, Commonwesalth, Fern,
Florence and Homestead), MARINETTE (Niagara township)

Page3of 3



FEBRUARY 1999

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Secretary of Labor which has been incorporated in these advertised
specifications isincomplete in that the classifications may be omitted from the Secretary of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omision of these

classifications concerning prevailing area practices relative to their use. Further, this omission will
not, per se, be construed as establishing any governmental liability for increased labor cost if it is
subsequently determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evauating and determining the correct applicable rate. The higher of state or federa rate will

apply.

Pagelof 1






Wisconsin Department of Transportation PAGE: 1
DATE: 08/19/14

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111003 1060-38-70 WISC 2014383
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 ROADWAY ITEMS
|108.4400 CPM PROGRESS | | |
0010 | SCHEDULE | 1.000] |
| | EACH | | )
|201.0105 CLEARING | | |
0020] I 6.000] |
| ISTA | | )
|201.0205 GRUBBING | |
0030] | 6.000] |
| ISTA | | )
|203.0100 REMOVING SMALL | | |
0040 |PIPE CULVERTS I 2.000] I
| | EACH | | )
|203.0200 REMOVING OLD | | |
0050 | STRUCTURE (STATION) 01. |LUMP JLUMP |
|159+59 EB | | | ;
|203.0200 REMOVING OLD | | |
0060 | STRUCTURE (STATION) 02. |LUMP |LUMP |
|159+59 WB | | | ;
|204.0120 REMOVING | | |
0070 | ASPHALTIC SURFACE | 9,100.000] |
IMILLING Isy | | }
|204.0165 REMOVING | | |
0080 | GUARDRAI L | 1,745.000] |
| ILF | | -
|204.0170 REMOVING FENCE | | |
0090 | 166.000] |
| ILF | | -

|204.0175 REMOVING | |
0100]CONCRETE SLOPE PAVING | 676.000] |
|



Wisconsin Department of Transportation PAGE: 2
DATE: 08/19/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111003 1060-38-70 WISC 2014383
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——mmmmmmoo— - |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|]205.0100 EXCAVATION | |
0110]COMMON  **p=** | 9,497.000] |
| ICY | | -
|206.1000 EXCAVATION FOR | | |
0120] STRUCTURES BRIDGES | LUMP | LUMP I
| (STRUCTURE) 0O1. | | |
|B-67-339 | | | -
|206.1000 EXCAVATION FOR | | |
0130 STRUCTURES BRIDGES | LUMP | LUMP |
| (STRUCTURE) 02. I | |
|B-67-340 | | | )
|]206.6000.S TEMPORARY | |
0140 SHORING | 530.000] |
| ISF | | .
|]208.0100 BORROW **p*=* | |
0150] | 1,297.000] |
| ICY | | .
|210.0100 BACKFILL | |
0160] STRUCTURE | 449 _000] |
| ICY | | .
]213.0100 FINISHING | |
0170]ROADWAY (PROJECT) 01. | 1.000] |
] 1060-38-70 | EACH | | .
|305.0110 BASE AGGREGATE | |
0180|DENSE 3/4-1INCH | 200.000] |
| | TON | | .
|305.0120 BASE AGGREGATE | |
0190|DENSE 1 1/4-INCH | 9,122.000] I
| | TON | | .
|311.0110 BREAKER RUN | |
0200] | 7,800.000] |



Wisconsin Department of Transportation PAGE: 3
DATE: 08/19/14

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111003 1060-38-70 WISC 2014383
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]416.1010 CONCRETE | | |
0210 SURFACE DRAINS | 2.000] |
| ICY | | -
1440.4410.S INCENTIVE IRI | | |
0220 |RIDE | 3,014.000] 1.00000] 3014.00
| |DOL | |
|455.0105 ASPHALTIC | | |
0230 |MATERIAL PG58-28 I 30.000] |
| | TON | | )
|455.0115 ASPHALTIC | | |
0240 [MATERIAL PG64-22 | 42.000] I
| | TON | | )
]455.0605 TACK COAT | |
0250] I 131.000] I
| IGAL | | )
]460.1100 HMA PAVEMENT I I I
0260 | TYPE E-0.3 | 530.000] |
| | TON | | ;
]460.1103 HMA PAVEMENT I I I
0270| TYPE E-3 | 500.000] |
| | TON | | ;
]460.1130 HMA PAVEMENT I I I
0280| TYPE E-30 | 155.000] |
| | TON | | }
]460.1700 HMA PAVEMENT | | |
0290 | TYPE SMA | 223.000] |
| | TON | | )
]460.2000 INCENTIVE | | |
0300 |DENSITY HMA PAVEMENT | 910.000] 1.00000] 910.00
| |DOL | |
]465.0125 ASPHALTIC | | |
0310 | SURFACE TEMPORARY | 4,200.000] I



Wisconsin Department of Transportation PAGE: 4
DATE: 08/19/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111003 1060-38-70 WISC 2014383
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——mmmmmmoo— - |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 465.0400 ASPHALTIC | |
0320] SHOULDER RUMBLE STRIPS | 8,300.000] I
| ILF | | -
|502.0100 CONCRETE | |
0330|MASONRY BRIDGES **p** | 524.000] I
| ICY | | -
|502.3200 PROTECTIVE | |
0340 | SURFACE TREATMENT | 1,960.000] |
| ISY | | -
|505.0405 BAR STEEL | |
0350 | REINFORCEMENT HS BRIDGES | 40,030.000] I
[P ILB | | .
|505.0605 BAR STEEL l |
0360 | REINFORCEMENT HS COATED | 327,257.000] |
IBRIDGES  **p=** LB | | ;
| 505.0904 BAR COUPLERS NO.| |
0370]4 | 16.000] |
| | EACH | | .
|505.0905 BAR COUPLERS NO.| |
0380]5 | 16.000]| |
| | EACH | | .
| 505.0906 BAR COUPLERS NO. | |
0390]6 | 39.000] |
| | EACH | | -
| 505.0908 BAR COUPLERS NO.| |
040018 | 128.000] |
| | EACH | | .
|516.0500 RUBBERIZED | |
0410 |MEMBRANE WATERPROOFING | 62.000] I
| ISY | | -
|517.1015.S CONCRETE
0420 | STAINING MULTI-COLOR 423.000]

| (STRUCTURE) 01.

IB-67-339



Wisconsin Department of Transportation PAGE: 5
DATE: 08/19/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111003 1060-38-70 WISC 2014383

CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|517.1015.S CONCRETE | I
0430 STAINING MULTI-COLOR | |
| (STRUCTURE) 02. ISF | |
|B-67-340 | |
[517.1050.S ARCHITECTURAL | | |
0440 | SURFACE TREATMENT | 423.000] |
| |

| |

| (STRUCTURE) 01.
|B-67-339
1517.1050.S ARCHITECTURAL | |
0450 | SURFACE TREATMENT | |
| (STRUCTURE) 02. ISF | |
|B-67-340 | |
521.0118 CULVERT PIPE | |
0460] CORRUGATED STEEL 18-INCH | 100.000] |
|

1521.1012 APRON ENDWALLS | |
0470|FOR CULVERT PIPE STEEL | 2.000] |
12— INCH |
|521.1618 APRON ENDWALLS | |
0480|FOR CULVERT PIPE SLOPED | |
ISIDE DRAINS STEEL | EACH | |
|18-INCH 10 TO 1 | |
1522.0124 CULVERT PIPE | |
0490 |REINFORCED CONCRETE | 440.000] |
ICLASS 111 24-INCH |
1522.1024 APRON ENDWALLS | |
0500]FOR CULVERT PIPE | |
IREINFORCED CONCRETE | EACH | |
] 24- INCH I I
1550.2128 PILING CIP | |
0510]CONCRETE 12 3/4 X 0. | 11,876.000] |
| 50— INCH |
1603.1142 CONCRETE | |
0520|BARRIER TYPE S42 | 448.000| |
|



Wisconsin Department of Transportation PAGE: 6
DATE: 08/19/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111003 1060-38-70 WISC 2014383
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——mmmmmmoo— - |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|603.1156 CONCRETE | |
0530]BARRIER TYPE S56 | 450.000] I
| ILF | | -
|603.8000 CONCRETE | |
0540 BARRIER TEMPORARY | 7,575.000] I
|PRECAST DELIVERED |LF | | )
|603.8125 CONCRETE | |
0550 BARRIER TEMPORARY I 17,525.000] |
|PRECAST INSTALLED |LF | | )
|604.0400 SLOPE PAVING | |
0560] CONCRETE | 1,040.000] |
| ISY | | .
|606.0200 RIPRAP MEDIUM | |
0570] | 10.000] |
| ICY | | -
|612.0106 PIPE UNDERDRAIN | |
0580] 6- INCH | 20.000] |
| ILF | | .
|612.0206 PIPE UNDERDRAIN | |
0590 | UNPERFORATED 6-1INCH | 80.000] |
| ILF | | .
|612.0212 PIPE UNDERDRAIN | |
0600 | UNPERFORATED 12-1INCH | 55.000] |
| ILF | | .
|612.0406 PIPE UNDERDRAIN | |
0610 WRAPPED 6-INCH | 960.000] |
| ILF | | -
|612.0600 UNDERDRAIN | |
0620] TRENCH | 80.000] |
| ILF | | -
|612.0806 APRON ENDWALLS | |
0630|FOR UNDERDRAIN | 1.000] |
|REINFORCED CONCRETE | EACH | |
| 6-INCH | | | .
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CONTRACT: PROJECT(S): FEDERAL ID(S):
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CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|614.0150 ANCHOR |
0640] ASSEMBLIES FOR STEEL | 8.000]
|PLATE BEAM GUARD | EACH | )
|614.0800 CRASH CUSHIONS |
0650 | PERMANENT | 2.000]
| | EACH | )
|614.0905 CRASH CUSHIONS |
0660 | TEMPORARY | 10.000]
| | EACH | )
|614.2300 MGS GUARDRAIL 3 |
0670] | 937.500]
| ILF | .
|614.2500 MGS THRIE BEAM |
0680 TRANSITION I 252.800]
| ILF | -
|614.2610 MGS GUARDRAIL |
0690 | TERMINAL EAT | 6.000]
| | EACH | .
|614.2620 MGS GUARDRAIL |
O700| TERMINAL TYPE 2 | 2.000]
I | EACH | ;
|616.0100 FENCE WOVEN |
0710|WIRE (HEIGHT) O01. 4-FT | 215.000]
| ILF | .
|]619.1000 MOBILIZATION |
0720] | 1.000]
| | EACH | )
|623.0200 DUST CONTROL |
0730| SURFACE TREATMENT | 1,700.000]|
| ISY | -

]624.0100 WATER
0740]



Wisconsin Department of Transportation PAGE: 8
DATE: 08/19/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111003 1060-38-70 WISC 2014383
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- | mm o
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS

1625.0500 SALVAGED
0750 ] TOPSOIL

0770]

|628.1520 SILT FENCE
0790 | MAINTENANCE

|628.1905 MOBILIZATIONS

O800]EROSION CONTROL

|628.1910 MOBILIZATIONS

0810 | EMERGENCY EROSION
| CONTROL

|628.2004 EROSION MAT
0820|CLASS I TYPE B

|628.2008 EROSION MAT
0830JURBAN CLASS 1 TYPE B

|628.2021 EROSION MAT
0840|CLASS 11 TYPE A

|
I 19,000.000]|
ISY |
|
I 100.000]
ISY |
|
I 30.000]
| EACH 1
|
I 1,750.000]
ILF |
|
I 1,750.000]
ILF |
|
I 13.000]
| EACH 1
|
I 9.000]
| EACH I
|
I 6,000.000]
ISY |
|
I 10,000.000]|
ISY |
|
I 320.000]
ISY |

1628.2027 EROSION MAT
0850|CLASS 11 TYPE C
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CONTRACT: PROJECT(S): FEDERAL ID(S):
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CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- | mm o
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|628.7504 TEMPORARY DITCH |
0860 CHECKS | 285.000]
| |LF | .
|628.7555 CULVERT PIPE |
0870 CHECKS | 10.000]
| | EACH | )
|628.7560 TRACKING PADS |
0880] | 4.000]
| | EACH | )
|628.7570 ROCK BAGS |
0890] | 20.000]
| | EACH | -
|629.0210 FERTILIZER TYPE |
0900]B | 9.000]
| |cwT | -
|630.0120 SEEDING MIXTURE |
0910[NO. 20 | 530.000]
| |LB | .
|630.0200 SEEDING |
0920 | TEMPORARY | 520.000]
| |LB | .
|631.0300 SOD WATER |
0930] | 1.000]
I |MGAL | )
|631.1100 SOD EROSION |
0940] CONTROL | 50.000]
| ISY | .
|633.0100 DELINEATOR |
0950]POSTS STEEL | 2.000]
| | EACH | )
|633.0500 DELINEATOR |
0960 | REFLECTORS | 2.000]
|
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CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111003 1060-38-70 WISC 2014383
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——mmmmmmoo— - |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|634.0618 POSTS WOOD | |
0970]4X6-INCH X 18-FT | 8.000] |
| | EACH | | .
|634.0622 POSTS WOOD | |
0980]4X6-INCH X 22-FT | 9.000] |
| | EACH | | .
|637.2210 SIGNS TYPE Il | |
0990 | REFLECTIVE H | 53.000] |
| ISF | | -
|637.2230 SIGNS TYPE Il | |
1000 REFLECTIVE F | 22.500] |
| ISF | | .
|638.2102 MOVING SIGNS | |
1010|TYPE 11 I 11.000] I
| | EACH | | -
|638.2602 REMOVING SIGNS | |
1020|TYPE 11 | 10.000] |
| | EACH | | .
| 638.3000 REMOVING SMALL | |
1030|SIGN SUPPORTS | 18.000] |
| | EACH | | .
|642.5001 FIELD OFFICE | |
1040|TYPE B | 1.000] |
| | EACH | | -

|643.0200 TRAFFIC CONTROL |

|
1050 | SURVEILLANCE AND 230.000] |
IMAINTENANCE (PROJECT) O1.|DAY | |
] 1060-38-70 | | | -
|643.0300 TRAFFIC CONTROL | |
1060 | DRUMS | 4,900.000] |
| | DAY | | -
|643.0420 TRAFFIC CONTROL | |
1070|BARRICADES TYPE 111 | 4,200.000] |
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CONTRACT: PROJECT(S): FEDERAL ID(S):
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CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|643.0705 TRAFFIC CONTROL |
1080 |WARNING LIGHTS TYPE A | 5,100.000]
| | DAY | .
|643.0715 TRAFFIC CONTROL |
1090 |WARNING LIGHTS TYPE C | 3,560.000]
| | DAY | .
|643.0800 TRAFFIC CONTROL |
1100]ARROW BOARDS | 140.000]
| | DAY | -
|643.0900 TRAFFIC CONTROL |
1110]SIGNS | 17,000.000]
| | DAY | -
|643.0910 TRAFFIC CONTROL |
1120 COVERING SIGNS TYPE 1 | 10.000]
| | EACH | -
|643.0920 TRAFFIC CONTROL |
1130 COVERING SIGNS TYPE 11 | 10.000]
| | EACH | .
|643.1000 TRAFFIC CONTROL |
1140]SIGNS FIXED MESSAGE | 72.000]
| |SF | .
|643.1050 TRAFFIC CONTROL |
1150|SIGNS PCMS | 20.000]
| | DAY | .
|643.2000 TRAFFIC CONTROL |
1160|DETOUR (PROJECT) O01. | 1.000]
| 1060-38-70 | EACH | )
|643.3000 TRAFFIC CONTROL |
1170|DETOUR SIGNS | 2,000.000]
| | DAY | .
|645.0130 GEOTEXTILE
1180 FABRIC TYPE R
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CONTRACTOR :

LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY S [

I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1646.0106 PAVEMENT I I

1190 |MARKING EPOXY 4-INCH | 11,150.000] |
|

1646.0841.S PAVEMENT | | |

1200 |MARKING GROOVED WET | 1,480.000] |
IREFLECTIVE CONTRAST TAPE | |

| 4-INCH | |
]649.0300 TEMPORARY | I

1210 PAVEMENT MARKING | |
IREFLECTIVE TAPE 4-INCH  |LF | |
| |

1649.0801 TEMPORARY | |
1220 | PAVEMENT MARKING I 1,000.000] |
|REMOVABLE TAPE 8-INCH |
1649.2100 TEMPORARY | |
1230|RAISED PAVEMENT MARKERS | 250.000] |
|

|715.0502 INCENTIVE | | |

1250 STRENGTH CONCRETE I 3,144 .000] 1.00000] 3144.00
| STRUCTURES |
JASP.1TOA ON-THE-JOB | | |

1260 TRAINING APPRENTICE AT | 2,400.000] 5.00000] 12000.00
|$5.00/HR 1
JASP_1TOG ON-THE-JOB | I |

1270 TRAINING GRADUATE AT $5. | 1,600.000] 5.00000] 8000.00
]00/HR I
|SPV.0035 SPECIAL O1. I |

1280|HPC MASONRY STRUCTURES | 1,284.000] I
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| APPROX. |
|  QUANTITY
| AND UNITS |

|SPV.0045 SPECIAL O01.
1290 TRUCK OR TRAILER-
|[MOUNTED ATTENUATOR

ITEM

|SPV.0060 SPECIAL O01.

I
1300 | TEMPORARY SEDIMENT BASIN |
I

|SPV.0060 SPECIAL 02.

|
1310|MOBILIZATION EMERGENCY |
| PAVEMENT REPAIR |

|SPV.0060 SPECIAL 03.
1320 CONCRETE BARRIER END
| ANCHORAGE 4-FT WIDTH

]12-INCH

|SPV.0060 SPECIAL 04.
1330 ] LANDMARK REFERENCE
|MONUMENTS SPECIAL

|SPV.0085 SPECIAL O01.
1340|BAR STEEL REINFORCEMENT
|HS STAINLESS STEEL

IBRIDGES

|SPV.0090 SPECIAL O01.
1350 | REMOVING PILING

|SPV.0090 SPECIAL 02.
1360|DRAIN SLOTTED VANE
|LONGITUDINAL TEMPORARY

|SPV.0105 SPECIAL O01.

1370 PAVEMENT CLEANUP PROJECT

] 1060-38-70

|SPV.0105 SPECIAL 02.

1380 SURVEY PROJECT

] 1060-38-70
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LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- | mm o
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|SPV.0165 SPECIAL O01. |
1390 | LONGITUDINAL GROOVING | 19,052.000]
IBRIDGE DECK **p** |SF | )
|SPV.0195 SPECIAL O01. |
1400]COLD PATCH | 20.000]
| | TON | .
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