HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

17

Proposal Number:

DT1502 10/2010 s.66.29(7) Wis. Stats.
COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY
Trempealeau 7505-00-71 WISC 2014 398 Independence - Northfield STH 121

STH 93 to USH 53

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements

and Conditions.

Proposal Guaranty Required, $ 75,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal Due

Date: November 11, 2014
Time (Local Time): 9:00 AM

Contract Completion Time

Eighty-Three (83) Calendar Days

Assigned Disadvantaged Business Enterprise Goal

6%

Firm Name, Address, City, State, Zip Code

SAMPLE

NOT FOR BIDDING PURPOSES

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

Notary Seal

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use Only

Type of Work

Milling aphalt, base, HMA pavement Type E-3, beam guard, signing, pavement marking, Structure B-00-0016 rehabilitation.

Notice of Award Dated

Date Guaranty Returned
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PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2007 Letting
BID PREPARATION

Preparing the Proposal Schedule of Items

A General

Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45
AM of the last business day preceding the letting. Submit bidding proposals using one of the
following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. The contractor is
responsible for reviewing this web site for general notices as well as information regarding
proposals in each letting. The department will also post special notices of all addenda to each
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the
letting. Check the department’s web site after 5:00 P.M. local time on the Thursday before the
letting to ensure all addenda have been accounted for before preparing the bid. When bidding
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the
instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.
5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate that
those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the
department at (608) 266-1631. Addenda can ONLY be obtained from the departments web site
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601,
4802 Sheboygan Avenue, Madison, WI, during regular business hours.

B Submitting Electronic Bids
B.1 On the Internet
Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the
bidder's signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the
standard specifications, submit the proposal on the internet as follows:
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site.
2. Use Expedite™ software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the
internet submittal, the department will disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard
specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site
reflecting the latest addenda posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. Use Expedite
™ software to prepare and print the schedule of items. Provide a valid amount for all price fields.
Follow instructions and review the help screens provided on the Bid Express™ web site to assure
that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal not in the sealed bid envelop but due at the same time and place as the
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list of
the proposal numbers included on that diskette or CD ROM as indicated in the following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other
files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the
printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is
not the same on each page.

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same
as the check code for that proposal provided on the diskette or CD ROM.
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3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying
diskette or CD ROM. Use the waiver that was included with the paper bid document sent to the
bidder or type up a waiver on the bidder’s letterhead. The department will waive the electronic
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or
limited liability company) for up to 4 individual proposals in a calendar year. The department may
allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the
opening of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the department
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the
department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,"
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisons Federal Aid Construction Contracts,” without

Page 1 of 2



10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a crimina
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or defaullt.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 15, 2013

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 7505-00-71 Independence —
Northfield, STH 93 to USH 53, STH 121, Trempealeau County, Wisconsin as the plans
show and execute the work as specified in the State of Wisconsin, Department of
Transportation, Standard Specifications for Highway and Structure Construction, 2014
Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20130615)

Scope of Work.

The work under this contract shall consist of milling asphalt, base, HMA pavement Type
E-3 Special, beam guard, signing, pavement marking, Structure B-00-0016 rehabilitation
and all incidental items necessary to complete the work as shown on the plans and
included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2015 construction season
to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Assure that the time frame is
consistent with the contract completion time. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the beginning of the approved time
frame.

To revise the time frame, submit a written request to the engineer at least two weeks
before the beginning of the intended time frame. The engineer will approve or deny that
request based on the conditions cited in the request and its effect on the department’s
scheduled resources.
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Traffic.

Keep STH 121 and all side road intersections, within the project limits open to two-way
through traffic during the construction of this project.

Single lane closures will be allowed only during daylight hours with appropriate flagging
operations or as directed by the engineer.

Close STH 121 to traffic during the Wisconsin Central LTD rail road crossing
construction. This closure shall not take place before July 20, 2015 unless written
permission is received from the engineer. Detour STH 121 traffic using STH 93, STH 95
and USH 53. Pave lower lift of HMA Pavement Type E-3 Special up to the newly
constructed rail road crossing prior to removing the detour.

Lane closures are limited to a maximum of two concurrent lane closure locations at a time
with a maximum single lane travel distance limited to one mile. Follow the Traffic Control
Plan and Traffic Control for Lane Closure (Suitable for Moving Operation) for details.

The lower layer of asphalt shall be placed on milled surface the same day of milling the
asphalt pavement in that location. All milled surfaces shall have the lower layer of asphalt
placed before 6:00 PM Friday unless the engineer directs otherwise.

STH 121 must remain open to local access at all times.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying STH 121 traffic, and entirely clear the traveled way and shoulders of

such portions of the highway of equipment, barricades, signs, lights, and any other
material that might impede the free flow of traffic during the following holiday periods:

From noon Friday, May 22, 2015 to 6:00 AM Tuesday, May 26, 2015 for

Memorial Day;

From noon Friday, July 3, 2015 to 6:00 AM Monday, July 6, 2015 for
Independence Day;

From noon Friday, August 28, 2015 to 6:00 AM Tuesday, September 1, 2015 for
Labor Day.

107-005 (20050502)
Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
107-065 (20080501)
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Some of the utility work described below is dependent on prior work being performed by
the contractor at a specific site. In such situations, provide the engineer and the affected
utility a good faith notice of when the utility is to start work at the site. Provide this notice
14 to 16 calendar days in advance of when the prior work will be completed and the site
will be available to the utility. Follow-up with a confirmation notice to the engineer and
utility not less than 3 working days before the site will be ready for the utility to begin
work.

CenturyLink (communication line) has facilities along STH 121. The pedestal located
at Station 9+52, 45°RT Tower Drive will be adjusted during construction. The
pedestal will be adjusted just prior to the grading of the Tower drive intersection. The
work is anticipated to take five working days to complete. Contact Donna Smothers at
(715) 797-4854 to make arrangements for adjustment of this pedestal.

City of Whitehall (sewer, water, electric) has facilities within the project area. Sanitary
manholes, Storm sewer manholes and water valves will be adjusted with this contract. The
city will supply new castings for any damaged existing castings. Contact Randy Olson
from the City of Whitehall at (715) 538-4353 to arrange for pickup of new castings. The
city will adjust the hydrant located at Tower Drive Station 9+58 38 RT prior to
construction.

City of Independence (water, sewer) has facilities within the project area. There are
sanitary manholes located at Station 6+20, 14’ RT, Station 10+00, 0’ RT, Station 10+35,
8’ RT, Station 57+40, 16’ LT that require adjustment of the casting. There are water valves
located at Station 12+35, 16 LT, Station 17+75, 14’ LT, and Station 25+40, 14’ LT that
will require adjustment. The necessary sanitary manhole casting and water valves
adjustments will be performed by the City of Independence after the milling is completed.
The work is anticipated to take one working day to complete. Contact Dennis
Pronschinske at (715) 530-0934 to arrange for adjustment of these castings.

Northern Natural Gas Co. (gas) has a 4 inch gas line crossing STH 121 at approximately
115+45. Conflicts are not anticipated with this crossing. If any excavation will occur
within 25 feet of the crossing a utility representative is required to be on site. Contact
Derek Sandman at (612) 360-8945, 48 hours prior to any excavation in this area.

Midwest Natural Gas Inc. (gas) has facilities within the project area. There are gas
valves located at Station 257+65, 32° LT and Station 264+25, 33’ LT. Midwest Natural
Gas Inc. will adjust the height of these valves during construction. The work is anticipated
to take less than one working day to complete. Contact Eliot Solsrud at (608) 780-9233 to
make arrangements for adjustment of these castings.

Xcel Energy (electric) has facilities along STH 121. Conflicts are not anticipated.

Riverland Energy Co. (electric) has facilities along STH 121. Conflicts are not
anticipated.
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Tri County communication Coop (communication line) has facilities along STH 121.
The pedestal located at Station 9+52, 46’RT Tower Drive will be adjusted during
construction. The pedestal will be adjusted just prior to the grading of the Tower drive
intersection. The work is anticipated to take one working day to complete. Contact Brian
Melsness at (715) 530-0081 to make arrangements for the adjustment of this pedestal.

Railroad Fiber Optic Lines

Wisconsin Central Ltd Fiber Optic Lines

Call “Diggers Hotline” and additionally contact Christine Grzesiak at (715) 345-2506 five
working days before any work is performed. The railroad will determine if fiber optic or
other type of cable is buried in the general work location. If present, contact the owner of
the fiber optic or cable line to determine its exact location.

Other Contracts.

The Wisconsin Central Ltd rail road will be reconstructing the railroad crossing west of
CTH QQ concurrently with work under this contract. Work includes reconstruction of
flashing lights, gates, CWT, bungalow and installation of new crossing surface. Coordinate
schedule of the STH 121 detour with the Wisconsin Central Ltd.

Wisconsin Central Ltd will provide railroad flaggers for contract approach work required
to connect into new railroad crossing. Up to 3 day of rail road flagging will be provided at
no cost to the contractor for this work.

Railroad Insurance and Coordination.

A Description
Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd. property
and any existing tracks.

A.l Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance
coverage as specified in standard spec 107.17.3. Insurance is filed in the name of
Wisconsin Central Ltd and Its Parents.

Notify evidence of the required coverage, and duration to Jackie Macewicz, Manager
Public Works, 1625 Depot St., Stevens Point, WI, 54481; TELEPHONE (715) 345-2503;
FAX (715) 345-2534; email jackie.macewicz(@cn.ca. Include the following information on
the insurance document:

Project 7505-00-71

Route Name STH 121, Trempealeau County

Crossing ID 281 801S

Railroad Subdivision Whitehall Sub

Railroad Milepost MP 180.2
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A.2 Work by Railroad

The railroad will perform the work described in this section, except for work described in
other special provisions and will be accomplished without cost to the contractor. Install
flashing lights, gates, CWT, bungalow and install new crossing surface.

A.3 Names and addresses of Railroad Representatives for Consultation and
Coordination

Contact Jackie Macewicz, Manager Public Works, 1625 Depot St., Stevens Point,
WI, 54481, TELEPHONE (715) 345-2503; FAX (715) 345-2534; email
jackie.macewicz(@cn.ca for consultation on railroad requirements during construction.

Contact Mary Ellen Carmody, Audit Officer, Administration Service Center, 700 Pershing
Street, Pontiac, MI 48340; TELEPHONE (248) 452-4705; FAX (248) 452-4972; email
maryellen.carmody@cn.ca for flagging arrangements. Advise Ms. Carmody that the
flagging services are to be billed at the rate for a public highway project.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar
chart, and monthly schedule updates. The bar chart shall specifically show work involving
coordination with the railroad.

A.4 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad
representative named in A.3 several weeks prior to the time needed. Approval is subject to
the discretion of the railroad. The department has made no arrangements for a temporary
grade crossing.

A.5 Train Operation
Approximately one through freight train operates daily through the construction site.
Through freight trains operate at up to 35 mph.

Information to Bidders, U.S. Army Corps of Engineers Section 404
Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply
with the requirements of the permit in addition to requirements of the special provisions.
A copy of the permit is available from the regional office by contacting Nick Schaff at
(715) 836-2068.

107-054 (20080901)

Erosion Control Structures.

Within seven calendar days after completion of each stages box culvert floor and wings,
place all permanent erosion control devices, including riprap, erosion mat, ditch checks,
seed, fertilizer, mulch, soil stabilizer, or any other item required by the contract or deemed
necessary by the engineer. These devices shall be in placed to a point 100-feet from the
waterway. Within said limits, place these devices to a height equivalent to the calculated
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water elevation resulting from a storm that occurs on the average of once every two years
(Q2) as shown on the plan, or as directed by the engineer. Prior to initial construction
operations, place turbidity barriers, silt screens, and other temporary erosion control
measures as shown on the plans, and remove them after the permanent erosion control
devices are in place unless directed otherwise by the engineer.

In the event that construction activity does not disturb the existing ground below the Q2
elevation, the above timing requirements for permanent erosion control shall be waived.
107-070 (20030820)

Removing Old Structure Over Waterway Station 86+35.61, Item
203.0500.S.01.

Conform to standard spec 203 as modified in this special provision.
Add the following to standard spec 203:

203.3.6 Removals Over Waterways and Wetlands

203.3.6.1 Removing Old Structure Over Waterway

1)y Remove the existing Structure B-61-0016 over the Maule Coulee Creek conforming to
the contractor’s approved structure removal and clean-up plan. Remove all reinforcing
steel, all concrete, and all other debris that falls into the waterway or wetland. Remove
large pieces of the structure within 36 hours. The contractor may leave limited amounts
of small concrete pieces scattered over the waterway floor or wetland only if the
engineer allows.

@ Submit a structure removal and clean-up plan as part of the erosion control
implementation plan required under standard spec 107.20. Do not start work under the
structure removal and clean-up plan without the department’s written approval of the
plan. Include the following information in the structure removal and clean-up plan:

1. Methods and schedule to remove the structure.

2. Methods to control potentially harmful environmental impacts.

3. Methods for removing piers and abutments. If blasting in water, include
restrictions that regulatory agencies and the contract require.

4. Methods for cleaning the waterway or wetlands.

) If stockpiling spoil material, place it on an upland site an adequate distance from the
waterway, wetland, or any open water created by excavation. Install silt fence between

the spoil pile and the waterway, wetland, or excavation site.

Add the following Removing OId Structure bid item to standard spec 203.5.1:

ITEM NUMBER DESCRIPTION UNIT
203.0500.S.01 Removing Old Structure Over Waterway Station LS
86+35.61
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13.

The aprons, wings, and end segments of the existing box culvert shall be removed. Use
saw cuts at the existing construction joints as shown on the plans. The two center segments
of the existing box culvert shall remain in place.

203-015 (20090105)

Grading, Shaping and Finishing Intersection Tower Drive, Item
205.9015.S.01.

A Description

This special provision describes excavating, filling, grading, shaping, compacting, and
finishing as necessary to construct the intersection as shown on the plans and in
accordance to the pertinent requirements of the standard specifications and as hereinafter
provided.

B (Vacant)

C Construction
Dispose of all surplus and unsuitable material in accordance to standard spec 205.3.12.

D Measurement
The department will measure Grading, Shaping, and Finishing Intersection (Location) as a
single complete unit of work, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
205.9015.S.01 Grading, Shaping, and Finishing Intersection Tower LS
Drive

Payment is full compensation for furnishing all excavating, grading, shaping, and
compacting; and for providing and placing fill, topsoil, fertilizer, seed, and mulch.

The base course and surfacing items will be measured and paid for under the pertinent
items provided in the contract.
205-015 (20060512)

Temporary Shoring, Item 206.6000.S.
A Description

This special provision describes designing and providing temporary shoring at locations
the plans show.
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B Materials

B.1 Shoring Design

Provide a shoring design for each location where the plan requires temporary shoring.
Have a professional engineer, registered in the State of Wisconsin and knowledgeable of
the specific site conditions and requirements verify the adequacy of the design. Submit one
copy of each shoring design, signed and sealed by the same professional engineer
verifying the design, to the engineer for incorporation into the permanent project record.

C Construction
Provide temporary shoring at each required location conforming to the design developed
for that location.

Remove the shoring when it is no longer needed unless the engineer allows it to remain in
place. Backfill the space that is excavated but not occupied by the new permanent
construction conforming to standard spec 206.3.13.

D Measurement

The department will measure Temporary Shoring by the square foot, acceptably completed
at locations the plans show, measured as the area of exposed face in the plane of the
shoring from the ground line in front of the shoring to a maximum of one foot above the
retained grade. Shoring used for staged construction in multiple configurations without
removal and reinstallation will be measured once based on the configuration with the
largest area of exposed face.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item.

ITEM NUMBER DESCRIPTION UNIT
206.6000.S Temporary Shoring SF

Payment is full compensation for designing and providing shoring; for providing a signed
and sealed copy of the design; and for backfilling and removing the shoring.

The department will not pay for temporary shoring, installed for contractor convenience
that is not required in the plans.
206-005 (20110615)

QMP Base Aggregate.

A Description

A.1 General

ay This special provision describes contractor quality control (QC) sampling and testing
for base aggregates, documenting those test results, and documenting related
production and placement process changes. This special provision also describes
department quality verification (QV), independent assurance (IA), and dispute
resolution.

7505-00-71 9 of 45



2

3

@

(%)

Conform to standard spec 301, standard spec 305, and standard spec 310 as modified
here in this special provision. Apply this special provision to material placed under all
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do
not apply this special provision to material classified as reclaimed asphaltic pavement
placed under the Base Aggregate Dense bid items.

Do not apply this special provision to material placed under the Aggregate Detours,
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or
Riprap bid items.

Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:

1. Production and placement control and inspection.

2. Material sampling and testing.

Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required sampling and
testing procedures. The contractor may obtain the CMM from the department’s web
site at:

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

A.2 Contractor Testing for Small Quantities

(€]

@

The department defines a small quantity, for each individual Base Aggregate bid item,
as a plan quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.

The requirements under this special provision apply equally to a small quantity for an

individual bid item except as follows:

1. The contractor need not submit a full quality control plan but shall provide an
organizational chart to the engineer including names, telephone numbers, and
current certifications of all persons involved in the quality control program for
material under affected bid items.

2. Divide the aggregate into uniformly sized sublots for testing as follows:

Plan Quantity Minimum Required Testing
<1500 tons One test from production, load-out, or
placement at the contractor’s option'"!

> 1500 tons and < 6000 tons | Two tests of the same type, either from

production, load-out, or placement at

the contractor’s option!"’

> 6000 tons and < 9000 tons | Three placement tests' °!

" If using production tests for acceptance, submit test results to the engineer for

review prior to incorporating the material into the work. Production test results are

valid for a period of 3 years.

For 3-inch material, obtain samples at load-out.
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4.

If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of
one additional placement test for each 3000 tons, or fraction of 3000 tons, of
overrun.

No control charts are required. Submit aggregate load-out and placement test
results to the engineer within one business day of obtaining the sample. Assure that
all properties are within the limits specified for each test.

Department verification testing is optional for quantities of 6000 tons or less.

3) Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

B Materials

B.1 Quality Control Plan

) Submit a comprehensive written quality control plan to the engineer at or before the
pre-construction meeting. Do not place base before the engineer reviews and
comments on the plan. Construct the project as that plan provides.

) Do not change the quality control plan without the engineer’s review. Update the plan
with changes as they become effective. Provide a current copy of the plan to the
engineer and post in each of the contractor’s laboratories as changes are adopted.
Ensure that the plan provides the following elements:

1.

2.

9]

An organizational chart with names, telephone numbers, current certifications
and/or titles, and roles and responsibilities of QC personnel.

The process used to disseminate QC information and corrective action efforts to the
appropriate persons. Include a list of recipients, the communication means that will
be used, and action time frames.

A list of source and processing locations, section and quarter descriptions, for all
aggregate materials requiring QC testing.

Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and
plasticity index of all aggregates requiring QC testing. Obtain this information
from the region materials unit or from the engineer.

Descriptions of stockpiling and hauling methods.

Locations of the QC laboratory, retained sample storage, and where control charts
and other documentation is posted.

An outline for resolving a process control problem. Include responsible personnel,
required documentation, and appropriate communication steps.

B.2 Personnel
) Have personnel certified under the department’s highway technician certification
program (HTCP) perform sampling, testing, and documentation as follows:
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Required Certification Level: Sampling or Testing Roles:

Aggregate Technician [PP Aggregate Sampling'"’
Aggregate Sampling Technician
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Technician IPP Aggregate Gradation Testing,
Aggregate Assistant Certified Technician (ACT-AGG) | Aggregate Fractured Particle
Testing, Aggregate Liquid
Limit and Plasticity Index
Testing

"I Plant personnel under the direct observation of an aggregate technician certified at

level one or higher may operate equipment to obtain samples.

@ A certified technician must coordinate and take responsibility for the work an ACT
performs. Have a certified technician ensure that all sampling and testing is performed
correctly, analyze test results, and post resulting data. No more than one ACT can
work under a single certified technician.

B.3 Laboratory
ay Perform QC testing at a department-qualified laboratory. Obtain information on the
Wisconsin laboratory qualification program from:
Materials Management Section
3502 Kinsman Blvd.
Madison, WI 53704
Telephone: (608) 246-5388
http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm

B.4 Quality Control Documentation

B.4.1 General

) Submit base aggregate placement documentation to the engineer within 10 business
days after completing base placement. Ensure that the submittal is complete, neatly
organized, and includes applicable project records and control charts.

B.4.2 Records

ay Document all placement observations, inspection records, and control adjustments
daily in a permanent field record. Also include all test results in the project records.
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch
base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a
method mutually agreeable to the engineer and contractor.

B.4.3 Control Charts

a) Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project number
on base placement control charts. Maintain separate control charts for each base
aggregate size, source or classification, and type.
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3)

Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-
inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method
mutually agreeable to the engineer and contractor. Update control charts daily to
include the following:

1. Contractor individual QC tests.

2. Department QV tests.

3. Department IA tests.

4. Four-point running average of the QC tests.

Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests
in the running average. The contractor may plot process control or informational tests
on control charts, but do not include these tests, conforming QV tests, or IA tests in the
running average.

B.5 Contractor Testing

(6]

2

3)

“

®)

()

Test gradation, fracture, liquid limit and plasticity index during placement for each
base aggregate size, source or classification, and type.

Test gradation once per 3000 tons of material placed. Determine random sample
locations and provide those sample locations to the engineer. Obtain samples after the
material has been bladed, mixed, and shaped but before compacting; except collect 3-
inch samples from the stockpile at load-out. Do not sample from material used to
maintain local traffic or from areas of temporary base that will not have an overlying
pavement. On days when placing only material used to maintain local traffic or only
temporary base that will not have an overlying pavement, no placement testing is
required.

Split each contractor QC sample and identify it according to CMM 8.30. Retain the
split for 7 calendar days in a dry, protected location. If requested for department
comparison testing, deliver the split to the engineer within one business day.

The engineer may require additional sampling and testing to evaluate suspect material
or the technician’s sampling and testing procedures.

Test fracture for each gradation test until the fracture running average is above the
lower warning limit. Subsequently, the contractor may reduce the frequency to one test
per 10 gradation tests if the fracture running average remains above the warning limit.

Test the liquid limit and plasticity index for the first gradation test. Subsequently, test
the liquid limit and plasticity index a minimum of once per 10 gradation tests.
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B.6 Test Methods
B.6.1 Gradation

(€]

2

3)

Test gradation using a washed analysis conforming to the following as modified in
CMM 8.60:

Gradation.....c..cc.ooiiuiiiiieieecceee et AASHTO T 27
Material finer than the No. 200 S1€Ve.......ccccoveeviirciiniiiiinicniciceieeee, AASHTO T 11

For 3-inch base, if 3 consecutive running average points for the percent passing the No.
200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash
at least one sample out of 10. If a single running average for the percent passing the
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive
running average points are again 8.5 percent passing or less.

Maintain a separate control chart for each sieve size specified in standard spec 305 or
standard spec 310 for each base aggregate size, source or classification, and type. Set
control and warning limits based on the standard specification gradation limits as
follows:

1. Control limits are at the upper and lower specification limits.

2. There are no upper warning limits for sieves allowing 100 percent passing and no
lower control limits for sieves allowing 0 percent passing.

3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the
upper and lower control limits. Warning limits for the No. 200 sieve are set 0.5
percent within the upper and lower control limits.

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent
within the upper and lower control limits. Upper warning limits for the No. 10, No.
40, and No. 200 sieves are 1 percent inside the upper control limit.

B.6.2 Fracture

()

2

Test fracture conforming to CMM 8.60. The engineer will waive fractured particle
testing on quarried stone.

Maintain a separate fracture control chart for each base aggregate size, source or
classification, and type. Set the lower control limit at the contract specification limit,
either specified in another special provision or in table 301-2 of standard spec
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There
are no upper limits.

B.6.3 Liquid Limit and Plasticity

()

@

Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

Ensure the material conforms to the limits specified in standard spec table 301-2.
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B.7 Corrective Action
B.7.1 General

(€]

Consider corrective action when the running average trends toward a warning limit.
Take corrective action if an individual test exceeds the contract specification limit.
Document all corrective actions both in the project records and on the appropriate
control chart.

B.7.2 Placement Corrective Action

(€]

Do not blend additional material on the roadbed to correct gradation problems.

) Notify the engineer whenever the running average exceeds a warning limit. When 2

3

(©)

(&)

consecutive running averages exceed a warning limit, the engineer and contractor will

discuss appropriate corrective action. Perform the engineer’s recommended corrective

action and increase the testing frequency as follows:

1. For gradation, increase the QC testing frequency to at least one randomly sampled
test per 1000 tons placed.

2. For fracture, increase the QC testing frequency to at least one test per gradation
test.

If corrective action improves the property in question such that the running average
after 4 additional tests is within the warning limits, the contractor may return to the
testing frequency specified in B.5.3. If corrective action does not improve the property
in question such that the running average after 4 additional individual tests is still in
the warning band, repeat the steps outlined above starting with engineer notification.

If the running average exceeds a control limit, material starting from the first running
average exceeding the control limit and ending at the first subsequent running average
inside the control limit is nonconforming and subject to pay reduction.

For individual test results significantly outside the control limits, notify the engineer,

stop placing base, and suspend other activities that may affect the area in question. The

engineer and contractor will jointly review data, data reduction, and data analysis;

evaluate sampling and testing procedures; and perform additional testing as required to

determine the extent of potentially unacceptable material. The engineer may direct the

contractor to remove and replace that material. Individual test results are significantly

outside the control limits if meeting one or more of the following criteria:

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0
percent.

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more
than 5.0 percent.

3. The fracture control limit is exceeded by more than 10.0 percent.
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B.8 Department Testing
B.8.1 General

(€]

The department will conduct verification testing to validate the quality of the product
and independent assurance testing to evaluate the sampling and testing. The
department will provide the contractor with a listing of names and telephone numbers
of all QV and IA personnel for the project, and provide test results to the contractor
within 2 business days after the department obtains the sample.

B.8.2 Verification Testing
B.8.2.1 General

(€]

2

3

“

(&)

The department will have an HTCP technician, or ACT working under a certified
technician, perform QV sampling and testing. Department verification testing
personnel must meet the same certification level requirements specified in B.2 for
contractor testing personnel for each test result being verified. The department will
notify the contractor before sampling so the contractor can observe QV sampling.

The department will conduct QV tests of each base aggregate size, source or
classification, and type during placement conforming to the following:

1. One non-random test on the first day of placement.

2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed.

The department will sample randomly, at locations independent of the contractor’s QC
work, collecting one sample at each QV location. The department will collect QV
samples after the material has been bladed, mixed, and shaped but before compacting;
except, for 3-inch aggregates, the department will collect samples from the stockpile at
load-out. The department will split each sample, test half for QV, and retain half.

The department will conduct QV tests in a separate laboratory and with separate
equipment from the contractor’s QC tests. The department will use the same methods
specified for QC testing.

The department will assess QV results by comparing to the appropriate specification
limits. If QV test results conform to the specification, the department will take no
further action. If QV test results are nonconforming, add the QV to the QC test results
as if it were an additional QC test.

B.8.3 Independent Assurance

(6]

Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform an IA review
according to the department’s independent assurance program. That review may
include one or more of the following:
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Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Test equipment calibration checks.

Reviewing required worksheets and control charts.

Requesting that testing personnel perform additional sampling and testing.

S

If the department identifies a deficiency, and after further investigation confirms it,
correct that deficiency. If the contractor does not correct or fails to cooperate in
resolving identified deficiencies, the engineer may suspend placement until action is
taken. Resolve disputes as specified in B.9.

B.9 Dispute Resolution

(6]

2

3)

The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to
evaluate potential statistically outlying data.

Production test results, and results from other process control testing, may be
considered when resolving a dispute.

If the project personnel cannot resolve a dispute, and the dispute affects payment or
could result in incorporating non-conforming product, the department will use third
party testing to resolve the dispute. The department’s central office laboratory, or a
mutually agreed on independent testing laboratory, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable
materials and determine the appropriate payment. The department may reject material
or otherwise determine the final disposition of nonconforming material as specified in
standard spec 106.5.

C (Vacant)

D (Vacant)

E Payment

(6]

Costs for all sampling, testing, and documentation required under this special provision
are incidental to this work. If the contractor fails to perform the work required under
this special provision, the department may reduce the contractor’s pay. The department
will administer pay reduction under the non-performance of QMP administrative item.
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2

For material represented by a running average exceeding a control limit, the
department will reduce pay by 10 percent of the contract price for the affected Base
Aggregate bid items listed in subsection A. The department will administer pay
reduction under the Nonconforming QMP Base Aggregate Gradation or
Nonconforming QMP Base Aggregate Fracture Administrative items. The department
will determine the quantity of nonconforming material as specified in B.7.2.

301-010 (20100709)

QMP Ride; Incentive IRI Ride, Item 440.4410.S.

A Description

(€]

2

3

This special provision describes profiling pavements with a non-contact profiler,
locating areas of localized roughness, and determining the International Roughness
Index (IRI) for each wheel path segment.

Profile the final riding surface of all mainline pavements. Include auxiliary lanes in
Category I and II segments; crossroads with county, state or U.S. highway designations
greater than 1500 feet in continuous length; bridges, bridge approaches; and railroad
crossings. Exclude roundabouts and pavements within 150 feet of the points of
curvature of roundabout intersections.

The engineer may direct straightedging under standard spec 415.3.10 for pavement
excluded from localized roughness under C.5.2 (1); for bridges; and for roundabouts
and pavements within 150 feet of the points of curvature of roundabout intersections.
Other surfaces being tested under this provision are exempt from straightedging
requirements.

B (Vacant)

C Construction
C.1 Quality Control Plan

(€]

Submit a written quality control plan to the engineer at or before the pre-pave meeting.

Ensure that the plan provides the following elements:

1. An organizational chart with names, telephone numbers, current certifications
and/or titles, and roles and responsibilities of all quality control personnel.

2. The process by which quality control information and corrective action efforts will
be disseminated to the appropriate persons. Include a list of recipients, the
communication means that will be used, and action time frames.

3. The methods and timing used for monitoring and/or testing ride quality throughout
the paving process. Also indicate the approximate timing of acceptance testing in
relation to the paving operations.

4. The segment locations of each profile run used for acceptance testing.

Traffic Control Plan

9]
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C.2 Personnel

(6]

Have a profiler operator, certified under the department’s highway technician
certification program (HTCP), operate the equipment, collect the required data, and
analyze the results using the methods taught in the HTCP profiling course. Ensure that
an HTCP-certified profiler operator supervises data entry into the material records
system (MRS).

C.3 Equipment

(€]

2

(3)

Furnish a profile-measuring device capable of measuring IRI from the list of
department-approved devices published on the department’s web site:
http://roadwaystandards.dot.wi.gov/standards/qmp/index.htm

Unless the engineer and contractor mutually agree otherwise, arrange to have a
calibrated profiler available when paving the final riding surface.

Perform daily calibration verification of the profiler using test methods according to
the manufacturer’s recommendations. Notify the engineer before performing the
calibration verification. If the engineer requests, arrange to have the engineer observe
the calibration verification and operation. Maintain records of the calibration
verification activities, and provide the records to the engineer upon request.

C.4 Testing
C.4.1 Run and Reduction Parameters

(6]

Enter the equipment-specific department-approved filter settings and parameters given
in the approved profilers list on the department’s QMP ride web site.
http://roadwaystandards.dot.wi.gov/standards/qmp/profilers.pdf

C.4.2 Contractor Testing

)

2

3)

Operate profilers within the manufacturer’s recommended speed tolerances. Perform
all profile runs in the direction of travel. Measure the longitudinal profile of each
wheel track of each lane. The wheel tracks are 6.0 feet apart and centered in the
traveled way of the lane.

Coordinate with the engineer to schedule profile runs for acceptance. The department
may require testing to accommodate staged construction or if corrective action may be
required.

Measure the profiles of each standard or partial segment. Define primary segments
starting at a project terminus and running contiguously along the mainline to the other
project terminus. Field-locate the beginning and ending points for each profile run.
When applicable, align segment limits with the sublot limits used for testing under the
QMP Concrete Pavement specification. Define segments one wheel path wide and
distinguished by length as follows:

1. Standard segments are 500 feet long.

2. Partial segments are less than 500 feet long.
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“

Treat partial segments as independent segments.

The department will categorize each standard or partial segment as follows:

Segments with a Posted Speed Limit of 55 MPH or Greater

Category Description

HMA I Asphalt pavement with multiple opportunities to achieve a smooth ride.
The following operations performed under this contract are considered as
opportunities: a layer of HMA, a leveling or wedging layer of HMA, and
diamond grinding or partial depth milling of the underlying pavement
surface.

HMA II Asphalt pavement with a single opportunity to achieve a smooth ride.

HMA III | Asphalt pavement segments containing any portion of a bridge, bridge
approach, railroad crossing, or intersection. An intersection is defined as
the area within the points of curvature of the intersection radii.

PCCII Concrete pavement.

PCCIII Concrete pavement segments containing any portion of a bridge, bridge
approach, railroad crossing, intersection or gap. An intersection is
defined as the area within the points of curvature of the intersection radii.

Segments with Any Portion Having a Posted Speed Limit Less Than 55 MPH

Category Description

HMA IV | Asphalt pavement including intersections, bridges, approaches, and
railroad crossings.

PCCIV Concrete pavement including gaps, intersections, bridges, approaches,
and railroad crossings.

C.4.3 Verification Testing

(O]

2

3)

The department may conduct verification testing (QV) to validate the quality of the
product. A HTCP certified profiler operator will perform the QV testing. The
department will provide the contractor with a listing of the names and telephone
numbers of all verification personnel for the project.

The department will notify the contractor before testing so the contractor can observe
the QV testing. Verification testing will be performed independent of the contractor’s
QC work using separate equipment from the contractor’s QC tests. The department
will provide test results to the contractor within one business day after the department
completes the testing.

The engineer and contractor will jointly investigate any testing discrepancies. The
investigation may include additional testing as well as review and observation of both
the department’s and contractor’s testing procedures and equipment. Both parties will
document all investigative work.
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If the contractor does not respond to an engineer request to resolve a testing
discrepancy, the engineer may suspend production until action is taken. Resolve
disputes as specified in C.6.

C.4.4 Documenting Profile Runs

(6]

2

3

Compute the IRI for each segment and analyze areas of localized roughness using the
ProVAL software. Also, the contractor shall prepare the ProVAL Ride Quality Module
Reports, showing the IRI for each segment and the areas of localized roughness
exceeding an IRI of 200 in/mile. Use ride quality module report as follows:

Fixed Interval Continuous (Localized Roughness)
Base-length 500° 25’
Threshold 140”/Mile 200’/Mile

The ProVAL software is available for download at:
http://www.roadprofile.com.

As part of the profiler software outputs and ProVAL reports, document the areas of
localized roughness. Field-locate the areas of localized roughness prior to the
engineer’s assessment for corrective actions. Document the reasons for areas excluded
and submit to the engineer.

Within 5 business days after completing profiling of the pavement covered under this
special provision, unless the engineer and contractor mutually agree to a different
timeline, submit the electronic ProVAL project file containing the .ppf files for each
profiler acceptance run data and Ride Quality Module Reports, in .pdf format using the
department’s Materials Reporting System (MRS) software available on the
department’s web site:

http://www.atwoodsystems.com/mrs

Notify the engineer when the Profiler Acceptance Run data and the Ride Quality
Report have been submitted to the MRS system.

C.5 Corrective Actions
C.5.1 General

(6]

Analyze the data from the PROVAL reports and make corrective action
recommendations to the department. The department will independently assess
whether a repair will help or hurt the long-term pavement performance before deciding
on corrective action. Correct the ride as the engineer directs in writing.
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C.5.2 Corrective Actions for Localized Roughness

(€]

2

(€)

(O]

Apply localized roughness requirements to all pavements, including HMA 111, PCC III,
HMA 1V, and PCC IV; except localized roughness requirements will not be applied to
pavements within 25 feet of the following surfaces if they are not constructed under
this contract: bridges, bridge approaches, or railroad crossings. The department may
direct the contractor to make corrections to the pavement within the 25-foot
exclusionary zones.

The engineer will review each individual wheel track for areas of localized roughness.
The engineer will assess areas of localized roughness within 5 business days of
receiving notification that the reports were uploaded. The engineer will analyze the
report documenting areas that exceed an IRI of 200 in/mile and do one of the following
for each location:

1. Direct the contractor to correct the area to minimize the effect on the ride.

2. Leave the area of localized roughness in place with no pay reduction.

3.  Except for HMA IV and PCC IV segments, assess a pay reduction as follows for
each location in each wheel path:

Localized Roughness IRI Pay Reduction™
(in/mile) (dollars)
> 200 (Length in Feet) x (IR1 —200)

T A maximum $250 pay reduction may be assessed for locations of localized

roughness that are less than or equal to 25 feet long. Locations longer than
25 feet may be assessed a maximum pay reduction of $10 per foot.

The engineer will not direct corrective action or assess a pay reduction for an area of
localized roughness without independent identification of that area as determined by
physically riding the pavement. For corrections, use only techniques the engineer
approves.

Re-profile corrected areas to verify that the IRI is less than 140 in/mile after correction.
Submit a revised ProVAL ride quality module report to the reference documents
section of the MRS for the corrected areas to validate the results.

C.5.3 Corrective Actions for Excessive IRI

(O]

If an individual segment IRI exceeds 140 in/mile for HMA 1, HMA 1I, and PCC 11
pavements after correction for localized roughness, the engineer may require the
contractor to correct that segment. Correct the segment final surface as follows:
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HMA L: Correct to an IRI of 60 in/mile using whichever of the
following methods as approved by the engineer:
Mill and replace the full lane width of the riding surface
excluding the paved shoulder.
Continuous diamond grinding or fine-tooth milling the
full lane width, if required, of the riding surface
including adjustment of the paved shoulders.

HMA 1II: Correct to an IRI of 85 in/mile using whichever of the
following methods as approved by the engineer:
Mill and replace the full lane width of the riding surface
excluding the paved shoulder.
Continuous diamond grinding or fine-tooth milling of
the full lane width, if required, of the riding surface
including adjustment of the paved shoulders

PCCII: Correct to an IRI of 85 in/mile using whichever of the
following methods as approved by the engineer:
Continuous diamond grinding of the full lane width, if
required, of the riding surface including adjustment of
the paved shoulders. Conform to sections C.1 through
C.4 of Concrete Pavement Continuous Diamond
Grinding Special provision contained elsewhere in the
contract.
Remove and replace the full lane width of the riding
surface.

Re-profile corrected segments to verify that the final IRI meets the above correction
limits and there are no areas of localized roughness. Enter a revised ProVAL ride
quality module report for the corrected areas to the reference documents section of the
MRS. Segments failing these criteria after correction are subject to the engineer’s right
to adjust pay for non-conforming work under standard spec 105.3.

C.6 Dispute Resolution

(6]

2

The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
testing procedures, and perform additional testing.

If the project personnel cannot resolve a dispute and the dispute affects payment or
could result in incorporating nonconforming pavement, the department will use third
party testing to resolve the dispute. The department’s Quality Assurance Unit, or a
mutually agreed on independent testing company, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
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error will pay service charges incurred for testing by an independent tester. The
department may use third party tests to evaluate the quality of questionable pavement
and determine the appropriate payment.

D Measurement
) The department will measure Incentive IRI Ride by the dollar, adjusted as specified in
E.2.

E Payment

E.1 Payment for Profiling

) Costs for furnishing and operating the profiler, documenting profile results, and
correcting the final pavement surface are incidental to the contract. The department
will pay separately for engineer-directed corrective action performed within the
25-foot exclusionary zones under C.5.2 as extra work.

E.2 Pay Adjustment

@) The department will pay incentive for ride under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
440.4410.S Incentive IRI Ride DOL

) Incentive payment is not limited, either up or down, to the amount the schedule of
items shows.

3) The department will administer disincentives for ride under the Disincentive IRI Ride
administrative item.

« The department will not assess disincentive on HMA III or PCC III segments.
Incentive pay for HMA III and PCC III segments will be according to the requirements
for the category of the adjoining segments.

5) The department will adjust pay for each segment based on the initial IRI for that
segment. If corrective action is required, the department will base disincentives on the
IRI after correction for pavement meeting the following conditions:

All Pavement: The corrective work is performed in a contiguous, full
lane width section 500 feet long, or a length as agreed
with the engineer.

HMA Pavements: The corrective work is a mill and inlay or full depth
replacement and the inlay or replacement layer thickness
conforms to standard spec 460.3.2.

Concrete Pavements: The corrective work is a full depth replacement and
conforms to standard spec 415.

) The department will adjust pay for 500-foot long standard segments nominally one
wheel path wide using equation “QMP 1.04” as follows:
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16.

HMA |
Initial IRI Pay Adjustment!™
(inches/mile) | (dollars per standard segment)
<30 250
> 30 to <35 1750 — (50 x IRI)
> 3510 <60 0
> 60 to < 75 1000 — (50/3 x IRI)
>75 -250
HMA Il and PCC 11
Initial IRI Pay Adjustment! ]
(inches/mile) (dollars per standard segment)
<50 250
> 50 to < 55 2750 — (50 x IRI)
>55to<85 0
> 85 to < 100 (4250/3) — (50/3 x IRI)
> 100 -250
HMA IV and PCC IV
Initial IRI Pay Adjustment™ ]
(inches/mile) (dollars per standard segment)
<35 250
> 35 to <45 1125-(25xIR])
> 45 0

I If the engineer directs placing upper layer asphaltic mixtures between
October 15 and May 1 for department convenience as specified in standard
spec 450.3.2.1(5), the department will not adjust pay for ride on pavement the
department orders the contractor to place when the temperature, as defined in
standard spec 450.3.2.1(2), is less than 36 F.

I If the engineer directs placing concrete pavement for department
convenience, the department will not adjust pay for ride on pavement the
department orders the contractor to place when the air temperature falls below
35F.

7 The department will prorate the pay adjustment for partial segments based on their
length.
440-010 (20130615)

Nuclear Density.

A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

ay This special provision describes density testing of in-place HMA pavement with the

use of nuclear density gauges. Conform to standard spec 460 as modified in this
special provision.
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@) Provide and maintain a quality control program defined as all activities and
documentation of the following:
1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.

@) Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required procedures. Obtain
the CMM from the department’s web site at:

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

@ The department’s Materials Reporting System (MRS) software allows contractors to
submit data to the department electronically, estimate pay adjustments, and print
selected reports. Qualified personnel may obtain MRS software from the department’s
web site at:

http:// www.atwoodsystems.com/mrs

B Materials

B.1 Personnel

ay Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear
technician I, or a nuclear assistant certified technician (ACT-NUC) working under a
certified technician.

@ Ifan ACT is performing sampling or testing, a certified technician must coordinate and
take responsibility for the work an ACT performs. Have a certified technician ensure
that all sampling and testing is performed correctly, analyze test results, and post
resulting data. No more than one ACT can work under a single certified technician.

B.2 Testing

ay Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring
methods. Perform nuclear gauge measurements using gamma radiation in the
backscatter position. Perform each test for 4 minutes of nuclear gauge count time.

B.3 Equipment

B.3.1 General

@y Furnish nuclear gauges from the department’s approved product list at
http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm.

) Have the gauge calibrated by the manufacturer or an approved calibration service
within 12 months of its use on the project. Retain a copy of the manufacturer’s
calibration certificate with the gauge.

@) Prior to each construction season, and following any calibration of the gauge, the
contractor must perform calibration verification for each gauge using the reference
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blocks located in the department’s central office materials laboratory. To obtain
information or schedule a time to perform calibration verification, contact the
department’s Radiation Safety Officer at:

Materials Management Section

3502 Kinsman Blvd.

Madison, Wisconsin 53704

Telephone: (608) 243-5998

B.3.2 Correlation of Nuclear Gauges
B.3.2.1 Correlation of QC and QV Nuclear Gauges

(€]

2

3

@

®)

Select a representative section of the compacted pavement prior to or on the first day
of paving for the correlation process. The section does not have to be the same mix
design.

Correlate the 2 or more gauges used for density measurement (QC, QV). The QC and
QV gauge operators will perform the correlation on 5 test sites jointly located. Record
each density measurement of each test site for the QC, QV and back up gauges.

Calculate the average of the difference in density of the 5 test sites between the QC and
QV gauges. Locate an additional 5 test sites if the average difference exceeds 1.0 1b/ft’.
Measure and record the density on the 5 additional test sites for each gauge.

Calculate the average of the difference in density of the 10 test sites between the QC
and QV gauges. Replace one or both gauges if the average difference of the 10 tests
exceeds 1.0 1b/ft’ and repeat correlation process from B.3.2.1 (2).

Furnish one of the QC gauges passing the allowable correlation tolerances to perform
density testing on the project.

B.3.2.2 Correlation Monitoring

()

@

3)

After performing the gauge correlation specified in B.3.2.1, establish a project
reference site approved by the department. Clearly mark a flat surface of concrete or
asphalt or other material that will not be disturbed during the duration of the project.
Perform correlation monitoring of the QC, QV, and all back-up gauges at the project
reference site.

Conduct an initial 10 density tests with each gauge on the project reference site and
calculate the average value for each gauge to establish the gauge’s reference value. Use
the gauge’s reference value as a control to monitor the calibration of the gauge for the
duration of the project.

Check each gauge on the project reference site a minimum of one test per day if paving
on the project. Calculate the difference between the gauge’s daily test result and its
reference value. Investigate if a daily test result is not within 1.5 Ib/ft’ of its reference
value. Conduct 5 additional tests at the reference site once the cause of deviation is
corrected. Calculate and record the average of the 5 additional tests. Remove the gauge
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from the project if the 5-test average is not within 1.5 Ib/ft’ of its reference value
established in B.3.2.2(2).

@ Maintain the reference site test data for each gauge at an agreed location.

B.4 Quality Control Testing and Documentation

B.4.1 Lot and Sublot Requirements

B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances

a) A lot consists of the tonnage placed each day for each layer and target density
specified in standard spec 460.3.3.1. A lot may include partial sublots.

) Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target
density.

3) A sublot may include HMA placed on more than one day of paving. Test sublots at the
pre-determined random locations regardless of when the HMA is placed. No additional
testing is required for partial sublots at the beginning or end of a day’s paving.

@ If aresulting partial quantity at the end of the project is less than 750 lane feet, include
that partial quantity with the last full sublot of the lane. If a resulting partial quantity at
the end of the project is 750 lane feet or more, create a separate sublot for that partial
quantity.

5) Randomly select test locations for each sublot as specified in CMM 8.15 prior to
paving and provide a copy to the engineer. Locate and mark QC density test sites when
performing the tests. Perform density tests prior to opening the roadway to traffic.

) Use Table 1 to determine the number of tests required at each station, depending on the
width of the lane being tested. When more than one test is required at a station, offset
the tests 10 feet longitudinally from one another to form a diagonal testing row across

the lane.
Lane Width No. of Tests Transverse Location
5 ft or less 1 Random
Greater than 5 ft to 9 ft 2 Random within 2 equal widths
Greater than 9 ft 3 Random within 3 equal widths

Table 1
B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
) A lot represents a combination of the total daily tonnage for each layer and target

density.

) Each side road, crossover, turn lane, ramp, and roundabout must contain at least one
sublot for each layer.

@) If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots
and random test locations as specified in B.4.1.1.
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If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine
sublots using a maximum of 750 tons per sublot and perform the number of random
tests as specified in Table 2.

Side Roads, Turn Lanes, Crossovers, Ramps,  Minimum Number

Roundabouts: Sublot/Layer tonnage of Tests Required
25 to 100 tons 1
101 to 250 tons 3
251 to 500 tons 5
501 to 750 tons 7

Table 2

B.4.2 Pavement Density Determination
B.4.2.1 Mainline Traffic Lanes and Appurtenances

(€]

2

3

Calculate the average sublot densities using the individual test results in each sublot.

If all sublot averages are no more than one percent below the target density, calculate
the daily lot density by averaging the results of each random QC test taken on that
day’s material.

If any sublot average is more than one percent below the target density, do not include
the individual test results from that sublot when computing the lot average density and
remove that sublot’s tonnage from the daily quantity for incentive. The tonnage from
any such sublot is subject to disincentive pay according to standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders
B.4.2.2.1 Width Greater Than 5 Feet

(6]

Determine the pavement density as specified in B.4.2.1.

B.4.2.2.2 Width of 5 Feet or Less

()

@

If all sublot test results are no more than 3.0 percent below the minimum target
density, calculate the daily lot density by averaging all individual test results for the
day.

If a sublot test result is more than 3.0 percent below the target density, the engineer
may require the unacceptable material to be removed and replaced with acceptable
material or allow the nonconforming material to remain in place with a 50 percent pay
reduction. Determine the limits of the unacceptable material according to B.4.3.

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

()

Determine the pavement density as specified in B.4.2.1.

B.4.2.4 Documentation
) Document QC density test data as specified in CMM 8.15. Provide the engineer with

the data for each lot within 24 hours of completing the QC testing for the lot.
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B.4.3 Corrective Action

(€]

(@)

3

@

(5

©)

Notify the engineer immediately when an individual test is more than 3.0 percent
below the specified minimum in standard spec 460.3.3.1. Investigate and determine the
cause of the unacceptable test result.

The engineer may require unacceptable material specified in B.4.3(1) to be removed
and replaced with acceptable material or allow the nonconforming material to remain
in place with a 50 percent pay reduction. Determine limits of the unacceptable area by
measuring density of the layer at 50-foot increments both ahead and behind the point
of unacceptable density and at the same offset as the original test site. Continue testing
at 50-foot increments until a point of acceptable density is found as specified in
standard spec 460.5.2.2(1). Removal and replacement of material may be required if
extended testing is in a previously accepted sublot. Testing in a previously accepted
sublot will not be used to recalculate a new lot density.

Compute unacceptable pavement area using the product of the longitudinal limits of
the unacceptable density and the full sublot width within the traffic lanes or shoulders.

Retesting and acceptance of replaced pavement will be according to standard spec
105.3.

Tests indicating density more than 3.0 percent below the specified minimum, and
further tests taken to determine the limits of unacceptable area, are excluded from the
computations of the sublot and lot densities.

If 2 consecutive sublot averages within the same paving pass and same target density
are more than one percent below the specified target density, notify the engineer and
take necessary corrective action. Document the locations of such sublots and the
corrective action that was taken.

B.5 Department Testing
B.5.1 Verification Testing

()

@

3)

The department will have a HTCP certified technician, or ACT working under a
certified technician, perform verification testing. The department will test randomly at
locations independent of the contractor’s QC work. The department will perform
verification testing at a minimum frequency of 10 percent of the sublots and a
minimum of one sublot per mix design. The sublots selected will be within the active
work zone. The contractor will supply the necessary traffic control for the
department’s testing activities.

The QV tester will test each selected sublot using the same testing requirements and
frequencies as the QC tester.

If the verification sublot average is not more than one percent below the specified
minimum target density, use the QC tests for acceptance.
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(6)

If the verification sublot average is more than one percent below the specified target
density, compare the QC and QV sublot averages. If the QV sublot average is within
1.0 1b/ft’ of the QC sublot average, use the QC tests for acceptance.

If the first QV/QC sublot average comparison shows a difference of more than
1.0 Ib/ft® each tester will perform an additional set of tests within that sublot. Combine
the additional tests with the original set of tests to compute a new sublot average for
each tester. If the new QV and QC sublot averages compare to within 1.0 1b/ft’, use the
original QC tests for acceptance.

If the QV and QC sublot averages differ by more than 1.0 Ib/ft’ after a second set of
tests, resolve the difference with dispute resolution specified in B.6. The engineer will
notify the contractor immediately when density deficiencies or testing precision
exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

(€]

Independent assurance is unbiased testing the department performs to evaluate the
department’s verification and the contractor’s QC sampling and testing including
personnel qualifications, procedures, and equipment. The department will perform the
independent assurance review according to the department’s independent assurance
program.

B.6 Dispute Resolution

(O]

2

(€)

Q)

The testers may perform investigation in the work zone by analyzing the testing,
calculation, and documentation procedures. The testers may perform gauge correlation
according to B.3.2.1.

The testers may use correlation monitoring according to B.3.2.2 to determine if one of
the gauges is out of tolerance. If a gauge is found to be out of tolerance with its
reference value, remove the gauge from the project and use the other gauge’s test
results for acceptance.

If the testing discrepancy cannot be identified, the contractor may elect to accept the
QV sublot density test results or retesting of the sublot in dispute within 48 hours of
paving. Traffic control costs will be split between the department and the contractor.

If investigation finds that both gauges are in error, the contractor and engineer will
reach a decision on resolution through mutual agreement.

B.7 Acceptance

()

The department will not accept QMP HMA Pavement Nuclear Density if a non-
correlated gauge is used for contractor QC tests.

C (Vacant)

D (Vacant)
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E Payment

E.1 QMP Testing

) Costs for all sampling, testing, and documentation required under this special provision
are incidental to the work. If the contractor fails to perform the work required under
this special provision, the department may reduce the contractor’s pay. The department
will administer pay reduction under the Non-performance of QMP administrative item.

E.2 Disincentive for HMA Pavement Density
ay The department will administer density disincentives according to standard spec
460.5.2.2.

E.3 Incentive for HMA Pavement Density
) Delete standard spec 460.5.2.3.

@) If the lot density is greater than the minimum specified in standard spec table 460-3
and all individual air voids test results for that mixture are within +1.0 percent or
-0.5 percent of the design target in standard spec table 460-2, the department will
adjust pay for that lot as follows:

Percent Lot Density Above Minimum  Pay Adjustment Per Ton

From -0.4 to 1.0 inclusive $0
From 1.1 to 1.8 inclusive $0.40
More than 1.8 $0.80

3) The department will adjust pay under the Incentive Density HMA Pavement bid item.
Adjustment under this item is not limited, either up or down, to the bid amount shown
on the schedule of items.

@ If a traffic lane meets the requirements for disincentive, the department will not pay
incentive on the integrally paved shoulder.

5y Submit density results to the department electronically using the MRS software. The
department will validate all contractor data before determining pay adjustments.
460-020 (20100709)

Adjusting Manhole Covers.

This work shall be according to the pertinent provisions of standard spec 611, as shown on
the plans, and as hereinafter provided.

Adjust manhole covers located in pavement areas in two separate operations. Initially,
remove designated manhole covers along with sufficient pavement to permit installation of
temporary cover plate over the opening. Fill the excavated area with asphaltic pavement
mixture, which shall remain in place until contract milling and paving operations permit
setting the manhole frames to grade. During the second phase, remove the asphaltic
pavement mixture surrounding the manhole plus the temporary cover plate, and set the
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manhole cover to final grade. The department will measure and pay for the items of
asphaltic pavement mixture, temporary cover plate, milling, and paving separately.

Revise standard spec 611.3.7 by deleting the last paragraph.

Set the manhole frames so that they comply with the surface requirements of standard spec
450.3.2.9. At the completion of the paving, a 6-foot straightedge shall be placed over the
centerline of each manhole frame parallel to the direction of traffic. A measurement shall
be made at each side of the frame. The two measurements shall be averaged. If this
average i1s greater than 5/8 inches, reset the manhole frame to the correct plane and
elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the manhole
frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract
unit price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be
made at each end of the straightedge. These two measurements shall be averaged. The
same criteria for acceptance and payment as above, shall apply.

611-005 (20030820)

Salvaged Rail.

Perform this work in accordance to the pertinent requirements of standard spec 204 and
standard spec 614 and as hereinafter provided.

Completely disassemble the existing beam guard and carefully remove all salvageable
posts, blocks, guardrail and hardware (brackets, reflectors, nuts, washers, bolts and other
appurtenances) in a manner that will preclude any damage (cutting or destructive measures
are not allowed). Store the salvaged materials on the right-of-way, outside the limits of
construction at a location approved by the engineer. Store salvaged materials as follows:

Posts — Banded and neatly stacked on pallets.
Blocks - Banded and neatly stacked on pallets.
Beams - Banded and neatly stacked on pallets.
Hardware — In 5-gallon pails or burlap sacks.

Upon completion of the removal and storage of salvageable materials, contact James
Johnson, Trempealeau County Patrol Superintendent at (715) 538-4799. Trempealeau
County will inspect the materials and shall have the right to reject any damaged or
otherwise unacceptable materials.

Remove all other materials from the right-of-way and properly dispose of them, including
items rejected by Trempealeau County.

This work also includes entirely removing the posts and backfilling their hole as necessary.
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Removing Signs Type II.

This work shall be in accordance to the pertinent requirements of standard spec 638 and as
provided here.

Type II aluminum signs are the department’s property. Return aluminum signs to the
Northwest Region sign shop palletized for handling with a forklift. Northwest Eau Claire
Sign Shop Coordinator, Steve Allard, (715) 855-7671, shall be notified at least three business
days prior to delivery to coordinate shipment to be delivered to the Northwest Region Eau
Claire Sign Shop at:

5009 Hwy 53 S

Eau Claire WI 54701

Locating No-Passing Zones, Item 648.0100.

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is
0.21 miles (1108 feet).
648-005 (20060512)

Special Inlet Cover, Item SPV.0060.01.

A Description
This special provision describes special inlet covers.

B Materials

Furnish inlet covers conforming to standard spec 611. The inlet cover shall meet all
requirements for an Inlet cover type H except the head height shall be adjustable to
2 inches or less.

C Construction
Conform to standard spec 611.

D Measurement
The department will measure Special Inlet Cover as a single unit for each individual inlet
cover, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Special Inlet Cover Each

Payment is full compensation for materials, equipment, labor and incidentals necessary to
complete the contract work.
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Grading, Shaping, Finishing Driveway Removal, Item SPV.0060.02.

A Description
This special provision describes removing existing driveways.

B Materials
Furnish restoration items conforming to the pertinent requirements of standard spec
sections 627, 629, and 630.

C Construction

Driveway locations shall be removed per plan details. All disturbed areas outside the
roadway shoulder shall be topsoiled, seeded, fertilized, and mulched. Excess material shall
be disposed of off the project unless the engineer directs otherwise.

D Measurement
The department will measure Grading, Shaping, Finishing Driveway Removal as a single
unit for each driveway, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Grading, Shaping, Finishing Driveway Removal Each

Payment is full compensation for excavation, disposal of excess material, topsoil,
fertilizing, seed, mulch and incidentals neccessary to comple the work. If Erosion Mat is
used it will be paid under seperate bit items.

Grading, Shaping, Finishing Culvert Repair, Item SPV.0060.03.

A Description
This special provision describes restoring areas of culvert repair.

B Materials
Furnish restoration items conforming to the pertinent requirements of standard specs 627,
629 and 630.

C Construction
All disturbed areas outside the roadway shoulder shall be topsoiled, seeded, fertilized, and
mulched.

D Measurement

The department will measure Grading, Shaping, Finishing Culvert Repair as a single unit
for each driveway, acceptably completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Grading Shaping, Finishing Culvert Repair Each

Payment is full compensation for excavation, disposal of excess material, topsoil,
fertilizing, seed, mulch and incidentals necessary to complete the work. If Erosion Mat is
used, it will be paid for under separate bid items.

Adjusting Water Valves, Item SPV.0060.04.

A Description
Adjust water valves in the milling, paving, and grading limits.

B Materials
Material will be supplied by the City of Whitehall or the City of Independence.

C (Vacant)

D Measurement
The department will measure Adjusting Water Valves as a single complete unit for each
valve, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Adjusting Water Valves Each

Payment is full compensation for excavation, disposal of excess material, fertilizing, seed,
mulch and incidentals neccessary to comple the work.

Special Lane Repair, Item SPV.0090.01.

A Description
This special provision describes milling and repaving areas requiring repair.

B Materials
Furnish Asphaltic Surface conforming to the pertinent requirements of HMA Pavement
Type E-3 Special.

C (Vacant)
D Measurement

The department will measure Special Lane Repair by the linear foot, acceptably
completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Special Lane Repair LF

Payment is full compensation for milling, removal of excess material, asphaltic surface,
and incidentals necessary to complete the work.

Grading, Shaping, Finishing Ditching, Item SPV.0090.02.

A Description
This special provision describes grading and restoring ditches.

B Materials
Furnish restoration items conforming to the pertinent requirements of standard spec 627,
629, and 630.

C Construction

Ditch locations shown in plans shall be graded to drain. All disturbed areas shall be
topsoiled, seeded, fertilized, and mulched. Excess material shall be disposed of off the
project unless the engineer directs otherwise.

D Measurement
The department will measure Grading, Shaping, Finishing, Ditching by the linear foot,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Grading, Shaping, Finishing, Ditching LF

Payment is full compensation for salvaging topsoil, grading, removal of excess material,
restoration and all incidentals nessesary to complete the work.

Concrete Curb and Gutter Cure and Seal Treatment, Item SPV.0090.03.

A Description
This work includes treating all newly constructed concrete curb and gutter with a surface
cure and seal treatment as shown on plans, and as hereinafter provided.

B Materials

Materials shall conform to a clear treating material listed on the current approved
WISDOT product list for “Cure and Seal Compounds for Non-Trafficked Surfaces on
Structural Masonry”.
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C Construction
Application rates for the treating material shall be in accordance to the manufacturer’s
specifications.

D Measurement
The department will measure Concrete Curb and Gutter Cure and Seal Treatment by the
linear foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03 Concrete Curb and Gutter Cure and Seal Treatment LF

Payment is full compensation for furnishing and applying Concrete Curb and Gutter Cure
and Seal Treatment.

Material Transfer Vehicle, Item SPV.0105.01.

A Description

This special provision describes furnishing Material Transfer Vehicle (MTV) and an
operator for use on this project during HMA upper layer paving operations, as shown in
the plans or as directed by the engineer, and as hereinafter provided.

B Materials

The MTV shall be self-propelled, remix and maintain constant temperature, and
continually feed the paver hopper. The storage capacity shall be adequate to provide
continuous forward movement of the paver. The paver speed shall be coordinated to match
the delivery of material and capacity of the MTV to limit stopping of the paver.

C Construction

An operator shall remain with the vehicle at all times during moving operations and the
paver’s hopper shall remain full at all times to avoid segregation of coarse aggregates. No
placement of HMA upper layer pavement shall be allowed without the use of MTV.

D Measurement
The department will measure Material Transfer Vehicle as a lump sum unit of work for
each material transfer vehicle, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Material Transfer Vehicle LS

Payment is full compensation for deploying the equipment and its operator.
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Milling and Removing Temporary Joint, Item SPV.0105.02.

A Description

This special provision describes the milling and removing of the upper layer HMA wedge
joint and any other temporary longitudinal or transverse joints, including sweeping and
cleaning of the affected area prior to the abutting pavement placement.

B (Vacant)

C Construction

Immediately prior to placement of the adjoining lane, mill any temporary transverse joint
to a true line with a face perpendicular to the surface of the existing asphaltic surface
pavement.

Immediately prior to continuation of paving operations, mill any temporary transverse
joint to a true line with a face perpendicular to the surface of the existing asphaltic surface
pavement.

The contractor becomes the owner of the removed asphaltic pavement and is responsible
for the disposal as specified for disposing of materials under standard spec 204.3.1.3.

D Measurement
The department will measure Milling and Removing Temporary Joint as a single lump
sum unit of work for all wedge joints, acceptably removed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.02 Milling and Removing Temporary Joint LS

Payment is full compensation for milling, removing, sweeping, cleaning and disposing of
materials.

Preparation of Foundation for Asphaltic Paving Special, Item
SPV.0105.03.

A Description

This special provision describes preparation of foundation for asphaltic paving over a
surface milled HMA surface in accordance to standard spec 211 and as hereinafter
provided.

B (Vacant)
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C Construction
Add the following to standard spec 211.3.5:

After the surface mill, remove all surplus crack sealing, joint sealing, and asphalt patching
materials to a minimum depth of 2 inches below the surface milled pavement. Completely
remove unstable patches of asphaltic materials used to fill localized areas of pits, potholes,
depressions, badly spalled areas, or disintegrated areas of old pavement. Remove any loose
material with incipient spalling within or contiguous to such areas. Prior to refilling, all
removal areas shall be cleaned by air blasting or other engineer approved methods.

Prior to placement of the HMA pavement or any wedging or leveling layers, refill these
areas of removal, as described above, to the level of the milled surface. Payment for
refilling these areas is paid for under bid item 465.0110 Asphaltic Surface Patching.

D Measurement
The department will measure Preparation of Foundation for Asphaltic Paving Special as a
single complete lump sum unit of work, acceptably completed.

E Payment

The department will pay for the measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.03 Preparation of Foundation for Asphaltic Paving Special LS

Replace standard spec 211.5.1 (4) with the following:

Payment is full compensation for furnishing all work under this item including brooming,
air blasting, cleaning, crack fill removal, asphaltic material removal, and disintegrated
pavement removal.

The department will pay separately for the following work associated with refilling the
removal areas under the following contract items:

-Asphaltic Surface Patching for furnishing all mix placed under this item

Grading, Shaping, Finishing for Sidewalk, Item SPV.0105.04.

A Description
This special provision describes grading and restoration for sidewalk areas.

B Materials

Furnish restoration items conforming to the pertinent requirements of standard spec
sections 627, 629, and 630.
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C Construction
All disturbed areas outside the roadway shoulder shall be topsoiled, seeded, fertilized, and
mulched.

D Measurement
The department will measure Grading, Shaping, Finishing for Sidewalk as a single
complete lump sum unit of work, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.04 Grading, Shaping, Finishing for Sidewalk LS

Payment is full compensation for salvaging topsoil, grading, removal of excess material,
and for restoration.

Temporary Water Diversion, Structure B-61-0016, Item SPV.0105.05.

A Description

This special provision describes diverting water away from construction activities during
installation of the box culvert extensions, aprons, and wingwalls of Structure B-61-0016 as
shown in the plans and as hereinafter described.

B Materials

Follow the applicable sections of the standard specifications for all materials utilized under
this item. Provide evidence that items meet specifications and/or certifications to the
engineer prior to use of such items if requested.

C Construction

Alterations to the suggested methodology of water diversion as noted below and/or shown
in the plans may be acceptable. Such alterations shall be clearly spelled out in the ECIP for
approval by WisDOT and WisDNR prior to construction.

During stage 1 of construction, divert the existing flow of Maule Coulee Creek through the
existing eastern box cell utilizing barriers made of sand bags or other approved non-
erodible methods. After stage 1 construction is complete, divert the flow through the
western box cell for the duration of stage 2 construction. It is estimated that 110 linear feet
of water diversion barrier will be required at each end of the structure during stage 1 and
50 linear feet of water diversion barrier will be required at each end during stage 2.

Provide a detail of how the diversion will be completed in the Erosion Control
Implementation Plan. Ensure that the diversion remains contained within the right-of-way,
unless a separate agreement is obtained with the applicable landowner prior to
construction.
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D Measurement
The department will measure Temporary Water Diversion, Structure B-61-0016 as a single
complete lump sum unit of work, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.05 Temporary Water Diversion, Structure LS
B-61-0016

Payment is full compensation for providing, installing, removing, and disposing of all
materials used to divert flow, maintaining such materials during use, all excavation
required, and for restoration of the area to original conditions (unless shown otherwise in
the project plans).

Rebuild Masonry Flume Floor, Item SPV.0105.06.

A Description

This special provision describes rebuilding areas of the masonry flume floor that
are disturbed by construction of the southeast wingwall #4 and outlet apron of Structure
B-61-0016.

B Materials

Salvage stone material from the existing wall segment in front of the southeast wingwall
for reuse in rebuilding the masonry flume floor. If additional material is needed to fill the
voids below the flume floor, furnish backfill structure in accordance to standard spec 210.

Furnish mortar or concrete conforming to standard spec 606.2.2 for riprap grout.

C Construction

Salvage stone material from the existing wall. Fill voids below the floor with backfill
structure or salvaged stone material. Compact fill conforming to standard spec 211 for
concrete pavement.

Place stones to provide a flat flume of similar total stone depth with more than 80% of the
exposed finished surface composed of stone material. Mortar stones in place similar to
grouted riprap. Follow the pertinent sections of standard spec 606. Place flume floor to the
same slope as the undisturbed sections of the flume.

D Measurement

The department will measure Rebuild Masonry Flume Floor as a single lump sum unit of
work, acceptably completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.06 Rebuild Masonry Flume Floor LS

Payment is full compensation for providing and installing all materials used to rebuild the
flume floor.

Concrete Sidewalk Cure and Seal Treatment, Item SPV.0165.01.

A. Description
This work includes treating all newly constructed concrete sidewalk with a surface cure and
seal treatment as shown on plans, and as hereinafter provided.

B. Materials (vacant) or enter text next line

Materials shall conform to a clear treating material listed on the current approved
WISDOT product list for “Cure and Seal Compounds for Non-Trafficked Surfaces on
Structural Masonry”.

C. Construction
Application rates for the treating material shall be in accordance to the manufacturer’s
specifications.

D. Measurement
The department will measure Concrete Sidewalk Cure and Seal Treatment by the square
foot, acceptably completed.

E. Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Concrete Sidewalk Cure and Seal Treatment SF

Payment is full compensation for furnishing and applying Concrete Sidewalk Cure and Seal
Treatment.

Reheating HMA Pavement Longitudinal Joints, Item SPV.0170.01.
A Description
This special provision describes reheating the abutting edge of the previously compacted

upper layer in the adjacent lane while paving mainline asphalt pavements.

B (Vacant)
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C Construction

C.1 Equipment

Provide a self-contained heating unit that heats by convection only. Do not use forced air
to enhance the flame. Provide a fireproof barrier between the flame and the heater’s fuel
source. The heater must produce a uniform distribution of heat within the heat box.
Provide automatic controls to regulate the heater output and shutoff the heater when the
paver stops or the heater control system loses power.

Mount the heater on the paver inside the paver’s automatic leveling device.

C.2 Reheating Joints
Evenly reheat at least an 8 inch (200 mm) wide strip of the previously compacted layer in
the adjacent lane as follows:

1. Ambient air temperature at or above 60 degrees F (15 degrees C), reheat to 240 to
280 degrees F (116-138 degrees C).

2. Ambient air temperature below 60 degrees F (15 degrees C), reheat to 220 to 260
degrees F (104-127 degrees C).

The engineer may modify the required joint reheat temperatures to adjust for weather,
wind, and other field conditions. Coordinate the heater output and paver speed to achieve
the required joint reheat temperature without visible smoke emission.

D Measurement

The department will measure Reheating HMA Pavement Longitudinal Joints by the full
100-foot (40 m) survey station, acceptably completed, as measured along each joint. The
department will measure partial stations as full stations.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER  DESCRIPTION UNIT
SPV.0170.01 Reheating HMA Pavement Longitudinal Joints STA

Payment is full compensation for furnishing all the work required under this bid item.

HMA Pavement Type E-3 Special, Item SPV.0195.01.

A Description
Perform this work in accordance to standard spec 460 and as hereinafter provided.

B Materials
Add the following to standard spec 460.2:

Under the HMA Pavement Type E-3 Special bid item, furnish asphaltic mixture meeting

requirements specified for HMA Pavement type E-3 as specified in Table 460-2 with an
AC PG 64-34P for the upper 12.5 mm mix. The minimum effective AC (Pbe) for the
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asphaltic mixture design submitted under standard spec 460.2.7 shall be equal to or greater
than 4.7% for the 12.5 mm mixture. The voids filled with binder (VFB or VFA) mixture
requirements shall be 65-78%. The % minimum VMA as specified in Table 4610-1 shall
be increased to 15.0% for a 12.5 mm mixture.

C Construction
Add the following to standard spec 460.2.8.2.1.4.2:

Plot and maintain the additional control charts daily as follows:
Pbe as calculated for mix design
Dust/Pbe
VFA

D Measurement
The department will measure HMA Pavement Type E-3 Special by the ton, acceptably
completed.

E Payment
Delete standard spec 460.5.2.1 paragraphs (2) and (5).

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 HMA Pavement Type E-3 Special Ton

Payment is full compensation for providing HMA mixture designs; for providing asphaltic

mixture including asphaltic material; for preparing foundation; for furnishing, hauling,
placing, and compacting the mixture; and for QMP testing and aggregate source testing.
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Effective with January 2013 Letting ASP 3

ADDITIONAL SPECIAL PROVISION 3
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

1. Description

General

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor
can meet the specified contract DBE goal by procuring services or materials from a DBE or by
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value
of DBE participation included in the bid expressed as a percentage of the total contract bid amount.

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the
following areas:

i. Produce accurate and complete quotes.

ii. Understand highway plans applicable to their work.
iii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

c. The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts.

d. For information on the disadvantaged business program, visit the department's Civil Rights and
Compliance Section website at:

http://www.dot.wisconsin.gov/business/engrserv/dbe-main.htm

2. Definitions

a. |Interpret these terms, used throughout this additional special provision, as follows:

i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and
included on the department's list of certified DBE's who are determined to be ready, willing
and able.

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover
of the Highway Work Proposal.

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the
cover of the Highway Work Proposal, which is enforced as committed.

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on
the premises, the materials, supplies, articles, or equipment required under the contract.

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials, supplies, articles or equipment required under the
contract are bought, kept in stock, and regularly sold or leased to the public.

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the
contract in excess of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding
proposal, including projects with discretionary goals. For electronic submittals, show the percentage
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on
the sheet included after the schedule of items. By submission of the bid, the bidder contractually
commits to DBE participation at or above the bid percentage, or certifies that they have utilized
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4.

comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation
requirements of this contract proposal, and that the bid percentage is reflective of these good faith
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed
bidding proposal, the department will consider the bid irregular and may reject the bid.

Department's DBE Evaluation Process

a. Documentation Submittal

Within 10 business days after the notification of contract award, the contractor is to identify, by
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the
DBE subcontract or supply agreement and the dollar value of those items of work by completing the
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the
contractor fails to furnish the required forms within the specified time, the department may cancel
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and
shall not be used as a tool to delay execution.

i. Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution,
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is
verified, the contract is eligible for execution with respect to the DBE commitment.

ii. Bidder Does Not Meet DBE Goal

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith
Waiver Form [DT1202] and supporting documentation. After award and before execution,
the department will evaluate the bidder's DBE commitment and consider the bidder's
good faith waiver request.

(20 The department will review the bidder's good faith waiver request and notify the bidder of
one of the following:

a. If the department grants a good faith waiver, the bid is eligible for contract execution
with respect to DBE commitment.

b. If the department rejects the good faith waiver request, the department may declare
the bid ineligible for execution. The department will provide a written explanation of
why the good faith waiver request was rejected. The bidder may appeal the
department's rejection as allowed under 7 a. & b.

Department's Criteria for Good Faith Effort

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation
concerning good faith efforts. However, the federal regulations do not define “good faith” but states
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are
general and do not include every factor or effort that can be considered. As a result, each state must
establish its own processes and consider the factors established in its own process when making a
determination of good faith.

The department will only grant a good faith waiver if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet
the goal would make. The department will evaluate the bidder's good faith effort to determine
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they
have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and
attaining the stated DBE goal is not feasible.
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b. The department, in conjunction with industry stakeholders, has developed the following guidance
for contractor good faith effort. The guidance and the attached appendices provide a framework for
the actions required by all parties in the processing and evaluation of bidder’s total efforts to
achieve the project specific DBE goal prior to the bid letting date.

c. Prime Contractors should:

Document all efforts and decisions made toward achieving the DBE goal on the contract. The
bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster
DBE participation on all applicable contracts.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors
are strongly encouraged to include in their initial contacts a single page including a detailed
list of items for which they are accepting quotes, by project, within a letting. See attached
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors
should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use
DBE’s to do work in a prime contractor’s area of specialization.

@

@

(©)

4)

®)

(6)

Solicit quotes through all reasonable and available means from certified DBE firms who
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas
in which you are seeking quotes. Email is acceptable.

SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable
means include postal mail, email, fax, phone call.

a. Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays
before the letting} to allow DBE firms sufficient time to respond. Prime contractors
should contact DBE firms early, asking them if they need help in putting together a
guote, or helping to arrange for equipment needs, or solve other problems.

Second solicitation should take place within 5 days

a. An email solicitation is highly recommended for this second solicitation

Upon request, provide interested DBE firms with adequate information about plans,

specifications and the requirements of the contract by letter, information session, email,

phone call and/or referral.

When potential exists, advise interested DBE firms on how to obtain bonding, line of

credit or insurance as may be requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial

solicitation with:

Email to all prospective DBE firms in relevant work areas

Phone call log to DBE firms who express interest via written response or call.

Fax/letter confirmation

Copy of the DBE quotes

e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

oo o

d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote

for any reason.
Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate
reasons, including but not limited to, a discussion with the DBE firm regarding its
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capabilities prior to the bid letting. If lack of capacity is your reason for not utilizing the DBE
guote, you are required to contact the DBE directly regarding their ability to perform the work
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the
conversation is required.

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the
condition in which a subcontractor submits quotes including multiple areas of expertise
across multiple work areas noting that the items and price are tied. Typically this type of
guoting represents a cost saving to the prime but is not clearly stated as a discount; tied
guotes are usually presented as ‘all or none’ quote to the prime.” When non-DBE
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may
seem not competitive. In such a case, the following steps are taken in comparing the relevant
guotes. These are qualitative examples.

(1) Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

(20 Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items
offered.

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time
period specified in the contract.

i. Provide the following information along with department form DT1202:

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted.
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is
acceptable.

(@) A description of information provided to the DBE's regarding the plans, specifications,
and estimated quantities for portions of the work to be performed by that DBE.

(3) Photocopies or electronic copies of all written solicitations to DBE's.

(4) Documentation of each quote received from a DBE and, if rejected, the reason for
that rejection.

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to
inform DBE's of participation opportunities available on the project.

f. The department's DBE Support Services Office is available by phone, email or in writing to request
assistance in meeting the DBE goal:
DBE Support Services Office
6150 Fond du Lac Ave.
Milwaukee, WI 53218
Phone: 414-438-4583 / 608-266-6961
Fax: 414-438-5392

E-mail: DOTDBESupportServices@dot.wi.gov

6. Bidder's Appeal Process

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in
the department's rejection notice. The bidder may meet in person with the department if so
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requested. Failure to appeal within 7 calendar days after receiving the department's written notice
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution.

The department will appoint a representative, who did not participate in the original determination,
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days
after the bidder presents all written and oral testimony. In that written decision, the department will
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the
department finds that the bidder did not meet the contract DBE goal or did not make adequate
efforts to meet the DBE goal, the department may declare the bid ineligible for execution.

7. Department's Criteria for DBE Participation

a.

b.

Department's DBE List

The department maintains a DBE list on the department's website at
http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx
The DBE office_is also available to assist at 414-438-4583 or 608-266-6961.

8. Counting DBE Participation

a.

Assessing DBE Work

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE
certified before entering into a subcontract, the department may consider that DBE usage towards
the contract goal. The department only counts the value of the work a DBE actually performs
towards the DBE goal. The department assesses the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the
cost of materials and supplies the DBE obtains for the work. The department also includes the cost
of equipment the DBE leases for the work. The department will not include the cost of materials,
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate,
except the department will count non-project specific leases the DBE has in place before the work
is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide
professional, technical, consultant, or managerial services. The department also counts fees and
commissions the DBE charges for providing bonds or insurance. The department will only count
costs the engineer deems reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the
DBE's subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting
its performance under this item.

It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the
use of the UCP directory.

9. Commercially Useful Function

a.

The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a
commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

For contract work, the DBE is responsible for executing a distinct portion of the contract work and it
is carrying out its responsibilities by actually performing, managing, and supervising that work.

For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.
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10. Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI
website at

http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf

11. Manufacturers and Suppliers

The department counts material and supplies a DBE provides under the contract. The department will
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506.

12. DBE Prime

If the prime contractor is a DBE, the department will only count the work the contractor performs with
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers
perform.

13. Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the
total dollar value of the contract equal to that portion of the work that the DBE performs with its own
forces.
14. Mentor Protégé
a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the
portion of the work performed by the DBE protégé firm
b. On every other project that the mentor protégé team identifies itself on.
c. For no more than one half of the total contracted DBE goal on any WisDOT project.

15. DBE Replacement

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE
Commitment Form DT1506, the Prime Contractor must comply with the department’'s DBE
Replacement Policy located on the DBE page on the following web site:

http://www.dot.wisconsin.gov/business/engrserv/docs/policyreplacingdbe.pdf

16. Changes to the approved DBE Commitment Form DT1506

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment
A(s) to the DBE Programs Office within 5 business days.

17. Contract Modifications
When additional opportunity is available by contract modifications, the Prime Contractor shall utilize
DBE Subcontractors, that were committed to equal work items, in the original contract.

18. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE
requirements are incidental to the contract.
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR

CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month— date -yead Letting. Page 2 lists the projects and work items
that we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and
work categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as
required by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should
be used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make
sure the correct letting date, project ID and proposal number, unit price and extension are included in your
guote. We prefer quotes be sent via SBN but prime’s alternative’s| are acceptable. Our office hours are |include |
|hours and daysl. Please call our office as soon as possible prior to the letting if you need information/clarification to

prepare your quote at |contact numbej.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,
Phone: (000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

Prime’s Name:

REQUEST FOR QUOTATION

Letting Date:

Project ID:

Please check all that apply

O Yes, we will be quoting on the projects and items listed below

O No, we are not interested in quoting on the letting or its items referenced below
O Please take our name off your monthly DBE contact list

O We have questions about quoting this letting. Please have some one contact me at this number

Prime Contractor ‘s Contact Person

Phone:

Fax:

Email:

Please circle the jobs and items you will be quoting below

DBE Contractor Contact Person

Phone
Fax
Email

Proposal No.

1

2

3

4

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

Signs and Posts/Matkers

sitslisitalls

Traffic Control

PP R DA R A4

Electrical Work/ Traffic Signals

Pavement Marking

Sawing Pavement

SisitEisiiEislisiisdls

QMP, Base

PR DA A DA

P A A

Sl isitEisibEis

MR A

Pipe Underdrain

Beam Guard

AL DA DAL DA DA A DA | D4 | D4 24

M

Concrete Staining

Trees/Shrubs

X

A A

Again please make every effort to have your quotes into our office by time deadline| prior to the letting date.

We prefer quotes be sent via SBN but prime’s preferred alternative’s| are acceptable.

If there are further questions please direct them to the Iprime contractor’s contact personj at |phone numbet.l
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Primes

DBE

APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE
SUBCONTRACTOR GOOD FAITH EFFORT
This list is not a set of requirements; it is a list of potential strategies

»  Prime contractor open houses inviting DBE firms to see the bid “war room” ot providing technical

assistance

»  Participate in speed networking and mosaic exercises as arranged by DBE office

» Host information sessions not directly associated with a bid letting;

»  Participate in a formal mentor protégé or joint venture with a DBE firm

»  Participate in WisDO'T advisory committees i.e. TRANSAC, or Mega Project committee meetings

»  Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods

» Encourage subcontractors to solicit and highlight DBE participation in their quotes to you

»  Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

» DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven
days prior is optimal.

»  Continually check for contract addendums on the HCCI website through the Thursday prior to letting to
stay abreast of changes.

» Review the status of contracts on the HCCI website teviewing the ‘appatent low bidder” list, and bid tabs at
a minimum.

»  Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation-related projects of similar size and scope, firm expertise and staffing.

»  Participate in DBE office assessment programs
Participate on advisory and mega-project committees
Sign up to receive the DBE Contracting Update

Consider membership in relevant industry or contractor organizations

Y V V V

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes
and bidding as a prime with the department are the only ways to get work.
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APPENDIX C
Types of Efforts considered in determining GFE

This list represents concepts being assessed; analysis requires additional steps

10.
11.

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to
inform DBEs of contracting and subcontracting opportunities;

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively;

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the
DBEs were interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the
likelihood of meeting the DBE goal;

Whether the contractor provided interested DBEs with adequate information about the plans, specifications
and requirements of the contract;

Whether the contractor negotiated in good faith with interested DBESs, not rejected DBEs as unqualified
without sound reasons based on a thorough investigation of their capabilities;

Whether the contractor made efforts to assist interested DBEs in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that
provide assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.
Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website

Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

I

II.

II1.

IV.

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in
order to be responsible and/or responsive, make good faith efforts to meet the goal. The bidder can
meet this requirement in either of two ways. First, the bidder can meet the goal, documenting
commitments for participation by DBE firms sufficient for this putpose. Second, even if it doesn't
meet the goal, the bidder can document adequate good faith efforts. This means that the bidder
must show that it took all necessary and reasonable steps to achieve a DBE goal or other
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good
faith efforts mechanism of this part. As a recipient, it is up to you to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that
the bidder has made. The efforts employed by the bidder should be those that one could reasonably
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation
sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet
the DBE contract requirements. We emphasize, however, that your determination concerning the
sufficiency of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not
required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e.,
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the
bidder makes an adequate good faith efforts showing. This rule specifically prohibits you from
ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good
faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in
appropriate cases.

Al Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBEs who have the capability
to perform the work of the contract. The bidder must solicit this interest within sufficient
time to allow the DBEs to respond to the solicitation. The bidder must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate DBE participation, even when the
prime contractor might otherwise prefer to perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a
solicitation.
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D. 1 Negotiating in good faith with interested DBEs. It is the biddet's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached
for DBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBEs
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Prime contractors are not,
however, required to accept higher quotes from DBE:s if the price difference is
excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The contractot's standing within its industry, membership
in specific groups, organizations, or associations and political or social affiliations (for
example union vs. non-union employee status) are not legitimate causes for the rejection or
non solicitation of bids in the contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

H. Effectively using the setvices of available minority/women community organizations;
minority/women contractors' groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the
performance of other bidders in meeting the contract. For example, when the apparent successful
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express”service that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1.

Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote
quantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for completion at a later time.

Create sub-quotes for the subcontracting community:

a.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that
you want quoted

Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them
as a DBE-preferred request

Add attachments to sub-quotes

View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests
and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business
Network home screen, sub-quote requests can be hidden with one click if they are not
applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing

View Record of Subcontractor Outreach Effort:

a.

o v

For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

Hasily locate pre-qualified and certified small and disadvantaged businesses

Advertise to small and disadvantaged businesses more efficiently and cost effectively
Document your interactions with subs/DBEs by producing an Outreach Report (may be
accepted as proof of DBE outreach at the discretion of each agency)
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors
and subcontractors, and win more jobs.

1.

View and reply to sub-quote requests from primes:

a.

After logging into the Bid Express service, you can quickly review all incoming sub-quote
requests and all unsolicited sub-quotes created by your company. Receive notifications by
selected work type. To simplify on the Small Business Network home screen, sub-quote
requests can be filtered by work types relevant to your interests, or hidden with one click if they
are not applicable.

Select items when responding to sub-quote requests from primes:

a.

b.

C.

You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes

Add attachments to a sub-quote

Create and send unsolicited sub-quotes to specific contractors:

a.

Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Easily select and price items for unsolicited sub-quotes:

a.

b.

C.

d.

After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on an
per-item basis as well.

Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder

Add attachments to a sub-quote

Add unsolicited work items to sub-quotes that you are responding to

Easy Access to Valuable Information

a.

b.

Receive a confirmation that your sub-quote was opened by a prime

View Bid Tab Analysis data from past bids, including the high, average and low prices of
items.

View important notices and publications from DOT targeted to small and disadvantaged
businesses

Accessing Small Business Network for WisDOT contracting opportunities

a.

If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com
and select “Order Bid Express.” The Small Business Network is a part of the Bid Express
Basic Service.

DBE firms can request a Bid Express Small Business Network Account at no cost by calling
414-438-4588
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November 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.



Effective with January 2014 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the 2014 edition of the standard specifications:

101.3 Definitions
Replace the definition of semi-final estimate with the following effective with the December 2013 letting:

Semi-final estimate An estimate indicating the engineer has measured and reported all
contract quantities and materials requirements.

105.11.1 Partial Acceptance
Replace paragraph two with the following effective with the December 2013 letting:

@ Partial acceptance will relieve the contractor of maintenance responsibility for the designated portion
of the work. By relieving the contractor of maintenance, the department does not relieve the contractor
of responsibility for defective work or damages caused by the contractor’s operations. Do not construe
partial acceptance to be conditional final acceptance or final acceptance of any part of the project, or a
waiver of any legal rights specified under 107.16.

105.11.2 Final Acceptance
Retitle and replace the entire text with the following effective with the December 2013 letting:
105.11.2 Project Acceptance
105.11.2.1 Inspection
105.11.2.1.1 General
@ Notify the engineer when the project is substantially complete as defined in 105.11.2.1.3. As soon as it
is practical, the engineer will inspect the work and categorize it as one of the following:
1. Unacceptable or not complete.
2. Substantially complete.
3. Complete.
105.11.2.1.2 Unacceptable or Not Complete
@ The engineer will identify, in writing, work that is unacceptable or not complete. Immediately correct or
complete that work. The engineer will assess contract time until the work is corrected or completed.
@ Proceed as specified in 105.11.2.1.1 until the engineer determines that the work is complete.
105.11.2.1.3 Substantially Complete
@ The project is substantially complete and the engineer will no longer assess contract time if the

contractor has completed all contract bid items and change order work, except for the punch-list. As
applicable, the following must have occurred:

1. All lanes of traffic are open on a finished surface.
2. All signage and traffic control devices are in place and operating.
3. All drainage, erosion control, excavation, and embankments are completed.
4. All safety appurtenances are completed.
@ The engineer will provide a written punch-list enumerating work the contractor must perform and
documents the contractor must submit before the the engineer will categorize the work as complete.

1. Punch-list work includes uncompleted cleanup work required under 104.9 and minor corrective work.
Immediately correct or complete the punch-list work. The engineer may restart contract time if the
contractor does not complete the punch-list work within 5 business days after receiving the written punch-
list. The engineer and contractor may mutually agree to extend this 5-day requirement.

2. Punch-list documents include whatever contract required documentation is missing. The engineer may
restart contract time if the contractor does not submit the punch-list documents within 15 business days
after receiving the written punch-list. The engineer and contractor may mutually agree to extend this 15-
day requirement.

@ Proceed as specified in 105.11.2.1.1 until the work is complete.
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Effective with January 2014 Letting ASP-6
105.11.2.1.4 Complete

@ The project is complete when the contractor has completed all contract bid items, change order work,
and punch-list work including the submission of all missing documentation.
105.11.2.2 Conditional Final Acceptance

@ When the engineer determines that the project is complete, the engineer will give the contractor

written notice of conditional final acceptance relieving the contractor of maintenance responsibility for
the completed work.

105.11.2.3 Final Acceptance

@ The engineer will grant final acceptance of the project after determining that all contract is work
complete; all contract, materials, and payroll records are reviewed and approved; and the semi-final
estimate quantities are final under 109.7.

@ Failure to discover defective work or materials before final acceptance does not prevent the
department from rejecting that work or those materials later. The department may revoke final
acceptance if the department discovers defective work or materials after it has accepted the work.

105.13.3 Submission of Claim

Replace paragraph one with the following effective with the December 2013 letting:

@ Submit the claim to the project engineer as promptly as possible following the submission of the Notice
of Claim, but not later than final acceptance of the project as specified in 105.11.2.3. If the contractor
does not submit the claim before final acceptance of the project, the department will deny the claim.

107.17.3 Railroad Insurance Requirements
Replace paragraph one with the following effective with the December 2013 letting:

@ If required by the special provisions, provide or arrange for a subcontractor to provide railroad
protective liability insurance in addition to the types and limits of insurance required in 107.26. Keep
railroad protective liability insurance coverage in force until completing all work, under or incidental to
the contract, on the railroad right of way or premises of the railroad and until the engineer determines
that the work is complete as specified in 105.11.2.1.4.

107.26 Standard Insurance Requirements
Replace paragraph one with the following effective with the December 2013 letting:

@ Maintain the following types and limits of commercial insurance in force until the engineer determines
that the work is complete as specified in 105.11.2.1.4.

TABLE 107-1 REQUIRED INSURANCE AND MINIMUM COVERAGES

TYPE OF INSURANCE MINIMUM LIMITS REQUIRED”
1. Commercial general liability insurance endorsed to $2 million combined single limits per occurrence with an
include blanket contractual liability coverage.’? annual aggregate limit of not less than $4 million.
2. Workers' compensation. Statutory limits
3. Employers' liability insurance. Bodily injury by accident:

$100,000 each accident
Bodily injury by disease:

$500,000 each accident

$100,000 each employee

4. Commercial automobile liability insurance covering all |$1 million-combined single limits per occurrence.
contractor-owned, non-owned, and hired vehicles
used in carrying out the contract.”Z

[l The contractor may satisfy these requirements with primary insurance coverage or with excess/umbrella
policies.

I The wisconsin Department of Transportation, its officers, agents, and employees shall be named as an
additional insured under the general liability and automobile liability insurance.
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Effective with January 2014 Letting ASP-6

108.14 Terminating the Contractor's Responsibility
Replace paragraph one with the following effective with the December 2013 letting:

@ The contractor's responsibilities are terminated, except as set forth in the contract bond and specified
in 107.16, when the department grants final acceptance as specified in 105.11.2.3.

109.2 Scope of Payment
Replace paragraph two with the following effective with the December 2013 letting:

@ The department will pay for the quantity of work acceptably completed and measured for payment as
the measurement subsection for each bid item specifies. Within the contract provide means to furnish
and install the work complete and in-place. Payment is full compensation for everything required to
perform the work under the applicable bid items including, but not limited to, the work elements listed
in the payment subsection. Payment also includes all of the following not specifically excluded in that
payment subsection:

1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and
incidentals necessary to perform the work.

2. All losses or damages, except as specified in 107.14, arising from one or more of the following:
- The nature of the work.
- The action of the elements.
- Unforeseen difficulties encountered during prosecution of the work.
3. All insurance costs, expenses, and risks connected with the prosecution of the work.
4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3.
5. All infringements of patents, trademarks, or copyrights.
6. All other expenses incurred to complete and protect the work under the contract.

109.6.1 General
Replace paragraphs three and four with the following effective with the December 2013 letting:

@ The department’s payment of an estimate before conditional final acceptance of the work does not
constitute the department’s acceptance of the work, and does not relieve the contractor of
responsibility for:

1. Protecting, repairing, correcting, or renewing the work.
2. Replacing all defects in the construction or in the materials used in the construction of the work under the
contract, or responsibility for damage attributable to these defects.

@ The contractor is responsible for all defects or damage that the engineer may discover on or before

the engineer’s conditional final acceptance of the work. The engineer is the sole judge of these defects
or damage, and the contractor is liable to the department for not correcting all defects or damage.

109.7 Acceptance and Final Payment
Replace paragraphs one and two with the following effective with the December 2013 letting:

@ After the engineer grants conditional final acceptance of the work as specified in 105.11.2.2 and
reviews required document submittals and materials test reports, the engineer will issue the semi-final
estimate.

@ Within 30 calendar days after receiving the semi-final estimate, submit to the engineer a written
statement of agreement or disagreement with the semi-final estimate. For an acceptable statement of
disagreement, submit an item-by-item list with reasons for each disagreement. If the contractor does
not submit this written statement within those 30 days, the engineer will process the final estimate for
payment. The engineer and the contractor can mutually agree to extend this 30-day submission
requirement.
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Effective with January 2014 Letting ASP-6

450.3.3 Maintaining the Work
Replace paragraph one with the following effective with the December 2013 letting:

@ Protect and repair the prepared foundation, tack coat, base, paved traffic lanes, shoulders, and seal
coat. Correct all rich or bleeding areas, breaks, raveled spots, or other nonconforming areas in the
paved surface.

455.3.2.5 Maintaining Tack Coat
Replace paragraph one with the following effective with the December 2013 letting:

@ Protect and repair the existing surface and the tack coat. Correct areas with excess or deficient tack
material and any breaks, raveled spots, or other areas where bond might be affected.

460.2.2.3 Aggregate Gradation Master Range
Replace paragraph one with the following effective with the January 2014 letting:

@ Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the
gradation requirements in table 460-1. The values listed are design limits; production values may
exceed those limits.

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS

PERCENTS PASSING DESIGNATED SIEVES
SIEVE NOMINAL SIZE
37.5 mm 25.0 mm 19.0 mm 12.5 mm 9.5 mm SMA 12.5 mm| SMA 9.5 mm

50.0-mm 100
37.5-mm 90 -100 100
25.0-mm 90 max 90 -100 100
19.0-mm - 90 max 90 -100 100 100
12.5-mm - - 90 max 90 -100 100 90 - 97 100
9.5-mm . . . 90 max 90 -100 58 - 72 90 - 100
4.75-mm _ _ _ _ 90 max 25-35 35-45
2.36-mm 15-41 19-45 23-49 28 - 58 20 -65 15-25 18 - 28

75-pm 0-6.0 1.0-7.0 2.0-8.0 2.0-10.0 2.0-10.0 8.0-12.0 10.0-14.0

% M\'/',\\'/:XUM 11.0 12.0 13.0 14.0" 15.04 16.0 17.0

[114.5 for E-3 mixes.
[ 15 5 for E-3 mixes.

460.2.7 HMA Mixture Design
Replace paragraph one with the following effective with the January 2014 letting:

@ For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design
according to the department's test method number 1559 as described in CMM 8-66 and conforming to
the requirements of table 460-1 and table 460-2. The values listed are design limits; production values
may exceed those limits. The department will review mixture designs and report the results of that
review to the designer according to the department's test method number 1559.

page 4 of 8



Effective with January 2014 Letting ASP-6
TABLE 460-2 MIXTURE REQUIREMENTS

Mixture type E-0.3 E-1 E-3 E-10 E-30 E - 30x SMA
ESALs x 10° (20 yr design life) <0.3 03-<1 1-<3 3-<10 | 10-<30 >=30 _
LA Wear (AASHTO T96)

100 revolutions(max % loss) 13 13 13 13 13 13 13

500 revolutions(max % loss) 50 50 45 45 45 45 40
(sodium sufate, max o los9) 2 | 2 | » | 1z | 2 | B 12
GeemenmoTond) L e | e | e | w | w | e |
(Forﬁgtggg/g ped (Ozsbg'\ﬂffri)l) 60/ | 65/ | 75/60 | 85/80 | 98/90 | 100/100 | 100/90
Flat & Elongated (ASTM D4791) 5 5 5 5 5 5 20
(max %, by weight) (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (5:1 ratio) | (3:1ratio)
ooy | 0 | 0 | e | s | 6 | s | s
i‘:gf%"ﬁ'?g%in) 40 40 40 45 45 50 50
Gyratory Compaction

Gyrations for N 6 7 7 8 8 9 8

Gyrations for Nges 40 60 75 100 100 125 65

Gyrations for Nmax 60 75 115 160 160 205 160
Air Voids, %V, 4.0 4.0 4.0 4.0 4.0 4.0 4.0
(%Gmm Naes) (96.0) (96.0) (96.0) (96.0) (96.0) (96.0) (96.0)
% Gumm Nini <=915" | <= 905" | <=89.0" | <=89.0 | <=89.0 | <=89.0 L
% Gmm Nmax <=98.0 <=098.0 <=098.0 <=98.0 <=98.0 <=98.0 -
([ﬂ/‘isrf;?s?nizd(%??féﬁ 06-12 | 06-12 | 06-1.2 | 0.6-1.2 | 0.6-1.2 | 0.6-1.2 | 1.2-2.0
EC’I%S ;ﬂ'@ixit& )Bi”der 68 - 8010 65 - 78 |65 - 751 Ml|g5 _ 75 M6 _ 751 g5 751141 70 - 80
Tensile Strength Ratio (TSR)
(ASTM 4867)

no antistripping additive 0.70 0.70 0.70 0.70 0.70 0.70 0.70

with antistripping additive 0.75 0.75 0.75 0.75 0.75 0.75 0.75
Draindown at Production 030
Temperature (%) — — — — — —

[ The percent maximum density at initial compaction is only a guideline.

B eora gradation that passes below the boundaries of the caution zone(ref. AASHTO MP3), the dust to binder

ratio limits are 0.6 - 1.6.

Bl Eor 9.5mm and 12.5 mm nominal maximum size mixtures, the specified VFB range is 70 - 76%.

M Eor 37.5mm nominal maximum size mixes, the specified VFB lower limit is 67%.

Pl Eor 25.0mm nominal maximum size mixes, the specified VFB lower limit is 67%.
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Effective with January 2014 Letting ASP-6

460.2.8.2.1.5 Control Limits
Replace paragraph one with the following effective with the January 2014 letting:

@ Conform to the following control limits for the JMF and warning limits based on a running average of
the last 4 data points:

ITEM JMF LIMITS WARNING LIMITS
Percent passing given sieve:
37.5-mm +/- 6.0 +/- 4.5
25.0-mm +/- 6.0 +/- 4.5
19.0-mm +/-5.5 +/- 4.0
12.5-mm +/- 5.5 +/- 4.0
9.5-mm +/-5.5 +/- 4.0
2.36-mm +/- 5.0 +/- 4.0
75-um +/- 2.0 +/-1.5
Asphaltic content in percent -0.3 -0.2
Air voids in percent +/-1.3 +/- 1.0
VMA in percentm -05 -0.2

[ \/MA limits based on minimum requirement for mix design nominal maximum aggregate size in Table 460-1.
@ Warning bands are defined as the area between the JMF limits and the warning limits.

460.2.8.2.1.6 Job Mix Formula Adjustment
Replace the entire text with the following effective with the January 2014 letting:

@ The contractor may request adjustment of the JMF according to the department's test method number
1559. Have an HTCP HMA technician certified at a level appropriate for process control and
troubleshooting or mix design submit a written JMF adjustment request. Ensure that the resulting JMF
is within specified master gradation bands. The department will have an HMA technician certified at
level Il review the proposed adjustment and, if acceptable, issue a revised JMF.

@ The department will not allow adjustments that do the following:

- Exceed specified JMF tolerance limits.
- Reduce the JMF asphalt content unless the production VMA running average meets or exceeds the
minimum VMA design requirement defined in table 460-1for the mixture produced.

@ Have an HMA technician certified at level Il make related process adjustments. If mixture redesign is
necessary, submit a new JMF, subject to the same specification requirements as the original JIMF.

520.3.8 Protection After Laying
Delete the entire subsection.

614.2.1 General
Replace paragraphs five and six with the following effective with the December 2013 letting:

) Furnish zinc coated wire rope and fitting conforming to the plans and galvanized according to ASTM
A741.

©) Before installation store galvanized components above ground level and away from surface run off.
The department may reject material if the zinc coating is physically damaged or oxidized.

@ Provide manufacturer's drawings, and installation and maintenance instructions when providing
proprietary systems.
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Effective with January 2014 Letting ASP-6

614.2.3 Steel Rail and Fittings
Replace paragraph one with the following effective with the December 2013 letting:

@ Furnish galvanized steel rail conforming to AASHTO M180 class A, type Il beam using the single-spot
test coating requirements. Furnish plates, anchor plates, post mounting brackets, and other structural
steel components conforming to 506.2.2.1 and hot-dip galvanized according to ASTM A123.

614.2.7 Crash Cushions
Replace paragraph one with the following effective with the December 2013 letting:

@ Furnish permanent and temporary crash cushions from the department's approved products list. Use
cushions as wide or wider than the plan back-width. Furnish transitions conforming to the crash
cushion manufacturer's design and specifications. Submit manufacturer crash cushion and transition
design details to engineer before installing.

616.3.1 General
Replace paragraph six with the following effective with the December 2013 letting:

© Remove and dispose of all excess excavation and surplus materials from the fence site.

618.3.3 Restoration
Replace paragraph one with the following effective with the December 2013 letting:

@ Upon termination of hauling operations and before conditional final acceptance, restore all haul roads,
including drainage facilities and other components, to the equivalent of pre-hauling conditions.

627.3.1 General
Replace paragraph four with the following effective with the December 2013 letting:

@« Maintain the mulched areas and repair all areas damaged by wind, erosion, traffic, fire or other
causes.

637.3.2.1 General
Delete paragraph three effective with the December 2013 letting.

670.3.4.2 Post-Construction Work
Replace paragraph one with the following effective with the December 2013 letting:

@ Submit 5 copies of ITS documentation including but not limited to the following:

- Operator's manual: for contractor furnished equipment, submit a manual containing detailed operating
instructions for each different type or model of equipment and or operation performed.

- Maintenance procedures manuals: for contractor furnished equipment, submit a manual containing
detailed preventive and corrective maintenance procedures for each type or model of equipment
furnished.

- Cabinet fiber optic wiring diagram: submit a cabinet wiring diagram, identified by location for each
cabinet. Include both electrical wiring and fiber optic conductor and cable connections. Place one copy
of the fiber optic wiring diagram in a weatherproof holder in the cabinet. Deliver the other copies to the
engineer.

- As-built drawings: submit final as-built drawings that detail the final placement of all conduit, cabling,
equipment, and geometric modifications within the contract. Provide all documentation in an electronic
format adhering to the region’s ITS computer aided drafting standards and according to the
department’s as-built requirements. The department will review the as-built drawings for content and
electronic format. Modify both the content and format of as-built drawings until meeting all
requirements.

- Equipment inventory list: submit an inventory list including serial number, make, model, date installed,
and location installed of all equipment installed under the contract.
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Effective with January 2014 Letting ASP-6
Errata

Make the following corrections to the 2014 edition of the standard specifications:

415.3.14 Protecting Concrete
Correct errata by referencing the opening to service specification.

@ Erect and maintain suitable barricades and, if necessary, provide personnel to keep traffic off the
newly constructed pavement until it is opened for service as specified in 415.3.15. Conform to 104.6
for methods of handling and facilitating traffic.

501.2.9 Concrete Curing Materials
Correct errata by changing AASHTO M171 to ASTM C171.

@ Furnish sheeting conforming to ASTM C171 for white opaque polyethylene film, except that the
contractor may use clear or black polyethylene for cold weather protection.

607.2 Materials
Correct errata by changing AASHTO M198 to ASTM C990.

@ Use materials conforming to the requirements for the class of material named and specified below.

Composite pipe, couplings, fittings and joint MAaterials ... ASTM D2680
Annular rubber and plastic gaskets for flexible, watertight JOINtS ..........ccoooiiiiieiieeiiiiee e ASTM C990
External rubber gaskets, mastic, and protective film...........ccccco i ASTM C877
Y (o] ¢ =1 ST U TPTU TP T UTPTPTRT 519.2.3

637.2.1.3 Sheet Aluminum
Correct errata by changing ASTM B449 to B921 and eliminating the specification for coating thickness.

« Degrease, etch, and coat the sign blank on both sides with a chromate treatment conforming to ASTM
B921, class 2.

637.3.3.4 Performance
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process.

@ Under 105.11.2.3 the department may revoke acceptance and direct the contractor to repair or replace
previously accepted sign installations if the department subsequently discovers evidence of defective
materials or improper installation. Deficiencies that warrant department action include but are not
limited to the following:

- Sign posts more than five degrees out of plumb.

- Signs twisted by more than 5 degrees from plan orientation.

- Signs with delaminated or warped plywood.

- Signs with bubbling, fading, delaminating, or buckling sheeting.

646.3.3.4 Proving Period
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process.

@ Replace all marking within sections with a percent failing more than 10% and repair or replace all
markings that, in the engineer's assessment, show evidence of improper construction. If post-
acceptance inspections uncover evidence of defective materials or improper construction, the
department may revoke acceptance under 105.11.2.3.
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Effective with November 2006 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.
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Effective 1/1/2012 ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:
http://www.dot.wi.gov/business/civilrights/laborwages/index.htm

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as
they are about to begin payrolls. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489
to schedule the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have their
payroll coordinator send several sample electronic files to Tess two months before a payroll
needs to be submitted. Not every contractor’s payroll system is capable of producing export
files. For details, see pages 17-22 of the CRCS System Background Information manual
available online on the Labor, Wages, and EEO Information page at:
http://www.dot.wi.gov/business/civilrights/laborwages/docs/crc-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equal
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 84
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 10 Rusk 0.6
Calumet 09 LaCrosse 0.9 St. Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0
Dane 22 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 10 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 10 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 1.0 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered ared’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013

ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline"
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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DECEMBER 2013
BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or
enhances the value of a material subject to the requirements of Buy America. The
exemption of this requirement is the minimal use of foreign materials if the total cost of
such material permanently incorporated in the product does not exceed one-tenth of one
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For
purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project. The contractor shall take actions and provide
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America”
provision.

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28 .pdf#cm?2-28.5

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc
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Effective with September 2004 L etting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYSAND TRANSPORTATION FACILITIES

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

l. Wage Rates, Hours of labor and payment of Wages
Il Payroll Requirements
1. Postings at the Site of the Work
IV.  Affidavits
V. Wage Rate Redistribution
VI.  Additiona Classifications

WAGE RATES, HOURSOF LABOR AND PAYMENT OF WAGES

The schedule of "Minimum Wage Rates' attached hereto and made a part hereof
furnishes the prevailing wage rates that have been determined pursuant to Section 103.50
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to the
various laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 103.50, Stats. If necessary to employ laborers,
workers, mechanics or truck drivers whose classification is not listed on the schedule,
they shall be paid at rates conformable to those listed for similar classifications.
Apprentices shall be paid at rates not |ess than those prescribed in their state indenture
contacts.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, thisin not a representation that labor can be obtained at theserates. Itis
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price shall
be allowed or authorized on account of the payment of wage rates in excess of those
listed herein.

Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required
to work more than the prevailing number of hours per day or per calendar week on this
contract, they shall be paid for all hoursin excess of the prevailing hours at arate of at
least one and one-half (1 1/2) timestheir hourly rate of pay. All work on Saturday,
Sunday and the following holidaysisto be paid at time and a half: (1) January 1, (2) the
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or
December 25 falls on a Sunday.
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All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less
often than once a week. Persons who own and operate their own trucks must receive the
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle,
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use
of hisor her truck. Every owner-operator MUST be paid separately for their driving and
for the use of their truck.

For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of
Labor will aso have determined "Minimum Wage Rates' for work to be performed under
the contract. Theseratesare, for all or most of the labor, worker, mechanic or truck
driver classifications, identical to those established under Section 103.50 of the
Wisconsin Statutes. In the event the rates are not identical, the higher of the two rates
will govern.

PAYROLL REQUIREMENTS
All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers

working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 103.50 of the Wisconsin Statutes.

POSTINGSAT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall post
the following in at least one conspicuous place at the site of work:

a "NOTICE TO EMPLOY EES;," which provides information required to be posted
by the provisions of Section 103.50 of the Wisconsin Statutes.

b. A copy of the State of Wisconsin Minimum Wages Rates. (Four pages.)

C. A copy of the contractor's Equal Employment Opportunity Policy.

d. On any project involving federa aid, in addition to the furnished postings, the
contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".
(Three pages.)

WAGE RATE REDISTRIBUTION

The amount specified as the hourly basic rate of pay and the amount(s) specified as the

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck

drivers may be redistributed, when necessary, to conform to those specified in any
applicable collective bargaining agreement, provided that both parties to such agreement
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request and receive the approval for any such redistribution from both the Department of
Transportation and the Department of Workforce Development prior to the
implementation of such redistribution.

ADDITIONAL CLASSIFICATIONS

Any unlisted laborer or mechanic classification that is needed to perform work on this
project, and is not included within the scope of any of the classifications listed in the
application prevailing wage rate determination, may be added after award only if all of
the following criteria have been met:

1 The affected employer(s) must make awritten request to WisDOT Central Office
to utilize the unlisted classification on this project.

2. The request must indicate the scope of the work to be performed by the unlisted
classification and must indicate the proposed wage/fringe benefit package that the
unlisted classification isto receive.

3. The work to be performed by the unlisted classification must not be performed by
aclassification that isincluded in the applicable prevailing wage rate
determination.

4, The unlisted classification must be commonly employed in the area where the
project islocated.

5. The proposed wage/fringe benefit package must bear a reasonable relationship to
those set forth in the applicable prevailing wage rate determination.

6. The request should be made prior to the actual performance of the work by the
unlisted classification.

7. DWD must approve the use of the unlisted classification and the proposed
wage/fringe benefit package. USDOL aso must approve the use of the unlisted
classification and the proposed wage/fringe benefit package on federal aid
projects.

8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as
deemed necessary, and may set forth specific employment ratios and scope of
work requirements in the approva document.

The approved wage/fringe benefit package shall be paid to all laborers, workers,
mechanics or truck drivers performing work within the scope of that performed by the
unlisted classification, from the first day on which such work is performed. In the event
that work is performed by the unlisted classification prior to approval, the wage/fringe
benefit package to be paid for such work must be in conformance with the wage/fringe
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benefit package approved for such work. Under this arrangement aretroactive
adjustment in wages and/or fringe benefits may be required to be made to the affected
laborers, workers, mechanics or truck drivers by the affected employer(s).
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ANNUAL PREVAILING WAGE RATE DETERMINATION
FOR ALL STATE HIGHWAY PROJECTS
TREMPEALEAU COUNTY
Compiled by the State of Wisconsin - Department of Workforce Development
for the Department of Transportation
Pursuant to s. 103.50, Stats.
Issued on May 1, 2014

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any
questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below. Any employer that

desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project. Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
Bricklayer, Blocklayer or Stonemason 3020 1749  47.69
Carpenter . 304 16.00 ~ 46.48
Cement Finisher 32.66 17.43 50.09

Future Increase(s): Add $1.87 on 6/1/14; Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under

Electrician 29.72 18.24 47.96
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day,

I[ronworker 34.15 22.05 56.20
Future Increase(s): Add $1.35/hr on 5/1/2014; Add $1.50/hr on 5/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Line Constructor (Electrical) ... 3667 26.02. 62.69_
pPainter ... .18 37 3324
Pavement Marking Operator .~~~ 3000 0.00______ 30.00_
piledrver . _____._._....3809 18.75 49.73_
Roofer or Waterproofer ... 229 980 3275
Teledata Technician or Installer ... 2600 003  26.03
Tuckpointer, Caulker or Cleaner 3134 = 1635  47.69_
Underwater Diver (Except on Great Lakes) 34.48 15.90 50.38
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s s
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 3060 = 16.89 4749
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2678 1358 ~ 40.36
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2486 1297 ~ 37.83_
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY 2175 1270 3445
TRUCK DRIVERS
SingleAxleorTwoAxle 3422 1990 5412
Three or More Axle 24.52 17.77 42.29

Future Increase(s): Add $1.30/hr on 6/1/2014.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Articulated, Euclid, Dumptor, Off Road Material Hauler 29.27 20.40 49.67
Future Increase(s): Add $1.75/hr on 6/1/14); Add $1.25/hr on 6/1/15); Add $1.30/hr on 6/1/16); Add $1.25/hr on
6/1/17.

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Pavement Marking Vehicte 2331 1713 4044

Shadow or Pilot Vehicle 3422 1990 5412

Truck Mechanic 2831 1713 40.44
LABORERS

General Laboresr . 204 1463 4367

Future Increase(s): Add $1.60/hr on 6/1/2014.

Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer.
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Landscaper 29.04 14.63 43.67
Future Increase(s): Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Flagperson or Traffic Control Person 25.67 14.63 40.30
Future Increase(s): Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
Fiber Optic Laborer (Outside, Other Than Concrete Encased) 1500 = - 454 1954
Railroad Track Laborer ... 135 234 1584
HEAVY EQUIPMENT OPERATORS
Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib  36.72 20.40 57.12

Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs.,

Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hron 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 36.22 20.40 56.62

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or

Without Attachments, With a Lifting Capacity of 100 Tons or Under,

Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 35.72 20.40 56.12
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vlbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIlth a Lifting
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor);
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig;
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or

Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type);

Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches

& A- Frames.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 34.14 19.98 5412
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete

Finishing Machine (Road Type); Environmental Burner; Farm or Industrial

Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing

Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep

Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the

Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power

Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller

(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering

Machine; Skid Steer Loader (With or Wlithout Attachments); Telehandler;

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 35.17 20.40 55.57

System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,

Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters

(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine);

Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well

Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper;

Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/



SUPERSEDES DECISION WI20120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin
GENERAL DECISION NUMBER: WI1140010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly Fringe
LABORERS CLASSIFICATION: Rates Benefits

Group 1:  Generd Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence
and Bridge Builder; Landscaper, Multiplate Culvert
Assembler; Stone Handler; Bituminous Worker (Shoveler,
Loader, Utility Man); Batch Truck Dumper; or Cement Handler;
Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);

Concrete Handler ..........cooveuveenne. $29.04 ... 14.53
Group 2:  Air Tool Operator; Joint Sawer and Filler (Pavement);
Vibrator or Tamper Operator (Mechanical Hand Operated); ...... S N 14.53

Group 3:  Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off man...
Group 4: Lineand Grade Specidist
Group 5:  Blaster and POwderman ...........cccceeenevereeeeeeesesesesenenns .
Group 6:  FHagperson; Traffic CONtrol............coceccueerererenecserinseneeeeeeeesenenas

CLASSES OF LABORER AND MECHANICS

BFCKIGQYES ottt s et s 359 17.05

(@5 1407 3| (= OO T TP TTR 30.48....ireeieans 15.80

Millwright

Filedriverman ....................

Ironworker ...............

Cement Mason/Concrete Finisher .....

Electrician .....

Line Construction
LINEIMAN. ...t 3950 32% + 5.00
Heavy Equipment Operator .............. .3753... .32% + 5.00
Equipment Operator.... 31.60... .32% + 5.00
Heavy Groundman Driver.. 2678 14.11

Light Groundman Driver ... .24.86...
Groundsman...........ceeue.e. L2173 .32% + 5.00

PaiNTErS ... e 2135 e 1153
Well Drilling:
WE DFIIEN ... s 1652 3.70

Trempealeau County

(DAVIS-BACON ACT, MINIMUM WAGE RATES)

DATE: August 1, 2014

Basic Hourly Fringe
Rates Benefits
Truck Drivers:
L& 2AXIES o 2518 1831
Three or More Axles; Euclids, Dumptor &
Articulated, Truck Mechanic.........ccooeeeecucerirenenee 2538 18.31

Notes: Weldersreceive rate prescribed for craft performing operation to which welding isincidental.
Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29 CFR,
5.5(8)(2)(ii)). Includes Modification #0, dated January 3, 2014; Modification #1, dated February 7,
2014; Modification #2, dated March 14, 2014; Modification #3, dated May 2, 2014; Modification
#4, dated June 27, 2014; Modification #5, dated July 4, 2014; Modification #6, dated July 25,
2014; Modification #7, dated August 1, 2014.
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)

GENERAL DECISION NUMBER: WI140010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly Fringe POWER EQUIPMENT OPERATORS Basic Hourly Fringe

POWER EQUIPMENT OPERATORS CLASSIFICATION: Rates Benefits CLASSIFICATION: (Continued) Rates Benefits
Group 1:  Cranes, tower cranes and derricks, (scraper, dozer, pusher, loader); scraper -

with or without attachments, with a rubber tired (single or twin engine);

lifting capacity of over 100 tons endloader hydraulic backhoe (tractor-type);

or cranes, tower cranes and trenching machine; skid rigs; tractor, side

derricks with boom, leads and/or boom (heavy); drilling or boring machine

jib lengths measuring 176 feet or (mechanical heavy); roller (over 5 tons);

[T = S $37.72 $20.93 percussion or rotary drilling machine; air

track; blaster; loading machine (conveyor);

Group 2:  Cranes, tower cranes and derricks, tugger; boatmen; winches and A-frames; post

with or without attachments, with a driver; material hoist Operator. .........ccocoveeeereverenecas $36.72 $20.93

lifting capacity of 100 tons or

less or cranes, tower cranes and Group 4:  Greaser, roller steel (5 tons or less);

derricks with boom, leads and/or roller (pneumatic tired) - self-propelled;

jib lengths measuring 175 feet or tractor (mounted or towed compactors and

less, and backhoes (excavators) light equipment); shouldering machine;

having a manufacturer's rated self-propelled chip spreader; concrete

capacity of 3 cu. yds. and over, spreader; finishing machine; mechanical

caisson rigs, pile driver, dredge float; curing machine; power subgrader;

operator, dredge enginees. ..........cccceereereerererrererenens $37.22 $20.93 joint saw (multiple blade) belting

machine; burlap machine; texturing

Group 3:  Mechanic or welder - heavy duty machine; tractor, endloader (rubber

equipment, cranes with alifting capacity tired) - light; jeep digger; fork lift;

of 25 tons or less, concrete breaker mulcher; launch operator; fireman;

(manual or remote); vibrator/sonic concrete environmental bUrner. ..o $36.46 $20.93

breaker; concrete laser screed; concrete

dlipform paver; concrete batch plant Group 5:  Air compressor; power pack; vibratory

operator; concrete pavement spreader - heavy hammer and extractor; heavy equipment,

duty (rubber tired); concrete spreader and leadman,; tank car heaters; stump chipper;

distributor, automatic subgrader (concrete); curb machine operator; concrete pro-

concrete grinder and planing machine; concrete portioning plants generators, mudjack

dlipform curb and gutter machine; slipform operator; rock breaker; crusher or

concrete placer; tube finisher; hydro blaster screening plant; screed (milling machine);

(10,000 psi and over); bridge paver; concrete automatic belt conveyor and surge bin;

conveyor system; concrete pump; stabilizing pug mill operator; oiler; pump (over 3 inches);

mixer (self propelled); shoulder widener; drilling machine helper. ......ccocoovveveceveieceece $36.17 $20.93

asphalt plant engineer; bituminous paver; bump

cutter and grooving machine; milling machine; Group 6: Off —road material hauler with or without gector..... $30.27 $20.93

screed (bituminous paver); asphalt heater,

planer and scarifier; backhoes (excavators)

having a manufacturers rated capacity of under Premium Pay:

3 cu. yds.; grader or motor patrol; tractor

EPA Leve “A” protection - $3.00 per hour
EPA Level “B” protection - $2.00 per hour
EPA Leve “C” protection - $1.00 per hours

DATE: August 1, 2014
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)
GENERAL DECISION NUMBER: WI1140010 DATE: August 1, 2014
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction
LABORERS CLASSIFICATION: Rates Benefits
Area4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke
and area south thereof), OCONTO, MENOMINEE (East of aline 6 miles West of the West
Electricians boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and
ATEAL s $28.40 16.676 Hutchins) COUNTIES.
Area 2:
[ L= e g o - SR 29.13 17.92 Areas - ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST,
Area 3: JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of
Electrical contracts under $130,000.........cccveeveevreeenne. 26.24 16.85 Wausaukee), MENOMINEE (Area West of aline 6 miles West of the West boundary of Oconto
Electrical contracts over $130,000 .. 29.41 16.97 County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and
Aread: 28.50 28.75% + 9.27 Hutchins), VILAS AND WOOD COUNTIES
ATEAD e 28.96 24.85% + 9.70
ATBAB o 35.25 19.30 Area6 - KENOSHA COUNTY
Area 8 . .
- Area8- DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington
0,
Areelflge-cmu BNS .t 30.60 24.95% + 10.33 township), ROCK and WALWORTH COUNTIES
Ao HCIBNS. v e w Aread-  COLUMBIA, DANE, DODGE, (areawest of Hwy. 26, except Chester & Emmet Townships),
Areall 32'54 24'07 GREEN LAKE (except townships of Berlin, Senecaand St. Marie), IOWA, MARQUETTE
Area 12 3087 19.23 (except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES
Areal3 282 2251 Areal0-  CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester
Teledata System Installer Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOY GAN COUNTIES
Area 14
T L= TAL= S L LTST: LT 21.89 11.83 Areall-  DOUGLASCOUNTY
Sound & Communications Areal2 - RACINE (except Burlington township) COUNTY
Area 15
[0S - = RS 16.47 14.84 Areal3- MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES
Technician 24.75 16.04 Arca 14 - Statewide.
Areal- CALUMET (except township of New Holstein), GREEN LAKE

Area 15 - DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC
(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON,
AND WAUKESHA COUNTIES.

(N. part, including Townships of Berlin, St. Marie and Seneca),
MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &
Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES.

Area?2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,
CLARK (except Mayville, Colby, Unity, Sherman, Fremont,
Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT,
IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK,
PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR,
TREMPEALEAU, VERNON and WASHBURN COUNTIES

Area3 - FLORENCE (townships of Aurora, Commonwesalth, Fern,
Florence and Homestead), MARINETTE (Niagara township)
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FEBRUARY 1999

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Secretary of Labor which has been incorporated in these advertised
specifications isincomplete in that the classifications may be omitted from the Secretary of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omision of these

classifications concerning prevailing area practices relative to their use. Further, this omission will
not, per se, be construed as establishing any governmental liability for increased labor cost if it is
subsequently determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evauating and determining the correct applicable rate. The higher of state or federa rate will

apply.
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Wisconsin Department of Transportation PAGE: 1
DATE: 08/06/14

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 CONTRACT ITEMS
|201.0105 CLEARING | |
0010 | 3.000] |
| ISTA | | )
|201.0205 GRUBBING | | |
0020] I 3.000] |
| ISTA | | )
|203.0100 REMOVING SMALL | | |
0030 |PIPE CULVERTS I 6.000] I
| | EACH | | )
|203.0500.S REMOVING OLD | | |
0040 | STRUCTURE OVER WATERWAY |LUMP JLUMP I
| (STATION) 01. 86+35.61 | | | )
|204.0100 REMOVING | | |
0050 | PAVEMENT | 153.000] |
| ISY | | -
|204.0120 REMOVING | | |
0060 | ASPHALTIC SURFACE | 112,065.000] |
IMILLING Isy | | ;
|204.0150 REMOVING CURB & | | |
0070 |GUTTER | 582.000] |
| ILF | | -
|204.0155 REMOVING | | |
0080 | CONCRETE SIDEWALK | 1,963.000] |
| ISY | | -

|204.0185 REMOVING I I
0090 | MASONRY I 8.000] I
|



Wisconsin Department of Transportation PAGE: 2
DATE: 08/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——mmmmmmoo— - |-
| | AND UNITS | DOLLARS | DOLLARS |CTS

]205.9015.S GRADING

0100 SHAPING & FINISHING
| INTERSECTION (LOCATION)
|]O1. TOWER DRIVE

|206.2000 EXCAVATION FOR
0110 STRUCTURES CULVERTS

| (STRUCTURE) 01.

|B-61-0016

]206.6000.S TEMPORARY
0120] SHORING

]210.0100 BACKFILL
0130] STRUCTURE

|211.0400 PREPARE

0140 FOUNDATION FOR ASPHALTIC

| SHOULDERS

[213.0100 FINISHING
0150 |ROADWAY (PROJECT) O1.
| 7505-00-71

| 305.0110 BASE AGGREGATE
0160 | DENSE 3/4-1INCH

| 305.0120 BASE AGGREGATE
0170]|DENSE 1 1/4-INCH

| 305.0500 SHAPING
0180] SHOULDERS

| |
| LUMP I
| |
| |
| |
| LUMP | LUMP
| |
| |
|

| 4,650.000]
ISF |
|

I 1,480.000]
ICY |
|

I 100.000]
ISTA I
|

I 1.000]
| EACH |
|

I 5,000.000]
| TON I
|

I 5,330.000]
| TON 1
|

I 250.000]
ISTA 1

|311.0115 BREAKER RUN
0190]



Wisconsin Department of Transportation PAGE: 3
DATE: 08/06/14

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1440.4410.S INCENTIVE IRI | | I
0200 |RIDE | 21,000.000] 1.00000] 21000.00
| |DOL | |
]455.0605 TACK COAT | |
0210] | 5,460.000] I
| IGAL | | )
]465.0105 ASPHALTIC | | |
0220 | SURFACE I 3,000.000] |
| | TON | | )
]465.0110 ASPHALTIC | | |
0230 | SURFACE PATCHING I 266.000]| I
| | TON | | )
]465.0120 ASPHALTIC | | |
0240 | SURFACE DRIVEWAYS AND | 147.000] |
IFIELD ENTRANCES | TON | | )
|465.0475 ASPHALT CENTER | | I
0250 |LINE RUMBLE STRIPS | 21,118.000] |
|2-LANE RURAL ILF | | ;
|502.5005 MASONRY ANCHORS | | |
0260|TYPE L NO. 5 BARS | 146.000] |
| | EACH | | ;
|504.0100 CONCRETE | | |
0270 |MASONRY CULVERTS | 376.000] |
| ICY | | -
|504.0900 CONCRETE | | |
0280 |MASONRY ENDWALLS | 6.400] |
| ICY | | -
|505.0410 BAR STEEL | | |
0290 | REINFORCEMENT HS | 51,130.000] |
| CULVERTS ILB | | )

|516.0500 RUBBERIZED | |
0300 | MEMBRANE WATERPROOFING | 50.000] |
|



Wisconsin Department of Transportation PAGE: 4
DATE: 08/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398

CONTRACTOR :
LINE] ITEM | APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
[520.7000 CLEANING I I
0310|CULVERT PIPES | 4.000] |
|

|520.8000 CONCRETE | I
0320]COLLARS FOR PIPE I 2.000] I
|

|521.0118 CULVERT PIPE | |
0330 CORRUGATED STEEL 18-INCH | 86.000] I
|

[521.1018 APRON ENDWALLS | |
0340|FOR CULVERT PIPE STEEL | 2.000] |
| 18- INCH |
|522.0130 CULVERT PIPE | |
0350 | REINFORCED CONCRETE | 12.000] |
ICLASS 111 30-INCH |
[522.1024 APRON ENDWALLS | |
0360|FOR CULVERT PIPE | |
|REINFORCED CONCRETE | EACH | |
| 24- INCH | |
[522.1036 APRON ENDWALLS | |
0370|FOR CULVERT PIPE | I
|REINFORCED CONCRETE | EACH | |
136- INCH | |
|524.0124 CULVERT PIPE | |
0380 | SALVAGED 24- INCH | 40.000] |
|

I524.0136 CULVERT PIPE | I
0390 | SALVAGED 36-INCH I 24.000] I
|

]601.0411 CONCRETE CURB & | |
0400|GUTTER 30-INCH TYPE D | 359.000] |
|



Wisconsin Department of Transportation PAGE: 5
DATE: 08/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] I1TEM | APPROX. UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- | mm o
| | AND UNITS DOLLARS | CTS DOLLARS |CTS

]601.0557 CONCRETE CURB

|
0410]AND GUTTER 6-INCH SLOPED |
|

|36-INCH TYPE D

|]601.0600 CONCRETE CURB

0420| PEDESTRIAN

|]602.0410 CONCRETE

0430] SIDEWALK 5-1INCH

|602.0505 CURB RAMP |
O440|DETECTABLE WARNING FIELD |
|

| YELLOW

|611.8110 ADJUSTING

0470 | MANHOLE COVERS

|611.8115 ADJUSTING INLET

0480 COVERS

|614.0010 BARRIER SYSTEM

0490 GRADING SHAPING

|FINISHING

|614.0920 SALVAGED RAIL

0500]

LF
|

I 117.000]
ILF

|

I 3,126.000]
ISF

SF

|

1 123.000]
lcy

|

I 145.000]
lcy

|

I 15.000]
| EACH

|

I 1.000]
| EACH

|

I 22.000]
| EACH

|

I 4,260.000]
ILF

|614.2300 MGS GUARDRAIL 3

0510]



Wisconsin Department of Transportation PAGE: 6
DATE: 08/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——mmmmmmoo— - |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|614.2610 MGS GUARDRAIL
0520 TERMINAL EAT

|618.0100 MAINTENANCE AND

0530|REPAIR OF HAUL ROADS
| (PROJECT) 01.
| 7505-00-71

|628.1520 SILT FENCE
0570 MAINTENANCE

|628.1905 MOBILIZATIONS
0580 EROSION CONTROL

|628.1910 MOBILIZATIONS
0590 EMERGENCY EROSION
| CONTROL

|628.2004 EROSION MAT
O600|CLASS I TYPE B

|628.2008 EROSION MAT
0610]JURBAN CLASS I TYPE B

|
I 22.000]
| EACH 1
|
I 1.000]
| EACH 1
| |
|
I 1.000]
| EACH |
|
I 190.000]
IMGAL I
|
I 10,100.000]|
ILF |
|
I 20,200.000]|
ILF |
|
I 3.000]
| EACH 1
|
I 3.000]
| EACH 1
|
I 7,200.000]
ISY |
|
I 1,400.000]
ISY |

|628.7504 TEMPORARY DITCH

0620 ] CHECKS



Wisconsin Department of Transportation PAGE: 7
DATE: 08/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- | mm o
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|628.7555 CULVERT PIPE | |
0630 CHECKS | 6.000] |
| | EACH | | .
|633.5100 MARKERS ROW | |
0640] | 4.000] |
| | EACH | | .
|633.5200 MARKERS CULVERT | |
0650] END | 46.000] |
| | EACH | | -
|634.0616 POSTS WOOD | |
0660]4X6-INCH X 16-FT I 27.000] I
| | EACH | | -
|634.0618 POSTS WOOD | |
0670]|4X6-INCH X 18-FT I 60.000] I
| | EACH | | -
|634.0620 POSTS WOOD | |
0680]4X6-INCH X 20-FT | 27.000] |
| | EACH | | .
|634.0622 POSTS WOOD | |
0690]4X6-INCH X 22-FT | 7.000] |
| | EACH | | .
|637.2210 SIGNS TYPE I1 | |
0700 |REFLECTIVE H | 719.490] |
| ISF | | .
|637.2230 SIGNS TYPE Il | |
0710|REFLECTIVE F | 210.890] I
| ISF | | -
|638.2102 MOVING SIGNS | |
0720]TYPE 11 | 3.000] |
| | EACH | | .
|638.2602 REMOVING SIGNS | |
0730|TYPE 11 | 129.000] |
|



Wisconsin Department of Transportation PAGE: 8
DATE: 08/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|638.3000 REMOVING SMALL |
0740]SIGN SUPPORTS | 118.000]
| | EACH | )
|642_.5001 FIELD OFFICE |
0750] TYPE B | 1.000]
| | EACH | )
|643.0100 TRAFFIC CONTROL |
0760] (PROJECT) O01. | 1.000]
| 7505-00-71 | EACH | )
|643.0300 TRAFFIC CONTROL |
0770 DRUMS | 6,280.000]
| | DAY | -
|643.0420 TRAFFIC CONTROL |
0780|BARRICADES TYPE 111 | 180.000]
| | DAY | -
|643.0705 TRAFFIC CONTROL |
0790 |WARNING LIGHTS TYPE A | 280.000]
| | DAY | .
|643.0900 TRAFFIC CONTROL |
0800 SIGNS | 4,764.000]
| | DAY | .
|643.0920 TRAFFIC CONTROL |
O810|COVERING SIGNS TYPE 11 | 10.000]
I | EACH | )
|643.1000 TRAFFIC CONTROL |
0820]SIGNS FIXED MESSAGE | 57.600]
| ISF | -
|643.1050 TRAFFIC CONTROL |
0830]SIGNS PCMS | 14.000]
| | DAY | .
|643.2000 TRAFFIC CONTROL |
0840|DETOUR (PROJECT) 01. | 1.000]
| 7505-00-71 | EACH | ;



Wisconsin Department of Transportation PAGE: 9
DATE: 08/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|643.3000 TRAFFIC CONTROL |
0850 DETOUR SIGNS | 3,870.000]
| | DAY | .
|645.0105 GEOTEXTILE |
0860]FABRIC TYPE C | 490.000]
| ISY | -
|645.0120 GEOTEXTILE |
0870]FABRIC TYPE HR I 405.000]
| ISY | -
|646.0106 PAVEMENT |
0880 | MARKING EPOXY 4-1INCH | 52,475.000]
| ILF | .
|646.0126 PAVEMENT l
0890 |MARKING EPOXY 8-1NCH I 1,000.000]
| ILF | -
| 646.0406 PAVEMENT |
0900 |[MARKING SAME DAY EPOXY | 33,878.000]
| 4-INCH |LF | .
|647.0110 PAVEMENT |
0910 |MARKING RAILROAD | 2.000]
| CROSSINGS EPOXY | EACH | .
|647.0166 PAVEMENT |
0920 | MARKING ARROWS EPOXY | 6.000]
|TYPE 2 | EACH | ;
|647.0356 PAVEMENT |
0930 |MARKING WORDS EPOXY | 3.000]
| | EACH | )
|647.0566 PAVEMENT |
0940 |MARKING STOP LINE EPOXY | 20.000]
| 18- INCH |ILF | )
|647.0726 PAVEMENT |
0950 |MARKING DIAGONAL EPOXY | 835.000]
| 12- INCH |LF | ;



Wisconsin Department of Transportation PAGE: 10
DATE: 08/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY [ |- -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|647.0766 PAVEMENT | |
0960 | MARKING CROSSWALK EPOXY | 756.000] I
| 6-INCH ILF | | )
|647.0776 PAVEMENT | |
0970 |MARKING CROSSWALK EPOXY | 91.000] I
| 12— INCH |LF | | )
|648.0100 LOCATING | |
0980 NO-PASSING ZONES | 5.250] |
| IMI | | -
|649.0100 TEMPORARY | |
0990 PAVEMENT MARKING 4-INCH | 25,979.000] I
| ILF | | .
| 650.6500 CONSTRUCTION | | |
1000 STAKING STRUCTURE LAYOUT |LUMP | LUMP |
| (STRUCTURE) O01. | | |
|B-61-0016 | | | -
] 650.8000 CONSTRUCTION | |
1010 STAKING RESURFACING | 27,671.000] |
| REFERENCE |LF | | ;
|650.9910 CONSTRUCTION | | |
1020 STAKING SUPPLEMENTAL | LUMP | LUMP |
|CONTROL (PROJECT) 01. | | |
| 7505-00-71 | | | .
|650.9920 CONSTRUCTION | |
1030 STAKING SLOPE STAKES | 6,150.000] |
| ILF | | -
|690.0150 SAWING ASPHALT | |
1040] | 2,115.000] |
| ILF | | -
|]690.0250 SAWING CONCRETE |
1050] |



Wisconsin Department of Transportation PAGE: 11
DATE: 08/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--—————mmmmo— |- -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|SPV.0060 SPECIAL 01. | |
1060|SPECIAL INLET COVER | 2.000] I
| | EACH | | .
|SPV.0060 SPECIAL 02. | |
1070|GRADING, SHAPING, | 13.000] I
[FINISHING DRIVEWAY | EACH | |
| REMOVAL I | | )
|SPV.0060 SPECIAL 03. | |
1080 |GRADING, SHAPING, | 5.000] |
|FINISHING CULVERT REPAIR |EACH | | .
|SPV.0060 SPECIAL 04. | |
1090 |ADJUSTING WATER VALVES | 8.000] |
| | EACH | | -
|SPV.0090 SPECIAL O01. | |
1100|SPECIAL LANE REPAIR | 5,300.000] |
| ILF | | -
|SPV.0090 SPECIAL 02. | |
1110|GRADING, SHAPING, | 200.000] |
[FINISHING DITCHING |LF | | ;
|SPV.0090 SPECIAL 03. | |
1120 CONCRETE CURB AND GUTTER | 672.000]| |
ICURE AND SEAL TREATMENT |LF | | ;
|SPV.0105 SPECIAL 01. | |
1130 MATERIAL TRANSFER | LUMP | LUMP |
| VEHICLE | | | )
|SPV.0105 SPECIAL 02. | I
1140 MILLING AND REMOVING | LUMP | LUMP |
| TEMPORARY JOINT | | I )
|SPV.0105 SPECIAL 03. |
1150 PREPARATION OF | LUMP LUMP

| FOUNDATION FOR ASPHALTIC |

|PAVING SPECIAL



Wisconsin Department of Transportation PAGE: 12
DATE: 08/06/14

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20141111017 7505-00-71 WISC 2014398
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
ISPV.0105 SPECIAL 04. | | |
1160|GRADING, SHAPING, |LUMP |LUMP |
IFINISHING FOR SIDEWALK | | | )
ISPV.0105 SPECIAL 05. | | |
1170] TEMPORARY WATER |LUMP JLUMP |
IDIVERSION, STRUCTURE | | |
IB-61-0016 | | | }
ISPV.0105 SPECIAL 06. I | I
1180|REBUILD MASONRY FLUME |LUMP |LUMP |
| FLOOR | | | }
ISPV.0165 SPECIAL O1. | | |
1190 | CONCRETE SIDEWALK CURB | 3,126.000] |
|AND SEAL TREATMENT ISF | | }
ISPV.0170 SPECIAL O1. | | |
1200 |REHEATING HMA | 277.000] |
|LONGITUDINAL JOINTS ISTA | | )
ISPV.0195 SPECIAL O1. | | |
1210|HMA PAVEMENT TYPE E-3 | 22,500.000]| |
| SPECIAL | TON | ) | )
|
| SECTION 0001 TOTAL | ;



PLEASE ATTACH SCHEDULE OF ITEMS HERE
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