HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

D8

Proposal Number:

DT1502 10/2010 s.66.29(7) Wis. Stats.
COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY
Milwaukee 2060-11-70 WISC 2015 005 Howell Avenue - City of Milwaukee STH 38

Layton Avenue to Howard Avenue

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements

and Conditions.

Proposal Guaranty Required, $ 100,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal Due

Date: January 13, 2015
Time (Local Time): 9:00 AM

Contract Completion Time

Eighty (80) Working Days

Assigned Disadvantaged Business Enterprise Goal

15%

Firm Name, Address, City, State, Zip Code

SAMPLE

NOT FOR BIDDING PURPOSES

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

Notary Seal

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use Only

Type of Work

Pavement removal, grading, concrete pavement, concrete curb and gutter, concrete sidewalk, pavement marking.

Notice of Award Dated

Date Guaranty Returned
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PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.

20f2



()]

(@)

(©)

4)

®)

(6)

@)

(@)

Effective with August 2007 Letting
BID PREPARATION

Preparing the Proposal Schedule of Items

A General

Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45
AM of the last business day preceding the letting. Submit bidding proposals using one of the
following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. The contractor is
responsible for reviewing this web site for general notices as well as information regarding
proposals in each letting. The department will also post special notices of all addenda to each
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the
letting. Check the department’s web site after 5:00 P.M. local time on the Thursday before the
letting to ensure all addenda have been accounted for before preparing the bid. When bidding
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the
instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.
5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate that
those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the
department at (608) 266-1631. Addenda can ONLY be obtained from the departments web site
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601,
4802 Sheboygan Avenue, Madison, WI, during regular business hours.

B Submitting Electronic Bids
B.1 On the Internet
Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the
bidder's signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the
standard specifications, submit the proposal on the internet as follows:
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site.
2. Use Expedite™ software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the
internet submittal, the department will disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard
specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site
reflecting the latest addenda posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. Use Expedite
™ software to prepare and print the schedule of items. Provide a valid amount for all price fields.
Follow instructions and review the help screens provided on the Bid Express™ web site to assure
that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal not in the sealed bid envelop but due at the same time and place as the
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list of
the proposal numbers included on that diskette or CD ROM as indicated in the following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other
files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the
printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is
not the same on each page.

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same
as the check code for that proposal provided on the diskette or CD ROM.
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3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying
diskette or CD ROM. Use the waiver that was included with the paper bid document sent to the
bidder or type up a waiver on the bidder’s letterhead. The department will waive the electronic
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or
limited liability company) for up to 4 individual proposals in a calendar year. The department may
allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the
opening of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the department
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the
department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,"
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisons Federal Aid Construction Contracts,” without

Page 1 of 2



10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a crimina
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or defaullt.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item
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QMP Base AGEIEEALE. ....ceeeruiiieeiiiiieeeeiiee e eettee e et e e e ettee e e et eeeesateeeeennsreeessnsaeeeennnees 20
Base Aggregate Open Grade — Item 310.0115. ...ccoooiiiiiiiiiieiieiceeee e 28
Protection Of CONCTELE. ....cccuiieiiiieciieeciee ettt s e e e e ssbee e sabeeenneas 28
QMP Ride; Incentive IRI Ride, Item 440.4410.S........ooooviieiieeeeeeee e 28
L010) 110 (e TS N e 4 (2 1 1 L S TSRS 36
Concrete Sidewalk S-INCh. .......coooiiiiiiiiiiii e 36
Temporary Sidewalks and DITVEWAYS. ......ccecviiieriieeiiieeiee e eevee s 36
Concrete Identification StAMPING. .......cccveeriierieeiiieie ettt ae e e 36
Adjusting Manhole COVETS. .......uieruiieriieeciie ettt et ete e etee et e e s e e seveeesnbeeeenreeeneeas 36
Landscape Planting Surveillance and Care Cycles. .........ccceevieriienieniienienieeieeieeiene 37
ConStrucCtion StAKINE. .......ccveieiiiieiiieeee et et et e et e e e reeesaeeesbeeesabeeessseeensseeens 37
Pipe Underdrain 6-Inch, Item 612.0100. .........c.coooieriieniiiniieiieeieceeee et 37
Landmark References Monuments, Item 621.0100...........coovvuviviiiiiiiiiiiiiieieeeee e, 37
TTaffic CONLIOL ..eiiiiiiieciiee et ettt et bee e sae et e eeeeenee 38
Conduit Rigid Nonmetallic Schedule 40 1 Y2-Inch, Item 652.0220; Schedule 40 2-

Inch, Item 652.0225; Schedule 40 2 '52-Inch, Item 652.0230; Schedule 40 3-Inch,

TEEM 652,023 5. .ottt sttt ettt a et e e ae e teenteeneeaean 39
Conduit Special 3-Inch, Item 652.0015. .......cccooeiiiiiiiiiieiecieee e 39
Concrete Base Type 10, Item 654.0110.....cccoiiiiiiiiiiiieieeeee e 40
Engineered Soil, Item SPV.0035.01. ...cociiiiiiiiiieieet ettt 40
Bedding Layer, Item SPV.0035.02. ......ooiiiieeieeeeeeeeee et 41
Temporary Crosswalk, Item SPV.0045.01. ......cooviiiiiiiiiieeieee e 42
Inlet Covers Type 57, Item SPV.0060.01; Manhole Covers Type 58A, Item

SPV.0060.02; Inlets Type 45A, Item SPV.0060.03. ......cccooooiiiiiiiiieieeieeee e 43
Adjusting Water Box, Item SPV.0060.04; Adjusting Water Manhole Frame and

Lid, Item SPV.0060.05. .....ccuoiiiiieiiiteteete sttt sttt 43
Water Main Protection, Item SPV.0060.00. .........c.ovvvveiiiiiiiiiieeiieee e 45
Inlet Screen Type M, Item SPV.0060.07; Type R, Item SPV.0060.08. ..........ccccuvnnee. 45
Adjusting TES Manhole Covers, Item SPV.0060.09. .........ccccovviviiiiriiiieieeeee e, 47
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36.
37.
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39.
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41.
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47.
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49.

50.
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4’ Diameter Manhole Type TES, Item SPV.0060.10. ..........cccceeeiiiriieniiienieniieieeieeiene 48
5’ Diameter Manhole Type TES, Item SPV.0060.11. ........cccovvieiiiiiiieieeeee e 50
Installing Conduit Into Existing Manhole, Item SPV.0060.12. ..........cccccociniininiineennens 51
Sawing Concrete-Encased Duct Package, Item SPV.0060.13............cccovveviiieniieeienne 52
Poles Type 9, Item SPV.0060.14. .........ooouioiiiiiieieeie ettt et 53
Monotube Arms 25-FT, Item SPV.0060.15......cccoommriiiiiiiiiieeeeeee e 54
Concrete Base Type 10 Special, Item SPV.0060.16...........ccccoeveiiiiinieeiieieeieeiee e 56
Rectangular Polymer Concrete Vault 13-Inch x 24-Inch x 18-Inch; Item

SPV.0060.17; 17-Inch x 30-Inch x 18-Inch, Item SPV.0060.18. ...........coovvvveurrriiiiiiinns 57
Install Traffic Signal Base; Item SPV.0060.19.........cccovvieiiiieiiiieiieceeeee e 59
Informational Signs, Item SPV.0060.20. .........cccoovieriiieiiiniieiieeieeteee et 60
6-Inch Cleanouts, Item SPV.0000.21. ......cooviiiieiiiiie et 60

Black Eyed Susan CG 1 Gal (Rudbeckia Fulgida’Goldsturm), SPV.0060.22; Blue
Wonder Catmint CG 1 Gal (Nepeta x Faasseni), SPV.0060.23; Russian Sage CG
1 Gal (Perovskia Atriplicifolia), SPV.0060.24; Becky Shasta Daisy CG 1 Gal
(Leucanthemum Species), SPV.0060.25; Daylilies “Stella Doro” CG 1 Gal
(Hemerocallis Species), SPV.0060.26; Dwarf Bush Honeysuckle CG 18 Inch Pot
(Diervilla Lonicera), SPV.0060.27; Gro Low Sumac CG 18 Inch Pot (Rhus
Aromatic “gro low”), SPV.0060.28; Karl Foerster Grass CG 1 Gal (Calamogrostis
Acutiflora), SPV.0000.29. ........ooieiieieeieiee ettt 61
8-Inch PVC Stand Pipe With Grate, Item SPV.0060.30...........ccccccuiriiiniiienienieeiieee 62
Storm Sewer Pipe Corrugated PVC, 12-Inch, Item SPV.0090.01; 15-Inch, Item
SPV.0090.02; 18-Inch, Item SPV.0090.03; 21-Inch, Item SPV.0090.04; 24-Inch,
Item SPV.0090.05; 27-Inch, Item SPV.0090.06; 30-Inch, Item SPV.0090.07. .............. 63
6-Duct Conduit, Cement Encased, 4-Inch Rigid Nonmetallic Conduit DB-60, Item
SPV.0090.08, 4-Duct Conduit, Cement Encased, 4-Inch Rigid Nonmetallic
Conduit DB-60, Item SPV.0090.09, 3-Duct Conduit, Cement Encased, 4-Inch
Rigid Nonmetallic Conduit DB-60, Item SPV.0090.10, 2-Duct Conduit, Cement

Encased, 4-Inch Rigid Nonmetallic Conduit DB-60, Item SPV.0090.11............cc.c...... 64
Construction Staking, Concrete Sidewalk, Item SPV.0090.12.........cccceeviieiiiniiieeienne 69
Joint Sealing, Item SPV.0180.01. .....ccoiiiiiiiiiieieeie et 70
Cobblestones, Item SPV.0195.01. ...ouueiiiiiiiiieeeeee et 71
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STSP’S Revised June 30, 2014

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 2060-11-70, South Howell
Avenue (STH 38), from East Layton Avenue to East Howard Avenue, STH 38, located in
the City of Milwaukee, Milwaukee County, Wisconsin as the plans show and execute the
work as specified in the State of Wisconsin, Department of Transportation, Standard
Specifications for Highway and Structure Construction, 2015 Edition, as published by the
department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20140630)

Scope of Work.

The work under this contract shall consist of pavement removal, grading, concrete
pavement, concrete curb and gutter, sidewalk, driveway approaches, pavement marking,
and all incidental items necessary to complete the work as shown on the plans and
included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.

Construct South Howell Avenue in two stages. Stage 1 shall be work on the east half of the
roadway with the west side open for two-way traffic with one lane in each direction. Stage
2 shall be work on the west half of the roadway, with the east side open for two-way traffic
with one lane in each direction.

Complete all driveways, sidewalk, curb and gutter and pavement to be constructed under
Stage 1 and open them to pedestrian and vehicular traffic before the start of construction
work on Stage 2.

Provide the time frame for construction of the project within the 2015 construction season
to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction meeting. Assure that the time frame is
consistent with the contract completion time. Upon approval, the engineer will issue the
notice to proceed within 10 calendar days before the beginning of the approved time
frame.
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To revise the time frame, submit a written request to the engineer at least two weeks
before the beginning of the intended time frame. The engineer will approve or deny that
request based on the conditions cited in the request and its effect on the department’s
scheduled resources.

Give a written notice to the engineer seven days prior to the start of work.

Fourteen days prior to the preconstruction meeting submit, as required under standard spec
108.4, in writing a satisfactory schedule of operations to the engineer. Include proposed
methods of handling traffic including drawings indicating traffic signs and markings to be
used. Submit revisions in traffic handling to the engineer for approval at least 48 hours in
advance of making any changes in traffic operations.

Add the following to standard spec 108.9.2:
Coordinate work in accordance to standard spec 105.5.2.

Once work has started on the contract, work continually until the contract work is
complete. The contract will not be considered complete until all items on the contract are
completed, including sodding and roadway finishing. If the contractor desires to work on
Saturday, Sunday, or nationally recognized legal holidays, he must obtain approval from
the engineer at least 24 hours in advance. If scheduling changes after approval has been
obtained, notify the engineer as soon as possible, but not later than 3:00 PM of the prior
day.

Keep all intersections safe during all weather conditions and 24-hours a day accessible to
pedestrian and vehicular traffic at all times except during paving operations, in accord with
standard spec 104.6. Specific staging instructions pertain only to the Bolivar Avenue,
Norwich Avenue, and Howard Avenue intersections and should be undertaken in accord
with the traffic control plans and special provisions.

Keep access to driveways at all times between Van Norman Avenue and Bolivar Avenue
open to vehicular traffic except during paving operations.

Include any costs associated with staging operations at intersections that are to remain
accessible at all times in the unit bid prices for Concrete Pavement, 8-Inch. Staging
concrete paving operations in intersections will not be considered a pavement gap.

Maintain or provide pedestrian access to adjacent properties, businesses, and at bus stops
where necessary, as directed by the engineer. Provide adequate temporary sidewalk and
bridging between the curb and right-of-way line over freshly paved concrete and other
obstructions on the sidewalk area at the entrances to buildings or as directed by the
engineer. The cost of bridging shall be included in the unit bid price for Concrete
Sidewalk, 5-Inch.
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During construction operations, ramp sawed joints at intersecting streets with asphaltic
surface material between the existing pavement surface and the adjacent milled surface, as
directed by the engineer, to permit the safe passing of vehicles. The cost of the materials,
labor, and equipment necessary to install such ramps is to be paid under bid item
465.0105, Asphaltic Surface.

Driveway Construction/Access

Stage construction activities in order to maintain through vehicular access on South
Howell Avenue in accordance to the traffic control plans. The staging of work activities
shall provide driveway access to local businesses at all times as specified below. Staging
for driveway access shall include, but is not limited to the following four methods:

A. HES Concrete Driveway

Construct driveway with 7-inch high early strength concrete (HES) on Friday and
open to vehicular traffic on Monday. Contact property owners to make
arrangements to pour driveways on other days for business access.

B. Concrete Pavement Gap

In order to provide continuous access to the businesses, pavement gaps or
adequate bridging to support businesses’ vehicles shall be used. The access areas
shall have ample width and length to accommodate turns from the businesses’
vehicles. Temporary vehicle access to the businesses may be provided with base
aggregate as directed by the engineer. Include the cost for the base aggregate in
the unit bid price for Base Aggregate Dense 1Y:-inch. The pavement, curb and
driveways at the pavement gaps shall be constructed as soon as cure time allows
vehicular access of the paved portions.

The access provided shall be wide-enough for a semi-truck turning radius.

C. Alternate Driveways
Keep one driveway in place while the other is being constructed or open.

D. Halves
Construct driveway one half at a time.

ADDRESS LOCATION METHOD
4419 S Howell Ave (Lutheran Church) 84-+00 and 85+20; LT Aand C

4358 S Howell Ave (Zorra Automotive) 88+20 and 88+60; RT Aand B and C
4337 S Howell Ave (Rich’s Automation) 90+30; LT A andBand D
4330 S Howell Ave (Upholstery Supply) 91+60; RT A and B

4230 S Howell Ave (Danny’s SS Services) 97+00; RT A

4161 S Howell Ave (Toor Auto Serv.) 101+00; LT A and B and D
4130 S Howell Ave (Family Dollar) 101+40; RT Aand B and D
4125 S Howell Ave (Yum Yum Chinese Res.) 104+30; LT A and B and D
4256 S Howell Ave (Parking Lot, Jerseys) 108+30; RT Aand Band D
4015 S Howell Ave (US Bank) 109+50 to 111+50; LT A and Band C
3962 S Howell Ave (Ho Ho Chinese Res.) 114+30; RT A
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The contractor may make other arrangements with individual businesses prior to
construction. The arrangement must be in writing, signed by the contractor and business
owner, and approved by the engineer.

Remove and replace the sidewalk from Station 105+00 to Station. 106+00; RT the same
day. Coordinate this work with the Community Foot and Ankle Clinic at 4100 S. Howell
Ave., (414) 483-5566.

Inform the property owners at least 48 hours prior to removing a driveway approach that
serves that property. Schedule sidewalk and driveway approach removal and replacement
so that the time lapse between the removal and the replacement is minimal.

Form and pour Concrete Curb and Gutter 31 Inch between Station 73+24, RT. and 73+34,
RT where AT&T manhole and underground concrete structure is located as shown on the
plans and detail drawings. The cost of the materials, labor, and equipment necessary to

construct such curb is to be paid under bid item 601.0331 Concrete Curb and Gutter
31-Inch.

Lay out all doweled transverse joints in this project, including intersections. Ensure that
the engineer approves joint layout before paving. Joint spacing must not exceed 15 feet, as
shown on the standard detail drawing. Place joints at end-of-radii, center line and flange
line extended, all zero face driveway openings for depressed driveways and, when
feasible, at all manholes, catch basins or inlets, and water valve boxes. Include the cost of
all jointing in the unit bid price for Concrete Pavement, 8-Inch.

Supplement standard spec 108.7 with the following:

When performing the roadway cleaning operation, use equipment having vacuum or
water-spray mechanisms to eliminate the dispersion of dust. If vacuum equipment is
employed, it must have suitable, self-contained particulate collectors to prevent discharge
from collection bin into the atmosphere.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying South Howell Avenue (STH 38) traffic, and entirely clear the traveled
way and shoulders of such portions of the highway of equipment, barricades, signs, lights,
and any other material that might impede the free flow of traffic during the following
holiday periods:

- From noon Friday, May 22, 2015 to 6:00 AM Tuesday, May 26, 2015 for

Memorial Day;

From noon Friday, July 3, 2015 to 6:00 AM Monday, July 6, 2015 for
Independence Day;

From noon Friday, September 4, 2015 to 6:00 AM Tuesday, September 8, 2015 for
Labor Day.

107-005 (20050502)
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Utilities.

This contract does not come under the provision of Administrative Rule Trans 220.
107-065 (20080501)

The City of Milwaukee has notified the department that the following operations necessary
for the construction of new facilities and/or adjustment of existing facilities will be
coordinated with the contractor’s construction operations by each representative utility unless
otherwise noted. Coordinate construction activities with a call to Digger’s Hotline or a direct
call to the utilities that have facilities in the area as required by statutes. Use caution to ensure
the integrity of underground facilities. Maintain code clearances from overhead facilities at all
times.

The project contains numerous utility manholes located within the construction area. The
utility companies have been advised of the requirement to coordinate adjusting their manhole
covers in conjunction with the contractor’s operations. Provide a minimum of 10 days
advance notice to each manhole owner before commencing construction operations over
affected manholes. In addition, provide 10 days advance notice so utilities may set their
covers to match final pavement elevations.

Note: Bidders are advised to contact each utility company listed in the plans prior to
preparing their bid to obtain current information on the status of each utility company’s
work required in association with the project. Existing trees, street light poles, hydrants
and utility poles are to remain in place during construction. Conduct an on-site visit prior
to bidding to determine any special measures required for proper clearance between the
trees, hydrants, poles, other utilities and any other physical structures and the paving
equipment. All bidders shall be capable of providing zero clearance behind the curb to
accommodate existing obstructions at no additional cost to the project. During paving
operations keep all manholes accessible by utility companies for emergencies.

A City of Milwaukee

1. Water

The City of Milwaukee has water main located within the limits of the project. Water
utility facilities will be modified as needed by Milwaukee Water Works forces in
coordination with construction operations except that the water service boxes, water gate
valve boxes, and water manhole frames & lids will be adjusted by the contractor. See bid
items Adjusting Water Box and Adjusting Water Manhole Frame and Lid. Water hydrants
alternations will be performed under separate contract in coordination with paving
operations.

Water main located at Station 79+75, 19 feet RT; 94+99, 37 FT RT shall be protected by
the contractor under the bid item Water Main Protection during the construction of storm
sewer structures. Call a minimum of 10 business days in advance to coordinate work with
city forces. Contact Mr. Tony Kotecki, (414) 286-2433 (office) or (414) 708-3886 for
coordination of the work.
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2. Sewer

The City of Milwaukee has sewer facilities within the limits of the project.
Adjustment/construction of sewer laterals, manholes, and inlets shall be done by the
contractor as part of this project. Sewer maintenance work will be done under separate
contract prior to the start of paving operations. Contact Mr. Tony Kotecki of the City of
Milwaukee at (414) 286-2433 (office) or (414)-708-3886 for coordination of work.

3. Street Lighting
Supply and install conduit for street lighting per drawings and specifications.

Street lighting personnel will install temporary overhead facilities and relocate permanent
facilities, as needed, before roadway construction starts. During and after roadway
construction Street Lighting forces will install permanent lighting facilities.

The engineer and/or contractor shall keep the Street Lighting Construction
supervisors informed of the status of the roadway construction. Contact Mr. George
Berdine at (414) 286-5943 office, (414) 708-4245 cell or Mr. Dennis Miller at
(414) 286-5942 office (414) 708-4251 cell. If neither Mr. Miller nor Mr. Berdine is
available, then contact our dispatcher at (414) 286-5944 or (414) 286-3015 after hours.

Keep the area behind the curb free from over pour and other debris.

If the contractor requests the relocation of any street lighting facilities, permanent or
temporary for his convenience he will be responsible for all costs incurred by Street
Lighting personnel fulfilling his request

Any questions regarding the design of the lighting system are to be directed to Street
Lighting engineering. Contact Mr. Tom Manzke at (414) 286-3265.

4. City Underground Conduit (CUC)

There is an existing CUC package running down the median of South Howell Avenue for
the entire length of the project. This package and manhole system will be abandoned in
place by the paving contractor. A new CUC conduit and manhole package is to be installed
by the paving contractor as part of the project. There is an existing electrical CUC package
and manhole system from Station 88 +75 to Station 93 + 40 in the median that will remain
in place and must remain in service. The existing and proposed CUC manholes are to be
adjusted by the paving contractor as part of this contract.

Adjust existing CUC/TES manhole covers as part of this project under the bid item
Adjusting TES Manhole Covers. Contact Karen Rogney at (414) 286-3243 seven days in

advance of working on CUC facilities.

During construction, if communications cable or conduit facility are found in conflict or
damaged, contact Communications Dispatch at 414-286-5971.
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5. City Communications

There are city Communications facilities located within the project. It is not anticipated that
paving work will have an impact on the city Communications facilities. However, during
construction, if communications cable or conduit facility are found in conflict or damaged,
contact Communications Dispatch at (414) 286-5971.

6. City of Milwaukee Traffic Signals and Signs

There are city Traffic Signals and Signs facilities located within the limits of the project.
PVC Conduits, vaults, signal bases, and monotube structures are to be installed by the
paving contractor as part of this project. Prior to construction, pole and signal standard
relocations; and temporary traffic signal work will be completed by City of Milwaukee
forces.

Cable, signal hardware, and signs will be modified, upgraded, and replaced by City of
Milwaukee forces in coordination with construction operations as part of a Local Force
Account (LFA) contract that is related to the project.

Provide a 10-working day advance notice to Mr. Al Nichols of the City of Milwaukee’s
Traffic Signal Field Operations at (414) 286-3687 (office) or (414) 708-5148 (mobile) to
coordinate the installation of traffic signal materials as well as any city traffic signal
concerns.

7. Forestry

There are sprinklers in the median that will be removed by city forces prior to the start of
paving operations. New sprinklers will be installed at new locations by city forces in
coordination with paving operations. Contact Mr. James Kringer at (414) 708-2428,
james.kringer@milwaukee.gov to coordinate the work.

B We Energies — Electric has underground and overhead facilities within the project
limits. We Energies will relocate three poles located at Station 88+90, Station 91+00, and
Station 93+98 prior to the start of paving operations. Contact Mr. Bryan Stoehr at
(414) 944-5516, bryan.stoehr@we-energies.com, at least 14 days in advance to coordinate
this work.

C We Energies — Gas has underground facilities throughout the project. We Energies
will replace gas facilities at the following locations prior to the start of paving operations.

Eastside of S Howell Ave.
Station 68+00 to 98+70; 20 ft. west of east street right-of-way line.
Station 120+00 to 120+50; 3 ft. west of east street right-of-way line.

Westside of S Howell Ave.

Station 68+50 to 79+00; 1 ft. east of west street right-of-way line.
Station 112+50 to 120+50; 4 ft. east of west street right-of-way line.
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All existing We Energies - Gas facilities at southwest corner, northwest corner and
northeast corner of S Howell Avenue. E Howard Avenue will be relocated prior to the
start of paving operations.

We Energies will replace gas facilities at the following locations in coordination with
paving operations:

Station 103+25 to 107+60; 2 ft. west of east street right-of-way line.
Station 109+10 to 118+00; 4 ft. west of east street right-of-way line.

Gas facilities work by We Energies forces will be completed by May 15, 2015.

We Energies forces will complete any necessary valve and stop box
adjustments during construction.

Contact Nick Ernster at (414) 944-5574, 414-640-4271 (cell)
nicholas.ernster(@we-energies.com, at least 14 days in advance to coordinate gas facilities
work.

D American Transmission Company (ATC)

ATC has two double circuit 138kVoverhead transmission facilities crossing South Howell
Avenue between E Waterford Ave and E Norwich St. No work is scheduled by ATC on
these facilities. Maintain safe working clearances to these lines at all times during
construction. Contact Kim Hackelberg of the ATC at (920) 338-6556, or (920) 680 6322 for
coordination of the work if needed.

E Time Warner Cable

Time Warner Cable (TWC) has overhead cables throughout the limits of the project on We
Energies poles. They will be relocated at the time of WE Energies pole relocations prior to
the start of paving operations. Contact Steven Cramer of the TWC at (414) 277 4045 or
(414) 688 2385 (cell) for coordination of the work if needed.

F AT&T Local (TCA)

AT&T has aerial cables attached to WE Energies poles in S Howell Ave within the project
limits. These cables will be relocated at the time of WE Energies pole relocations prior to the
start of paving operations.

AT&T will adjust their manholes within project limits in conjunction with paving
operations. The contact person is Ms. Debbie Saddler at (414) 349-0036.

G AT&T Wisconsin

AT&T has overhead lines and underground duct package housing copper and fiber-optic
cables within the limits of the project. The following work will be done by AT&T forces in
coordination with paving operations:
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Underground duct package between Station 79+48, 48 feet LT and 80+40, 48 feet
LT will be relocated away from the back of the proposed curb line of the roadway.
Underground duct package at Station 79+48, 48 feet LT will be lowered.

The wood pole located at Station 85+35, 46 feet LT will be removed.

Underground duct package at Station 85+35, 45 feet LT will be lowered.
Underground duct package between Station 91+08, 43 feet LT and 91+88, 43 feet
LT will be lowered.

Underground duct package at Station 91+30, 47 feet RT will be lowered.
Underground duct package at Station 91+88, 43 feet LT will be lowered.
Underground duct package at Station 97+79, 62.5 feet LT will be lowered.
Underground duct package at Station 99+72, 51 feet LT will be lowered.

Multi Tile Duct (4-MTD) located at Station 99+85, 53 feet LT will be raised.

Multi Concrete Duct (9-MCD) located at Station 99+90, 47 feet RT will be
lowered.

Underground duct package at Station 111+93, 62 feet RT will be lowered.

All the work indicated above and to be done by AT&T forces, in coordination with paving
operations, will take approximately 33 working days.

AT&T Wisconsin will adjust their manhole frames and covers within project limits in
conjunction with paving operations.

AT&T has a handhole located at Station 73+29, 47.5 LT with 4 feet by 3 feet concrete
structure. Pour the concrete curb and gutter at this location by hand as shown on the plans in
the construction details.

Contact Carol Anason at (608) 252-2385, (920) 475-2799 cell, at least five days in
advance to coordinate the work indicated above.

H Milwaukee Metropolitan Sewerage District (MMSD)

MMSD has four manholes within the limits of this project at Stations 78+80, 96+60,
107+80 and 119+40. These manholes will be adjusted in coordination with paving
operations. Call a minimum of five business days in advance to coordinate work with
MMSD forces. Contact Bob Rebitski of MMSD at (414) 225-2214 for coordination of the
work.

Temporary Roadway Maintenance.

Contractor is responsible for any temporary roadway maintenance required in the open
lanes of the existing roadway. Respond within 12 hours of any call for maintenance. Cost
of work, such as repairing potholes during construction will be paid for under bid item
465.0105, Asphalt Surface.
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Notice to Contractor — Survey.

The contractor shall adhere to the provisions contained herein as it relates to the survey
work necessary to stake out and construct all portions of this contract.

Perform all survey work required to stake out and construct the work under this contract,
subject to the engineer’s approval.

Digital design file information/existing surface data, including design surface DTMs
and/or coordinate system GPS information will not be available for this project.

All survey work necessary to stake out and construct all portions of this project will be
measured and paid for under the staking bid items designated in this contract.

Erosion Control.

Perform this work in accordance to the requirements of standard spec 107.20 and as
hereinafter supplemented.

Take adequate precautions to install and maintain necessary erosion and sediment control
during grading and construction operations at curbs and gutters, and at other locations
determined by the engineer. Protect storm drain inlets and manholes, as determined by the
engineer, with a filter fabric meeting accepted design criteria, standards, and
specifications. Maintain all erosion control measures until such time that the engineer
determines the measures are no longer necessary.

Submit the Erosion Control Implementation Plan (ECIP) a minimum of 14 days prior to
the preconstruction meeting for approval by the department and concurrence by the
Wisconsin Department of Natural Resources (DNR). Contractor will not be allowed to
start until written approval has been received from the department.

Tree and Planting Area Protection.

The following 59 trees are to be removed by the contractor:

Station 70+56, Median
Station 72+34, Median
Station 73+79, W/S
Station 76+40, E/S (27”)
Station 77+64, Median
Station 80+54, Median
Station 83+35, Median
Station 85+92, Median
Station 90+32, Median
Station 95+95, Median
Station 97435 (17)
Median

2060-11-70

Station 71405, Median,
Station 72+54, Median,
Station 75+20, Median,
Station 76+74, Median,
Station 77+82, Median
Station 80+76, Median
Station 84+06, Median
Station 86+47, Median
Station 90+45, Median
Station 96+61, Median
Station 97+35, Median

8”)

Station 71+16, Median
Station 73+27, Median
Station 76+09, W/S
Station 76+97, E/S
Station 78+54, Median
Station 83+20, Median
Station 84+31, Median
Station 88+33, Median
Station 95+70, Median
Station 96+85, Median
Station 98+13, Median

Station 72+14, Median
Station 73+63, Median
Station 76+40, E/S (28”)
Station 77+47, Median
Station 80+17, Median,
Station 83+28, Median
Station 84+63, Median,
Station 90+05, Median,
Station 95+84, Median,
Station 97+19, Median,
Station 98+26, Median
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Station 98+94, Median

Station 110+00, Median,
Station 111+72, Median,
Station 114+03, Median,

Station 102+30, Median
Station 110+34, Median
Station 111+94, Median
Station 114+66, Median

Station 103+36, Median
Station 111422, Median
Station 112+16, Median
Station 115+79, Median

Station 105+19, Median
Station 111+45, Median
Station 113+68, Median

Cover exposed tree roots with mulch and water from a period immediately following curb
and gutter removal, until the area is backfilled following construction.

A Sidewalk Construction

The root system on the walk side of the tree shall be cut not deeper than 9 inches below the
finished grade of the new walks, and not more than 5 inches from the edge of the new
walk. Roots in the walk area shall be removed only to a depth of 9 inches below finished
grade of the new walk.

When replacing walks adjacent to the following trees, a slip or thin form must be used.
Additionally, soil disturbance in the tree border shall be limited to not more than % inches
beyond the edge of the new walk.

Station 68+62; E/S
Station 70+56; E/S
Station 74+84; E/S
Station 80+19; E/S
Station 86+36; E/S
Station 95+87; W/S

Station 69+32; W/S
Station 73+15; E/S
Station 74+89; W/S
Station 81+23; W/S
Station 86+62; E/S
Station 96+19; W/S

Station 69+70; W/S
Station 73+92; E/S
Station 75+22; E/S
Station 81+76; E/S
Station 95+07; W/S
Station 97+48; W/S

Adjacent to the following trees, the new walk shall be arced.

Station 72+33; E/S
Station 80+64; E/S
Station 87+84; E/S
Station 100+44; W/S

Station 74+54; W/S
Station 82+76; W/S
Station 94+20; W/S
Station 109+51; E/S

Station 77+93; E/S
Station 83+28; E/S
Station 83+28; E/S
Station 112+07; E/S

Station 69+84; E/S
Station74+18;W/S
Station 77+70; W/S
Station 85+50; E/S
Station 95+42; W/S
Station 98+66; W/S

Station 80+09; W/S
Station 83+68; W/S
Station 98+02; E/S

Sidewalks are to be removed, and roots cut, by use of hand implements only.

B Carriage Walk Construction

When constructing or replacing carriage walks, roots shall not be cut by means of
mechanical root cutting machines. If root removal is essential to carriage walk
replacement, roots shall be manually cut with hand implements. Roots shall be removed
not deeper than 9 inches below the finished grade of the new carriage walk.

C Curb, Gutter, and Road Construction

The root system on the curb side shall be cut not more than 2 inches behind the back edge
of the new curb, and not more than 18 inches in depth when constructing the new curb and
gutter.

The root system on the curb side shall be cut not more than %4 inches from the back edge of
the new curb, and a Ys-inch slip or thin form, or slip form paver, shall be used for the
following trees:
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Station 68+62; E/S Station 69+70; W/S  Station 69+84; E/S Station 70+59; W/S
Station 72+77; W/S Station 73+79; W/S  Station 74+89; W/S Station 77+70; W/S
Station 80+17; E/S Station 80+64; E/S Station 81+23; W/S Station 84+30; W/S
Station 84+46; E/S Station 95+42; W/S  Station 95+87; W/S Station 96+19; W/S
Station 98+26; W/S Station 100+44; W/S

The root system on the curb side shall not be cut; 1) a 0-inch clearance slip or integral
form paver can be used or 2) gap and hand form using "4-inch steel plate for the following
trees:

Station 68+69; W/S Station 69+14; E/S Station 69+52; W/S Station 70+56; E/S
Station 71+34; W/S Station 74+18; W/S Station 72+33; E/S Station 74+54; W/S
Station 75+22; E/S Station 77+93; E/S Station79+75; E/S Station 80+09; W/S
Station 83+28; E/S Station 83+68; W/S Station 87+84; E/S  Station 94+20; W/S
Station 95+07; W/S Station 98+02; E/S Station 105+43; E/S Station 112+07; E/S

When constructing or replacing driveways or driveway approaches, roots shall not be cut
by means of mechanical root cutting machines. If root removal is essential to driveway
replacement, roots shall be manually cut with hand implements.

Exposed tree roots shall be covered with mulch and watered from a period immediately
following curb and gutter removal, until the area is backfilled following construction.

General
All cutting for the removal of sod and soil in order to establish a finished grade with 4 feet
of existing trees must be done manually if necessary.

No construction equipment, cars trucks, materials shall be parked or stored on any median
or tree borders on this project or adjacent roadways.

Root foundations must remain adequate to withstand heavy windstorms.

Root systems of street trees shall not be cut for the installation of any type of cable by the
contractor or city department. Contact the Forestry Division at (414) 708-2428 for
directional boring specification.

Caution shall be used during the construction process to avoid damage to the roots, trunks,
and branches of all street trees. Damage caused to any street tree or irrigation system will
be repaired by the City of Milwaukee’s Forestry Division and the costs of repair,
rejuvenation, and/or value lost will be billed to the contractor or credited against the
contract at the option of the city.

At locations where the contractor has not complied with the forestry special requirements
stated in the special provisions above, and the maximum clearance was exceeded or a thin
form was not used, a minimum credit to the city of $50.00 per location will be taken. The
credit will increase in proportion to the excess distance beyond clearance allowed. The
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credit will be $50.00 for each 2-inch increment or part thereof in excess of the initial
clearance allowed. Any damage to the tree’s structure totaling 15 percent of the trees value
will be billed on a prorata basis. If, in the opinion of the City of Milwaukee’s Forestry
Division, the tree has been damaged to the point that it warrants removal, the credit that
will be taken will be equal to $100.00 per inch diameter of the tree. A field measurement
will be taken to determine the tree size.

Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item
205.0501.S.

A Description

A.1 General

This special provision describes excavating, loading, hauling, and disposing of petroleum
contaminated soil at a DNR approved bioremediation facility. The closest DNR approved
bioremediation facilities are:

Waste Management Metro Landfill
10712 South 124™ Street

Franklin, WI 53132

(414) 529-6180

Advanced Disposal Emerald Park Landfill
W124S10629 South 124" Street
Muskego, WI 53150

(414) 529-1360

Perform this work in accordance to standard spec 205 and with pertinent parts of Chapters
NR 700-754 of the Wisconsin Administrative Code, as supplemented herein. Per NR
718.07, a solid waste collection and transportation service-operating license is required
under NR 502.06 for each vehicle used to transport contaminated soil.

A.2 Notice to the Contractor — Contaminated Soil Location

The department completed testing for soil and groundwater contamination for locations
within this project where excavation is required. Testing indicated that petroleum-
contaminated soil is present at the following location(s) as shown on the plans:

Station 94+90 to 95+50 from 50 feet right if reference line to project limits right, at a
depth of approximately 1 to 7 feet below grade. Approximately 55 cubic yards
(approximately 95 tons at an estimated 1.7 tons per cubic yard) of lead-contaminated
soil will be excavated from this area and be taken to a WDNR-licensed solid waste
landfill or disposal.

Directly load contaminated soil into trucks that will transport the soil to a WDNR-licensed
landfill/bioremediation facility.
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If groundwater is encountered during construction at this location it could contain elevated
concentrations of petroleum compounds and metals. See Section C below for management
of water from dewatering activities.

A.3 Notice to the Contractor — Contaminated Soil and/or Groundwater Beyond the
Construction Limits.

A review of available information for the construction corridor indicates that
petroleum-contaminated soil and groundwater is present beyond the construction limits
at the location listed below:

Station 95+50 to 100+10 from 45 feet right if reference line to project limits right, at a
depth of approximately 5 to 9+ feet below grade. Groundwater is present at this
location at a depth of approximately 6 feet below ground surface.

Contaminated soil and/or groundwater at the above location is expected to be beyond
(below) the excavation limits necessary to complete the work under this project. Control
construction operations at this location to ensure that they do not extend beyond the
excavation limits indicated in the plans.

If contaminated soils are encountered elsewhere on the project, terminate excavation
activities in the area and notify the engineer.

No active groundwater monitoring wells were observed within the construction limits. If
active groundwater monitoring wells are encountered during construction, notify engineer
and protect them to maintain their integrity.

The excavation management plan for this project has been designed to minimize the offsite
disposal of contaminated material. The excavation management plan, including these
special provisions, has been developed in cooperation with the WDNR. The WDNR
concurrence letter is on file at the Wisconsin Department of Transportation. For further
information regarding previous investigation and remediation activities at these sites
contact:

Name: Andrew Malsom

Address: 141 NW Barstow Street, Waukesha, W1 53187-0798
Phone: (262) 548-6705

Fax: (262) 548-6891

E-mail: Andrew.Malson@dot.state.wi.us
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A.3 Coordination
Coordinate work under this contract with the environment consultant:

Consultant:  TRC Environmental Corporation

Address: 150 N. Patrick Blvd. Ste. 180, Brookfield, WI 53045
Contact: Bryan Bergmann, P.G.

Phone: (262) 879-1212

Fax: (262) 879-1220

E-mail: bbergmann@trcsolutions.com

The role of the environmental consultant will be limited to:

1. Determining the location and limits of contaminated soil to be excavated based on
soil analytical results from previous investigations, visual observations, and field
screening of soil that is excavated;

2. Identifying contaminated soils to be hauled to the bioremediation facility;

3. Documenting that activities associated with management of contaminated soil are
in conformance with the contaminated soil management methods for this project as
specified herein; and

4. Obtaining the necessary approvals for disposal of contaminated soil from the
bioremediation facility.

Provide at least a 14-calendar day notice of the preconstruction conference date to the
environmental consultant. At the preconstruction conference, provide a schedule for all
excavation activities in the areas of contamination to the environmental consultant. Also
notify the environmental consultant at least three calendar days prior to commencement of
excavation activities in each of the contaminated areas. Identify the DNR approved
bioremediation facility that will be used for disposal of contaminated soils, and provide
this information to the environmental consultant no later than 15 calendar days prior to
commencement of excavation activities in the contaminated area or at the preconstruction
conference, whichever comes first. The environmental consultant will be responsible for
obtaining the necessary approvals for disposal of contaminated soils

Coordinate with the environmental consultant to ensure that the environmental consultant
is present during excavation activities in the contaminated areas. Perform excavation work
in each of the contaminated arcas on a continuous basis until excavation work is
completed. Do not transport contaminated soil offsite without prior approval from the
environmental consultant.
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A.4 Health and Safety Requirements
Supplement standard spec 107.1 with the following:

During excavation activities, expect to encounter soil contaminated with gasoline, diesel
fuel, fuel oil, or other petroleum related products. Site workers taking part in activities
that will result in the reasonable probability of exposure to safety and health
hazards associated with hazardous materials shall have completed health and safety
training that meets the Occupational Safety and Health Administration (OSHA)
requirements for Hazardous Waste Operations and Emergency Response (HAZWOPER),
as provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the
health and safety exclusion zones for each contaminated site location as required by
29 CFR 1910.120. Submit the site-specific health and safety plan and written
documentation of up-to-date OSHA training to the engineer prior to the start of work.

B (Vacant)

C Construction
Supplement standard spec 205.3 with the following:

Control operations in the contaminated areas to minimize the quantity of contaminated soil
excavated.

The environmental consultant will periodically evaluate soil excavated from the
contaminated areas to determine if the soil will require offsite bioremediation. The
environmental consultant will evaluate excavated soil based on field screening results,
visual observations, and soil analytical results from previous environmental investigations.
Assist the environmental consultant in collecting soil samples for evaluation using
excavation equipment. The sampling frequency shall be a maximum of one sample for
every 20 cubic yards excavated.

Directly load and haul soils designated by the environmental consultant for offsite
bioremediation to the DNR approved bioremediation facility. Use loading and hauling
practices that are appropriate to prevent any spills or releases of petroleum-contaminated
soils or residues. Prior to transport, sufficiently dewater soils designated for off-site
bioremediation so as not to contain free liquids.

Verify that the vehicles used to transport material are licensed for such activity in
accordance with applicable state and federal regulations. Do not transport regulated solid
waste off-site without obtaining the approval of the environmental consultant and engineer
and notifying the disposal facility.
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If dewater is required in an area of known contamination, water generated from dewatering
activities may contain petroleum VOC’s and metals. Such water may, with approval of the
Milwaukee Metropolitan Sewerage District (MMSD), be discharged to the sanitary sewer
as follows:

1. Meet all applicable requirements of the MMSD including the control of
suspended solids. Perform all necessary monitoring to document compliance with
MMSD’s requirements. Furnish, install, operate, maintain, disassemble, and
remove treatment equipment necessary to comply with MMSD’s requirements.

2. Ensure continuous dewatering and excavation safety at all times. Provide,
operate, and maintain adequate pumping equipment and drainage and disposal
facilities. Notify the engineer of any dewatering activities, and obtain and permits
to discharge water. Provide copies of such permits to the engineer. Meet any
requirements and pay any costs for obtaining and complying with such permit
use. Follow all applicable legislative statues, judiciary decisions, and regulations
of the State of Wisconsin.

Costs associated with excavation dewatering in the contaminated area are considered
incidental to this pay item. The Wisconsin Department of Transportation will be the
generator of regulated solid waste from this construction project.

D Measurement

The department will measure Excavation, Hauling, and Disposal of Petroleum
Contaminated Soil in tons of contaminated soil accepted by the bioremediation facility as
documented by weight tickets generated by the bioremediation facility.

E Payment

The department will pay for measured quantities at the contract unit price under the

following bid item:

ITEM NUMBER DESCRIPTION UNIT

205.0501.S Excavation, Hauling, and Disposal of Petroleum Ton
Contaminated Soil

Payment is full compensation for excavating, segregating, loading, hauling, and disposal
of contaminated soil; obtaining solid waste collection and transportation service operating
licenses; assisting in the collection soil samples for field evaluation; and dewatering of
soils prior to transport, if necessary. No additional payment will be made for tipping fees
associated with the disposal of contaminated soil.

205-003 (20080902)
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10.

QMP Base Aggregate.

A Description
A.l General

(€]

)

3)

“

)

This special provision describes contractor quality control (QC) sampling and testing
for base aggregates, documenting those test results, and documenting related
production and placement process changes. This special provision also describes
department quality verification (QV), independent assurance (IA), and dispute
resolution.

Conform to standard spec 301, standard spec 305, and standard spec 310 as modified
here in this special provision. Apply this special provision to material placed under all
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do
not apply this special provision to material classified as reclaimed asphaltic pavement
placed under the Base Aggregate Dense bid items.

Do not apply this special provision to material placed under the Aggregate Detours,
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or
Riprap bid items.

Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:

1. Production and placement control and inspection.

2. Material sampling and testing.

Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required sampling and
testing procedures. The contractor may obtain the CMM from the department’s web
site at:

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

A.2 Contractor Testing for Small Quantities

(€]

)

The department defines a small quantity, for each individual Base Aggregate bid item,
as a plan quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.

The requirements under this special provision apply equally to a small quantity for an

individual bid item except as follows:

1. The contractor need not submit a full quality control plan but shall provide an
organizational chart to the engineer including names, telephone numbers, and
current certifications of all persons involved in the quality control program for
material under affected bid items.
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3)

2. Divide the aggregate into uniformly sized sublots for testing as follows:
Plan Quantity Minimum Required Testing
<1500 tons One test from production, load-out, or

placement at the contractor’s option!"

> 1500 tons and < 6000 tons | Two tests of the same type, either from

production, load-out, or placement at
the contractor’s option!"’

> 6000 tons and < 9000 tons | Three placement tests"

2113]

(1]

—_ —
W N
[t

4.

If using production tests for acceptance, submit test results to the engineer for
review prior to incorporating the material into the work. Production test results are
valid for a period of 3 years.

For 3-inch material, obtain samples at load-out.

If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of
one additional placement test for each 3000 tons, or fraction of 3000 tons, of
overrun.

No control charts are required. Submit aggregate load-out and placement test
results to the engineer within one business day of obtaining the sample. Assure that
all properties are within the limits specified for each test.

Department verification testing is optional for quantities of 6000 tons or less.

Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

B Materials

B.1 Quality Control Plan

) Submit a comprehensive written quality control plan to the engineer at or before the
pre-construction meeting. Do not place base before the engineer reviews and
comments on the plan. Construct the project as that plan provides.

@

Do not change the quality control plan without the engineer’s review. Update the plan
with changes as they become effective. Provide a current copy of the plan to the
engineer and post in each of the contractor’s laboratories as changes are adopted.
Ensure that the plan provides the following elements:

1.

2.

An organizational chart with names, telephone numbers, current certifications
and/or titles, and roles and responsibilities of QC personnel.

The process used to disseminate QC information and corrective action efforts to the
appropriate persons. Include a list of recipients, the communication means that will
be used, and action time frames.

A list of source and processing locations, section and quarter descriptions, for all
aggregate materials requiring QC testing.

Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and
plasticity index of all aggregates requiring QC testing. Obtain this information
from the region materials unit or from the engineer.
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Descriptions of stockpiling and hauling methods.

6. Locations of the QC laboratory, retained sample storage, and where control charts

and other documentation is posted.

7. An outline for resolving a process control problem. Include responsible personnel,
required documentation, and appropriate communication steps.

B.2 Personnel

) Have personnel certified under the department’s highway technician certification
program (HTCP) perform sampling, testing, and documentation as follows:

Required Certification Level:

Sampling or Testing Roles:

Aggregate Technician IPP
Aggregate Sampling Technician
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Sampling!'’

Aggregate Technician IPP
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Gradation Testing,
Aggregate Fractured Particle
Testing, Aggregate Liquid
Limit and Plasticity Index
Testing

' Plant personnel under the direct observation of an aggregate technician certified at
level one or higher may operate equipment to obtain samples.

@ A certified technician must coordinate and take responsibility for the work an ACT
performs. Have a certified technician ensure that all sampling and testing is performed
correctly, analyze test results, and post resulting data. No more than one ACT can

work under a single certified technician.

B.3 Laboratory

ay Perform QC testing at a department-qualified laboratory. Obtain information on the

Wisconsin laboratory qualification program from:
Materials Management Section
3502 Kinsman Blvd.
Madison, WI 53704
Telephone: (608) 246-5388

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm

B.4 Quality Control Documentation
B.4.1 General

) Submit base aggregate placement documentation to the engineer within 10 business
days after completing base placement. Ensure that the submittal is complete, neatly
organized, and includes applicable project records and control charts.

B.4.2 Records

) Document all placement observations, inspection records, and control adjustments
daily in a permanent field record. Also include all test results in the project records.
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch
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base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a
method mutually agreeable to the engineer and contractor.

B.4.3 Control Charts

(€]

@

3)

Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project number
on base placement control charts. Maintain separate control charts for each base
aggregate size, source or classification, and type.

Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-
inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method
mutually agreeable to the engineer and contractor. Update control charts daily to
include the following:

1. Contractor individual QC tests.

2. Department QV tests.

3. Department IA tests.

4. Four-point running average of the QC tests.

Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests
in the running average. The contractor may plot process control or informational tests
on control charts, but do not include these tests, conforming QV tests, or IA tests in the
running average.

B.5 Contractor Testing

(€]

@

3)

“

)

Test gradation, fracture, liquid limit and plasticity index during placement for each
base aggregate size, source or classification, and type.

Test gradation once per 3000 tons of material placed. Determine random sample
locations and provide those sample locations to the engineer. Obtain samples after the
material has been bladed, mixed, and shaped but before compacting; except collect 3-
inch samples from the stockpile at load-out. Do not sample from material used to
maintain local traffic or from areas of temporary base that will not have an overlying
pavement. On days when placing only material used to maintain local traffic or only
temporary base that will not have an overlying pavement, no placement testing is
required.

Split each contractor QC sample and identify it according to CMM 8.30. Retain the
split for 7 calendar days in a dry, protected location. If requested for department
comparison testing, deliver the split to the engineer within one business day.

The engineer may require additional sampling and testing to evaluate suspect material
or the technician’s sampling and testing procedures.

Test fracture for each gradation test until the fracture running average is above the
lower warning limit. Subsequently, the contractor may reduce the frequency to one test
per 10 gradation tests if the fracture running average remains above the warning limit.
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Test the liquid limit and plasticity index for the first gradation test. Subsequently, test
the liquid limit and plasticity index a minimum of once per 10 gradation tests.

B.6 Test Methods
B.6.1 Gradation

(€]

@

3)

Test gradation using a washed analysis conforming to the following as modified in
CMM 8.60:

Gradation.....c..ccuevuiiuiiiiiieieecteeeeee et AASHTO T 27
Material finer than the No. 200 Si€Ve.......ccccoveevirciiniiniinicnicicnieicee, AASHTO T 11

For 3-inch base, if 3 consecutive running average points for the percent passing the No.
200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash
at least one sample out of 10. If a single running average for the percent passing the
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive
running average points are again 8.5 percent passing or less.

Maintain a separate control chart for each sieve size specified in standard spec 305 or
standard spec 310 for each base aggregate size, source or classification, and type. Set
control and warning limits based on the standard specification gradation limits as
follows:

1. Control limits are at the upper and lower specification limits.

2. There are no upper warning limits for sieves allowing 100 percent passing and no
lower control limits for sieves allowing 0 percent passing.

3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the
upper and lower control limits. Warning limits for the No. 200 sieve are set 0.5
percent within the upper and lower control limits.

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent
within the upper and lower control limits. Upper warning limits for the No. 10, No.
40, and No. 200 sieves are 1 percent inside the upper control limit.

B.6.2 Fracture

(€]

@

Test fracture conforming to CMM 8.60. The engineer will waive fractured particle
testing on quarried stone.

Maintain a separate fracture control chart for each base aggregate size, source or
classification, and type. Set the lower control limit at the contract specification limit,
either specified in another special provision or in table 301-2 of standard spec
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There
are no upper limits.

B.6.3 Liquid Limit and Plasticity

(€]

)

Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

Ensure the material conforms to the limits specified in standard spec table 301-2.
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B.7 Corrective Action
B.7.1 General

(€]

Consider corrective action when the running average trends toward a warning limit.
Take corrective action if an individual test exceeds the contract specification limit.
Document all corrective actions both in the project records and on the appropriate
control chart.

B.7.2 Placement Corrective Action

(€]

Do not blend additional material on the roadbed to correct gradation problems.

) Notify the engineer whenever the running average exceeds a warning limit. When 2

3)

“)

)

consecutive running averages exceed a warning limit, the engineer and contractor will

discuss appropriate corrective action. Perform the engineer’s recommended corrective

action and increase the testing frequency as follows:

1. For gradation, increase the QC testing frequency to at least one randomly sampled
test per 1000 tons placed.

2. For fracture, increase the QC testing frequency to at least one test per gradation
test.

If corrective action improves the property in question such that the running average
after 4 additional tests is within the warning limits, the contractor may return to the
testing frequency specified in B.5.3. If corrective action does not improve the property
in question such that the running average after 4 additional individual tests is still in
the warning band, repeat the steps outlined above starting with engineer notification.

If the running average exceeds a control limit, material starting from the first running
average exceeding the control limit and ending at the first subsequent running average
inside the control limit is nonconforming and subject to pay reduction.

For individual test results significantly outside the control limits, notify the engineer,

stop placing base, and suspend other activities that may affect the area in question. The

engineer and contractor will jointly review data, data reduction, and data analysis;

evaluate sampling and testing procedures; and perform additional testing as required to

determine the extent of potentially unacceptable material. The engineer may direct the

contractor to remove and replace that material. Individual test results are significantly

outside the control limits if meeting one or more of the following criteria:

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0
percent.

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more
than 5.0 percent.

3. The fracture control limit is exceeded by more than 10.0 percent.

B.8 Department Testing
B.8.1 General

(€]

The department will conduct verification testing to validate the quality of the product
and independent assurance testing to evaluate the sampling and testing. The
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department will provide the contractor with a listing of names and telephone numbers
of all QV and IA personnel for the project, and provide test results to the contractor
within 2 business days after the department obtains the sample.

B.8.2 Verification Testing
B.8.2.1 General

(€]

)

3)

“)

)

The department will have an HTCP technician, or ACT working under a certified
technician, perform QV sampling and testing. Department verification testing
personnel must meet the same certification level requirements specified in B.2 for
contractor testing personnel for each test result being verified. The department will
notify the contractor before sampling so the contractor can observe QV sampling.

The department will conduct QV tests of each base aggregate size, source or
classification, and type during placement conforming to the following:

1. One non-random test on the first day of placement.

2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed.

The department will sample randomly, at locations independent of the contractor’s QC
work, collecting one sample at each QV location. The department will collect QV
samples after the material has been bladed, mixed, and shaped but before compacting;
except, for 3-inch aggregates, the department will collect samples from the stockpile at
load-out. The department will split each sample, test half for QV, and retain half.

The department will conduct QV tests in a separate laboratory and with separate
equipment from the contractor’s QC tests. The department will use the same methods
specified for QC testing.

The department will assess QV results by comparing to the appropriate specification
limits. If QV test results conform to the specification, the department will take no
further action. If QV test results are nonconforming, add the QV to the QC test results
as if it were an additional QC test.

B.8.3 Independent Assurance

M

Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform an IA review
according to the department’s independent assurance program. That review may
include one or more of the following:

1. Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Test equipment calibration checks.

Reviewing required worksheets and control charts.

Requesting that testing personnel perform additional sampling and testing.

SAINANE e
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If the department identifies a deficiency, and after further investigation confirms it,
correct that deficiency. If the contractor does not correct or fails to cooperate in
resolving identified deficiencies, the engineer may suspend placement until action is
taken. Resolve disputes as specified in B.9.

B.9 Dispute Resolution

(€]

@

3)

The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to
evaluate potential statistically outlying data.

Production test results, and results from other process control testing, may be
considered when resolving a dispute.

If the project personnel cannot resolve a dispute, and the dispute affects payment or
could result in incorporating non-conforming product, the department will use third
party testing to resolve the dispute. The department’s central office laboratory, or a
mutually agreed on independent testing laboratory, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable
materials and determine the appropriate payment. The department may reject material
or otherwise determine the final disposition of nonconforming material as specified in
standard spec 106.5.

C (Vacant)

D (Vacant)

E Payment

(€]

@

Costs for all sampling, testing, and documentation required under this special provision
are incidental to this work. If the contractor fails to perform the work required under
this special provision, the department may reduce the contractor’s pay. The department
will administer pay reduction under the non-performance of QMP administrative item.

For material represented by a running average exceeding a control limit, the
department will reduce pay by 10 percent of the contract price for the affected Base
Aggregate bid items listed in subsection A. The department will administer pay
reduction under the Nonconforming QMP Base Aggregate Gradation or
Nonconforming QMP Base Aggregate Fracture Administrative items. The department
will determine the quantity of nonconforming material as specified in B.7.2.

301-010 (20100709)
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11.

12.

13.

Base Aggregate Open Grade — Item 310.0115.

All work and materials necessary to install base aggregate open grade in the bioswales, as
shown on the plans, shall be included in the unit bid price.

The base aggregate open grade material shall be crushed washed stone, with a porosity of
40%.

Protection of Concrete.

Add the following to standard spec 415.3.14:

Provide for a minimum of one concrete finisher to remain on the project site after final
finishing of all concrete surfaces until such time as the concrete has hardened sufficiently
to resist surface scarring caused by footprints, handprints, or any other type of imprint,
malicious or otherwise. Finisher must actively and continuously patrol on foot the newly
placed concrete and repair any damage to the surface that might be sustained as described
above.

Include the cost for providing the finisher(s), the necessary equipment, and materials in the
contract unit price for each concrete item.

QMP Ride; Incentive IRI Ride, Item 440.4410.S.

A Description

ay This special provision describes profiling pavements with a non-contact profiler,
locating areas of localized roughness, and determining the International Roughness
Index (IRI) for each wheel path segment.

@) Profile the final riding surface of all mainline pavements. Include auxiliary lanes in
Category I and II segments; crossroads with county, state or U.S. highway designations
greater than 1500 feet in continuous length; bridges, bridge approaches; and railroad
crossings. Exclude roundabouts and pavements within 150 feet of the points of
curvature of roundabout intersections.

@) The engineer may direct straightedging under standard spec 415.3.10 for pavement
excluded from localized roughness under C.5.2 (1); for bridges; and for roundabouts
and pavements within 150 feet of the points of curvature of roundabout intersections.
Other surfaces being tested under this provision are exempt from straightedging
requirements.

B (Vacant)
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C Construction
C.1 Quality Control Plan

(€]

Submit a written quality control plan to the engineer at or before the pre-pave meeting.

Ensure that the plan provides the following elements:

1. An organizational chart with names, telephone numbers, current certifications
and/or titles, and roles and responsibilities of all quality control personnel.

2. The process by which quality control information and corrective action efforts will
be disseminated to the appropriate persons. Include a list of recipients, the
communication means that will be used, and action time frames.

3. The methods and timing used for monitoring and/or testing ride quality throughout
the paving process. Also indicate the approximate timing of acceptance testing in
relation to the paving operations.

4. The segment locations of each profile run used for acceptance testing.

5. Traffic Control Plan

C.2 Personnel

(€]

Have a profiler operator, certified under the department’s highway technician
certification program (HTCP), operate the equipment, collect the required data, and
analyze the results using the methods taught in the HTCP profiling course. Ensure that
an HTCP-certified profiler operator supervises data entry into the material records
system (MRS).

C.3 Equipment

M

@

3)

Furnish a profile-measuring device capable of measuring IRI from the list of
department-approved devices published on the department’s web site:
http://roadwaystandards.dot.wi.gov/standards/gmp/index.htm

Unless the engineer and contractor mutually agree otherwise, arrange to have a
calibrated profiler available when paving the final riding surface.

Perform daily calibration verification of the profiler using test methods according to
the manufacturer’s recommendations. Notify the engineer before performing the
calibration verification. If the engineer requests, arrange to have the engineer observe
the calibration verification and operation. Maintain records of the calibration
verification activities, and provide the records to the engineer upon request.

C.4 Testing
C.4.1 Run and Reduction Parameters

(€]

Enter the equipment-specific department-approved filter settings and parameters given
in the approved profilers list on the department’s QMP ride web site.
http://roadwaystandards.dot.wi.gov/standards/qmp/profilers.pdf
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C.4.2 Contractor Testing

M

)

3)

“)

Operate profilers within the manufacturer’s recommended speed tolerances. Perform
all profile runs in the direction of travel. Measure the longitudinal profile of each
wheel track of each lane. The wheel tracks are 6.0 feet apart and centered in the
traveled way of the lane.

Coordinate with the engineer to schedule profile runs for acceptance. The department
may require testing to accommodate staged construction or if corrective action may be
required.

Measure the profiles of each standard or partial segment. Define primary segments
starting at a project terminus and running contiguously along the mainline to the other
project terminus. Field-locate the beginning and ending points for each profile run.
When applicable, align segment limits with the sublot limits used for testing under the
QMP Concrete Pavement specification. Define segments one wheel path wide and
distinguished by length as follows:

1. Standard segments are 500 feet long.

2. Partial segments are less than 500 feet long.

Treat partial segments as independent segments.

The department will categorize each standard or partial segment as follows:

Segments with a Posted Speed Limit of 55 MPH or Greater

Category Description

HMA 1 Asphalt pavement with multiple opportunities to achieve a smooth ride.
The following operations performed under this contract are considered as
opportunities: a layer of HMA, a leveling or wedging layer of HMA, and
diamond grinding or partial depth milling of the underlying pavement
surface.

HMA II | Asphalt pavement with a single opportunity to achieve a smooth ride.

HMA III | Asphalt pavement segments containing any portion of a bridge, bridge
approach, railroad crossing, or intersection. An intersection is defined as
the area within the points of curvature of the intersection radii.

PCCII Concrete pavement.

PCC 111 Concrete pavement segments containing any portion of a bridge, bridge
approach, railroad crossing, intersection or gap. An intersection is
defined as the area within the points of curvature of the intersection radii.

Segments with Any Portion Having a Posted Speed Limit Less Than 55 MPH

Category Description

HMA IV | Asphalt pavement including intersections, bridges, approaches, and
railroad crossings.

PCC1V Concrete pavement including gaps, intersections, bridges, approaches,
and railroad crossings.
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C.4.3 Verification Testing

M

)

3)

“)

The department may conduct verification testing (QV) to validate the quality of the
product. A HTCP certified profiler operator will perform the QV testing. The
department will provide the contractor with a listing of the names and telephone
numbers of all verification personnel for the project.

The department will notify the contractor before testing so the contractor can observe
the QV testing. Verification testing will be performed independent of the contractor’s
QC work using separate equipment from the contractor’s QC tests. The department
will provide test results to the contractor within 1 business day after the department
completes the testing.

The engineer and contractor will jointly investigate any testing discrepancies. The
investigation may include additional testing as well as review and observation of both
the department’s and contractor’s testing procedures and equipment. Both parties will
document all investigative work.

If the contractor does not respond to an engineer request to resolve a testing
discrepancy, the engineer may suspend production until action is taken. Resolve
disputes as specified in C.6.

C.4.4 Documenting Profile Runs

(€]

)

3)

Compute the IRI for each segment and analyze areas of localized roughness using the
ProVAL software. Also, the contractor shall prepare the ProVAL Ride Quality Module
Reports, showing the IRI for each segment and the areas of localized roughness
exceeding an IRI of 200 in/mile. Use ride quality module report as follows:

Fixed Interval Continuous (Localized Roughness)
Base-length 500° 25’
Threshold 140”/Mile 200/Mile

The ProVAL software is available for download at:
http://www.roadprofile.com.

As part of the profiler software outputs and ProVAL reports, document the areas of
localized roughness. Field-locate the areas of localized roughness prior to the
engineer’s assessment for corrective actions. Document the reasons for areas excluded
and submit to the engineer.

Within 5 business days after completing profiling of the pavement covered under this
special provision, unless the engineer and contractor mutually agree to a different
timeline, submit the electronic ProVAL project file containing the .ppf files for each
profiler acceptance run data and Ride Quality Module Reports, in .pdf format using the
department’s Materials Reporting System (MRS) software available on the
department’s web site:

http://www.atwoodsystems.com/mrs

2060-11-70 31 0f72


http://www.roadprofile.com/
http://www.atwoodsystems.com/mrs

Notify the engineer when the Profiler Acceptance Run data and the Ride Quality
Report have been submitted to the MRS system.

C.5 Corrective Actions
C.5.1 General

(€]

Analyze the data from the PROVAL reports and make corrective action
recommendations to the department. The department will independently assess
whether a repair will help or hurt the long-term pavement performance before deciding
on corrective action. Correct the ride as the engineer directs in writing.

C.5.2 Corrective Actions for Localized Roughness

(€]

@

3)

“)

Apply localized roughness requirements to all pavements, including HMA 111, PCC III,
HMA 1V, and PCC IV; except localized roughness requirements will not be applied to
pavements within 25 feet of the following surfaces if they are not constructed under
this contract: bridges, bridge approaches, or railroad crossings. The department may
direct the contractor to make corrections to the pavement within the 25-foot
exclusionary zones.

The engineer will review each individual wheel track for areas of localized roughness.
The engineer will assess areas of localized roughness within 5 business days of
receiving notification that the reports were uploaded. The engineer will analyze the
report documenting areas that exceed an IRI of 200 in/mile and do one of the following
for each location:

1. Direct the contractor to correct the area to minimize the effect on the ride.

2. Leave the area of localized roughness in place with no pay reduction.

3. Except for HMA IV and PCC IV segments, assess a pay reduction as follows for
each location in each wheel path:

Localized Roughness IRI Pay Reduction™
(in/mile) (dollars)
> 200 (Length in Feet) x (IRI —200)

T A maximum $250 pay reduction may be assessed for locations of localized

roughness that are less than or equal to 25 feet long. Locations longer than
25 feet may be assessed a maximum pay reduction of $10 per foot.

The engineer will not direct corrective action or assess a pay reduction for an area of
localized roughness without independent identification of that area as determined by
physically riding the pavement. For corrections, use only techniques the engineer
approves.

Re-profile corrected areas to verify that the IRI is less than 140 in/mile after correction.
Submit a revised ProVAL ride quality module report to the reference documents
section of the MRS for the corrected areas to validate the results.
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C.5.3 Corrective Actions for Excessive IRI
@y If an individual segment IRI exceeds 140 in/mile for HMA I, HMA I, and PCC II
pavements after correction for localized roughness, the engineer may require the
contractor to correct that segment. Correct the segment final surface as follows:
HMA I: Correct to an IRI of 60 in/mile using whichever of the
following methods as approved by the engineer:
Mill and replace the full lane width of the riding surface
excluding the paved shoulder.
Continuous diamond grinding or fine-tooth milling the
full lane width, if required, of the riding surface
including adjustment of the paved shoulders.

HMA II: Correct to an IRI of 85 in/mile using whichever of the
following methods as approved by the engineer:
Mill and replace the full lane width of the riding surface
excluding the paved shoulder.
Continuous diamond grinding or fine-tooth milling of
the full lane width, if required, of the riding surface
including adjustment of the paved shoulders

PCCIIL: Correct to an IRI of 85 in/mile using whichever of the
following methods as approved by the engineer:
Continuous diamond grinding of the full lane width, if
required, of the riding surface including adjustment of
the paved shoulders. Conform to sections C.1 through
C.4 of Concrete Pavement Continuous Diamond
Grinding Special provision contained elsewhere in the
contract.
Remove and replace the full lane width of the riding
surface.

) Re-profile corrected segments to verify that the final IRI meets the above correction
limits and there are no areas of localized roughness. Enter a revised ProVAL ride
quality module report for the corrected areas to the reference documents section of the
MRS. Segments failing these criteria after correction are subject to the engineer’s right
to adjust pay for non-conforming work under standard spec 105.3.

C.6 Dispute Resolution

) The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
testing procedures, and perform additional testing.
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@) If the project personnel cannot resolve a dispute and the dispute affects payment or
could result in incorporating nonconforming pavement, the department will use third
party testing to resolve the dispute. The department’s Quality Assurance Unit, or a
mutually agreed on independent testing company, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent tester. The
department may use third party tests to evaluate the quality of questionable pavement
and determine the appropriate payment.

D Measurement
@) The department will measure Incentive IRI Ride by the dollar, adjusted as specified in
E.2.

E Payment

E.1 Payment for Profiling

) Costs for furnishing and operating the profiler, documenting profile results, and
correcting the final pavement surface are incidental to the contract. The department
will pay separately for engineer-directed corrective action performed within the 25-
foot exclusionary zones under C.5.2 as extra work.

E.2 Pay Adjustment

@y The department will pay incentive for ride under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
440.4410.S Incentive IRI Ride DOL

@) Incentive payment is not limited, either up or down, to the amount the schedule of
items shows.

) The department will administer disincentives for ride under the Disincentive IRI Ride
administrative item.

@ The department will not assess disincentive on HMA III or PCC III segments.
Incentive pay for HMA III and PCC III segments will be according to the requirements
for the category of the adjoining segments.

5y The department will adjust pay for each segment based on the initial IRI for that
segment. If corrective action is required, the department will base disincentives on the
IRI after correction for pavement meeting the following conditions:

All Pavement: The corrective work is performed in a contiguous, full
lane width section 500 feet long, or a length as agreed
with the engineer.

HMA Pavements: The corrective work is a mill and inlay or full depth
replacement and the inlay or replacement layer thickness
conforms to standard spec 460.3.2.

Concrete Pavements: The corrective work is a full depth replacement and
conforms to standard spec 415.
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) The department will adjust pay for 500-foot long standard segments nominally one
wheel path wide using equation “QMP 1.04” as follows:

HMA |
Initial IRI Pay Adjustment!*!
(inches/mile) | (dollars per standard segment)
<30 250
> 30 to <35 1750 — (50 x IRI)
>35t0 <60 0
> 60 to < 75 1000 — (50/3 x IR])
>75 -250
HMA Il and PCC |1
Initial IRI Pay Adjustment!! 1]
(inches/mile) (dollars per standard segment)
<50 250
>50 to <55 2750 — (50 x IRI)
>55to<85 0
>85t0 < 100 (4250/3) — (50/3 x IRI)
> 100 -250
HMA IV and PCC IV
Initial IRI Pay Adjustment™!]
(inches/mile) (dollars per standard segment)
<35 250
> 35 to < 45 1125-(25xIR])
> 45 0

(1]

The department will not assess a ride disincentive for HMA pavement
placed in cold weather because of a department-caused delay as specified in
standard spec 450.5(4) of the contract additional special provisions
(ASP 6).

If the engineer directs placing concrete pavement for department
convenience, the department will not adjust pay for ride on pavement the
department orders the contractor to place when the air temperature falls
below 35 F.

1 The department will prorate the pay adjustment for partial segments based on their
length.
440-010 (20130615)
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14.

15.

16.

17.

18.

Concrete Aggregates.

Add the following to standard spec 501.2.5.4.4, Size Requirements, paragraph (4):

Course aggregate for Concrete Grade A must consist entirely of size No. 1 when used in
curb, curb and gutter, driveways, sidewalks or steps.

Concrete Sidewalk 5-Inch.

The forty-two 2.5” x 2.5 concrete sidewalk box outs shown on the lighting conduit plans
for street light poles, signal standards, and/or conduit junction boxes will be paid for under
bid item 602.0410, Concrete Sidewalk 5-Inch poured within the sidewalk box outs.

Temporary Sidewalks and Driveways.

Construct and maintain, in satisfactory condition, temporary sidewalks and driveways at
locations specified by the engineer. Construct temporary sidewalks and driveways of base
aggregate dense 1%-inch to dimensions determined by the engineer.

Maintain temporary sidewalks and driveways on a daily basis.

Base aggregate for construction of the temporary sidewalks and driveways and daily
maintenance of the temporary sidewalks and driveways will be paid for under the item
Base Aggregate Dense 14-Inch. Cost of labor and equipment necessary to place maintain
and remove the temporary sidewalks and driveways shall be included in the contract unit
price for Base Aggregate Dense 1%4-Inch.

Concrete Identification Stamping.

Stamp ends of all monolithic Portland cement concrete surfaces with a stamp bearing the
contractor’s name and the year of construction. Make all letters 2 inches in height.

Include the cost of this work in the contract unit price for other Portland cement concrete
items and no additional payment will be made.

Adjusting Manhole Covers.

Supplement standard spec 611 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec
450.3.2.9. At the completion of the paving, a 6-foot straightedge shall be placed over the
centerline of each manhole frame parallel to the direction of traffic. A measurement shall
be made at each side of the frame. The two measurements shall be averaged. If this
average is greater than % inches, reset the manhole frame to the correct plane and
elevation. If this average is % inches or less but greater than % inches, the manhole frame
shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit
price.
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19.

20.

21.

22.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be
made at each end of the straightedge. These two measurements shall be averaged. The
same criteria for acceptance and payment as above, shall apply.

Landscape Planting Surveillance and Care Cycles.

If the care specialist fails to perform any of the required care cycles as specified in
standard spec 632.3.19.1, the department will assess daily damages in the amount of
$250.00 to cover the cost of performing the work with other forces. The department will
assess these damages for each day the requirements of the care cycle remain incomplete,
except when the engineer extends the required time period.

632-005 (20070510)

Payment for bid item 632.9101; Landscape Planting and Surveillance and Care Cycles;
includes for plants and shrubs shown on Bio-swale Landscape plans.

Construction Staking.

Supplement standard spec 650 with the following:

Stake each plan grade so that the form-setters and inspector can check the grade
and alignment.

Item 650.4000 includes staking for the adjustment of TES manhole covers.

Pipe Underdrain 6-Inch, Item 612.0106.

All work shall be done in accordance to standard spec 612 and consists of providing
polyvinylchloride drainage pipe underdrain (6-inch). All work and materials necessary to
install the pipe underdrains in the bioswales shall be included in the unit bid price. The
work shall include but not be limited to installation of pipe underdrain (6-inch),
connections to the pipe underdrain unperforated (6-inch) or to inlets, end caps on all end
pieces, and all tees, wyes, fittings necessary.

The pipe shall have 3/8-inch perforations, spaced at 6-inch centers, with a minimum of
4 holes per row. It shall be laid just under the bedding layer but shall not be wrapped with
geotextile fabric. A 2 foot wide section of geotextile fabric shall be placed on top of and
centered on the pipe. The fabric shall extend 1-foot beyond the ends.

Landmark References Monuments, Item 621.0100.

Locate and install the monuments at the direction of the City of Milwaukee, Infrastructure
Services Division’s Construction Section.
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23.

Replace standard spec 621.2 with the following:

Use monuments provided by the Southeast Wisconsin Regional Planning Commission
(SEWRPC) that consist of precast concrete with a brass cap. Notify the engineer at least
one week prior to needing the monuments. The engineer will contact Mr. John Washburn
of the SEWRPC, (262) 547-6721, to arrange for the delivery of the monuments to the
project.

Replace standard spec 621.3.2.1(2) with the following:

Provide, at the discretion of the engineer, a 2-foot diameter by 3-foot deep hole (box out)
backfilled with base aggregate dense at the location of the monument until after paving is
complete at which time the monument can be reset and the surrounding pavement can be
placed.

Place the monuments so that the top elevation of the monuments shall be approximately
1 inch below the finished pavement surface or flush with the ground surface in unpaved
areas. Place the monuments so that the caps are oriented in the cardinal direction (read
from due south). Place the monuments so that the actual point of reference is centered on
the location marks on the cap.

Replace standard spec 621.5(2) with the following:

Payment for the Landmark Reference Monuments is full compensation for furnishing all
excavating; placing the precast monument; placing and compacting backfill material; and
for properly disposing of surplus materials.

Traffic Control.

Perform the work under this item in accordance to the requirements of standard spec 643,
as shown on the plans or as approved by the engineer, except as herein modified.

Permanently label each barricade, sign or other traffic control device with the name and
telephone number for 24-hour emergency service, printed in letters at least % inches in
height.

No operation may proceed until all traffic control devices for such work are in the proper
location.

During the life of this contract, provide 24 hour-a-day availability of equipment and forces
to promptly restore barricades, lights, signs or other traffic control devices that are
damaged or disturbed. In no case may any barricade, light, sign or other traffic control
device be out of service for more than 2 hours. The cost to maintain and restore the above
items is incidental to the bid item Traffic Control and no additional payment will be made
therefore.
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24,

25.

Have available at all times sufficient experienced personnel to promptly install, remove
and reinstall the required traffic control devices to route traffic in order to perform the
operations.

Provide the City of Milwaukee Police Department and the engineer a current telephone
number with which the contractor or his representative can be contacted during
non-working hours in the event a safety hazard develops.

Mask out all traffic control signs and have flags removed when not in use.

Conduit Rigid Nonmetallic Schedule 40 1 %-Inch, Item 652.0220;
Schedule 40 2-Inch, Item 652.0225; Schedule 40 2 Y%-Inch, Item 652.0230;
Schedule 40 3-Inch, Item 652.0235.

This work consists of furnishing and installing PVC conduits in accordance to standard
spec 652, and as shown in the plan details. All work shall be in accordance to standard
spec 651.

Locations of the conduits where they are required are identified in the plans. However,
installation will require integration with existing field conditions. Appropriate adjustment
on conduit locations may be made if the field conditions are such that the pipes cannot be
installed at the specified locations. Any relocation of greater than 5 feet must be approved
by the engineer.

Plan changes must be approved by the City of Milwaukee Electric Services Supervisor.
The primary contacts are Mr. Dennis Miller, Street Lighting Supervisor, (414) 286-5942
office, (414) 708-4251 mobile; or Mr. George Berdine, Street Lighting Supervisor,
(414) 286-5943 office, (414) 708-4245 mobile.

Conduit Special 3-Inch, Item 652.0615.

This work consists of furnishing and installing PVC conduits in accordance to standard
spec 652, and as shown in the plan details. All work shall be in accordance to standard
spec 651.

Locations of the conduits where they are required are identified in the plans. However,
installation will require integration with existing field conditions. Appropriate adjustment
on conduit locations may be made if the field conditions are such that the pipes cannot be
installed at the specified locations. Any relocation of greater than 5 feet must be approved
by the engineer.
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26.

217.

Concrete Base Type 10, Item 654.0110.

Modify standard spec 654.2 as follows:

Contractor shall supply templates, anchor rods, nuts, and washers for installation as shown
on the plans.

Engineered Soil, Item SPV.0035.01.

A Description
Furnish engineered soil at areas designated on the Planting — Bioswales plans and at the
direction of the engineer.

B Materials

B.1 Technical Specifications

The soil mixture shall consist of a mixture of silica sand, topsoil and compost. The mix
shall be designed to approximate the following percentages by volume.

Engineered Soil Component Percentage Composition (by volume)
Silica Sand 50
Topsoil (sandy loam or loamy sand) 25
Compost 25

Compost for Bioretention Basin - the compost shall meet the requirements of the
Wisconsin Department of Natural Resources’ (WDNR) technical standard 1004,
bioretention for infiltration and WDNR specifications 100, Compost.

Sand for Bioretention Basin — the sand shall be USDA course sand (0.02 to 0.04 inch
diameter), pre-washed to remove clay and silt particles, and well-drained or dried prior to
mixing. Calcium carbonated, dolomitic sand, and other substitutions are not allowed. Sand
shall meet ASTM C-33.

Topsoil Material — all required topsoil material shall meet the following criteria: USDA
classified sandy loam or loamy sand texture. The contractor shall furnish the topsoil from
local sources or from areas having similar soil characteristics to that found at project site
and approved by the engineer and shall be from naturally, well-drained sites where topsoil
occurs in a depth of not less than 4 inches; do not obtain from bogs or marshes. The area
shall have been treated for weeds for at least one year or topsoil shall be free of plants or
plant parts such as bermuda grass, quack grass, johnson grass, mugwort, poison ivy,
canada thistle and reasonably free of wood and other extraneous matter. The topsoil
textural class shall be approved by the owner.

The engineered soil mixture shall have a pH between 5.5 and 6.5 and have adequate
nutrient content to meet plant growth requirement.
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28.

B.2 Verification

Test samples shall be provided upon request to the city and at a rate designated by the
engineer. Testing will be in accordance to the methods prescribed in ASTM D 2974 and
ASTM D 2976.

C Construction
All engineered soil shall extend at a slope 5:1 from the middle of the beds to the edges.

The engineered soil shall include the removal of existing vegetation, native soil and
providing all labor, equipment, and materials to supply, mix, and install the engineered
soil, which includes sand, compost and topsoil. Engineered soil shall be underlined by a
4-inch bedding layer. Payment for this line item shall be on a per cubic yard basis.
Measurement will be made based on in place quantities as measured by the engineer.

The contractor shall provide at least one person who shall be present at all times during the
preparation and placement of the engineered soil, who shall be thoroughly familiar with
the type and operation of equipment being used. Said person shall direct all work
performed under this section.

D Measurement
The department will measure Engineered Soil as quantity of soil in cubic yards, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Engineered Soil CYy

Payment is full compensation for furnishing and placing the engineered soil; and for
providing documentation to the engineer that the engineered soil meets specifications.

Bedding Layer, Item SPV.0035.02.

A Description
Furnish and install bedding layer material in conjunction with the placement of the
engineered soil.

B Materials
The bedding layer shall be 3/8-inch dry pea gravel.

C (Vacant)
D Measurement

The department will measure Bedding Layer as quantity of pea gravel in cubic yards,
acceptably completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0035.02 Bedding Layer CY

Payment is full compensation for furnishing and placing the bedding layer.

Temporary Crosswalk, Item SPV.0045.01.

A Description

This special provision describes maintaining accessible crosswalks crossing the
construction zone. Maintaining accessible crosswalks consists of maintaining a
crosswalk on temporary surface material.

B Materials

Furnish a hard temporary surface material consisting of asphaltic surface temporary in
accordance to standard spec 465, any grade of concrete, skid resistant steel plating, or
alternative material as approved by the engineer. Gravel or base course material is not
acceptable.

C Construction

Install, maintain, move, and remove temporary surface material at temporary crosswalk
locations as shown on the plans and as directed by the engineer. Level and compact
the surface prior to placing temporary surface material. Provide a minimum clear
width of 4 feet; be located outside the immediate work area, as approved by the
engineer; meeting the requirements of the current Americans with Disabilities Act
Accessibility Guidelines (ADAAG). Reconstruct or relay Temporary Crosswalk when
disturbed by construction operations or utility trenches.

D Measurement

The department will measure Temporary Crosswalk by the day, acceptably completed.
The measured quantity will equal the number of calendar days a crosswalk through the
work area, as shown on the traffic control plans, is open to pedestrian traffic. A
crosswalk is defined as an accessible crossing of a single leg of an intersection. A
crossing of a street with an island within the route will be considered a single crosswalk.
Each day that the crosswalk/sidewalk is out of service for more than 2 hours will result in
one day being deducted from the quantity measured for payment.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0045.01 Temporary Crosswalk Day
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31.

Payment is full compensation for furnishing, loading, hauling; for preparing the
foundation; for furnishing, placing, maintaining, and removing temporary surface
material; and for reconstructing or relaying the temporary surface material.

Inlet Covers Type 57, Item SPV.0060.01; Manhole Covers Type 58A,
Item SPV.0060.02; Inlets Type 45A, Item SPV.0060.03.

A Description
This special provision describes furnishing and installing inlet and manhole covers and
inlets.

Perform work under these items in accordance to the requirements of standard spec 611
and the details as shown on the plans.

B (Vacant)
C (Vacant)
D Measurement

The department will measure Inlet Covers Type 57, Item SPV.0060.01; Manhole Covers
Type 58A, and Inlets Type 45A, as each individual unit, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Inlet Covers Type 57 Each
SPV.0060.02 Manhole Covers Type 58A Each
SPV.0060.03 Inlets Type 45A Each

Payment is full compensation for furnishing and installing the manhole and inlet covers
and inlet.

Adjusting Water Box, Item SPV.0060.04; Adjusting Water Manhole
Frame and Lid, Item SPV.0060.05.

A Description

This special provision describes adjusting, protecting, and maintaining accessibility, for
the duration of the paving project, to all city water service boxes, water gate valve boxes
and water manholes located within the project limits.

B Materials

All material for the adjustment of these facilities must meet City of Milwaukee
specifications and will be provided by the City of Milwaukee by contacting Mr. Gil
Taylor, Milwaukee Water Works, at (414) 708-9005 (or Mr. Dave Goldapp, Milwaukee
Water Works at (414) 286-6301)). If there is contractor damage, the materials must still be
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provided by the City of Milwaukee, however, in this case, the contractor will be charged
for all materials. Materials furnished by the City of Milwaukee and not used on the project
shall be delivered back to the Department of Public Works Field Headquarters —
Infrastructure, Operations, Water Works at 3850 North 35" Street. Materials being
returned must be accompanied with a “surplus material” form completed by the public
works inspector assigned to the project.

C Construction

All water service boxes, water gate valve boxes and water manhole frames and lids within
the project limits shall be adjusted to proposed elevations by the contractor using materials
meeting city specifications.

The city will locate, mark, inspect and repair all water service boxes, water gate valve
boxes and water manhole frames and lids within the limits of the project prior to
commencement of work on the project.

Throughout the duration of the project, the contractor must ensure that all water service
boxes, water gate valve boxes, and water manholes are adequately located and identified
by blue paint, and that at all times, all water appurtenances remain accessible for operation
by city forces. Exercise caution working adjacent to water facilities to avoid damage and
ensure accessibility.

Upon completion of the contract, the city will inspect all water facilities to ensure the
water boxes and manholes are clean, properly aligned, and accessible. The contractor shall
be responsible to make identified repairs and adjustments, and if any repairs or
adjustments are made by the city, the cost will be charged to the contractor.

D Measurement
The department will measure Adjusting Water Box and Adjusting Water Manhole Frame
and Lid as each individual unit, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Adjusting Water Box Each
SPV.0060.05 Adjusting Water Manhole Frame and Lid Each

Payment is full compensation for furnishing all excavation, backfilling, disposal of surplus
materials, water box or manhole clean-out, and restoration of the work site; and for
furnishing all labor, tools, equipment, and incidentals necessary to complete the work.
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33.

Water Main Protection, Item SPV.0060.06.

A Description

This special provision describes protecting existing water mains from newly constructed
storm drainage facilities. No structures will be allowed over the existing water main or
hydrant branch with less than 18 inches of vertical out-to-out clearance. Alternate drainage
structures shall be used.

B Materials
Furnish and install materials as detailed on the construction plans.

C Construction
Construct drainage structure, located above and across an existing water main, by utilizing
materials and joints that are water tight. For all catch basins and inlets that have less than
24” out-to-out of horizontal clearance the following protections shall be made:
1) The catch basins and inlets shall be altered to provide 18 inches of vertical clearance
to the water mains or hydrant branches.
2) The catch basins and inlets shall be wrapped with two layers of 8 mil polyethylene
around the base and extending 1foot vertically on all sides of the drainage structure.

D Measurement
The department will measure Water Main Protection as each individual water main
protection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Water Main Protection Each

Payment is full compensation for protecting existing water mains; and for furnishing all
excavation, backfilling, disposal of surplus materials, restoration of the work site, and for
furnishing all labor, equipment, materials, tools and incidentals necessary to complete the
work.

Inlet Screen Type M, Item SPV.0060.07; Type R, Item SPV.0060.08.

A Description
This special provision describes furnishing, installing, and maintaining proper inlet screens
as directed by the engineer, as shown on the drawings, and as hereinafter provided.
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B Materials
Use woven filtration geotextile fabric with the following physical properties:

Test Method Value
Grab Tensile Strength (I1bs) ASTM D-4632 180 min.
Mullen Burst (Ibs/in?) ASTM D-3786 200 min.
Equivalent Sieve Size ASTM D-4751 US No. 30 max.
Water Flow Rate (gpm/ft?) ASTM D-4491 140 min.
Permitivity (Sec™) ASTM D-4491 1.9 min.
Permeability (cm/sec) ASTM D-4491 0.14 min.

C Construction

C.1 Installation

The control of soil erosion requires flexibility to accommodate changing conditions as the
construction project progresses. In general, install the erosion control device at locations as
described on the plan.

At all inlet locations, install a Type M screen. If the inlet being protected has a side inlet
box, seal the inlet box until inlet protection is no longer needed. These screens must be in
place prior to the start of any work, including sawing.

On reconstruction projects, install Type M screens at all inlets and storm or combined
sewer manholes. Install these screens, or some other device or method acceptable to the
engineer, for preventing infiltration of solids into the sewer system, on the day that
removal takes place. When it becomes necessary to remove a brick from a drainage
structure in order to drain the subgrade filter screen, use approximately the size and shape
of one-half of the Type R screen. Pay for the cost of providing this protection, as well as
that required for storage piles of earth, gravel, stone, or other debris. Should the frame on
the structure be removed or an opening occurs beneath the frame, install additional erosion
control in the form of Type R as part of maintaining erosion control.

C.2 Maintenance

Continue cleaning and repair of all types of control devices until the engineer accepts the
work. All such cleaning and repair, as well as the eventual removal of the devices, is the
responsibility of the contractor.

Completely clean out manholes into which dirt or other debris has fallen before the end of
each work day. Should the contractor not perform the cleaning as required, his operation
may be shut down until the situation is corrected.

Protect all control measures protruding above the normal paved and/or ground surface

where vehicular and/or pedestrian traffic is being maintained by barricades with flashing
lights.
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Inspect the inlet basket within 24 hours after each rainfall or daily during extended periods
of precipitation. Make repairs immediately, as necessary, to prevent particles from
reaching the sewerage system and/or causing the surface flooding.

Remove sediment deposits after each storm event or as often as the fabric becomes
clogged. Failure to maintain clean, debris free inlet baskets may result in the contractor’s
operations being shut down.

D Measurement
The department will measure Inlet Screens (Type) by each individual unit, acceptably
completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Inlet Screen Type M Each
SPV.0060.08 Inlet Screen Type R Each

Payment is full compensation for the number of actual devices supplied, installed and
properly maintained.

Adjusting TES Manhole Covers, Item SPV.0060.09.

A Description

This special provision describes adjusting the existing chimney of the block, precast, or
brick round manholes; furnishing, installing and removing protection of the cables in the
manhole during adjustment operations. Perform work in accordance to the standard
specifications, the provisions of the article Adjusting Manhole Covers, as shown on the
plans, and as hereinafter specified.

B Materials

Furnish and install materials that conform to the requirements of standard spec 519.
Salvage and reinstall existing covers on the manholes. The city will supply covers
designated for replacement. Contractor shall contact Mr. Ricardo Lopez, inventory clerk at
(414) 286-6123 prior to obtaining the frames and lids from the Department of Public
Works Field Headquarters at 3850 North 35™ Street. Contractor must have the “Castings
Requisitions Form” which shall be supplied by the city at the preconstruction meeting to
obtain the covers.

C Construction

Report any pre-existing problems to Ms. Karen Rogney of City of Milwaukee Conduit
Section (414) 286-3243 three working days in advance of any construction on manholes.
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Before removing the pavement around the manhole, the contractor shall place a Y4-inch
plywood cover or equal over existing active street lighting, traffic control, communication
or private vendor electrical cables. This cover shall be properly supported to/at the
manhole floor.

Break out and remove pavement around manhole. Remove existing covers and store and
secure them properly. Any damaged, lost, or stolen covers shall be the responsibility of the
contractor and shall be replaced at contractor’s expense.

Remove existing chimney to surface of concrete roof slab. If manhole does not have an
existing concrete roof slab, remove sufficient chimney as to provide adequate corbel to fit
new larger cast iron frame and cover.

Adjust manhole cover to proposed grade using bricks or concrete rings as necessary.
Remove wedges/shims. Fill voids with grout. Do not back plaster inside walls.

After completion of paving, remove all construction debris from manhole. Remove the
temporary Ys-inch plywood cover or equal which is over the existing electrical cables in
the manhole as mentioned above.

Notify Ms. Karen Rogney three working days in advance of completion of each manhole
adjustment, for inspection and acceptance of work performed. The contractor will receive
no payment until the above work is approved by underground operations.

D Measurement
The department will measure Adjusting TES Manhole Covers by each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.09 Adjusting TES Manhole Covers Each

Payment is full compensation for furnishing all required materials, exclusive of frames,
grates, or lids available and designated for adjusting; and for removing, reinstalling and
adjusting the covers. Covers to be adjusted and which are rendered unfit for use by the
contractor through the contractor’s operations shall be replaced by the contractor in kind at
the contractor’s own cost and expense.

4’ Diameter Manhole Type TES, Item SPV.0060.10.

A Description

The work under this item consists of a 4’-0” round manhole for the City of Milwaukee
underground conduit section at locations shown in the plans, in accordance to standard
specs 301, 611 and 501, and as hereinafter provided.
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B Materials

Concrete and steel reinforcement shall conform to ASTM specification: C478 (latest
edition), except that the single cage circumferential reinforcement in all vertical walls shall
consist of lines of #6 steel wire spaced 3” horizontally and lines of #10 steel wire spaced
8” vertically located in the center of the wall.

Two lifting inserts for 1-1/2” diameter lifting eyes shall be cast in the wall of the base and
all other riser sections except the top cap section.

Up to four 7/8” diameter galvanized steel 1-11/16” pulling-in eyes shall be cast in the wall
of the base section directly across from each duct entrance.

Four 5/8” diameter plastic threaded cable rack bolt inserts shall be cast in the wall of the
riser section.

A continuous circumferential Butyl Rubber gasket shall be supplied, to be laid on the wall
joint of the base and riser section when manhole is being assembled at job site.

The number of pulling-in eyes and/or cable rack bolt inserts may vary.

Additionally, the size, location, shape and number of duct entrances and/or knock-out area
may vary. Unit price of manhole shall not vary for number of openings, pulling-in eyes
and/or rack bolt inserts.

The city will supply a frame and lid for the manhole. Contractor shall contact Mr. Ricardo
Lopez, Inventory Clerk at (414) 286-6123 prior to obtaining the frame and lid from the
DPW Headquarters at 3850 N. 35™ St. Contractor must have the “Casting Requisition
Form” which will be supplied by the city at the Preconstruction Meeting.

For any questions on materials, contact Ms. Karen Rogney at (414) 286-3243.

C Construction
4’ Diameter Manholes Type TES shall be installed in accordance to standard spec 611.3.

D Measurement
The department will measure 4’ Diameter Manhole Type TES by each individual manhole,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

Item Number Description Unit
SPV.0060.10 4’ Diameter Manhole Type TES Each
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Payment is full compensation for furnishing all excavation work and disposal of material;
for furnishing and installing all materials, including bricks, and coarse aggregate, bedding
and backfilling, concrete forms, concrete placement, appurtenances, and for backfilling.

5’ Diameter Manhole Type TES, Item SPV.0060.11.

A Description

The work under this item consists of a 5’-0” round manhole for the City of Milwaukee
nderground Conduit Section at locations shown in the plans, in accordance to standard
specs 301, 611 and 501, and as hereinafter provided.

B Materials

Concrete and steel reinforcement shall conform to ASTM specification: C478 (latest
edition), except that the two cage circumferential reinforcements in all vertical walls shall
consist of lines of #6 steel wire spaced 3” horizontally and lines of #10 steel wire spaced
8” vertically located in the center of the wall.

Two lifting inserts for 1-1/2” diameter lifting eyes shall be cast in the wall of the base and
all other riser sections except the top cap section.

Up to four 7/8” diameter galvanized steel 1-11/16” pulling-in eyes shall be cast in the wall
of the base section directly across from each duct entrance.

Four 5/8” diameter plastic threaded cable rack bolt inserts shall be cast in the wall of the
riser section.

A continuous circumferential Butyl Rubber gasket shall be supplied, to be laid on the wall
joint of the base and riser section when manhole is being assembled at job site.

The number of pulling-in eyes and/or cable rack bolt inserts may vary.

Additionally, the size, location, shape and number of duct entrances and/or knock-out area
may vary. Unit price of manhole shall not vary for number of openings, pulling-in eyes
and/or rack bolt inserts.

The city will supply a frame and lid for the manhole. Contractor shall contact Mr. Ricardo
Lopez, Inventory Clerk at (414) 286-6123 prior to obtaining the frame and lid from the
DPW Headquarters at 3850 N. 35™ St. Contractor must have the “Casting Requisition
Form” which will be supplied by the city at the Preconstruction Meeting.

For any questions on materials, contact Ms. Karen Rogney at (414) 286-3243.

C Construction
5’ Diameter Manholes Type TES shall be installed in accordance to standard spec 611.3.
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D Measurement
The department will measure 5’ Diameter Manhole Type TES by each individual manhole,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.11 5’ Diameter Manhole Type TES Each

Payment is full compensation for furnishing all excavation work and disposal of material;
for furnishing and installing all materials, including bricks, and coarse aggregate, bedding
and backfilling, concrete forms, concrete placement, appurtenances, and for backfilling.

Installing Conduit Into Existing Manhole, Item SPV.0060.12.

A Description

This special provision describes locating existing conduit system manholes and installing
new conduit into those manholes at the locations shown on the plans. The contractor shall
verify existing conduit manhole locations with the City of Milwaukee, and shall maintain
any existing conductors, fibers, and conduit paths without interruption or damage.

B Materials
Conduit, as provided and paid for under other items in this contract.

C Construction
Carefully expose the outside of the existing structure without disturbing any existing
conduits or cabling.

Drill the appropriate sized hole for the entering conduit at a location within the structure
that will not disturb the existing cabling and will not hinder the installation of new cabling
within the installed conduit, or remove existing abandoned conduit from the structure to
allow for the installation of the new conduits as indicated on the plans.

Fill any void area between the drilled hole and conduit with an engineer-approved filling
material to protect against conduit movement and entry of fill material into the structure.

Carefully tamp backfill into place.
All disturbed areas shall be repaired and restored in kind.

D Measurement

The department will measure Installing Conduit Into Existing Manhole by each unit,
acceptably completed. Up to six conduits entering a structure per entry point into the
existing structure will be considered a single unit. Conduits in excess of six, or conduits
entering at significantly different entry points into the existing manhole will constitute
multiple units.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.12 Installing Conduit Into Existing Manhole Each

Payment is full compensation for drilling holes; removing abandoned conduit; furnishing
and installing all materials, including bricks, and coarse aggregate; for excavation, bedding
and backfilling, including any sand or other required materials; furnishing and placing
topsoil, fertilizer, seed, and mulch in disturbed areas; for disposal of surplus materials; and
for making inspections.

Sawing Concrete-Encased Duct Package, Item SPV.0060.13.

A Description

The work under this provision consists of full depth sawing of cement encased multiple
duct conduit below grade; preparing sawed conduit ends to accept adaptor couplings
needed to allow transition of new PVC conduit from existing clay, fiber or PVC conduit.

B (Vacant)

C Construction

Equipment

Use ring saw or concrete cutting chainsaw for all full-depth cuts. Use diamond blades. The
contractor may use a high speed 16” construction saw on duct systems with less than
4-ducts when approved by the engineer.

Sawing Encasement

Carefully expose the outside of the existing cement encasement. The contractor shall
verify that the conduit lines are free of all cabling. Saw a full depth transverse cut through
the encasement. Saw straight cuts with the surface remaining vertical over its full depth.
Hand chip concrete away from sawed conduit duct ends to allow transition fittings to be
placed over the ends. The exposed conduit will be protected from damage. Any damaged
conduit ends will be the responsibility of the contractor and will require a resaw at the
contractor’s expense.

D Measurement

The department will measure Sawing Concrete-Encased Duct Package by each unit,
acceptably completed. Up to 6 conduits per cement encasement will be considered a single
unit.

Encasements in excess of 6 conduits will constitute multiple units.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.13 Sawing Concrete-Encased Duct Package Each

Payment is full compensation for sawing concrete encased duct packages full depth.

Poles Type 9, Item SPV.0060.14.

A Description
Work under this item consists of furnishing and installing monotube poles.

B Materials

Design support structures conforming to the minimum wall thickness the plan details show
and to AASHTO design and fabrication standards for structural supports for highway
signs, luminaries, and traffic signals. Use a design life of 50 years. Design to withstand a
three second gust wind speed of 90 mph (145 km/h). Do not use the methods of Appendix
C of those AASHTO standards.

Use category III criteria for 15 to 30-foot arms.
For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts.

After welding and before zinc coating, clean the exterior surface of each steel pole free of
all loose rust and mill scale, dirt, oil or grease, and other foreign substances.

Apply a zinc coating conforming to the process specified for steel sign bridges in standard
spec 641.2.8. Ensure that the zinc coating is tight, free from rough areas or slag, and
presents a uniform appearance.

After completing manufacturing, clean the exterior surfaces of each pole free of all loose
scale, dirt, oil or grease, and other foreign substances.

Provide a reinforced hand hold measuring 4 inches by 6 inches (100 mm by 150 mm) as
the plans show. Locate the hand hole 18 inches (450 mm) from the bottom of the pole base

to the center of the door.

For the hand hole, include an access cover mounted to the pole by two 74~ -20 x ¥4~
(m6 x 1.00 x 19 mm) hex-head stainless steel bolts.

Provide a grounding lug complete with mounting hardware, as required, inside the pole as
the plans show.

Provide access to the grounding lug from the hand hole. Weld the ground lug directly
opposite the hand hole on the inside wall of the pole.
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Equip the top of the shaft with a removable, ventilated cap held securely in place by at
least three 47 -20 x %" (m6 x 1.00 x 19 mm) hex-head stainless steel set screws.

Ensure that all castings are clean, smooth, and with all details well defined and true to
pattern.

Attach base plates firmly to the pole shaft by welding or other approved method.

Include anchor bolts meeting AASHTO standards applicable to the pole type and loading.
Provide a mounting template that ensures correct installation of anchor bolts in foundation.

C Construction

Install poles as specified in the plan details and using appropriate contractor-furnished
anchor bolts and hardware. Use the appropriate anchor bolt template to ensure correct
installation. Secure pole to anchor assembly and document tensioning procedures
conforming to standard spec 641.3.1.2.

After completing erection using normal pole shaft raking techniques, ensure the centerline
of the shaft appears vertical.

D Measurement
The department will measure Poles Type 9 as each individual pole, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.14 Poles Type 9 Each

Payment is full compensation for providing and installing poles including all hardware and
fittings necessary to install the poles.

Monotube Arms 25-FT, Item SPV.0060.15.

A Description
Work under this item consists of furnishing and installing monotube arms.

B Materials

Design support structures conforming to the minimum wall thickness the plan details show
and to AASHTO design and fabrication standards for structural supports for highway
signs, luminaires, and traffic signals. Use a design life of 50 years. Design to withstand a
3 second gust wind speed of 90 mph (145 km/h). Do not use the methods of appendix C of
those AASHTO standards.

Use category III criteria for 15 to 30-foot arms. Use category II criteria for 35 to 55-foot
arms.
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For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts.

Base the designs on the completed maximum loading configuration the standard detail
drawing shows. Along with the materials list, submit a certificate of compliance certifying
that the arms as furnished conform to the above structural performance requirements.
Ensure that the certificate of compliance is on the manufacturer’s letterhead, signed by an
authorized company officer, and notarized. Send a copy of the certificate and a copy of the
monotube arm shop drawings to the department electrical engineer.

Furnish monotube arms conforming to the following:
1. Consist of zinc coated steel round or oval members.

2. Have a mounting device welded to the pole end of the monotube arm that
allows the attachment of the arm to a pole as the plans show.

3. Have stiffeners or gussets if required between the arm tube and the arm
mounting device to provide adequate strength to resist side loads.

4. Have a clean, uniform natural finish. No paint or other corrosion preventive
maintenance coating is required.

After welding and before zinc coating, clean exterior surfaces of each arm free of all loose
rust and mill scale, dirt, oil or grease, and other foreign substances.

Apply zinc coating as specified for sign bridge components in standard spec 641.2.8.
Ensure that the zinc coating is tight, free from rough areas or slag, and presents a uniform
appearance.

After manufacturing is complete, clean the exterior surfaces of each pole free of all loose
scale, dirt, oil, or grease, and other foreign substances.

C Construction
Install monotube arms as specified in the plan details and using appropriate contractor-
furnished hardware.

Prior to installation of each monotube arm, a 1 1/4-inch hole shall be drilled into the
bottom of the arm approximately centered over each driving lane as shown on the plans.
Where emergency vehicle pre-emption (EVP) is installed, a separate 1 1/4-inch hole shall
be drilled in the bottom of the arm approximately centered over the roadway approach, but
a minimum of four feet from the nearest drilled hole.
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The contractor shall provide 9-14 AWG traffic signal cable spooled 5 feet outside the arm
from each drilled hole in the arm, including the hole for EVP if applicable, to the base of
the pole below the hand hole. A separate nylon pull rope shall also be provided for the
EVP hole to the base of the pole below the hand hole where applicable.

D Measurement
The department will measure Monotube Arms 25-FT as each individual arm, acceptably
completed.

E Payment

The department will pay for measured quantity at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.15 Monotube Arms 25-FT Each

Payment is full compensation for providing and installing all materials, including all
hardware, fittings, mounting devices, shims, and attachments necessary to completely install
the arms.

Concrete Base Type 10 Special, Item SPV.0060.16.

A Description

This special provision describes constructing a concrete base type 10 special with a
36-inch diameter for monotube mast arm structures in accordance to standard spec 654
with modifications as shown on the plans, and as hereinafter provided.

B Materials
Modify standard spec 654.2 as follows:

Contractor shall supply templates, anchor rods, nuts, and washers for installation as shown
on the plans.

C Construction
Construction of this item shall conform to standard spec 654.

Contact City of Milwaukee sewer engineering three working days prior to excavating any
concrete bases. Contact Mr. Bob Brooks at (414) 286-3241 or Ms. Nancy Alvarado at
(414) 286-2013 to confirm lateral clearance with sewer facilities.

D Measurement
The department will measure Concrete Base Type 10 Special as each individual concrete
base, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:
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ITEM NUMBER DESCRIPTION UNIT
SPV.0060.16 Concrete Base Type 10 Special Each

Payment is full compensation for providing all labor and materials, including hardware
and fittings, necessary for constructing concrete bases.

Rectangular Polymer Concrete Vault 13-Inch x 24-Inch x 18-Inch; Item
SPV.0060.17; 17-Inch x 30-Inch x 18-Inch, Item SPV.0060.18.

A Description
This special provision describes furnishing and installing Polymer Concrete Vaults as
shown on the plans. All work shall be in accordance to standard spec 651.

B Materials

B.1

Polymer Concrete shall be manufactured from one of the general types and grades defined
in polymers in concrete structural applications state of the art report, ACI 548.6R-96 for
structural uses. Thermoplastics will not be acceptable.

B.2

Enclosure walls shall be made from pattern cut structural fiberglass cloths to assure
uniform, pre-measurable fiberglass content on all areas. Chopper gun fiberglass
construction is not acceptable.

B.3

Binding polymers used in the manufacture of the polymer concrete and the fiber reinforced
polyester shall be of the same formulation or from formulations with demonstrated
chemical compatibility to assure complete chemical bonding of all components. Fiber
reinforced polyester wall sections must be cast integrally into and chemically bonded
within the upper polymer concrete casting.

B.4 Testing
Meet ANSI/SCTE 77 2010 (Tier 15 or greater), ASTM C 857, and WUC 3.6 structural

requirements.

Compressive Modulus of Elasticity (fiberglass reinforced polymer): 5.6 x 10° PSI tested in
accordance to procedures outlined in ASTM D-695.

Comprehensive Strength (fiberglass reinforced polymer): 24,300 PSI tested in accordance
to ASTM D-695.

Flexural Strength (fiberglass reinforced polymer): 18,700 PSI tested in accordance to
ASTM D-790.

Tensile Strength (fiberglass reinforced polymer): 12,100 PSI tested in accordance to
procedures outlined in ASTM D-638.
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Tensile Modulus of Elasticity (fiberglass reinforced polymer): 8.6 x 10° PSI tested in
accordance to procedures outlined in ASTM D-638

Splitting Tensile Strength (polymer concrete): Tested in accordance to procedures outlined
in ASTM C-496.

Accelerated Service: Tested in accordance to procedure E outlined in ASTM D-756.
Water Absorption: Tested in accordance to ASTM D-570 outlined in sections 6.1 and 6.5.

Impact Resistance (fiberglass reinforced polymer concrete): 72 foot pounds in accordance
to ASTM D-2444 administered with a “C” tup.

Skid Resistance: 0.60 coefficient of friction in accordance to ASTM C-1028.
Flammability Test: Tested in accordance to ASTM D-635.
Ultraviolet Exposure: Tested in accordance to ASTM test method G-53.

Chemical Resistance

Sodium Chloride 5%

Sodium Carbonate 0.1 N
Hydrochloric Acid 0.2 N

Acetic Acid 5%

Sulfuric Acid 0.1N

Sodium Sulfate 0.1 N

Sodium Hydroxide 0.1N
Kerosene Oil per ASTM D-543
Transformer Oil per ASTM D-543

RSN EOIN Aol e

B.5

The street lighting vaults and covers shall be gray in color and shall be flared wall as
indicated on the drawings. Covers shall be provided with two stainless steel bolts. Each
cover shall have the words "STREET LIGHTING" cast into its surface along the longest
dimension. The words shall be permanently recessed into the surface.

C Construction
Install rectangular flared wall vaults as specified in the plan details. Provisions for
inserting conduit into any side or the bottom of the vault shall be included.

D Measurement

The department will measure Rectangular Polymer Concrete Vault (Size) as each
individual unit, acceptably completed.
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E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.17 Rectangular Polymer Concrete Vault Each
13-Inch x 24-Inch x 18-Inch

SPV.0060.18 Rectangular Polymer Concrete Vault Each

17-Inch x 30-Inch x 18-Inch

Payment is full compensation for furnishing labor, equipment, coordination and all
materials and incidentals necessary to complete the work.

Install Traffic Signal Base; Item SPV.0060.19.

A Description
Install concrete traffic signal bases furnished by the City of Milwaukee, for traffic signals
as shown on the plans.

B Materials
Pre-cast concrete traffic signal bases will be furnished by the City of Milwaukee.

C Construction

Pick up pre-cast concrete traffic signal bases from the City of Milwaukee yard located at
1540 W. Canal Street. Contact traffic signal shop dispatch at (414) 286-3687 to coordinate
pick up. Install concrete traffic signal bases in accordance to the plans. Plan changes must
be approved by the City of Milwaukee Electric Services Supervisor or Traffic Engineer.
The primary contacts are Mr. Al Nichols, Traffic Operations Supervisor, (414) 286-3687
office, (414) 708-5148 mobile; or Mr. Joseph Blakeman, Traffic Control Engineer,
(414) 286-8070.

D Measurement
The department will measure Install Traffic Signal Base as each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.19 Install Traffic Signal Base Each

Payment is full compensation for transporting and installing all materials; for excavation,
backfilling and disposal of surplus material.
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Informational Signs, Item SPV.0060.20.

A Description
This special provision describes the fabrication and installation of informational signs.

B Materials

Furnish all necessary materials including steel pole, steel base, bolts and concrete slab and
plate covered with plexi glass plate bolted to the plate, using four 4” bolts and installed as
shown on plans.

C Construction
The sign shall be bolted to a 12” x 18” concrete base. The concrete base shall be
4” minimum in depth, and tied to the concrete sidewalk using pavement dowels.

The contractor shall contact Mr. Solomon Bekele at (414) 286-0507, to determine the
exact locations of the signs to be installed as part of the project.

D Measurement
The department will measure Informational Signs as each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.20 Informational Signs Each

Payment is full compensation for furnishing all work and materials necessary to install
informational signs as designed.

6-1nch Cleanouts, Item SPV.0060.21.

A Description
This special provision describes the installation of cleanouts.

B Materials
All cleanouts shall be PVC.

C (Vacant)
D Measurement

The department will measure 6-Inch Cleanouts as each individual unit, acceptably
completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.21 6-Inch Cleanouts Each

Payment is full compensation for furnishing all work and materials necessary to construct
the cleanouts as shown on the plans.

Black Eyed Susan CG 1 Gal (Rudbeckia Fulgida’Goldsturm),
SPV.0060.22; Blue Wonder Catmint CG 1 Gal (Nepeta x Faasseni),
SPV.0060.23; Russian Sage CG 1 Gal (Perovskia Atriplicifolia),
SPV.0060.24; Becky Shasta Daisy CG 1 Gal (Leucanthemum Species),
SPV.0060.25; Daylilies “Stella Doro” CG 1 Gal (Hemerocallis Species),
SPV.0060.26; Dwarf Bush Honeysuckle CG 18 Inch Pot (Diervilla
Lonicera), SPV.0060.27; Gro Low Sumac CG 18 Inch Pot (Rhus
Aromatic “gro low”), SPV.0060.28; Karl Foerster Grass CG 1 Gal
(Calamogrostis Acutiflora), SPV.0060.29.

A Description

This special provision describes furnishing and planting plants of the species, varieties,
and sizes specified; and includes furnishing all necessary materials, excavating plant holes,
salvaging topsoil, transplanting, backfilling, mulching, watering, heeling in, disposal of
surplus and waste materials, and necessary care and required replacements pending
acceptance, at the locations shown on the plans in accordance to standard spec 632, and as
hereinafter provided.

B Materials
Furnish material that is in accordance to the pertinent requirements of standard spec 632.

C Construction
Construction shall conform to the requirements of standard spec 632.3.

D Measurement
The department will measure by the number of each individual perennial, shrub and grass
item, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid items:
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ITEM NUMBER DESCRIPTION UNIT
SPV.0060.22 Black Eyed Susan CG 1 Gal (Rudbeckia Fulgida’Goldsturm) Each
Blue Wonder Catmint CG 1 Gal (Nepeta x Faasseni)

SPV.0060.23 Russian Sage CG 1 Gal (Perovskia Atriplicifolia Each
SPV.0600.24 Becky Shasta Daisy CG 1 Gal(Leucanthemum Species) Each
SPV.0600.25 Daylilies “Stella Doro” CG 1 Gal (Hemerocallis Species) Each
SPV.0600.26 Dwarf Bush Honeysuckle CG 18 Inch Pot (Diervilla Each
SPV.0060.27 Lonicera) Each

SPV.0060.28 Gro Low Sumac CG 18 Inch Pot (Rhus Aromatic “gro low”) Each
SPV.0060.29 Karl Foerster Grass CG 1 Gal (Calamogrostis Acutiflora) Each

Payment is full compensation for providing, transporting, handling, storing, placing, and
replacing plant materials; for excavating all plant holes, salvaging topsoil, mixing and
backfilling; for providing and applying required mulch; and for disposing of all excess and
waste materials.

8-Inch PVC Stand Pipe With Grate, Item SPV.0060.30.

A Description
This special provision describes furnishing all materials necessary to construct the
cleanouts 8-inch PVC stand pipe with grate.

B Materials
8-inch PVC Stand Pipe with grate. PVC shall conform to AASHTO M278.

C Construction

The stand pipe with grate shall be placed at the connecting point between the solid drain
and perforated pipes. The work shall include a grate cover and all tees, wyes, fittings
necessary to construct the stand pipe. The grate shall be Neenah R-2560A with anchor.
The anchor shall extend 6-inches and hooked to the PVC pipe. Contractor shall contact
Neenah foundry at (414) 943-3500 to obtain the grate cover.

The 8-inch PVC Stand Pipe with grate shall include cobblestones placed at the top of the
engineered soil layer extending to a 1 foot radius around the stand pipe and cover up to the
base of the grate.

D Measurement
The department will measure 8-Inch PVC Stand Pipe With Grate as each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.30 8-Inch PVC Stand Pipe With Grate Each
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Payment is full compensation for all work and materials necessary to construct the 8-Inch
PVC Stand Pipe With Grate as shown on the plans.

Storm Sewer Pipe Corrugated PVC, 12-Inch, Item SPV.0090.01; 15-Inch,
Item SPV.0090.02; 18-Inch, Item SPV.0090.03; 21-Inch, Item
SPV.0090.04; 24-Inch, Item SPV.0090.05; 27-Inch, Item SPV.0090.06;
30-Inch, Item SPV.0090.07.

A Description
This special provision describes furnishing and installing storm sewer in accordance to
standard specs 607 and 608, as shown on the plans, and as hereinafter provided.

B Materials
Supplement standard spec 607.2 and standard spec 608.2 as follows:

Furnish corrugated polyvinyl chloride (PVC) pipe. Storm sewer will be accepted on the
basis of a Manufacturer’s Certificate of Compliance and department field inspection upon
delivery to a project.

Manufacturers of corrugated PVC pipe shall request evaluation and approval of their
projects by filing with the department’s Bureau of Technical Services, a certificate setting
forth the name or brand of pipe to be furnished, the specified type, category, grade and
PVC plastic cell classification. The certificate shall have attached a certified test report
from an approved independent testing laboratory showing specific results of tests
performed on each diameter pipe to be furnished conforming to all requirements of these
specifications. The pipes tested shall be randomly selected for test by the independent
testing laboratory as being representative of that manufacturer’s pipe. The manufacturer of
the pipe shall also submit with the certification, a guarantee that all pipe furnished be of
the same quality and composition and conform to the specifications requirements as tested
by the independent laboratory, as long as the manufacturer continues to furnish materials
for department projects.

Corrugated PVC pipe and fittings shall conform to the requirements of standard
specification for PVC Corrugated Sewer Pipe with a smooth interior and fittings, ASTM
Designation: F949. Joint connections shall include gaskets as recommended by the
manufacturer.

C Construction
Supplement standard spec 607.3 for corrugated PVC pipe with the following:

Trench width shall be in accordance to standard practice for underground installation of
flexible thermoplastic sewer pipe, ASTM Designation D 2321. Minimum trench width
shall be not less than a greater of either the pipe outside diameter plus 16 inches or the pipe
outside diameter times 1.25 plus 12 inches.
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Seal joints for sewer pipe to be soil tight in accordance to AASHTO Standard
Specifications for Highway Bridges, section 26.4.2(e).

Protect all storm sewer pipes until final acceptance of the work; replace all pipes that are
damaged either through the construction operations or due to contractor failure to properly
protect the same, in kind at contractor expense.

Backfill all trenches and excavations immediately after the sewers have been constructed
therein. Use backfilling material that is in accordance to the requirements for granular
backfill, standard spec 209, except that all such materials placed around the pipe and to
6 inches above the pipe shall pass a 25 mm sieve.

D Measurement
The department will measure Storm Sewer Pipe Corrugated PVC (Inch) in length by the
linear foot in accordance to standard spec 607.4.1.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Storm Sewer Pipe Corrugated PVC 12Inch LF
SPV.0090.02 Storm Sewer Pipe Corrugated PVC 15-Inch LF
SPV.0090.03 Storm Sewer Pipe Corrugated PVC 18-Inch LF
SPV.0090.04 Storm Sewer Pipe Corrugated PVC 21-Inch LF
SPV.0090.05 Storm Sewer Pipe Corrugated PVC 24-Inch LF
SPV.0090.06 Storm Sewer Pipe Corrugated PVC 27-Inch LF
SPV.0090.07 Storm Sewer Pipe Corrugated PVC 30-Inch LF

Payment is full compensation conforming to standard spec 607.5.1. The payment includes
the incidental costs of connecting to existing manhole structures.

6-Duct Conduit, Cement Encased, 4-Inch Rigid Nonmetallic Conduit
DB-60, Item SPV.0090.08, 4-Duct Conduit, Cement Encased, 4-Inch
Rigid Nonmetallic Conduit DB-60, Item SPV.0090.09, 3-Duct Conduit,
Cement Encased, 4-Inch Rigid Nonmetallic Conduit DB-60, Item
SPV.0090.10, 2-Duct Conduit, Cement Encased, 4-Inch Rigid
Nonmetallic Conduit DB-60, Item SPV.0090.11.

A Description
This work consists of furnishing and installing cement encased multiple duct conduit
packages below grade as shown on the plans and as hereinafter described.
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B Material

1. Conduit. The contractor shall furnish DB-60 polyvinyl chloride (PVC) conduit. Conduit
will be accepted on the basis of a Manufacturer’s Certificate of Compliance and WISDOT
field inspection upon delivery to a project.

PVC conduit and fittings shall conform to the requirements of standard specifications for
Smooth-Wall Poly (Vinyl Chloride) (PVC) Conduit and Fittings for Underground
Installation, ASTM Designation: F512 (latest edition).

2. Concrete. The type of concrete to be used to encase the ducts will be:

Min. Cement Sizes of
Class of Type of Content Sacks Coarse
Concrete Cement per Cubic Yard Aggregate
G Standard 4.0 Sharp

Portland Torpedo

Cement Sand only

Type 1A

or I1SA

3. Slurry Backfill. Aggregate slurry backfill consists of No. 1 concrete aggregate Class ‘C’
concrete mix with the cement deleted.

Fly Ash (Class C) 75 1bs.
Concrete Sand (Damp) 1830 1bs.
No. 1 Concrete Aggregate 1830 Ibs.

The material shall be mixed with water to inundate the aggregate sufficiently to provide an
approximate 3 inch slump. The mix shall be deposited in the trench directly from a
concrete transit mix truck.

4. Pull Rope. Pull rope specifications will be:
Flat construction (7/16” to 5/8” wide)
100% woven aramid fiber (may include tracer wire)
1500 Ibs. Minimum pull strength prelubricated
Sequential footage markings for location

For any questions on materials, contact Ms. Karen Rogney at (414) 286-3243.
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C Construction
1. Excavation. The excavation shall have the minimum or maximum dimensions shown on
the plans and as follows:

No. of
Ducts Wide Minimum Maximum
2 14 1/8” 16 5/8”
3 19 3/4” 22 1/4”
4 253/8” 277/8”
5 31” 331727
6 36 5/8” 39 1/8”
7 42 1/4” 44 3/4”
8 477/8” 50 3/8”

These minimum and maximum trench widths apply to standard 4 inch PVC electrical duct
only. When required, the excavation may be widened for the handling and placing of
materials.

Open-cut trenches shall be sheathed and braced as required by code and as necessary to
maintain safety. The cost of furnishing, placing and removing of sheathing and bracing
shall be included in the unit bid for the work.

The dimensions of the excavation will be governed by the number, configuration and the
grade (cover) to which the conduit is to be installed as shown on the plan. The walls of the
excavation shall be clean and true.

Previous to excavating trenches, the contractor shall expose the existing manhole and
conduit lines. The object of this is to permit adjustments in line and grade to avoid special
construction methods. The exposed manhole and conduit shall be protected from damage.

The conduit shall be laid at a depth so that sufficient protection from damage is provided.
Allowable covers shall be as follows:

The standard cover for mainline conduit is 39 inches and the minimum cover acceptable
shall be 28 inches.

The standard cover shall be maintained wherever possible and any deviation less than the
minimum may be allowed only with specific approval of the engineer.

The trench shall be graded so that it will have a minimum pitch of three inches per
100 feet. When an obstruction is encountered in the trench and it is necessary to excavate a
deeper trench than would otherwise be required, in order to obtain drainage, refer the
matter to the Inspector to determine whether the extra excavation should be made.
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In grading a trench for mainline conduit, there are three general practices for direction of
pitch.

(a) When grading a trench in a street with a level grade, the high point of the trench
bottom should ordinarily be centered between manholes and pitched downward equally
toward each manhole.

(b) Where the street slopes in one direction, locate the high point of the trench bottom
approximately 30 feet from the end wall of the higher manhole and grade toward both
manbholes.

(c) Where a steep grade is encountered, grade the trench at the minimum pitch from the
end wall of the higher manhole to a point 20 feet plus or minus toward the lower manhole.
From this point, follow the street grade at the standard cover to a point 20 feet plus or
minimum away from the end wall of the lower manhole. From this point, the remainder of
the section shall be laid at the normal pitch.

After the rough excavation is completed, the bottom of the trench shall be prepared to
receive the conduit. The duct bed shall be brought to the final grade and graded uniformly
from the high point to the low or drainage points. Stone chips or limestone screenings shall
be used for grading the trench.

2. Placing of Duct

Placing of the duct is to proceed as soon as the duct bed has been completed. All ducts
shall be inspected before placing to see that the bores are clean and free from mud, sand,
etc. Only ducts with a smooth bore, free from burrs, rough projections etc. shall be used.
Where burrs or other rough areas likely to damage cable are found in the duct, they shall
be smoothed off by rasping or scraping.

The duct shall be placed on base spacers with the ends staggered so no two couplings are
adjacent. This may be accomplished by the use of the short lengths in stock or cutting back
full length sections to the desired lengths. If cut pieces are used, the cut end shall be placed
at the manhole. The base spacers shall be located within 2 feet of the end of each duct and
one base spacer located in the middle of the duct.

Full length pieces shall be used for the balance of the conduit line.

Formations of two ducts or more in height are to be carried forward in full formation, that
is, as each tier of 20 foot lengths is laid, the next higher tier of ducts shall then be placed
on the intermediate spacers. These intermediate spacers shall be placed on top of the base
spacers located within two feet from each duct end and one in the middle of each duct. The
intermediate spacers and ducts shall be placed for the remaining tiers. Each length shall be
glued into the adjoining coupling. A twist and push on the duct being placed will suffice
for a water tight joint. Caution must be exercised in the driving operation, so that neither
the coupling nor the duct will be split or damaged in any way. After the full formation has
been completed, wood trench and duct bracing shall be placed on the ducts to prevent
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shifting or floating while the concrete envelope is being placed and during driving
operation.

This procedure shall be followed with succeeding lengths, providing spacers at the proper
intervals, until sufficient trench footage of completed formation has been placed and is
ready to receive concrete encasement.

The terminating point for mainline conduit will be the inside manhole wall. A standard end
bell fitting shall be installed on all duct access points.

A #10 copper tracer wire shall be installed along and above the centerline of the duct for
encasement in the concrete. The wire shall be 4 feet longer than the run of conduit and be
at least 2 feet long at each access point.

A pull rope shall be installed in each run of conduit, as laid. The rope shall be 4 feet longer
than the run of conduit and shall be doubled back at least 2 feet at each raceway access
point. The pull rope shall be anchored at each access point in a manner acceptable to the
engineer.

3. Concreting. After sufficient conduit has been laid and the trench and duct have been
inspected, concreting is to begin. The minimum concrete encasement of the ducts shall be
3 inches on the top, 2 inches on the sides, and 3 inches on the bottom. After placing, the
concrete shall be puddled with a splicing bar or similar tool so that complete duct
encasement is accomplished. Wood braces used to keep the conduit from floating shall be
removed before the concrete sets completely and the resultant encasement voids filled with
concrete.

Concrete encasement shall be allowed sufficient time to set before backfilling is
commenced.

4. Slurry Backfill. The backfilling of the conduit shall commence immediately after the
duct has been inspected, approved and has had sufficient time to set to withstand the load.

An aggregate slurry as specified shall be used to backfill all concrete encased conduit. The
trench shall be slurry backfilled to the proposed or existing subgrade. The mix shall be
deposited in the trench directly from a concrete transit mix truck.

D Measurement

The item (No) Duct, Cement Encased, 4-Inch Rigid Non-Metallic Conduit DB-60, will be
measured by the linear foot, acceptably completed. The measured quantity will equal the
linear feet of encased duct, based on the distance along the centerline of duct between ends
of conduit.
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E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER  DESCRIPTION UNIT

SPV.0090.08 6-Duct Conduit Cement Encased 4-Inch Rigid LF
Nonmetallic Conduit DB-60

SPV.0090.09 4-Duct Conduit Cement Encased 4-Inch Rigid LF
Nonmetallic Conduit DB-60

SPV.0090.10 3-Duct Conduit Cement Encased 4-Inch Rigid LF
Nonmetallic Conduit DB-60

SPV.0090.11 2-Duct Conduit Cement Encased 4-Inch Rigid LF

Nonmetallic Conduit DB-60

Payment is full compensation for furnishing the conduit, conduit bodies, conduit fittings,
conduit spacers, end caps and trace wire; for excavating, bedding, encasement and
backfilling including any concrete, stone, aggregate slurry, bracing, or other related
materials; for disposing of surplus materials; for making inspections, and for installing the
conduit.

Construction Staking, Concrete Sidewalk, Item SPV.0090.12.

A Description

This special provision describes furnishing and setting construction stakes or control
points, including all calculations required, necessary to establish the horizontal and vertical
position of the concrete sidewalk as shown on the plans.

B (Vacant)

C Construction

C.1 General

Obtain or calculate benchmark data, grades, and alignment from data in the plan and verify
with the engineer prior to beginning the work. The engineer will furnish horizontal
alignment, horizontal alignment ties and control point data. This work shall include
reestablishing the plan horizontal roadway alignment, alignment ties, and control points.

Obtain approval from the engineer prior to beginning the work for methods of survey and
prior to beginning the work. The degree of accuracy used in the survey work shall be
consistent with third order, class II. Establish additional benchmarks and control points as
necessary or as directed by the engineer. Check plan dimensions, alignment, and
elevations for accuracy with existing field conditions. Immediately call to the engineer’s
attention any errors and apparent discrepancies for correction or interpretation prior to
proceeding with the work.

Maintain neat, orderly and complete survey notes and computations used in establishing

the lines and grades. Make the survey notes and computations available to the engineer
within 24 hours upon request as the work progresses.
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C.2 Concrete Sidewalk

Place construction stakes for concrete sidewalk at intervals of 25 feet. A minimum of three
stakes per cross section is required. Set and maintain as necessary additional stakes per
cross section to achieve the required accuracy and to satisfy the contractors’ method of
operations. Set additional stakes as necessary to establish location and grade along
intersecting road radii; and for auxiliary lanes, vertical curves, horizontal curves, and curve
transitions. Locate all concrete sidewalk construction stakes to within 0.25 feet of the true
horizontal position and establish the grade elevation to within 0.01 feet of the true vertical
position.

D Measurement

The department will measure Construction Staking, Concrete Sidewalk by the linear foot,
acceptably completed, measured along each roadway centerline or reference line. When
sidewalk occurs on both sides of the roadway, the quantity of Construction Staking,
Concrete Sidewalk, will be measured by the linear foot along the centerline or reference
line of each side of the roadway.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.12 Construction Staking, Concrete Sidewalk LF

Payment is full compensation for furnishing all survey work necessary to locate and set all
concrete sidewalk construction stakes including additional stakes per cross section set to
achieve the required accuracy and to satisfy the contractors’ method of operations
including intersecting road radii, auxiliary lanes, vertical curves, horizontal curves, and
curve transitions; and for resetting damaged or missing concrete sidewalk construction
stakes.

Joint Sealing, Item SPV.0180.01.

A Description

This special provision describes the minimum requirements for preparing the pavement
joints or cracks, and furnishing and installing the sealant. Seal all expansion, hand-formed,
and sawed joints in the pavement. Also, seal all bond or construction joints.

B Materials

Furnish joint sealer that complies with the requirements of ASTM Designation D 3405.
Joint sealer shall be composed of a mixture of materials that will form a resilient and
adhesive compound capable of effectively sealing joints in concrete against the infiltration
of moisture and foreign material throughout repeated cycles of expansion and contraction
with temperature changes, and shall be of a mixture that will not flow from the joints or be
picked up by vehicle tires at summer temperatures. The material must be capable of being
brought to a uniform pouring consistency suitable for completely filling the joints without
inclusion of large air holes or discontinuities.
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The joint sealer shall be elastic type but poured, and it shall be melted by indirect heat in
suitable equipment provided with positive temperature control and mechanical agitation.
The material shall not be damaged when heated to the temperature required for satisfactory
pouring.

C Construction

Prior to the installation of the joint sealer, clean the pavement joint or crack of all foreign
material. Completely remove the slurry resulting from the sawing operations from the joint
by blowing it clean with compressed air (using a minimum air pressure of 80 psi).

Only apply the joint sealer when the atmospheric and concrete temperatures are both
above 40° F.

D Measurement
The department will measure Joint Sealing in square yard area of sealed pavement,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Joint Sealing SY

Payment is full compensation for furnishing and placing the joint sealant; and for cleaning
the pavement joints and cracks.

Cobblestones, Item SPV.0195.01.

A Description
This Special Provision describes furnishing and installing cobblestones within the
bioswale facility.

B Materials
The stones shall be Wisconsin Granite field stone boulders 6-8 inch round or equal.

C Construction

The cobblestones shall be installed at each of the bioswales curb openings and around the
8" PVC Stand Pipe With Grate. The cobblestones shall be partially submerged behind each
curb opening covering a 4' x 4' area. The 8-inch PVC Stand Pipe with grate shall include
cobblestones placed at the top of the engineered soil layer extending to a 1 foot radius
around the stand pipe and cover up to the base of the grate.

D Measurement

The department will measure Cobblestones by the ton of cobblestones, acceptably
completed.
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E Payment
The department will pay for measured quantities at the contract unit price under the

following bid item:
ITEM NUMBER DESCRIPTION UNIT

SPV.0195.01 Cobblestone TON

Payment is full compensation for furnishing and placing cobblestone.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 3 (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2  (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.I1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TrANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

1. Description

General

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor
can meet the specified contract DBE goal by procuring services or materials from a DBE or by
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value
of DBE participation included in the bid expressed as a percentage of the total contract bid amount.

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the
following areas:

i. Produce accurate and complete quotes.
ii. Understand highway plans applicable to their work.

iii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

c. The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts.

d. For information on the disadvantaged business program, visit the department's Civil Rights and
Compliance Section website at:

http://www.dot.wisconsin.gov/business/engrserv/dbe-main.htm

2. Definitions

a. |Interpret these terms, used throughout this additional special provision, as follows:

i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and
included on the department's list of certified DBE's who are determined to be ready, willing
and able.

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover
of the Highway Work Proposal.

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the
cover of the Highway Work Proposal, which is enforced as committed.

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on
the premises, the materials, supplies, articles, or equipment required under the contract.

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials, supplies, articles or equipment required under the
contract are bought, kept in stock, and regularly sold or leased to the public.

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the
contract in excess of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding
proposal, including projects with discretionary goals. For electronic submittals, show the percentage
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on
the sheet included after the schedule of items. By submission of the bid, the bidder contractually
commits to DBE participation at or above the bid percentage, or certifies that they have utilized
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4.

comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation
requirements of this contract proposal, and that the bid percentage is reflective of these good faith
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed
bidding proposal, the department will consider the bid irregular and may reject the bid.

Department's DBE Evaluation Process

a. Documentation Submittal

Within 10 business days after the notification of contract award, the contractor is to identify, by
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the
DBE subcontract or supply agreement and the dollar value of those items of work by completing the
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the
contractor fails to furnish the required forms within the specified time, the department may cancel
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and
shall not be used as a tool to delay execution.

i. Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution,
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is
verified, the contract is eligible for execution with respect to the DBE commitment.

ii. Bidder Does Not Meet DBE Goal

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith
Waiver Form [DT1202] and supporting documentation. After award and before execution,
the department will evaluate the bidder's DBE commitment and consider the bidder's
good faith waiver request.

(20 The department will review the bidder's good faith waiver request and notify the bidder of
one of the following:

a. If the department grants a good faith waiver, the bid is eligible for contract execution
with respect to DBE commitment.

b. If the department rejects the good faith waiver request, the department may declare
the bid ineligible for execution. The department will provide a written explanation of
why the good faith waiver request was rejected. The bidder may appeal the
department's rejection as allowed under 7 a. & b.

Department's Criteria for Good Faith Effort

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation
concerning good faith efforts. However, the federal regulations do not define “good faith” but states
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are
general and do not include every factor or effort that can be considered. As a result, each state must
establish its own processes and consider the factors established in its own process when making a
determination of good faith.

The department will only grant a good faith waiver if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet
the goal would make. The department will evaluate the bidder's good faith effort to determine
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they
have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and
attaining the stated DBE goal is not feasible.
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b. The department, in conjunction with industry stakeholders, has developed the following guidance
for contractor good faith effort. The guidance and the attached appendices provide a framework for
the actions required by all parties in the processing and evaluation of bidder’s total efforts to
achieve the project specific DBE goal prior to the bid letting date.

c. Prime Contractors should:

Document all efforts and decisions made toward achieving the DBE goal on the contract. The
bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster
DBE participation on all applicable contracts.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors
are strongly encouraged to include in their initial contacts a single page including a detailed
list of items for which they are accepting quotes, by project, within a letting. See attached
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors
should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use
DBE’s to do work in a prime contractor’s area of specialization.

@

@

(©)

4)

®)

(6)

Solicit quotes through all reasonable and available means from certified DBE firms who
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas
in which you are seeking quotes. Email is acceptable.

SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable
means include postal mail, email, fax, phone call.

a. Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays
before the letting} to allow DBE firms sufficient time to respond. Prime contractors
should contact DBE firms early, asking them if they need help in putting together a
quote, or helping to arrange for equipment needs, or solve other problems.

Second solicitation should take place within 5 days

a. An email solicitation is highly recommended for this second solicitation

Upon request, provide interested DBE firms with adequate information about plans,

specifications and the requirements of the contract by letter, information session, email,

phone call and/or referral.

When potential exists, advise interested DBE firms on how to obtain bonding, line of

credit or insurance as may be requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial

solicitation with:

Email to all prospective DBE firms in relevant work areas

Phone call log to DBE firms who express interest via written response or call.

Fax/letter confirmation

Copy of the DBE quotes

e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

aoopw

d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote

for any reason.
Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate
reasons, including but not limited to, a discussion with the DBE firm regarding its
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capabilities prior to the bid letting. If lack of capacity is your reason for not utilizing the DBE
guote, you are required to contact the DBE directly regarding their ability to perform the work
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the
conversation is required.

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the
condition in which a subcontractor submits quotes including multiple areas of expertise
across multiple work areas noting that the items and price are tied. Typically this type of
guoting represents a cost saving to the prime but is not clearly stated as a discount; tied
guotes are usually presented as ‘all or none’ quote to the prime.” When non-DBE
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may
seem not competitive. In such a case, the following steps are taken in comparing the relevant
guotes. These are qualitative examples.

(1) Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

(20 Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items
offered.

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time
period specified in the contract.

i. Provide the following information along with department form DT1202:

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted.
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is
acceptable.

(@) A description of information provided to the DBE's regarding the plans, specifications,
and estimated quantities for portions of the work to be performed by that DBE.

(3) Photocopies or electronic copies of all written solicitations to DBE's.

(4) Documentation of each quote received from a DBE and, if rejected, the reason for
that rejection.

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to
inform DBE's of participation opportunities available on the project.

f. The department's DBE Support Services Office is available by phone, email or in writing to request
assistance in meeting the DBE goal:
DBE Support Services Office
6150 Fond du Lac Ave.
Milwaukee, WI 53218
Phone: 414-438-4583 / 608-266-6961
Fax: 414-438-5392

E-mail: DOTDBESupportServices@dot.wi.gov

6. Bidder's Appeal Process

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in
the department's rejection notice. The bidder may meet in person with the department if so
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requested. Failure to appeal within 7 calendar days after receiving the department's written notice
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution.

The department will appoint a representative, who did not participate in the original determination,
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days
after the bidder presents all written and oral testimony. In that written decision, the department will
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the
department finds that the bidder did not meet the contract DBE goal or did not make adequate
efforts to meet the DBE goal, the department may declare the bid ineligible for execution.

7. Department's Criteria for DBE Participation

a.

b.

Department's DBE List

The department maintains a DBE list on the department's website at
http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx
The DBE office_is also available to assist at 414-438-4583 or 608-266-6961.

8. Counting DBE Participation

a.

Assessing DBE Work

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE
certified before entering into a subcontract, the department may consider that DBE usage towards
the contract goal. The department only counts the value of the work a DBE actually performs
towards the DBE goal. The department assesses the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the
cost of materials and supplies the DBE obtains for the work. The department also includes the cost
of equipment the DBE leases for the work. The department will not include the cost of materials,
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate,
except the department will count non-project specific leases the DBE has in place before the work
is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide
professional, technical, consultant, or managerial services. The department also counts fees and
commissions the DBE charges for providing bonds or insurance. The department will only count
costs the engineer deems reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the
DBE's subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting
its performance under this item.

It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the
use of the UCP directory.

9. Commercially Useful Function

a.

The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a
commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

For contract work, the DBE is responsible for executing a distinct portion of the contract work and it
is carrying out its responsibilities by actually performing, managing, and supervising that work.

For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.

Page 5 of 14


http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx

Effective with December 2014 Letting ASP 3

10. Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI
website at

http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf

11. Manufacturers and Suppliers

The department counts material and supplies a DBE provides under the contract. The department will
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506.

12. DBE Prime

If the prime contractor is a DBE, the department will only count the work the contractor performs with
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers
perform.

13. Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the
total dollar value of the contract equal to that portion of the work that the DBE performs with its own
forces.
14. Mentor Protégé
a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the
portion of the work performed by the DBE protégé firm
b. On every other project that the mentor protégé team identifies itself on.
c. For no more than one half of the total contracted DBE goal on any WisDOT project.

15. DBE Replacement

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE
Commitment Form DT1506, the Prime Contractor must comply with the department’s DBE
Replacement Policy located on the DBE page on the following web site:

http://www.dot.wi.gov/business/dbe/docs/policyreplacingdbe.pdf

16. Changes to the approved DBE Commitment Form DT1506
If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment
A(s) to the DBE Programs Office within 5 business days.

17. Contract Modifications
When additional opportunity is available by contract modifications, the Prime Contractor shall utilize
DBE Subcontractors, that were committed to equal work items, in the original contract.

18. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE
requirements are incidental to the contract.
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month— date -yead Letting. Page 2 lists the projects and work items
that we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and
work categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as
required by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should
be used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make
sure the correct letting date, project ID and proposal number, unit price and extension are included in your
guote. We prefer quotes be sent via SBN but prime’s alternative’s| are acceptable. Our office hours are |include |
|hours and daysl. Please call our office as soon as possible prior to the letting if you need information/clarification to

prepare your quote at |contact numbej.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,
Phone: (000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

REQUEST FOR QUOTATION

Prime’s Name:

Letting Date:

Project ID:

Please check all that apply
“” Yes, we will be quoting on the projects and items listed below
" No, we are not interested in quoting on the letting or its items referenced below
"~ Please take our name off your monthly DBE contact list
“” We have questions about quoting this letting. Please have some one contact me at this number

Prime Contractor ‘s Contact Person DBE Contractor Contact Person
| |
Phone: Phone
Fax: Fax
Email: Email

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

XX | X[ XX

Signs and Posts/Markers

Traffic Control

XX | X[ XX | X

Electrical Work/Traffic Signals

Pavement Marking

XXX XX XX | X | X

Sawing Pavement

XXX XX XXX XX

XXX X[ X
X[ X]|X

QMP, Base

X[ X

Pipe Underdrain

XXX XXX XX XXX X

X
X

Beam Guard

Concrete Staining

Trees/Shrubs X

XIX[X| [ X]X]|X

Again please make every effort to have your quotes into our office by [time deadline| prior to the letting date.

We prefer quotes be sent via SBN but jprime’s preferred alternative’s| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at phone number
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Primes

APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE
SUBCONTRACTOR GOOD FAITH EFFORT
This list is not a set of requirements; it is a list of potential strategies

@ Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical
assistance

Participate in speed networking and mosaic exercises as arranged by DBE office
Host information sessions not directly associated with a bid letting;

Participate in a formal mentor protégé or joint venture with a DBE firm

8 8 ¥ W

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings

@ Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods

@ Encourage subcontractors to solicit and highlight DBE participation in their quotes to you

@ Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

@ DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven
days prior is optimal.

@ Continually check for contract addendums on the HCCI website through the Thursday prior to letting to
stay abreast of changes.

@ Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at
a minimum.

@ Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation-related projects of similar size and scope, firm expertise and staffing.

Participate in DBE office assessment programs
Participate on advisory and mega-project committees
Sign up to receive the DBE Contracting Update

Consider membership in relevant industry or contractor organizations

Q 8 8 8 W8

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes
and bidding as a prime with the department are the only ways to get work.
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APPENDIX C
Types of Efforts considered in determining GFE

This list represents concepts being assessed, analysis requires additional steps

10.
11,

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to
inform DBEs of contracting and subcontracting opportunities;

Whether the contractor provided written notice to a reasonable number of specific DBES that their interest in
the contract was being solicited, in sufficient time to allow the DBES to participate effectively;

Whether the contractor followed up initial solicitations of interest by contacting DBES to determine if the
DBEs were interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the
likelihood of meeting the DBE goal;

Whether the contractor provided interested DBEs with adequate information about the plans, specifications
and requirements of the contract;

Whether the contractor negotiated in good faith with interested DBES, not rejected DBES as unqualified
without sound reasons based on a thorough investigation of their capabilities;

Whether the contractor made efforts to assist interested DBES in being more competitive.

Whether the contractor effectively used the services of available minority community organizations; minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that
provide assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.
Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website

Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in
order to be responsible and/or responsive, make good faith efforts to meet the goal. The bidder can
meet this requirement in either of two ways. First, the bidder can meet the goal, documenting
commitments for participation by DBE firms sufficient for this purpose. Second, even if it doesn't
meet the goal, the bidder can document adequate good faith efforts. This means that the bidder
must show that it took all necessary and reasonable steps to achieve a DBE goal or other
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good
faith efforts mechanism of this part. As a recipient, it is up to you to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that
the bidder has made. The efforts employed by the bidder should be those that one could reasonably
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation
sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet
the DBE contract requirements. We emphasize, however, that your determination concerning the
sufficiency of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not
required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e.,
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the
bidder makes an adequate good faith efforts showing. This rule specifically prohibits you from
ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good
faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in
appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBEs who have the capability
to perform the work of the contract. The bidder must solicit this interest within sufficient
time to allow the DBES to respond to the solicitation. The bidder must determine with
certainty if the DBES are interested by taking appropriate steps to follow up initial
solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate DBE participation, even when the
prime contractor might otherwise prefer to perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a
solicitation.
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Effective with December 2014 Letting ASP 3

D. 1) Negotiating in good faith with interested DBEs. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBES that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached
for DBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBES
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Prime contractors are not,
however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

E. Not rejecting DBES as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The contractor's standing within its industry, membership
in specific groups, organizations, or associations and political or social affiliations (for
example union vs. non-union employee status) are not legitimate causes for the rejection or
non solicitation of bids in the contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBES in obtaining bonding, lines of credit, or insurance
as required by the recipient or contractor.

G. Making efforts to assist interested DBES in obtaining necessary equipment, supplies,
materials, or related assistance or services.

H. Effectively using the services of available minority/women community organizations;
minority/women contractors' groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the
performance of other bidders in meeting the contract. For example, when the apparent successful
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express”service that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBES). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote
quantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for completion at a later time.

2. Create sub-quotes for the subcontracting community:

a.

b.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that
you want quoted

Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them
as a DBE-preferred request

Add attachments to sub-quotes

3. View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests
and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business
Network home screen, sub-quote requests can be hidden with one click if they are not
applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing

4. View Record of Subcontractor Outreach Effort:

a.

o

For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

Easily locate pre-qualified and certified small and disadvantaged businesses

Advertise to small and disadvantaged businesses more efficiently and cost effectively
Document your interactions with subs/DBESs by producing an Outreach Report (may be
accepted as proof of DBE outreach at the discretion of each agency)
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors
and subcontractors, and win more jobs.

1. View and reply to sub-quote requests from primes:

a.

After logging into the Bid Express service, you can quickly review all incoming sub-quote
requests and all unsolicited sub-quotes created by your company. Receive notifications by
selected work type. To simplify on the Small Business Network home screen, sub-quote
requests can be filtered by work types relevant to your interests, or hidden with one click if they
are not applicable.

2. Select items when responding to sub-quote requests from primes:

a.

b.

C.

You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes

Add attachments to a sub-quote

3. Create and send unsolicited sub-quotes to specific contractors:

a.

Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a.

C.
d.

After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on an
per-item basis as well.

Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder

Add attachments to a sub-quote

Add unsolicited work items to sub-quotes that you are responding to

5. Easy Access to Valuable Information

a
b.

Receive a confirmation that your sub-quote was opened by a prime

View Bid Tab Analysis data from past bids, including the high, average and low prices of
items.

View important notices and publications from DOT targeted to small and disadvantaged
businesses

6. Accessing Small Business Network for WisDOT contracting opportunities

a.

If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com
and select “Order Bid Express.” The Small Business Network is a part of the Bid Express
Basic Service.

DBE firms can request a Bid Express Small Business Network Account at no cost by calling
414-438-4588
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November 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.



Effective with January 2015 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

450.3.2.1 General
Replace the entire text with the following effective with the January 2015 letting:

@ Do not place asphaltic mixture when the air temperature approximately 3 feet above grade, in shade,
and away from artificial heat sources is less than 36 F for upper layers or 32 F for lower layers unless
the engineer allows in writing. The contractor should place HMA pavement for projects on or north of
STH 29 between May 1 and October 15 inclusive and for projects south of STH 29 between April 15
and November 1 inclusive. Notify the engineer at least one business day before paving.

@ Unless the contract specifies otherwise, conform to the following:

- Keep the road open to all traffic during construction.

- Prepare the existing foundation for treatment as specified in 211.

- Incorporate loose roadbed aggregate as a part of preparing the foundation, in shoulder construction, or
dispose of as the engineer approves.

@ Place asphaltic mixture only on a prepared, firm, and compacted base, foundation layer, or existing
pavement substantially surface-dry and free of loose and foreign material. Do not place over frozen
subgrade or base, or where the roadbed is unstable.

450.5 Payment
Replace the entire text with the following effective with the January 2015 letting:

@ All costs of furnishing, maintaining, and operating the truck scale or other weighing equipment and
furnishing the weigh tickets are incidental to the contract.

@ Nonconforming material allowed to remain in place is subject to price adjustment under 105.3.2.

@ Full-depth sawing to remove integrally placed safety edge where not required is incidental to the
contract.

@ The contractor is responsible for pavement performance. If because of an excusable compensable

delay under 108.10.3, the engineer directs the contractor to pave when the temperature is less than
36 F for the upper layer or less than 32 F for lower layers, the department:

- Will relieve the contractor of responsibility for damage and defects the engineer attributes to cold
weather paving.

- Will not assess disincentives for density or ride.

455.3.2.1 General
Replace paragraphs one and two with the following effective with the January 2015 letting:

@ Apply tack coat only when the air temperature is 32 F or more unless the engineer approves otherwise
in writing. Before applying tack coat ensure that the surface is dry and reasonably free of loose dirt,
dust, or other foreign matter. Do not apply if weather or surface conditions are unfavorable or before
impending rains.

@ Use tack material of the type and grade the contract specifies. The contractor may, with the engineer's
approval, dilute tack material as allowed under 455.2.4. Provide calculations using the asphalt content
as-received from the supplier and subsequent contractor dilutions to show that as-placed material has
50 percent or more residual asphalt content. Apply at 0.050 to 0.070 gallons per square yard, after
dilution, unless the contract designates otherwise. The engineer may adjust the application rate based
on surface conditions. Limit application each day to the area the contractor expects to pave during that
day.
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Effective with January 2015 Letting ASP-6

460.2.2.3 Aggregate Gradation Master Range
Replace paragraph one with the following effective with the December 2014 letting:

@ Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the
gradation requirements in table 460-1. The values listed are design limits; production values may
exceed those limits.

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS

PERCENTS PASSING DESIGNATED SIEVES
SIEVE NOMINAL SIZE
37.5 mm 25.0 mm 19.0 mm 12.5mm 9.5mm |SMA 12.5 mm| SMA 9.5 mm

50.0-mm 100
37.5-mm 90 -100 100
25.0-mm 90 max 90 -100 100
19.0-mm - 90 max 90 -100 100 100
12.5-mm - - 90 max 90 -100 100 90 - 97 100
9.5-mm - - - 90 max 90 -100 58 -72 90 - 100
4.75-mm - - - - 90 max 25-35 35-45
2.36-mm 15-41 19- 45 23-49 28 - 58 20 - 65 15-25 18- 28

75-pm 0-6.0 1.0-7.0 2.0-8.0 2.0-10.0 2.0-10.0 8.0-12.0 10.0-14.0

% M\'/',\\'/:XUM 11.0 12.0 13.0 14,01 15.02 16.0 17.0

M 14.5 for E-0.3 and E-3 mixes.
2 155 for E-0.3 and E-3 mixes.

460.3.4 Cold Weather Paving
Add a new subsection as follows effective with the January 2015 letting:

460.3.4 Cold Weather Paving
460.3.4.1 Cold Weather Paving Plan

@ Submit a written cold weather paving plan to the engineer at the preconstruction meeting. In that plan
outline material, operational, and equipment changes for paving when the air temperature
approximately 3 feet above grade, in shade, and away from artificial heat sources is less than 40 F.
Include the following:

- Use a department-accepted HMA mix design that incorporates a warm mix additive from the
department's approved products list. Do not use a foaming process.

- Use additional rollers.

@ Engineer written acceptance is required for the cold weather paving plan. Engineer acceptance of the
plan does not relieve the contractor of responsibility for pavement performance except as specified in
450.5(4).
460.3.4.2 Cold Weather Paving Operations

@ Do not place asphaltic mixture when the air temperature approximately 3 feet above grade, in shade,
and away from artificial heat sources is less than 40 F unless a valid engineer-accepted cold weather
paving plan is in effect.

@ If the national weather service forecast for the construction area predicts ambient air temperature less
than 40 F at the projected time of paving within the next 24 hours, confirm or submit revisions to a
previously engineer-accepted cold weather paving plan for engineer validation. Upon validation of the
plan, the engineer will allow paving for the next day. Once in effect, pave conforming to the engineer-
accepted cold weather paving plan for the balance of that work day or shift regardless of the
temperature at the time of paving.
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Effective with January 2015 Letting ASP-6

460.4 Measurement
Add paragraph two as follows effective with the January 2015 letting:

@ The department will measure HMA Cold Weather Paving by the ton of HMA mixture for pavement
placed conforming to an engineer-accepted cold weather paving plan.

460.5.1 General
Revise paragraph one as follows effective with the January 2015 letting:

@ The department will pay for measured quantities at the contract unit price under the following bid

items:

ITEM NUMBER DESCRIPTION UNIT
460.1100 HMA Pavement Type E-0.3 TON
460.1101 HMA Pavement Type E-1 TON
460.1103 HMA Pavement Type E-3 TON
460.1110 HMA Pavement Type E-10 TON
460.1130 HMA Pavement Type E-30 TON
460.1132 HMA Pavement Type E-30X TON
460.1700 HMA Pavement Type SMA TON
460.2000 Incentive Density HMA Pavement DOL
460.4000 HMA Cold Weather Paving TON

460.5.2.2 Disincentive for HMA Pavement Density
Revise paragraph two as follows effective with the January 2015 letting:

@ The department will not assess density disincentives for pavement placed in cold weather because of
a department-caused delay as specified in 450.5(4).

460.5.2.4 Cold Weather Paving
Add a new subsection as follows effective with the January 2015 letting:

460.5.2.4 Cold Weather Paving

@ Payment for HMA Cold Weather Paving is full compensation for additional materials and equipment
specified for cold weather paving under 460.3.4 including costs for preparing, administering, and
following the contractor's cold weather paving plan.

@ If HMA pavement is placed under 460.3.4 and the HMA Cold Weather Paving bid item is not in the

contract, the department will pay for the additional costs specified in 460.5.2.4(1) as extra work. The
department will pay separately for HMA pavement under the appropriate HMA Pavement bid items.

465.2 Materials
Replace paragraph two with the following effective with the December 2014 letting:

@ Under the other section 465 bid items, the contractor need not submit a mix design. Furnish
aggregates mixed with a type AC asphaltic material, except under the Asphaltic Curb bid item furnish
PG58-28 asphaltic material. Use coarse and fine mineral aggregates uniformly coated and mixed with
the asphaltic material in an engineer-approved mixing plant. The contractor may include reclaimed
asphaltic pavement materials in the mixture.
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Bid Items Added

Add the following new bid item effective with the January 2015 letting:
ITEM NUMBER DESCRIPTION UNIT
460.4000 HMA Cold Weather Paving TON

Errata

Make the following corrections to the standard specifications:

501.3.2.4.4 Water Reducer
Correct errata by deleting the reference to footnote 6 for grade D concrete.

@ Add a water reducing admixture conforming to 501.2.3. Determine the specific type and rate of use
based on the atmospheric conditions, the desired properties of the finished concrete and the
manufacturer's recommended rate of use. The actual rate of use shall at least equal the
manufacturer's recommended rate, and both the type and rate used require the engineer's approval
before use.
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Effective with November 2006 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.
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ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:
http://www.dot.wi.gov/business/civilrights/laborwages/index.htm

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as
they are about to begin payrolls. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489
to schedule the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have their
payroll coordinator send several sample electronic files to Tess two months before a payroll
needs to be submitted. Not every contractor’s payroll system is capable of producing export
files. For details, see pages 17-22 of the CRCS System Background Information manual
available online on the Labor, Wages, and EEO Information page at:
http://www.dot.wi.gov/business/civilrights/laborwages/docs/crc-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

10

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equal
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 84
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 10 Rusk 0.6
Calumet 09 LaCrosse 0.9 St. Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0
Dane 22 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 10 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 10 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 1.0 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered ared’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013

ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline"
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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DECEMBER 2013
BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or
enhances the value of a material subject to the requirements of Buy America. The
exemption of this requirement is the minimal use of foreign materials if the total cost of
such material permanently incorporated in the product does not exceed one-tenth of one
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For
purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project. The contractor shall take actions and provide
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America”
provision.

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28 .pdf#cm?2-28.5

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc
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Effective with September 2004 L etting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYSAND TRANSPORTATION FACILITIES

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

l. Wage Rates, Hours of labor and payment of Wages
Il Payroll Requirements
1. Postings at the Site of the Work
IV.  Affidavits
V. Wage Rate Redistribution
VI.  Additiona Classifications

WAGE RATES, HOURSOF LABOR AND PAYMENT OF WAGES

The schedule of "Minimum Wage Rates' attached hereto and made a part hereof
furnishes the prevailing wage rates that have been determined pursuant to Section 103.50
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to the
various laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 103.50, Stats. If necessary to employ laborers,
workers, mechanics or truck drivers whose classification is not listed on the schedule,
they shall be paid at rates conformable to those listed for similar classifications.
Apprentices shall be paid at rates not |ess than those prescribed in their state indenture
contacts.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, thisin not a representation that labor can be obtained at theserates. Itis
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price shall
be allowed or authorized on account of the payment of wage rates in excess of those
listed herein.

Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required
to work more than the prevailing number of hours per day or per calendar week on this
contract, they shall be paid for all hoursin excess of the prevailing hours at arate of at
least one and one-half (1 1/2) timestheir hourly rate of pay. All work on Saturday,
Sunday and the following holidaysisto be paid at time and a half: (1) January 1, (2) the
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or
December 25 falls on a Sunday.
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All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less
often than once a week. Persons who own and operate their own trucks must receive the
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle,
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use
of hisor her truck. Every owner-operator MUST be paid separately for their driving and
for the use of their truck.

For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of
Labor will aso have determined "Minimum Wage Rates' for work to be performed under
the contract. Theseratesare, for all or most of the labor, worker, mechanic or truck
driver classifications, identical to those established under Section 103.50 of the
Wisconsin Statutes. In the event the rates are not identical, the higher of the two rates
will govern.

PAYROLL REQUIREMENTS
All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers

working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 103.50 of the Wisconsin Statutes.

POSTINGSAT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall post
the following in at least one conspicuous place at the site of work:

a "NOTICE TO EMPLOY EES;," which provides information required to be posted
by the provisions of Section 103.50 of the Wisconsin Statutes.

b. A copy of the State of Wisconsin Minimum Wages Rates. (Four pages.)

C. A copy of the contractor's Equal Employment Opportunity Policy.

d. On any project involving federa aid, in addition to the furnished postings, the
contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".
(Three pages.)

WAGE RATE REDISTRIBUTION

The amount specified as the hourly basic rate of pay and the amount(s) specified as the

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck

drivers may be redistributed, when necessary, to conform to those specified in any
applicable collective bargaining agreement, provided that both parties to such agreement
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request and receive the approval for any such redistribution from both the Department of
Transportation and the Department of Workforce Development prior to the
implementation of such redistribution.

ADDITIONAL CLASSIFICATIONS

Any unlisted laborer or mechanic classification that is needed to perform work on this
project, and is not included within the scope of any of the classifications listed in the
application prevailing wage rate determination, may be added after award only if all of
the following criteria have been met:

1 The affected employer(s) must make awritten request to WisDOT Central Office
to utilize the unlisted classification on this project.

2. The request must indicate the scope of the work to be performed by the unlisted
classification and must indicate the proposed wage/fringe benefit package that the
unlisted classification isto receive.

3. The work to be performed by the unlisted classification must not be performed by
aclassification that isincluded in the applicable prevailing wage rate
determination.

4, The unlisted classification must be commonly employed in the area where the
project islocated.

5. The proposed wage/fringe benefit package must bear a reasonable relationship to
those set forth in the applicable prevailing wage rate determination.

6. The request should be made prior to the actual performance of the work by the
unlisted classification.

7. DWD must approve the use of the unlisted classification and the proposed
wage/fringe benefit package. USDOL aso must approve the use of the unlisted
classification and the proposed wage/fringe benefit package on federal aid
projects.

8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as
deemed necessary, and may set forth specific employment ratios and scope of
work requirements in the approva document.

The approved wage/fringe benefit package shall be paid to all laborers, workers,
mechanics or truck drivers performing work within the scope of that performed by the
unlisted classification, from the first day on which such work is performed. In the event
that work is performed by the unlisted classification prior to approval, the wage/fringe
benefit package to be paid for such work must be in conformance with the wage/fringe
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benefit package approved for such work. Under this arrangement aretroactive
adjustment in wages and/or fringe benefits may be required to be made to the affected
laborers, workers, mechanics or truck drivers by the affected employer(s).
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ANNUAL PREVAILING WAGE RATE DETERMINATION
FOR ALL STATE HIGHWAY PROJECTS
MILWAUKEE COUNTY
Compiled by the State of Wisconsin - Department of Workforce Development
for the Department of Transportation
Pursuant to s. 103.50, Stats.
Issued on May 1, 2014

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any
questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below. Any employer that

desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project. Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, $ s %
Bricklayer, Blocklayer or Stonemason . 3580 = 16.87 5267
Carpenter 33.68 19.81 53.49

Future Increase(s): Add $1.25/hr on 6/2/2014.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Cement Finisher 31.56 18.53 50.09
Future Increase(s): Add $1.87 on 6/1/14; Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under

Electrician 32.82 22.61 55.43
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day,

Fence Erector . _____.1600 333 19.33_
Ironworker . ______._...30>51 2323  53.74_
Line Constructor (Electricaly ... 3825 1763 55.88_
pPainter ... .18 37 3324
Pavement Marking Operator .~~~ 3000 0.00______ 30.00_
piledriver ... _.2rer 2564 5331
Roofer or Waterproofer ... 2940  ~ 15.55 44.95
Teledata Technician or Installer ... 2475 = 16.08 ~ 40.83
Tuckpointer, Caulker or Cleaner 357 = 1642  50.99
Underwater Diver (Except on Great Lakes) 34.48 15.90 50.38
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, $ s s
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTIONONLY 3060 = 1507 4567
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2678 =~ 1358 40.36
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY = 2486~ 1297 37.83_
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY .~~~ 2104 = .74 3278
TRUCK DRIVERS
SingleAdeorTwoAxle 32 1990 5412
Three or MoreAxle 2524 1520 4044
Articulated, Euclid, Dumptor, Off Road Material Hauler 29.27 20.40 49.67

Future Increase(s): Add $1.75/hr on 6/1/14); Add $1.25/hr on 6/1/15); Add $1.30/hr on 6/1/16); Add $1.25/hr on
6/1/17.

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Pavement Marking Vehicte 2624 1520 4044

Shadow or Pilot Vehicle 3422 1990 5412

Truck Mechanic 2624 1520 4044
LABORERS

General Laborer . 2086 1943 4549

Future Increase(s): Add $1.60/hr on 6/1/2014.

Premium Pay: Add $.15/hr for air tool operator, joint sawer and filler (pavement), vibrator or tamper operator
(mechanical hand operated), chain saw operator and demolition burning torch laborer; Add $.35/hr for
bituminous worker (raker and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add
$.50/hr for line and grade specialist; Add $.65/hr for blaster and powderman; Add $2.01/hr for topman; Add
$2.46/hr for bottomman; Add $3.23/hr for pipelayer. / DOT PREMIUMS: 1) Pay two times the hourly basic rate
on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr for work on projects involving temporary traffic control setup, for lane and shoulder closures,
when work under artificial illumination conditions is necessary as required by the project provisions (including

Landscaper 26.06 19.43 45.49
Future Increase(s): Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Flagperson or Traffic Control Person 22.55 19.43 41.98
Future Increase(s): Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
HEAVY EQUIPMENT OPERATORS
Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib  36.72 20.40 57.12

Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs.,

Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hron 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 36.22 20.40 56.62

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or

Without Attachments, With a Lifting Capacity of 100 Tons or Under,

Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 35.72 20.40 56.12
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vlbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIlth a Lifting
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor);
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig;
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type);
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

& A- Frames.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hron 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 35.46 20.40 55.86

(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete

Finishing Machine (Road Type); Environmental Burner; Farm or Industrial

Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing

Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep

Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the

Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power

Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller

(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering

Machine; Skid Steer Loader (With or Without Attachments); Telehandler;

Tining or Curing Machine.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 35.17 20.40 55.57

System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,

Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters

(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine);

Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well

Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper;

Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add
$1.25/hr on 6/ 1/ 2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Fiber Optic Gable Equipment. 2669 1665 4334
Work Performed on the Great Lakes Including Diver; Wet Tender or 38.80 20.17 58.97
Hydraulic Dredge Engineer. . .
Work Performed on the Great Lakes Including 70 Ton & Over Tug Operator; 38.80 20.17 58.97

Assistant Hydraulic Dredge Engineer; Crane or Backhoe Operator; Hydraulic

Work Performed on the Great Lakes Including Deck Equipment Operator or  34.50 20.04 54.54
Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000 Lbs.
or More); Tug, Launch or Loader, Dozer or Like Equipment When Operated

Work Performed on the Great Lakes Including Deck Equipment Operator, 34.50 20.04 54.54
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL




SUPERSEDES DECISION WI20120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin
GENERAL DECISION NUMBER: WI1140010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly Fringe
LABORERS CLASSIFICATION: Rates Benefits

Group 1:  General Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence

and Bridge Builder; Landscaper, Multiplate Culvert

Assembler; Stone Handler; Bituminous Worker (Shoveler,

Loader, Utility Man); Batch Truck Dumper; or Cement Handler;

Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);

Concrete Handler .........cccooeeurenene. e $27.06....n 18.73
Group 2:  Air Tool Operator; Joint Sawer and Filler (Pavement);

Vibrator or Tamper Operator (Mechanical Hand Operated);

Chain Saw Operator; Demolition Burning Torch Laborer............... 2721 18.73
Group 3:  Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off man
Group 4:  Lineand Grade Specidist ...
Group 5:  Blaster and Powderman .
Group 6: Fagperson traffic control person

CLASSES OF LABORER AND MECHANICS

Bricklayer .....ccooveeevvereennns

Carpenter ...

Piledriverman ..

IroNWOrKer .......covveeeceennnns

Cement Mason/Concrete FINISNES ...........cvveerenieeereereeeeesee s 30.69...cocrees 17.53

ETECHICIAN ..ottt bbbt bbb Sbeeseseaeasbebeenenananaas SeePage 3

Line Construction
LINEMAN.....c.ciiieccceee et .39.50... .32% + 5.00
Heavy Equipment Operator . . .32% + 5.00
EQUIPMENt OPEFELOr........cereeeececieeeerereeee s .31.60... .32% + 5.00
Heavy Groundman Driver.. . 14.11
Light Groundman DIiVEr ..........cccccerrneneeenneneneneeeenneseseseeeeeess 2080 e
Groundsman................

Millwrights........cccceenene

Painter, Brush.........c.coeeeeeeeene
Painter, Spray and Sandblaster .. .
[z a1 (= T o =TT
Well Drilling:
WEI DO ..ttt n

Milwaukee County

(DAVIS-BACON ACT, MINIMUM WAGE RATES)

DATE: August 1, 2014

Basic Hourly Fringe
Rates Benefits
Truck Drivers:
L& 2AXIES o 2518 1831
Three or More Axles; Euclids, Dumptor &
Articulated, Truck Mechanic.........ccooovveeeececurenenee 2538 18.31

Notes: Weldersreceiverate prescribed for craft performing operation to which welding isincidental.
Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29 CFR,
5.5(8)(2)(ii)). Includes Modification #0, dated January 3, 2014; Modification #1, dated February 7,
2014; Modification #2, dated March 14, 2014; Modification #3, dated May 2, 2014; Modification
#4, dated June 27, 2014; Modification #5, dated July 4, 2014; Modification #6, dated July 25,
2014; Modification #7, dated August 1, 2014.
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)

GENERAL DECISION NUMBER: WI140010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly Fringe POWER EQUIPMENT OPERATORS Basic Hourly Fringe

POWER EQUIPMENT OPERATORS CLASSIFICATION: Rates Benefits CLASSIFICATION: (Continued) Rates Benefits
Group 1:  Cranes, tower cranes and derricks, (scraper, dozer, pusher, loader); scraper -

with or without attachments, with a rubber tired (single or twin engine);

lifting capacity of over 100 tons endloader hydraulic backhoe (tractor-type);

or cranes, tower cranes and trenching machine; skid rigs; tractor, side

derricks with boom, leads and/or boom (heavy); drilling or boring machine

jib lengths measuring 176 feet or (mechanical heavy); roller (over 5 tons);

[T = S $37.72 $20.93 percussion or rotary drilling machine; air

track; blaster; loading machine (conveyor);

Group 2:  Cranes, tower cranes and derricks, tugger; boatmen; winches and A-frames; post

with or without attachments, with a driver; material hoist Operator. .........ccocoveeeereverenecas $36.72 $20.93

lifting capacity of 100 tons or

less or cranes, tower cranes and Group 4:  Greaser, roller steel (5 tons or less);

derricks with boom, leads and/or roller (pneumatic tired) - self-propelled;

jib lengths measuring 175 feet or tractor (mounted or towed compactors and

less, and backhoes (excavators) light equipment); shouldering machine;

having a manufacturer's rated self-propelled chip spreader; concrete

capacity of 3 cu. yds. and over, spreader; finishing machine; mechanical

caisson rigs, pile driver, dredge float; curing machine; power subgrader;

operator, dredge enginees. ..........cccceereereerererrererenens $37.22 $20.93 joint saw (multiple blade) belting

machine; burlap machine; texturing

Group 3:  Mechanic or welder - heavy duty machine; tractor, endloader (rubber

equipment, cranes with alifting capacity tired) - light; jeep digger; fork lift;

of 25 tons or less, concrete breaker mulcher; launch operator; fireman;

(manual or remote); vibrator/sonic concrete environmental bUrner. ..o $36.46 $20.93

breaker; concrete laser screed; concrete

dlipform paver; concrete batch plant Group 5:  Air compressor; power pack; vibratory

operator; concrete pavement spreader - heavy hammer and extractor; heavy equipment,

duty (rubber tired); concrete spreader and leadman,; tank car heaters; stump chipper;

distributor, automatic subgrader (concrete); curb machine operator; concrete pro-

concrete grinder and planing machine; concrete portioning plants generators, mudjack

dlipform curb and gutter machine; slipform operator; rock breaker; crusher or

concrete placer; tube finisher; hydro blaster screening plant; screed (milling machine);

(10,000 psi and over); bridge paver; concrete automatic belt conveyor and surge bin;

conveyor system; concrete pump; stabilizing pug mill operator; oiler; pump (over 3 inches);

mixer (self propelled); shoulder widener; drilling machine helper. ......ccocoovveveceveieceece $36.17 $20.93

asphalt plant engineer; bituminous paver; bump

cutter and grooving machine; milling machine; Group 6: Off —road material hauler with or without gector..... $30.27 $20.93

screed (bituminous paver); asphalt heater,

planer and scarifier; backhoes (excavators)

having a manufacturers rated capacity of under Premium Pay:

3 cu. yds.; grader or motor patrol; tractor

EPA Leve “A” protection - $3.00 per hour
EPA Level “B” protection - $2.00 per hour
EPA Leve “C” protection - $1.00 per hours

DATE: August 1, 2014
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)
GENERAL DECISION NUMBER: WI1140010 DATE: August 1, 2014
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction
LABORERS CLASSIFICATION: Rates Benefits
Area4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke
and area south thereof), OCONTO, MENOMINEE (East of aline 6 miles West of the West
Electricians boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and
ATEAL s $28.40 16.676 Hutchins) COUNTIES.
Area 2:
[ L= e g o - SR 29.13 17.92 Areas - ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST,
Area 3: JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of
Electrical contracts under $130,000.........cccveeveevreeenne. 26.24 16.85 Wausaukee), MENOMINEE (Area West of aline 6 miles West of the West boundary of Oconto
Electrical contracts over $130,000 .. 29.41 16.97 County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and
Aread: 28.50 28.75% + 9.27 Hutchins), VILAS AND WOOD COUNTIES
ATEAD e 28.96 24.85% + 9.70
ATBAB o 35.25 19.30 Area6 - KENOSHA COUNTY
Area 8 . .
- Area8- DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington
0,
Areelflge-cmu BNS .t 30.60 24.95% + 10.33 township), ROCK and WALWORTH COUNTIES
Ao HCIBNS. v e w Aread-  COLUMBIA, DANE, DODGE, (areawest of Hwy. 26, except Chester & Emmet Townships),
Areall 32'54 24'07 GREEN LAKE (except townships of Berlin, Senecaand St. Marie), IOWA, MARQUETTE
Area 12 3087 19.23 (except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES
Areal3 282 2251 Areal0-  CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester
Teledata System Installer Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOY GAN COUNTIES
Area 14
T L= TAL= S L LTST: LT 21.89 11.83 Areall-  DOUGLASCOUNTY
Sound & Communications Areal2 - RACINE (except Burlington township) COUNTY
Area 15
[0S - = RS 16.47 14.84 Areal3- MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES
Technician 24.75 16.04 Arca 14 - Statewide.
Areal- CALUMET (except township of New Holstein), GREEN LAKE

Area 15 - DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC
(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON,
AND WAUKESHA COUNTIES.

(N. part, including Townships of Berlin, St. Marie and Seneca),
MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &
Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES.

Area?2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,
CLARK (except Mayville, Colby, Unity, Sherman, Fremont,
Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT,
IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK,
PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR,
TREMPEALEAU, VERNON and WASHBURN COUNTIES

Area3 - FLORENCE (townships of Aurora, Commonwesalth, Fern,
Florence and Homestead), MARINETTE (Niagara township)

Page3of 3



FEBRUARY 1999

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Secretary of Labor which has been incorporated in these advertised
specifications isincomplete in that the classifications may be omitted from the Secretary of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omision of these

classifications concerning prevailing area practices relative to their use. Further, this omission will
not, per se, be construed as establishing any governmental liability for increased labor cost if it is
subsequently determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evauating and determining the correct applicable rate. The higher of state or federa rate will

apply.

Pagelof 1






Wisconsin Department of Transportation PAGE: 1
DATE: 12/01/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20150113008 2060-11-70 WISC 2015005
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- | mm o
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS

|201.0220 GRUBBING
0020]

|]204.0100 REMOVING
0030 PAVEMENT

|204.0115 REMOVING
0040 | ASPHALTIC SURFACE BUTT
|JOINTS

|204.0150 REMOVING CURB &

OO50|GUTTER

|204.0155 REMOVING
0060 | CONCRETE SIDEWALK

|204.0220 REMOVING

INLETS

]204.0250 ABANDONING
0080 | MANHOLES

]204.0260 ABANDONING
0090 | INLETS

|
I 459.000]
11D |
|
| 459.000]
11D |
|
I 44,300.000]
ISY |
|
| 970.000]
ISY |
|
I 220.000]|
ILF |
|
I 7,950.000]
ISY |
|
I 38.000]
| EACH I
|
I 12.000]
| EACH 1
|
I 4.000]
| EACH 1

|205.0100 EXCAVATION
0100 COMMON ~ **p**
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DATE: 12/01/14

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20150113008 2060-11-70 WISC 2015005
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|205.0501.S EXCAVATION, | |
0110|HAULING, AND DISPOSAL OF | 95.000] |
|PETROLEUM CONTAMINATED | TON | |
|SoIL | | | )
[213.0100 FINISHING | | |
0120 |ROADWAY (PROJECT) O01. | 1.000] |
|2060-11-70 | EACH | | }
|305.0110 BASE AGGREGATE | | I
0130 |DENSE 3/4-INCH | 200.000] |
| | TON | | }
|305.0120 BASE AGGREGATE | | I
0140|DENSE 1 1/4-INCH | 18,000.000] |
| | TON | | }
1310.0115 BASE AGGREGATE | | |
0150 |OPEN GRADED | 223.000] |
| ICY | | -
[320.0125 CONCRETE BASE | | |
0160]6- INCH | 390.000] |
| ISY | | -
]415.0070 CONCRETE | | |
0170 | PAVEMENT 7-INCH I 326.000] I
| I1SY | | -
]415.0080 CONCRETE | | |
0180 | PAVEMENT 8- INCH I 45,250.000] I
| ISY | | .
]415.0210 CONCRETE | | |
0190 | PAVEMENT GAPS | 10.000] |
| | EACH | | )
1416.0170 CONCRETE | | |
0200 | DRIVEWAY 7-INCH | 1,730.000] |
| ISY | | .

]416.0270 CONCRETE | |
0210 | DRIVEWAY HES 7-INCH | 270.000] |
|
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DATE: 12/01/14

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL 1D(S):
20150113008 2060-11-70 WISC 2015005
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ — [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]416.0610 DRILLED TIE I I I
0220 | BARS I 38.000] I
I | EACH 1 I ]
]440.4410.S INCENTIVE IRI | I |
0230|RIDE | 7,800.000] 1.00000] 7800.00
| |DOL | |
|455.0605 TACK COAT I I I
0240 I 180.000] I
I IGAL 1 I )
]465.0105 ASPHALTIC I I I
0250 | SURFACE I 150.000] I
I | TON I I )
]601.0150 CONCRETE CURB | I I
0260 INTEGRAL TYPE D I 9,080.000] I
| ILF | | .
|601.0322 CONCRETE CURB & | | |
0270|GUTTER 22- INCH I 84.000] I
| ILF | | -
]601.0331 CONCRETE CURB & | | |
0280|GUTTER 31-INCH I 10,550.000]| I
| ILF | | -
]601.0600 CONCRETE CURB | | |
0290 | PEDESTRIAN I 110.000] I
| ILF | | -
]602.0410 CONCRETE | I |
0300 | SIDEWALK 5-INCH I 54,950.000]| I
| ISF | | -
]602.0505 CURB RAMP I I I
0310|DETECTABLE WARNING FIELD | 420.000] I
| YELLOW ISF 1 I )

|611.2004 MANHOLES 4-FT | |
0320 |DIAMETER | 23.000] |
|
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20150113008 2060-11-70 WISC 2015005
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1611.2005 MANHOLES 5-FT | | |
0330 | DIAMETER | 2.000] |
| | EACH | | )
1611.8110 ADJUSTING | | |
0340 |MANHOLE COVERS | 2.000] |
| | EACH | | )
1611.8115 ADJUSTING INLET | | |
0350 ] COVERS I 3.000] |
| | EACH | | )
1611.9705 SALVAGED | | |
0360 |MANHOLE COVERS | 47.000] |
| | EACH | | )
1611.9710 SALVAGED INLET | | |
0370] COVERS I 8.000] |
| | EACH | | )
|612.0106 PIPE UNDERDRAIN | | |
0380 6- INCH | 566.000] |
| ILF | | -
1612.0206 PIPE UNDERDRAIN | | |
0390 | UNPERFORATED 6- INCH | 48.000] |
| ILF | | -
]619.1000 MOBILIZATION I I
0400 | 1.000] |
| | EACH | | }
1620.0300 CONCRETE MEDIAN | | |
0410 SLOPED NOSE | 340.000] |
| ISF | | -
1621.0100 LANDMARK | | |
0420 | REFERENCE MONUMENTS | 2.000] |
| | EACH | | )

1623.0200 DUST CONTROL | |
0430 SURFACE TREATMENT | 45,250.000] |
|
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DATE: 12/01/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20150113008 2060-11-70 WISC 2015005
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——mmmmmmoo— - |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1629.0210 FERTILIZER TYPE

0460 B

1632.0101 TREES (SPECIES,

I
0480]RO0T, SIZE) 01. FREEMAN |
IMAPLE, B&B, 4" CAL |

1632.0101 TREES (SPECIES, |
0490|ROOT, SIZE) 02. CATALPA,|

|B&B, 4" CAL

1632.0101 TREES (SPECIES,

|
0500|ROOT, SIZE) O03. PEAR, |
|

|B&B, 4" CAL

|632.0101 TREES (SPECIES,

0510]ROOT, SIZE) 04.
ISILK LILAC, B&B, 4" CAL

|632.0101 TREES (SPECIES,
0520]R0O0T, SIZE) O05.
| KENTUCKY COFFEE, Bé&B, 4"

ICAL

1632.0101 TREES (SPECIES,

|
0530|ROOT, SIZE) 06. BALD |
ICYPRESS, B&B, 4" CAL |

|
I 10,600.000]
ISY |
|
I 428.000]
ISY |
|
I 7.000]
lcwT 1
|
| 10,600.000]
ISY |
9.000]
EACH I
4.000]
| EACH |
5.000]
EACH |
|
IVORY | 7.000]
| EACH |
|
I 4.000]
| EACH 1
| |
2.000]
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DATE: 12/01/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL 1D(S):
20150113008 2060-11-70 WISC 2015005
CONTRACTOR :
LINE] ITEM I APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ — [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1632.0101 TREES (SPECIES, | | l
0540|ROOT, SIZE) 07. RED BUD, | 3.000] I
IB&B, 2 CAL | EACH 1 I ]
1632.0101 TREES (SPECIES, | I |
0550|ROOT, SIZE) 08. ENGLISH | 3.000] I
|OAK, B&B, 4" CAL | EACH 1 I )
1632.0101 TREES (SPECIES, | I I
0560|ROOT, SIZE) 09. LOCUST, | 3.000] I
IB&B, 4" CAL | EACH 1 I )
1632.0201 SHRUBS (SPECIES, | I I
0570|ROOT, SIZE) 06. RUGOSA | 18.000] I
IROSES CG 18 INCH POT | EACH I I )
1632.0201 SHRUBS (SPECIES, | I
0580|ROOT, SIZE) 08. DIABLO | 3.000] I
ININEBARK CG 24 INCH POT |EACH I ) I )
1632.0201 SHRUBS (SPECIES, | | |
0590|ROOT, SIZE) 10. RED I 5.000] I
ITWIG DOGWOOD CG 24 INCH |EACH 1 |
|POT | | | -
1632.0201 SHRUBS (SPECIES, | I I
0600|ROOT, SIZE) 11. BLACK | 10.000] |
ILACE SAMBUCUS CG 24 INCH |EACH 1 I
|POT | | | -
1632.9101 LANDSCAPE I I I
0610|PLANTING SURVEILLANCE I 26.000] I
|AND CARE CYCLES | EACH 1 I )
1634.0618 POSTS WOOD | I |
0620]4X6-INCH X 18-FT I 10.000] I
I | EACH 1 I )

1637.2210 SIGNS TYPE Il | |
0630 | REFLECTIVE H | 213.000] |
|
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20150113008 2060-11-70 WISC 2015005
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|638.2602 REMOVING SIGNS |
0640]TYPE 11 | 10.000]
| | EACH | )
|638.3000 REMOVING SMALL |
0650]SIGN SUPPORTS | 3.000]
| | EACH | )
|642.5001 FIELD OFFICE |
0660|TYPE B | 1.000]
| | EACH | )
|643.0100 TRAFFIC CONTROL |
0670] (PROJECT) O01. | 1.000]
|2060-11-70 | EACH | -
|643.0300 TRAFFIC CONTROL |
0680]DRUMS | 27,890.000]
| | DAY | -
|643.0420 TRAFFIC CONTROL |
0690 | BARRICADES TYPE 111 | 16,740.000]
| | DAY | .
|643.0500 TRAFFIC CONTROL |
0700 | FLEXIBLE TUBULAR MARKER | 377.000]
| POSTS | EACH | .
|643.0600 TRAFFIC CONTROL |
0710 FLEXIBLE TUBULAR MARKER | 377.000]
| BASES | EACH | )
|643.0705 TRAFFIC CONTROL |
0720|WARNING LIGHTS TYPE A | 33,480.000]
| | DAY | .
|643.0715 TRAFFIC CONTROL |
0730|WARNING LIGHTS TYPE C | 27,890.000]
| | DAY | .
|643.0900 TRAFFIC CONTROL |
0740]SIGNS | 13,910.000]
|
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SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20150113008 2060-11-70 WISC 2015005
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——mmmmmmoo— - |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|645.0112 GEOTEXTILE | |
0750 FABRIC TYPE DF SCHEDULE | 96.000] I
IB ISY | | -
|646.0106 PAVEMENT | |
0760 |MARKING EPOXY 4-INCH | 10,772.000] I
| ILF | | -
|646.0116 PAVEMENT | |
0770|MARKING EPOXY 6-INCH I 8,102.000] |
| ILF | | -
|646.0126 PAVEMENT | |
0780 MARKING EPOXY 8-INCH I 1,040.000] I
| ILF | | .
|647.0166 PAVEMENT l |
0790 | MARKING ARROWS EPOXY | 4._.000] |
ITYPE 2 | EACH | | ;
|647.0206 PAVEMENT | |
0800 | MARKING ARROWS BIKE LANE | 25.000] |
| EPOXY |EACH | | .
|647.0306 PAVEMENT | |
0810 |MARKING SYMBOLS BIKE | 25.000] |
|LANE EPOXY | EACH | | )
|647.0356 PAVEMENT | |
0820 |[MARKING WORDS EPOXY | 4.000] |
| | EACH | | -
|647.0576 PAVEMENT | |
0830|MARKING STOP LINE EPOXY | 90.000]| I
| 24- INCH |LF | | )
|647.0776 PAVEMENT | |
0840 |MARKING CROSSWALK EPOXY | 1,100.000] I
| 12- INCH |ILF | | )
|649.0200 TEMPORARY | |
0850 | PAVEMENT MARKING | 14,825.000] |
IREFLECTIVE PAINT 4-INCH |LF | |
| |
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APPROX . I UNIT PRICE
UANTITY S

LINE] ITEM

I Q
I A

ND UNITS | DOLLARS

|649.0400 TEMPORARY
0860] PAVEMENT MARKING
| REMOVABLE TAPE 4-1INCH

1649.1400 TEMPORARY
0870 | PAVEMENT MARKING STOP

ILINE REMOVABLE TAPE

| 24- INCH

|649.1800 TEMPORARY
0880 | PAVEMENT MARKING ARROWS
| REMOVABLE TAPE

|649.2000 TEMPORARY
0890] PAVEMENT MARKING WORDS
| REMOVABLE TAPE

] 650.4000 CONSTRUCTION
0900 | STAKING STORM SEWER

| 650.4500 CONSTRUCTION
0910 STAKING SUBGRADE

| 650.7000 CONSTRUCTION
0920 STAKING CONCRETE
| PAVEMENT

]650.9910 CONSTRUCTION

0930 | STAKING SUPPLEMENTAL
|CONTROL (PROJECT) O1.
|2060-11-70

|652.0220 CONDUIT RIGID
0940 NONMETALLIC SCHEDULE 40
|1 1/2-1INCH

|652.0225 CONDUIT RIGID
0950 |[NONMETALLIC SCHEDULE 40
|2- INCH
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CONTRACT: PROJECT(S): FEDERAL ID(S):
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CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|652.0230 CONDUIT RIGID | |
0960 | NONMETALLIC SCHEDULE 40 | 150.000] I
|2 1/2-1INCH ILF | | )
|652.0235 CONDUIT RIGID | |
0970 |NONMETALLIC SCHEDULE 40 | 9,700.000] I
|3-INCH |LF | | )
|652.0615 CONDUIT SPECIAL | |
0980]3-1INCH | 75.000] |
| ILF | | -
|654.0110 CONCRETE BASES | |
0990|TYPE 10 | 1.000] |
| | EACH | | -
|690.0150 SAWING ASPHALT | |
1000] | 1,570.000] |
| ILF | | -
|690.0250 SAWING CONCRETE | |
1010] | 510.000] |
| ILF | | .
| 715.0415 INCENTIVE |
1020 STRENGTH CONCRETE | 13,573.000] 1.00000] 13573.00
| PAVEMENT | DoL | |
|ASP.1TOA ON-THE-JOB I |
1030 TRAINING APPRENTICE AT | 1,200.000] 5.00000] 6000.00
| $5.00/HR |HRS | |
JASP_1TOG ON-THE-JOB |
1040 TRAINING GRADUATE AT $5. | 1,200.000] 5.00000] 6000.00
|00/HR |HRS | |
|SPV.0035 SPECIAL 01. | |
1050 | ENGINEERED SOIL | 399.000] I
| ICY | | -

| SPV.0035

SPECIAL 02.

1060|BEDDING LAYER
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CONTRACT: PROJECT(S): FEDERAL ID(S):
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CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|SPV.0045 SPECIAL O01. |
1070 | TEMPORARY CROSSWALK | 120.000]
| | DAY | .
|SPV.0060 SPECIAL O01. |
1080] INLET COVERS TYPE 57 | 62.000]
| | EACH | )
|SPV.0060 SPECIAL 02. |
1090 | MANHOLE COVERS TYPE 58A | 11.000]
| | EACH | )
|SPV.0060 SPECIAL 03. |
1100] INLETS TYPE 45A | 41.000]
| | EACH | -
|SPV.0060 SPECIAL 04. |
1110]ADJUSTING WATER BOX | 50.000]
| | EACH | -
|SPV.0060 SPECIAL O05. |
1120]ADJUSTING WATER MANHOLE | 2.000]
| FRAME AND LID |EACH | .
|SPV.0060 SPECIAL 06. |
1130|WATER MAIN PROTECTION | 50.000]
I | EACH | ;
|SPV.0060 SPECIAL 07. |
1140] INLET SCREEN TYPE M | 60.000]
I | EACH | )
|SPV.0060 SPECIAL 08. |
1150 INLET SCREEN TYPE R | 60.000]|
| | EACH | )
|SPV.0060 SPECIAL 09. |
1160 ADJUSTING TES MANHOLE | 13.000]
| COVERS | EACH | )
|SPV.0060 SPECIAL 10. 4 |
1170 FOOT DIAMETER MANHOLE | 9.000]
ITYPE TES | EACH | ;
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CONTRACT: PROJECT(S): FEDERAL ID(S):
20150113008 2060-11-70 WISC 2015005
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--—————mmmmo— |- -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|SPV.0060 SPECIAL 11. 5 | I
1180|FOOT DIAMETER MANHOLE | 1.000] I
ITYPE TES |EACH | | )
|SPV.0060 SPECIAL 12. | |
1190] INSTALLING CONDUIT INTO | 1.000] I
|EXISTING MANHOLE | EACH | | )
|SPV.0060 SPECIAL 13. | |
1200 SAWING CONCRETE ENCASED | 3.000] |
|DUCT PACKAGE | EACH | | )
|SPV.0060 SPECIAL 14. | |
1210]POLES TYPE 9 | 1.000] |
| | EACH | | -
|SPV.0060 SPECIAL 15. l |
1220|MONOTUBE ARMS 25 - FT | 1.000] |
| | EACH | | -
|SPV.0060 SPECIAL 16. | |
1230 CONCRETE BASE TYPE 10 | 1.000] |
| SPECIAL |EACH | | .
|SPV.0060 SPECIAL 17. | |
1240 RECTANGULAR POLYMER | 25.000] |
| CONCRETE VAULT | EACH | |
| 13" X24""X18" | | | ;
|SPV.0060 SPECIAL 18. | |
1250 RECTANGULAR POLYMER | 6.000] |
| CONCRETE VAULT | EACH | |
| 17"'X30""X18" | | | )
|SPV.0060 SPECIAL 19. | |
1260] INSTALL TRAFFIC SIGNAL | 5.000] I
| BASE | EACH | | )
|SPV.0060 SPECIAL 20. |
1270 INFORMATIONAL SIGNS 6.000] I
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CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|SPV.0060 SPECIAL 21. |
1280]6-INCH CLEANOUTS | 18.000]
| | EACH | )
|SPV.0060 SPECIAL 22. |
1290|BLACK EYED SUSAN CG 1 | 36.000]
| GAL | EACH | )
|SPV.0060 SPECIAL 23. |
1300 BLUE WONDER CATMINT CG 1 | 180.000]
| GAL | EACH | )
|SPV.0060 SPECIAL 24. |
1310]RUSSIAN SAGE CG 1 GAL | 12.000]
| | EACH | -
|SPV.0060 SPECIAL 25. |
1320 BECKY SHASTA DAISY CG 1 | 72.000]
|GAL | EACH | ;
|SPV.0060 SPECIAL 26. |
1330 DAYLILIES CG 1 GAL | 156 .000]
| | EACH | .
|SPV.0060 SPECIAL 27. |
1340 DWARF BUSH HONEYSUCKLE | 4._.000]
|CG 18 INCH POT | EACH | .
|SPV.0060 SPECIAL 28. |
1350|GRO LOW SUMAC CG 18 INCH | 9.000]
|POT | EACH | .
|SPV.0060 SPECIAL 29. |
1360 KARL FOERSTER GRASS CG 1 | 36.000]
| GAL | EACH | )
|SPV.0060 SPECIAL 30. |
1370|8-INCH PVC STANDPIPE | 6.000]
IWITH GRATE | EACH | )
|SPV.0090 SPECIAL O01. |
1380|STORM SEWER PIPE | 1,955.000]
|

| CORRUGATED PVC 12 INCH
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CONTRACTOR :
LINE] I1TEM | APPROX. UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--—————mmmmo— |- -
| | AND UNITS DOLLARS | CTS | DOLLARS |CTS
|SPV.0090 SPECIAL 02. | |
1390|STORM SEWER PIPE | 12.000] I
| CORRUGATED PVC 15 INCH |LF | -
|SPV.0090 SPECIAL 03. | |
1400|STORM SEWER PIPE | 6.000] I
| CORRUGATED PVC 18 INCH |LF | -
|SPV.0090 SPECIAL 04. | |
1410 STORM SEWER PIPE | 18.000] |
| CORRUGATED PVC 21 INCH |LF | -
|SPV.0090 SPECIAL O05. | |
1420 STORM SEWER PIPE | 6.000] |
|CORRUGATED PVC 24 INCH  |LF | )
|SPV.0090 SPECIAL 06. | |
1430|STORM SEWER PIPE I 6.000] I
|CORRUGATED PVC 27 INCH  |LF | ;
|SPV.0090 SPECIAL 07. | |
1440|STORM SEWER PIPE | 6.000] |
| CORRUGATED PVC 30 INCH |LF | .
|SPV.0090 SPECIAL 08. | |
14501 6-DUCT CONDUIT,CEMENT | 2,664 .000 |
|ENCASED,4-INCH RIGID |LF |
|NONMETALLIC CONDUIT | |
| DB-60 | | .
|SPV.0090 SPECIAL 09. | |
1460]4-DUCT CONDUIT,CEMENT | 2,637.000 |
| ENCASED,4-INCH RIGID |LF |
|NONMETALLIC CONDUIT | I
|DB-60 | | )
|SPV.0090 SPECIAL 10.
1470]3-DUCT CONDUIT,CEMENT 111.000
|ENCASED,4-INCH RIGID

INONMETALLIC CONDUIT
|DB-60
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CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|SPV.0090 SPECIAL 11. | | |
1480]2-DUCT CONDUIT,CEMENT | 387.000] |
|ENCASED, 4-INCH RIGID ILF | |
INONMETALLIC CONDUIT | | |
|DB-60 | | | )
ISPV.0090 SPECIAL 12. | |
1490 | CONSTRUCTION STAKING 1 6,600.000] |
| CONCRETE SIDEWALK ILF | | )
ISPV.0180 SPECIAL O1. | | |
1500 JOINT SEALING I 45,250.000] |
| I1SY | | .
ISPV.0195 SPECIAL O1. | | |
1510 COBBLESTONES I 6.000] |
| I TON | I -
|
| SECTION 0001 TOTAL | )
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