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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements 
and Conditions. 

Proposal Guaranty Required, $ 40,000.00 
Payable to:  Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  June 9, 2015 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code

SAMPLE 
NOT FOR BIDDING PURPOSES 

Contract Completion Time 

November 21, 2015 
Assigned Disadvantaged Business Enterprise Goal 

  %
This contract is exempt from federal oversight. 

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and 
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal 
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid. 

 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin)
 

 
(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Grading, base aggregate dense, milling, HMA pavement, traffic signals, curb and gutter, storm sewer, pavement marking, permanent 
signing, and restoration. 
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name)

 
 

(Bidder Title) 

ditfnj
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 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with June 2015 Letting 

BID 
PREPARATION 

 

Preparing the Proposal Schedule of Items 

A General 

(1)    Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2)    Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)    The department will provide bidding information through the department’s web site at:   
 
Use the following link prior to June 19, 2015: 
http://roadwaystandards.dot.wi.gov/hcci/ 
 
Use the following link beginning June 19, 2015: 
http://wisconsindot.gov/Pages/doing‐bus/contractors/hcci/bid‐let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 P.M. 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid Expresson-line bidding exchange at  http://www.bidx.com/ 
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4)     Interested parties can subscribe to the Bid Expresson-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 
 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 
 
Use the following link prior to June 19, 2015: 
http://roadwaystandards.dot.wi.gov/hcci/ 
 
Use the following link beginning June 19, 2015: 
http://wisconsindot.gov/Pages/doing‐bus/contractors/hcci/bid‐let.aspx 
 
or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business 
hours. 



B Submitting Electronic Bids 

B.1 On the Internet 

(1)    Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will 
constitute the bidder's signature for proper execution of the bidding proposal. 

(2)    In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 

1. Download the latest schedule of items reflecting all addenda from the Bid Express�web site. 

2. Use Expeditesoftware to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expeditesoftware and the Bid  

Expressweb site. Do not submit a bid on a printout with accompanying diskette or 
CD ROM or a paper bid.  If the bidder does submit a bid on a printout with accompanying 
diskette or a paper bid in addition to the internet submittal, the department will disregard 
the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the 
standard specifications. 

(3)    The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Expressweb 

site reflecting the latest addenda posted on the department’s web site at:  
 
Use the following link prior to June 19, 2015: 
http://roadwaystandards.dot.wi.gov/hcci/ 
 
Use the following link beginning June 19, 2015: 
http://wisconsindot.gov/Pages/doing‐bus/contractors/hcci/bid‐let.aspx 

Use Expedite software to prepare and print the schedule of items. Provide a valid 
amount for all price fields. Follow instructions and review the help screens provided on the 
Bid Expressweb site to assure that the schedule of items is prepared properly. 

(2)     Staple an 8 1/2 by 11 inch printout of the Expeditegenerated schedule of items to 
the other proposal documents submitted to the department as a part of the bidder's 
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same 
time and place as the sealed bid, also provide the Expeditegenerated schedule 
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD 
ROM with the bidder's name, the 4 character department-assigned bidder identification 
code from the top of the bidding proposal, and a list of the proposal numbers included 
on that diskette or CD ROM as indicated in the following example: 

Bidder 

Name 

BN00 

Proposals: 1, 12, 14, & 22 
 
 

(3)    If bidding on more than one proposal in the letting, the bidder may include all proposals 
for that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 



(4)     The bidder-submitted printout of the Expeditegenerated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of 
the standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If 
there is a discrepancy between the printout and the diskette or CD ROM, the 
department will analyze the bid using the printout information. 

(5)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The check code printed on the bottom of the printout of the Expeditegenerated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the Expeditegenerated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1)    The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM. Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4 
individual proposals in a calendar year. The department may allow additional waivers for 
equipment malfunctions. 

(2)    Submit a schedule of items on paper conforming to section 102 of the standard 
specifications. The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4)    In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 

 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 

Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

 
PRINCIPAL 

      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 

 
 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 



Special Provisions 
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STSP’S Revised November 7, 2014 

 
SPECIAL PROVISIONS 

 

1. General. 

Perform the work under this construction contract for Project 2758-01-70, CTH JJ, 
Intersections with CTH J and CTH SR, Waukesha County, Wisconsin as the plans show 
and execute the work as specified in the State of Wisconsin, Department of Transportation, 
Standard Specifications for Highway and Structure Construction, 2015 Edition, as 
published by the department, and these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-005 (20141107) 

2. Scope of Work. 

The work under this contract shall consist of common excavation, aggregate base, milling, 
HMA pavement, traffic signals, curb and gutter, storm sewer, pavement marking, 
permanent signing, restoration, and all incidental items necessary to complete the work as 
shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 
 
Provide the time frame for construction of the project within the 2015 construction season 
to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Assure that the time frame is 
consistent with the contract completion time. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the beginning of the approved time 
frame. 
 
To revise the time frame, submit a written request to the engineer at least two weeks 
before the beginning of the intended time frame. The engineer will approve or deny that 
request based on the conditions cited in the request and its effect on the department’s 
scheduled resources. 
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Interim completion date: 
Complete construction operations at the intersections of CTH JJ and CTH J and CTH JJ 
and CTH SR to the stage necessary to complete all work activities except the placement of 
the above ground traffic signal equipment of traffic signal monotube poles, corresponding 
traffic signal heads and removal of temporary traffic signals within 53 calendar days of 
beginning work. 
 
If the contractor fails to complete all work except the placement of the above ground 
traffic signal equipment of traffic signal monotube poles, corresponding traffic signal 
heads and removal of temporary traffic signals with in the 53 calendar days, the 
department will assess the contractor $1,135 in interim liquidated damages for each 
calendar day that the above noted roadway work remains incomplete beyond 53 calendar 
days.  An entire calendar day will be charged for any period of time within a calendar day 
that the work remain incomplete beyond 12:01 AM. The department will not grant time 
extensions to the interim completion dates for delays in material deliveries. 
 
If the contract time expires prior to completing all the work specified, additional liquidated 
damages will be affixed according to standard spec 108.11. 
 
The above ground traffic signal equipment shall be completely installed and operating with 
permanent timings and temporary signal equipment removed within 15 calendar days of 
receiving the materials or by the specified completion date, whichever is sooner.  

4. Traffic. 

Perform all work in accordance to the requirements of standard spec 643, as detailed in the 
Traffic Control Plans and as hereinafter described. 
 
Designate an individual responsible for traffic control maintenance including access of 
local traffic, and 24-hour emergency traffic control repair. Provide the name and telephone 
number of this individual to the engineer. 
 
CTH JJ, CTH J and CTH SR shall remain open to traffic at all times. Lane closures on 
CTH JJ, CTH J and CTH SR are only permitted between the hours of 8:30 AM and 
3:00 PM unless written authorization is obtained from Waukesha County. Access to local 
properties and businesses shall be maintained at all times throughout construction. 

5. Public Convenience and Safety. 

Revise standard spec 107.8(6) as follows: 
 
Check for and comply with local ordinances governing the hours of operation of 
construction equipment. Do not operate motorized construction equipment from 7:00 PM 
until the following 7:00 AM, unless prior written approval is obtained from the engineer. 
107-001 (20060512) 
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6. Holiday Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the 
highway carrying CTH JJ, CTH J or CTH SR traffic, and entirely clear the traveled way 
and shoulders of such portions of the highway of equipment, barricades, signs, lights, and 
any other material that might impede the free flow of traffic during the following holiday 
periods: 

• From noon Friday, July 3, 2015 to 6:00 AM Monday, July 6, 2015 for 
Independence Day; 

• From noon Friday, September 4, 2015 to 6:00 AM Tuesday, September 8, 2015 for 
Labor Day. 

 
107-005 (20050502) 

7. Utilities. 

This contract does not come under the provision of Administrative Rule Trans 220. 
107-065 (20080501) 
 
There are underground and overhead utility facilities located within the project limits. 
There are known utility adjustments required for this construction project. Coordinate 
construction activities with a call to Diggers Hotline or a direct call to the utilities that 
have facilities in the area as required per statutes. Use caution to ensure the integrity of 
underground and overhead facilities. 
 
All the listed utility companies are members of Diggers Hotline unless noted otherwise. 
 
AT&T Wisconsin 
AT&T Wisconsin has both underground and overhead facilities at the following locations: 
 

CTH JJ and CTH J Intersection 
Two underground duct packages cross CTH J at Station 382+45 then run outside the 
existing pavement along the east side of CTH J, crossing CTH JJ at Station 192+15 
and continue along the east side of CTH J to Station 388+50.  
 
CTH JJ and CTH SR Intersection 
Overhead lines on the south side of CTH JJ and the east side of CTH SR. 
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AT&T owns manhole #1023A located near Station; 383+00, 50’ RT that is in conflict with 
the proposed right turn lane addition. AT&T will reconstruct the structure prior to the start 
of the project construction. The frame and grate of this new structure will need to be 
adjusted to finish grade during project construction. Provide AT&T a seven calendar day 
notice prior to structure adjustment needs. 
 
AT&T owns a guy wire located in south east corner of CTH JJ and CTH SR that is in 
conflict with the proposed sidewalk improvements. AT&T will relocate this guy wire prior 
to the start of the project construction.  

 
The AT&T contact person is Mr. Alper Kolcu at (262) 970-8494; or via mobile phone at 
(262) 352-3791. 
 
City of Pewaukee 
The City of Pewaukee has underground water main facilities at the following locations: 
 

CTH JJ and CTH J Intersection 
Water main crosses CTH J at Station 386+45. Line runs outside of existing pavement 
along the north side of CTH JJ from Station 191+80 to Station 196+60. 

 
The City of Pewaukee does not expect any conflicts with the proposed work in this area.  
 
The City of Pewaukee contact person is Ms. Jane Mueller at (262) 691-0804. 
 
City of Waukesha - Sanitary 
The City of Waukesha – Sanitary Sewer is located the following locations: 
 

CTH JJ and CTH J Intersection 
• 8- inch PVC sanitary sewer pipe runes on south side of CTH JJ and crosses CTH J 

at 383+60. The line continues east until it crosses at 195+30 and heads north 
outside of the roadway. There is also a crossing of CTH JJ at Station 187+70. 
 

• 10-inch PVC force main runs on the east side of CTH J and follows the 8-inch 
sanitary line listed above along CTH JJ east until it crosses at 195+30 and heads 
north outside of the roadway. 

 
The City of Waukesha does not expect any conflicts with the proposed work in this area.  
 
The City of Waukesha contact person is Mr. Paul Day at (262) 524-3600. 
 
City of Waukesha - Lighting 
The City of Waukesha – Lighting has an underground electric line at the following location: 
 

CTH JJ and CTH SR Intersection 
Buried electric line located in median on Springdale Road south of CTH JJ and 
CTH SR intersection. 
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The City of Waukesha does not expect any conflicts with the proposed work in this area.  
 
The City of Waukesha contact person is Mr. Paul Day at (262) 524-3600. 
 
Waukesha Water Utility 
Waukesha Water Utility has underground water main facilities at the following locations: 
 

CTH JJ and CTH J Intersection 
12” PVC Water main runs along the north side of CTH JJ from Station 187+65 to 
Station 189+70. Line crosses CTH JJ at Station 190+22. 

 
Waukesha Water Utility does not expect any conflicts with the proposed work in this area.  
 
The City of Waukesha Water Utility contact person is Tom Krause at (262) 521-5272 
Ext. 534; or via mobile phone at (262) 352-3022. 
 
Level 3 Communications (formerly TW Telecom) 
Level 3 Communications has overhead communication line at the following locations: 
 

CTH JJ and CTH SR Intersection 
• Overhead lines on We Energies poles on the west side of CTH SR from the south 

project limit to Station 9+50. 
• Overhead lines on We Energies poles on the east side of CTH SR from Station 

9+50 to the north project limit. The overhead lines crosses CTH JJ near Station 
50+55. 

• Overhead lines on We Energies poles along the south side of CTH JJ from the west 
project limit to Station 50+55. The overhead line crosses CTH SR at Station 9+50. 

 
CTH JJ and CTH J Intersection 
No Facilities 

 
Level 3 Communications does not expect any conflicts with the proposed work in this area. 
All contractor equipment must maintain minimum OSHA clearances at all times from 
Level 3 overhead facilities. 
 
The Level 3 Communications contact person is Mr. Brahim Gaddour at (414) 908-1027; or 
via mobile phone at (414) 704-1026. 
 
TDS Metrocom 
TDS Metrocom has underground communication line at the following locations: 
 

CTH JJ and CTH SR Intersection 
The TDS Metrocom underground duct and fiber optic cable that runs just inside the 
roadway right-of-way along the west side of CTH SR throughout the project limits. 
The existing duct and fiber optic cable cross CTH JJ at approximately Station49+15. 
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This cable is located in close proximity the proposed traffic signal base in the 
southwest quadrant of the intersection. TDS Metrocom can expose and shift the cable 
if it found to be necessary. If relocation of the existing TDS Metrocom facility is 
needed, it will be coordinated with the road construction contractor during 
construction. Please allow five working days to have this work performed (three days 
to clear locate, one or two days to perform the work).  
 
CTH JJ and CTH J intersection 
Fiber optic lines run outside the existing pavement on the west side of CTH J south of 
CTH JJ, crosses CTH JJ at Station 191+20, crosses CTH J at Station 387+20 and runs 
outside of the existing pavement on the east side of CTH J north of CTH JJ. 
 

TDS Metrocom does not expect any conflicts with the proposed work in this area; however 
will work with the contractor during construction (as identified above) if their facility is 
determined to be in conflict. 
 
The TDS Metrocom contact person is Mr. Michael Johnson at (262) 754-3052; or via 
mobile phone at (262) 939-6355. 
 
Time Warner Cable 
Time Warner Cable has underground facilities at the following locations: 
 

CTH JJ and CTH J Intersection 
• Underground television line crosses CTH J at approx. Station 383+90. 
• Underground line runs outside the existing pavement on the west side of CTH J 

from Station 384+00, crossing STH JJ at approx. Station 191+00. 
• Underground line runs outside the pavement in the northwest corner from the west 

project limits along CTH JJ to the intersection of CTH J, then north on the west 
side of CTH J to beyond the north project limits. 

 
CTH JJ and CTH SR Intersection 
• Overhead lines are located on the south side of CTH JJ and on the east side of CTH 

SR north of CTH JJ. 
• Underground lines are located outside of the existing pavement on the east side of 

Springdale Road south of CTH JJ. 
 
Time Warner Cable does not expect any conflicts with the proposed work in this area. All 
contractors’ equipment must maintain minimum OSHA clearances at all times from Time 
Warner Cable overhead facilities. 
 
The Time Warner Cable contact person is Mr. Steve Cramer at (414) 277-4045; or via 
mobile phone at (414) 688-2385. 
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Town of Brookfield Sanitary District No. 4 
Town of Brookfield Sanitary District No. 4 has water main facilities at the following 
location: 
 

CTH JJ and CTH SR Intersection 
• Water main in the northeast corner of CTH JJ and CTH SR. 
• Hydrant at Station 51+22, 47’ LT.  
 

The Town of Brookfield Sanitary District No. 4 does not expect any conflicts with the 
proposed work in this area.  
 
The Town of Brookfield Sanitary District No. 4 contact person is Mr. Tony Skof at 
(262) 798-8629. 
 
Waukesha County – Traffic Signals 
Waukesha County owns and maintains the traffic signals at the intersections of CTH JJ 
and CTH J and CTH JJ and CTH SR. Traffic signal work will be performed by the 
contractor as part of the project improvements. 
 
The Waukesha County contact person is Fred Patzer at (262) 424-9129. 
 
WE Energies Gas/Petroleum 
WE Energies have utilities at the following locations on the project. 
 

CTH JJ and CTH J 
• Underground gas main that runs along the east side of CTH J (Pewaukee Road) 

from Station 381+00 and crosses CTH JJ at Station 192+25 and continues to 
Station 391+50. Gas main is on the outside of the existing pavement. 

• Underground gas main that runs along the south side of CTH JJ (Bluemound Road) 
from Station 192+50 to Station 196+50 and intersects the main along CTH J at 
Station 384+20. Gas main is on the outside of the existing pavement. 

 
CTH JJ and CTH SR 
• Underground gas main that runs along the south side of CTH JJ from Station 

298+00 to Station 53+00. Gas main is on the outside of existing pavement. 
• Underground 12” HP main that runs along the east side of CTH SR (Springdale 

Road) and is outside of the existing pavement. 
 
We Energies does not expect any conflicts with the proposed work in this area; however 
while no conflicts are anticipated due to the proposed roadway project, a watchdog is 
required while the contractor is working near the underground 12” HP main that runs along 
the east side of CTH SR (Springdale Road).  
 
Contractor is to follow all rules of Digger's Hotline at (800) 242-8511 when working around 
any We Energies facility.  
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There are no existing gas valves within the paving limits of the project, so no adjustments 
are anticipated during construction. Should there be a need for a valve adjustment, WE 
Energies will adjust their valves and require notification two weeks in advance. 
 
It is imperative that the highway contractor contact We Energies before removing any gas 
facilities to verify that they have been abandoned and carry no natural gas or electrical 
current. The contractor must not assume that unmarked facilities have been abandoned. At 
no time is it acceptable to push, pull, cut or drill an unmarked facility without explicit 
consent from We Energies. The contractor must call the WE Energies 24 hour dispatch 
lines to arrange for this verification at (800) 261-5325. 
 

The WE Energies contact person is Mr. Nick Ernster at (414) 944-5574; or via mobile 
phone at (414) 640-4271. 

 
WE Energies Electric 
WE Energies have utilities at the following locations on the project. 
 

CTH JJ and CTH J 
Three underground electric lines that cross CTH JJ between Station 193+45 and 
193+70. These lines continue east of CTH J (Pewaukee Road) to a facility located at 
Station 382+60 and run away from the project. 
 
CTH JJ and CTH SR 
Overhead lines run along the south side of CTH JJ for the length of the project as well 
as the east side of CTH SR (Springdale Road). Power poles are located in the SW, SE 
and NE quadrants of the intersection.  

 
We Energies does not expect any conflicts with the proposed work in this area. All 
contractors’ equipment reaching heights of 17 feet or higher must maintain a minimum 
OSHA clearance of 20’ horizontal and vertical at all times from WE Energies overhead 
facilities.  
 
It is imperative that the highway contractor contact We Energies before removing any 
electrical underground cables to verify that they have been abandoned and carry no 
electrical current. The contractor must not assume that unmarked facilities have been 
abandoned. At no time is it acceptable to push, pull, cut or drill an unmarked facility 
without explicit consent from We Energies. The contractor must call the We Energies 
24 hour dispatch lines to arrange for this verification at (800) 662-4797. 
 
The WE Energies electrical person is number is Mr. Bryan Stoehr at (414) 944-5516. 
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Windstream KDL, Inc. 
Windstream has underground fiber optic facilities at the following locations: 
 

CTH JJ and CTH J Intersection 
Fiber optic lines run outside the existing pavement on the west side of CTH J south of 
CTH JJ, crosses CTH JJ at Station 191+20, crosses CTH J at Station 387+20 and then 
runs outside of the existing pavement on the east side of CTH J north of CTH JJ. 

 
Windstream does not expect any conflicts with the proposed work in this area.  
 
The Windstream contact person is Mr. Jim Kostuch at (262) 792-7938. 

8. Notice to Contractor – Un-catalogued Burial Site Adjacent to Project. 

An un-catalogued burial site 47WK150/BWK-0164 (Waukesha Road Mounds) abuts the 
project area along the west leg of CTH JJ, beginning approximately 200’ west of the 
intersection at CTH J (Pewaukee Road) intersection. Limit grading activities in the 
immediate area to remain inside the bottom of the existing roadside ditch as detailed in 
plans. The un-cataloged burial site shall not be used for borrow or waste disposal, and the 
site area not currently capped by asphalt/concrete should not be used for the staging of 
personnel, equipment and/or supplies. 
 
If any grading or ground disturbance is performed outside of the existing ditch bottom, a 
qualified archaeologist must be present to monitor the construction related ground 
disturbance activities.  Notify the engineer at least two weeks in advance of work in this 
vicinity to allow for notification of the archaeologist. Comply with archaeologist’s 
requirements during sub-grade monitoring.  
 
If human bone is discovered, cease work activities immediately and contact the Wisconsin 
Historical Society at (800) 342-7834 or (608) 264-6507 for compliance with Wis. Statute 
157.70 regarding the protection of human burial sites.  

9. Notice to Contractor – Traffic Signal Equipment Lead Time. 

Lead time for traffic signal equipment specified for this project has been ranging from 
12-weeks to 18-weeks. To assure the equipment is procured in a timely fashion the 
contractor shall submit shop drawings within 4 calendar days of contract notice to proceed. 
The contractor shall order the signal equipment within 5 calendar days of approved shop 
drawings.  

10. Notice to Contractor – Contamination Beyond Construction Limits. 

The department completed testing for soil and ground water contamination for locations 
within this project where excavation is required. Testing indicated that petroleum-
contaminated soil is present at the following site(s): 
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Springdale Road Intersection 
 

• There is a Closed LUST site on CTH JJ located approximately 900’ west of the 
intersection. The site is located outside of the project limits, prior to the beginning 
of the alignment. 

 
The contaminated soils at the above sites are expected to be beyond the excavation limits 
necessary to complete the work under this project. Control construction operations at these 
locations to ensure that they do not extend beyond the excavation limits indicated in the 
plans. If contaminated soils are encountered at these sites or elsewhere on the project 
during excavation, terminate excavation in the area and notify the engineer. 
 
The Hazardous Materials Report is available by contacting: Bruce Barnes, Waukesha 
County Project manager at (262) 548-7748. 

11. Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item 
205.0501.S. 

A  Description 
A.1  General 
This special provision describes excavating, loading, hauling, and disposing of petroleum 
contaminated soil at a DNR approved bioremediation facility. The closest DNR approved 
bioremediation facility is: 

 
Orchard Ridge Recycling and Disposal Facility 
W124 N9355 Boundary Road 
Menomonee Falls, WI 53051 

 
Perform this work in accordance to standard spec 205 and with pertinent parts of Chapters 
NR 700-754 of the Wisconsin Administrative Code, as supplemented herein. Per 
NR 718.07, a solid waste collection and transportation service-operating license is required 
under NR 502.06 for each vehicle used to transport contaminated soil. 
 
A.2  Notice to the Contractor – Contaminated Soil Location(s) 
The department completed testing for soil and groundwater contamination for locations 
within this project where excavation is required. Testing indicated that petroleum-
contaminated soil is present at the following location(s) as shown on the plans: 
 

• Station 190+00 to 193+00 from 100 feet LT of centerline to 100 feet RT of 
centerline.  

 
• Note: It is unlikely that LUST releases will be encountered for widening where the 

excavation is about 2.5’ below ground surface. The signal footings that require 
deep excavations have a higher risk of encountering contaminated soils and 
contaminated ground water.  
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If contaminated soils are encountered elsewhere on the project, terminate excavation 
activities in the area and notify the engineer.  
 
For further information regarding previous investigation and remediation activities at these 
sites contact: 
 Name:  Steve Todd 
 Address: Waukesha County Department of Parks and Land Use 

515 W. Moreland Blvd, Waukesha, WI, 53188 
 Phone:  (262) 896-8300 
 E-mail: STodd@waukeshacounty.gov 
 
A.3  Coordination 
Coordinate work under this contract with the environment consultant: 
 Consultant: The Sigma Group 
 Address: 1300 West Canal Street, Milwaukee, WI 53233 
 Contact: Tim Wimmer 

Phone:  (414) 643-4139 
 
The role of the environmental consultant will be limited to: 

1. Determining the location and limits of contaminated soil to be excavated based on 
soil analytical results from previous investigations, visual observations, and field 
screening of soil that is excavated; 

2. Identifying contaminated soils to be hauled to the bioremediation facility; 
3. Documenting that activities associated with management of contaminated soil are 

in conformance with the contaminated soil management methods for this project as 
specified herein; and  

4. Obtaining the necessary approvals for disposal of contaminated soil from the 
bioremediation facility. 

 
Provide at least a 14-calendar day notice of the preconstruction conference date to the 
environmental consultant. At the preconstruction conference, provide a schedule for all 
excavation activities in the areas of contamination to the environmental consultant. Also 
notify the environmental consultant at least three calendar days prior to commencement of 
excavation activities in each of the contaminated areas. 
 
Coordinate with the environmental consultant to ensure that the environmental consultant 
is present during excavation activities in the contaminated areas. Perform excavation work 
in each of the contaminated areas on a continuous basis until excavation work is 
completed. 
 
Identify the DNR approved bioremediation facility that will be used for disposal of 
contaminated soils, and provide this information to the environmental consultant no later 
than 30 calendar days prior to commencement of excavation activities in the contaminated 
areas or at the preconstruction conference, whichever comes first. The environmental 
consultant will be responsible for obtaining the necessary approvals for disposal of 
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contaminated soils from the bioremediation facility. Do not transport contaminated soil 
offsite without prior approval from the environmental consultant. 
 
A.4  Health and Safety Requirements 
Supplement standard spec 107.1 with the following: 
 
During excavation activities, expect to encounter soil contaminated with gasoline, diesel 
fuel, fuel oil, or other petroleum related products. Site workers taking part in activities that 
will result in the reasonable probability of exposure to safety and health hazards associated 
with hazardous materials shall have completed health and safety training that meets 
the Occupational Safety and Health Administration (OSHA) requirements for 
Hazardous Waste Operations and Emergency Response (HAZWOPER), as provided in 
29 CFR 1910.120. 
 
Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the 
health and safety exclusion zones for each contaminated site location as required by 
29 CFR 1910.120. Submit the site-specific health and safety plan and written 
documentation of up-to-date OSHA training to the engineer prior to the start of work. 
 
B  (Vacant) 
 
C  Construction 
Supplement standard spec 205.3 with the following: 
 
Control operations in the contaminated areas to minimize the quantity of contaminated soil 
excavated. 
 
The environmental consultant will periodically evaluate soil excavated from the 
contaminated areas to determine if the soil will require offsite bioremediation. The 
environmental consultant will evaluate excavated soil based on field screening results, 
visual observations, and soil analytical results from previous environmental investigations. 
Assist the environmental consultant in collecting soil samples for evaluation using 
excavation equipment. The sampling frequency shall be a maximum of one sample for 
every 5 cubic yards excavated. 
 
Directly load and haul soils designated by the environmental consultant for offsite 
bioremediation to the DNR approved bioremediation facility. Use loading and hauling 
practices that are appropriate to prevent any spills or releases of petroleum-contaminated 
soils or residues. Prior to transport, sufficiently dewater soils designated for off-site 
bioremediation so as not to contain free liquids. 
 
D  Measurement 
The department will measure Excavation, Hauling, and Disposal of Petroleum 
Contaminated Soil in tons of contaminated soil accepted by the bioremediation facility as 
documented by weight tickets generated by the bioremediation facility. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
205.0501.S Excavation, Hauling, and Disposal of Petroleum 

Contaminated Soil 
Ton 

 
Payment is full compensation for excavating, segregating, loading, hauling, and treatment 
via bioremediation of contaminated soil; obtaining solid waste collection and 
transportation service operating licenses; assisting in the collection soil samples for field 
evaluation; and dewatering of soils prior to transport, if necessary. 

12. QMP Base Aggregate. 

A  Description 
A.1  General 
(1) This special provision describes contractor quality control (QC) sampling and testing 

for base aggregates, documenting those test results, and documenting related 
production and placement process changes. This special provision also describes 
department quality verification (QV), independent assurance (IA), and dispute 
resolution.  

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do 
not apply this special provision to material classified as reclaimed asphaltic pavement 
placed under the Base Aggregate Dense bid items. 

 
(3) Do not apply this special provision to material placed under the Aggregate Detours, 

Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or 
Riprap bid items. 

 
(4) Provide and maintain a quality control program, defined as all activities related to and 

documentation of the following: 
1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and 
testing procedures. The contractor may obtain the CMM from the department’s web 
site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 
A.2  Contractor Testing for Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid item, 

as a plan quantity of 9000 tons or less of material as shown in the schedule of items 
under that bid item. 
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(2) The requirements under this special provision apply equally to a small quantity for an 

individual bid item except as follows: 
1. The contractor need not submit a full quality control plan but shall provide an 

organizational chart to the engineer including names, telephone numbers, and 
current certifications of all persons involved in the quality control program for 
material under affected bid items. 

2. Divide the aggregate into uniformly sized sublots for testing as follows: 
Plan Quantity Minimum Required Testing 

≤ 1500 tons One test from production, load-out, or 
placement at the contractor’s option[1] 

> 1500 tons and ≤ 6000 tons Two tests of the same type, either from 
production, load-out, or placement at 
the contractor’s option[1] 

> 6000 tons and ≤ 9000 tons Three placement tests[2] [3] 
[1] If using production tests for acceptance, submit test results to the engineer for 

review prior to incorporating the material into the work. Production test results are 
valid for a period of 3 years. 

[2] For 3-inch material, obtain samples at load-out. 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

3. No control charts are required. Submit aggregate load-out and placement test 
results to the engineer within one business day of obtaining the sample. Assure that 
all properties are within the limits specified for each test. 

4. Department verification testing is optional for quantities of 6000 tons or less. 
 
(3) Material represented by a sublot with any property outside the specification limits is 

nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 
B  Materials 
B.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and 
comments on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the 
engineer and post in each of the contractor’s laboratories as changes are adopted. 
Ensure that the plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to the 

appropriate persons. Include a list of recipients, the communication means that will 
be used, and action time frames. 
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3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 
plasticity index of all aggregates requiring QC testing. Obtain this information 
from the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 
6. Locations of the QC laboratory, retained sample storage, and where control charts 

and other documentation is posted. 
7. An outline for resolving a process control problem. Include responsible personnel, 

required documentation, and appropriate communication steps. 
 
B.2  Personnel 
(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 
Required Certification Level: Sampling or Testing Roles: 

Aggregate Technician IPP 
Aggregate Sampling Technician 
Aggregate Assistant Certified Technician (ACT-AGG) 
 

Aggregate Sampling[1] 

Aggregate Technician IPP 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle 
Testing, Aggregate Liquid 
Limit and Plasticity Index 
Testing 

[1] Plant personnel under the direct observation of an aggregate technician certified at 
level one or higher may operate equipment to obtain samples. 

 
(2) A certified technician must coordinate and take responsibility for the work an ACT 

performs. Have a certified technician ensure that all sampling and testing is performed 
correctly, analyze test results, and post resulting data. No more than one ACT can 
work under a single certified technician. 

 
B.3  Laboratory 
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 
Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm 
 
B.4  Quality Control Documentation 
B.4.1  General 
(1) Submit base aggregate placement documentation to the engineer within 10 business 

days after completing base placement. Ensure that the submittal is complete, neatly 
organized, and includes applicable project records and control charts. 
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B.4.2  Records 
(1) Document all placement observations, inspection records, and control adjustments 

daily in a permanent field record. Also include all test results in the project records. 
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch 
base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a 
method mutually agreeable to the engineer and contractor. 

 
B.4.3  Control Charts 
(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number 
on base placement control charts. Maintain separate control charts for each base 
aggregate size, source or classification, and type. 

 
(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-

inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method 
mutually agreeable to the engineer and contractor. Update control charts daily to 
include the following: 
1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 
(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests 

in the running average. The contractor may plot process control or informational tests 
on control charts, but do not include these tests, conforming QV tests, or IA tests in the 
running average. 

 
B.5  Contractor Testing 
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each 

base aggregate size, source or classification, and type. 
 
(2) Test gradation once per 3000 tons of material placed. Determine random sample 

locations and provide those sample locations to the engineer. Obtain samples after the 
material has been bladed, mixed, and shaped but before compacting; except collect 3-
inch samples from the stockpile at load-out. Do not sample from material used to 
maintain local traffic or from areas of temporary base that will not have an overlying 
pavement. On days when placing only material used to maintain local traffic or only 
temporary base that will not have an overlying pavement, no placement testing is 
required. 

 
(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the 

split for 7 calendar days in a dry, protected location. If requested for department 
comparison testing, deliver the split to the engineer within one business day. 
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(4) The engineer may require additional sampling and testing to evaluate suspect material 
or the technician’s sampling and testing procedures. 

 
(5) Test fracture for each gradation test until the fracture running average is above the 

lower warning limit. Subsequently, the contractor may reduce the frequency to one test 
per 10 gradation tests if the fracture running average remains above the warning limit. 

 
(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 
 
B.6  Test Methods 
B.6.1  Gradation 
(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 
 Gradation............................................................................................... AASHTO T 27 
 Material finer than the No. 200 sieve.................................................... AASHTO T 11 
 
(2) For 3-inch base, if 3 consecutive running average points for the percent passing the No. 

200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash 
at least one sample out of 10. If a single running average for the percent passing the 
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive 
running average points are again 8.5 percent passing or less. 

 
(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 

standard spec 310 for each base aggregate size, source or classification, and type. Set 
control and warning limits based on the standard specification gradation limits as 
follows: 
1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the 

upper and lower control limits. Warning limits for the No. 200 sieve are set 0.5 
percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent 
within the upper and lower control limits. Upper warning limits for the No. 10, No. 
40, and No. 200 sieves are 1 percent inside the upper control limit. 

 
B.6.2  Fracture 
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 
 
(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There 
are no upper limits. 
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B.6.3  Liquid Limit and Plasticity 
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
 
(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
 
B.7  Corrective Action 
B.7.1  General 
(1) Consider corrective action when the running average trends toward a warning limit. 

Take corrective action if an individual test exceeds the contract specification limit. 
Document all corrective actions both in the project records and on the appropriate 
control chart. 

 
B.7.2  Placement Corrective Action 
(1) Do not blend additional material on the roadbed to correct gradation problems. 
 
(2) Notify the engineer whenever the running average exceeds a warning limit. When 2 

consecutive running averages exceed a warning limit, the engineer and contractor will 
discuss appropriate corrective action. Perform the engineer’s recommended corrective 
action and increase the testing frequency as follows: 
1. For gradation, increase the QC testing frequency to at least one randomly sampled 

test per 1000 tons placed. 
2. For fracture, increase the QC testing frequency to at least one test per gradation 

test. 
 
(3) If corrective action improves the property in question such that the running average 

after 4 additional tests is within the warning limits, the contractor may return to the 
testing frequency specified in B.5.3. If corrective action does not improve the property 
in question such that the running average after 4 additional individual tests is still in 
the warning band, repeat the steps outlined above starting with engineer notification. 

 
(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

 
(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. The 
engineer and contractor will jointly review data, data reduction, and data analysis; 
evaluate sampling and testing procedures; and perform additional testing as required to 
determine the extent of potentially unacceptable material. The engineer may direct the 
contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 
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1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 
percent. 

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more 
than 5.0 percent. 

3. The fracture control limit is exceeded by more than 10.0 percent. 
 
B.8  Department Testing 
B.8.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The 
department will provide the contractor with a listing of names and telephone numbers 
of all QV and IA personnel for the project, and provide test results to the contractor 
within 2 business days after the department obtains the sample. 

 
B.8.2  Verification Testing 
B.8.2.1  General 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing 
personnel must meet the same certification level requirements specified in B.2 for 
contractor testing personnel for each test result being verified. The department will 
notify the contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 
1. One non-random test on the first day of placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 
(3) The department will sample randomly, at locations independent of the contractor’s QC 

work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before compacting; 
except, for 3-inch aggregates, the department will collect samples from the stockpile at 
load-out. The department will split each sample, test half for QV, and retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the department will take no 
further action. If QV test results are nonconforming, add the QV to the QC test results 
as if it were an additional QC test. 
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B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may 
include one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in 
resolving identified deficiencies, the engineer may suspend placement until action is 
taken. Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to 
evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be 

considered when resolving a dispute. 
 
(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
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E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to this work. If the contractor fails to perform the work required under 
this special provision, the department may reduce the contractor’s pay. The department 
will administer pay reduction under the non-performance of QMP administrative item. 

 
(2) For material represented by a running average exceeding a control limit, the 

department will reduce pay by 10 percent of the contract price for the affected Base 
Aggregate bid items listed in subsection A. The department will administer pay 
reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The department 
will determine the quantity of nonconforming material as specified in B.7.2. 

301-010 (20100709) 

13. Traffic Signals General. 

Work under this item shall consist of furnishing and installing all materials for traffic 
signals at CTH JJ & CTH J and CTH JJ & CTH SR intersections in Waukesha County, 
WI, in accordance with the plans and the State of Wisconsin Department of Transportation 
Standard Specifications for Highway and Structure Construction, 2015 Edition, and these 
special provisions. 
 
The contractor shall furnish all materials, which include but are not limited to, the traffic 
signal cabinet and controller, and traffic signal control equipment as listed in the plans (such 
as, pedestal bases, transformer bases, traffic signal standards, poles, monotube poles and 
arms, traffic signal faces, backplates, pedestrian signal faces, pedestrian push buttons, traffic 
signal mounting hardware, video detection system, emergency vehicle preemption system, 
concrete foundations, etc.). Certain materials may be removed and reinstalled; if such items 
are included in this project, these items are identified as “SALVAGED” in the 
Miscellaneous Quantities tables in the plans. 
 
Furnish the engineer with material lists and specifications of all traffic control equipment 
for approval prior to installation. 
 
The contractor is responsible for requesting the electrical service installation or relocation 
from the power company and the county shall pay the installation costs. The contractor shall 
coordinate with the county to verify a county contact person and address to be listed in the 
electrical service application. 
 
The contractor shall stake the proposed locations of traffic signal items 10 days prior to 
starting work so that the locations of the proposed facilities can be approved by the county. 
Any field changes regarding the location of the signal poles, pull boxes, etc. shall be 
approved either by the county or by the county’s on-site construction management 
representative. 
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The contractor shall request an inspection of the underground wiring upon completion of 
its installation and a full inspection of the completed signal installation prior to, or at the 
time of, signal start up testing. This request shall be made to the county at least three 
working days prior to the time of the requested inspection. 

14. Removing Signs. 

Replace standard spec 638.3.4 (2)(3) with the following: 
 
All existing signs are property of Waukesha County. Return these signs, palletized for 
handling with a forklift, to the Waukesha County public works storage facility located at 
1801 Woodburn Rd, Waukesha, WI 53188. Contact the county at least three business days 
in advance to coordinate the shipment. 

15. Electrical Conduit. 

Add the following to standard spec 652.3.1.2: 
 
Any disturbed sidewalk areas resulting from electrical conduit installation shall be 
temporarily replaced on the same day of disturbance with a hot asphalt mix conforming to 
standard spec 465 Asphatlic Surfaces Temporary. The top 8” of excavation shall consist of 
6” of traffic bond or crushed stone and 2” of asphalt temporary patch. Temporary sidewalk 
restoration shall be incidental to conduit installation.  
 
Restoration of disturbed non-pavement areas shall be completed within five days after the 
engineer’s acceptance of backfilling.  
 
All disturbed non-pavement areas shall have four inches of topsoil placed, and the area shall 
be fertilized, seeded and erosion-matted or fertilized and sodded as required, conforming to 
the requirements of standard specs 625, 628, 629, and 630. 
 
The contractor shall directional bore, not trench, in areas of trees, shrubbery, and under 
driveways, sidewalks and streets unless otherwise noted. The root zone limits shall be 
determined by the Waukesha County Engineer and/or Forester. Trenching or excavation for 
pull boxes, signal bases and controller cabinets within the root zone of a tree shall not be 
permitted. The minimum depth of bored conduit within the root zone shall be 30 inches. 
 
The contractor shall strip the minimum length of jacket necessary to make terminations in a 
neat and technically proficient manner. 
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16. Bases. 

Replace standard spec 654.2.1 (3) with the following: 
 
For monotube pole bases, types 10 and 13; furnish anchor rods, nuts, and washers 
conforming to ASTM F 1554, grade 105. Hot-dip zinc coat the entire length of the anchor 
rods, and the nuts and washers conforming to ASTM A 153. Thread at least 8 inches 
(200 mm) of the anchor rod. Use zinc coated nuts manufactured with sufficient allowance to 
allow nuts to run freely on the threads. 

17. Electrical Service Meter Breaker Pedestal (CTH JJ and CTH J), Item 
656.0200.01. 

Add the following to standard spec 656.3.4: 
 
The contractor shall be responsible for electrical service installation or relocation requests. 
The county will be responsible for any charges from We Energies. Electrical utility 
company service installation or relocation and energy cost will be billed to and paid for by 
the maintaining authority. 
 
Install the cabinet base and meter breaker pedestal first, so the electrical utility company 
can install the service lateral. Finish grade the service trench, replace topsoil that is lost or 
contaminated with other materials. 
 
Add the following to standard spec 656.5(3): 
 
Payment is full compensation for grading the service trench and replacing topsoil; and for 
fertilizing, seeding, and erosion-mat to restore the disturbed area of the service trench if 
necessary. 

18. Traffic Signal Face, 12 Inch. 

Add the following to standard spec 658.2.4: 
 
All Light Emitting Diode (LED) traffic signal modules shall meet the Final Approved 
Version of the LED Circular Signal Supplement Purchase Specification produced by ITE. 
The manufacturer shall provide the minimum warranty as stated in the ITE Specifications. If 
the LED fails to function as intended due to workmanship or material defects the LED shall 
be replaced or repaired within the first 60 months from delivery. Also, if the LED signal 
modules exhibit luminous intensities less than the minimum values specified within the first 
36 months the LED shall be replaced or repaired.  
 
All signal head assemblies shall be equipped with LED, cutaway visors, and backplates. The 
visor and backplate shall be a dull black.  
 
Vehicular signal indications shall be 12-inch LED modules as indicated on material list. All 
faces shall give an appearance of an incandescent lamp.  
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19. Monotube Poles Type 10, Item SPV.0060.01; Type 12, Item SPV.0060.02; 
Type 13, Item SPV.0060.03. 

A  Description 
Work under this item consists of furnishing and installing monotube poles. 
 
B  Materials 
Design support structures conforming to the minimum wall thickness the plan details show 
and to AASHTO design and fabrication standards for structural supports for highway 
signs, luminaries, and traffic signals. Use a design life of 50 years. Design to withstand a 
3 second gust wind speed of 90 mph (145 km/h). Do not use the methods of Appendix C 
of those AASHTO standards. 
 
Use Category III criteria for Type 9 and Type 10 Poles. Use Category II criteria for Type 
12 and Type 13 Poles. 
 
For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts. 
 
After welding and before zinc coating, clean the exterior surface of each steel pole free of 
all loose rust and mill scale, dirt, oil or grease, and other foreign substances. 
 
Apply a zinc coating conforming to the process specified for steel sign bridges in standard 
spec 641.2.8. Ensure that the zinc coating is tight, free from rough areas or slag, and 
presents a uniform appearance. 
 
After completing manufacturing, clean the exterior surfaces of each pole free of all loose 
scale, dirt, oil or grease, and other foreign substances. 
 
Provide a reinforced hand hole measuring 4 inches by 6 inches (100 mm by 150 mm) as 
the plans show. Locate the hand hole 18 inches (450 mm) from the bottom of the pole base 
to the center of the door. 
 
For the hand hole, include an access cover mounted to the pole by two ¼”-20 x ¾” 
(m6 x 1.00 x 19 mm) hex-head stainless steel bolts. 
 
Provide a grounding lug complete with mounting hardware, as required, inside the pole as 
the plans show. 
 
Provide access to the grounding lug from the hand hole. Weld the ground lug directly 
opposite the hand hole on the inside wall of the pole. 
 
Equip the top of the shaft with a removable, ventilated cap held securely in place by at 
least 3 ¼” -20 x ¾” (m6 x 1.00 x 19 mm) hex-head stainless steel set screws. 
 
Ensure that all castings are clean, smooth, and with all details well defined and true to 
pattern. 
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Attach base plates firmly to the pole shaft by welding or other approved method. 
 
Provide anchor bolts meeting AASHTO standards applicable to the pole type and loading 
(see SDD 9E 8 for specific pole types). 
 
Provide anchor bolt templates as shown on the standard detail drawings for the concrete 
base to ensure correct alignment of anchor bolts in foundation (see SDD Concrete Base 
Type 10 and Concrete Base Type 13 for specific base types). 
 
C  Construction 
Install poles as specified in the plan details. Secure pole to anchor assembly and document 
tensioning procedures conforming to standard spec 641.3.1.2. 
 
After completing erection using normal pole shaft raking techniques, ensure the centerline 
of the shaft appears vertical. 
 
D  Measurement 
The department will measure Monotube Poles (Type) as each individual pole, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER  DESCRIPTION     UNIT 
SPV.0060.01   Monotube Poles Type 10    Each 
SPV.0060.02   Monotube Poles Type 12    Each 
SPV.0060.03   Monotube Poles Type 13    Each 
 
Payment is full compensation for providing and installing monotube poles including all 
hardware and fittings necessary to install the poles. 

20. Monotube Arms 30-FT, Item SPV.0060.04; 40-FT, Item SPV.0060.05; 45-
FT, Item SPV.0060.06. 

A  Description 
Work under this item consists of furnishing and installing monotube arms. 
 
B  Materials 
Design support structures conforming to the minimum wall thickness the plan details show 
and to AASHTO design and fabrication standards for structural supports for highway 
signs, luminaires, and traffic signals. Use a design life of 50 years. Design to withstand a 
3 second gust wind speed of 90 mph (145 km/h). Do not use the methods of appendix C of 
those AASHTO standards. 
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Use category III criteria for 15 to 30-foot arms. Use category II criteria for 35 to 55-foot 
arms. 
 
For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts. 
 
Base the designs on the completed maximum loading configuration the standard detail 
drawing shows. Along with the materials list, submit a certificate of compliance certifying 
that the arms as furnished, conform to the above structural performance requirements. 
Ensure that the certificate of compliance is on the manufacturer’s letterhead, signed by an 
authorized company officer, and notarized. Send a copy of the certificate and a copy of the 
monotube arm shop drawings to the county engineer. 
 
Furnish monotube arms conforming to the following: 
 

1. Consist of zinc coated steel round or oval members. 
 

2. Have a mounting device welded to the pole end of the monotube arm that 
allows the attachment of the arm to a pole as the plans show. 

 
3. Have stiffeners or gussets if required between the arm tube and the arm 

mounting device to provide adequate strength to resist side loads. 
 

4. Have a clean, uniform natural finish. No paint or other corrosion preventive 
maintenance coating is required. 

 
After welding and before zinc coating, clean exterior surfaces of each arm free of all loose 
rust and mill scale, dirt, oil or grease, and other foreign substances. 
 
Apply zinc coating as specified for sign bridge components in standard spec 641.2.8. 
Ensure that the zinc coating is tight, free from rough areas or slag, and presents a uniform 
appearance. 
 
After manufacturing is complete, clean the exterior surfaces of each pole free of all loose 
scale, dirt, oil, or grease, and other foreign substances. 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Monotube Arms (Length) as each individual arm, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
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ITEM NUMBER  DESCRIPTION     UNIT 
SPV.0060.04   Monotube Arms 30-FT    Each 
SPV.0060.05   Monotube Arms 40-FT    Each 
SPV.0060.06   Monotube Arms 45-FT    Each 
 
Payment is full compensation for providing and installing all materials, including all 
hardware, fittings, mounting devices, shims, and attachments necessary to completely install 
the arms. 

21. Luminaire Arms Steel 8-FT, Item SPV.0060.07. 

A  Description 
Work under this item consists of furnishing and installing steel luminaire arms. 
 
B  Materials 
Design support structures conforming to the minimum wall thickness the plan details show 
and to AASHTO design and fabrication standards for structural supports for highway 
signs, luminaires, and traffic signals. Use a design life of 50 years. Design to withstand a 
3 second gust wind speed of 90 mph (145 km/h). Do not use the methods of appendix C of 
those AASHTO standards. 
 
Use category III criteria if mounted on top of a Type 10 pole and category II criteria if 
mounted on top of a Type 13 pole. 
 
For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts. 
 
Base the designs on the completed maximum loading configuration the standard detail 
drawing shows. Along with the materials list, submit a certificate of compliance certifying 
that the arms as furnished conform to the above structural performance requirements. 
Ensure that the certificate of compliance is on the manufacturer’s letterhead, signed by an 
authorized company officer, and notarized. Send a copy of the certificate and a copy of the 
luminaire arm shop drawings to the department electrical engineer. 
 
Furnish luminaire arms conforming to the following: 
 

1. Consist of zinc coated steel round or oval members. 
 

2. Have a mounting device welded to the pole end of the luminaire arm that 
allows the attachment of the arm to a pole as the plans show. 

 
3. Have stiffeners or gussets if required between the arm tube and the arm 

mounting device to provide adequate strength to resist side loads. 
 

4. Have a clean, uniform natural finish. No paint or other corrosion preventive 
maintenance coating is required. 
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After welding and before zinc coating, clean exterior surfaces of each arm free of all loose 
rust and mill scale, dirt, oil or grease, and other foreign substances. 
 
Apply zinc coating as specified for sign bridge components in standard spec 641.2.8. 
Ensure that the zinc coating is tight, free from rough areas or slag, and presents a uniform 
appearance. 
 
After manufacturing is complete, clean the exterior surfaces of each pole free of all loose 
scale, dirt, oil, or grease, and other foreign substances. 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Luminaire Arms Steel (Length) as each individual arm, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER  DESCRIPTION     UNIT 
SPV.0060.07   Luminaire Arms Steel 8-FT     Each 
 
Payment is full compensation for providing and installing all materials, including all 
hardware, fittings, mounting devices, shims, and attachments necessary to completely install 
the arms. 

22. Clamp-on Luminaire Arms Steel 8-FT, Item SPV.0060.08. 

A  Description 
Work under this item consists of furnishing and installing clamp-on steel luminaire arms. 
 
B  Materials 
Design support structures conforming to the minimum wall thickness the plan details show 
and to AASHTO design and fabrication standards for structural supports for highway 
signs, luminaires, and traffic signals. Use a design life of 50 years. Design to withstand a 
3 second gust wind speed of 90 mph (145 km/h). Do not use the methods of appendix C of 
those AASHTO standards. 
 
Use category III criteria if mounted on top of a Type 10 pole and category II criteria if 
mounted on top of a Type 13 pole. 
 
For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts. 
 
Base the designs on the completed maximum loading configuration the standard detail 
drawing shows. Along with the materials list, submit a certificate of compliance certifying 
that the arms as furnished conform to the above structural performance requirements. 
Ensure that the certificate of compliance is on the manufacturer’s letterhead, signed by an 
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authorized company officer, and notarized. Send a copy of the certificate and a copy of the 
luminaire arm shop drawings to the department electrical engineer. 
 
Furnish luminaire arms conforming to the following: 
 

1. Consist of zinc coated steel round or oval members. 
 

2. Have a clamp-on mounting device to the pole end of the luminaire arm that 
allows the attachment of the arm to a pole at variable angles as the plans show. 

 
3. Provide a field drilled wire access hole after clamp angle has been established. 

 
4. Have a clean, uniform natural finish. No paint or other corrosion preventive 

maintenance coating is required. 
 
After welding and before zinc coating, clean exterior surfaces of each arm free of all loose 
rust and mill scale, dirt, oil or grease, and other foreign substances. 
 
Apply zinc coating as specified for sign bridge components in standard spec 641.2.8. 
Ensure that the zinc coating is tight, free from rough areas or slag, and presents a uniform 
appearance. 
 
After manufacturing is complete, clean the exterior surfaces of each pole free of all loose 
scale, dirt, oil, or grease, and other foreign substances. 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Clamp-on Luminaire Arms Steel (Length) as each individual 
arm, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER  DESCRIPTION     UNIT 
SPV.0060.08   Clamp-on Luminaire Arms Steel 8-FT  
 Each 
 
Payment is full compensation for providing and installing all materials, including all 
hardware, fittings, mounting devices, shims, and attachments necessary to completely install 
the arms. 
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23. Traffic Signal Controller and Cabinet (CTH JJ and CTH J), Item 
SPV.0060.09. 

A  Description 
This specification describes furnishing and installing a fully equipped and operational 
NEMA TS2 Type 2 traffic signal control cabinet. 
 
B  General Requirements 
B.1 General 
Furnish and install equipment and assemble the cabinet conforming to the latest revision of 
NEMA Standards Publication TS 2-2003, Traffic Controller Assemblies with NTCIP 
Requirements, National Electrical Manufacturers Association, hereinafter called NEMA 
TS2 Standard, except where modified in this specification. All work shall conform to the 
Wisconsin State Electrical Code (WSEC). All work shall conform to standard spec 651, as 
supplemented or modified in this specification. 
 
Provide cabinets designed for TS2 Type 2 operation. Pre-wire cabinets for a minimum of 
sixteen phases as specified herein. 
 
Furnish and install at no extra cost any equipment and materials not specifically described 
but required in order to perform the intended functions in the cabinet. 
 
Install the cabinet on the foundation and terminate all connections. Test for correct 
operation. 
 
B.2 Definitions 
Contractor or vendor – the firm under contract with the county or other entity for 
furnishing and installing the traffic signal cabinet 
 
Construction contractor – the firm under contract with the county or another entity to 
construct a roadway facility. The construction contractor may designate a subcontractor, 
such as an electrical subcontractor, to represent them with regards to the signal cabinet 
installation. 
 
County – Waukesha County 
 
Manufacturer – the firm that builds or produces the traffic signal equipment other than the 
cabinet. For example, the “controller manufacturer” 
 
C  Cabinet 
C.1 Design 
Furnish a door-in-door ground mounted (without anchor bolts) aluminum cabinet of clean-
cut design and appearance. Provide a cabinet of minimum size 44 inches wide, minimum 
24 inches deep and minimum 52 inches to maximum 60 inches high. The size of the 
cabinet shall provide ample space for housing the controller, all of the associated devices 
which are to be furnished with the controller, all other auxiliary devices herein specified, 
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and all equipment to be furnished and installed by others as listed in the Description 
section of this specification. 
 
The cabinet shall comply with the environmental and operating standards outlined in the 
NEMA TS2 Standard. The cabinet shall provide reasonable vandalism protection. The 
cabinet shall have a NEMA 3R rating. 
 
Construct the cabinet from type 5052-H32 aluminum with a minimum thickness of 
0.125 inches. Furnish the cabinet with a natural, uncoated, aluminum finish inside and 
outside. Continuously weld all seams. The surface shall be smooth, free of marks and 
scratches. Use stainless steel for all external hardware. 
 
On the top of the cabinet, incorporate a 1-inch slope toward the rear to prevent rain 
accumulation. Incorporate a rain channel into the design of the main door opening to 
prevent liquids from entering the enclosure. 
 
Include an exhaust plenum with a vent screen into the roof of the cabinet. Perforations in 
the vent screen shall not exceed 0.125 inches in diameter. 
 
Equip the lower section of the cabinet door with a louvered air entrance. The air inlet shall 
be large enough to allow sufficient air flow per the rated fan capacity. Louvers must satisfy 
the NEMA rod entry test for Type 3R ventilated enclosures. Secure a washable, fiberglass, 
removable air filter to the air entrance. The filter shall fit snugly against the cabinet door 
wall. Attach an aluminum, easily removable, gasketed cover over the air filter and louver. 
 
C.2 Doors 
The cabinet door opening shall be a minimum of 80 percent of the front surface of the 
cabinet. The main door and police door-in-door shall each close against a weatherproof 
and dust-proof, closed-cell neoprene gasket seal. The gasket material for the main door 
shall be a minimum of 0.188 inches thick by 1.00 inch wide. The gasket material for the 
police door shall be a minimum of 0.188 inches thick by 0.500 inches wide. Permanently 
bond the gaskets to the cabinet. 
 
Equip the main door with a three-point latching mechanism. The upper and lower locking 
points of the latching mechanism shall each have a pair of nylon rollers. The handle on the 
main door shall utilize a shank of stainless steel 3/4 inches minimum diameter. The handle 
shall include a hasp for the attachment of an optional padlock. The cabinet door handle 
may turn either clockwise or counterclockwise to open, and shall not extend outwards past 
the edge of the door at any time. Position the lock assembly so the key will not cause any 
interference with the handle, or a person’s hand on the handle, when opening the cabinet 
door. 
 
Include on the main door a solid stainless steel rod stop and catch mechanism capable of 
rigidly holding the door open at approximately 90, 120, and 180 degrees under windy 
conditions. The operator must be able to engage and disengage the catch with a shoed or 
booted foot. 
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The main door hinge shall be a one-piece, continuous piano hinge with a minimum 
0.25 inch stainless steel pin running the entire length of the right side of the door (right-
handed). Attach the hinge in such a manner that no rivets or bolts are exposed. 
 
Equip the main door with a brass Corbin tumbler lock No. 2, swing away dust cap, and 
provide two keys No. 2. Equip the police door-in-door with a standard police lock and 
provide one key.  
 
Electrically bond the door to the rest of the cabinet with a braided copper grounding 
conductor. The length of the grounding conductor shall allow the door to swing fully open, 
without using the stop bar, without stretching or breaking the grounding conductor. The 
grounding conductor shall not interfere with normal door operation. 
 
Provide a door switch for the main cabinet door. When the door is opened the switch shall 
send a signal to the controller sufficient for the controller to log an alarm. 
 
C.3 Shelves and Mountings 
Mount a minimum of three vertical "C" channels, compatible with Unistrut channel nuts, 
on each interior side wall of the cabinet for the purpose of mounting the cabinet 
components. The channels shall accommodate spring mounted nuts or studs. Install three 
vertical "C" channels or three slotted rails on the interior back wall of the cabinet. All 
mounting channels and rails shall extend to within 7 inches of the top and bottom of the 
cabinets and shall be of sufficient strength to rigidly hold specified shelves and equipment. 
 
Provide two full-width, 11-inch deep, fully adjustable, aluminum shelves to support the 
controller and other equipment. Mount the lower shelf at a height above the bottom of the 
cabinet such that the shelf and attached drawer does not interfere with the ability to tilt the 
terminal facility forward on its hinges for maintenance purposes. Mount the top shelf at 
least 13 inches above the surface of the lower shelf. 
 
Locate the controller and Malfunction Management Unit (MMU) on the top shelf. Locate 
the loop detector racks and other auxiliary equipment on the lower shelf. The power 
supply may be mounted on either shelf. 
 
Provide an under-shelf drawer under the lower shelf. The drawer shall be approximately 
20 inches wide and the full depth of the shelf. The drawer shall operate easily and 
smoothly, and shall have a stop to prevent inadvertently pulling the drawer out of its 
support. Design the stop to allow purposeful complete removal of the drawer without the 
use of tools. 
 
C.4 Auxiliary Cabinet Equipment 
Ventilate the cabinet by means of a 120 VAC, 60HZ, tube axial compact type fan located 
in the top of the cabinet plenum. The fan’s free delivery airflow shall be equal to or greater 
than 100 cubic feet per minute. The magnetic field of the fan motor shall not affect the 
performance of control equipment. The fan bearings shall operate freely. The fan unit shall 
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not crack, creep, warp, or have bearing failure within a seven year duty cycle. The 
maximum noise level shall be less than 40 decibels. The fan unit shall be corrosion 
resistant. The thermostat's turn on setting shall be adjustable from 90 to 120 degrees F. The 
fan shall run until the cabinet temperature decreases below the turn-on temperature setting 
by approximately 30 degrees F. The fan shall be fused. 
 
Mount an incandescent lamp and socket in the cabinet to sufficiently illuminate the field 
terminals. Wire the lamp to a 15-amp ON/OFF toggle switch mounted on the rear cover of 
the police panel as specified in the Cabinet Switches section of this specification. 
 
Provide a 250 watt element heater. Install the heater on the face of the aluminum, louvered 
air filter cover such that feed air is supplied through the cover. Provide a protective, 
ventilated cover over the heater. Provide a cord and twist-off plug to an electrical 
receptacle on the cabinet door. Provide a thermostat with an adjustable setting from 0 to 
100 degrees F. Install the thermostat on the interior ceiling of the cabinet well away from 
the cabinet light or any heat source. Provide a thermal limit switch to prevent the heater’s 
protective cover from exceeding 170 degrees F. 
 
D  Terminals and Facilities 
D.1 Terminal Facility 
The terminal facility panel shall be constructed from 5052-H32 brushed aluminum of 
0.125 inches minimum thickness and formed so as to eliminate any flexing when plug-in 
components are installed. 
 
Mount the bottom of the terminal facility a minimum of nine inches from the bottom of the 
cabinet. Hinge the terminal facility at the bottom to allow easy access with simple tools to 
all wiring on the rear of the panel. It shall not be necessary to remove the lower shelf, the 
shelf drawer, or any shelf-mounted equipment to hinge down the terminal facility. Provide 
sufficient slack in the load bay wiring to allow for dropping the load bay. 
 
Fully wire the terminal facility with sixteen load switch sockets: eight phases of vehicular, 
four phases of pedestrian, and four phases of overlap operation; eight flash transfer relay 
sockets; one flasher socket; and two terminal facility Bus Interface Unit (BIU) rack slots. 
The use of printed circuit boards is not acceptable on the terminal facility, except printed 
circuit boards are acceptable for the BIU interface with the load bay. Position the 16 load 
switch sockets in two horizontal rows of eight sockets each. Support the load switches and 
flasher by a bracket or shelf extending at least three inches from the terminal facility. 
 
Label all terminals, load switches, and flash transfer relay sockets. Label reference 
designators by silk-screening on the front and rear of the terminal facility to match 
drawing designations. 
 
Provide rack mounted BIU’s. Provide a dual-row, 64-pin female DIN 41612 Type B 
connector for each BIU rack position. Provide card guides for both edges of the BIU. 
Terminal and facilities BIU mounting shall be an integral part of the terminal facility. 
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Provide two each 16-channel, 8-position, TS2 detector racks, each with an integrally 
mounted BIU mounting. Racks shall be addressable. Power each detector rack by the 
cabinet power supply. Fasten the loop detector racks towards the left side of the lower 
shelf. 
 
For BIU rack connectors, provide pre-wired address pins or jumper plugs corresponding to 
the requirements of the NEMA TS2 Standard. The address pins or jumper plugs shall 
control the BIU mode of operation. BIUs shall be capable of being interchanged with no 
additional programming. 
 
For the terminal facility, contain all field wires within one or two rows of horizontally-
mounted Marathon heavy duty terminal blocks. Terminate all field output circuits on an 
unfused terminal block with a minimum rating of 10 amps. Use mechanical connector lugs 
rated for copper wire. Angle the lower section of the terminal block out from the back of 
the cabinet at approximately a 45 degree angle. 
 
Identify all field input/output (I/O) terminals by permanent alphanumeric labels. All labels 
shall use standard nomenclature per the NEMA TS2 Standard. 
 
All field flash sequence programming at the field terminals shall be able to be 
accomplished with the use of only a screwdriver. 
 
Wire field terminal blocks to use three positions per vehicle or overlap phase (green, 
yellow, red). 
 
Wire one RC network in parallel with each flash transfer relay coil. 
 
Permanently label all logic-level, NEMA-controller and MMU input and output 
terminations on the terminal facility. Identity the function of each terminal position on the 
cabinet drawings. 
 
Terminal blocks for DC signal interfacing shall have a number 6-32 x 7/32 inch screw as 
minimum. Functions to be terminated shall be as specified in the listing of Input/ Output 
Terminals in Section 5 of the NEMA TS2 Standard. 
 
Conform all terminal facility and cabinet wiring to the Wisconsin State Electrical Code 
(WSEC). The green/ walk, yellow, and red/ don't walk load switch outputs shall be 
minimum 16 gauge wire. The MMU (other than AC power), controller I/O, and logic 
ground shall be minimum 22 gauge wire. All wire colors shall be consistent in all cabinets 
furnished in one order. 
 
D.2 Auxiliary Panels 
D.2.1 Vehicle Detection Interface Panel 
Provide a 32-position interface panel or two 16-position panels. Each interface panel shall 
allow for the connection of 32 or 16 independent field loops, respectively. The panels shall 
have barrier strip type terminals using 8-32 screws and be rated for 20 inch pounds of 
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torque. Provide a ground bus terminal between each loop pair terminal to provide a 
termination for the loop lead-in cable ground wire. Secure the interface panels to a 
mounting plate attached to the left interior side wall of the cabinet. 
 
Provide a cable consisting of 20 AWG twisted pair wires to enable connection to and from 
the interface panel to a detector rack. The twisted pair wires shall be color-coded wires. 
Provide a cable of sufficient length to allow the detector rack to be placed on either shelf. 
 
Identify all termination points by a unique number silk screened on the panel. 
 
D.2.2 Intersection Lighting 
Provide an intersection lighting control panel as described. The intersection lighting 
control panel shall consist of an aluminum panel 0.125 inches thick and approximately 
5 inches by 10 inches. Determine the actual panel size by the cabinet’s mounting rail 
placement. Attach to the panel a 2 pole-30 amp contactor-120vac coil (Square 
D #8910DPA32V02 or equal), and a heavy duty six position terminal block (Marathon 
DJ1606 or equal). Use wire sizes 10AWG for power and load wiring, and 16AWG for 
control wires. Wire the terminal strip as follows: 
 

1. Control coil 
2. L1 in 
3. L2 in 
4. Neutral in and control coil 
5. L1 out 
6. L2 out 
 

Protect each output by a MOV (V150LA20A) wired between the output and neutral. 
Include a photo control (Intermatic #K4021C or equal). Mount the photo control just 
above the cabinet door and approximately 12 inches from the right side of the cabinet. 
Wire the photo control to a 3 position terminal strip using 16AWG wire color coded to 
match the photo control wiring connected to the intersection lighting control panel. 
 
D.3 Conductors and Cabling 
All conductors in the cabinet shall be copper 22 AWG or larger. All 14 AWG and smaller 
wire shall conform to MIL-W-16878/1, Type B, 600V, 19-strand tinned copper. The wire 
shall have a minimum of 0.010 inches thick PVC insulation without clear nylon jacket and 
rated to 105 degrees Celsius. All 12 AWG and larger wire shall be UL or NRTL listed 
THHN/THWN 90 degrees Celsius, 600V, 0.020 inches thick PVC insulation, and clear 
nylon jacketed. 
 
Provide controller and MMU cables of sufficient length to allow the units to be placed on 
either cabinet shelf in the operating mode. Connecting cables shall be sleeved in a braided 
nylon mesh. Exposed tie-wraps and interwoven cables are unacceptable. 
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Provide the cabinet configuration with enough SDLC RS-485 Port 1 communication 
cables to allow full capabilities of that cabinet. Each communication cable connector shall 
be a 15-pin metal shell D subminiature type. The cable shall be a shielded cable suitable 
for RS-485 communications. Secure all connecting cables and wire runs by mechanical 
clamps. Stick-on type clamps are not acceptable. 
 
Pre-wire the terminal facility for a Type 16 MMU. 
 
All wiring shall be neat in appearance. Stow excess cable behind the terminal facility or 
below the shelves in order to allow easy access to the terminal facility and cabinet 
components. All cabinet wiring shall be continuous from its point of origin to its 
termination point. Butt type connections/splices are not acceptable. 
 
Wire the grounding system in the cabinet into three separate circuits: AC Neutral, Earth 
Ground, and Logic Ground. 
 
Optoisolate all pedestrian pushbutton inputs from the field to the controller through the 
BIU and operate at 12 VAC. 
 
Hook or loop all wire, size 16 AWG or smaller, at solder joints around the eyelet or 
terminal block post prior to soldering to ensure circuit integrity. Lap joint soldering is not 
acceptable. 
 
D.4 Cabinet Switches 
Locate the following switches on a maintenance panel on the inside of the cabinet door: 
 

a. Controller On/Off 
b. Cabinet Light 
c. Stop Time (Three Position) 
d. Manual Detector Switches (Three Position) 
 

Position Switch Label  Function 
Upper  Stop Time  Place stop time on the controller 
Center  Run   Remove the stop time input to the controller 
Lower  Normal  Connects the MMU to the controller stop 

time input 
 

Locate the following switches behind the police access door: 
 

a. Signal/Off 
b. Flash/Normal 
c. Hand/ auto 
d. Coiled hand control and cable 
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The above switches shall function as follows: 
 

Off: Signals Dark 
Signal: Signals On and operating as follows: 
 
Auto     Hand 
Flash:  Signals Flash  Signals Flash 
Normal: Signals Normal Signals Advance by use of hand 
control 

 
Provide manual detector switches. Provide a minimum of 16 vehicle detector switches, and 
four pedestrian detector switches. The switches shall be spring loaded and automatically 
return to the center position. Wire the vehicle detector switches to detector BIU slot 1. 
Wire the pedestrian switches to the T&F BIU slot 1. The switches shall operate as follows: 
 

Position Function 
Up  Detector Disabled 
Center  Detector Enabled 
Down  Detector Called 

 
E  Power Panel 
E.1 Design 
The power panel shall consist of a separate module, securely fastened to the interior right 
side wall of the cabinet. Wire the power panel to provide the necessary power to the 
cabinet, controller, MMU, cabinet power supply, and all auxiliary equipment. Manufacture 
the power panel from 0.090-inch, 5052-H32 aluminum. Panel layout shall facilitate field 
inspection and maintenance accessibility without excessive disassembly or special tools. 
 
Provide a light, tough, transparent, weather-resistant, non-yellowing, thermoplastic cover, 
rigidly mounted over the full power panel, with access holes for circuit breakers and other 
equipment, and open on the sides for ventilation. 
 
E.2 Bus Bar 
Provide a minimum 20-position neutral bus bar capable of connecting three #12 AWG 
wires per position. 
 
E.3 Circuit Breakers 
House in the power panel the following vertically mounted, single pole, 120 volts AC, 60 
Hertz, circuit breakers, with the ON position being up: 
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• One 30-amp signal breaker. This breaker shall supply power for all cabinet 
functions not powered through one of the other breakers or fuses listed below. 
Streetlights will be powered from outside the cabinet in the meter breaker pedestal. 
This breaker shall feed a signal bus supplied through a solid state bus relay and a 
radio interference line filter. The bus relay, in all cases, shall be a solid state 
contactor and shall not be jack mounted. Breakers shall be thermal magnetic type, 
UL or NRTL listed, with a minimum of 22,000 amp interrupting capacity. 

 
• One 15-amp auxiliary breaker. This breaker shall supply power to the fan and 

heater. 
 

• One 10-amp breaker. This breaker shall supply power for control equipment: 
controller, MMU, and cabinet power supply. 

 
• One 20-amp circuit breaker for future use. 

 
Power the cabinet light through the GFI fuse, not a circuit breaker. 
 
E.4 Radio Interference Suppressor 
Equip each control cabinet with a single radio interference suppressor (RIS) of sufficient 
ampere rating to handle the load requirements. Install the RIS at the input power point. 
The RIS shall minimize interference in both the broadcast and the aircraft frequencies, and 
shall provide a maximum attenuation of 50 DB over a frequency range from 200 KHZ to 
75 MHZ, when used in connection with normal installations. The RIS shall be 
hermetically sealed in a substantial metal case filled with a suitable insulating compound. 
The terminals shall be nickel-plated brass studs of sufficient external length to provide 
space to connect two #8 AWG wires and shall be so mounted that they cannot be turned in 
the case. Ungrounded terminals shall be properly insulated from each other, and shall 
maintain a surface leakage distance of not less than 6.35 mm between any exposed current 
conductor and any other metallic parts. The terminals shall have an insulation factor 
of 100-200 megohms dependent upon external conditions. The RIS shall be rated 
at minimum 50 amperes. Design the RIS for operation on 115 VAC +/- 10%, 60HZ, 
single-phase circuits, and to meet the standards of UL or a NRTL and Radio 
Manufacturer's Association. 
 
E.5 Bus Relay 
Provide a normally-open, 60 amp, solid state relay. 
 
E.6 Surge Protector 
Install a plug-in type EDCO SHA-1250, or Atlantic/Pacific approved equal, surge 
protector across the load terminal of the 10-amp circuit breaker. Install a General Electric 
Varistor, catalog #V130PA20A, at the load terminals of the circuit breaker from the hot 
line to the grounded current carrying neutral conductor. 
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E.7 Power receptacles 
Mount a 120 VAC 20 amp, NEMA 5-20R GFCl duplex convenience outlet at each of 
these two locations: 
 

• On the interior right side wall above the power panel. The outlet shall be fully 
operational and fuse protected. 

 
• Near the power panel where it will not interfere with power panel maintenance. 

This outlet is to be wired by field installation personnel. 
 
E.8 Suppressors and RC Network 
Provide a suppressor for each 120 VAC circuit that serves an inductive device, such as a 
fan motor or a mechanical relay, to protect the controller's solid state devices from 
excessive voltage surges. Such suppressors shall be in addition to the surge protector at the 
input power point. Wire one RC network in parallel with each inductive device. 
 
F  Auxiliary Devices 
F.1 Load Switches 
Provide 16 solid state load switches conforming to the requirements of section 6.2 of the 
NEMA TS2 Standard. 
 
F.2 Flashers 
Provide one solid state flasher conforming to the requirements of section 6.3 of the NEMA 
TS2 Standard. 
 
F.3 Flash Transfer Relays 
Provide four flash transfer relays conforming to the requirements of section 6.4 of the 
NEMA TS2 Standard. 
 
F.4 Inductive Loop Detector Units 
Provide the quantity of inductive loop detector units required by the plans and conforming 
to the requirements of section 6.5 of the NEMA TS2 Standard for 2-channel, rack mount 
detector units, type C. Install all required units in one detector rack. 
 
F.5 Cabinet Power Supply 
Provide one cabinet power supply with each cabinet conforming to the requirements of 
section 5.3.5 of the NEMA TS2 Standard. Provide LED indicators for the 12 VDC, 
12 VAC, and 24 VDC outputs. Provide jack plugs on the front panel for access to the 
+24 VDC for test purposes. 
 
G  Bus Interface Units (BIU) 
Provide three BIUs conforming to the requirements of section 8 of the NEMA TS2 
Standard. Provide two BIUs with the main panel and one BIU with one of the detector 
racks. 
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H  Malfunction Management Unit (MMU) 
Provide one shelf-mountable, 16 channel, solid-state MMU with Ethernet capability. The 
MMU shall meet the requirements of Section 4 of the NEMA TS2 Standard. 
The MMU shall be capable of the following: 
 

• Detecting simultaneously active inputs of Green (Walk), Yellow, or Red (Don’t 
Walk) on the same channel. 

 
• Determining if the field signal input states detected as active or inactive by the 

MMU correspond with the data provided by the Controller Unit. 
 

• Monitoring an optional external watchdog output from a Controller Unit or other 
external cabinet device. 

 
• Monitoring an intersection with up to four approaches using the Flashing Yellow 

Arrow (for protected/permissive left and right turn movements). 
 

• Event logging for the following; AC Line log, Prior/Previous Faults log, and 
Monitor Reset Log. All log entries shall include a date and time stamp. 

 
• All monitor functions shall be capable of being programmed through the front 

panel, without the need for computers or special programs cards. 
 

• A built-in Diagnostic Wizard shall be provided that displays detailed diagnostic 
information regarding the fault being analyzed. This mode shall provide a concise 
view of the signal states involved in the fault, pinpoint faulty signal inputs, and 
provide guidance on how the technician should isolate the cause of the 
malfunction. 

 
The MMU shall have an LCD display that allows for viewing of log files and field 
indications, as well as the viewing and setting of date and time and configuration 
parameters. 
 
I  Traffic Signal Controller 
The traffic signal controller provided shall be a Siemens m50 series model 
EPAC3108M52, compatible with the NEMA TS2 Type 2 specifications. 
 
I.1 Firmware 
Provide installed in the controller current, fully operational, controller firmware and 
software sufficient for the controller to perform all functions shown on the plans, sequence 
of operation plan sheet, specifications, and signal timing plan for the local intersection. 
Provide all software licenses. 
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The firmware and software shall be compatible with and able to fully communicate with: 
 

• All phase sequences used by the county, including flashing yellow for both left and 
right turns. 

 
• Communications, closed loop, and on-street control software designed for use with 

the provided controller and provided under separate bid items. 
 

• Both the controller and the MMU 
 

• County PC laptop and desktop computers with Windows XP and Windows 7 
operating systems. 

 
• Backwards compatibility with older traffic signal controllers and software 

produced by the controller manufacturer and installed in county traffic signals 
since 2000. 

 
• The supplier’s multi-level central operation software programs for potential future 

Application. 
 
I.2 Features / Functions 
I.2.1 General 
Provide shelf-mounted controller units. 
 
Provide intersection controller units with up to 16-phase operation plus 16 programmable 
overlaps regardless of whether or not preemption, coordination, or other special 
programming is used. 
 
Provide a four-ring, programmable for both single and dual entry concurrent timing, nine-
phase frame or equivalent. Provide volume density timing for eight phases and pedestrian 
timing for all phases. Provide MUTCD flash capability. All controls shall be in accordance 
to the NEMA TS2 Standard. 
 
All controller timing parameters shall be fully programmable from the front panel 
keyboard inputs, and memory storage features shall be non-volatile under power-off 
conditions for at least thirty days. A security code must be entered before any timing 
parameters can be changed. The locking, non-locking detection mode and per phase recall 
shall also be accessible on the front panel. 
 
Provide a data key port on the controller to load and store intersection programming. 
 
Internally buffer all logic circuit inputs to withstand transients and noise, such as might 
result from normal usage, without damage to any mechanism components. 
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I.2.2 Front Panel Display 
Provide a display panel on the front panel consisting of a backlit alphanumeric LCD 
display. The face of the display shall be scratch, chemical, and solvent resistant. The 
operator shall access the controller through a menu system. By selecting various menu 
options, real time operational status or stored parameter tables shall be presented to the 
operator. 
 
Show on the LCD display, in addition to information required elsewhere: 
 

• The status of each signal phase on. 
• The interval status. 
• Phase termination information. 
• The presence of vehicular and pedestrian calls for each phase. 

 
I.2.3 Timing 
The passage timer shall time concurrently with the minimum green timer, such that the 
duration of the minimum green time is directly adjustable and is independent of the 
passage time setting. 
 
In the dual-ring application, no more than two phases shall be permitted to time 
concurrently, and no more than one phase per ring. Provide barrier protection against 
concurrent timing of two conflicting phases; no phases assigned to one side of the barrier 
shall be permitted to time concurrently, if a conflict will occur. Service calls on a single 
entry basis. Both rings shall cross the barrier simultaneously in accordance to the 
following logic: 
 

• Phases timing concurrently shall terminate simultaneously if both have a gap-out 
due to excessive time between actuations. 

• Phases timing concurrently shall terminate simultaneously if both have a maximum 
timeout.  

• Phases timing concurrently shall terminate simultaneously if one has a gap-out and 
the other has a maximum time-out. 

• In the event that one phase has not achieved a gap-out or maximum time-out, the 
other gapped-out phase shall be permitted to leave the gapped-out condition and 
retime an extension when an actuation is received. 

 
Controllers shall not accept any operator input or stored timing parameters that would 
result in intervals shorter than the following: 
 

• Yellow clearance - 3.0 seconds 
• Standard minimum walk - 4.0 seconds 
• Preemption minimum walk = 0.0 seconds 
• Minimum pedestrian clearance - 6.0 seconds 
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At the beginning of each of the above intervals, the controller shall check the previously 
stored data against these minimums. If an operator attempts to load an incorrect timing 
parameter the controller unit shall output a unique error code on the front panel display. As 
an alternate to minimum timing control a coded keyboard entry security feature may be 
provided. 
 
I.2.4 Manual (Police) Control 
If manual control is used, actuation of the manual control shall permit manual advance of 
the Walk, Pedestrian Clearance, and Green interval terminations only. Manual termination 
of Yellow or All-Red clearance intervals shall not be permitted. 
 
I.2.5 Coordination 
The controller shall be capable of operation in progressive coordination systems and 
mutual coordination and shall contain, but not be limited to, the following external inputs, 
with all functions brought out: 
 

• Vehicle/Pedestrian Detectors (per phase) 
• Pedestrian Omit (per phase) 
• Phase Omit (per phase) 
• Hold (per phase) 
• Omit Red Clearance (per ring) 
• Internal Maximum Inhibit (per ring) 
• Maximum II (per ring) 
• Red Rest (per ring) 
• Stop Timing (per ring) 
• Force-Off (per ring) 
• Select Minimum Recall (per controller) 
• Manual Control (per controller) 
• Semi-Modes (per controller) 
• External Start (per controller) 

 
I.2.6 Diagnostic Program 
Provide a diagnostic program prepared by the manufacturer of the controller unit which 
will demonstrate the proper operation of all of the inputs, outputs, controls and indicators 
in the controller, and have visual confirmation on the front panel. The diagnostic program 
shall be resident in each controller. The controller shall continuously run a diagnostic 
routine in the background to assure unit integrity. 
 
I.2.7 Message Logging 
Provide user programmable, data logging of local events or alarm events including, but not 
limited to: Conflict Flash, Remote Flash, Local Flash, Controller Voltage Monitor, 
Detector Failure, On Line and Data Change. The time and date shall be recorded as a part 
of the message logged. The logging function shall be resident in the controller unit. The 
logging function shall be viewed from the front panel LCD display. If the logging function 
cannot be viewed from the front panel LCD display, it shall be performed by supplemental 
auxiliary equipment supplied with this specification. 
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I.2.8 Closed Loop Operation 
The controller shall be able to be used in a closed loop system using twisted pair copper, 
single mode fiber, multimode fiber, or wireless radio to connect to compatible equipment. 
 
I.2.9 RS-232 Interface and Ethernet Port 
Provide a RS-232C interface and connector for interconnecting to a conflict monitor, 
printer, another like controller unit, or a local personal computer, as well as a remote 
personal computer through an external modem. A modem is not required to be provided 
with this specification. Include Ethernet communications capability as a standard feature 
and provide an Ethernet port. Ports shall be on the front panel of the controller. 
 
J  Documentation 
J.1 Cabinet Intersection Wiring Diagrams 
For each individual cabinet ordered, within 10 calendar days after receipt of the 
procurement order, furnish to the county’s traffic engineer two sets of 22X34-inch detailed 
printed cabinet intersection wiring diagrams for information only. 
 
At the time of the cabinet delivery, furnish to the county’s traffic engineer two sets 
of printed 22X34-inch cabinet intersection wiring diagrams per cabinet. Printing the 
22X34-inch sheet in smaller sizes is not acceptable. Leave a third drawing in the under-
shelf drawer in the signal cabinet. After cabinet acceptance is complete, if any cabinet 
wiring changes were made, revise the cabinet wiring diagrams, leave one drawing in the 
under-shelf drawer in the signal cabinet, and furnish to the county’s traffic engineer two 
sets of as-built printed cabinet wiring diagrams per cabinet. If no changes were made from 
time of cabinet delivery, notify the county’s traffic engineer in writing. 
 
J.2 MMU and Controller Programming 
At the time of cabinet delivery, furnish to the county’s traffic engineer two printed copies 
of the MMU programming and two copies of the signal timing in the traffic signal 
controller. Leave a third copy in the under-shelf drawer in the signal cabinet. After cabinet 
acceptance is complete, if any MMU or controller timing changes were made, revise the 
documents, leave one copy in the under-shelf drawer in the signal cabinet, and furnish to 
the county’s traffic engineer two copies per cabinet. If no changes were made from time of 
cabinet delivery, notify the county’s traffic engineer in writing. 
 
J.3 Manuals 
At the time of the cabinet delivery, furnish to the county’s traffic engineer one set of 
installation, operations, and maintenance manuals per cabinet including each type of 
equipment in the cabinet. The manuals shall as a minimum include the following 
information: 
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• Table of contents. 
• Operating procedure. 
• Step-by-step maintenance and trouble-shooting information for the entire 

assembly. 
• Schematic diagrams. 
• Pictorial diagrams of parts locations. 
• Itemized parts lists with parts numbers. 
• Theory of operation. 
• Maintenance checklists. 

 
The itemized parts lists shall include the manufacturer’s name and parts number for all 
components (such as IC, diodes, switches, relays, etc.) used. The list shall include 
crossreferences to parts numbers of other manufacturers who make the same replacement 
parts. 
 
For each of the traffic signal controller and MMU, in addition to the above manual 
requirements, furnish one reference manual for the processor and components proposed to 
perform the controller and MMU functions. Include a complete set of schematics for the 
controller, MMU, and any auxiliary circuit boards either in the reference manual or in a 
separate volume. In addition, furnish a written narrative describing the controller and 
MMU operation and front panel configuration, and a conceptual flow chart illustrating the 
control logic for comparison with these specifications. The narrative shall include a 
discussion of any limitation or exceptions to the performance described in these 
specifications, and a discussion of any control capabilities provided in addition to that 
required in these specifications. 
 
K  Cabinet Delivery 
The construction contractor will provide the traffic signal specifications and plans, 
including the sequence of operation, to the contractor. The vendor shall determine the 
required cabinet equipment and assembly requirements from the plans and specifications 
and provide the county’s traffic engineer a list of procurement items. The county’s traffic 
engineer will approve or request resubmittal of the procurement items list prior to the 
cabinet being built. 
 
Provide the list of procurement items to the county’s traffic engineer a minimum of 
30 days before the cabinet is scheduled to be installed in the field. The vendor is 
responsible for coordinating with the project construction contractor to determine the 
scheduled cabinet installation date. Cabinets shall be completed, delivered, and accepted 
within 50 calendar days after the county’s traffic engineer approves the procurement item 
list. 
 
If the county makes a modification to any cabinet order before the entire cabinet is 
completely built in the vendor’s shop, the delivery time does not change. If the county 
accepts a vendor requested cabinet order or other modification at any time, the delivery 
time does not change. All cabinet modifications will be made without additional cost to the 
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county, except if an additional equipment item is added at the county’s request and the 
additional item is not to remedy any contractor or vendor error. 
 
The contractor shall deliver the fully wired and equipped cabinets to the intersection where 
the cabinet will be installed, or other site as designated by the county or the project 
construction contractor. The contractor is responsible for arranging the unloading of the 
cabinet. 
 
When the county exercises its right to test a cabinet in the county’s shop as described in 
the Acceptance Testing section of this specification, deliver the cabinet to the location 
specified by the county’s traffic engineer. When the testing is complete, pick up the 
cabinet from the shop within three business days of notification. 
 
The contractor is notified that delivery times and schedules may be changed or delayed at 
any time for any reason. The contractor may be required to store completed cabinets at 
their facility for extended periods of time. 
 
L  Acceptance Testing 
Complete on-site traffic signal acceptance testing in the presence of the county. The 
acceptance testing will occur after the signal cabinet is fully installed at the project 
intersection and before the traffic signal is turned on. The construction contractor and the 
county will determine the time for the acceptance testing. In addition to the cabinet as 
specified in this specification, add-on accessory items, traffic signal interconnect, system 
communication, and closed loop system operation are included in the acceptance testing. 
 
Provide an IMSA certified Traffic Signal Bench Technician, Level II or an IMSA certified 
Traffic Signal Field Technician, Level II with a minimum of three years’ experience in 
construction and operation of traffic signal cabinets similar to the cabinets specified in this 
specification. Alternatively, provide a technician or electrician with a minimum of three 
years’ experience in construction and operation of traffic signal cabinets similar to the 
cabinets specified in this specification. The technician or electrician shall be on-site during 
the entire acceptance testing, and shall be capable and equipped to make in-field revisions 
/ repairs to the signal cabinet and controller to conform to this specification. 
 
Upon successful completion of the acceptance testing as determined by the county, a 
30-day conditional acceptance of the signal cabinet will be provided to the contractor. 
Should the cabinet within the 30-day conditional acceptance period fail to perform in any 
way as determined by the county, the contractor shall repair the cabinet to bring it into 
conformance with this specification and the acceptance testing shall be repeated. Repair 
times shall conform to the warranty service response times in this specification. The 
acceptance testing shall be repeated. Upon successful completion of the retesting, a new 
30-day conditional acceptance period shall begin. After the signal cabinet runs 30 days 
without failure, the cabinet will be fully accepted by the county. The contractor will be 
allowed up to two 30-day conditional acceptance periods. If the cabinet fails during the 
second 30-day period, an entirely new cabinet shall be furnished and installed in the field 
by the contractor at no cost to the county and a new acceptance testing procedure shall 
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begin. Cabinet replacement times shall conform to the warranty service response times in 
this specification. The original cabinet becomes the property of the contractor. 
 
The county reserves the right to perform its own tests on the traffic signal cabinet at any 
time using the county’s control equipment. Should an individual traffic signal cabinet be 
found to not meet the requirements of these specifications, the contractor shall pick up the 
traffic signal cabinet from the county or from the field, perform at their shop repairs / 
revisions as necessary to bring the traffic signal cabinet into conformance with these 
specifications, and deliver the repaired / revised traffic signal cabinet back to the 
designated location, all at no additional cost to the county. 
 
M  Certification 
Provide a written certification with the cabinet delivery that the equipment meets the 
requirements of the plans and specifications and will fully run the sequence of operation 
and the signal timing, including closed loop system operation if applicable. The 
certification shall be on the contractor’s company letterhead, shall be addressed to both the 
department and the construction contractor, and shall be signed by a company officer 
authorized to legally obligate the company. 
 
N  Warranty 
Turn over to the county warranties and guarantees that are offered by the manufacturer as 
a customary trade practice. Name the county as the obligee on all manufacturers’ 
warranties and guarantees. 
 
O  Method of Measurement 
The department will measure Traffic Signal Controller and Cabinet (Intersection) as each 
unit of work, acceptably completed. 
 
P  Basis of Payment.  
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.09 Traffic Signal Controller and Cabinet (CTH JJ and 

CTH J) 
Each 

 
Payment is full compensation for furnishing and installing a complete traffic signal cabinet, 
including the signal controller and conflict monitor together with cabinet, all required control 
units, all necessary wiring, switches, and fittings to assure that the controller will perform the 
functions 

24. Traffic Signal Controller and Modify Cabinet (CTH JJ and CTH SR), 
Item SPV.0060.10. 

A  Description 
This specification describes modifying the existing TS1 cabinet and installing and 
programming a salvaged controller at the intersection of CTH JJ and CTH J. 
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B  Materials and Constriction 
B.1 General Requirements 
All work shall conform to the Wisconsin State Electrical Code (WSEC). All work shall 
conform to standard spec 651, as supplemented or modified in this specification. 
 
The county will provide the contractor with the salvaged existing EPAC M52 controller 
from intersection of CTH JJ and CTH J. Contact Waukesha County DPW, Fred Patzar at 
(262) 424-9229 to arrange delivery of county supplied equipment.  The contractor shall 
reprogram and reinstalled the controller in the existing cabinet at the intersection of 
CTH JJ and CTH SR.  
 
Modify the existing TS1 cabinet to be compatible with the salvaged controller. The cabinet 
modifications must also be compatible with flashing yellow arrow operations, video 
detection system and emergency vehicle preemption system. Re-wire the cabinet as 
required per cable routing and sequence of operations plan sheets.  
 
Furnish and install at no extra cost any equipment and materials not specifically described 
but required in order to perform the intended functions in the cabinet. 
 
The existing controller and cabinet parts at the intersection of CTH JJ and CTH SR that are 
no longer required shall be properly disposed of by the contractor. 
 
B.2 Cabinet Intersection Wiring Diagrams 
Furnish to the county’s traffic engineer two sets of printed 22X34-inch cabinet intersection 
wiring diagrams per cabinet. Printing the 22X34-inch sheet in smaller sizes is not 
acceptable. Leave a third drawing in the under-shelf drawer in the signal cabinet. After 
cabinet acceptance is complete, if any cabinet wiring changes were made, revise the 
cabinet wiring diagrams, leave one drawing in the under-shelf drawer in the signal cabinet, 
and furnish to the county’s traffic engineer two sets of as-built printed cabinet wiring 
diagrams per cabinet. If no changes were made from time of cabinet delivery, notify the 
county’s traffic engineer in writing. 
 
B.3 Acceptance Testing 
Complete on-site traffic signal acceptance testing in the presence of the county. The 
acceptance testing will occur after the signal cabinet is fully installed at the project 
intersection and before the traffic signal is turned on. The construction contractor and the 
county will determine the time for the acceptance testing. In addition to the cabinet as 
specified in this specification, add-on accessory items, traffic signal interconnect, system 
communication, and closed loop system operation are included in the acceptance testing. 
 
Provide an IMSA certified Traffic Signal Bench Technician, Level II or an IMSA certified 
Traffic Signal Field Technician, Level II with a minimum of three years’ experience in 
construction and operation of traffic signal cabinets similar to the cabinets specified in this 
specification. Alternatively, provide a technician or electrician with a minimum of three 
years’ experience in construction and operation of traffic signal cabinets similar to the 
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cabinets specified in this specification. The technician or electrician shall be on-site during 
the entire acceptance testing, and shall be capable and equipped to make in-field revisions 
/ repairs to the signal cabinet and controller to conform to this specification. 
 
Upon successful completion of the acceptance testing as determined by the county, a 
30-day conditional acceptance of the signal cabinet will be provided to the contractor. 
Should the cabinet within the 30-day conditional acceptance period fail to perform in any 
way as determined by the county, the contractor shall repair the cabinet to bring it into 
conformance with this specification and the acceptance testing shall be repeated. Repair 
times shall conform to the warranty service response times in this specification. The 
acceptance testing shall be repeated. Upon successful completion of the retesting, a new 
30-day conditional acceptance period shall begin. After the signal cabinet runs 30 days 
without failure, the cabinet will be fully accepted by the county 
 
The county reserves the right to perform its own tests on the traffic signal cabinet at any 
time using the county’s control equipment. Should an individual traffic signal cabinet be 
found to not meet the requirements of these specifications, the contractor shall pick up the 
traffic signal cabinet from the county or from the field, perform at their shop repairs / 
revisions as necessary to bring the traffic signal cabinet into conformance with these 
specifications, and deliver the repaired / revised traffic signal cabinet back to the 
designated location, all at no additional cost to the county. 
 
C  Measurement 
The department will measure Traffic Signal Controller and Modify Cabinet (CTH JJ and 
CTH SR) as each complete unit of work, acceptably completed. 
 
D  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.10 Traffic Signal Controller and Modify Cabinet (CTH JJ 

and CTH SR) 
Each 

 
Payment is full compensation for installing salvaged controller, modifying existing TS1 
cabinet, and for testing and set up. 

25. Remove Traffic Signals (CTH JJ and CTH J), Item SPV.0105.01; 
(CTH JJ and CTH SR), Item SPV.0105.02. 

A  Description 
This special provision describes the removing, salvaging, and reinstallation of above and 
underground existing traffic signal equipment at the intersections of CTH JJ with CTH J and 
CTH SR in accordance to the pertinent provisions of standard spec 204 and as hereinafter 
provided. Specific removal and salvage items are noted in the plans. 
 
B  (Vacant) 
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C  Construction 
Arrange for the removal of the traffic signal equipment after receiving approval from the 
engineer that the existing equipment can be removed.  
 
All existing above ground traffic signal equipment being removed (cabinets and contents, 
poles, standards, trombone arms, signal faces, luminaries and arms, pedestrian push buttons, 
etc.) shall be removed and returned to the Waukesha County public works storage facility 
located at 1801 Woodburn Rd, Waukesha, WI 53188. Pull box lids and rims shall be 
removed and returned to Waukesha County. Corrugated pull box bodies, concrete bases, 
loop detector wire, and all conductors and wires (including loop detector lead in cable) 
shall be removed and properly disposed of. Conduit shall be removed or abandoned in 
place. Conduit may be abandoned in place only if it does not interfere with new 
construction or present a risk of damage to newly constructed items.  
 
Contact Fred Patzer in the Counties Electrical Unit at (262) 424-9129 at least three 
working days prior to delivery to make arrangements. 
 
D  Measurement 
The department will measure Remove Traffic Signals, (Intersection) as a single lump sum 
unit of work for each intersection, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.01 
SPV.0105.02 

Remove Traffic Signals (CTH JJ and CTH J) 
Remove Traffic Signals (CTH JJ and CTH SR) 

LS 
LS 

 
Payment is full compensation for removing and disassembling traffic signals and street 
lighting, scrapping of some materials, storing salvaged items on site, disposing of scrap 
material, reinstalling some materials, and for delivering the indicated materials to the 
Waukesha County public works storage facility. 

26. Vehicular Video Detection System (CTH JJ and CTH J), Item 
SPV.0105.03. 

A  Description 
This specification describes furnishing and installing a system that detects vehicles on a 
roadway using only video images of vehicle traffic. This item includes all materials and 
labor necessary to install a completely functional vehicle detection system including but not 
limited to cameras, processors, video monitor, mounting hardware, power cable, and coaxial 
cable. 
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B  General Requirements 
B.1 System Hardware 
The video detection system (VDS) shall consist of up to four video cameras, a video 
detection processor (VDP) capable of processing from one to four video sources, either 
wired or wireless, wireless video transmission receiver, receiver antenna and a pointing 
device. 
 
B.2 System Software 
The system shall include software that detects vehicles in multiple lanes using only the video 
image. Detection zones shall be defined using only an on board video menu and a pointing 
device to place the zones on a video image. Up to 24 detection zones per camera view shall 
be available. A separate computer shall not be required to program the detection zones. 
 
C  Functional Capabilities 
C.1 System Configuration 
The VDS will be deployed at locations where site conditions and roadway geometry vary. 
The VDS system may also be deployed at locations where existing cabinets or equipment 
exist. Existing site configurations will dictate the availability of cabinet space and VDS 
usage. 
 
The proposed VDS shall be available in various configurations to allow maximum 
deployment flexibility. Each configuration shall have identical user interface for system 
setup and configuration. The communications protocol to each configuration shall be 
identical and shall be hardware platform independent. The proposed VDS shall have 
multiple configurations available for deployment. 
 

Table 1. VDS Configuration 
 

Description No. Video 
Inputs 

No. Video 
Outputs 

Mounting 
Configuration 

Power Supply 
Requirements 

Single-Channel 
Rack Mounted 

1 1 
Rack Mount (Type 170 
or NEMA TS-1, TS-2 

Racks) 

12/24 VDC Power 
From Rack 

Dual-Channel 
Rack Mounted 

 
2 1 

Rack Mount (Type 170 
or NEMA TS-1, TS-2 

Racks) 

12/24 VDC Power 
From Rack 

Quad-Channel 
Rack Mounted 

4 1 
Rack Mount (Type 170 
or NEMA TS-1, TS-2 

Racks) 

12/24 VDC Power 
From Rack 

 
a. An option to have wireless video transmission between the camera sensor and VDP 

shall also be available from the VDS manufacturer. 
 
b. Wired camera systems shall be able to transmit NTSC or PAL video signals, with 

minimal degradation, up to 1000 feet under ideal conditions. 
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c. Wireless camera systems shall be able to transmit an NTSC video signal, with 

minimal signal degradation, up to 500 feet under normal conditions and up to 900 
feet under ideal electromagnetic interference conditions. Adjacent sources of 
electromagnetic radiation, or the absence of a direct line of sight between 
transmitter and receiver antennas, may result in video signal degradation. 

 
C.2 System Interfaces 
The following interfaces shall be provided for each of the configurations identified in 
Table 1. 
 
a. Video Input: Each video input shall accept RS170 (NTSC) or CCIR (PAL) signals 

from an external video source (camera sensor or VCR). The interface connector shall 
be BNC type and shall be located on the front of the video processing unit. The video 
input shall have the capability to select 75-ohm or high impedance (Hi-Z) 
termination.  

 
b. Video Lock LED: A LED indicator shall be provided to indicate the presence of the 

video signal. The LED shall illuminate upon valid video synchronization and turn off 
when the presence of a valid video signal is removed. 

 
c. Video Output: One video output shall be provided. The video output shall be RS170 

or CCIR compliant and shall pass through the input video signal. For multi-channel 
video input configurations, a momentary push-button shall be provided on the front 
panel to toggle through each input video channel. In the absence of a valid video 
signal, the channel shall be skipped and the next valid video signal shall be switched. 
The video output shall have the capability to show text and graphical overlays to aid 
in system setup. The overlays shall display real-time actuation of detection zones 
upon vehicle detection or presence. Overlays shall be able to be turned off by the 
user. Control of the overlays and video switching shall also be provided through the 
serial communications port. The video output interface connector shall be BNC type. 

 
d. Serial Communications: A serial communications port shall be provided on the front 

panel. The serial port shall compliant with EIA232 electrical interfaces and shall use 
a DB9 type connector. The serial communications interface shall allow the user to 
remotely configure the system and/or to extract calculated vehicle/roadway 
information. The interface protocol shall be documented or interface software shall 
be provided. The interface protocol shall support multi-drop or point-to-multipoint 
communications. Each VDS shall have the capability to be addressable. 

 
e. Contact Closure Output : Open collector contact closure outputs shall be provided. 

Four (4) open collector outputs shall be provided for the single, dual or quad channel 
rack-mount configuration. Additionally, the VDPs  shall allow the use of extension 
modules to provide up to 24 open collector contact closures per camera input. Each 
open collector output shall be capable of sinking 30 mA at 24 VDC. The open 
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collector output will be used for vehicle detection indicators as well as discrete 
outputs for alarm conditions. 

 
f. Detection LEDs: LEDs shall be provided on the front panel. The LEDs shall 

illuminate when a contact closure output occurs. Rack-mounted video processors 
shall have a minimum of four LEDs. Rack-mounted extension modules shall have 
two or four LEDs to indicate detection. 

 
g. Mouse Port:  A USB mouse shall be provided on the front panel of the rack mount 

video processing unit. The mouse port shall not require special mouse software 
drivers. The mouse port shall be used as part of system setup and configuration. A 
mouse shall be provided with each video processor. 

 
C.3 General System Functions 
Detection zones shall be programmed via an on board menu displayed on a video monitor 
and a pointing device connected to the VDP. The menu shall facilitate placement of 
detection zones and setting of zone parameters or to view system parameters. A separate 
computer shall not be required for programming detection zones or to view system 
operation. 
 
The VDP shall store up to three different detection zone patterns. The VDP can switch to 
any one of the three different detection patterns within 1 second of user request via menu 
selection with the pointing device. 
 
The VDP shall detect vehicles in real time as they travel across each detection zone. 
 
The VDP shall have an EIA232 port for communications with an external computer. The 
VDP EIA232 port shall be multi-drop capable. 
 
The VDP shall accept new detection patterns from an external computer through the EIA232 
port when the external computer uses the correct communications protocol for downloading 
detection patterns. A Microsoft Windows-based software designed for local or remote 
connection and providing video capture, real-time detection indication and detection zone 
modification capability shall be provided with the system. 
 
The VDP system shall have the capability to automatically switch to any one of the stored 
configurations based on the time of day which shall be programmable by the user. 
 
The VDP shall send its detection patterns to an external computer through the EIA232 port 
when requested when the external computer uses the correct communications protocol for 
uploading detection patterns. 
 
The VDP shall default to a safe condition, such as a constant call on each active detection 
channel, in the event of unacceptable interference with the video signal. 
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The system shall be capable of automatically detecting a low-visibility condition such as fog 
and respond by placing all defined detection zones in a constant call mode. A user-selected 
output shall be active during the low-visibility condition that can be used to modify the 
controller operation if connected to the appropriate controller input modifier(s). The system 
shall automatically revert to normal detection mode when the low-visibility condition no 
longer exists. 
 
C.4 Vehicle Detection 
Up to 24 detection zones per camera input shall be supported and each detection zone can be 
sized to suit the site and the desired vehicle detection region. 
 
The VDP shall provide up to 24 open collector output channels per camera input using one 
or more extension modules.  
 
A single detection zone shall be able to replace multiple inductive loops and the detection 
zones shall be OR'ed as the default or may be AND'ed together to indicate vehicle presence 
on a single phase of traffic movement. 
 
Placement of detection zones shall be done by using only a pointing device, and a graphical 
interface built into the VDP and displayed on a video monitor, to draw the detection zones 
on the video image from each video camera. No separate computer shall be required to 
program the detection zones. 
 
Up to 3 detection zone patterns shall be saved for each camera within the VDP memory. The 
VDP's memory shall be non-volatile to prevent data loss during power outages. 
 
The selection of the detection zone pattern for current use shall be done through a menu. It 
shall be possible to activate a detection zone pattern from VDP memory and have that 
detection zone pattern displayed within 1 second of activation. 
 
The VDP system shall have the capability to automatically switch to any one of the stored 
configurations based on the time of day which shall be programmable by the user. 
 
When a vehicle is detected within a detection zone, the corners of the detection zone shall 
activate on the video overlay display to confirm the detection of the vehicle. 
 
Detection shall be at least 98% accurate in good weather conditions, with slight degradation 
possible under adverse weather conditions (e.g. rain, snow, or fog) which reduce visibility. 
Detection accuracy is dependent upon site geometry, camera placement, camera quality and 
detection zone location, and these accuracy levels do not include allowances for occlusion or 
poor video due to camera location or quality.  
 
The VDP shall provide dynamic zone reconfiguration (DZR). DZR enables normal 
operation of existing detection zones when one zone is being added or modified during the 
setup process. The VDP shall output a constant call on any detector channel corresponding 
to a zone being modified. 
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Detection zone setup shall not require site specific information such as latitude and longitude 
to be entered into the system.  
 
The VDP shall process the video input from each camera at 30 frames per second. Multiple 
camera processors shall process all video inputs simultaneously. 
 
The VDP shall output a constant call for each enabled detector output channel if a loss of 
video signal occurs. The VDP shall output a constant call during the background learning 
period. 
 
Detection zone outputs shall be configurable to allow the selection of presence, pulse, 
extend, and delay outputs. Timing parameters of pulse, extend, and delay outputs shall be 
user definable between 0.1 to 25.0 seconds. 
 
Up to six detection zones per camera view shall have the capability to count the number of 
vehicles detected. The count value shall be internally stored for later retrieval through the 
EIA232 port. The zone shall also have the capability to calculate and store average speed 
and lane occupancy at bin intervals of 10 seconds, 20 seconds, 1 minute, 5 minutes, 
15 minutes, 30 minutes and 60 minutes. 
 
D  Hardware 
D.1 General 
The VDP and extension module (EM) shall be specifically designed to mount in a standard 
detector rack, using the edge connector to obtain power and provide contact closure outputs. 
No adapters shall be required to mount the VDP or EM in a standard detector rack. Detector 
rack rewiring shall not be required.  
 
The EM shall be available to avoid the need of rewiring the detector rack, by enabling the 
user to plug an extension module into the appropriate slot in the detector rack. The extension 
module shall be connected to the VDP by a 8 wire cable with modular connectors, and shall 
output contact closures in accordance to user selectable channel assignments. The EM is 
available in 2, 4, or 24 channel configurations. 
 
D.2 Input Power 
The VDP and EM shall be powered by 12/24 volts DC. VDP power consumption shall not 
exceed 7 watts. The EM power consumption shall not exceed 2.5 watts. 
 
D.3 Detection Outputs 
The VDP and EM shall include detector output pin out compatibility with industry standard 
detector racks. The 24-channel EM shall provide output through a 37-pin “D” connector on 
the front panel. 
 
D.4 Video Inputs 
VDPs shall include one, two or four BNC video input connections suitable for composite 
video inputs. The video input shall include a switch selectable 75-ohm or high impedance 
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termination to allow camera video to be routed to other devices, as well as input to the VDP 
for vehicle detection. 
  
D.5 Video Outputs 
The front of the VDP shall include one BNC video output providing real time video output 
that can be routed to other devices. 
 
D.5 Mechanical and Environmental 
The VDP shall operate satisfactorily in a temperature range from -34 °C to +74 °C and a 
humidity range from 0%RH to 95%RH, non-condensing as set forth in NEMA 
specifications. 
 
The front panel of the VDP shall have detector test switches to allow the user to place calls 
on each channel. The test switch shall be able to place either a constant call or a 
momentary call depending on the position of the switch. 
 
The front face of the VDP shall contain indications, such as LED displays, to enable the user 
to view real time detections for each channel of detection when the system is operational. 
 
The VDP shall include an EIA232 port for serial communications with a remote computer. 
This port shall be a 9-pin "D" subminiature connector on the front of the VDP. 
 
The VDP shall utilize non-volatile memory technology to enable the loading of modified or 
enhanced software through the EIA232 port and without modifying the VDP hardware.  
 
D.6 Video Detection Camera 
Video detection cameras used for traffic detection shall be furnished by the video detection 
processor (VDP) supplier and shall be qualified by the supplier to ensure proper system 
operation. 
 
The camera shall produce a useable video image of the bodies of vehicles under all roadway 
lighting conditions, regardless of time of day. The minimum range of scene luminance over 
which the camera shall produce a useable video image shall be the minimum range from 
nighttime to daytime, but not less than the range 1.0 lux to 10,000 lux. 
 
The imager luminance signal to noise ratio (S/N) shall be more than 50 dB. 
 
The camera shall be digital signal processor (DSP) based and shall use a CCD sensing 
element and shall output color video with resolution of not less than 470 TV lines. The CCD 
imager shall have a minimum effective area of 768(h) x 494(v) pixels. 
 
The camera shall include an electronic shutter control based upon average scene luminance 
and shall be equipped with an auto-iris lens that operates in tandem with the electronic 
shutter. 
 
The camera shall utilize automatic white balance. 
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The camera shall include a variable focal length lens with variable focus that can be 
adjusted, without opening up the camera housing, to suit the site geometry by means of a 
portable interface device designed for that purpose and manufactured by the detection 
system supplier.  
 
The horizontal field of view shall be adjustable from 5.4 to 50.7 degrees. This camera 
configuration may be used for the majority of detection approaches in order to minimize the 
setup time and spares required by the user. The lens shall be a 10x zoom lens with a focal 
length of 3.8mm to 38.0 mm.  
 
The lens shall also have an auto-focus feature with a manual override to facilitate ease of 
setup. 
 
The camera shall incorporate the use of preset positioning that store zoom and focus 
positioning information. The camera shall have the capability to recall the previously stored 
preset upon application of power. 
 
The camera electronics shall include automatic gain control (AGC) to produce a satisfactory 
image at night. 
 
The camera shall be housed in a weather-tight sealed enclosure. The enclosure shall be made 
of 6061 anodized aluminum. The housing shall be field rotatable to allow proper alignment 
between the camera and the traveled road surface. 
 
The camera enclosure shall be equipped with a sunshield. The sunshield shall include a 
provision for water diversion to prevent water from flowing in the camera's field of view. 
The camera enclosure with sunshield shall be less than 6" diameter, less than 18" long, and 
shall weigh less than 6 pounds when the camera and lens are mounted inside the enclosure. 
 
The enclosure shall be design so that the pan, tilt and rotation of the camera assembly can be 
accomplished independently without affecting the other settings. 
 
The camera enclosure shall include a proportionally controlled heater, where the output 
power of the heater varies with temperature, to assure proper operation of the lens functions 
at low temperatures and prevent moisture condensation on the optical faceplate of the 
enclosure. 
 
The glass face on the front of the enclosure shall have an anti-reflective coating to minimize 
light and image reflections. 
 
The glass face shall also employ a special coating to minimize the buildup of environmental 
debris such as dirt and water. 
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When mounted outdoors in the enclosure, the camera shall operate satisfactorily in a 
temperature range from -34 °C to +60 °C and a humidity range from 0% RH to 100% RH. 
Measurement of satisfactory video shall be based upon VDP system operation. 
 
The camera shall be powered by 120-240 VAC 50/60 Hz. Power consumption shall be 
45 watts or less under all conditions. An optional DC power configuration shall be available 
for 12 VDC operation. 
 
Recommended camera placement height shall be 33 feet (or 10 meters) above the roadway, 
and over the traveled way on which vehicles are to be detected. For optimum detection the 
camera should be centered above the traveled roadway. The camera shall view approaching 
vehicles at a distance not to exceed 350 feet for reliable detection (height to distance ratio of 
10:100). Camera placement and field of view (FOV) shall be unobstructed and as noted in 
the installation documentation provided by the supplier. 
 
The camera enclosure shall be equipped with separate, weather-tight connections for power 
and video cables at the rear of the enclosure. These connections may also allow diagnostic 
testing and viewing of video at the camera while the camera is installed on a mast arm or 
pole using a lens adjustment module (LAM) supplied by the VDP supplier. Video and power 
shall not reside within the same connector. 
 
The video signal shall be fully isolated from the camera enclosure and power cabling. 
 
D.7 Video Monitor 
The monitor shall be a flat screen color video monitor with a minimum 9" diagonal picture 
display. It shall support EIA standards RS-170 composite video signal (1.0 v p-p, 75 OHM). 
 
It shall have a resolution of 900 lines at center. Video bandwidth shall be >11 MHz. Loop 
through connectors shall be provided, and both input and output connectors shall be BNCs. 
 
The monitor power source shall be 120 VAC +/- 10%, 60 Hz. Power consumption shall not 
be greater than 18 W. Ambient operating temperature shall be +50 to +122 degrees 
Fahrenheit. 
 
Located on the front panel, the controls shall be on/off, contrast, bright, vertical hold, and 
horizontal hold. Rear panel shall have controls for vertical size, vertical linearity and scan 
switch. 
 
Dimensions shall not exceed 9" (W), 10" (H), and 7" (D). Weight shall not exceed 
10 pounds. 
 
D.8 Coaxial Cable 
The coaxial cable to be used between the camera and the VDP in the traffic cabinet shall be 
Belden 8281 or equal. This cable shall be suitable for installation in conduit or overhead 
with appropriate span wire. BNC plug connectors should be used at both the camera and 
cabinet ends. The coaxial cable, BNC connector, and crimping tool shall be approved by the 
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supplier of the video detection system, and the manufacturer's instructions must be followed 
to ensure proper connection. 
 
D.9 Power Cable 
The power cabling shall be 16 AWG three conductor cable with a minimum outside 
diameter of 0.325 inch and a maximum diameter of 0.490 inch. The cabling shall comply 
with the National Electric Code, as well as local electrical codes. Cameras may acquire 
power from the luminaire if necessary. 
 
E  Installation 
The video detection camera shall be installed by factory-certified installers as recommended 
by the supplier and documented in installation materials provided by the supplier. Proof of 
factory certification shall be provided. 
 
F  Warranty 
The supplier shall provide a three-year warranty on the video detection system.  
 
During the warranty period, technical support shall be available from the supplier via 
telephone within 4 hours of the time a call is made by a user, and this support shall be 
available from factory-certified personnel or factory-certified installers. 
 
During the warranty period, updates to VDP software shall be available from the supplier 
without charge. 
 
G  Maintenance and Support 
The supplier shall maintain an adequate inventory of parts to support maintenance and repair 
of the video detection system. These parts shall be available for delivery within 30 days of 
placement of an acceptable order at the supplier's then current pricing and terms of sale for 
said parts. 
 
The supplier shall maintain an ongoing program of technical support for the video detection 
system. This technical support shall be available via telephone, or via personnel sent to the 
installation site upon placement of an acceptable order at the supplier's then current pricing 
and terms of sale for on site technical support services. 
 
Installation or training support shall be provided by a factory-authorized representative and 
shall be a minimum IMSA-Level II Traffic Signal Technician certified. 
 
All product documentation shall be written in the English language. 
 
H Measurement 
The department will measure Vehicular Video Detection System (CTH JJ and CTH J) as 
lump sum unit of work, acceptably completed per intersection. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.03 Vehicular Video Detection System (CTH JJ and  CTH J) LS 
 
Payment is full compensation for furnishing and installing control units, cameras, cabling, 
mounting brackets, testing and setting up the system. 

27. Vehicular Video Detection System (CTH JJ and CTH SR), Item 
SPV.0105.04. 

A  Description 
This specification describes furnishing and installing a system that detects vehicles on a 
roadway using only video images of vehicle traffic. 
 
Salvaged video detection cameras (4) and a video detection processor (1) will be provided 
by Waukesha County for installation at the intersection of CTH JJ and CTH SR.  
 
This item includes all materials and labor necessary to install a completely functional vehicle 
detection system including but not limited to county supplied cameras, county supplied 
processors, video monitor, mounting hardware, power cable, and coaxial cable.  
 
B  General Requirements 
B.1 System Hardware 
The video detection system (VDS) shall consist of up to four video cameras, a video 
detection processor (VDP) capable of processing from one to four video sources. Contact 
Waukesha County DPW, Fred Patzar at (262) 424-9229 to arrange delivery of county 
supplied equipment. Video Monitor, mounting hardware, power cable, and coaxial cables 
shall be provided by the contractor. 
 
B.2 System Software 
The system shall include software that detects vehicles in multiple lanes using only the video 
image. Detection zones shall be defined using only an on board video menu and a pointing 
device to place the zones on a video image. Up to 24 detection zones per camera view shall 
be available. A separate computer shall not be required to program the detection zones. 
 
C  Functional Capabilities 
The VDS will need to be compatible with the existing VDP and cameras. 
 
D  Hardware 
D.1 General 
The VDP and extension module (EM) will be provided by Waukesha County. 
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D.2 Video Detection Camera 
Four (4) video detection cameras used for traffic detection will be furnished by Waukesha 
County.  
 
Recommended camera placement height shall be 33 feet (or 10 meters) above the roadway, 
and over the traveled way on which vehicles are to be detected. For optimum detection the 
camera should be centered above the traveled roadway. The camera shall view approaching 
vehicles at a distance not to exceed 350 feet for reliable detection (height to distance ratio of 
10:100). Camera placement and field of view (FOV) shall be unobstructed and as noted in 
the installation documentation provided by the supplier. 
 
D.3 Video Monitor 
The monitor shall be a flat screen color video monitor with a minimum 9" diagonal picture 
display. It shall support EIA standards RS-170 composite video signal (1.0 v p-p, 75 OHM). 
 
It shall have a resolution of 900 lines at center. Video bandwidth shall be >11 MHz. Loop 
through connectors shall be provided, and both input and output connectors shall be BNCs. 
 
The monitor power source shall be 120 VAC +/- 10%, 60 Hz. Power consumption shall not 
be greater than 18 W. Ambient operating temperature shall be +50 to +122 degrees 
Fahrenheit. 
 
Located on the front panel, the controls shall be on/off, contrast, bright, vertical hold, and 
horizontal hold. Rear panel shall have controls for vertical size, vertical linearity and scan 
switch. 
 
Dimensions shall not exceed 9" (W), 10" (H), and 7" (D). Weight shall not exceed 
10 pounds. 
 
D.4 Coaxial Cable 
The coaxial cable to be used between the camera and the VDP in the traffic cabinet shall be 
as recommended by the manufacturer. This cable shall be suitable for installation in conduit 
or overhead with appropriate span wire. BNC plug connectors should be used at both the 
camera and cabinet ends. The coaxial cable, BNC connector, and crimping tool shall be 
approved by the supplier of the video detection system, and the manufacturer's instructions 
must be followed to ensure proper connection. 
 
D.5 Power Cable 
The power cabling shall be 16 AWG three conductor cable with a minimum outside 
diameter of 0.325 inch and a maximum diameter of 0.490 inch. The cabling shall comply 
with the National Electric Code, as well as local electrical codes. Cameras may acquire 
power from the luminaire if necessary. 
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E  Installation 
The video detection camera shall be installed by factory-certified installers as recommended 
by the supplier and documented in installation materials provided by the supplier. Proof of 
factory certification shall be provided. 
 
F  Warranty 
The supplier shall provide a three-year warranty on all new parts provided for the video 
detection system.  
 
During the warranty period, technical support shall be available from the supplier via 
telephone within 4 hours of the time a call is made by a user, and this support shall be 
available from factory-certified personnel or factory-certified installers. 
 
G  Maintenance and Support 
The supplier shall maintain an adequate inventory of parts to support maintenance and repair 
of the video detection system. These parts shall be available for delivery within 30 days of 
placement of an acceptable order at the supplier's then current pricing and terms of sale for 
said parts. 
 
The supplier shall maintain an ongoing program of technical support for the video detection 
system. This technical support shall be available via telephone, or via personnel sent to the 
installation site upon placement of an acceptable order at the supplier's then current pricing 
and terms of sale for on-site technical support services. 
 
Installation or training support shall be provided by a factory-authorized representative and 
shall be a minimum IMSA-Level II Traffic Signal Technician certified. 
 
All product documentation shall be written in the English language. 
 
H  Measurement 
The department will measure Vehicular Video Detection System (CTH JJ and CTH SR) as 
a lump sum unit of work, acceptably completed per intersection. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.04 Vehicular Video Detection System (CTH JJ and  CTH SR) LS 
 
Payment is full compensation for furnishing and installing county supplied control units, 
county supplied cameras, cabling, mounting brackets, and for testing and setting up the 
system. 
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28. Reinstall Emergency Vehicle Preemption System (CTH JJ and CTH J) 
Item SPV.0105.05; (CTH JJ and CTH SR), Item SPV.0105.06. 

A  Description 
This work shall consist of salvaging and reinstalling the existing Emergency Vehicle 
Preemption equipment at the intersections of CTH JJ with CTH J and CTH SR. All detectors 
and confirmation lights shall be salvaged and reinstalled. If the control cabinet is being 
replaced the existing Discriminator and Card Rack shall be salvaged and installed in the new 
cabinet. This work includes furnishing and installing new Detector Cable and Type UF 
Cable, 2 Conductor, No. 14 for the confirmation lights.  
 
B  Materials 
The Detector Cable shall carry power from the discriminator to the detector and shall carry a 
quality signal from the detector to the discriminator over a nonspliced distance of 1,000 feet 
to achieve the proper operation. The cable shall be of durable construction and listed for the 
following installation methods:  direct burial, conduit and mast arm pull, and exposed 
overhead (supported by messenger wire). The outside diameter of the Detector Cable shall 
not exceed 0.3 inches. The insulation rating of the Detector Cable shall be 600 volts 
minimum. The temperature rating of the Detector Cable shall be +158 F minimum. The 
conductors shall be shielded with aluminized polyester and have an AWG #20 (7x28) 
stranded and individually tined drain wire to provide signal integrity and transient protection. 
The shield wrapping shall have a 20% overlap to ensure shield integrity following conduit 
and mast arm pulls. The Detector Cable shall have four conductors of AWG #20 (7x28) 
stranded, individually tinned copper, color-coded insulation as follows: 

 
Orange for delivery of detector power (+); 
Drain wire for detector power return (-); 
Yellow for detector signal #1; and 
Blue for detector signal #2 or ground, depending on model. 
 

The characteristic impedance of the detector cable shall be: 
 
0.6 ohms/1000’ 
14.3 uF/1000’ 
 

The Detector Cable shall be 3M Opticom Model #138 or other approved equal. 
 
 Type UF Cable, 2 Conductor, No. 14 

 
Revise standard spec 655 with the following: 
 
Supplement standard spec 655.3.4 with the following: 
 
When lighting is installed in conjunction with traffic signals, conductors from the traffic 
signal control cabinet to the confirmation light(s) shall be Type UF, two conductor without 
ground, solid copper conductor cable, size No. 14. 
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C  Construction 
 
CTH JJ and CTH J 
Install salvaged Discriminator with Card Rack in the new TS2 controller. The Card Rack 
shall be mounted inside the traffic signal controller cabinet, on the top shelf in the cabinet or 
as directed by the engineer in the field.  
 
Furnish and install EVP Detector Cable and Type UF Cable, 2 Conductor, No. 14 for traffic 
signals.  
 
There shall be no detector cable splices from the detector assembly to the controller 
terminations. 
 
The EVP detector cables shall be routed to the controller. Each lead shall be appropriately 
marked as to which street or avenue it is associated. 
 
CTH JJ and CTH SR 
Rewire salvaged Discriminator with Card Rack in the salvaged controller. The Card Rack 
shall be mounted inside the traffic signal controller cabinet, on the top shelf in the cabinet or 
as directed by the engineer in the field.  
 
Furnish and install EVP Detector Cable and Type UF Cable, 2 Conductor, No. 14 for traffic 
signals.  
 
There shall be no detector cable splices from the detector assembly to the controller 
terminations. 
 
The EVP detector cables shall be routed to the controller. Each lead shall be appropriately 
marked as to which street or avenue it is associated. 
 
D  Measurement 
The department will measure Reinstall Emergency Vehicle Preemption System (Location) 
as a single complete lump sum unit of work for each intersection, acceptably completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.05 
 
SPV.0105.06 

Reinstall Emergency Vehicle Preemption System 
(CTH JJ and CTH J) 
Reinstall Emergency Vehicle Preemption System 
(CTH JJ and CTH SR) 

LS 
 
LS 
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Payment is full compensation for salvaging and reinstalling the existing discriminator, 
detectors and confirmation lights. This work includes the furnishing and installing new 
Detector Cable and Type UF Cable, 2 Conductor, No. 14 for the confirmation lights; for 
making all connections; for furnishing and installing all connectors, including wire nuts, 
splice kits, tape, insulating varnish or sealant and ground lug fasteners, and for testing. 

29. Construction Staking (Project 2758-01-70), Item SPV.0105.07. 

A  Description 
This work consists of performing all necessary construction staking operations necessary 
to complete the construction of the contract work in accordance to standard spec 650. 
Staking work includes storm sewer, subgrade, base, curb and gutter, resurfacing reference, 
electrical installations, supplemental control, slope staking, curb ramps and other staking 
needs; including all labor, tools, equipment, and incidentals necessary to complete the 
contract work. 
 
B  (Vacant) 
 
C  Construction 
Perform work in accordance to standard spec 650. 
 
D  Measurement 
The department will measure Construction Staking (Project), completed in accordance to 
the contract and accepted, as a single complete lump sum unit of work. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
Item Number Description Unit 
SPV.0105.07 Construction Staking (Project 2758-01-70) LS 
 
Payment is full compensation all construction staking work required for the project; 
including storm sewer, subgrade, base, curb and gutter, resurfacing reference, electrical 
installations, supplemental control, slope staking, curb ramps and other staking needs. 

30. Water for Seeded Areas, Item SPV.0120.01. 

A  Description 
This special provision describes furnishing, hauling and applying water to seeded areas as 
directed by the engineer, and as hereinafter provided. 
 
B  Materials 
Furnish water that is in accordance to the pertinent requirements of standard spec 624. 
 
Use clean water, free of impurities or substances that might injure the seed. 
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C  Construction 
Water the seeded area in accordance to standard spec 624 except as hereinafter modified. 
 
If rainfall is not sufficient, keep all seeded areas thoroughly moist by watering or 
sprinkling to maintain a moist soil condition for the first 30 days after seeding. Apply 
water in a manner to preclude washing or erosion. Do not leave topsoil un-watered for 
more than 3 days during this 30-day period unless the engineer determines that it is 
excessively wet and does not require watering. The equivalent of one inch of rainfall per 
week shall be considered the minimum. 
 
D  Measurement 
The department will measure Water for Seeded Areas by volume in thousand gallon units 
(MGAL), acceptably completed. The department will determine volume by engineer 
approved meters or from tanks of known capacity. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0120.01 Water for Seeded Areas MGAL 
 
Payment is full compensation for furnishing, hauling, and applying the water. 
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  

FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

 

 
The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS 
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 
per hour on federal aid projects when TrANS graduates are initially hired, or 
seasonally rehired, as unskilled laborers or the equivalent.   

 Eligibility and Duration:  To the employing contractor, for up to 2000 hours 
from the point of initial hire as a TrANS program placement. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on 
this contract.  

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 
per hour on federal aid projects at the point when an employee who came out of 
the TrANS Program is subsequently entered into an apprenticeship contract in an 
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship 
when that standard is implemented). 
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 Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus 
time in apprentice status. 

 
4) If a TrANS program is not available in the contractor’s area and another training 

program is utilized, payment of On-the-Job Training hours may be approved by 
the Wisconsin Department of Transportation (WisDOT) if the training program 
meets the established acceptance criteria.  Only On-the-Job Training Hours 
accumulated after WisDOT approval will be reimbursed as specified under Items 
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged 
Business Enterprise Office at the phone numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and 
ASP.1T0A if the contractor either fails to provide training or there is evidence of 
a lack of good faith in meeting the requirements of this training special provision. 

I. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 

II. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 

The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  

 

 



Effective June 2015 Letting           ASP 3 

ADDITIONAL SPECIAL PROVISION 3 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

 
1. Description 

General 

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this 
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor 
can meet the specified contract DBE goal by procuring services or materials from a DBE or by 
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value 
of DBE participation included in the bid expressed as a percentage of the total contract bid amount. 

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the 
following areas: 

i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

c. The department encourages the contractor to assist and develop DBE firms to become fully 
knowledgeable contractors to successfully perform on its contracts. 

d. For information on the disadvantaged business program, visit the department's Civil Rights and 
Compliance Section website at: 

Use the following link prior to June 19, 2015: 
http://www.dot.wisconsin.gov/business/engrserv/dbe-main.htm 

 
Use the following link beginning June 19, 2015: 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx 
 

2. Definitions 

a. Interpret these terms, used throughout this additional special provision, as follows: 
i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 
ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and 

included on the department's list of certified DBE's who are determined to be ready, willing 
and able. 

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover 
of the Highway Work Proposal. 

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the 
cover of the Highway Work Proposal, which is enforced as committed. 

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment required under the contract. 

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials, supplies, articles or equipment required under the 
contract are bought, kept in stock, and regularly sold or leased to the public.  

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the 
contract in excess of the assigned goal. 
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3. DBE Percentage Required at Bid Submission  

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding 
proposal, including projects with discretionary goals. For electronic submittals, show the percentage 
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on 
the sheet included after the schedule of items. By submission of the bid, the bidder contractually 
commits to DBE participation at or above the bid percentage, or certifies that they have utilized 
comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation 
requirements of this contract proposal, and that the bid percentage is reflective of these good faith 
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed 
bidding proposal, the department will consider the bid irregular and may reject the bid. 

4. Department's DBE Evaluation Process 

a. Documentation Submittal 

Within 10 business days after the notification of contract award, the contractor is to identify, by 
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the 
DBE subcontract or supply agreement and the dollar value of those items of work by completing the 
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well 
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the 
contractor fails to furnish the required forms within the specified time, the department may cancel 
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and 
shall not be used as a tool to delay execution. 

i. Bidder Meets DBE Goal  
If the bidder indicates that the contract DBE goal is met, after award and before execution, 
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and 
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is 
verified, the contract is eligible for execution with respect to the DBE commitment. 

ii. Bidder Does Not Meet DBE Goal 

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form 
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith 
Waiver Form [DT1202] and supporting documentation. After award and before execution, 
the department will evaluate the bidder's DBE commitment and consider the bidder's 
good faith waiver request. 

(2) The department will review the bidder's good faith waiver request and notify the bidder of 
one of the following: 

a. If the department grants a good faith waiver, the bid is eligible for contract execution 
with respect to DBE commitment. 

b. If the department rejects the good faith waiver request, the department may declare 
the bid ineligible for execution. The department will provide a written explanation of 
why the good faith waiver request was rejected. The bidder may appeal the 
department's rejection as allowed under 7 a. & b. 

5. Department's Criteria for Good Faith Effort 

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation 
concerning good faith efforts. However, the federal regulations do not define “good faith” but states 
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are 
general and do not include every factor or effort that can be considered. As a result, each state must 
establish its own processes and consider the factors established in its own process when making a 
determination of good faith.  
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a. The department will only grant a good faith waiver if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet 
the goal would make.  The department will evaluate the bidder's good faith effort to determine 
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they 
have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and 
attaining the stated DBE goal is not feasible.  

b. The department, in conjunction with industry stakeholders, has developed the following guidance 
for contractor good faith effort. The guidance and the attached appendices provide a framework for 
the actions required by all parties in the processing and evaluation of bidder’s total efforts to 
achieve the project specific DBE goal prior to the bid letting date. 

c. Prime Contractors should: 
i. Document all efforts and decisions made toward achieving the DBE goal on the contract. The 

bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster 
DBE participation on all applicable contracts. 

ii. Request quotes by identifying potential items to subcontract and solicit.  Prime contractors 
are strongly encouraged to include in their initial contacts a single page including a detailed 
list of items for which they are accepting quotes, by project, within a letting.  See attached 
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors 
should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use 
DBE’s to do work in a prime contractor’s area of specialization.  

(1) Solicit quotes through all reasonable and available means from certified DBE firms who 
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas 
in which you are seeking quotes. Email is acceptable. 

(2) SBN is the preferred outreach tool. https://www.bidx.com/wi/main  Other acceptable means 
include postal mail, email, fax, phone call.  

a. Primes must ask DBE firms for a response in their solicitations. See Sample 
Contractors Solicitation Letter in Appendix.  This letter can be included as an 
attachment to the SBN sub-quote request. 

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays 
before the letting} to allow DBE firms sufficient time to respond. Prime contractors 
should contact DBE firms early, asking them if they need help in putting together a 
quote, or helping to arrange for equipment needs, or solve other problems.  

(3) Second solicitation should take place within 5 days   
a. An email solicitation is highly recommended for this second solicitation 

(4) Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, 
phone call and/or referral. 

(5) When potential exists, advise interested DBE firms on how to obtain bonding, line of 
credit or insurance as may be requested. 

(6) Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
a. Email to all prospective DBE firms in relevant work areas 
b. Phone call log to DBE firms who express interest via written response or call. 
c. Fax/letter confirmation 
d. Copy of the DBE quotes  
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e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote 
for any reason.   

i. Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate 
reasons, including but not limited to, a discussion with the DBE firm regarding its 
capabilities prior to the bid letting.  If lack of capacity is your reason for not utilizing the DBE 
quote, you are required to contact the DBE directly regarding their ability to perform the work 
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or 
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the 
conversation is required.  

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use 
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.   

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the 
condition in which a subcontractor submits quotes including multiple areas of expertise 
across multiple work areas noting that the items and price are tied.  Typically this type of 
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied 
quotes are usually presented as ‘all or none’ quote to the prime.”  When non-DBE 
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may 
seem not competitive. In such a case, the following steps are taken in comparing the relevant 
quotes. These are qualitative examples. 

(1) Compare bid items common to both quotes, noting the reasonableness in the price 
comparison. 

(2) Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items 
offered. 

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time 
period specified in the contract.  

i. Provide the following information along with department form DT1202: 

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. 
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is 
acceptable.  

(2) A description of information provided to the DBE's regarding the plans, specifications, 
and estimated quantities for portions of the work to be performed by that DBE. 

(3) Photocopies or electronic copies of all written solicitations to DBE's. 

(4) Documentation of each quote received from a DBE and, if rejected, the reason for 
that rejection. 

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to 
inform DBE's of participation opportunities available on the project. 

f. The department's DBE Support Services Office is available by phone, email or in writing to request 
assistance in meeting the DBE goal: 

DBE Support Services Office 
6150 Fond du Lac Ave. 
Milwaukee, WI  53218 
Phone: 414-438-4583 / 608-266-6961 
Fax: 414-438-5392  
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E-mail: DOTDBESupportServices@dot.wi.gov 

6. Bidder's Appeal Process 

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in 
the department's rejection notice. The bidder may meet in person with the department if so 
requested. Failure to appeal within 7 calendar days after receiving the department's written notice 
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of 
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution. 

b. The department will appoint a representative, who did not participate in the original determination, 
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days 
after the bidder presents all written and oral testimony. In that written decision, the department will 
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an 
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the 
department finds that the bidder did not meet the contract DBE goal or did not make adequate 
efforts to meet the DBE goal, the department may declare the bid ineligible for execution. 

7. Department's Criteria for DBE Participation 

Department's DBE List 

a. The department maintains a DBE list on the department's website 

Use the following link prior to June 19, 2015: 
http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx 

 
Use the following link beginning June 19, 2015:  

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx 
 

b. The DBE office is also available to assist at 414-438-4583 or 608-266-6961.  

8. Counting DBE Participation 

Assessing DBE Work 

a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is 
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE 
certified before entering into a subcontract, the department may consider that DBE usage towards 
the contract goal. The department only counts the value of the work a DBE actually performs 
towards the DBE goal. The department assesses the DBE work as follows: 

b. The department counts work performed by the DBE's own resources. The department includes the 
cost of materials and supplies the DBE obtains for the work. The department also includes the cost 
of equipment the DBE leases for the work. The department will not include the cost of materials, 
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate, 
except the department will count non-project specific leases the DBE has in place before the work 
is advertised. 

c. The department counts fees and commissions the DBE charges for providing a bona fide 
professional, technical, consultant, or managerial services. The department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The department will only count 
costs the engineer deems reasonable based on experience or prevailing market rates. 

d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the 
DBE's subcontractor is also a DBE. 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting 
its performance under this item. 
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f. It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the 
use of the UCP directory. 

9. Commercially Useful Function 

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a 
commercially useful function on that contract. 

b. A DBE is performing a commercially useful function if the following conditions are met: 
c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it 

is carrying out its responsibilities by actually performing, managing, and supervising that work. 
d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and 

quantity, ordering, and paying for those materials and supplies. 

10. Trucking 

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI 
website 

Use the following link prior to June 19, 2015: 
http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf 

Use the following link beginning June 19, 2015: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf 

 

11. Manufacturers and Suppliers 

The department counts material and supplies a DBE provides under the contract. The department will 
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The 
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those 
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or 
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506. 

12. DBE Prime 

If the prime contractor is a DBE, the department will only count the work the contractor performs with 
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers 
perform. 

13. Joint Venture 

If a DBE performs as a participant in a joint venture, the department will only count that portion of the 
total dollar value of the contract equal to that portion of the work that the DBE performs with its own 
forces. 

14. Mentor Protégé 

a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the 
portion of the work performed by the DBE protégé firm 

b. On every other project that the mentor protégé team identifies itself on. 

c. For no more than one half of the total contracted DBE goal on any WisDOT project.    

15. DBE Replacement 

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE 
Commitment Form DT1506, the Prime Contractor must comply with the department’s DBE 
Replacement Policy located on the DBE page on the following web site: 
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Use the following link prior to June 19, 2015:  

http://www.dot.wi.gov/business/dbe/docs/policyreplacingdbe.pdf 
 

Use the following link beginning June 19, 2015: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf 

 

16. Changes to the approved DBE Commitment Form DT1506 

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the 
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment 
A(s) to the DBE Programs Office within 5 business days. 

17. Contract Modifications 

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize 
DBE Subcontractors that were committed to equal work items, in the original contract. 

18. Payment 

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE 
requirements are incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 

FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 

SUBJECT: REQUEST FOR DBE QUOTES 

  LET DATE & TIME  

DATE:  MONTH DAY YEAR 

CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items 
that we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and 
work categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as 
required by federal rules.  

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through 
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should 
be used as a cover sheet for your quote.   

Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make 
sure the correct letting date, project ID and proposal number, unit price and extension are included in your 
quote. We prefer quotes be sent via SBN but prime’s alternative’s are acceptable.   Our office hours are include 
hours and days.  Please call our office as soon as possible prior to the letting if you need information/clarification to 
prepare your quote at contact number .   

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 

All questions should be directed to:  

Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  
 
Please check all that apply 

 Yes, we will be quoting on the projects and items listed below  
 No, we are not interested in quoting on the letting or its items referenced below 
 Please take our name off your monthly DBE contact list 
 We have questions about quoting this letting.  Please have some one contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     
 

Please circle the jobs and items you will be quoting below  
 

Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 
Curb & Gutter/Sidewalk, Etc. X  X X  X X 
Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternative’s are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE 

SUBCONTRACTOR GOOD FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 
assistance 

 Participate in speed networking and mosaic exercises as arranged by DBE office  

 Host information sessions not directly associated with a bid letting;  

 Participate in a formal mentor protégé or joint venture with a DBE firm 

 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings 

 Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods 

 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you 

 Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid. 

 
 
DBE  

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven 
days prior is optimal.  

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to 
stay abreast of changes.  

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at 
a minimum. 

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation-related projects of similar size and scope, firm expertise and staffing.  

 Participate in DBE office assessment programs 

 Participate on advisory and mega-project committees 

 Sign up to receive the DBE Contracting Update 

 Consider membership in relevant industry or contractor organizations 

 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes 
and bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 
Types of Efforts considered in determining GFE 

This list represents concepts being assessed; analysis requires additional steps 
 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to 
inform DBEs of contracting and subcontracting opportunities; 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in 
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively; 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the 
DBEs were interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the DBE goal; 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications 
and requirements of the contract; 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified 
without sound reasons based on a thorough investigation of their capabilities; 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   

8. Whether the contractor effectively used the services of available minority community organizations: minority 
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that 
provide assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 

11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in 

order to be responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can 
meet this requirement in either of two ways.  First, the bidder can meet the goal, documenting 
commitments for participation by DBE firms sufficient for this purpose.  Second, even if it doesn't 
meet the goal, the bidder can document adequate good faith efforts.  This means that the bidder 
must show that it took all necessary and reasonable steps to achieve a DBE goal or other 
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good 
faith efforts mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts.  It is 
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that 
the bidder has made.  The efforts employed by the bidder should be those that one could reasonably 
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation 
sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to meet 
the DBE contract requirements.   We emphasize, however, that your determination concerning the 
sufficiency of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not 
required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., 
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the 
bidder makes an adequate good faith efforts showing.  This rule specifically prohibits you from 
ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as  part of the bidder's good 
faith efforts to obtain DBE participation.  It is not intended to be a mandatory checklist, nor is it 
intended to be exclusive or exhaustive.  Other factors or types of efforts may be relevant in 
appropriate cases. 

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising and/or written notices) the interest of all certified DBEs who have the capability 
to perform the work of the contract.  The bidder must solicit this interest within sufficient 
time to allow the DBEs to respond to the solicitation.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood 
that the DBE goals will be achieved.  This includes, where appropriate, breaking out contract 
work items into economically feasible units to facilitate DBE participation, even when the 
prime contractor might otherwise prefer to perform these work items with its own forces. 

C. Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a 
solicitation. 
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D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached 
for DBEs to perform the work. 

(2) A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm's price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBEs 
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Prime contractors are not, 
however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The contractor's standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for 
example union vs. non-union employee status) are not legitimate causes for the rejection or 
non solicitation of bids in the contractor's efforts to meet the project goal. 

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 
as required by the recipient or contractor. 

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

H. Effectively using the services of available minority/women community organizations; 
minority/women contractors' groups; local, state, and Federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs. 

V. In determining whether a bidder has made good faith efforts, you may take into account the 
performance of other bidders in meeting the contract.   For example, when the apparent successful 
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of 
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.  
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as 
evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 

1. Easily select proposals, work types and items: 
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 

quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for completion at a later time. 

2. Create sub-quotes for the subcontracting community: 
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that 
you want quoted 

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them 
as a DBE-preferred request 

d. Add attachments to sub-quotes 

3. View sub-quote requests & responses: 
a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests 

and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business 
Network home screen, sub-quote requests can be hidden with one click if they are not 
applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing 

4. View Record of Subcontractor Outreach Effort: 
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be 

accepted as proof of DBE outreach at the discretion of each agency) 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors 
and subcontractors, and win more jobs. 

1. View and reply to sub-quote requests from primes: 
a. After logging into the Bid Express service, you can quickly review all incoming sub-quote 

requests and all unsolicited sub-quotes created by your company. Receive notifications by 
selected work type. To simplify on the Small Business Network home screen, sub-quote 
requests can be filtered by work types relevant to your interests, or hidden with one click if they 
are not applicable. 

2. Select items when responding to sub-quote requests from primes: 
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available. 
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes  

c. Add attachments to a sub-quote  

3. Create and send unsolicited sub-quotes to specific contractors: 
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

4. Easily select and price items for unsolicited sub-quotes: 
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on an 
per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder 

c. Add attachments to a sub-quote 
d. Add unsolicited work items to sub-quotes that you are responding to 

5. Easy Access to Valuable Information 
a. Receive a confirmation that your sub-quote was opened by a prime 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of 

items.  
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses  

6. Accessing Small Business Network for WisDOT contracting opportunities 
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com 

and select “Order Bid Express.” The Small Business Network is a part of the Bid Express 
Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 
414-438-4588 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the standard specifications: 

450.3.2.1  General 
Replace the entire text with the following effective with the January 2015 letting: 
 (1) Do not place asphaltic mixture when the air temperature approximately 3 feet above grade, in shade, 

and away from artificial heat sources is less than 36 F for upper layers or 32 F for lower layers unless 
the engineer allows in writing. The contractor should place HMA pavement for projects on or north of 
STH 29 between May 1 and October 15 inclusive and for projects south of STH 29 between April 15 
and November 1 inclusive. Notify the engineer at least one business day before paving. 

 (2) Unless the contract specifies otherwise, conform to the following: 
- Keep the road open to all traffic during construction. 

- Prepare the existing foundation for treatment as specified in 211. 

- Incorporate loose roadbed aggregate as a part of preparing the foundation, in shoulder construction, or 
dispose of as the engineer approves. 

 (3) Place asphaltic mixture only on a prepared, firm, and compacted base, foundation layer, or existing 
pavement substantially surface-dry and free of loose and foreign material. Do not place over frozen 
subgrade or base, or where the roadbed is unstable. 

450.5  Payment 
Replace the entire text with the following effective with the May 2015 letting: 
 (1) All costs of furnishing, maintaining, and operating the truck scale or other weighing equipment and 

furnishing the weigh tickets are incidental to the contract. 

 (2) Nonconforming material allowed to remain in place is subject to price adjustment under 105.3.2. 

 (3) Full-depth sawing to remove integrally placed safety edge where not required is incidental to the 
contract. 

 (4) The contractor is responsible for the quality of HMA pavement placed in cold weather. If because of an 
excusable compensable delay under 108.10.3, the engineer directs the contractor to pave when the 
temperature is less than 36 F for the upper layer or less than 32 F for lower layers, the department: 

- Will relieve the contractor of responsibility for damage and defects the engineer attributes to cold 
weather paving. 

- Will not assess disincentives for density or ride. 

 

455.3.2.1  General 
Replace the paragraphs one and two with the following effective with the January 2015 letting: 
 (1) Apply tack coat only when the air temperature is 32 F or more unless the engineer approves otherwise 

in writing. Before applying tack coat ensure that the surface is dry and reasonably free of loose dirt, 
dust, or other foreign matter. Do not apply if weather or surface conditions are unfavorable or before 
impending rains. 

 (2) Use tack material of the type and grade the contract specifies. The contractor may, with the engineer's 
approval, dilute tack material as allowed under 455.2.4. Provide calculations using the asphalt content 
as-received from the supplier and subsequent contractor dilutions to show that as-placed material has 
50 percent or more residual asphalt content. Apply at 0.050 to 0.070 gallons per square yard, after 
dilution, unless the contract designates otherwise. The engineer may adjust the application rate based 
on surface conditions. Limit application each day to the area the contractor expects to pave during that 
day. 
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460.2.2.3  Aggregate Gradation Master Range 
Replace paragraph one with the following effective with the December 2014 letting: 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the 

gradation requirements in table 460-1. The values listed are design limits; production values may 
exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

SIEVE 

PERCENTS PASSING DESIGNATED SIEVES 

NOMINAL SIZE 

37.5 mm 25.0 mm 19.0 mm 12.5 mm 9.5 mm SMA 12.5 mm SMA 9.5 mm 

50.0-mm 100       

37.5-mm 90 –100 100      

25.0-mm 90 max 90 -100 100     

19.0-mm ___ 90 max 90 -100 100  100  

12.5-mm ___ ___ 90 max 90 -100 100 90 - 97 100 

9.5-mm ___ ___ ___ 90 max 90 -100 58 - 72 90 - 100 

4.75-mm ___ ___ ___ ___ 90 max 25 - 35 35 - 45 

2.36-mm 15 – 41 19 - 45 23 - 49 28 - 58 20 - 65 15 - 25 18 - 28 

75-µm 0 – 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 8.0 - 12.0 10.0 - 14.0 

% MINIMUM 
VMA 

11.0 12.0 13.0 14.0[1] 15.0[2] 16.0 17.0 

 [1] 14.5 for E-0.3 and E-3 mixes. 

 [2] 15.5 for E-0.3 and E-3 mixes. 

460.3.4  Cold Weather Paving 
Add a new subsection as follows effective with the May 2015 letting: 

460.3.4  Cold Weather Paving 

460.3.4.1  Cold Weather Paving Plan 

 (1) Submit a written cold weather paving plan to the engineer at the preconstruction meeting. In that plan 
outline material, operational, and equipment changes for paving when the air temperature 
approximately 3 feet above grade, in shade, and away from artificial heat sources is less than 40 F. 
Include the following: 

- Use a department-accepted HMA mix design that incorporates a warm mix additive from the 
department's approved products list. Do not use a foaming process that introduces water into the mix. 

- Use additional rollers. 

 (2) Engineer written acceptance is required for the cold weather paving plan. Engineer acceptance of the 
plan does not relieve the contractor of responsibility for pavement performance except as specified in 
450.5(4). 

460.3.4.2  Cold Weather Paving Operations 

 (1) Do not place asphaltic mixture when the air temperature approximately 3 feet above grade, in shade, 
and away from artificial heat sources is less than 40 F unless a valid engineer-accepted cold weather 
paving plan is in effect. 

 (2) If the national weather service forecast for the construction area predicts ambient air temperature less 
than 40 F at the projected time of paving within the next 24 hours, confirm or submit revisions to a 
previously engineer-accepted cold weather paving plan for engineer validation. Upon validation of the 
plan, the engineer will allow paving for the next day. Once in effect, pave conforming to the engineer-
accepted cold weather paving plan for the balance of that work day or shift regardless of the 
temperature at the time of paving. 
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460.4  Measurement 
Add paragraph two as follows effective with the January 2015 letting: 
 (2) The department will measure HMA Cold Weather Paving by the ton of HMA mixture for pavement 

placed conforming to an engineer-accepted cold weather paving plan. 

460.5.1  General 
Revise paragraph one as follows effective with the January 2015 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid 

items: 
ITEM NUMBER DESCRIPTION UNIT 

460.1100 HMA Pavement Type E-0.3 TON 

460.1101 HMA Pavement Type E-1 TON 

460.1103 HMA Pavement Type E-3 TON 

460.1110 HMA Pavement Type E-10 TON 

460.1130 HMA Pavement Type E-30 TON 

460.1132 HMA Pavement Type E-30X TON 

460.1700 HMA Pavement Type SMA TON 

460.2000 Incentive Density HMA Pavement DOL 

460.4000 HMA Cold Weather Paving TON 

460.5.2.2  Disincentive for HMA Pavement Density 
Revise paragraph two as follows effective with the January 2015 letting: 
 (2) The department will not assess density disincentives for pavement placed in cold weather because of 

a department-caused delay as specified in 450.5(4). 

 

460.5.2.4  Cold Weather Paving 
Add a new subsection as follows effective with the May 2015 letting: 

460.5.2.4  Cold Weather Paving 

 (1) Payment for HMA Cold Weather Paving is full compensation for additional materials and equipment 
specified for cold weather paving under 460.3.4 including costs for preparing, administering, and 
following the contractor's cold weather paving plan. The department will not pay for HMA Cold 
Weather Paving for HMA placed on days when the department is assessing liquidated damages. 

 (2) If HMA pavement is placed under 460.3.4 and the HMA Cold Weather Paving bid item is not in the 
contract, the department will pay for the additional costs specified in 460.5.2.4(1) as extra work. The 
department will pay separately for HMA pavement under the appropriate HMA Pavement bid items. 

465.2  Materials 
Replace paragraph two with the following effective with the December 2014 letting: 
 (2) Under the other 465 bid items, the contractor need not submit a mix design. Furnish aggregates mixed 

with a type AC asphaltic material, except under the Asphaltic Curb bid item furnish PG58-28 asphaltic 
material. Use coarse and fine mineral aggregates uniformly coated and mixed with the asphaltic 
material in an engineer-approved mixing plant. The contractor may include reclaimed asphaltic 
pavement materials in the mixture. 
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506.3.2  Shop Drawings 
Replace the entire text with the following effective with the May 2015 letting: 
 (1) Ensure that shop drawings conform to the contract plans and provide additional details, dimensions, 

computations, and other information necessary for completely fabricating and erecting the work. 
Include project and structure numbers on each shop drawing sheet. 

 (2) Check shop drawings and submit electronically to the department for review before beginning 
fabrication. For primary fabrication items, also certify that shop drawings conform to quality control 
standards by submitting department form DT2333. Department review does not relieve the contractor 
from responsibility for errors or omissions on shop drawings. 

 (3) Shop drawings are part of the contract. The department must approve differences between shop 
drawings and contract plans. The contractor bears the costs of department-approved substitutions. Do 
not deviate from or revise drawings without notifying the department and resubmitting revised 
drawings. 

 (4) Ensure that the fabricator delivers 3 sets of shop drawings for railroad structures to the railroad 
company upon contract completion. 

 

 

 

 

Bid Items Added 

Add the following new bid item effective with the January 2015 letting: 
ITEM NUMBER DESCRIPTION UNIT 

460.4000 HMA Cold Weather Paving TON 

 

 

 

 

Errata 

Make the following corrections to the standard specifications: 

501.3.2.4.4  Water Reducer 
Correct errata by deleting the reference to footnote 6 for grade D concrete. 
 (1) Add a water reducing admixture conforming to 501.2.3. Determine the specific type and rate of use 

based on the atmospheric conditions, the desired properties of the finished concrete and the 
manufacturer's recommended rate of use. The actual rate of use shall at least equal the 
manufacturer's recommended rate, and both the type and rate used require the engineer's approval 
before use. 

506.5  Payment 
Correct errata by changing the reference to 506.3.22. 
 (9) The department will limit costs for inspections conducted under 506.3.22 to $0.05 per pound of 

material and deduct costs in excess of that amount from payment due the contractor. The department 
will determine costs for in-house inspections based on hourly rates for department staff plus overhead 
and use invoiced costs for contracted-out inspections. The department will administer deductions for 
the contractor's share of the total inspection cost under the Excess Costs For Fabrication Shop 
Inspection administrative item. 

http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-65.pdf#ss465.2
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ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 
 
Use the following link prior to June 19, 2015: 
http://www.dot.wi.gov/business/civilrights/laborwages/index.htm 

Use the following link beginning June 19, 2015: 
http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 
 

 (2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 
 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as 
they are about to begin payrolls. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489 
to schedule the training. 
 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 
 
(5) Firms wishing to export payroll data from their computer system into CRCS should have their 
payroll coordinator send several sample electronic files to Tess two months before a payroll 
needs to be submitted. Not every contractor’s payroll system is capable of producing export 
files. For details, see pages 17-22 of the CRCS System Background Information manual 
available online on the Labor, Wages, and EEO Information page at: 
 
Use the following link prior to June 19, 2015: 
http://www.dot.wi.gov/business/civilrights/laborwages/docs/crc-payroll-manual.pdf 
 
Use the following link beginning June 19, 2015: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
 



10 

 

    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
 
 
 
 



 1 of 2 

SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 
   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 



Effective June 2015 letting 

BUY AMERICA PROVISION 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or 
enhances the value of a material subject to the requirements of Buy America. The 
exemption of this requirement is the minimal use of foreign materials if the total cost of 
such material permanently incorporated in the product does not exceed one-tenth of one 
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For 
purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. The contractor shall take actions and provide 
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America” 
provision. 

Use the following link prior to June 19, 2015: 
http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.5  

Use the following link beginning June 19, 2015: 
http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at: 

Use the following link prior to June 19, 2015: 
http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc 

Use the following link beginning June 19, 2015: 
http://wisconsindot.gov/rdwy/worksheets/ws4567.doc 
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Effective with September 2004 Letting 
 
 
 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  
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 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 
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request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  



ANNUAL PREVAILING WAGE RATE DETERMINATION

FOR ALL STATE HIGHWAY PROJECTS

WAUKESHA COUNTY

Compiled by the State of Wisconsin - Department of Workforce Development

for the Department of Transportation

Pursuant to s. 103.50, Stats.

Issued on May 1, 2015

CLASSIFICATION:  Contractors are required to call the Department of Workforce Development if there are any
questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME:  Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays:  January 1; the last Monday
in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE:  If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY:  If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY:  Wage rates may be available for some of the classifications indicated below.  Any employer that
desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project.  Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

35.37 17.99 53.36Bricklayer, Blocklayer or Stonemason

34.13 20.61 54.74Carpenter
Future Increase(s): Add $1.50/hr on 6/1/2015; Add $1.65/hr on 6/1/2016.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

32.75 19.21 51.96Cement Finisher
Future Increase(s): Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

33.93 22.77 56.70Electrician
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

23.73 19.09 42.82Fence Erector

30.77 23.97 54.74Ironworker
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

39.50 21.04 60.54Line Constructor (Electrical)

29.22 16.69 45.91Painter

30.27 18.79 49.06Pavement Marking Operator

30.11 26.51 56.62Piledriver
Future Increase(s): Add $1.50/hr on 6/1/2015; Add $1.60/hr on 6/1/2016.
Premium Pay: Add $.65/hr for Piledriver Loftsman; Add $.75/hr for Sheet Piling Loftsman. DOT PREMIUM: Pay 
two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, 
Thanksgiving Day & Christmas Day. 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

29.40 17.05 46.45Roofer or Waterproofer

24.89 17.15 42.04Teledata Technician or Installer

33.76 17.82 51.58Tuckpointer, Caulker or Cleaner

35.40 15.90 51.30Underwater Diver (Except on Great Lakes)

35.55 15.57 51.12Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY

31.60 15.19 46.79Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

27.65 13.44 41.09Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

25.68 12.83 38.51Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

21.75 11.63 33.38Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

TRUCK DRIVERS

25.18 18.31 43.49Single Axle or Two Axle
Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

28.75 13.54 42.29Three or More Axle

30.27 21.15 51.42Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

23.16 17.13 40.29Pavement Marking Vehicle

24.37 17.77 42.14Shadow or Pilot Vehicle

28.75 13.54 42.29Truck Mechanic

LABORERS

27.06 20.03 47.09General Laborer
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: Add $.15/hr for air tool operator, joint sawer and filler (pavement), vibrator or tamper operator 
(mechanical hand operated), chain saw operator and demolition burning torch laborer; Add $.35/hr for 
bituminous worker (raker and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add 
$.50/hr for line and grade specialist; Add $.65/hr for blaster and powderman; Add $2.01/hr for topman; Add 
$2.46/hr for bottomman; Add $3.23/hr for pipelayer. / DOT PREMIUMS: 1) Pay two times the hourly basic rate 
on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 
2) Add $1.25/hr for work on projects involving temporary traffic control setup, for lane and shoulder closures, 
when work under artificial illumination conditions is necessary as required by the project provisions (including 
prep time prior to and/or cleanup after such time period). 

22.05 18.41 40.46Asbestos Abatement Worker

27.06 20.03 47.09Landscaper
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

23.55 20.03 43.58Flagperson or Traffic Control Person
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

17.71 16.01 33.72Fiber Optic Laborer (Outside, Other Than Concrete Encased)

14.50 4.07 18.57Railroad Track Laborer

HEAVY EQUIPMENT OPERATORS

37.72 21.15 58.87Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or 
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., 
Crane With Boom Dollies; Traveling Crane (Bridge Type). 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

37.22 21.15 58.37Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or 
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; 
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or 
Without Attachments, With a Lifting Capacity of 100 Tons or Under, 
Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; 
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot 
(NOT Performing Work on the Great Lakes); Pile Driver. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.72 21.15 57.87Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; 
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s 
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & 
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT 
Performing Work on the Great Lakes); Boring Machine (Directional, 
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; 
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, 
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, 
Planing or Grooving Machine; Concrete Conveyor System; Concrete 
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete 
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter 
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or 
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting 
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub 
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout 
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole 
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor 
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; 
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle 
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or 
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); 
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches 
& A- Frames. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.46 21.15 57.61Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete 
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial 
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing 
Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep 
Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the 
Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power 
Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller 
(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering 
Machine; Skid Steer Loader (With or WIthout Attachments); Telehandler; 
Tining or Curing Machine. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.17 21.15 57.32Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge 
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, 
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters 
(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); 
Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well 
Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; 
Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

28.89 17.95 46.84Fiber Optic Cable Equipment.



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI150010 DATE: April 10, 2015 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
 Basic Hourly Fringe Basic Hourly Fringe  
LABORERS CLASSIFICATION: Rates Benefits Rates Benefits 

 
Group 1:  General Laborer; Tree Trimmer; Conduit Layer;  
 Demolition and Wrecking Laborer; Guard Rail, Fence  
 and Bridge Builder; Landscaper, Multiplate Culvert  
 Assembler; Stone Handler; Bituminous Worker (Shoveler,  
 Loader, Utility Man); Batch Truck Dumper; or Cement Handler;  
 Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);  
 Concrete Handler .............................................................................. $27.06 .......................... 18.73 
Group 2:  Air Tool Operator; Joint Sawer and Filler (Pavement); 
 Vibrator or Tamper Operator (Mechanical Hand Operated);  
 Chain Saw Operator; Demolition Burning Torch Laborer ............... 27.21 ............................ 18.73 
Group 3:  Bituminous Worker (Raker and Luteman); Formsetter 
 (Curb, Sidewalk, and Pavement); Strike Off man ............................ 27.41 ............................ 18.73 
Group 4:  Line and Grade Specialist ................................................................. 27.56 ............................ 18.73 
Group 5:  Blaster and Powderman .................................................................... 27.71 ............................ 18.73 
Group 6:  Flagperson  traffic control person ..................................................... 23.55 ............................ 18.73 
 
 
 
CLASSES OF LABORER AND MECHANICS 
 
Bricklayer  ........................................................................................................... 35.37 ............................ 18.47 
Carpenter   ........................................................................................................... 30.52 ............................ 14.41 
Piledriverman  ...................................................................................................... 27.25 ............................ 19.46 
Ironworker  ........................................................................................................... 30.52 ............................ 23.47 
Cement Mason/Concrete Finisher ....................................................................... 30.69 ............................ 17.53 
Electrician  ...........................................................................................................  ............................ See Page 3 
Line Construction 
 Lineman ......................................................................................... 40.81 ...................... 32% + 5.00 
 Heavy Equipment Operator .......................................................... 38.77 ...................... 32% + 5.00 
 Equipment Operator ...................................................................... 32.65 ...................... 32% + 5.00 
 Heavy Groundman Driver ............................................................. 26.78 ............................... 14.11 
 Light Groundman Driver .............................................................. 24.86 ............................... 13.45 
 Groundsman .................................................................................. 22.45 ...................... 32% + 5.00 
Millwrights ...................................................................................................... 26.32 ................................. 13.98 
Painter, Brush .................................................................................................. 29.52 ................................. 20.04 
Painter, Spray and Sandblaster ....................................................................... 30.27 ................................. 20.04 
Painter, Bridge ................................................................................................ 29.87 ................................. 20.04 
Well Drilling: 
 Well Driller ........................................................................................ 16.52 .............................. 3.70 
 
 

Truck Drivers: 
 
1 & 2 Axles  ............................................................................................. 25.18 .................................... 18.31 
Three or More Axles; Euclids, Dumptor & 
Articulated, Truck Mechanic ........................................................................ 25.38 .................................... 18.31 
 
 
 
 
 
 
 
 
 
 
 
 
Notes: Welders receive rate prescribed for craft performing  operation to which welding is incidental.  

Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29 CFR, 
5.5(a)(1)(ii)).  Includes Modification #0 dated January 2, 2015; Modification #1 dated January 16, 
2015; Modification #2 dated March 20, 2015; Modification #3 dated April 10, 2015. 
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 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI150010                                                                                                                                                                                                                                       DATE:  April 10, 2015 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
  
      Basic Hourly              Fringe  POWER EQUIPMENT OPERATORS                                         Basic Hourly    Fringe   
POWER EQUIPMENT OPERATORS CLASSIFICATION:    Rates                 Benefits  CLASSIFICATION: (Continued)                                                       Rates       Benefits 
 

 
 
Group 1: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of over 100 tons 
 or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 176 feet or 
 longer  ........................................................................  $37.72 $20.93 
 
Group 2: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of 100 tons or 
 less or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 175 feet or 
 less, and backhoes (excavators) 
 having a manufacturer's rated 
 capacity of 3 cu. yds. and over, 
 caisson rigs, pile driver, dredge 
 operator, dredge engineer. ..........................................  $37.22 $20.93 
 
Group 3: Mechanic or welder - heavy duty 
 equipment, cranes with a lifting capacity  
 of 25 tons or less, concrete breaker  
 (manual or remote); vibrator/sonic concrete  
 breaker; concrete laser screed; concrete  
 slipform paver; concrete batch plant  
 operator; concrete pavement spreader - heavy  
 duty (rubber tired); concrete spreader and  
 distributor, automatic subgrader (concrete);  
 concrete grinder and planing machine; concrete 
 slipform curb and gutter machine; slipform  
 concrete placer; tube finisher; hydro blaster  
 (10,000 psi and over); bridge paver; concrete  
 conveyor system; concrete pump; stabilizing  
 mixer (self propelled); shoulder widener;  
 asphalt plant engineer; bituminous paver; bump  
 cutter and grooving machine; milling machine;  
 screed (bituminous paver); asphalt heater,  
 planer and scarifier; backhoes (excavators)  
 having a manufacturers rated capacity of under  
 3 cu. yds.; grader or motor patrol; tractor  
 
 
 
 
 

 
 
 (scraper, dozer, pusher, loader); scraper -  
 rubber tired (single or twin engine);  
 endloader hydraulic backhoe (tractor-type);  
 trenching machine; skid rigs; tractor, side  
 boom (heavy); drilling or boring machine  
 (mechanical heavy); roller (over 5 tons); 
 percussion or rotary drilling machine; air  
 track; blaster; loading machine (conveyor);  
 tugger; boatmen; winches and A-frames; post  
 driver; material hoist operator.  ..................................  $36.72 $20.93 
 
Group 4: Greaser, roller steel (5 tons or less); 
 roller (pneumatic tired) - self-propelled; 
 tractor (mounted or towed compactors and 
 light equipment); shouldering machine; 
 self-propelled chip spreader; concrete 
 spreader; finishing machine; mechanical 
 float; curing machine; power subgrader; 
 joint saw (multiple blade) belting 
 machine; burlap machine; texturing 
 machine; tractor, endloader (rubber 
 tired) - light; jeep digger; fork lift; 
 mulcher; launch operator; fireman; 
 environmental burner.  ...............................................  $36.46 $20.93 
 
Group 5: Air compressor; power pack; vibratory  
 hammer and extractor; heavy equipment, 
 leadman; tank car heaters; stump chipper; 
 curb machine operator; concrete pro- 
 portioning plants generators; mudjack 
 operator; rock breaker; crusher or 
 screening plant; screed (milling machine); 
 automatic belt conveyor and surge bin;  
 pug mill operator; oiler; pump (over 3 inches); 
 drilling machine helper. .............................................  $36.17 $20.93 
 
Group 6: Off – road material hauler with or without ejector .....  $30.27 $20.93 
 
 
Premium Pay: 
EPA Level “A”  protection - $3.00 per hour 
EPA Level “B”  protection - $2.00 per hour 
EPA Level “C”  protection - $1.00 per hours 
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                           SUPERSEDES DECISION  WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI150010                                                                                                                                                                                                                                         DATE: April 10, 2015 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction  
 
LABORERS CLASSIFICATION:      Rates      Benefits  
                                                                                         

 
 
Electricians 
 Area 1  .............................................................................  $29.00 26.5%+ 9.15 
 Area 2:  
  Electricians .....................................................................  30.59 18.43 
 Area 3: 
  Electrical contracts under $130,000 ...............................  26.24 16.85 
  Electrical contracts over $130,000 .................................  29.41 16.97 
 Area 4:  .............................................................................  29.32 28.50% + 9.27 
 Area 5  .............................................................................  28.96 24.85% + 9.70 
 Area 6  .............................................................................  35.25 19.30 

 Area 8 
  Electricians .....................................................................  31.30 24.93% + 10.40 
 Area 9: 
  Electricians .....................................................................  34.82 19.575 
 Area 10  .............................................................................  29.64 20.54 
 Area 11  .............................................................................  32.54 24.07 
 Area 12  .............................................................................  32.87 19.23 
 Area 13  .............................................................................  33.93 22.67 
 
Teledata System Installer 
 Area 14 
  Installer/Technician ........................................................  22.50 12.72 
 
Sound & Communications 
 Area 15 
  Installer ...........................................................................  16.47 14.84 
  Technician ......................................................................  25.63 17.21 
 
Area 1 - CALUMET (except township of New Holstein), GREEN LAKE 
  (N. part, including Townships of Berlin, St. Marie and Seneca), 
  MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &  
  Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES. 
 
Area 2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,  
  CLARK (except Mayville, Colby, Unity, Sherman, Fremont, 
  Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, 
  IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK, 
  PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR, 
  TREMPEALEAU, VERNON and WASHBURN COUNTIES 
 
Area 3 - FLORENCE (townships of Aurora, Commonwealth, Fern, 
  Florence and Homestead), MARINETTE (Niagara township) 

Area 4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke 
and area south thereof), OCONTO, MENOMINEE (East of a line 6 miles West of the West 
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and 
Hutchins) COUNTIES. 

 
Area 5 -  ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST, 

JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of 
Wausaukee), MENOMINEE (Area West of a line 6 miles West of the West boundary of Oconto 
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and 
Hutchins), VILAS AND WOOD COUNTIES 

 
Area 6 - KENOSHA COUNTY 
 
Area 8 - DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington 

township), ROCK and WALWORTH COUNTIES 
 
Area 9 -  COLUMBIA, DANE, DODGE, (area west of Hwy. 26, except Chester & Emmet Townships),  

GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE 
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES 

 
Area 10 - CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester 

Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOYGAN COUNTIES 
 
Area 11 - DOUGLAS COUNTY 
 
Area 12 - RACINE (except Burlington township) COUNTY 
 
Area 13 - MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES 
 
Area 14 -  Statewide. 
 
Area 15 -  DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC 

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON, 
AND WAUKESHA COUNTIES. 
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FEBRUARY 1999 
 
 NOTICE TO BIDDERS 
 WAGE RATE DECISION 
 
 
The wage rate decision of the Secretary of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Secretary of 
Labor's decision. 
 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omision of these 
 classifications concerning prevailing area practices relative to their use.  Further, this omission will 
not, per se, be construed as establishing any governmental liability for increased labor cost if it is 
subsequently determined that such classifications are required. 
 
There may be omissions and/or errors in the federal wage rates.  The bidder is responsible for 
evaluating and determining the correct applicable rate.  The higher of state or federal rate will 
apply. 



 



 
                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    04/09/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150609005              2758-01-70              WISC  2015319 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  Contract Items 
 
 ------------------------------------------------------------------------------- 
      |204.0100 Removing        |               |                | 
  0010|Pavement                 |        441.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0120 Removing        |               |                | 
  0020|Asphaltic Surface        |      5,941.000|                | 
      |Milling                  |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0150 Removing Curb & |               |                | 
  0030|Gutter                   |      1,099.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0155 Removing        |               |                | 
  0040|Concrete Sidewalk        |        202.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0195 Removing        |               |                | 
  0050|Concrete Bases           |         11.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0220 Removing Inlets |               |                | 
  0060|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0245 Removing Storm  |               |                | 
  0070|Sewer (size)  01.        |         21.000|                | 
      |12-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |205.0100 Excavation      |               |                | 
  0080|Common                   |      1,991.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |205.0501.S Excavation,   |               |                | 
  0090|Hauling, and Disposal of |         10.000|                | 
      |Petroleum Contaminated   |TON            |                | 
      |Soil                     |               |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           2 
                                                               DATE:    04/09/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150609005              2758-01-70              WISC  2015319 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |213.0100 Finishing       |               |                | 
  0100|Roadway (project)  01.   |          1.000|                | 
      |Project ID 2758-01-70    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0110 Base Aggregate  |               |                | 
  0110|Dense 3/4-Inch           |         24.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 Base Aggregate  |               |                | 
  0120|Dense 1 1/4-Inch         |      1,976.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310.0110 Base Aggregate  |               |                | 
  0130|Open Graded              |        524.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0120 Asphaltic       |               |                | 
  0140|Material PG64-28         |         74.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0605 Tack Coat       |               |                | 
  0150|                         |        431.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.1103 HMA Pavement    |               |                | 
  0160|Type E-3                 |      1,226.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.2000 Incentive       |               |                | 
  0170|Density HMA Pavement     |        790.000|         1.00000|        790.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |465.0120 Asphaltic       |               |                | 
  0180|Surface Driveways and    |         13.000|                | 
      |Field Entrances          |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0315 Asphaltic       |               |                | 
  0190|Flumes                   |         17.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0411 Concrete Curb & |               |                | 
  0200|Gutter 30-Inch Type D    |      1,336.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           3 
                                                               DATE:    04/09/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150609005              2758-01-70              WISC  2015319 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |602.0410 Concrete        |               |                | 
  0210|Sidewalk 5-Inch          |      2,468.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.0515 Curb Ramp       |               |                | 
  0220|Detectable Warning Field |         80.000|                | 
      |Natural Patina           |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608.0412 Storm Sewer     |               |                | 
  0230|Pipe Reinforced Concrete |         26.000|                | 
      |Class IV 12-Inch         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0530 Manhole Covers  |               |                | 
  0240|Type J                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0660 Inlet Covers    |               |                | 
  0250|Type WM                  |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.2004 Manholes 4-FT   |               |                | 
  0260|Diameter                 |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.3225 Inlets 2x2.5-FT |               |                | 
  0270|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612.0106 Pipe Underdrain |               |                | 
  0280|6-Inch                   |        848.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 Mobilization    |               |                | 
  0290|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620.0300 Concrete Median |               |                | 
  0300|Sloped Nose              |        121.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624.0100 Water           |               |                | 
  0310|                         |         24.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           4 
                                                               DATE:    04/09/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150609005              2758-01-70              WISC  2015319 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |625.0100 Topsoil         |               |                | 
  0320|                         |        500.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0500 Salvaged        |               |                | 
  0330|Topsoil                  |      1,761.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1104 Erosion Bales   |               |                | 
  0340|                         |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1905 Mobilizations   |               |                | 
  0350|Erosion Control          |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1910 Mobilizations   |               |                | 
  0360|Emergency Erosion        |          2.000|                | 
      |Control                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2004 Erosion Mat     |               |                | 
  0370|Class I Type B           |      1,004.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2006 Erosion Mat     |               |                | 
  0380|Urban Class I Type A     |      1,807.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7005 Inlet           |               |                | 
  0390|Protection Type A        |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7015 Inlet           |               |                | 
  0400|Protection Type C        |         25.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7504 Temporary Ditch |               |                | 
  0410|Checks                   |         60.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7555 Culvert Pipe    |               |                | 
  0420|Checks                   |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           5 
                                                               DATE:    04/09/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150609005              2758-01-70              WISC  2015319 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |628.7560 Tracking Pads   |               |                | 
  0430|                         |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7570 Rock Bags       |               |                | 
  0440|                         |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 Fertilizer Type |               |                | 
  0450|B                        |          1.700|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0140 Seeding Mixture |               |                | 
  0460|No. 40                   |         51.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0200 Seeding         |               |                | 
  0470|Temporary                |         76.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |631.1100 Sod Erosion     |               |                | 
  0480|Control                  |         54.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0810 Posts Tubular   |               |                | 
  0490|Steel 2x2-Inch X 10-FT   |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0812 Posts Tubular   |               |                | 
  0500|Steel 2x2-Inch X 12-FT   |         17.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0814 Posts Tubular   |               |                | 
  0510|Steel 2x2-Inch X 14-FT   |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2210 Signs Type II   |               |                | 
  0520|Reflective H             |        622.800|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2215 Signs Type II   |               |                | 
  0530|Reflective H Folding     |         67.100|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           6 
                                                               DATE:    04/09/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150609005              2758-01-70              WISC  2015319 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |638.2102 Moving Signs    |               |                | 
  0540|Type II                  |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2602 Removing Signs  |               |                | 
  0550|Type II                  |         65.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3000 Removing Small  |               |                | 
  0560|Sign Supports            |         23.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.4000 Moving Small    |               |                | 
  0570|Sign Supports            |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |642.5001 Field Office    |               |                | 
  0580|Type B                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0200 Traffic Control |               |                | 
  0590|Surveillance and         |         53.000|                | 
      |Maintenance (project) 01.|DAY            |                | 
      |Project ID 2758-01-70    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 Traffic Control |               |                | 
  0600|Drums                    |     10,176.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0410 Traffic Control |               |                | 
  0610|Barricades Type II       |        212.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0420 Traffic Control |               |                | 
  0620|Barricades Type III      |      1,272.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0705 Traffic Control |               |                | 
  0630|Warning Lights Type A    |      2,544.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0715 Traffic Control |               |                | 
  0640|Warning Lights Type C    |      2,120.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.0900 Traffic Control |               |                | 
  0650|Signs                    |      3,392.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0920 Traffic Control |               |                | 
  0660|Covering Signs Type II   |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0111 Geotextile      |               |                | 
  0670|Fabric Type DF Schedule  |        589.000|                | 
      |A                        |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0106 Pavement        |               |                | 
  0680|Marking Epoxy 4-Inch     |      4,687.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0109 Pavement        |               |                | 
  0690|Marking Preformed        |        801.000|                | 
      |Plastic 4-Inch           |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0126 Pavement        |               |                | 
  0700|Marking Epoxy 8-Inch     |      2,776.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0128 Pavement        |               |                | 
  0710|Marking Preformed        |        612.000|                | 
      |Thermoplastic 8-Inch     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0600 Removing        |               |                | 
  0720|Pavement Markings        |        500.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0156 Pavement        |               |                | 
  0730|Marking Arrows Epoxy     |          1.000|                | 
      |Type 1                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0166 Pavement        |               |                | 
  0740|Marking Arrows Epoxy     |         23.000|                | 
      |Type 2                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0168 Pavement        |               |                | 
  0750|Marking Arrows Preformed |          5.000|                | 
      |Thermoplastic Type 2     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |647.0176 Pavement        |               |                | 
  0760|Marking Arrows Epoxy     |          1.000|                | 
      |Type 3                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0356 Pavement        |               |                | 
  0770|Marking Words Epoxy      |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0358 Pavement        |               |                | 
  0780|Marking Words Preformed  |          4.000|                | 
      |Thermoplastic            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0566 Pavement        |               |                | 
  0790|Marking Stop Line Epoxy  |        156.000|                | 
      |18-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0568 Pavement        |               |                | 
  0800|Marking Stop Line        |         67.000|                | 
      |Preformed Thermoplastic  |LF             |                | 
      |18-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0726 Pavement        |               |                | 
  0810|Marking Diagonal Epoxy   |        554.000|                | 
      |12-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0728 Pavement        |               |                | 
  0820|Marking Diagonal         |        115.000|                | 
      |Preformed Thermoplastic  |LF             |                | 
      |12-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0766 Pavement        |               |                | 
  0830|Marking Crosswalk Epoxy  |        580.000|                | 
      |6-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0955 Removing        |               |                | 
  0840|Pavement Markings Arrows |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0965 Removing        |               |                | 
  0850|Pavement Markings Words  |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.0225 Conduit Rigid   |               |                | 
  0860|Nonmetallic Schedule 40  |        324.000|                | 
      |2-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0235 Conduit Rigid   |               |                | 
  0870|Nonmetallic Schedule 40  |        874.000|                | 
      |3-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0615 Conduit Special |               |                | 
  0880|3-Inch                   |      1,052.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |653.0135 Pull Boxes      |               |                | 
  0890|Steel 24x36-Inch         |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |653.0140 Pull Boxes      |               |                | 
  0900|Steel 24x42-Inch         |         16.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |653.0905 Removing Pull   |               |                | 
  0910|Boxes                    |         29.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0101 Concrete Bases  |               |                | 
  0920|Type 1                   |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0102 Concrete Bases  |               |                | 
  0930|Type 2                   |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0110 Concrete Bases  |               |                | 
  0940|Type 10                  |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0113 Concrete Bases  |               |                | 
  0950|Type 13                  |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0217 Concrete        |               |                | 
  0960|Control Cabinet Bases    |          1.000|                | 
      |Type 9 Special           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |655.0230 Cable Traffic   |               |                | 
  0970|Signal 5-14 AWG          |      1,193.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0240 Cable Traffic   |               |                | 
  0980|Signal 7-14 AWG          |        437.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0260 Cable Traffic   |               |                | 
  0990|Signal 12-14 AWG         |      3,080.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0280 Cable Traffic   |               |                | 
  1000|Signal 19-14 AWG         |        450.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0315 Cable Type UF   |               |                | 
  1010|2-10 AWG                 |      1,555.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0515 Electrical Wire |               |                | 
  1020|Traffic Signals 10 AWG   |      2,662.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0610 Electrical Wire |               |                | 
  1030|Lighting 12 AWG          |        966.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0700 Loop Detector   |               |                | 
  1040|Lead In Cable            |      1,630.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0800 Loop Detector   |               |                | 
  1050|Wire                     |        885.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |656.0200 Electrical      |               |                | 
  1060|Service Meter Breaker    |LUMP           |LUMP            | 
      |Pedestal (location)  01. |               |                | 
      |CTH JJ and CTH J         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |657.0100 Pedestal Bases  |               |                | 
  1070|                         |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |657.0255 Transformer     |               |                | 
  1080|Bases Breakaway 11       |          4.000|                | 
      |1/2-Inch Bolt Circle     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |657.0305 Poles Type 2    |               |                | 
  1090|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |657.0315 Poles Type 4    |               |                | 
  1100|                         |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |657.0410 Traffic Signal  |               |                | 
  1110|Standards Aluminum 9-FT  |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |657.0425 Traffic Signal  |               |                | 
  1120|Standards Aluminum 15-FT |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |657.0609 Luminaire Arms  |               |                | 
  1130|Single Member 4-Inch     |          3.000|                | 
      |Clamp 6-FT               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0110 Traffic Signal  |               |                | 
  1140|Face 3-12 Inch Vertical  |         26.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0115 Traffic Signal  |               |                | 
  1150|Face 4-12 Inch Vertical  |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0215 Backplates      |               |                | 
  1160|Signal Face 3 Section    |         26.000|                | 
      |12-Inch                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0220 Backplates      |               |                | 
  1170|Signal Face 4 Section    |         12.000|                | 
      |12-Inch                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0416 Pedestrian      |               |                | 
  1180|Signal Face 16-Inch      |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |658.0500 Pedestrian Push |               |                | 
  1190|Buttons                  |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0600 Led Modules     |               |                | 
  1200|12-Inch Red Ball         |         22.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0605 Led Modules     |               |                | 
  1210|12-Inch Yellow Ball      |         22.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0610 Led Modules     |               |                | 
  1220|12-Inch Green Ball       |         22.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0615 Led Modules     |               |                | 
  1230|12-Inch Red Arrow        |         16.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0620 Led Modules     |               |                | 
  1240|12-Inch Yellow Arrow     |         28.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0625 Led Modules     |               |                | 
  1250|12-Inch Green Arrow      |         16.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.0635 Led Modules     |               |                | 
  1260|Pedestrian Countdown     |          8.000|                | 
      |Timer 16-Inch            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |658.5069 Signal Mounting |               |                | 
  1270|Hardware (location)  01. |LUMP           |LUMP            | 
      |CTH JJ and CTH J         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |658.5069 Signal Mounting |               |                | 
  1280|Hardware (location)  02. |LUMP           |LUMP            | 
      |CTH JJ and CTH SR        |               |                |          . 
 ------------------------------------------------------------------------------- 
      |659.1120 Luminaires      |               |                | 
  1290|Utility LED B            |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |659.1125 Luminaires      |               |                | 
  1300|Utility LED C            |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |661.0200 Temporary       |               |                | 
  1310|Traffic Signals for      |LUMP           |LUMP            | 
      |Intersections (location) |               |                | 
      |01. CTH JJ and CTH J     |               |                |          . 
 ------------------------------------------------------------------------------- 
      |661.0200 Temporary       |               |                | 
  1320|Traffic Signals for      |LUMP           |LUMP            | 
      |Intersections (location) |               |                | 
      |02. CTH JJ and CTH SR    |               |                |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 Sawing Asphalt  |               |                | 
  1330|                         |      1,998.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0250 Sawing Concrete |               |                | 
  1340|                         |        276.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |ASP.1T0A On-the-Job      |               |                | 
  1350|Training Apprentice at   |        400.000|         5.00000|       2000.00 
      |$5.00/HR                 |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0G On-the-Job      |               |                | 
  1360|Training Graduate at $5. |        400.000|         5.00000|       2000.00 
      |00/HR                    |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  01.    |               |                | 
  1370|Monotube Poles Type 10   |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  02.    |               |                | 
  1380|Monotube Poles Type 12   |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  03.    |               |                | 
  1390|Monotube Poles Type 13   |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  04.    |               |                | 
  1400|Monotube Arms 30-Ft      |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  05.    |               |                | 
  1410|Monotube Arms 40-Ft      |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  06.    |               |                | 
  1420|Monotube Arms 45-Ft      |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  07.    |               |                | 
  1430|Luminaire Arms Steel     |          4.000|                | 
      |8-Ft                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  08.    |               |                | 
  1440|Clamp-on Luminaire Arms  |          1.000|                | 
      |Steel 8-FT               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  09.    |               |                | 
  1450|Traffic Signal           |          1.000|                | 
      |Controller and Cabinet   |EACH           |                | 
      |(CTH JJ and CTH J)       |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  10.    |               |                | 
  1460|Traffic Signal           |          1.000|                | 
      |Controller and Modify    |EACH           |                | 
      |Cabinet (CTH JJ and CTH  |               |                | 
      |SR)                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  01.    |               |                | 
  1470|Remove Traffic Signals   |LUMP           |LUMP            | 
      |(CTH JJ and CTH J)       |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  02.    |               |                | 
  1480|Remove Traffic Signals   |LUMP           |LUMP            | 
      |(CTH JJ and CTH SR)      |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  03.    |               |                | 
  1490|Vehicular Video          |LUMP           |LUMP            | 
      |Detection System (CTH JJ |               |                | 
      |and CTH J)               |               |                |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:          15 
                                                               DATE:    04/09/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150609005              2758-01-70              WISC  2015319 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  04.    |               |                | 
  1500|Vehicular Video          |LUMP           |LUMP            | 
      |Detection System (CTH JJ |               |                | 
      |and CTH SR)              |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  05.    |               |                | 
  1510|Reinstall Emergency      |LUMP           |LUMP            | 
      |Vehicle Preemption       |               |                | 
      |System (CTH JJ and CTH   |               |                | 
      |J)                       |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  06.    |               |                | 
  1520|Reinstall Emergency      |LUMP           |LUMP            | 
      |Vehicle Preemption       |               |                | 
      |System (CTH JJ and CTH   |               |                | 
      |SR)                      |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  07.    |               |                | 
  1530|Construction Staking     |LUMP           |LUMP            | 
      |(Project ID 2758-01-70)  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0120 Special  01.    |               |                | 
  1540|Water For Seeded Areas   |         62.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 



 



PLEASE ATTACH SCHEDULE OF ITEMS HERE 


	20150609005cover
	AttachGuaranty
	ProposalRequirements
	BidPreparation
	ProposalBidBond
	AnnualBidBond
	SubContractors
	DisbarCertification
	20150609005specials
	1. General.
	2. Scope of Work.
	3. Prosecution and Progress.
	4. Traffic.
	5. Public Convenience and Safety.
	6. Holiday Work Restrictions.
	7. Utilities.
	8. Notice to Contractor – Un-catalogued Burial Site Adjacent to Project.
	9. Notice to Contractor – Traffic Signal Equipment Lead Time.
	10. Notice to Contractor – Contamination Beyond Construction Limits.
	11. Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item 205.0501.S.
	12. QMP Base Aggregate.
	13. Traffic Signals General.
	14. Removing Signs.
	15. Electrical Conduit.
	16. Bases.
	17. Electrical Service Meter Breaker Pedestal (CTH JJ and CTH J), Item 656.0200.01.
	18. Traffic Signal Face, 12 Inch.
	19. Monotube Poles Type 10, Item SPV.0060.01; Type 12, Item SPV.0060.02; Type 13, Item SPV.0060.03.
	20. Monotube Arms 30-FT, Item SPV.0060.04; 40-FT, Item SPV.0060.05; 45-FT, Item SPV.0060.06.
	21. Luminaire Arms Steel 8-FT, Item SPV.0060.07.
	22. Clamp-on Luminaire Arms Steel 8-FT, Item SPV.0060.08.
	23. Traffic Signal Controller and Cabinet (CTH JJ and CTH J), Item SPV.0060.09.
	24. Traffic Signal Controller and Modify Cabinet (CTH JJ and CTH SR), Item SPV.0060.10.
	25. Remove Traffic Signals (CTH JJ and CTH J), Item SPV.0105.01; (CTH JJ and CTH SR), Item SPV.0105.02.
	26. Vehicular Video Detection System (CTH JJ and CTH J), Item SPV.0105.03.
	27. Vehicular Video Detection System (CTH JJ and CTH SR), Item SPV.0105.04.
	28. Reinstall Emergency Vehicle Preemption System (CTH JJ and CTH J) Item SPV.0105.05; (CTH JJ and CTH SR), Item SPV.0105.06.
	29. Construction Staking (Project 2758-01-70), Item SPV.0105.07.
	30. Water for Seeded Areas, Item SPV.0120.01.
	Blank Page

	ASP1
	I. BASIC CONCEPTS
	I. RATIONALE AND SPECIAL NOTE
	II. IMPLEMENTATION
	IV. TRANS TRAINING

	ASP-3 Effective June and July 2015 letting
	1. Description
	General
	2. Definitions

	3. DBE Percentage Required at Bid Submission
	4. Department's DBE Evaluation Process
	a. Documentation Submittal

	ii. Bidder Does Not Meet DBE Goal
	5. Department's Criteria for Good Faith Effort
	6. Bidder's Appeal Process
	7. Department's Criteria for DBE Participation
	Department's DBE List

	8. Counting DBE Participation
	Assessing DBE Work
	9. Commercially Useful Function
	10. Trucking
	12. DBE Prime
	13. Joint Venture
	14. Mentor Protégé

	15. DBE Replacement
	http://www.dot.wi.gov/business/dbe/docs/policyreplacingdbe.pdf
	http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

	16. Changes to the approved DBE Commitment Form DT1506
	17. Contract Modifications
	18. Payment



	ASP 4
	ASP-6
	ASP-7
	ASP-9
	RequiredFederalProvisions
	AffirmativeAction
	AdditionalFederal-AidProvisions
	Buy America Provision effective June and July 2015 letting
	BUY AMERICA PROVISION

	Supplemental
	Supplemental

	WAUKESHA
	waukesha
	_page2and3
	NoticeToBidders
	20150609005items
	AttachAddenda



