
HIGHWAY WORK PROPOSAL Proposal Number:    1 1  
Wisconsin Department of Transportation 
DT1502     10/2010  s.66.29(7) Wis. Stats. 

COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY 
     
Milwaukee 1360-00-75 WISC 2015 640 West Fond Du Lac Avenue 

North 68th Street to West Capitol 
Drive 

STH 145 

     
                             
     
                              
     
                              
     
 

 
 

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements 
and Conditions. 
Proposal Guaranty Required, $ 100,000.00 
Payable to:  Wisconsin Department of Transportation 

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  December 8, 2015 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code 

SAMPLE 
NOT FOR BIDDING PURPOSES Contract Completion Time 

October 15, 2019 
Assigned Disadvantaged Business Enterprise Goal 

  % This contract is not subject to federal oversight. 
This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and 
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal 
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid. 
 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin) 
 

(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Pavement removal, grading, concrete pavement, storm sewer structure, concrete curb and gutter, sidewalk, driveway approaches, 
traffic control, pavement marking, landscaping, monotube poles, mast arms and conduit. 
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name) 

 
(Bidder Title) 

ditfnj
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 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2015 Letting 
BID 

PREPARATION 
 

Preparing the Proposal Schedule of Items 
A General 

(1)    Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2)    Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)    The department will provide bidding information through the department’s web site at:   
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 P.M. 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressΤΜ on-line bidding exchange at  http://www.bidx.com/ 
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4)     Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 
 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 
 
or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business 
hours. 
 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the 
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

  

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

B Submitting Electronic Bids 

B.1 On the Internet 

(1)    Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will 
constitute the bidder's signature for proper execution of the bidding proposal. 

(2)    In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid Express� web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid  
ExpressΤΜ web site. Do not submit a bid on a printout with accompanying diskette or 
CD ROM or a paper bid.  If the bidder does submit a bid on a printout with accompanying 
diskette or a paper bid in addition to the internet submittal, the department will disregard 
the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the 
standard specifications. 

(3)    The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressΤΜ web 

site reflecting the latest addenda posted on the department’s web site at:  
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite ΤΜ software to prepare and print the schedule of items. Provide a valid 
amount for all price fields. Follow instructions and review the help screens provided on the 
Bid ExpressΤΜ web site to assure that the schedule of items is prepared properly. 

(2)     Staple an 8 1/2 by 11 inch printout of the ExpediteΤΜ generated schedule of items to 
the other proposal documents submitted to the department as a part of the bidder's 
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same 
time and place as the sealed bid, also provide the ExpediteΤΜ generated schedule 
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD 
ROM with the bidder's name, the 4 character department-assigned bidder identification 
code from the top of the bidding proposal, and a list of the proposal numbers included 
on that diskette or CD ROM as indicated in the following example: 

Bidder 

Name 

BN00 

Proposals: 1, 12, 14, & 22 
 
 

(3)    If bidding on more than one proposal in the letting, the bidder may include all proposals 
for that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4)     The bidder-submitted printout of the ExpediteΤΜ generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of 
the standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If 
there is a discrepancy between the printout and the diskette or CD ROM, the 
department will analyze the bid using the printout information. 

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

(5)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1)    The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM. Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4 
individual proposals in a calendar year. The department may allow additional waivers for 
equipment malfunctions. 

(2)    Submit a schedule of items on paper conforming to section 102 of the standard 
specifications. The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4)    In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 

 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 
Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 
 

PRINCIPAL 
      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 
 

 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
 

Table of Contents 
 
Article Description Page # 

 
1. General. ................................................................................................................................4 
2. Scope of Work. ....................................................................................................................4 
3. Prosecution and Progress. ....................................................................................................4 
4. Traffic. .................................................................................................................................6 
5. Public Convenience and Safety. ..........................................................................................8 
6. Holiday Work Restrictions. .................................................................................................8 
7. Utilities. ................................................................................................................................9 
8. Notice to Contractor – Contamination Beyond Construction Limits. ...............................15 
9. Temporary Roadway Maintenance. ...................................................................................16 
10. Notice to Contractor – Survey. ..........................................................................................16 
11. Erosion Control. .................................................................................................................16 
12. Tree and Planting Area Protection. ....................................................................................16 
13. Notice to Contractor – Emerald Ash Borer........................................................................18 
14. Construction Trenches. ......................................................................................................21 
15. Removing Concrete Driveways. ........................................................................................22 
16. Temporary Sidewalks and Driveways. ..............................................................................22 
17. QMP Base Aggregate. .......................................................................................................22 
18. Base Aggregate Dense 1¼-Inch for Lower Base Layers. ..................................................31 
19. Concrete Pavement 9 ½ -Inch. ...........................................................................................31 
20. Protection of Concrete. ......................................................................................................31 
21. Concrete Identification Stamping. .....................................................................................32 
22. Drilled Tie Bars..................................................................................................................32 
23. Concrete Curb and Gutter Integral 30-Inch Type D, Item 601.0452. ................................32 
24. Concrete Lighting Conduit Box-Outs. ...............................................................................32 
25. Adjusting Manhole Covers. ...............................................................................................32 
26. Pipe Underdrain 6-Inch, Item 612.0106. ...........................................................................33 
27. Pipe Underdrain Unperforated 6-Inch, Item 612.0206. .....................................................33 
28. Landmark Reference Monuments, Item 621.0100. ...........................................................33 
29. Mulching, Item 627.0200. ..................................................................................................34 
30. Furnishing and Planting Bio Swale Plant Materials. .........................................................34 
31. Landscape Planting Surveillance and Care Cycles. ...........................................................34 
32. Field Office Type D, Item 642.5401. .................................................................................35 
33. Traffic Control. ..................................................................................................................35 
34. Temporary Pedestrian Safety Fence, Item 644.1616.S. .....................................................36 
35. Construction Staking. .........................................................................................................37 
36. Conduit Rigid Nonmetallic Schedule 40 1½ -Inch, Item 652.0220; Conduit Rigid 

Nonmetallic Schedule 40 2-Inch, Item 652.0225; Conduit Rigid Nonmetallic 
Schedule 40 2½-Inch, Item 652.0230; Conduit Rigid Nonmetallic Schedule 40 3-
Inch, Item 652.0235. ..........................................................................................................37 

37. Concrete Bases Type 13, Item 654.0113. ..........................................................................38 
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38. Engineered Soil, Item SPV.0035.01. .................................................................................38 
39. Bedding Layer, Item SPV.0035.02. ...................................................................................39 
40. Construction Staking Curb Ramp, Item SPV.0060.01. .....................................................40 
41. Inlet Covers Type 55, Item SPV.0060.02; Inlet Covers Type 57, Item 

SPV.0060.03; Manhole Covers Type 58A, Item SPV.0060.04; Inlets Type 45A, 
Item SPV.0060.05. .............................................................................................................40 

42. Inlet Screen Type M, Item SPV.0060.06; Inlet Screen Type R, Item SPV.0060.07. ........41 
43. Internal Sanitary Manhole Seals, Item SPV.0060.08. .......................................................42 
44. Adjusting Water Box, Item SPV.0060.09. .........................................................................43 
45. Install Traffic Signal Bases, Item SPV.0060.10. ...............................................................44 
46. Concrete Bases Type 10 Special, Item SPV.0060.11. .......................................................45 
47. Poles Type 9, Item SPV.0060.12; Poles Type 10, Item SPV.0060.13. .............................46 
48. Poles Type 12, Item SPV.0060.14; Poles Type 12 Special, Item SPV.0060.15; 

Poles Type 13 Special, Item SPV.0060.16. .......................................................................48 
49. Monotube Arms 15-FT, Item SPV.0060.17; Monotube Arms 20-FT, Item 

SPV.0060.18, Monotube Arms 25-FT, Item SPV.0060.19; Monotube Arms 30-
FT, Item SPV.0060.20; Monotube Arms 35-FT, Item SPV.0060.21; Monotube 
Arms 40-FT, Item SPV.0060.22; Monotube Arms 50-FT, Item SPV.0060.23. ................49 

50. Rectangular Polymer Concrete Vault  13-Inch x 24-Inch x 18-Inch, Item 
SPV.0060.24;  Rectangular Polymer Concrete Vault  17-Inch x 30-Inch x 18-Inch, 
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STSP’S Revised June 30, 2015 

 
SPECIAL PROVISIONS 

 

1. General. 

Perform the work under this construction contract for Project 1360-00-75 West Fond Du 
Lac Avenue, North 68th Street to West Capitol Drive, STH 145, located in the City of 
Milwaukee, Milwaukee County, Wisconsin as the plans show and execute the work as 
specified in the State of Wisconsin, Department of Transportation, Standard Specifications 
for Highway and Structure Construction, 2016 Edition, as published by the department, 
and these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-05 0150630) 

2. Scope of Work. 

The work under this contract shall consist of removal and replacement of concrete 
pavement, curb and gutter, sidewalk and driveway approaches; construction of new sewer 
structures, installation of monotube poles, mast arms and conduit, grading, pavement 
marking, landscaping, and all incidental items necessary to complete the work as shown on 
the plans and included in the proposal and contract. 
104-05 0090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 
 
Construct West Fond Du Lac Avenue in two stages as shown on the traffic control plans. 
Stage I shall be work on the southerly roadway with the northerly roadway open to two-
way traffic, one lane each direction. Stage II shall be work on the northerly roadway, with 
the southerly roadway open to two-way traffic, one lane each direction. 
 
Complete all driveways, sidewalk, curb and gutter, and pavement to be constructed under 
Stage I and open them to pedestrian and vehicular traffic before the start of construction 
work on Stage II. 
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Provide the time frame for construction work on the project within the 2016 construction 
season for Stage I and II, and in the Spring of 2017 for Stage III, with the exception of the 
care cycle of the trees/shrubs/plants. Provide time frame to the engineer in writing within a 
month after executing the contract but at least 14 calendar days before the preconstruction 
meeting. Assure that the time frame is consistent with the contract completion time. Upon 
approval, the engineer will issue the notice to proceed within 10 calendar days before the 
beginning of the approved time frame. 
 
To revise the time frame, submit a written request to the engineer at least two weeks 
before the beginning of the intended time frame. The engineer will approve or deny that 
request based on the conditions cited in the request and its effect on the department’s 
scheduled resources.  
 
Add the following to standard spec 107.18: 
 
When performing the roadway cleaning operation, use equipment having vacuum or 
water-spray mechanisms to eliminate the dispersion of dust. If vacuum equipment is 
employed, it must have suitable, self-contained particulate collectors to prevent discharge 
from collection bin into the atmosphere. 
 
Store drums, buckets and other containers related to construction operations in a secure 
area to prevent vandalism, spills, and unwanted dumping. If an abandoned container is 
discovered on the project site, notify the WDNR at (800) 943-0003. 
 
Add the following to standard spec 108.9.2: 
 
If the contractor desires to work on Saturday, Sunday, or nationally recognized legal 
holidays, he must obtain approval from the engineer at least 24 hours in advance. If 
scheduling changes after approval has been obtained, notify the engineer as soon as 
possible, but not later than 3:00 PM of the prior day. 
 
Complete all work on the project, except landscaping, sod lawn, trees and bio-swales, and 
reopen the entire roadway for traffic prior to 12:01 AM November 1, 2016. 
 
If the contractor fails to complete all work on the project, except landscaping, sod lawn, 
trees and bio-swales, and reopen the entire roadway for traffic prior to 12:01 AM, 
November 1, 2016, the department will assess the contractor $1,940.00 in interim 
liquidated damages for each calendar day that the roadway remains closed after 12:01 AM, 
November 1, 2016. An entire calendar day will be charged for any period of time within 
the calendar day that the work remains incomplete and the roadway remains closed beyond 
12:01 AM. 
 
Complete all landscaping, sod lawn, trees and bio-swales work on the project (except for 
the plant establishment period planting surveillance and care cycles) prior to 12:01 AM, 
July 1, 2017. 
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If the contractor fails to complete all landscaping, sod lawn, trees and bio-swales work on 
the project (except for the plant establishment period planting surveillance and care cycles) 
prior to 12:01 AM, July 1, 2017 the department will assess the contractor $1,940.00 in 
interim liquidated damages for each calendar day that the landscape work remains 
incomplete after 12:01 AM, July 1, 2017. An entire calendar day will be charged for any 
period of time within the calendar day that the landscape work remains incomplete beyond 
12:01 AM. 
 
If contract time expires prior to completing all work specified in the contract, additional 
liquidated damages will be affixed according to standard spec 108.11. 
 
Add the following to standard spec 415.3.13.1: 
 
No extra cost will be allowed for “cold weather protection”. 
 

4. Traffic. 
 
Keep West Fond Du Lac Avenue open to through traffic at all times for the duration of this 
project except where noted in these special provisions. 
 
Except where noted on the traffic control plans, keep all intersections accessible at all 
times, except during placing of concrete pavement and curing operations. In order to 
provide vehicular access to businesses on W. Fond Du Lac Avenue, keep the following 
intersections open to vehicular traffic at all times during both Stage 1 and 2 of 
construction, except during placing of concrete pavement and curing operations: 
 
· West Constance Avenue 
· West Congress Street 
· West Ely Place 
· West Maxwell Place 
· West Frank Moore II Place  
 
Include any costs associated with staging operations at intersections that are to remain 
accessible at all times in the unit bid price for Concrete Pavement 9.5-Inch. Staging 
concrete paving operations in intersections will not be considered a pavement gap. 
 
Maintain or provide pedestrian access to adjacent properties, businesses, and at bus stops 
where necessary, as directed by the engineer. Provide adequate temporary sidewalk and 
bridging between the curb and right-of-way line over freshly paved concrete and other 
obstructions on the sidewalk area at the entrances to buildings or as directed by the 
engineer. The cost of bridging shall be included in the unit bid price for Concrete Sidewalk 
5-Inch. 
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During construction operations, ramp sawed joints at intersecting streets with asphaltic 
surface material between the existing pavement surface and the adjacent milled surface, as 
directed by the engineer, to permit the safe passing of vehicles. The cost of the materials, 
labor, and equipment necessary to install such ramps is to be paid under bid item 465.0105 
Asphaltic Surface. 
 
Driveway Construction/Access 
Stage construction activities such that through vehicular access on West Fond du Lac 
Avenue is maintained in accordance with the traffic control plans. The staging of work 
activities shall provide driveway access to the property owners at all times as specified 
below. Staging for driveway access shall include, but is not limited to the following 
methods: 
 
Construct driveways such that at least one full driveway to the property is open at all times 
at the following stations:  32+65 (South) and 33+10 (South), 37+12 (North) and 38+32 
(North), 39+15 (South) and 39+70 (South), and 40+40 (South) and 40+70 (South). 
  
Construct driveway one half at a time at the following stations:  13+25 (North), 16+00 
(North), 27+35 (North), 31+50 (South), 56+70 (North), 65+10 (North), and 78+00 
(North). 
 
Construct driveways with HES concrete at the following locations:  33+80 (South) and 
77+30 (North).  
 
In order to provide continuous access to the property owners, pavement gaps or adequate 
bridging to support owners’ vehicles shall be used. The access areas shall have ample 
width and length to accommodate turns from the vehicles. Temporary vehicle access to the 
properties may be provided with base aggregate as directed by the engineer. The 
pavement, curb and driveways at the pavement gaps shall be constructed as soon as cure 
time allows vehicular access of the paved portions. Provide gaps at the following stations:  
13+10 to 13+40 (North), 15+80 to 16+10 (North), 27+25 to 27+55 (North, 32+60 to 
32+90 (South), 33+70 to 33+90 (South), 56+50 to 56+80 (North), and 65+00 to 65+30 
(North). Pay under item Concrete Pavement Gaps. 
 
Inform the property owners at least 48 hours prior to removing a driveway approach that 
serves that property. Schedule sidewalk and driveway approach removal and replacement 
so that the time lapse between the removal and the replacement is minimal. 
 
Wisconsin Lane Closure System Advance Notification. 
 
Provide the following advance notification to the engineer for incorporation into the 
Wisconsin Lane Closure System (LCS). 
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CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 
Closure type with height, weight, or width 

restrictions (available width, all lanes in one 
direction <16’) 

MINIMUM 
NOTIFICATION 

Lane and shoulder closures 14 calendar days 
Full roadway closures 14 calendar days 
System and service ramp closures 14 calendar days 
Full system and service ramp closures 14 calendar days 
Detours 14 calendar days 

 
Closure type without height, weight, or 

width restrictions (available width, all lanes 
in one direction >16’) 

MINIMUM 
NOTIFICATION 

Lane and shoulder closures 3 business days 
System and service ramp closures 3 business days 
Modifying all closure types 3 business days 

 
Discuss LCS completion dates and provide changes in the schedule to the engineer at 
weekly projects meetings in order to manage closures nearing their completion date. 
108-57 0150630) 
 

5. Public Convenience and Safety. 
 
Revise standard spec 107.8(6) as follows: 
 
Check for and comply with local ordinances governing the hours of operation of 
construction equipment. Do not operate motorized construction equipment from 9:00 PM 
until the following 7:00 AM, unless prior written approval is obtained from the engineer. 
107-01 0060512) 

6. Holiday Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the 
highway carrying West Fond Du Lac Avenue traffic, and entirely clear the traveled way 
and shoulders of such portions of the highway of equipment, barricades, signs, lights, and 
any other material that might impede the free flow of traffic during the following holiday 
periods: 
 
· From noon Friday, May 27, 2016 to 6:00 AM Tuesday, May 31, 2016 for Memorial 

Day; 
· From noon Friday, July 1, 2016 to 6:00 AM Tuesday, July 5, 2016 for Independence 

Day; 
· From noon Friday, September 2, 2016 to 6:00 AM Tuesday, September 6, 2016 for 

Labor Day. 
 
107-005 (20050502) 
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7. Utilities. 

 
This contract does not come under the provision of Administrative Rule Trans 220. 
107-065 (20080501) 
 
The City of Milwaukee has notified the department that the following operations necessary 
for the construction of new facilities and/or adjustment of existing facilities will be 
coordinated with the contractor’s construction operations by each representative utility 
unless otherwise noted. Coordinate construction activities with a call to Digger’s Hotline 
or a direct call to the utilities that have facilities in the area as required by statutes. Use 
caution to ensure the integrity of underground facilities and maintain code clearances from 
overhead facilities at all times. 
 
The project contains numerous utility manholes located within the construction area. The 
utility companies have been advised of the requirement to coordinate adjusting their 
manhole covers, in conjunction with the contractor’s operations. Provide a minimum of 
10 days advance notice to each manhole owner, before commencing construction 
operation over affected manholes. In addition, provide 10 days advance notice so utilities 
may set their covers to match final pavement elevations. 
 
Note: Bidders are advised to contact each utility company listed in the plans prior to 
preparing their bid to obtain current information on the status of each utility company’s 
work required in association with the project. Existing trees, street light poles, hydrants 
and utility poles are to remain in place during construction unless noted on plans. Conduct 
an on-site visit prior to bidding to determine any special measures required for proper 
clearance between the trees, hydrants, poles, other utilities and any other physical 
structures and the paving equipment. All bidders shall be capable of providing zero 
clearance behind the curb to accommodate existing obstructions at no additional cost to the 
project. During paving operations keep all manholes accessible to utility companies for 
emergencies. 
 
A AT&T Wisconsin 

AT&T Wisconsin has cables, in conduit and manhole system located in the westbound 
lanes of traffic. The AT&T mainline consists of two multi-cell tile and concrete duct 
packages at varied elevations along the project limits. AT&T intends to maintain 
conduit facilities in the existing locations and in order to avoid replacing the AT&T 
cabling throughout the entire project, the following work will be performed during 
construction:  

 
During Stage 1C Construction, AT&T will perform 60 foot adjustment along N 60 St 
at Station 40 + 82, 55’ RT to Station 41 + 70, 115’ RT. This includes lowering and 
concrete encasing 4MTD conduit package in minor conflict with the storm crossings 
for inlets 89 and 90. Provide five days advance notice to AT&T prior to pavement 
removals at these locations to coordinate its contractor. This adjustment will require 
1-5 days to complete when pavement is removed. 
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During Stage 2 Construction,  AT&T will coordinate and work with the contractor to 
accommodate all adjustments in a 30 day window establishing multiple crews to work 
location to location and perform adjustments at 34 conduit locations to accommodate 
the 4 foot depth of the catch basin inlets in the westbound lanes. This includes 
lowering and concrete encasing both conduit packages in minor conflict with the 
shallow storm inlets. Provide 5 days advance notice to AT&T prior to pavement 
removals at these locations to coordinate and mobilize its contract crews for the 
schedule. The adjustments will require 1-5 days per location to work ahead of the 
storm sewer contractors installations of these catch basin inlets.  
 
AT&T will replace and or adjust 25 manhole frame and covers within the project limits 
while the westbound traffic lanes are being repaved. This will require 5 days’ notice to 
ensure the coordination of the adjustments. 
 
All locations are assumed potential conflicts based on AT&T as-built drawings. 
Pothole verification will determine the final (lowering) adjustments required. 
 
Overall, AT&T will require approximately 1-5 working days during Stage 1C, 20-30 
working days to make adjustments to conduit during Stage 2, and 10-15 working days 
during Stage 2 for frame and cover adjustments. 
 
Contact Jay Bulanek at (262) 896-7669 or Doug Daugherty at (414) 257-0219 at least 
10 working days prior to start of pavement removal. 

 
B City of Milwaukee 

1. Underground Conduits (TES) 
There are existing City Underground Conduit (CUC) packages within the project 
limits within the westbound roadway between W. Capitol Dr. and N. 68th St., and 
within the eastbound roadway between W. Maxwell Pl. and W. Congress St., and 
crossing W. Fond Du Lac Avenue at various locations. There are no anticipated 
conflicts with these existing facilities.  

 
There is a new conduit package and proposed laterals to be installed by the 
contractor and is included in the construction plans. The proposed conduit will run 
along side of the existing conduit in W. Fond Du Lac Avenue from N. 68th St. and 
N. 60th St. New laterals are to be installed to proposed traffic control cabinets and 
police call boxes throughout the project. All existing CUC manholes that fall 
within the paving limits are to be adjusted to the grade by the contractor and are 
included in the construction plan. 

 
Contact Ms. Karen Rogney of the City of Milwaukee at (414) 286-3243 at least ten 
working days prior to start of pavement removal. 
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2. Communications 
Communications has facilities located within the limits of the project. Prior to 
sidewalk removal, during construction, removal of a call box at the NE corner of 
58th and Congress will be completed by City of Milwaukee forces. This call box 
will be installed by city forces on the SW corner of the intersection in coordination 
with the sidewalk construction. Provide a 10-working day advance notice prior to 
the beginning of construction to Mr. Bryan Pawlak of the City of Milwaukee’s 
Communications Field Operations at (414) 286-5970 or the Communications 
Dispatch at (414) 286-3686 to coordinate this work, as well as any city 
communications cabling concerns. 

 
3. Sewer 

The City of Milwaukee has storm sewer and sanitary sewer facilities within the 
limits of the paving project. The construction and adjustment of storm inlets and 
storm manholes and the adjustment of sanitary manholes will be done during 
construction by the paving contractor. Contact Mr. Musa Abu-Khader of the City 
of Milwaukee at (414) 286-2432 for coordination of work. 
 
The City Of Milwaukee plans to rehabilitate various diameter sewers within the 
project limits prior to construction. The rehabilitation will be cured-in-place lining, 
requiring no open cut work. These sewers are as follows: 12” to 15” Storm Sewer 
Between Constance and Armitage Avenues (Station 11+30 to 20+70) in northwest-
bound lanes; 8” Sanitary Sewer in intersection of W. Ely Place headed away from 
Fond Du Lac Avenue; 8” Sanitary Sewers between W. Ely Place and N. 51st Street 
(Station 59+40 to Station 79+40 in both sides of the roadway); 12” Storm Sewer 
between N. 51st Street and W. Capitol Drive in northwest-bound lanes (Station 
78+60 to 80+90). 
 
This work will take approximately 40 days to complete, and is scheduled to begin 
in December 2015. 

 
4. Street Lighting 
 Street lighting personnel will install temporary overhead facilities and relocate 

permanent facilities, as needed, before roadway construction starts. This work will 
take 20 to 25 working days to complete. During (20 working days) and after (30 to 
35 working days) roadway construction, Street Lighting forces will install 
permanent lighting facilities.  

 
Ten (10) working days notice from the contractor is needed for scheduling and 
coordinating street lighting work. Contact Mr. Dennis Miller at (414) 286-5942 
office, (414) 708-4251 cell or Mr. George Berdine at (414) 286-5943 office, (414) 
708-4245 cell. If neither Mr. Miller nor Mr. Berdine is available, then contact the 
electric services dispatcher at (414) 286-5944 or (414) 286-3015 after hours. 
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Contractor shall install conduit and vaults per drawings and specifications provided 
in the plan. Direct any questions regarding the design of the street lighting system 
to Mr. Denis Kozelek at (414) 286-3252 of the Street Lighting Engineering 
Department. 

 
 Keep the area behind the curb free from over pour and other debris. Immediately 

after all the electrical vault, conduit, conduit connections are completed, and just 
before electrical work is covered up with concrete, soil, or other material, contact 
the City of Milwaukee street lighting supervisors for final inspection and approval 
of all work. 
 

 If the contractor requests the relocation of any street lighting facilities, permanent 
or temporary for his convenience he will be responsible for all costs incurred by 
Street Lighting personnel fulfilling his request. 

 
5. Traffic Signals and Signs 
 City of Milwaukee Traffic Signals and Signs has facilities located within the limits 

of the project. Contractor will install specified PVC Conduits, vaults, and signal 
bases as part of this project. Prior to construction, pole and signal standard 
relocations; and temporary traffic signal work will be completed by City of 
Milwaukee forces. 
 
Cable, signal hardware, and signs will be modified, upgraded, and replaced by City 
of Milwaukee forces in coordination with construction operations as part of a Local 
Force Account (LFA) contract that is related to the project. This work will start in 
the last four weeks of the project construction operations and will take 
approximately one year to complete. 

 
 Provide a 10-working day advance notice to Mr. Al Nichols of the City of 

Milwaukee’s Traffic Signal Field Operations at (414) 286-3687 office, or 
(414) 708-5148 mobile, to coordinate the installation of traffic signal materials 
as well as any city traffic signal concerns. 

 
6. Water 

The City of Milwaukee has water main facilities located within the project limits. 
The adjustment of all water valve boxes within the project limits shall be done by 
the contractor. Hydrant relocations at Station 7+34, 51’RT and Station 80+86, 
46’LT, as well as water main replacements in W. Fond Du Lac Avenue, N. 68th St. 
to W. Stark St. (Station 0+00 to Station 3+00) and W. Maxwell Pl., N. 52nd St. to 
W. Fond Du Lac Avenue (Station 67+50) will be performed under separate 
contract in coordination with paving operations. This work is expected to take five 
days to complete. Provide at least five days notice to Mr. Musa Abu-Khader of the 
City of Milwaukee at (414) 286-2432 office or (414) 708-2529 mobile, for 
coordination of work. 
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C Milwaukee Metropolitan Sewerage District (MMSD) 
 MMSD has four manholes within the limits of the project. MMSD forces will adjust 

their manhole frames and covers at Station 39+60, LT and Station 40+20, RT during 
construction. This work will take approximately three days to complete. Contact 
Mr. Rob Rebitski (brebitski@mmsd.com) at (414) 225-2214 at least five business days 
prior to commencement of the work so he may coordinate the work. Adjustments will 
take one working day to complete. 

 
 Manholes at Station 44+55, RT and 45+05, LT and the 24” sewer main between the 

two manholes will be abandoned by the contractor during construction. 
 
D Paetec/Windstream 

Paetec/Windstream has facilities within the project limits. No conflicts are expected. 
Contact Jim Kostuch at (262) 792-7938 with any questions regarding this facility. 
 

E Time Warner Cable 
 Time Warner Cable (TWC) has aerial and underground facilities that cross W. Fond 

Du Lac Ave. within the project work area. The underground facilities are shown on the 
plans. The aerial crossing lies along the east right-of-way line of N. Frank Moore II Pl. 
No conflicts are anticipated for Time Warner Cable. TWC facilities are at adequate 
depths for the roadway reconstruction. Please use caution during street lighting 
replacement. Contact Mr. Steve Cramer of TWC at (414) 277-4045 office or 
(414) 688-2385 cell, for any questions regarding this facility. 
 

F WE Energies – Electric 
WE Energies – Electric has underground facilities and 23 manholes within the limits of 
the project. No conflicts with these facilities are expected. WE Energies forces will 
adjust their manholes in coordination with paving operations. The manhole 
adjustments will take approximately 20 working days. Contact John Meerick of WE 
Energies at (414) 540-5781 or Dale Washington of WE Energies at (414) 540-5784 at 
least 10 days before the new concrete pavement is placed for coordination of work. 

 
G WE Energies - Gas 

WE Energies – Gas has facilities within the limits of the project. We-Energies will 
relocate several gas mains prior to the beginning of construction. Gas mains shall be 
relocated to the following locations: 
 

· Station 45+70 to Station 67+20 at 1 foot west of east lot line (1’ W-ELL). 
· North 60th Street from 290’ south of West Fond du Lac Avenue to the west lot line 

then crossing at Station 40+00, then north in North 60th Street (1’ W-ELL) 150 feet. 
· Station 71+82 to Station 73+83 at 1’ W-ELL. 
· Station 71+82 to Station 73+25 at 1’ E-WLL. 
· Crossing–Station 66+75 from 1’ W-ELL to 3’ E-WLL. 
· Crossing-Station 73+25 from 1’ W-ELL to 3’ E-WLL. 

mailto:brebitski@mmsd.com
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· West Frank Moore II Drive (1’ N-SLL) from (1) West Fond du Lac Avenue east 290 
feet to serve #5300-(2) from 1’ W-ELL of West Fond du Lac Avenue east 290’ to 
serve #5300. 

· West Congress Street-( 1’ N-SLL) from West Fond du lac Avenue east 130 feet to 
West Congress Street. 

· Station 11+00 to Station 40+00: the main will be relocated in the alleys on the east and 
west side of West Fond Du Lac Avenue, from West Constance Avenue to North 60th 
Street. 

· In the alley on the west side from North 60th Street to West Armitage Avenue, the 
proposed main will be placed at 1’ W-ELL and  from West Armitage Avenue to West 
Constance Avenue at 1’ E-WLL. 

· In the alley on the east side from North 60th Street to West Constance Avenue, the 
proposed main will be placed at 1’ W-ELL. 

· West Constance Avenue (1’ S-NLL) from 200’ west of Fond Du Lac Avenue, then 
east to West Hampton Avenue. 

 
 Gas mains shall be discontinued at the following locations: 
 
· Station 7+50 to Station 8+00: at 16’ W-C/L – 4-inch steel 
· Station 8+00 to Station 36+25 at 8’ E-WLL – 4-inch steel 
· Station 36+25 to Station 40+00 at 25’ E-WLL – 4-inch steel 
· Station 11+90 to Station 37+00 at 6’ W-ELL – 3-inch steel 
· Station 45+00 to Station 74+75 at 20’ W-ELL – 4-inch steel 
· Station 67+70 to Station 71+70 at 1’ E-WLL 
· West Frank Moore II Drive-(1) from 1’ E-WLL of Fond Du Lac Avenue to a point 150 

feet west at 20’ S-NLL 2-inch plastic inside 4-inch Cast Iron (2) from 18’ W-ELL of 
West Fond du Lac Avenue to a point 200 feet east at 20’ S-NLL. 

· CROSSINGS: Station 8+00 from 16’ W-C/L to 7’ E-WLL – 4-inch steel 
      Station 11+90 from 8’ E-WLL to 8’ W-ELL—3-inch steel 
      Station 26+00 from 8’ E-WLL to 8’ W-ELL—3-inch steel 
      Station 36+25 from 8’ E-WLL to 6’ W-ELL—3-inch steel 

 
This work will begin in Fall 2015 and shall take approximately 50 working days to 
complete. During gas main relocation, the existing pipe coating will be analyzed for 
asbestos. Any contaminated coated gas main segment that is in direct conflict with the 
construction operation will, with a five day prior notice to Mr. Paul Osmanski at 
(414) 944-5796, be removed and disposed of by WeEnergies abatement contractor as 
necessary. Any abandoned gas main in conflict with the road project that is not 
contaminated with asbestos shall be removed and disposed of by the contractor.  

 
H WisDOT Lighting 
 The Wisconsin Department of Transportation (WisDOT) has lighting facilities within 

the limits of the project. There is one light pole located in the roadway median at 
Station 00+25, LT which does not conflict with construction. Contact Mr. Eric Perea 
of the WisDOT SE Region at (262) 574-5422 with questions regarding this facility. 
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8. Notice to Contractor – Contamination Beyond Construction Limits. 
 
The department completed testing for soil contamination for locations within this project 
where excavation is required.  
 
Testing indicated that soil containing solid waste (foundry sand and slag) is present at the 
following site: 
 
Station 15+00 to 16+00 from 20 feet left of reference line to project limits left, at a depth 
of approximately 3 to 5 feet below grade. 
 
Testing indicated that petroleum-contaminated soil is present at the following sites: 

1. Station 21+50 to 23+50, beyond the project limits left. 

2. Station 37+25 to 38+25 from 25 feet left of reference line to project limits left, at a 
depth of approximately 4 to 12 feet below grade. 

3. Station 38+00 to 41+00, beyond the project limits right. 

4. Station 41+75 to 44+75, beyond the project limits right. 

5. Station 48+00 to 58+50, beyond the project limits right. 

6. Station 75+00 to 77+00, beyond the project limits left. 
 
Testing indicated that soil and groundwater contaminated with petroleum, metals, and 
chlorinated solvents is present at the following site: 
 

1. Station 46+00 to 47+40, beyond the project limits left.  
 
The contaminated soils at the above sites are expected to be beyond the excavation limits 
necessary to complete the work under this project. Control construction operations at these 
locations to ensure that they do not extend beyond the excavation limits indicated in the 
plans. If contaminated soils are encountered at these sites or elsewhere on the project 
during excavation, terminate excavation in the area and notify the engineer. 
 
The Hazardous Materials Report is available by contacting: 
 

Name: Andrew Malsom 
Address: 141 NW Barstow Street, P.O. Box 798, Waukesha, WI 53187-0798 
Phone: (262) 548-6705 
Fax: (262) 548-6891 
E-mail: Andrew.Malsom@dot.wi.gov 
 

107-100 (20050901) 

mailto:Andrew.Malsom@dot.wi.gov
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9. Temporary Roadway Maintenance. 

Contractor is responsible for any temporary roadway maintenance required in the open 
lanes of the existing roadway. Respond within 12 hours of any call for maintenance. Cost 
of work, such as repairing potholes during construction will be paid for under bid item 
465.0105 Asphaltic Surface. 

10. Notice to Contractor – Survey. 

Digital design file information/existing surface data, including design surface DTMs 
and/or coordinate system GPS information will not be available for this project. 

11. Erosion Control. 

Perform this work according to the requirements of standard spec 107.20 and as 
hereinafter supplemented. 
 
Take adequate precautions to install and maintain necessary erosion and sediment control 
during grading and construction operations at curbs and gutters, and at other locations 
determined by the engineer. Protect storm drain inlets and manholes, as determined by the 
engineer, with a filter fabric meeting accepted design criteria, standards, and 
specifications. Maintain all erosion control measures until such time that the engineer 
determines the measures are no longer necessary. 
 
Submit the Erosion Control Implementation Plan (ECIP) a minimum of 14 days prior to 
the preconstruction meeting for approval by the department and concurrence by the 
Wisconsin Department of Natural Resources (DNR). Contractor will not be allowed to 
start until written approval has been received from the department. 
 

12. Tree and Planting Area Protection. 
 
· Sidewalk Construction 
Do not cut the root system on the walk side of the tree deeper than 9 inches below the 
finished grade of the new walk, and not more than 5 inches from the edge of the new walk. 
Remove roots in the walk area only to a depth of 9 inches below finished grade of the new 
walk. 
 
When replacing walks adjacent to the following trees, use the slip or thin form. 
Additionally, soil disturbance in the tree border should be limited to not more than ¼-inch 
beyond the edge of the new walk. 

 
Station 35+03N/S., Station 51+83N/S., Station 
56+36N/S., 

Station 62+80S/S., Station 63+76S/S., Station 
65+45S/S., 

Station 23+36S/S., Station 31+78S/S., Station 
32+24S/S.,  Station73+91S/S., Station 73+91S/S. 

Station 33+42S/S., Station 36+37S/S., 
Station 52+30S/S.,  
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When replacing sidewalk adjacent to the following trees, arc the new walk. 

 
Station 48+09 N/S., Station 22+34S/S., Station 
26+22S/S., Station 65+85S/S. 

Station 28+17S/S., Station 28+83S/S., Station 
51+99S/S.,  

 
Remove sidewalks and cut roots by use of hand implements only. 
 
· Carriage Walk and Driveway Construction 
When constructing or replacing carriage walks or driveways, do not cut roots using 
mechanical root cutting machines. If root removal is essential to carriage walk or driveway 
replacement, manually cut roots with hand implements. Do not remove roots deeper than 9 
inches below the finished grade of new carriage walk. 
 
· Curb and Gutter Construction 
When constructing or replacing curb and gutter, do not cut the root system on the curbside 
more than 2 inches behind the back edge of the new curb, and not more than 18 inches in 
depth. 
 
For the trees at the following locations, do not cut the root system on the curbside more 
than ¼-inch from the back edge of the new curb, and use ¼-inch slip or thin form, or slip 
form paver. 
 

Station 5+52N/S., Station 17+56N/S., Station 
35+03N/S. 

Station 31+78S/S., Station 32+24S/S., 
Station 33+42S/S., 

Station 35+59N/S., Station 38+05N/S., Station 
46+11N/S. Station 36+38S/S., Station 65+85S/S., 

Station 48+09N/S., Station 53+76N/S., Station 
22+36S/S.  

 
For the trees at the following locations, do not cut the root system on the curbside. Use a 
0 inch clearance slip or integral form paver, or gap and hand form using ¼-inch steel plate. 

 
Station 13+90N/S., Station 48+06N/S., Station 
24+34S/S., 

Station 51+97S/S., Station 55+30S/S., 
Station 56+91S/S., 

Station 26+24S/S., Station 28+19S/S., Station 
28+83S/S., 

Station 57+86S/S., Station 65+83S/S., 
Station 72+07S/S., 

Station 32+24S/S., Station 38+42S/S., Station 
51+52S/S.,  

 
When constructing or replacing driveways or driveway approaches, do not cut roots by 
means of mechanical root cutting machines. If root removal is essential to driveway 
replacement, cut roots manually with hand implements. 
 
Cover exposed tree roots with mulch and water from a period immediately following curb 
and gutter removal, until the area is backfilled following construction. 
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· General 
Manually perform all cutting for the removal of sod and soil in order to establish a finished 
grade within 4 feet of existing trees, if necessary. Do not park or store any construction 
equipment, cars, trucks, and/or materials on tree borders on this project or adjacent 
roadways. Root foundations must remain adequate to withstand heavy windstorms. Do not 
cut root systems of street trees for the installation of any type of cable by the contractor or 
City of Milwaukee department. Contact the Forestry Division at (414) 708-2428. 
 
Use caution during the construction process to avoid damage to the roots, trunks, and 
branches of all street trees. Damaged caused to any tree or irrigation system will be 
repaired by the city at contractor’s cost. 
 
All trees and stumps that are removed must be disposed of following the latest Department 
of Natural Resources regulations. 
 

13. Notice to Contractor – Emerald Ash Borer. 
 
Clearing and Grubbing 
This applies to projects in the emerald ash borer (EAB) quarantined zones to include the 
following counties: 
 

Brown  Crawford Fond du Lac Kenosha 
La Crosse Milwaukee Ozaukee Racine 
Sheboygan Vernon Washington Waukesha 

 
Supplement standard spec 151-1.3 with the following: 
 
The emerald ash borer (EAB) has resulted in a quarantine of ash trees (Fraxinus sp.) by 
the Wisconsin Department of Agriculture, Trade, and Consumer Protection (DATCP) and 
the Wisconsin Department of Natural Resources (DNR). 
 
Ash trees species attacked by emerald ash borer include the following: 
 
Green ash (F. pennsylvanica) is found throughout the state, but is most common in 
southern Wisconsin. It may form pure stands or grow in association with black ash, red 
maple, swamp white oak, and elm. It grows as an associate in upland hardwood stands, but 
is most common in and around stream banks, floodplains, and swamps. 
 
Black ash (F. nigra) is distributed over the entire state but is most frequently found in 
northern Wisconsin. It is most common in swamps, but is also found in other wet forest 
types. 
 



1360-00-75 
  19 of 82 

Blue ash (F. quadrangulata) is a threatened species that is currently found only at a few 
sites in Waukesha County. The species is at the edge of its range in Wisconsin, but is 
common in states farther south. The species is not of commercial importance. Blue ash 
twigs are 4-sided. 
 
White ash (F. americana) tends to occur primarily in upland forests, often with sugar 
maple (Acer saccharum). 
 
The quarantine of ash trees includes all horticultural cultivars of the species listed above. 
Note that blue ash twigs are 4-sided. All other Wisconsin ash trees have round stems. Also, 
Mountain ash (Sorbus americana and S. decora) is not a true ash and is not susceptible to 
EAB infestation. 
 
The contractor shall be responsible for hiring a certified arborist to identify all ash trees 
that will be cleared and grubbed for the project. In addition, prior to scheduled clearing 
and grubbing activities, the arborist shall mark all ash trees with florescent lime flagging 
tied around the trunk perimeter. 
 
Follow and obey the following Wisconsin Department of Agriculture, Trade, and 
Consumer Protection order: 
 
ATCP 21.17 Emerald ash borer; import controls and quarantine. 
Importing or Moving Regulated Items from Infested Areas; Prohibition. 
 
Except as provided in subparagraph (3), no person may do any of the following: 
 
(a) Import a regulated item under sub. (2) into this state if that item originates from an 
emerald ash borer regulated area identified in 7CFR 301.53-3. 
 
(b) Move any regulated item under sub. (2) out of an emerald ash borer regulated area that 
is identified in 7CFR 301.53-3 and located in this state. 
 
Note: the United States Department of Agriculture-Animal and Plant Health Inspection 
Service (USDA-APHIS) periodically updates the list of regulated areas in 7CFR 301.53-3. 
subsection (1) applies to new regulated areas as those areas are identified in the CFR. 
 
Regulated Items. 
The following are regulated items for purposes of subparagraph (1): 
 
The emerald ash borer, Agrilus planipennis Fairmaire in any living stage. 
Ash trees. 
Ash limbs, branches, and roots. 
Ash logs, slabs or untreated lumber with bark attached. 
Cut firewood of all non-coniferous species. 
Ash chips and ash bark fragments (both composted and uncomposted) larger than one inch 
in diameter. 
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Any other item or substance that may be designated as a regulated item if a DATCP pest 
control official determines that it presents a risk of spreading emerald ash borer and 
notifies the person in possession of the item or substance that it is subject to the restrictions 
of the regulations. 
 
Regulatory Considerations 
The quarantine means that ash wood products may not be transported out of the 
quarantined area. 
 
Clearing and grubbing includes all ash trees that are to be removed from within the project 
footprint. If ash trees are identified within clearing and grubbing limits of the project, the 
following measures are required for the disposal: 
 
Chipped Ash Trees 
May be left on site if used as landscape mulch within the project limits. If used as mulch 
on site, chips may not be applied at a depth greater than standard mulch applications as 
this will impede germination of seeded areas. 
 
With the written permission of the engineer, chipped material may be buried on site within 
the airport property as directed by the engineer according to standard spec 201.3(14). 
 
May be buried on adjacent properties to projects within the quarantined zone with prior 
approval of the engineer according to standard spec 201.3 (15). 
 
May be trucked to a licensed landfill within the quarantined zone with the engineer’s 
approval according to standard spec 201.3(15. 
 
Burning chips is optional if in compliance with standard spec 201.3. 
 
Chips must be disposed of immediately if not used for project mulching and may not be 
stockpiled and left on site for potential transport by others. Chips may be stockpiled 
temporarily if they will be used for project mulching and are not readily accessible to the 
public. 
 
Chipper equipment must be cleaned following post-chipping activities to ensure no spread 
of wood chip debris into non-quarantined counties. 
 
Ash logs, Branches, and Roots 
May be buried without chipping within the existing right-of-way or on adjacent properties 
according to standard spec 201.3 (14)(15). 
 
May be trucked to a licensed landfill within the quarantined zone with the engineer’s 
approval according to standard spec 201.3 (15). 
 
Ash logs, branches, and roots must be disposed of immediately and may not be stockpiled. 
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All additional costs will be incidental to clearing and grubbing items. 
 
Do not bury or use mulch in an area that will be disturbed again during later phases of the 
project. 
 
Anyone moving firewood or ash products from the state or these counties is subject to 
state and federal fines up to $1,000.00. All fines are the responsibility of the contractor. 
 
Obtain updated quarantine information at the DNR Firewood Information Line at 
(800) 303-WOOD. 
 
Furnishing and Planting Plant Materials 
Ash trees may be obtained from inside or outside the quarantine area and planted within 
the quarantined area. Ash trees from within the quarantine area may not be transported and 
planted into the non-quarantined area. 
 
Updates for Compliance 
Each year, as a service, the Wisconsin department of agriculture, trade and consumer 
protection distributes an updated federal CFR listing to nursery license holders and other 
affected persons in this state. More frequent updates, if any, are available on the 
Department of Agriculture, Trade, and Consumer Protection (DATCP) website at 
www.datcp.state.wi.us. subsection (1) applies to new regulated areas as those areas are 
identified in the CFR, regardless of whether affected persons receive update notices from 
the DATCP. Persons may request update notices by calling (608) 224−4573, by visiting 
the DATCP website, or by writing to the following address: 
 

Wisconsin Department of Agriculture, Trade and Consumer Protection 
Division of Agricultural Resource Management 
P.O. Box 8911 
Madison WI 53708−8911 

 
Regulated Items 
More frequent updates, if any, are available on the DATCP website at 
www.datcp.state.wi.us. subsection (1) applies to new regulated areas as those areas are 
identified in the CFR, regardless of whether affected persons receive update notices from 
DATCP. Persons may request update notices by calling (608) 224−4573, by visiting the 
DATCP website, or by writing to the above address. 
 

14. Construction Trenches. 
 
Upon completion of the normal workday and when work is not in progress, plate all 
trenches within the roadway resulting from construction activities, which are not fully 
backfilled, with steel plates suitable for carrying a vehicle as directed by the engineer. 
Plating is in addition to the barricades and traffic control devices required for lane closure 

http://www.datcp.state.wi.us/
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or traffic control. Cost of steel plates shall be included in the bid prices for the related bid 
items that are under construction. 

15. Removing Concrete Driveways. 

The removal of concrete driveways is included in and measured and paid for under the 
item Removing Concrete Sidewalk. 

16. Temporary Sidewalks and Driveways. 

Construct and maintain, in satisfactory condition, temporary sidewalks and driveways at 
locations specified by the engineer. Construct temporary sidewalks and driveways with 
base aggregate dense 1 ¼-inch to dimensions determined by the engineer. 
 

17. QMP Base Aggregate. 
 
A  Description 
A.1 General 

(1) This special provision describes contractor quality control (QC) sampling and 
testing for base aggregates, documenting those test results, and documenting 
related production and placement process changes. This special provision also 
describes department quality verification (QV), independent assurance (IA), and 
dispute resolution. 

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as 

modified here in this special provision. Apply this special provision to material 
placed under all of the Base Aggregate Dense and Base Aggregate Open Graded 
bid items, except do not apply this special provision to material classified as 
reclaimed asphaltic pavement placed under the Base Aggregate Dense bid items. 

 
(3) Do not apply this special provision to material placed under the Aggregate 

Detours, Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit 
Run, Subbase, or Riprap bid items. 

 
(4) Provide and maintain a quality control program, defined as all activities related to 

and documentation of the following: 
 

1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) 

provides additional detailed guidance for QMP work and describes required 
sampling and testing procedures. The contractor may obtain the CMM from the 
department’s web site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm


1360-00-75 
  23 of 82 

A.2 Contractor Testing for Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid 

item, as a plan quantity of 9000 tons or less of material as shown in the schedule 
of items under that bid item. 

 
(2) The requirements under this special provision apply equally to a small quantity 

for an individual bid item except as follows: 
 

1. The contractor need not submit a full quality control plan but shall provide an 
organizational chart to the engineer including names, telephone numbers, and 
current certifications of all persons involved in the quality control program 
for material under affected bid items. 

 
2. Divide the aggregate into uniformly sized sublots for testing as follows: 
 

Plan Quantity Minimum Required Testing 
≤ 1500 tons One test from production, load-out, or 

placement at the contractor’s option[1] 
> 1500 tons and ≤ 6000 tons Two tests of the same type, either from 

production, load-out, or placement at 
the contractor’s option[1] 

> 6000 tons and ≤ 9000 tons Three placement tests[2] [3] 
 

[1] If using production tests for acceptance, submit test results to the engineer for 
review prior to incorporating the material into the work. Production test results 
are valid for a period of 3 years. 

 
[2] For 3-inch material, obtain samples at load-out. 

 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

 
3. No control charts are required. Submit aggregate load-out and placement test 

results to the engineer within one business day of obtaining the sample. 
Assure that all properties are within the limits specified for each test. 

4. Department verification testing is optional for quantities of 6000 tons or less. 
 

(1) Material represented by a sublot with any property outside the specification limits 
is nonconforming. The department may reject material or otherwise determine 
the final disposition of nonconforming material as specified in standard spec 
106.5. 
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B  Materials 
B.1 Quality Control Plan 

(1) Submit a comprehensive written quality control plan to the engineer at or before 
the pre-construction meeting. Do not place base before the engineer reviews and 
comments on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the 

plan with changes as they become effective. Provide a current copy of the plan to 
the engineer and post in each of the contractor’s laboratories as changes are 
adopted. Ensure that the plan provides the following elements: 

 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of QC personnel. 
 
2. The process used to disseminate QC information and corrective action efforts 

to the appropriate persons. Include a list of recipients, the communication 
means that will be used, and action time frames. 

 
3. A list of source and processing locations, section and quarter descriptions, for 

all aggregate materials requiring QC testing. 
 
4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 

plasticity index of all aggregates requiring QC testing. Obtain this 
information from the region materials unit or from the engineer. 

 
5. Descriptions of stockpiling and hauling methods. 
 
6. Locations of the QC laboratory, retained sample storage, and where control 

charts and other documentation is posted. 
 
7. An outline for resolving a process control problem. Include responsible 

personnel, required documentation, and appropriate communication steps. 
 
B.2 Personnel 

(1) Have personnel certified under the department’s highway technician certification 
program (HTCP) perform sampling, testing, and documentation as follows: 

 
Required Certification Level: Sampling or Testing Roles: 

Aggregate Technician IPP 
Aggregate Sampling Technician 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Sampling[1] 

Aggregate Technician IPP 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle 
Testing, Aggregate Liquid 
Limit and Plasticity Index 
Testing 
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[1] Plant personnel under the direct observation of an aggregate technician certified 
at level one or higher may operate equipment to obtain samples. 

 
(2) A certified technician must coordinate and take responsibility for the work an 

 ACT performs. Have a certified technician ensure that all sampling and testing is 
performed correctly, analyze test results, and post resulting data. No more than 
one ACT can work under a single certified technician. 

 
B.3 Laboratory 

(1) Perform QC testing at a department-qualified laboratory. Obtain information on 
the Wisconsin laboratory qualification program from: 

 
Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 
 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm 
 

B.4 Quality Control Documentation 
B.4.1 General 

(1) Submit base aggregate placement documentation to the engineer within 10 
business days after completing base placement. Ensure that the submittal is 
complete, neatly organized, and includes applicable project records and control 
charts. 

 
B.4.2  Records 

(1) Document all placement observations, inspection records, and control 
adjustments daily in a permanent field record. Also include all test results in the 
project records. Provide test results to the engineer within 6 hours after 
obtaining a sample. For 3-inch base, extend this 6-hour limit to 24 hours. Post 
or distribute tabulated results using a method mutually agreeable to the 
engineer and contractor. 

 
B.4.3  Control Charts 

(1) Plot gradation and fracture on the appropriate control chart as soon as test 
results are available. Format control charts according to CMM 8.30. Include the 
project number on base placement control charts. Maintain separate control 
charts for each base aggregate size, source or classification, and type. 

 
(2) Provide control charts to the engineer within 6 hours after obtaining a sample. 

For 3-inch base, extend this 6-hour limit to 24 hours. Post or distribute charts 
using a method mutually agreeable to the engineer and contractor. Update 
control charts daily to include the following: 
 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm
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1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 
(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only 

QC tests in the running average. The contractor may plot process control or 
informational tests on control charts, but do not include these tests, conforming 
QV tests, or IA tests in the running average. 

 
B.5 Contractor Testing 

(1) Test gradation, fracture, liquid limit and plasticity index during placement for 
each base aggregate size, source or classification, and type. 

 

(2) Test gradation once per 3000 tons of material placed. Determine random sample 
locations and provide those sample locations to the engineer. Obtain samples 
after the material has been bladed, mixed, and shaped but before compacting; 
except collect 3-inch samples from the stockpile at load-out. Do not sample from 
material used to maintain local traffic or from areas of temporary base that will 
not have an overlying pavement. On days when placing only material used to 
maintain local traffic or only temporary base that will not have an overlying 
pavement, no placement testing is required. 

 
(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain 

the split for 7 calendar days in a dry, protected location. If requested for 
department comparison testing, deliver the split to the engineer within one 
business day. 

 
(4) The engineer may require additional sampling and testing to evaluate suspect 

material or the technician’s sampling and testing procedures. 
 
(5) Test fracture for each gradation test until the fracture running average is above 

the lower warning limit. Subsequently, the contractor may reduce the frequency 
to one test per 10 gradation tests if the fracture running average remains above 
the warning limit. 

 
(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, 

test the liquid limit and plasticity index a minimum of once per 10 gradation 
tests. 
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B.6 Test Methods 
B.6.1  Gradation 

(1) Test gradation using a washed analysis conforming to the following as 
modified in CMM 8.60: 
 
Gradation................................................................................... AASHTO T 27 
Material finer than the No. 200 sieve........................................ AASHTO T 11 

(2) For 3-inch base, if 3 consecutive running average points for the percent passing 
the No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed 
analysis. Wash at least one sample out of 10. If a single running average for the 
percent passing the No. 200 sieve exceeds 8.5 percent, resume washed analyses 
until 3 consecutive running average points are again 8.5 percent passing or less. 

 
(3) Maintain a separate control chart for each sieve size specified in standard spec 

305 or standard spec 310 for each base aggregate size, source or classification, 
and type. Set control and warning limits based on the standard specification 
gradation limits as follows: 

 
1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing 

 and no lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent 

 within the upper and lower control limits. Warning limits for the No. 200 
 sieve are set 0.5 percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 
2 percent within the upper and lower control limits. Upper warning limits 
for the No. 10, No. 40, and No. 200 sieves are 1 percent inside the upper 
control limit. 

 
B.6.2  Fracture 

(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured 
particle testing on quarried stone. 

 
(2) Maintain a separate fracture control chart for each base aggregate size, source 

or classification, and type. Set the lower control limit at the contract 
specification limit, either specified in another special provision or in table 
301-2 of standard spec 301.2.4.5. Set the lower warning limit 2 percent above 
the lower control limit. There are no upper limits. 

 
B.6.3  Liquid Limit and Plasticity 

(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
(2) Ensure the material conforms to the limits specified in standard spec table 

301-2. 
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B.7 Corrective Action 
B.7.1  General 

(1) Consider corrective action when the running average trends toward a warning 
limit. Take corrective action if an individual test exceeds the contract 
specification limit. Document all corrective actions both in the project records 
and on the appropriate control chart. 

 
B.7.2  Placement Corrective Action 

(1) Do not blend additional material on the roadbed to correct gradation problems. 
(2) Notify the engineer whenever the running average exceeds a warning limit. 

When 2 consecutive running averages exceed a warning limit, the engineer and 
contractor will discuss appropriate corrective action. Perform the engineer’s 
recommended corrective action and increase the testing frequency as follows: 

 
1. For gradation, increase the QC testing frequency to at least one randomly 

ampled test per 1000 tons placed. 
2. For fracture, increase the QC testing frequency to at least one test per 

 gradation test. 
 

(3) If corrective action improves the property in question such that the running 
average after 4 additional tests is within the warning limits, the contractor may 
return to the testing frequency specified in B.5.3. If corrective action does not 
improve the property in question such that the running average after four 
additional individual tests is still in the warning band, repeat the steps outlined 
above starting with engineer notification. 

 
(4) If the running average exceeds a control limit, material starting from the first 

running average exceeding the control limit and ending at the first subsequent 
running average inside the control limit is nonconforming and subject to pay 
reduction. 

 
(5) For individual test results significantly outside the control limits, notify the 

engineer, stop placing base, and suspend other activities that may affect the 
area in question. The engineer and contractor will jointly review data, data 
reduction, and data analysis; evaluate sampling and testing procedures; and 
perform additional testing as required to determine the extent of potentially 
unacceptable material. The engineer may direct the contractor to remove and 
replace that material. Individual test results are significantly outside the control 
limits if meeting one or more of the following criteria: 
1. A gradation control limit for the No. 200 sieve is exceeded by more than 

 3.0 percent. 
2. A gradation control limit for any sieve, except the No. 200, is exceeded by 

 more than 5.0 percent. 
3. The fracture control limit is exceeded by more than 10.0 percent. 
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B.8 Department Testing 
B.8.1  General 

(1) The department will conduct verification testing to validate the quality of the 
product and independent assurance testing to evaluate the sampling and testing. 
The department will provide the contractor with a listing of names and 
telephone numbers of all QV and IA personnel for the project, and provide test 
results to the contractor within 2 business days after the department obtains the 
sample. 

 
B.8. Verification Testing 
B.8.2.1 General 

(1) The department will have an HTCP technician, or ACT working under a 
certified technician, perform QV sampling and testing. Department 
verification testing personnel must meet the same certification level 
requirements specified in B.2 for contractor testing personnel for each test 
result being verified. The department will notify the contractor before 
sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 
 

1. One non-random test on the first day of placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, 

placed. 
 

(3) The department will sample randomly, at locations independent of the 
contractor’s QC work, collecting one sample at each QV location. The 
department will collect QV samples after the material has been bladed, 
mixed, and shaped but before compacting; except, for 3-inch aggregates, the 
department will collect samples from the stockpile at load-out. The 
department will split each sample, test half for QV, and retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with 

separate equipment from the contractor’s QC tests. The department will use 
the same methods specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate 

specification limits. If QV test results conform to the specification, the 
department will take no further action. If QV test results are nonconforming, 
add the QV to the QC test results as if it were an additional QC test. 
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B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to 

evaluate the department’s QV and the contractor’s QC sampling and testing 
including personnel qualifications, procedures, and equipment. The department 
will perform an IA review according to the department’s independent assurance 
program. That review may include one or more of the following: 

 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 
 

(2) If the department identifies a deficiency, and after further investigation 
confirms it, correct that deficiency. If the contractor does not correct or fails to 
cooperate in resolving identified deficiencies, the engineer may suspend 
placement until action is taken. Resolve disputes as specified in B.9. 

 
B.9 Dispute Resolution 

(1) The engineer and contractor should make every effort to avoid conflict. If a 
dispute between some aspect of the contractor’s and the engineer’s testing 
program does occur, seek a solution mutually agreeable to the project personnel. 
The department and contractor may review the data, examine data reduction and 
analysis methods, evaluate sampling and testing procedures, and perform 
additional testing. Use ASTM E 178 to evaluate potential statistically outlying 
data. 

 
(2) Production test results, and results from other process control testing, may be 

considered when resolving a dispute. 
 

(3) If the project personnel cannot resolve a dispute, and the dispute affects payment 
or could result in incorporating non-conforming product, the department will use 
third party testing to resolve the dispute. The department’s central office 
laboratory, or a mutually agreed on independent testing laboratory, will provide 
this testing. The engineer and contractor will abide by the results of the third 
party tests. The party in error will pay service charges incurred for testing by an 
independent laboratory. The department may use third party test results to 
evaluate the quality of questionable materials and determine the appropriate 
payment. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
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E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special 

provision are incidental to this work. If the contractor fails to perform the work 
required under this special provision, the department may reduce the contractor’s 
pay. The department will administer pay reduction under the non-performance of 
QMP administrative item. 

 

(2) For material represented by a running average exceeding a control limit, the 
department will reduce pay by 10 percent of the contract price for the affected Base 
Aggregate bid items listed in subsection A. The department will administer pay 
reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The 
department will determine the quantity of nonconforming material as specified in 
B.7.2. 

301-010 (20100709) 

18. Base Aggregate Dense 1¼-Inch for Lower Base Layers. 

Replace standard spec 305.2.2.1(2) with the following: 
 
· Use 1¼-inch base throughout the full base depth. 
 
Modify standard spec 301.2.4.4 to exclude the use of glass as a permitted industrial 
by-product or recycled/reclaimed material. 
 

19. Concrete Pavement 9 ½ -Inch. 
 

Construct Concrete Pavement 9 ½ -Inch according to the requirements in standard spec 
415 except as hereinafter modified. All Concrete Pavement 9 1/2-Inch shall be doweled 
and joint sealed. 
 
Lay out all transverse joints on this project, including intersections, and get the engineer’s 
approval. The joint spacing shall not exceed 15 feet as shown in the standard detail 
drawing and shall be placed at end-of-radii, center line and flange line extended, all 
zero-face driveway openings for depressed driveways and when feasible at all manholes, 
catch basins on inlets, and water valve boxes. The cost of all jointing shall be included in 
the unit bid price for concrete pavement. 
 

20. Protection of Concrete. 
 
Supplement standard spec 415.3.14 as follows: 
 
Provide for a minimum of one concrete finisher to remain on the project site after final 
finishing of all concrete surfaces until such time as the concrete has hardened sufficiently 
to resist surface scarring caused by foot prints, handprints, or other type of imprint, 
malicious or otherwise. Finisher must actively and continuously patrol on foot the newly 
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placed concrete and repair any damage to the surface that might be sustained as described 
above. 
 
Include the cost for providing the finisher(s), the necessary equipment, and materials in the 
contract unit price for each concrete item. 
 

21. Concrete Identification Stamping. 
 
Stamp ends of concrete surfaces with a stamp bearing the contractor’s name and the year 
of construction. Make all letters 2 inches in height. 
 
Include the cost of this work in the contract unit price for each concrete item and no 
additional payment will be made. 
 

22. Drilled Tie Bars. 
 
Perform the work under this item according to the requirements of standard spec 416.3.4 
of standard specification and as hereinafter provided. 
 
Install pavement tie bars at locations where the new concrete pavement abuts existing 
concrete pavement. Space tie bars 3 feet center-to-center and install on a skew 
horizontally. Alternate the direction of the skew after every two bars. 
 

23. Concrete Curb and Gutter Integral 30-Inch Type D, Item 601.0452. 
 
The Concrete Curb and Gutter Integral 30-Inch Type D shall have a 7-inch curb width at 
top. The cost for this wider curb width shall be included in the bid price for Concrete Curb 
and Gutter Integral 30-Inch Type D. 
 

24. Concrete Lighting Conduit Box-Outs. 
 

The labor associated with construction of the concrete sidewalk box-outs shown on the 
lighting conduit plans for street light poles, signal standards, and/or conduit junction boxes 
will be incidental to bid item 602.0410, Concrete Sidewalk 5-Inch. 

 
25. Adjusting Manhole Covers. 

 
Supplement standard spec 611 with the following: 
 
Set the manhole frames so that they comply with the surface requirements of standard spec 
450.3.2.9. At the completion of the paving, a 6-foot straightedge shall be placed over the 
centerline of each manhole frame parallel to the direction of traffic. A measurement shall 
be made at each side of the frame. The two measurements shall be averaged. If this 
average is greater than ⅝ inches, reset the manhole frame to the correct plane and 
elevation. If this average is ⅝ inches or less but greater than ⅜ inches, the manhole frame 
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shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit 
price. 
 
If the manhole frame is higher than the adjacent pavement, the two measurements shall be 
made at each end of the straightedge. These two measurements shall be averaged. The 
same criteria for acceptance and payment as above, shall apply. 
 

26. Pipe Underdrain 6-Inch, Item 612.0106. 
 
All work shall be done according to standard spec 612 and consists of providing 
polyvinylchloride drainage pipe underdrain (6-inch). All work and materials necessary to 
install the pipe underdrains in the bioswales shall be included in the unit bid price. The 
work shall include but not be limited to installation of pipe underdrain (6-inch), 
connections to the pipe underdrain unperforated (6-inch) or to inlets, end caps on all end 
pieces, and all tees, wyes, fittings necessary. 
 
The pipe shall have 3/8-inch perforations, spaced at 6-inch centers, with a minimum of 4 
holes per row. It shall be laid just under the bedding layer but shall not be wrapped with 
geotextile fabric . A two foot wide section of geotextile fabric shall be placed on top of and 
centered on the pipe. The fabric shall extend 1-foot beyond the ends. 
 

27. Pipe Underdrain Unperforated 6-Inch, Item 612.0206. 
 
All work shall be done according to standard spec 612 and consists of materials necessary 
to install the Pipe Underdrain Unperforated 6-Inch shall be included in the unit bid price. 
 
The underdrain shall be laid on class “C” bedding. The contractor shall be required to 
manage all flows during construction and the reconnection to the storm inlets. The cost of 
any bypassing and pumping flow around the project shall be included in the unit bid price. 
 
The work shall include but not limited to coring new connections to existing or new storm 
inlets, making all connections to the new pipe underdrain (6-inch), and all tees, wyes, 
fittings necessary to connect and construct the underdrain. 
 

28. Landmark Reference Monuments, Item 621.0100. 
 
Locate and install the monuments at the direction of the City of Milwaukee, Infrastructure 
Services Division’s Construction Section. 
 
Replace standard spec 621.2 with the following: 
 
Use monuments provided by the Southeast Wisconsin Regional Planning Commission 
(SEWRPC) that consist of precast concrete with a brass cap. Notify the engineer at least 
one week prior to needing the monuments. The engineer will contact Mr. John Washburn 
of the SEWRPC at (262) 953-4295 to arrange for the delivery of the monuments to the 
project. 
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Replace standard spec 621.3.2.1(2) with the following: 
 
Provide, at the discretion of the engineer, a 2-foot diameter by 3-foot deep hole (box out) 
backfilled with base aggregate dense at the location of the monument until after paving is 
complete at which time the monument can be reset and the surrounding pavement can be 
placed. 
 
Place the monuments so that the top elevation of the monuments shall be approximately 
1 inch below the finished pavement surface or flush with the ground surface in unpaved 
areas. Place the monuments so that the caps are oriented in the cardinal direction (read 
from due south). Place the monuments so that the actual point of reference is centered on 
the location marks on the cap. 
 
Replace standard spec 621.5(2) with the following: 
 
Payment for the Landmark Reference Monuments is full compensation for furnishing all 
excavating; placing the precast monument; placing and compacting backfill material; and 
for properly disposing of surplus materials. 

29. Mulching, Item 627.0200. 

Mulch shall consist of twice shredded hardwood dark brown mulch that meets the 
requirements of standard spec 632.2.6. Avoid fine cut or lighter weight much as they tend 
to float in wet conditions. Mulch shall be placed to a 3” – 4” depth around all trees and 
new planting beds throughout the site. 
 

30. Furnishing and Planting Bio Swale Plant Materials. 
 
The work under this item shall be according to the plans, standard spec 632, and as herein 
after provided. 
 
Furnish all plants which have been grown within the states of Wisconsin, Minnesota, or 
the parts of Iowa and/or Michigan located within Zone 5 of the “Plant Hardiness Zone 
Map” produced by the United States Department of Agriculture, Miscellaneous 
Publication No. 1475 issued January 1990; unless otherwise approved by the engineer. 

 
31. Landscape Planting Surveillance and Care Cycles. 

 
Replace standard spec 632.3.19.1 (1) with the following: 
 
Properly care for all plants, including plants in the bioswales, from the time of planting 
until final acceptance of the work. 
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Add the following to standard spec 632.3.19.1: 
 
Clean the cleanouts in the bioswales and keep the bioswales free of debris until final 
acceptance of the work. 
 
If the care specialist fails to perform any of the required care cycles as specified in 
standard spec 632.3.19.1, the department will assess daily damages in the amount of 
$500.00 to cover the cost of performing the work with other forces. The department will 
assess these damages for each day the requirements of the care cycle remain incomplete, 
except when the engineer extends the required time period. 
632-005 (20070510) 

32. Field Office Type D, Item 642.5401. 

Add the following to standard spec 642.2.1: 
 
Provide field office within the project limits. 
 

33. Traffic Control. 
 
Supplement standard spec 643 with the following: 
 
Permanently label each barricade, sign or other traffic control device with the name and 
telephone number for 24-hour emergency service, printed in letters at least ¾ inches in 
height. 
 
No operation may proceed until all traffic control devices for such work are in the proper 
location. 
 
During the life of this contract, provide 24 hour-a-day availability of equipment and forces 
to promptly restore barricades, lights, signs or other traffic control devices that are 
damaged or disturbed. In no case may any barricade, light, sign or other traffic control 
device be out of service for more than 2 hours. The cost to maintain and restore the above 
items is incidental to the bid item Traffic Control and no additional payment will be made 
therefore. 
 
Have available at all times sufficient experienced personnel to promptly install, remove 
and reinstall the required traffic control devices to route traffic in order to perform the 
operations. 
 
Provide the City of Milwaukee Police Department and the engineer a current telephone 
number with which the contractor or his representative can be contacted during non-
working hours in the event a safety hazard develops. 
 
Mask out all traffic control signs and have flags removed when not in use. 
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The traffic requirements are subject to change at the direction of the engineer in the event 
of an emergency. 
 
Receive prior approval from the engineer for the location of egress or ingress for 
construction vehicles to prosecute the work. 
 
Park or store equipment and materials only at work sites approved by the engineer. 
 
Do not disturb, remove, or obliterate any traffic control signs, advisory signs, shoulder 
delineators, or beam guard in place along the traveled roadways without the approval of 
the engineer. 
 
Install appropriate advance and intermediate warning signs of standard design. Install the 
signs at locations indicated on the plan and at locations as directed by the engineer 
according to Part VI of the Manual of Uniform Traffic Control Devices. Sign shape, 
message and color must be according to Part VI of the Manual of Uniform Traffic Control 
Devices. 

34. Temporary Pedestrian Safety Fence, Item 644.1616.S. 

A  Description 
This special provision describes providing, maintaining, and removing the temporary 
pedestrian safety fence. 
 
B  Materials 
Furnish notched metal “T” or “U” shaped fence posts weighing 1 1/3 pounds per foot or 
more. 
 
Furnish select 2x4 dimensional lumber. 
 
Furnish fence fabric meeting the following requirements. 
 
 
 
 
 
 
 
 
 
 
 
The engineer may allow prefabricated fencing systems conforming to Americans with 
Disabilities Act Accessibility Guidelines. 
 

                          Color: International orange (UV stabilized) 
                 Roll Height: 4 feet 
            Mesh Opening: 1-inch min to 3-inch max 
     Resin/Construction: High density polyethylene mesh 
             Tensile Yield: Avg. 2000 lb. per 4-ft. width (ASTM 0638) 

Ultimate Tensile Strength: Avg. 3000 lb. per 4-ft. width (ASTM D638) 
           Elongation at Break (%): Greater than 100% (ASTM 0638 

   Chemical Resistance: Inert to most chemicals and acids 
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C  Construction 
Provide a continuous safety fence with the top edge free of sharp or rough edges. 
 
Repair or reconstruct installations disturbed during construction operations. Remove and 
dispose of as specified in standard spec 204.3 when no longer required. 
 
D  Measurement 
The department will measure Temporary Pedestrian Safety Fence by the linear foot, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER  DESCRIPTION     UNIT 
644.1616.S   Temporary Pedestrian Safety Fence   LF 
 
Payment is full compensation for providing, maintaining, and removing the temporary 
pedestrian safety fence. 
644 025 (20150630) 

35. Construction Staking. 

Add the following to standard spec 650: 
 
Stake each plan grade so that the form-setters and inspector can check the grade and 
alignment. 
 
Item 650.4000 includes staking for new or adjustment of TES manholes. 
 

36. Conduit Rigid Nonmetallic Schedule 40 1½ -Inch, Item 652.0220; 
Conduit Rigid Nonmetallic Schedule 40 2-Inch, Item 652.0225; Conduit 
Rigid Nonmetallic Schedule 40 2½-Inch, Item 652.0230; Conduit Rigid 
Nonmetallic Schedule 40 3-Inch, Item 652.0235. 
 
Add the following to standard spec 652: 
 
Locations of the conduits where they are required are identified in the plans. However, 
installation will require integration with existing field conditions. Appropriate adjustment 
on conduit locations may be made if the field conditions are such that the pipes cannot be 
installed at the specified locations. Any relocation of greater than 5 feet must be approved 
by the engineer. 
 
Plan changes must be approved by the City of Milwaukee’s Electric Services Supervisor. 
The primary contacts are Mr. Dennis Miller, Street Lighting Supervisor (414) 286-5942 
office, (414) 708-4251 mobile; or Mr. George Berdine, Street Lighting Supervisor, 
(414) 286-5943 office or (414) 708-4245 mobile. 
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37. Concrete Bases Type 13, Item 654.0113. 

 
Replace paragraph (4) of standard spec 654.2 with the following: 
 
Contractor shall supply templates, anchor rods, nuts, and washers for installation as shown 
on the plans. 
 
Add the following to standard spec 654.3: 
 
Contact the City of Milwaukee Sewer Engineering five working days prior to excavating 
any concrete bases. Contact Bob Brooks at (414) 286-3241 or Nancy Alvarado at 
(414) 286-2013 to confirm lateral clearance with sewer facilities. 
 

38. Engineered Soil, Item SPV.0035.01. 
 
A  Description 
Furnish engineered soil at areas designated on the Planting – Bioswales plans and at the 
direction of the engineer. 
 
B  Materials 
B.1  Technical Specifications 
The soil mixture shall consist of a mixture of silica sand and compost. The mix shall be 
designed to approximate the following percentages by volume. 

Engineered Soil Component Percentage Composition (by volume) 
Silica Sand 70 
Compost 30 

 
The contractor shall submit certified reports from the supplier to the construction engineer 
to show the engineered soil is made of the proper composition and meets all specifications.  
 
Compost for Bioretention Basin -the compost shall meet the requirements of the 
Wisconsin Department of Natural Resources’ (WDNR) technical standard 1004, 
bioretention for infiltration and WDNR specifications 100, Compost. 
 
B.2  Verification 
The contractor shall contact Mr. Scott Baran of the City of Milwaukee at (414) 708-8209 
at least three working days prior to placement in order to inspect the engineered soil prior 
to placement.  
 
C  Construction 
All engineered soil shall extend at a maximum slope of 5:1 from the middle of the beds to 
the back of the curb. 
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The engineered soil shall include the removal of existing vegetation, native soil and 
providing all labor, equipment, and materials to supply, mix, and install the engineered 
soil, which includes sand, compost and topsoil. Engineered soil shall be underlined by a 
4-inch bedding layer. Payment for this line item shall be on a per cubic yard basis. 
Measurement will be made based on in place quantities as measured by the engineer. 
 
The contractor shall provide at least one person who shall be present at all times during the 
preparation and placement of the engineered soil, who shall be thoroughly familiar with 
the type and operation of equipment being used. Said person shall direct all work 
performed under this section. 
 
D  Measurement 
The department will measure Engineered Soil as quantity of soil acceptably placed, with 
the appropriate documentation, in cubic yards. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0035.01 Engineered Soil CY 
 
Payment is full compensation for furnishing and placing the engineered soil; providing 
documentation to the engineer that the engineered soil meets specifications. 

39. Bedding Layer, Item SPV.0035.02. 

A  Description 
Furnish and install bedding layer material in conjunction with the placement of the 
engineered soil. 
 
B  Materials 
The bedding layer shall be 3/8-inch dry pea gravel. 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Bedding Layer as quantity of pea gravel acceptably placed, 
with the appropriate documentation, in cubic yards. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0035.02 Bedding Layer CY 
 
Payment is full compensation for furnishing and placing the bedding layer. 
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40. Construction Staking Curb Ramp, Item SPV.0060.01. 
 
A  Description 
Perform this work according to the applicable provisions of standard spec 650. 
 
B  (Vacant) 
 
C  Construction 
Set and maintain construction stakes or marks as necessary to achieve the required 
accuracy and to support the method of operations. Set additional construction stakes as 
necessary to establish location and grade of the curb map including points of change in 
alignment grade. Locate stakes to within 0.02 fee horizontally and establish the grade 
elevation to within 0.01 feet vertically. 
 
D  Measurement 
The department will measure Construction Staking Curb Ramp as each individual curb 
ramp, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 Construction Staking Curb Ramp Each 
 
Payment is full compensation for locating and setting all construction stakes; and for 
relocating and resetting damaged or missing construction stakes. 

41. Inlet Covers Type 55, Item SPV.0060.02; Inlet Covers Type 57, Item 
SPV.0060.03; Manhole Covers Type 58A, Item SPV.0060.04; Inlets Type 
45A, Item SPV.0060.05. 

A  Description 
This special provision describes furnishing and installing Inlet Covers Type 57, Manhole 
Covers Type 58A, Inlets Type 45A and Inlets Type 44A. 
 
Perform work under these items according to the requirements of standard spec 611 and 
the details as shown on the plans. 
 
B  (Vacant) 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Inlet Covers (Type), Manhole Covers Type 58A, and Inlets 
Type 45A by each individual unit, acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.02 
SPV.0060.03 

Inlet Covers Type 55 
Inlet Covers Type 57 

Each 
Each 

SPV.0060.04 Manhole Covers Type 58A Each 
SPV.0060.05 Inlets Type 45A Each 
 
Payment is full compensation for furnishing and installing the manhole covers, inlet covers 
and inlets. 
 

42. Inlet Screen Type M, Item SPV.0060.06; Inlet Screen Type R, Item 
SPV.0060.07. 
 
A  Description 
This special provision describes furnishing, installing, and maintaining proper inlet screens 
as directed by the engineer, as shown on the drawings, and as hereinafter provided. 
 
B  Materials 
Use woven filtration geotextile fabric with the following physical properties: 
 

Test Method Value 
Grab Tensile Strength (lbs) ASTM D-4632 180 min. 

Mullen Burst (lbs/in2) ASTM D-3786 200 min. 
Equivalent Sieve Size ASTM D-4751 US No. 30 max. 

Water Flow Rate (gpm/ft2) ASTM D-4491 140 min. 
Permitivity (Sec-1) ASTM D-4491 1.9 min. 

Permeability (cm/sec) ASTM D-4491 0.14 min. 
 

C  Construction 
C.1 Installation 
The control of soil erosion requires flexibility to accommodate changing conditions as the 
construction project progresses. In general, install the erosion control device at locations as 
described on the plan. 
 
At all inlet locations, install a Type M screen. If the inlet being protected has a side inlet 
box, seal the inlet box until inlet protection is no longer needed. These screens must be in 
place prior to the start of any work, including sawing. 
 
On reconstruction projects, install Type M screens at all inlets and storm or combined 
sewer manholes. Install these screens, or some other device or method acceptable to the 
engineer, for preventing infiltration of solids into the sewer system, on the day that 
removal takes place. When it becomes necessary to remove a brick from a drainage 
structure in order to drain the subgrade filter screen, use approximately the size and shape 
of one-half of the Type R screen. Pay for the cost of providing this protection, as well as 
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that required for storage piles of earth, gravel, stone, or other debris. Should the frame on 
the structure be removed or an opening occurs beneath the frame, install additional erosion 
control in the form of Type R as part of maintaining erosion control. 
 
C.2 Maintenance 
Continue cleaning and repair of all types of control devices until the engineer accepts the 
work. All such cleaning and repair, as well as the eventual removal of the devices, is the 
responsibility of the contractor. 
 
Completely clean out manholes into which dirt or other debris has fallen before the end of 
each work day. Should the contractor not perform the cleaning as required, his operation 
may be shut down until the situation is corrected. 
 
Protect all control measures protruding above the normal paved and/or ground surface 
where vehicular and/or pedestrian traffic is being maintained by barricades with flashing 
lights. 
 
Inspect the inlet basket within 24 hours after each rainfall or daily during extended periods 
of precipitation. Make repairs immediately, as necessary, to prevent particles from 
reaching the sewerage system and/or causing the surface flooding. 
 
Remove sediment deposits after each storm event or as often as the fabric becomes 
clogged. Failure to maintain clean, debris free inlet baskets may result in the contractor’s 
operations being shut down. 
 
D  Measurement 
The department will measure Inlet Screens, Type M and Type R by each individual unit, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.06 Inlet Screen Type M Each 
SPV.0060.07 Inlet Screen Type R Each 
 
Payment is full compensation for supplying, installing and properly maintaining the 
devices. The inlet screens shall become the property of the contractor when no longer 
needed in the contract work. 

43. Internal Sanitary Manhole Seals, Item SPV.0060.08. 
 
A  Description 
This special provision describes furnishing and installing internal sanitary manhole seals. 
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B  Materials 
Use a Cretex or equal internal manhole seal. 
 
C  Construction 
Field-measure the inside diameter of the manhole frame and the manhole chimney, and 
determine as to whether the inside face of the frame is vertical or tapered in order to obtain 
the proper size and shape rubber seal. 
 
Install internal sanitary manhole seals no sooner than 24 hours following chimney back 
plastering. 
 
The surfaces against which the sleeve is to be compressed shall be circular, clean, 
reasonably smooth and free of any loose materials and excessive voids. Repair all flaws in 
these surfaces with the approved low-shrink mortar or grind the surfaces smooth. Apply a 
bead of butyl rubber caulk conforming to AASHTO M-198 Type B to the lower sealing 
surface of sleeve. 
 
Install the seal according to the manufacturer’s instructions. (Refer to the plan data for 
configuration of chimney seal.) 
 
D  Measurement 
The department will measure Internal Sanitary Manhole Seal as each individual unit, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.08 Internal Sanitary Manhole Seals Each 
 
Payment is full compensation for furnishing and installing internal sanitary manhole seals. 
 

44. Adjusting Water Box, Item SPV.0060.09. 
 
A  Description 
This special provision describes adjusting, protecting, and maintaining accessibility, for 
the duration of the paving project, to all city water service boxes and water gate valve 
boxes within the project limits. 
 
B  Materials 
All material for the adjustment of these facilities must meet City of Milwaukee 
specifications and will be provided by the City of Milwaukee by contacting Mr. Jesse 
Hernandez, Milwaukee Water Works, at (414) 708-2670 (or Mr. Dave Goldapp, 
Milwaukee Water Works at (414) 286-6301)). If there is contractor damage, the materials 
must still be provided by the City of Milwaukee, however, in this case, the contractor will 
be charged for all materials. Materials furnished by the City of Milwaukee and not used on 
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the project shall be delivered back to the Department of Public Works Field Headquarters–
Infrastructure, Operations, Water Works at 3850 North 35th Street. Materials being 
returned must be accompanied with a “surplus material” form completed by the public 
works inspector assigned to the project. 
 
C  Construction 
All water service boxes and water gate valve boxes within the project limits shall be 
adjusted to proposed elevations by the contractor. 
 
The city will locate, mark, inspect and repair all water service boxes and water gate valve 
boxes within the limits of the project prior to commencement of work on the project. 
 
Throughout the duration of the project, the contractor must ensure that all water service 
boxes and water gate valve boxes are adequately located and identified by blue paint, and 
that at all times, all water appurtenances remain accessible for operation by city forces. 
Exercise caution working adjacent to water facilities to avoid damage and ensure 
accessibility. 
 
Upon completion of the contract, the city will inspect all water facilities to ensure the 
water boxes are clean, properly aligned, and accessible. The contractor shall be responsible 
to make identified repairs and adjustments, and if any repairs or adjustments are made by 
the city, the cost will be charged to the contractor. 
 
D  Measurement 
The department will measure Adjusting Water Boxes as each individual unit, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.09 Adjusting Water Box Each 
 
Payment is full compensation for furnishing all excavation, backfilling, disposal of surplus 
materials, water box clean-out, and restoration of the work site. 
 

45. Install Traffic Signal Bases, Item SPV.0060.10. 
 
A  Description 
Install concrete traffic signal bases furnished by the City of Milwaukee, for traffic signals 
as shown on the plans.  
 
B  Materials 
Pre-cast concrete traffic signal bases will be furnished by the City of Milwaukee. 
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C  Construction 
Pick up pre-cast concrete traffic signal bases from the City of Milwaukee yard located at 
1540 West Canal Street. Contact traffic signal shop dispatch at (414) 286-3687 to 
coordinate pick up. Install concrete traffic signal bases according to the plans. Plan 
changes must be approved by the City of Milwaukee Electric Services Supervisor or 
Traffic Engineer. The primary contacts are Mr. Al Nichols, Traffic Operations Dispatch 
(414) 286-3687 office, (414) 708-5148 mobile; or Mr. Joseph Blakeman, Traffic Control 
Engineer (414) 286-8070. 
 
Contractor shall contact City of Milwaukee Sewer Engineering five working days prior to 
excavating any concrete bases. Please contact Mr. Bob Brooks at (414) 286-3241 or 
Ms. Nancy Alvarado at (414) 286-2013 to confirm lateral clearance with sewer facilities. 
 
D  Measurement 
The department will measure Install Traffic Signal Base as each individual unit, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER  DESCRIPTION     UNIT 
SPV.0060.10   Install Traffic Signal Bases    Each 
 
Payment is full compensation for installing all materials; for excavation, backfilling and 
disposal of surplus material. 
 

46. Concrete Bases Type 10 Special, Item SPV.0060.11. 
 
A  Description 
This special provision describes constructing Concrete Base Type 10 Special with a 
36-inch diameter for monotube mast arm structures according to standard spec 654 with 
modifications as shown on the plans, and as hereinafter provided. 
 
B  Materials 
Replace paragraph (4) of standard spec 654.2 with the following: 
 
Contractor shall supply templates, anchor rods, nuts, and washers for installation as shown 
on the plans. 
 
C  Construction 
Construction of this item shall conform to standard spec 654. 
 
Contractor shall contact City of Milwaukee Sewer Engineering five working days prior to 
excavating any concrete bases. Please contact Mr. Bob Brooks at (414) 286-3241 or 
Ms. Nancy Alvarado at (414) 286-2013, to confirm lateral clearance with sewer facilities. 
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D  Measurement 
The department will measure Concrete Base Type 10 Special as each individual concrete 
base, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.11 Concrete Bases Type 10 Special Each 
 
Payment for the base bid items is full compensation for providing concrete bases; for 
embedded conduit and electrical components; for anchor bolts, nuts, and washers; for bar 
steel reinforcement, if required; and for excavating, backfilling, and disposing of surplus 
materials. 
 

47. Poles Type 9, Item SPV.0060.12; Poles Type 10, Item SPV.0060.13. 
 
A  Description 
Work under this item consists of furnishing and installing monotube poles. 
 
B  Materials 
Design support structures conforming to the minimum wall thickness the plan details show 
and to AASHTO design and fabrication standards for structural supports for highway 
signs, luminaries, and traffic signals. Use a design life of 50 years. Design to withstand a 
three second gust wind speed of 90 mph (145 km/h). Do not use the methods of Appendix 
C of those AASHTO standards. 
 
Use category III criteria for 15 to 30-foot arms. 
 
For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts. 
 
After welding and before zinc coating, clean the exterior surface of each steel pole free of 
all loose rust and mill scale, dirt, oil or grease, and other foreign substances. 
 
Apply a zinc coating conforming to the process specified for steel sign bridges in standard 
spec 641.2.8. Ensure that the zinc coating is tight, free from rough areas or slag, and 
presents a uniform appearance. After completing manufacturing, clean the exterior 
surfaces of each pole free of all loose scale, dirt, oil or grease, and other foreign 
substances. 
 
Provide a reinforced hand hold measuring 4 inches by 6 inches (100 mm by 150 mm) as 
the plans show. Locate the hand hole 18 inches (450 mm) from the bottom of the pole base 
to the center of the door. 
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For the hand hole, include an access cover mounted to the pole by two ¼” -20 x ¾” 
(m6 x 1.00 x 19 mm) hex-head stainless steel bolts. 
 
Provide a grounding lug complete with mounting hardware, as required, inside the pole as 
the plans show. 
 
Provide access to the grounding lug from the hand hole. Weld the ground lug directly 
opposite the hand hole on the inside wall of the pole. 
 
Equip the top of the shaft with a removable, ventilated cap held securely in place by at 
least three ¼” -20 x ¾” (m6 x 1.00 x 19 mm) hex-head stainless steel set screws. 
 
Ensure that all castings are clean, smooth, and with all details well defined and true to 
pattern. 
 
Attach base plates firmly to the pole shaft by welding or other approved method. 
 
Include anchor bolts meeting AASHTO standards applicable to the pole type and loading. 
Provide a mounting template that ensures correct installation of anchor bolts in foundation. 
 
C  Construction 
Install poles as specified in the plan details and using appropriate contractor-furnished 
anchor bolts and hardware. Use the appropriate anchor bolt template to ensure correct 
installation. Secure pole to anchor assembly and document tensioning procedures 
conforming to standard spec 657.3.2 and provide completed copies of form DT2321 for 
each structure to the engineer for inclusion in the permanent record. 
 
After completing erection using normal pole shaft raking techniques, ensure the centerline 
of the shaft appears vertical. 
 
D  Measurement 
The department will measure Poles (Type) as each individual pole, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.12 Poles Type 9 Each 
SPV.0060.13 Poles Type 10 Each 
 
Payment is full compensation for providing and installing poles and for providing 
grounding lugs, fittings, shims, hardware, and other required components necessary to 
install the poles. 
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48. Poles Type 12, Item SPV.0060.14; Poles Type 12 Special, Item 
SPV.0060.15; Poles Type 13 Special, Item SPV.0060.16. 

A  Description 
Work under this item consists of furnishing and installing monotube poles. 
 
B  Materials 
Design support structures conforming to the minimum wall thickness the plan details show 
and to AASHTO design and fabrication standards for structural supports for highway 
signs, luminaries, and traffic signals. Use a design life of 50 years. Design to withstand a 
three second gust wind speed of 90 mph (145 km/h). Do not use the methods of Appendix 
C of those AASHTO standards. 
 
Use category II criteria for 35 to 55-foot arms. 
 
For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts. 
 
After welding and before zinc coating, clean the exterior surface of each steel pole free of 
all loose rust and mill scale, dirt, oil or grease, and other foreign substances. 
 
Apply a zinc coating conforming to the process specified for steel sign bridges in standard 
spec 641.2.8. Ensure that the zinc coating is tight, free from rough areas or slag, and 
presents a uniform appearance. 
 
After completing manufacturing, clean the exterior surfaces of each pole free of all loose 
scale, dirt, oil or grease, and other foreign substances. 
 
Provide a reinforced hand hold measuring 4 inches by 6 inches (100 mm by 150 mm) as 
the plans show. Locate the hand hole 18 inches (450 mm) from the bottom of the pole base 
to the center of the door. 
 
For the hand hole, include an access cover mounted to the pole by two ¼” -20 x ¾” 
(m6 x 1.00 x 19 mm) hex-head stainless steel bolts. 
 
Provide a grounding lug complete with mounting hardware, as required, inside the pole as 
the plans show. 
 
Provide access to the grounding lug from the hand hole. Weld the ground lug directly 
opposite the hand hole on the inside wall of the pole. 
 
Equip the top of the shaft with a removable, ventilated cap held securely in place by at 
least three ¼” -20 x ¾” (m6 x 1.00 x 19 mm) hex-head stainless steel set screws. 
 
Ensure that all castings are clean, smooth, and with all details well defined and true to 
pattern. 
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Attach base plates firmly to the pole shaft by welding or other approved method. 
 
Include anchor bolts meeting AASHTO standards applicable to the pole type and loading. 
Provide a mounting template that ensures correct installation of anchor bolts in foundation. 
 
C  Construction 
Install poles as specified in the plan details and using appropriate contractor-furnished 
anchor bolts and hardware. Use the appropriate anchor bolt template to ensure correct 
installation. Secure pole to anchor assembly and document tensioning procedures 
conforming to standard spec 657.3.2 and provide completed copies of form DT2321 for 
each structure to the engineer for inclusion in the permanent record. 
 
After completing erection using normal pole shaft raking techniques, ensure the centerline 
of the shaft appears vertical. 
 
D  Measurement 
The department will measure Poles Type 12, Poles Type 13, Poles Type 12 Special, and 
Poles Type 13 Special as each individual pole, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.14 Poles Type 12 Each 
SPV.0060.15 Poles Type 12 Special Each 
SPV.0060.16 Poles Type 13 Special Each 
 
Payment is full compensation for providing and installing poles and for providing 
grounding lugs, fittings, shims, hardware, and other required components necessary to 
install the poles. 
 

49. Monotube Arms 15-FT, Item SPV.0060.17; Monotube Arms 20-FT, Item 
SPV.0060.18, Monotube Arms 25-FT, Item SPV.0060.19; Monotube 
Arms 30-FT, Item SPV.0060.20; Monotube Arms 35-FT, Item 
SPV.0060.21; Monotube Arms 40-FT, Item SPV.0060.22; Monotube 
Arms 50-FT, Item SPV.0060.23. 
 
A  Description 
Work under this item consists of furnishing and installing monotube arms. 
 
B  Materials 
Design support structures conforming to the minimum wall thickness the plan details show 
and to AASHTO design and fabrication standards for structural supports for highway 
signs, luminaires, and traffic signals. Use a design life of 50 years. Design to withstand a 
3 second gust wind speed of 90 mph (145 km/h). Do not use the methods of appendix C of 
those AASHTO standards. 
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Use category III criteria for 15 to 30-foot arms. Use category II criteria for 35 to 55-foot 
arms. 
 
For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts. 
 
Base the designs on the completed maximum loading configuration the standard detail 
drawing shows. Along with the materials list, submit a certificate of compliance certifying 
that the arms as furnished conform to the above structural performance requirements. 
Ensure that the certificate of compliance is on the manufacturer’s letterhead, signed by an 
authorized company officer, and notarized. Send a copy of the certificate and a copy of the 
monotube arm shop drawings to the City of Milwaukee construction engineer. 
 
Furnish monotube arms conforming to the following: 
 

1. Consist of zinc coated steel round or oval members. 
 

2. Have a mounting device welded to the pole end of the monotube arm that allows 
the attachment of the arm to a pole as the plans show. 
 

3. Have stiffeners or gussets if required between the arm tube and the arm mounting 
device to provide adequate strength to resist side loads. 

 
4. Have a clean, uniform natural finish. No paint or other corrosion preventive 

maintenance coating is required. 
 
After welding and before zinc coating, clean exterior surfaces of each arm free of all loose 
rust and mill scale, dirt, oil or grease, and other foreign substances. 
 
Apply zinc coating as specified for sign bridge components in standard spec 641.2.8. 
Ensure that the zinc coating is tight, free from rough areas or slag, and presents a uniform 
appearance. 
 
After manufacturing is complete, clean the exterior surfaces of each pole free of all loose 
scale, dirt, oil, or grease, and other foreign substances. 
 
Provide incidental Cable Traffic Signal 9-14 AWG as required under section C. 
 
C  Construction 
Install monotube arms as specified in the plan details and using appropriate contractor-
furnished hardware. 
 
Prior to installation of each monotube arm, a 1 1/4-inch hole shall be drilled into the 
bottom of the arm approximately centered over each driving lane as shown on the plans. 
Where emergency vehicle pre-emption (EVP) is installed, a separate 1 1/4-inch hole shall 
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be drilled in the bottom of the arm approximately centered over the roadway approach, but 
a minimum of four feet from the nearest drilled hole. 
 
The contractor shall provide 9-14 AWG traffic signal cable spooled 5 feet outside the arm 
from each drilled hole in the arm, including the hole for EVP if applicable, to the base of 
the pole below the hand hole. A separate nylon pull rope shall also be provided for the 
EVP hole to the base of the pole below the hand hole where applicable. 
 
D  Measurement 
The department will measure Monotube Arms (Length) as each individual arm, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantity at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.17 Monotube Arms 15-FT Each 
SPV.0060.18 Monotube Arms 20-FT Each 
SPV.0060.19 Monotube Arms 25-FT Each 
SPV.0060.20 Monotube Arms 30-FT Each 
SPV.0060.21 Monotube Arms 35-FT Each 
SPV.0060.22 Monotube Arms 40-FT Each 
SPV.0060.23 Monotube Arms 50-FT Each 
 
Payment is full compensation for furnishing and installing all materials, for providing 
high-strength bolt/nut/washer assemblies and DTI washers including those required for 
testing, and for providing related mounting hardware, leveling shims, incidental cabling, 
and other required components. 
 

50. Rectangular Polymer Concrete Vault 13-Inch x 24-Inch x 18-Inch, Item 
SPV.0060.24;  Rectangular Polymer Concrete Vault 17-Inch x 30-Inch x 
18-Inch, Item SPV.0060.25. 
 
A  Description 
This special provision describes furnishing and installing Polymer Concrete Vaults 
according to the Traffic or Street Lighting Detail drawings for the Typical Rectangular 
Polymer Concrete Vault Installation. All work shall be according to standard spec 651. 
 
B  Materials 
B.1  Polymer Concrete shall be manufactured from one of the general types and 
grades defined in polymers in concrete structural applications state of the art report, 
ACI 548.6R-96 for structural uses. Thermoplastics will not be acceptable. 
 
B.2  Enclosure walls shall be made from pattern cut structural fiberglass cloths to assure 
uniform, pre-measurable fiberglass content on all areas. Chopper gun fiberglass 
construction is not acceptable. 
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B.3  Binding polymers used in the manufacture of the polymer concrete and the fiber 
reinforced polyester shall be of the same formulation or from formulations with 
demonstrated chemical compatibility to assure complete chemical bonding of all 
components. Fiber reinforced polyester wall sections must be cast integrally into and 
chemically bonded within the upper polymer concrete casting. 
 
B.4  Testing 
Meet ANSI/SCTE 77 2010 (Tier 15 or greater), ASTM C 857, and WUC 3.6 structural 
requirements. 
 
Compressive Modulus of Elasticity (fiberglass reinforced polymer): 5.6 x 106 PSI tested 
according to procedures outlined in ASTM D-695 
 
Comprehensive Strength (fiberglass reinforced polymer): 22,500 PSI tested according to 
ASTM D-695 
 
Flexural Strength (fiberglass reinforced polymer): 18,700 PSI tested according to ASTM 
D-790 
 
Tensile Strength (fiberglass reinforced polymer): 12,100 PSI tested according to 
procedures outlined in ASTM D-638 
 
Tensile Modulus of Elasticity (fiberglass reinforced polymer): 8.6 x 105 PSI tested 
according to procedures outlined in ASTM D-638. 
 
Splitting Tensile Strength (polymer concrete): Tested according to procedures outlined in 
ASTM C-496 
 
Accelerated Service: Tested according to procedure E outlined in ASTM D-756 
 
Water Absorption: Tested according to ASTM D-570 outlined in sections 6.1 and 6.5 
 
Impact Resistance (fiberglass reinforced polymer concrete): 72 foot pounds according to 
ASTM D-2444 administered with a “C” tup 
 
Skid Resistance: 0.60 coefficient of friction according to ASTM C-1028 
 
Flammability Test: Tested according to ASTM D-635 
 
Ultraviolet Exposure: Tested according to ASTM test method G-53 
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Chemical Resistance 
1. Sodium Chloride 5% 
2. Sodium Carbonate 0.1 N 
3. Hydrochloric Acid 0.2 N 
4. Acetic Acid 5% 
5. Sulfuric Acid 0.1N 
6. Sodium Sulfate 0.1 N 
7. Sodium Hydroxide 0.1N 
8. Kerosene Oil per ASTM D-543 
9. Transformer Oil per ASTM D-543 

 
B.5  The street lighting vaults and covers shall be gray in color and shall be flared wall as 
indicated on the Drawings. Covers shall be provided with two stainless steel bolts. Each 
cover shall have the words "STREET LIGHTING" cast into its surface along the longest 
dimension. The words shall be permanently recessed into the surface. 
 
B.6  Contractor must submit a certificate of compliance certifying that the rectangular 
polymer concrete vault as furnished conform to the above structural performance 
requirements. Send a copy of the certificate of the rectangular polymer concrete vault to: 
 

City of Milwaukee 
Infrastructure Services Division 
Transportation Section  
Chief Traffic and Street Lighting Engineer 
841 N. Broadway (Room 920) 
Milwaukee, WI. 53202 

 
C  Construction 
Install rectangular flared wall vaults according with the traffic or street lighting detail 
drawings for the Typical Rectangular Polymer Concrete Vault Installation to current City 
of Milwaukee street lighting Typical Detail Installation standards. Provisions for inserting 
conduit into any side or the bottom of the vault shall be included. 
 
D  Measurement 
The department will measure Rectangular Polymer Concrete Vault (Size) as each 
individual unit, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER  DESCRIPTION     UNIT 
SPV.0060.24   Rectangular Polymer Concrete Vault   Each 
    13-Inch x 24-Inch x 18-Inch 
SPV.0060.25   Rectangular Polymer Concrete Vault   Each 

     17-Inch x 30-Inch x 18-Inch 
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Payment is full compensation for furnishing labor, equipment, coordination and all 
materials and incidentals necessary to complete the work. 
 

51. Adjusting TES Manhole Covers, Item SPV.0060.26. 
 
A  Description 
This special provision describes adjusting the existing chimney of the block, precast, or 
brick round manholes; furnishing, installing and removing protection of the cables in the 
manhole during adjustment operations. Perform work according to the standard 
specifications, the provisions of the article Adjusting Manhole Covers, as shown on the 
plans, and as hereinafter specified. All materials need to conform to Buy American 
Requirements. 
 
B  Material 
Furnish and install materials that conform to the requirements of standard spec 519. 
Salvage and reinstall existing covers on the manholes. The city will supply covers 
designated for replacement. Contractor shall contact Ricardo Lopez, Inventory Clerk at 
(414) 286-6123 prior to obtaining the frames and lids from the DPW Field Headquarters at 
3850 N. 35th St. Contractor must have the “Castings Requisitions Form” which shall be 
supplied by the city at the Preconstruction Meeting to obtain the covers. 
 
C  Construction 
Report any pre-existing problems to Ms. Karen Rogney of City Underground Conduits 
Section at (414) 286-3243 three working days in advance of any construction on manholes. 
 
Before removing the pavement around the manhole, the contractor shall place a ¾-inch 
plywood cover or equal over existing active Street Lighting, Traffic Control, 
Communication or private vendor electrical cables. This cover shall be properly supported 
to/at the manhole floor. 
 
Break out and remove pavement around manhole. Remove existing covers and store and 
secure them properly. Any damaged, lost, or stolen covers shall be the responsibility of the 
contractor and shall be replaced at contractor’s expense. 
 
Remove existing chimney to surface of concrete roof slab. If manhole does not have an 
existing concrete roof slab, remove sufficient chimney as to provide adequate corbel to fit 
new cast iron frame and cover. 
 
Adjust manhole cover to proposed grade using bricks or concrete rings as necessary. 
Remove wedges/shims. Fill voids with grout. Do not back plaster inside walls. 
 
After completion of paving, remove the temporary ¾-inch plywood cover or equal which 
is over the existing electrical cables in the manhole as mentioned above. 
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Notify Ms. Rogney three working days in advance of completion of each manhole 
adjustment, for inspection and acceptance of work performed. The contractor will receive 
no payment until the above work is approved by City Underground Conduits. 
 
D  Measurement 
The department will measure Adjusting TES Manhole Covers by each individual unit, 
acceptably completed. 
 
City of Milwaukee shall have final acceptance. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.26 Adjusting TES Manhole Covers Each 
 
Payment is full compensation for furnishing all required materials, exclusive of frames, 
grates, or lids available and designated for adjusting; for removing, reinstalling and 
adjusting the covers. Covers to be adjusted and which are rendered unfit for use by the 
contractor through the contractor’s operations will be replaced by the contractor in kind at 
the contractor’s own cost and expense. 

52. Removing TES Manholes, Item SPV.0060.27. 

A  Description 
The work under this item describes removing various speed manholes for the City of 
Milwaukee Underground Conduit Department at locations shown in the plans, according 
to standard spec 204. Removal means removal of the existing structure and any necessary 
conduit alterations required. 
 
B  (Vacant) 
 
C  Construction Method 
1. General Requirement 

Complete all operations necessary to remove the existing structure and that might 
endanger the new construction before constructing new work. 

 
Manholes designated for removal and subsequent reconstruction will ordinarily contain 
working cables which must be maintained during the course of this phase of work. 
Protective measures against damage must be observed when handling and working 
around these cables.  

 
2. Frame and Cover Removal 

Remove the frame and cover on all manholes designated for removal. If the castings 
are to be salvaged as directed in the plans, exercise caution with frames embedded in 
concrete so unnecessary damage to the frame does not occur during the process of 
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breaking concrete. Remove all mortar and concrete from the frame. Store salvaged 
castings at location approved of by the engineer. 

 
3. Protection of Cables 

Extreme care must be exercised in the handling of working cables in manholes or 
exposed conduit package areas while removal work is going on. Cables may carry high 
voltage that may be life threatening. 

 
No cable removed from its racks and spanning the manhole opening is to be permitted 
to sag appreciably from its own weight across such opening. Provide temporary 
supports for all cables. 

 
When cables need to be moved, particularly lead sheathed cables, move cables slowly 
and bend gradually. Avoid sharp kinks that may damage inner core of cables and the 
sheath. 

 
Cables must be left as stationary as is practicable after the cables have been 
temporarily located. Exercise care if further shifting is required while construction 
work progresses and if needed, re-support. 

 
Guard against damage to the exposed cables by falling objects such as tools, equipment 
and debris. Avoid stepping on cables. Do not use cables to support any objects during 
the course of the construction work. 

 
Promptly notify Mr. Brian Pawlak at (414) 286-5970 work / (414) 708-2118 cell, of 
any visible cable defects discovered at the time the cable is exposed. Report any signs 
of abrasion, sheath rupture, kinking in the cable or evidence of sheath cracks. 

 
The contractor will be held liable for all damage due to carelessness and to neglect and 
is responsible for protecting and safeguarding cables. All damage will be repaired at 
the contractor’s expense. 
 

4. Removing Existing Structure 
After removal of the castings and protecting and supporting the cables, carefully 
remove the manhole roof, walls, floor and all hardware. No portion of the existing 
structure is to remain. The increase in the size of the excavation will be determined by 
the size of the manhole to be reconstructed as indicated in the detail plans. Remove all 
waste material accumulated by the removal of the existing structure from the work site. 
No part of this waste material can be used as backfill material.  

 
5. Conduit Alterations 

Break back by hand sections of cement encased conduit to facilitate excavation for the 
new proposed structure. Hand chip concrete away for the existing pipes. Carefully 
remove pipes from around the cables. Hand chip enough concrete away from the pipes 
to allow for the coupling of split ducts on to the ends of the pipes. Protect exposed pipe 
ends and existing cables from damage. 
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D  Measurement 
The department will measure Removing TES Manholes as each individual unit, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.27 Removing TES Manholes Each 
 
Payment is full compensation for breaking down and removing structure; conduit 
alterations; for providing cable protection; and for hauling and disposing of materials. 
 

53. Installing Conduit Into Existing Manholes, Item SPV.0060.28. 
 
A  Description 
This special provision describes locating existing conduit system manholes and installing 
new conduit into those manholes at the locations shown on the plans. The contractor shall 
verify existing conduit manhole locations with the City of Milwaukee, and shall maintain 
any existing conductors, fibers, and conduit paths without interruption or damage. Repair 
and restoration of all disturbed areas resulting from the work shall be according to the 
pertinent provisions of the standard specifications, and as hereinafter provided. 
 
B  Materials 
Conduit, as provided and paid for under other items in this contract. All materials shall 
conform to the pertinent provisions of the standard specifications unless otherwise noted. 
 
C  Construction 
Carefully expose the outside of the existing structure without disturbing any existing 
conduits or cabling. 
 
Drill the appropriate sized hole in a concrete structure or saw and remove full sections of 
block or bricks from the existing structure for the entering of conduit at a location within 
the structure that will not disturb the existing cabling and will not hinder the installation of 
new cabling within the installed conduit. This work may include the removal of the 
existing abandoned conduit from the structure to allow for the installation of the new 
conduits as indicated on the plans. 
 
Fill any void area between the drilled hole and conduit with an engineer-approved filling 
material to protect against conduit movement and entry of fill material into the structure. 
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Carefully tamp backfill into place. 
 
All disturbed areas shall be repaired and restored in kind. 
 
D  Measurement 
The department will measure Installing Conduit Into Existing Manholes item by the unit, 
acceptably installed. Up to six conduits entering a structure per entry point into the 
existing structure will be considered a single unit. Conduits in excess of six, or conduits 
entering at significantly different entry points into the existing manhole will constitute 
multiple units. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.28 Installing Conduit Into Existing Manholes Each 
 
Payment is full compensation for drilling holes; removing blocks: removing bricks: 
removing abandoned conduit; furnishing and installing all materials, including bricks, and 
coarse aggregate; for excavation, bedding and backfilling, including any sand or other 
required materials; furnishing and placing topsoil, fertilizer, seed, and mulch in disturbed 
areas; for disposal of surplus materials; and for making inspections. 
 

54. 5’ Diameter “Doghouse” Manhole Type TES, Item SPV.0060.29. 
 
A  Description 
The work under this item consists of a 5’-0” round “doghouse” manhole for the City of 
Milwaukee Underground Conduit Section at locations shown in the plans, according to 
standard spec 301, 611 and 501, and as hereinafter provided. This work includes providing 
and placing PVC pipe and associated fittings, cement encasement, and other appurtenances 
to extend existing conduit as required to provide a complete and fully functional 
communications manhole unit. 
 
B  Materials 
1. Manhole. Concrete and steel reinforcement shall conform to ASTM specification: 

C478 (latest edition), except that the two cage circumferential reinforcement in all 
vertical walls shall consist of lines of #6 steel wire spaced 3” horizontally, lines of #10 
steel wire spaced 8” vertically both located in the wall, and #6 rebar hoop centered in 
the wall 3” above the window knock-outs.  

 
 Two lifting inserts for 1-1/2” diameter lifting eyes shall be cast in the wall of the base 

and all other riser sections except the top cap section.  
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 Up to four 7/8” diameter galvanized steel 1-11/16” pulling-in eyes shall be cast in the 
wall of the base section. Pulling-in eyes to be located across from all proposed duct 
entrances. 

 
 Four 5/8” diameter plastic threaded cable rack bolt inserts shall be cast in the wall of 

the riser section. 
 
 A continuous circumferential Butyl Rubber gasket shall be supplied, to be laid on the 

wall joint of the base and riser section when manhole is being assembled at job site. 
 
 The number of pulling-in eyes and/or cable rack bolt inserts ordered may vary.  
 
 Size, location, shape, and number of duct entrances may vary. Unit price of manhole 

shall not vary for number of openings, pulling-in eyes or cable rack inserts. 
 
 Field verify window depth and locations prior to ordering manhole.  
 

The city will supply a frame and lid for the manhole. Contractor shall contact 
Mr. Ricardo Lopez, Inventory Clerk at (414) 286-6123 prior to obtaining the frame and 
lid from the DPW Headquarters at 3850 N. 35th St. Contractor must have the “Casting 
Requisition Form” which shall be supplied by the city at the Preconstruction Meeting. 
 

2. Conduit. The contractor shall furnish DB-60 polyvinyl chloride (PVC) conduit. 
Conduit will be accepted on the basis of a Manufacturer’s Certificate of Compliance 
and WISDOT field inspection upon delivery to a project. 
 
Manufacturers of PVC Conduit DB-60 shall request evaluation and approval of their 
products by filing with the department’s Research Supervisor, Bureau of Highway 
Construction, a certificate setting forth the name or brand of pipe to be furnished, the 
specified type, category, grade and PVC plastic cell classifications. The certificate 
shall have attached a certified test report from an approved independent testing 
laboratory showing specific results of tests performed on each diameter conduit to be 
furnished conforming to all requirements of these specifications. The conduit tested 
shall be randomly selected for test by the independent testing laboratory as being 
representative of that manufacturer’s conduit. The manufacturer of the conduit shall 
also submit with the certification, a guarantee that all conduit furnished be of the same 
quality and composition and conform to the specification requirements as tested by the 
independent laboratory, as long as the manufacturer continues to furnish materials for 
WISDOT projects. 
 
PVC conduit and fittings shall conform to the requirements of Standard Specifications 
for Smooth-Wall Poly (Vinyl Chloride) (PVC) Conduit and Fittings for Underground 
Installation, ASTM Designation: F512 (latest edition). 
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3. Concrete. The type of concrete to be used to encase the ducts will be: 
   Min. Cement  Sizes of 
 Class of Type of Content Sacks  Coarse 
 Concrete Cement per Cubic Yard  Aggregate 
 
     G-1 Standard          6.0  Sharp 
  Portland   Torpedo 
  Cement   Sand only 
  Type 1A 
  or 1SA 
 
4. Slurry Backfill. Aggregate slurry backfill consists of No. 1 concrete aggregate Class 

‘C’ concrete mix with the cement deleted. 
 
Fly Ash (Class C)  75 lbs. 
Concrete Sand (Damp)    1830 lbs. 
No. 1 Concrete Aggregate  1830 lbs. 

 
The material shall be mixed with water to inundate the aggregate sufficiently to 
provide an approximate 3 inch slump. The mix shall be deposited in the trench directly 
from a concrete transit mix truck. 
 
For any questions on materials, contact Ms. Karen Rogney at (414) 286-3243. 
 

C  Construction 
1. Manhole. Manhole Type TES “Doghouse” shall be installed according to standard 

spec 611.3. The manhole is to be installed within the excavation limits of the 
manhole that had been removed. The bottom section of the manhole shall be 
installed while avoiding damage to the live active cables. The excavation may need 
to be widened to slide the bottom under the existing cables. After the bottom 
section of the manhole has been set, the existing cables need to be placed with the 
window openings, splice cases and/or coils placed back into the manhole. 

 
 Extreme care must be exercised in the handling of working cables within the 

excavation. When cables need to be moved, particularly lead sheathed cables, 
move cables slowly and gradually. Avoid sharp kinks that may damage the inner 
core of the cables and the sheath.  

 
 The contractor shall complete the “doghouse” manhole installation without any 

damage or service disruption to the existing cables. 
 
2. Placing Duct. All ducts shall be inspected before placing to see that the bores are 

clean and free from mud, sand, etc. Only ducts with a smooth bore, free from burrs, 
rough projections etc. shall be used. Where burrs or other rough areas likely to 
damage cable are found in the duct, they shall be smoothed off by rasping or 
scraping. 
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All existing ducts shall be extended into the new manhole structure unless 
otherwise noted on the plan. Split PVC duct should be used on ducts containing 
cables. The split duct shall be installed per manufactures recommendations using 
tape and reinforced with plastic straps to produce a rigid, stable unit. 
 
All ducts shall terminate on the inside wall of the manhole. A standard end bell 
fitting shall be installed on all duct access points into the manhole. 
 
Where trace wires are present, reconnect and extend trace with #10 copper wire 
extended two feet past the inside wall of the manhole. 
 

3. Concreting. After conduit has been laid and the trench and duct have been 
inspected, concreting is to begin. The minimum concrete encasement of the ducts 
shall be 3 inches on the top, 2 inches on the sides, and 3 inches on the bottom (as 
shown on the detail). After placing, the concrete shall be puddled with a splicing 
bar or similar tool so that complete duct encasement is accomplished. Wood braces 
used to keep the conduit from floating shall be removed before the concrete sets 
completely and the resultant encasement voids filled with concrete. 

 
Concrete encasement shall be allowed sufficient time to set before backfilling is 
commenced. 

 
4. Slurry Backfill. The backfilling of the conduit shall commence immediately after 

the duct has been inspected, approved and has had sufficient time to set to 
withstand the load. 

 
An aggregate slurry as specified shall be used to backfill all concrete encased 
conduit. The trench shall be slurry backfilled to the proposed or existing subgrade. 
The mix shall be deposited in the trench directly from a concrete transit mix truck. 
 

D  Measurement 
The department will measure Manhole Type TES “Doghouse” by each individual 
manhole, acceptably completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.29 Manhole Type TES “Doghouse” Each 
 
Payment is full compensation for furnishing and installing all materials, including precast 
structure, bricks, conduit, conduit bodies, conduit fittings, trace wire, coarse aggregate, 
bedding, encasement, and backfilling including any concrete, stone, aggregate slurry, 
bracing, concrete forms, concrete placement, appurtenances, and backfilling. 
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55. Utility Line Opening (ULO), Item SPV.0060.30. 
 
A  Description 
This special provision describes excavating to uncover utilities for the purpose of 
determining elevation or location and potential conflicts as shown on the plans or as 
directed by the engineer. 
 
B  (Vacant) 
 
C  Construction 
Perform the excavation in such a manner that the utility in question is not damaged and the 
safety of the workers is not compromised. 
 
Perform the utility line openings as soon as possible and at least 10 days in advance of 
proposed utility construction to allow any conflicts to be resolved with minimal disruption. 
Give the engineer a minimum of three working days once utility line opening information 
is received to review all relevant design information prior to proposed utility construction. 
Where utilities are within 6 feet of each other at a potential conflict location, only one 
utility line opening will be called for. In these cases, a single utility line opening will be 
considered full payment to locate multiple utilities. Utility line openings include a trench 
up to 10 feet long as measured at the trench bottom, and of any depth required to locate the 
intended utility. 
 
Approve and coordinate all utility line openings with the engineer. Notify the utility 
engineers or their agents of this work a minimum of three days prior to the work so they 
may be present when the work is completed. 
 
Replace pavement over utility line opening trenches which are within the staged traffic 
area as directed by the engineer. Replace pavement and open to traffic within 24 hours of 
the excavation. 
 
D  Measurement 
The department will measure Utility Line Opening (ULO) by each individual unit, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.30 Utility Line Opening (ULO) Each 
 
Payment is full compensation for the excavation required to expose the utility line; 
backfilling with existing material removed from the excavation; compacting the backfill; 
restoring the site; and for cleanup. 
 



1360-00-75 
  63 of 82 

Existing pavement, concrete curb, gutter, and sidewalk removals necessary to facilitate 
utility line openings are not considered part of or paid for under Utility Line Openings, but 
are considered separate and measured and paid for separately as removal items. Pavement 
replacement material, concrete curb, gutter, and sidewalk items will also be considered 
separate from Utility Line Openings and will be measured and paid for separately. 

56. Informational Signs, Item SPV.0060.31. 

A  Description 
This special provision describes the fabrication and installation of informational signs, as 
shown on the plans and specified herein. 
 
B  Materials 
Furnish all necessary materials including steel pole, steel base, bolts and concrete slab and 
plate covered with plexi glass plate bolted to the plate, using four ¼” bolts and installed as 
shown on plans. 
 
C  Construction 
Bolt the signs to a 12” x 18” concrete base. The concrete base shall be 4” minimum in 
depth, and tied to the concrete sidewalk using pavement dowels. 
 
Contact Mr. Solomon Bekele at (414) 286-0507, to determine the exact locations of the 
signs to be installed as part of the project. 
 
D  Measurement 
The department will measure Informational Signs as each individual unit, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.31 Informational Signs Each 
 
Payment is full compensation for providing all labor and materials for furnishing and 
installing informational signs as specified. 
 

57. 6-Inch Cleanouts, Item SPV.0060.32. 
 
A  Description 
This special provision describes the installation of cleanouts. 
 
B  Materials 
All cleanouts shall be Schedule 40 PVC, and conform to the requirements of ASTM 
D1784. 
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C  (Vacant) 
 
D  Measurement 
The department will measure 6-Inch Cleanouts as each individual unit, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.32 6-Inch Cleanouts Each 
 
Payment is full compensation for furnishing all work and materials necessary to construct 
the cleanouts as shown on the plans, including all tees, wyes, fittings, caps and ends. 
 

58. 8” Dia Overflow Standpipe with Dome Grate, Item SPV.0060.33. 
 
A  Description  
This special provision describes the furnishing and installation of 8” Dia Overflow 
Standpipe with Dome Grate. 
 
B  Materials  
All standpipes shall be 8-inch Schedule 40 PVC, and conform to the requirements of 
ASTM D1784. The dome grates, which slide on the stand pipe, shall be Nyloplast or 
equal. 
 
C  Construction 
Construct 8” Dia Overflow Standpipe with Dome Grate as shown on the plans. Install 
cobblestones around the standpipe as shown on the plans. 
 
D  Measurement  
The department will measure 8” Dia Overflow Standpipe with Dome Grate as each unit, 
acceptably completed. 
  
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item:  
ITEM NUMBER  DESCRIPTION       UNIT 
SPV.0060.33  8” Dia Overflow Standpipe with Dome Grate   Each 
 
Payment is full compensation for providing all labor and materials necessary to install 
standpipe with dome grate as shown on the plans, including all tees, wyes, fittings, caps 
and ends. 
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59. Concrete Collar Modified, Item SPV.0060.34. 
 
A  Description 
This work shall consist of constructing a concrete collar as shown on the plans and as 
hereinafter provided. 
 
B  Materials 
Furnish concrete masonry and material that is according to standard spec 611. 
 
C  Construction 
Cut and remove only the minimum amount of wall necessary around the existing junction 
chamber wall to make a new connection. Do not damage the existing junction chamber 
while making a connection. Build a concrete collar at connection to the junction chamber. 
The concrete collar shall be a minimum of 12 inches thick. 
 
D  Measurement 
The department will measure Concrete Collar by each individual unit, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER  DESCRIPTION     UNIT 
SPV.0060.34   Concrete Collar Modified    Each 
 
Payment is full compensation for furnishing, hauling, and placing of all materials; for 
excavation, backfilling and properly disposing of excess materials. 

 
60. Bench, Item SPV.0060.35. 

A  Description 
This special provision describes the furnishing and installation of metal benches as shown 
on the plans and specified herein.  
 
B  Materials 
Furnish Flat-Steel benches with metal armor coating. The coating color shall be metal 
powdercoat-8 Black. The benches shall be as manufactured by Wausau Tile, Landscape 
Forms, Inc.; Paris Equipment Manufacturing Ltd., or approved equal. 
 
C  Construction 
The benches shall have arched back with a center armrest with dimensions 74”x28”x39”. 
Bench weight shall be approximately 255 lbs. Install benches per manufacturer 
specifications at locations shown on the plans. Bolt benches securely to concrete slab per 
manufacturer specifications. Provide shop drawings for approval before installations. 
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D  Measurement 
The department will measure Bench as each individual unit, acceptably completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.35 Bench Each 
 
Payment is full compensation for furnishing and installing benches. 

61. Concrete Planter, Item SPV.0060.36. 

A  Description 
This special provision describes the furnishing and installation of concrete planters as 
shown on the plans and specified herein. 
 
B  Materials 
Furnish Concrete Planters, 36” Diameter x 24”, complete with 5/8” Dia. lifting inserts as 
shown on the plans. Planters shall have standard weatherstone B-18 Weather Charcoal 
color finish. The planters shall be as manufactured by Wausau Tile; FS Industries; Doty & 
Sons Concrete Products, Inc., or approved equal. 
 
C  Construction 
Install concrete planters per manufacturer specifications at locations shown on the plans. 
Provide shop drawings for approval before installations. Each concrete planter includes 
placement of the following items, in order, from the bottom of planter to the top of planter. 
First place Base Aggregate Open Graded to fill the bottom one foot of the planter (0.2 
CY). Next place Geotextile Fabric Type SAS (0.23 SY) over the stones. Finally, fill the 
remainder of the planter with one part Peat Humus (0.17 SY) to two parts Planting Soil 
(0.33 CY). 
 
D  Measurement 
The department will measure Concrete Planter as each individual unit, acceptably 
completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.36 Concrete Planter Each 
 
Payment is full compensation for furnishing and installing concrete planters; for furnishing 
and placement of Base Aggregate Open Graded, Geotextile Fabric Type SAS, Peat 
Humus, and Planting Soil. No extra payment will be provided for Base Aggregate Open 
Graded, Geotextile Fabric Type SAS, Peat Humus, and Planting Soil. 
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62. 18” Diameter x 6 ft. Cylindrical Column Form, Item SPV.0060.37. 
 

A  Description 
Furnish and install Cylindrical Column Forms as shown on the plans and specified herein. 
 
B  Materials 
Fiber pulp board tube 18 inches in diameter and 6 foot long, with moisture resistant poly 
kraft liner. 
 
C  Construction 
Hand dig, bore or hydrovac the holes and holes shall be cylindrical. Hand dig or hydrovac 
the holes if any part of the hole is within three feet of a buried utility. Dispose of all debris 
from excavation. Do not use spoils as fill when installing the cylindrical column form. 
 
The cylindrical column form may require conduit to be stubbed up inside the form and 
then capped. (Refer to drawings for which forms require conduit.)  
 
Furnish and fill the cylindrical column form with granular backfill type according to 
standard spec 209. The granular backfill is for filling the inside of a cylindrical column 
form to temporarily maintain the forms shape. Street lighting personnel will later remove 
the fill and set a street light pole inside the cylindrical column form. 
 
Protect the cylindrical column form after it has been installed during project construction. 
 
D  Measurement 
The department will measure 18” Diameter x 6 ft Cylindrical Column Form as each 
individual item of material, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION      UNIT 
SPV.0060.37  18” Diameter x 6 ft. Cylindrical Column Form  Each 
 
Payment is full compensation for furnishing and installing cylindrical column form; and for 
excavation, backfilling and disposal of surplus material. 

63. Catmint 1 Gal CG, Item SPV.0060.38; Dwarf  Daylilies 1 Gal CG, Item 
SPV.0060.39; Switch Grass 1 Gal CG, Item SPV.0060.40; Karl Foerster 
Grass 1 Gal CG, Item SPV.0060.41; Russian Sage 1 Gal CG, Item 
SPV.0060.42; Purple Coneflower 1 Gal CG, Item SPV.0060.43; Giant 
Hyssop 1 Gal CG, Item SPV.0060.44; Shasta Daisy “Becky” 1 Gal CG, 
Item SPV.0060.45; Joe Pye Weed 1 Gal CG, Item SPV.0060.46; Black 
Eyed Susan 1 Gal CG, Item SPV.0060.47; Geraniums 4.5” HT CG, Item 
SPV.0060.48. 
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A  Description 
This special provision describes furnishing and planting plants of the species, varieties, and 
sizes specified; and includes furnishing all necessary materials, excavating plant holes, 
salvaging topsoil, transplanting, backfilling, mulching, watering, heeling in, disposal of 
surplus and waste materials, and necessary care and required replacements pending 
acceptance, at the locations shown on the plans in accordance with standard spec 632 and as 
hereinafter specified. 
 
B  Materials 
Furnish material that is in accordance to the pertinent requirements of standard spec 632. 
 
C  Construction 
Construction shall conform to the requirements of standard spec 632.3. 
 
D  Measurement 
The department will measure by the number of each individual perennial, shrub and grass 
item, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.38 
SPV.0060.39 
SPV.0600.40 
SPV.0600.41 
SPV.0600.42 
SPV.0060.43 
SPV.0060.44 
SPV.0060.45 
SPV.0060.46 
SPV.0060.47 
SPV.0060.48 

Catmint 1 Gal CG  
Dwarf  Daylilies 1 Gal CG  
Switch Grass 1 Gal CG  
Karl Foerster Grass 1 Gal CG 
Russian Sage 1 Gal CG 
Purple Coneflower 1 Gal CG 
Giant Hyssop 1 Gal CG  
Shasta Daisy “Becky” 1 Gal CG 
Joe Pye Weed 1 Gal CG 
Black Eyed Susan 1 Gal CG 
Geraniums 4.5” HT CG 

Each 
Each 
Each 
Each 
Each 
Each 
Each 
Each 
Each 
Each 
Each 

 
Payment is full compensation for providing, transporting, handling, storing, placing, and 
replacing plant materials; for excavating all plant holes, salvaging topsoil, mixing and 
backfilling; for providing and applying required mulch; and for disposing of all excess and 
waste materials. 
 

64. 6-Duct Conduit, Cement Encased, 4-inch Rigid Nonmetallic Conduit DB-
60, Item SPV.0090.01,  5-Duct Conduit, Cement Encased, 4-inch Rigid 
Nonmetallic Conduit DB-60, Item SPV.0090.02,  4-Duct Conduit, Cement 
Encased, 4-inch Rigid Nonmetallic Conduit DB-60, Item SPV.0090.03,  3-
Duct Conduit, Cement Encased, 4-inch Rigid Nonmetallic Conduit DB-
60, Item SPV.0090.04,  2-Duct Conduit, Cement Encased, 4-inch Rigid 
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Nonmetallic Conduit DB-60, Item SPV.0090.05,  1-Duct Conduit, Cement 
Encased, 4-inch Rigid Nonmetallic Conduit DB-60, Item SPV.0090.06. 
 
A  Description 
This work consists of furnishing and installing cement encased multiple duct conduit 
packages below grade as shown on the plans and as hereinafter described. 
 
B  Materials 
1. Conduit. Furnish and install DB-60 polyvinyl chloride (PVC) conduit. Conduit will be 

accepted on the basis of a Manufacturer’s Certificate of Compliance and WISDOT 
field inspection upon delivery to a project. 
 
PVC conduit and fittings shall conform to the requirements of Standard Specifications 
for Smooth-Wall Poly (Vinyl Chloride) (PVC) Conduit and Fittings for Underground 
Installation, ASTM Designation: F512 (latest edition). 
 

2. Conduit Spacers. Furnish and install nonmetallic Snap-Loc 4 x 1 base spacer (part 
number S288NFN) and intermediate spacer (part number S289NFN) manufactured by 
Carlon or engineer (City of Milwaukee) approved equal. 
 

3. Conduit Bed. Furnish and install a minimum 2” conduit bed of stone chips or crushed 
stone screenings conforming to the following: 

 
  3/8 Inch Crushed Stone Chips 
  Sieve Sizes % Passing by Weight 
  ½”   100 
  3/8”   90-100 
  No. 8   0-15 
  No. 30   0-3 
 
  Crushed Stone Screenings 
  Sieve Sizes % Passing by Weight 
  ½”   100 
  No. 4   75-100 
  No. 100  10-25 

 

4. Concrete. The type of concrete mix to be used to encase the ducts will be: 

     
Type I Cement   280  lbs. 
Fly Ash 100  lbs. 
Sharp Torpedo Sand 3100  lbs. 
Water 35 gals. 

 Chryso Air 260 or approved equal   2.0  ozs. 
 Chryso Plast 209 or approved equal   7.0  ozs. 
 Air       5% 
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Mix the materials to provide an approximate 3 inch slump. 

 
5. Slurry Backfill. Aggregate slurry backfill consists of No. 1 concrete aggregate Class 

‘C’ concrete mix with the cement deleted. 
 

Fly Ash (Class C)  75 lbs. 
Concrete Sand (Damp)     1830 lbs. 
No. 1 Concrete Aggregate     1830 lbs. 

 
Mix the materials with water to inundate the aggregate sufficiently to provide an 
approximate 3 inch slump. Deposit the mix in the trench directly from a concrete 
transit mix truck. 

 
6. Pull Rope. Pull rope specifications will be: 
· Flat construction (7/16” to 5/8” wide) 
· 100% woven aramid fiber (may include tracer wire) 
· 1500 lbs. Minimum pull strength prelubricated 
· sequential footage markings for location 
 
For any questions on materials, contact Ms. Karen Rogney at (414) 286-3243. 
 
C  Construction 
1. Excavation. The excavation shall have the minimum or maximum dimensions shown 

on the plans and as follows: 
 

 No. of 
Ducts Wide   Minimum  Maximum 
 
 1     8 1/2”      11” 
 2   14 1/8”      16 5/8” 
 3   19 3/4”      22 1/4” 
 4   25 3/8”      27 7/8” 
 5   31”      33 1/2” 
 6   36 5/8”      39 1/8” 
 7   42 1/4”      44 3/4” 
 8   47 7/8”      50 3/8” 

 
These minimum and maximum trench widths apply to standard 4 inch PVC electrical 
duct only. When required, the excavation may be widened for the handling and placing 
of materials. 
 
Sheath and brace open-cut trenches as required by code and as necessary to maintain 
safety. The cost of furnishing, placing and removing of sheathing and bracing shall be 
included in the unit bid for the work. 
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The dimensions of the excavation will be governed by the number, configuration and 
the grade (cover) to which the conduit is to be installed as shown on the plan. The 
walls of the excavation shall be clean and true. 
 
Prior to excavating trenches, expose the existing manhole and conduit lines. The object 
of this is to permit adjustments in line and grade to avoid special construction methods. 
Protect the exposed manhole and conduit from damage. 
 
Lay the conduit at a depth so that sufficient protection from damage is provided. 
Allowable covers shall be as follows: 
 
The standard cover for mainline conduit is 39 inches and the minimum cover 
acceptable is 28 inches. 
 
Maintain the standard cover wherever possible and any deviation less than the 
minimum cover requires the approval of the engineer. 
 
Grade the trench to have a minimum pitch of three inches per 100 feet. When an 
obstruction is encountered in the trench and it is necessary to excavate a deeper trench 
than would otherwise be required, in order to obtain drainage, refer the matter to the 
engineer to determine whether the extra excavation should be made. 
 
In grading a trench for mainline conduit, there are three general practices for direction 
of pitch. 
 

(a) When grading a trench in a street with a level grade, the high point of the 
trench bottom should ordinarily be centered between manholes and pitched 
downward equally toward each manhole. 

 
(b) Where the street slopes in one direction, locate the high point of the trench 

bottom approximately 30 feet from the end wall of the higher manhole and 
grade toward both manholes. 

 
(c) Where a steep grade is encountered, grade the trench at the minimum pitch 

from the end wall of the higher manhole to a point 20 feet plus or minus 
toward the lower manhole. From this point, follow the street grade at the 
standard cover to a point 20 feet plus or minimum away from the end wall of 
the lower manhole. From this point, the remainder of the section shall be laid 
at the normal pitch. 
 
After the rough excavation is completed, prepare the bottom of the trench to 
receive the conduit. Bring the duct bed to the final grade by grading 
uniformly from the high point to the low or drainage points. Use stone chips 
or crushed stone screenings to grade the trench. The duct bed shall be a 
minimum of 2” in depth. 
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2. Placing of Duct 
Proceed with placing the ducts as soon as the duct bed has been completed. Inspect all 
ducts before placing to see that the bores are clean and free from mud, sand, etc. Use 
only ducts with a smooth bore, free from burrs, rough projections etc. Smooth off burrs 
or other rough areas likely to damage cable are found in the duct by rasping or 
scraping. 
 
Place the duct on base spacers with the ends staggered so no two couplings are 
adjacent. This may be accomplished by the use of the short lengths in stock or cutting 
back full length sections to the desired lengths. If cut pieces are used, place the cut end 
at the manhole. Locate the base spacers within 2 feet of the end of each duct and one 
base spacer located in the middle of the duct. 
 
Use full length pieces for the balance of the conduit line. 
 
Formations of two ducts or more in height are to be carried forward in full formation, 
that is, as each tier of twenty foot lengths is laid, the next higher tier of ducts shall then 
be placed on the intermediate spacers. Place these intermediate spacers on top of the 
base spacers located within two feet from each duct end and one in the middle of each 
duct. Place the intermediate spacers and ducts for the remaining tiers. Glue each length 
into the adjoining coupling. A twist and push on the duct being placed will suffice for a 
water tight joint. Exercise caution in the driving operation, so that neither the coupling 
nor the duct will be split or damaged in any way. After the full formation has been 
completed, place wood trench and duct bracing on the ducts to prevent shifting or 
floating while the concrete envelope is being placed and during driving operation. 
 
This procedure shall be followed with succeeding lengths, providing spacers at the 
proper intervals, until sufficient trench footage of completed formation has been placed 
and is ready to receive concrete encasement. 
 
The terminating point for mainline conduit will be the inside manhole wall. Install a 
standard end bell fitting flush with the wall on all duct access points. 
 
Install a #10 copper tracer wire along and above the centerline of the duct for 
encasement in the concrete. The wire shall be 4 feet longer than the run of conduit and 
be at least 2 feet long at each access point. 
 
Install a pull rope in each run of conduit, as laid. The rope shall be 4 feet longer than 
the run of conduit and shall be doubled back at least 2 feet at each raceway access 
point. Anchor the pull rope at each access point in a manner acceptable to the engineer. 
 

3. Concreting. 
Begin concreting after sufficient conduit has been laid and the trench and duct have 
been inspected. The minimum concrete encasement of the ducts is 3 inches on the top, 
2 inches on the sides, and 3 inches on the bottom. After placing, puddle the concrete 
with a splicing bar or similar tool so that complete duct encasement is accomplished. 
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Remove wood braces used to keep the conduit from floating before the concrete sets 
completely and the resultant encasement voids filled with concrete. 
 
Allow the concrete encasement to set for a minimum of 6 hours before backfilling is 
commenced. 
 

4. Slurry Backfill. Commence backfilling of the conduit immediately after the duct has 
been inspected, approved and has set to withstand the load. 
 
Use an aggregate slurry as specified to backfill all concrete encased conduit. Slurry 
backfill the  trench to the proposed or existing subgrade. Deposit the in the trench 
directly from a concrete transit mix truck. 

 
D  Measurement 
The department will measure item 6-Duct, 5-Duct, 4-Duct, 3-Duct, 2-Duct and 1-Duct 
Conduit, Cement Encased, 4-Inch Rigid Non-Metallic Conduit DB-60, by the linear foot, 
acceptably completed. The measured quantity will equal the linear feet of encased duct, 
based on the distance along the centerline of duct between ends of conduit. City of 
Milwaukee shall have final acceptance. 
 
E Payment  
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.01 
 
SPV.0090.02 
 
SPV.0090.03 

6-Duct Conduit, Cement Encased, 4-Inch Rigid 
Non-Metallic Conduit DB-60 
5-Duct Conduit, Cement Encased, 4-Inch Rigid 
Non-Metallic Conduit DB-60 
4-Duct Conduit, Cement Encased, 4-Inch Rigid  
Non-Metallic Conduit DB-60 

LF 
 
LF 

 
LF 
 

SPV.0090.04 
 
SPV.0090.05 
 
SPV.0090.06 

3-Duct Conduit, Cement Encased, 4-Inch Rigid 
Non-Metallic Conduit DB-60 
2-Duct Conduit, Cement Encased, 4-Inch  Rigid 
Non-Metallic Conduit DB-60 
1-Duct Conduit, Cement Encased, 4-Inch Rigid 
Non-Metallic Conduit DB-60 

LF 
 
LF 
 
LF 

 
Payment is full compensation for furnishing the conduit, conduit bodies, conduit fittings, 
conduit spacers, end caps and trace wire; for excavating, bedding, encasement and 
backfilling including any concrete, stone, aggregate slurry, bracing, or other related 
materials; for disposing of surplus materials; and for making inspections, and for installing 
the conduit. 
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65. Construction Staking Concrete Sidewalk, Item SPV.0090.07. 
 

A  Description 
This special provision describes furnishing and setting construction stakes or control 
points, including all calculations required, necessary to establish the horizontal and vertical 
position of the concrete sidewalk as shown on the plans. 
 
B  (Vacant) 
 
C  Construction 
Obtain or calculate benchmark data, grades, and alignment from data in the plan and verify 
with the engineer prior to beginning the work. The engineer will furnish horizontal 
alignment, horizontal alignment ties and control point data. This work shall include 
reestablishing the plan horizontal roadway alignment, alignment ties, and control points. 
 
Obtain approval from the engineer prior to beginning the work for methods of survey and 
prior to beginning the work. The degree of accuracy used in the survey work shall be 
consistent with third order, class II. Establish additional benchmarks and control points as 
necessary or as directed by the engineer. Check plan dimensions, alignment, and 
elevations for accuracy with existing field conditions. Immediately call to the engineer’s 
attention any errors and apparent discrepancies for correction or interpretation prior to 
proceeding with the work. 
 
Maintain neat, orderly and complete survey notes and computations used in establishing 
the lines and grades. Make the survey notes and computations available to the engineer 
within 24 hours upon request as the work progresses. 
 
Place construction stakes for concrete sidewalk at intervals of 25 feet. A minimum of three 
stakes per cross section is required. Set and maintain as necessary additional stakes per 
cross section to achieve the required accuracy and to satisfy the contractors’ method of 
operations. Set additional stakes as necessary to establish location and grade along 
intersecting road radii, vertical curves, horizontal curves, and curve transitions. Locate all 
construction stakes to within 0.25 feet of the true horizontal position and establish the 
grade elevation to within 0.01 feet of the true vertical position. 
 
D  Measurement 
The department will measure Construction Staking, Concrete Sidewalk by the linear foot 
along each roadway centerline or reference line, acceptably completed. When sidewalk 
occurs on both sides of the roadway, the quantity of Construction Staking, Concrete 
Sidewalk, will be measured by the linear foot along the centerline or reference line of each 
side of the roadway. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.07 Construction Staking Concrete Sidewalk LF 
 
Payment is full compensation for furnishing all survey work necessary to locate and set all 
concrete sidewalk construction stakes including additional stakes per cross section set to 
achieve the required accuracy and to satisfy the contractors’ method of operations 
including intersecting road radii, auxiliary lanes, vertical curves, horizontal curves, and 
curve transitions; and for resetting damaged or missing concrete sidewalk construction 
stakes. 
 

66. Test Rolling, Item SPV.0170.01. 
 
A  Description 
This special provision describes the testing of the stability of the finished earth subgrade 
by rolling with a tri-axle dump truck, the restoration of any soft or yielding areas 
evidenced by the test rolling, and retesting as determined by the engineer. 
 
B  Equipment 
Furnish a fully loaded tri-axle dump truck to within 3 tons of the vehicle legal load limit 
and provide a minimum gross vehicle weight of 30 tons. Uniformly inflate all tires to the 
pressure recommended by the manufacturer for the applicable wheel load. 
 
C  Construction 
Completely compact and shape the subgrade to approximate grade and cross section. Do 
not stake subgrade for areas to be tested. 
 
Test roll at normal walking speed under the direction of the engineer or his representative. 
 
Roll the earth subgrade at a width equal to the finished base course width. Make multiple 
passes throughout the length of the subgrade test area. 
 
Center each pass on a proposed lane or applicable shoulder. When the shoulder width is 
less than 8 feet, the engineer will determine the number and location of passes required 
such that any wheel track will be within 3 to 4 feet of the previous adjacent wheel track. 
 
Repair and consolidate any soft or yielding areas or depressions evidenced under the 
action of the test rolling to withstand retesting. 
 
Excavate and replace any unstable material from the roadbed with selected materials. 
Correct any yielding subgrade areas discovered during the test rolling operations prior to 
staking the subgrade and finish grading operations. 
 
Perform corrective work according to the standard specifications. 
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D  Measurement 
The department will measure Test Rolling by the station along the roadway centerline or 
reference line, acceptably completed. The department will measure two or more separate 
roadways by the station along each separate roadway as designated on the plans. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0170.01 Test Rolling STA 
 
Payment is full compensation for performing the Test Rolling; for providing any 
equipment; for any preparation of the subgrade, including the furnishing and incorporation 
of water, if required; for retesting as determined by the engineer and for restoration of the 
subgrade. 
 

67. Joint Sealing, Item SPV.0180.01. 
 

A  Description 
This special provision describes the minimum requirements for preparing the pavement 
joints or cracks, and furnishing and installing the sealant. Seal all expansion, hand-formed, 
and sawed joints in the pavement. Also, seal all bond or construction joints. 
 
B  Materials 
Furnish joint sealer that complies with the requirements of ASTM Designation D 3405. 
Joint sealer shall be composed of a mixture of materials that will form a resilient and 
adhesive compound capable of effectively sealing joints in concrete against the infiltration 
of moisture and foreign material throughout repeated cycles of expansion and contraction 
with temperature changes, and shall be of a mixture that will not flow from the joints or be 
picked up by vehicle tires at summer temperatures. The material must be capable of being 
brought to a uniform pouring consistency suitable for completely filling the joints without 
inclusion of large air holes or discontinuities. 
 
The joint sealer shall be elastic type but poured, and it shall be melted by indirect heat in 
suitable equipment provided with positive temperature control and mechanical agitation. 
The material shall not be damaged when heated to the temperature required for satisfactory 
pouring. 
 
C  Construction 
Prior to the installation of the joint sealer, clean the pavement joint or crack of all foreign 
material. Completely remove the slurry resulting from the sawing operations from the joint 
by blowing it clean with compressed air (using a minimum air pressure of 80 psi). 
 
Only apply the joint sealer when the atmospheric and concrete temperatures are both 
above 40° F. 
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D  Measurement 
The department will measure Joint Sealing in area of pavement in square yards, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.01 Joint Sealing SY 
 
Payment is full compensation for furnishing and placing the joint sealant; and for cleaning 
the pavement joints and cracks. 
 

68. Management of Solid Waste, Item SPV.0195.01. 
 
A  Description 
A.1  General 
This work will conform with the requirements of standard spec 205, to pertinent parts of 
the Wisconsin Administrative Code, Chapters NR 700-736 Environmental Investigation 
and Remediation of Environmental Contamination; Wisconsin Administration Code, 
Chapters NR 500-538, Solid Waste; and as shown on the plans and as supplemented 
herein. 
 
Contaminated waste material excavated during construction which cannot in the opinion of 
the environmental consultant be managed as petroleum contaminated soil will be managed 
as solid waste. Solid waste within fill material may be encountered within the limits of the 
construction and may include materials such as industrial waste (foundry sand and slag). 
 
This work consists of excavating, segregating, temporary stockpiling, loading, hauling, 
and disposing of solid waste material at a DNR-approved disposal facility. The nearest 
DNR-approved disposal facilities are: 
 

Waste Management Orchard Ridge Landfill 
N96W13503 County Line Road 
Menomonee Falls, WI 53051 
(262) 532-6200 
 
Advanced Disposal Emerald Park Landfill 
10629 S. 124th St. 
Muskego, Wisconsin 53150 
(414) 529-1360 

 
Provide information to the environmental consultant and engineer that indicates the 
DNR-approved disposal facility that the contractor will use. 
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A.2  Notice to the Contractor – Contaminated Soil Location 
The department and others completed testing for soil contamination for locations within 
this project where excavation is required. Testing indicated that contamination is present at 
the following location as shown on the plans: 
 
· Station 3+75 to 4+75, from 25 feet left of reference line to project limits left from 2 to 

5 feet bgs. Approximately 10 cubic yards (approximately 17 tons at an estimated 1.7 
tons per cubic yard) soil containing industrial waste (slag and foundry sand) will be 
excavated from this area and be taken to a WDNR-licensed solid waste landfill for 
disposal. 

 
Directly load soil excavated by the project at the above location into trucks that will 
transport the soil to a WDNR-licensed landfill facility. 
 
If contaminated soils are encountered elsewhere on the project, terminate excavation 
activities in the area and notify the engineer.  
 
One monitoring well was observed within the construction limits at Station 46+25, 5 feet 
left of reference line. The environmental consultant will determine if the monitoring well 
needs to be maintained. If the monitoring well conflicts with the project or is not required 
to be maintained, the well will be abandoned by others. 
 
If active groundwater monitoring wells are encountered elsewhere during construction, 
notify the engineer and protect them to maintain their integrity. The environmental 
consultant will determine if monitoring wells need to be maintained. For monitoring wells 
that do need to be maintained, adjust the wells that do not conflict with structures or curb 
and gutter to be flush with the final grade. For wells that conflict with the previously 
mentioned items or if monitoring wells are not required to be maintained, they will be 
abandoned by others. 
 
The excavation management plan for this project has been designed to minimize the offsite 
disposal of contaminated material. The excavation management plan, including these 
special provisions, has been developed in cooperation with the WDNR. The WDNR 
concurrence letter is on file at the Wisconsin Department of Transportation. For further 
information regarding previous investigation and remediation activities at these sites 
contact: 
 
 Name:  Andrew Malsom 
 Address: 141 NW Barstow Street, PO Box 798, Waukesha, WI  53187-0798 
 Phone:  (262) 548-6705 
 Fax:  (262) 548-6891 
 E-mail: Andrew.Malsom@dot.wi.gov  
 

mailto:Andrew.Malsom@dot.wi.gov
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A.3  Coordination 
Coordinate work under this contract with the environment consultant: 
 
 Consultant: TRC Environmental Corporation 
 Address: 150 N. Patrick Blvd. Ste. 180, Brookfield, WI 53045 
 Contact: Bryan Bergmann, P.G. 
 Phone:  (262) 879-1212 
 Fax:  (262) 879-1220 
 E-mail: bbergmann@trcsolutions.com 
 
The role of the environmental consultant will be limited to: 
 

1. Determining the location and limits of contaminated soil to be excavated based 
on soil analytical results from previous investigations, visual observations, and 
field screening of soil that is excavated; 

2. Identifying contaminated soils to be hauled to the landfill facility; 

3. Documenting that activities associated with management of contaminated soil are 
in conformance with the contaminated soil management methods for this project 
as specified herein; and  

4. Obtaining the necessary approvals for disposal of contaminated soil from the 
landfill facility. 

 
Provide at least a 14-calendar day notice of the preconstruction conference date to the 
environmental consultant. At the preconstruction conference, provide a schedule for all 
excavation activities in the areas of contamination to the environmental consultant. Also 
notify the environmental consultant at least three calendar days prior to commencement of 
excavation activities in each of the contaminated areas. 
 
Coordinate with the environmental consultant to ensure that the environmental consultant 
is present during excavation activities in the contaminated areas. Perform excavation work 
in each of the contaminated areas on a continuous basis until excavation work is 
completed. 
 
Identify the DNR licensed landfill facility that will be used for disposal of contaminated 
soils, and provide this information to the environmental consultant no later than 30 
calendar days prior to commencement of excavation activities in the contaminated areas or 
at the preconstruction conference, whichever comes first. The environmental consultant 
will be responsible for obtaining the necessary approvals from the landfill facility for 
disposal of contaminated soils. Do not transport contaminated soil offsite without prior 
approval from the environmental consultant. 
 

mailto:bbergmann@trcsolutions.com
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A.4  Health and Safety Requirements 
Supplement standard spec 107.1 with the following: 
 
During excavation activities, expect to encounter soil contaminated with foundry wastes 
(foundry sand and slag). Site workers taking part in activities that will result in the 
reasonable probability of exposure to safety and health hazards associated with hazardous 
materials shall have completed health and safety training that meets the Occupational 
Safety and Health Administration (OSHA) requirements for Hazardous Waste Operations 
and Emergency Response (HAZWOPER), as provided in 29 CFR 1910.120. 
 
Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the 
health and safety exclusion zones for each contaminated site location as required by 
29 CFR 1910.120. Submit the site-specific health and safety plan and written 
documentation of up-to-date OSHA training to the engineer prior to the start of work. 
 
B  (Vacant) 
 
C  Construction 
Supplement standard spec 205.3 with the following:   
 
Solid waste is defined as material containing non-exempt materials such as foundry sand, 
and slag or similar wastes not exempt from licensing and requirements of Wisconsin 
Administrative Code NR 500–538 of the solid waste regulations. Dispose of all such 
material at an approved solid waste disposal facility. 
 
During excavations in the areas of known contamination, larger chunks of clean concrete 
(~2 cubic feet) and bricks shall be segregated from the fill, to the extent practical and 
managed as common excavation. Under NR 500.08 this material is exempt from licensing 
and requirements of Wisconsin Administrative Code NR 500-538 of the solid waste 
regulations, and will be reused as designated by the environmental consultant or engineer 
as fill on the project, or it will be disposed of off-site at the contractor’s disposal site(s). 
 
Verify that the vehicles used to transport material are licensed for such activity according 
to applicable state and federal regulations. 
 
Obtain the necessary disposal facility approvals and DNR approvals for disposal. Do not 
transport regulated solid waste off-site without obtaining the approval of the 
environmental consultant and engineer and notifying the disposal facility. 
 
If dewatering is required in area of known contamination, water generated from 
dewatering activities may contain petroleum VOCs and/or metals. Groundwater samples 
were not collected as part of the Phase 2.5 investigation. The water generated may meet 
the effluent limits specified in “Contaminated Groundwater from Remedial Action 
Operations” (WPDES Permit No. WI-0046566-5), Table 3.1 once standard construction 
sediment removal is employed. Notify the engineer of any dewatering activities, and 
obtain any permits necessary to discharge water. Provide copies of such Permit to the 
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engineer. Ensure continuous dewatering and excavation safety at all times. Provide, 
operate, and maintain adequate pumping equipment and drainage and disposal facilities. 
Meet any requirements and pay any costs for obtaining and complying with such permit 
use. Follow all applicable legislative statutes, judiciary decisions, and regulations of the 
State of Wisconsin.  
Costs associated with excavation dewatering in the contaminated area are considered 
incidental to this pay item. The Wisconsin Department of Transportation will be the 
generator of regulated solid waste from this construction project. 
 
D  Measurement 
The department will measure Management of Solid Waste by the ton of waste accepted by 
the disposal facility and as documented by weight tickets, acceptably completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0195.01 Management of Solid Waste Ton 
 
Payment is full compensation for excavating, segregating, temporary stockpiling, loading, 
transporting, and disposal of solid waste material. No additional payment will be made for 
tipping fees associated with the disposal of solid waste. 

69. Cobblestones, Item SPV.0195.02. 

A  Description 
This special provision describes the furnishing and installation of cobblestones. 
 
B  Materials 
The cobblestones shall be Wisconsin Granite Field Stone Boulders 4-6 inch round or 
equal. 
 
C  Construction 
A minimum of 4’x4’ of cobblestone boulders shall be installed in the bioswales behind 
each curb opening. Cobblestones are to be installed partially submerged in the soil. 
 
D  Measurement 
The department will measure Cobblestones by the ton, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0195.02 Cobblestones Ton 
 
Payment is full compensation for furnishing all work and materials necessary to install 
cobblestones as shown on the plans. 
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70. Storage Layer, Item SPV.0195.03. 

A  Description 
This special provision describes the furnishing and installation of the storage layer for the 
bioswales. 
 
B  Materials 
The storage layer shall consist of 2-inch clean stone base in the bioswales as shown on the 
plans. The 2-inch stone base shall be crushed washed stone with a porosity of 40%. 
 
C  Construction 
The storage layer shall be placed as shown on the construction plans. 
 
D  Measurement 
The department will measure each Storage Layer by the ton, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0195.03 Storage Layer Ton 
 
Payment is full compensation for furnishing all work and materials necessary to install the 
storage layer as shown on the plans. 



 
ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  

FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

 
 
The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS 
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 
per hour on federal aid projects when TrANS graduates are initially hired, or 
seasonally rehired, as unskilled laborers or the equivalent.   

 Eligibility and Duration:  To the employing contractor, for up to 2000 hours 
from the point of initial hire as a TrANS program placement. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on 
this contract.  

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 
per hour on federal aid projects at the point when an employee who came out of 
the TrANS Program is subsequently entered into an apprenticeship contract in an 
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship 
when that standard is implemented). 
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 Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus 
time in apprentice status. 

 
4) If a TrANS program is not available in the contractor’s area and another training 

program is utilized, payment of On-the-Job Training hours may be approved by 
the Wisconsin Department of Transportation (WisDOT) if the training program 
meets the established acceptance criteria.  Only On-the-Job Training Hours 
accumulated after WisDOT approval will be reimbursed as specified under Items 
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged 
Business Enterprise Office at the phone numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and 
ASP.1T0A if the contractor either fails to provide training or there is evidence of 
a lack of good faith in meeting the requirements of this training special provision. 

I. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 

II. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  

 

 



Effective August 2015 Letting           ASP 3 

  Page 1 of 15 

ADDITIONAL SPECIAL PROVISION 3 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

 
1. Description 

General 
a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this 

contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor 
can meet the specified contract DBE goal by procuring services or materials from a DBE or by 
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value 
of DBE participation included in the bid expressed as a percentage of the total contract bid amount. 

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the 
following areas: 

i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

c. The department encourages the contractor to assist and develop DBE firms to become fully 
knowledgeable contractors to successfully perform on its contracts. 

d. For information on the disadvantaged business program, visit the department's Civil Rights and 
Compliance Section website at: 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx 
 

2. Definitions 

a. Interpret these terms, used throughout this additional special provision, as follows: 
i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 
ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and 

included on the department's list of certified DBE's who are determined to be ready, willing 
and able. 

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover 
of the Highway Work Proposal. 

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the 
cover of the Highway Work Proposal, which is enforced as committed. 

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment required under the contract. 

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials, supplies, articles or equipment required under the 
contract are bought, kept in stock, and regularly sold or leased to the public.  

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the 
contract in excess of the assigned goal. 

3. DBE Percentage Required at Bid Submission  
Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding 
proposal, including projects with discretionary goals. For electronic submittals, show the percentage 
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on 
the sheet included after the schedule of items. By submission of the bid, the bidder contractually 

http://www.wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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commits to DBE participation at or above the bid percentage, or certifies that they have utilized 
comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation 
requirements of this contract proposal, and that the bid percentage is reflective of these good faith 
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed 
bidding proposal, the department will consider the bid irregular and may reject the bid. 

4. Department's DBE Evaluation Process 

a. Documentation Submittal 
Within 10 business days after the notification of contract award, the contractor is to identify, by 
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the 
DBE subcontract or supply agreement and the dollar value of those items of work by completing the 
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well 
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the 
contractor fails to furnish the required forms within the specified time, the department may cancel 
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and 
shall not be used as a tool to delay execution. 

i. Bidder Meets DBE Goal  
If the bidder indicates that the contract DBE goal is met, after award and before execution, 
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and 
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is 
verified, the contract is eligible for execution with respect to the DBE commitment. 

ii. Bidder Does Not Meet DBE Goal 
(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form 

[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith 
Waiver Form [DT1202] and supporting documentation. After award and before execution, 
the department will evaluate the bidder's DBE commitment and consider the bidder's 
good faith waiver request. 

(2) The department will review the bidder's good faith waiver request and notify the bidder of 
one of the following: 

a. If the department grants a good faith waiver, the bid is eligible for contract execution 
with respect to DBE commitment. 

b. If the department rejects the good faith waiver request, the department may declare 
the bid ineligible for execution. The department will provide a written explanation of 
why the good faith waiver request was rejected. The bidder may appeal the 
department's rejection as allowed under 7 a. & b. 

5. Department's Criteria for Good Faith Effort 
The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation 
concerning good faith efforts. However, the federal regulations do not define “good faith” but states 
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are 
general and do not include every factor or effort that can be considered. As a result, each state must 
establish its own processes and consider the factors established in its own process when making a 
determination of good faith.  

a. The department will only grant a good faith waiver if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet 
the goal would make.  The department will evaluate the bidder's good faith effort to determine 
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they 



Effective August 2015 Letting           ASP 3 

  Page 3 of 15 

have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and 
attaining the stated DBE goal is not feasible.  

b. The department, in conjunction with industry stakeholders, has developed the following guidance 
for contractor good faith effort. The guidance and the attached appendices provide a framework for 
the actions required by all parties in the processing and evaluation of bidder’s total efforts to 
achieve the project specific DBE goal prior to the bid letting date. 

c. Prime Contractors should: 
i. Document all efforts and decisions made toward achieving the DBE goal on the contract. The 

bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster 
DBE participation on all applicable contracts. 

ii. Request quotes by identifying potential items to subcontract and solicit.  Prime contractors 
are strongly encouraged to include in their initial contacts a single page including a detailed 
list of items for which they are accepting quotes, by project, within a letting.  See attached 
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors 
should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use 
DBE’s to do work in a prime contractor’s area of specialization.  

(1) Solicit quotes through all reasonable and available means from certified DBE firms who 
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas 
in which you are seeking quotes. Email is acceptable. 

(2) SBN is the preferred outreach tool. https://www.bidx.com/wi/main  Other acceptable means 
include postal mail, email, fax, phone call.  
a. Primes must ask DBE firms for a response in their solicitations. See Sample 

Contractors Solicitation Letter in Appendix.  This letter can be included as an 
attachment to the SBN sub-quote request. 

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays 
before the letting} to allow DBE firms sufficient time to respond. Prime contractors 
should contact DBE firms early, asking them if they need help in putting together a 
quote, or helping to arrange for equipment needs, or solve other problems.  

(3) Second solicitation should take place within 5 days   
a. An email solicitation is highly recommended for this second solicitation 

(4) Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, 
phone call and/or referral. 

(5) When potential exists, advise interested DBE firms on how to obtain bonding, line of 
credit or insurance as may be requested. 

(6) Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
a. Email to all prospective DBE firms in relevant work areas 
b. Phone call log to DBE firms who express interest via written response or call. 
c. Fax/letter confirmation 
d. Copy of the DBE quotes  
e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

https://www.bidx.com/wi/main
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d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote 
for any reason.   

i. Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate 
reasons, including but not limited to, a discussion with the DBE firm regarding its 
capabilities prior to the bid letting.  If lack of capacity is your reason for not utilizing the DBE 
quote, you are required to contact the DBE directly regarding their ability to perform the work 
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or 
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the 
conversation is required.  

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use 
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.   

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the 
condition in which a subcontractor submits quotes including multiple areas of expertise 
across multiple work areas noting that the items and price are tied.  Typically this type of 
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied 
quotes are usually presented as ‘all or none’ quote to the prime.”  When non-DBE 
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may 
seem not competitive. In such a case, the following steps are taken in comparing the relevant 
quotes. These are qualitative examples. 

(1) Compare bid items common to both quotes, noting the reasonableness in the price 
comparison. 

(2) Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items 
offered. 

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time 
period specified in the contract.  

i. Provide the following information along with department form DT1202: 
(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. 

The dates of both initial and follow-up contact. A printed copy of SBN solicitation is 
acceptable.  

(2) A description of information provided to the DBE's regarding the plans, specifications, 
and estimated quantities for portions of the work to be performed by that DBE. 

(3) Photocopies or electronic copies of all written solicitations to DBE's. 
(4) Documentation of each quote received from a DBE and, if rejected, the reason for 

that rejection. 
(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to 

inform DBE's of participation opportunities available on the project. 

f. The department's DBE Support Services Office is available by phone, email or in writing to request 
assistance in meeting the DBE goal: 

DBE Support Services Office 
6150 Fond du Lac Ave. 
Milwaukee, WI  53218 
Phone: 414-438-4583 / 608-266-6961 
Fax: 414-438-5392  
E-mail: DOTDBESupportServices@dot.wi.gov 

mailto:DOTDBESupportServices@dot.wi.gov
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6. Bidder's Appeal Process 

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in 
the department's rejection notice. The bidder may meet in person with the department if so 
requested. Failure to appeal within 7 calendar days after receiving the department's written notice 
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of 
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution. 

b. The department will appoint a representative, who did not participate in the original determination, 
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days 
after the bidder presents all written and oral testimony. In that written decision, the department will 
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an 
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the 
department finds that the bidder did not meet the contract DBE goal or did not make adequate 
efforts to meet the DBE goal, the department may declare the bid ineligible for execution. 

7. Department's Criteria for DBE Participation 

Department's DBE List 

a. The department maintains a DBE list on the department's website 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx 

 
b. The DBE office is also available to assist at 414-438-4583 or 608-266-6961.  

8. Counting DBE Participation 

Assessing DBE Work 
a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is 

certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE 
certified before entering into a subcontract, the department may consider that DBE usage towards 
the contract goal. The department only counts the value of the work a DBE actually performs 
towards the DBE goal. The department assesses the DBE work as follows: 

b. The department counts work performed by the DBE's own resources. The department includes the 
cost of materials and supplies the DBE obtains for the work. The department also includes the cost 
of equipment the DBE leases for the work. The department will not include the cost of materials, 
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate, 
except the department will count non-project specific leases the DBE has in place before the work 
is advertised. 

c. The department counts fees and commissions the DBE charges for providing a bona fide 
professional, technical, consultant, or managerial services. The department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The department will only count 
costs the engineer deems reasonable based on experience or prevailing market rates. 

d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the 
DBE's subcontractor is also a DBE. 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting 
its performance under this item. 

f. It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the 
use of the UCP directory. 

http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx
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9. Commercially Useful Function 

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a 
commercially useful function on that contract. 

b. A DBE is performing a commercially useful function if the following conditions are met: 
c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it 

is carrying out its responsibilities by actually performing, managing, and supervising that work. 
d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and 

quantity, ordering, and paying for those materials and supplies. 

10. Trucking 
All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI 
website 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf 
 

11. Manufacturers and Suppliers 
The department counts material and supplies a DBE provides under the contract. The department will 
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The 
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those 
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or 
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506. 

12. DBE Prime 
If the prime contractor is a DBE, the department will only count the work the contractor performs with 
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers 
perform. 

13. Joint Venture 
If a DBE performs as a participant in a joint venture, the department will only count that portion of the 
total dollar value of the contract equal to that portion of the work that the DBE performs with its own 
forces. 

14. Mentor Protégé 
a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the 

portion of the work performed by the DBE protégé firm 

b. On every other project that the mentor protégé team identifies itself on. 

c. For no more than one half of the total contracted DBE goal on any WisDOT project.    

15. DBE Replacement 
In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE 
Commitment Form DT1506, the Prime Contractor must comply with the department’s DBE 
Replacement Policy located on the DBE page on the following web site: 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf 
 

16. Changes to the approved DBE Commitment Form DT1506 
If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the 
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment 
A(s) to the DBE Programs Office within 5 business days. 

http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf
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17. Contract Modifications 
When additional opportunity is available by contract modifications, the Prime Contractor shall utilize 
DBE Subcontractors that were committed to equal work items, in the original contract. 

18. Payment 
Costs for conforming to this Additional Special Provision (ASP) and any associated DBE 
requirements are incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 

FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 

SUBJECT: REQUEST FOR DBE QUOTES 

  LET DATE & TIME  

DATE:  MONTH DAY YEAR 

CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items 
that we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and 
work categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as 
required by federal rules.  

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through 
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should 
be used as a cover sheet for your quote.   

Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make 
sure the correct letting date, project ID and proposal number, unit price and extension are included in your 
quote. We prefer quotes be sent via SBN but prime’s alternative’s are acceptable.   Our office hours are include 
hours and days.  Please call our office as soon as possible prior to the letting if you need information/clarification to 
prepare your quote at contact number .   

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 

All questions should be directed to:  

Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  
 
Please check all that apply 

 Yes, we will be quoting on the projects and items listed below  
 No, we are not interested in quoting on the letting or its items referenced below 
 Please take our name off your monthly DBE contact list 
 We have questions about quoting this letting.  Please have some one contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     
 

Please circle the jobs and items you will be quoting below  
 

Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 
Curb & Gutter/Sidewalk, Etc. X  X X  X X 
Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternative’s are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE 

SUBCONTRACTOR GOOD FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 
assistance 

 Participate in speed networking and mosaic exercises as arranged by DBE office  

 Host information sessions not directly associated with a bid letting;  

 Participate in a formal mentor protégé or joint venture with a DBE firm 

 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings 

 Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods 

 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you 

 Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid. 

 
 
DBE  

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven 
days prior is optimal.  

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to 
stay abreast of changes.  

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at 
a minimum. 

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation-related projects of similar size and scope, firm expertise and staffing.  

 Participate in DBE office assessment programs 

 Participate on advisory and mega-project committees 

 Sign up to receive the DBE Contracting Update 

 Consider membership in relevant industry or contractor organizations 

 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes 
and bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 

Types of Efforts considered in determining GFE 
This list represents concepts being assessed; analysis requires additional steps 
 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to 
inform DBEs of contracting and subcontracting opportunities; 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in 
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively; 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the 
DBEs were interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the DBE goal; 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications 
and requirements of the contract; 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified 
without sound reasons based on a thorough investigation of their capabilities; 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   

8. Whether the contractor effectively used the services of available minority community organizations: minority 
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that 
provide assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 

11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in 

order to be responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can 
meet this requirement in either of two ways.  First, the bidder can meet the goal, documenting 
commitments for participation by DBE firms sufficient for this purpose.  Second, even if it doesn't 
meet the goal, the bidder can document adequate good faith efforts.  This means that the bidder 
must show that it took all necessary and reasonable steps to achieve a DBE goal or other 
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good 
faith efforts mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts.  It is 
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that 
the bidder has made.  The efforts employed by the bidder should be those that one could reasonably 
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation 
sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to meet 
the DBE contract requirements.   We emphasize, however, that your determination concerning the 
sufficiency of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not 
required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., 
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the 
bidder makes an adequate good faith efforts showing.  This rule specifically prohibits you from 
ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as  part of the bidder's good 
faith efforts to obtain DBE participation.  It is not intended to be a mandatory checklist, nor is it 
intended to be exclusive or exhaustive.  Other factors or types of efforts may be relevant in 
appropriate cases. 

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising and/or written notices) the interest of all certified DBEs who have the capability 
to perform the work of the contract.  The bidder must solicit this interest within sufficient 
time to allow the DBEs to respond to the solicitation.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood 
that the DBE goals will be achieved.  This includes, where appropriate, breaking out contract 
work items into economically feasible units to facilitate DBE participation, even when the 
prime contractor might otherwise prefer to perform these work items with its own forces. 

C. Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a 
solicitation. 

 



Effective August 2015 Letting           ASP 3 

  Page 13 of 15 

D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached 
for DBEs to perform the work. 

(2) A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm's price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBEs 
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Prime contractors are not, 
however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The contractor's standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for 
example union vs. non-union employee status) are not legitimate causes for the rejection or 
non solicitation of bids in the contractor's efforts to meet the project goal. 

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 
as required by the recipient or contractor. 

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

H. Effectively using the services of available minority/women community organizations; 
minority/women contractors' groups; local, state, and Federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs. 

V. In determining whether a bidder has made good faith efforts, you may take into account the 
performance of other bidders in meeting the contract.   For example, when the apparent successful 
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of 
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.  
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as 
evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 

1. Easily select proposals, work types and items: 
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 

quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for completion at a later time. 

2. Create sub-quotes for the subcontracting community: 
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that 
you want quoted 

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them 
as a DBE-preferred request 

d. Add attachments to sub-quotes 

3. View sub-quote requests & responses: 
a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests 

and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business 
Network home screen, sub-quote requests can be hidden with one click if they are not 
applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing 

4. View Record of Subcontractor Outreach Effort: 
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be 

accepted as proof of DBE outreach at the discretion of each agency) 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors 
and subcontractors, and win more jobs. 

1. View and reply to sub-quote requests from primes: 
a. After logging into the Bid Express service, you can quickly review all incoming sub-quote 

requests and all unsolicited sub-quotes created by your company. Receive notifications by 
selected work type. To simplify on the Small Business Network home screen, sub-quote 
requests can be filtered by work types relevant to your interests, or hidden with one click if they 
are not applicable. 

2. Select items when responding to sub-quote requests from primes: 
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available. 
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes  

c. Add attachments to a sub-quote  

3. Create and send unsolicited sub-quotes to specific contractors: 
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

4. Easily select and price items for unsolicited sub-quotes: 
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on an 
per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder 

c. Add attachments to a sub-quote 
d. Add unsolicited work items to sub-quotes that you are responding to 

5. Easy Access to Valuable Information 
a. Receive a confirmation that your sub-quote was opened by a prime 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of 

items.  
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses  

6. Accessing Small Business Network for WisDOT contracting opportunities 
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com 

and select “Order Bid Express.” The Small Business Network is a part of the Bid Express 
Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 
414-438-4588 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

550.5.2  Piling 
Add the following as paragraph three effective with the December 2015 letting: 
 (3) The department will not entertain a change order request for a differing site condition under 104.2.2.2 

or for a quantity change under 104.2.2.4.3 for the Piling bid items. Instead the department will adjust 
pay under the Piling Quantity Variation administrative item if the total driven length of each size is less 
than 85 percent of, or more than 115 percent of the contract quantity as follows: 
 Percent of Contract Length Driven Pay Adjustment 
 < 85 ( 85% contract length - driven length ) x 20% unit price 
 > 115 (driven length - 115% contract length) x 5% unit price 

643.2.1  General 
Replace paragraph two with the following effective with the December 2015 letting: 
 (2) Use reflective sheeting from the department’s approved products list on barricades, drums, and 

flexible tubular marker posts. 
 
 
 
 

Errata 
Make the following corrections to the standard specifications: 

641.2.9  Overhead Sign Supports 
Correct errata adding back accidentally deleted paragraphs one through three. 
 (1) Provide commercially fabricated overhead sign supports conforming to AASHTO design and 

fabrication standards for structural supports for highway signs, luminaires, and traffic signals. Use a 
design life of 50 years with a wind importance factor of 1.00. Design to withstand a 3 second gust wind 
speed of 90 mph. Do not use the methods of appendix C of those AASHTO standards. 

 (2) Design structures, listed as applicable structure types in the AASHTO standards, to the fatigue 
category criteria as follows: 

 1. Structures carrying variable message signs: 
- Category I criteria for structures over all roadway types. 

 2. Structures carrying type II or III signs: 
- Category I criteria for structures used over highways and free flow ramps. 
- Category II criteria for structures with arms greater than 30 feet used over local roads and city streets. 
- Category III criteria for structures with arms 30 feet or less used over local roads and city streets. 

 (3) Use the posted speed limit of the roadway beneath the structure for truck-induced gusts. 
 (4) Submit shop drawings identified by structure number, design computations, and material 

specifications, to the engineer before erecting sign supports. Provide tightening procedures for mast 
arm or luminaire arm to pole shaft connections on the shop drawings. Have a professional engineer 
registered in the state of Wisconsin sign, seal, and date the shop drawings and certify that the design 
conforms to AASHTO standards and the contract. 

 (5) Provide steel pole shafts and mast arms zinc coated according to ASTM A123. Provide tapered pole 
and arm shafts with a minimum taper of 0.14 inch per foot for single-member vertical and single-
member horizontal structure components. Provide bolts and other hardware conforming to 641.2.2. 
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ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 
 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 
 

 (2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 
 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as 
they are about to begin payrolls. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489 
to schedule the training. 
 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 
 
(5) Firms wishing to export payroll data from their computer system into CRCS should have their 
payroll coordinator send several sample electronic files to Tess two months before a payroll 
needs to be submitted. Not every contractor’s payroll system is capable of producing export 
files. For details, see pages 17-22 of the CRCS System Background Information manual 
available online on the Labor, Wages, and EEO Information page at: 
 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 
   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 



 1 of 1 

APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 



Effective August 2015 letting 

BUY AMERICA PROVISION 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or 
enhances the value of a material subject to the requirements of Buy America. The 
exemption of this requirement is the minimal use of foreign materials if the total cost of 
such material permanently incorporated in the product does not exceed one-tenth of one 
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For 
purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. The contractor shall take actions and provide 
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America” 
provision. 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at: 

http://wisconsindot.gov/rdwy/worksheets/ws4567.doc 
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Effective with September 2004 Letting 
 
 
 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  
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 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 
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request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  



ANNUAL PREVAILING WAGE RATE DETERMINATION

FOR ALL STATE HIGHWAY PROJECTS

MILWAUKEE COUNTY

Compiled by the State of Wisconsin - Department of Workforce Development

for the Department of Transportation

Pursuant to s. 103.50, Stats.

Issued on May 1, 2015

CLASSIFICATION:  Contractors are required to call the Department of Workforce Development if there are any
questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME:  Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays:  January 1; the last Monday
in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE:  If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY:  If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY:  Wage rates may be available for some of the classifications indicated below.  Any employer that
desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project.  Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

35.37 17.99 53.36Bricklayer, Blocklayer or Stonemason

33.68 19.99 53.67Carpenter

32.75 19.21 51.96Cement Finisher
Future Increase(s): Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

33.93 22.77 56.70Electrician
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

23.73 19.09 42.82Fence Erector

30.77 23.97 54.74Ironworker
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

37.43 18.19 55.62Line Constructor (Electrical)

29.22 16.69 45.91Painter

30.27 18.79 49.06Pavement Marking Operator

30.11 26.51 56.62Piledriver
Future Increase(s): Add $1.50/hr on 6/1/2015; Add $1.60/hr on 6/1/2016.
Premium Pay: Add $.65/hr for Piledriver Loftsman; Add $.75/hr for Sheet Piling Loftsman. DOT PREMIUM: Pay 
two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, 
Thanksgiving Day & Christmas Day. 

29.40 17.05 46.45Roofer or Waterproofer

24.89 17.15 42.04Teledata Technician or Installer

33.76 17.82 51.58Tuckpointer, Caulker or Cleaner
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

35.40 15.90 51.30Underwater Diver (Except on Great Lakes)

35.55 15.57 51.12Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY

31.60 14.64 46.24Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

27.65 13.44 41.09Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

25.68 12.83 38.51Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

21.75 11.63 33.38Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

TRUCK DRIVERS

25.18 18.31 43.49Single Axle or Two Axle
Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

25.28 18.31 43.59Three or More Axle
Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

30.27 21.15 51.42Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

23.16 17.13 40.29Pavement Marking Vehicle

24.37 17.77 42.14Shadow or Pilot Vehicle

24.52 17.77 42.29Truck Mechanic

LABORERS

27.06 20.03 47.09General Laborer
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: Add $.15/hr for air tool operator, joint sawer and filler (pavement), vibrator or tamper operator 
(mechanical hand operated), chain saw operator and demolition burning torch laborer; Add $.35/hr for 
bituminous worker (raker and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add 
$.50/hr for line and grade specialist; Add $.65/hr for blaster and powderman; Add $2.01/hr for topman; Add 
$2.46/hr for bottomman; Add $3.23/hr for pipelayer. / DOT PREMIUMS: 1) Pay two times the hourly basic rate 
on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 
2) Add $1.25/hr for work on projects involving temporary traffic control setup, for lane and shoulder closures, 
when work under artificial illumination conditions is necessary as required by the project provisions (including 
prep time prior to and/or cleanup after such time period). 

22.05 18.41 40.46Asbestos Abatement Worker

27.06 20.03 47.09Landscaper
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

22.55 19.37 41.92Flagperson or Traffic Control Person
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

17.71 16.01 33.72Fiber Optic Laborer (Outside, Other Than Concrete Encased)

14.50 4.39 18.89Railroad Track Laborer

HEAVY EQUIPMENT OPERATORS

37.72 21.15 58.87Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or 
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., 
Crane With Boom Dollies; Traveling Crane (Bridge Type). 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

37.22 21.15 58.37Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or 
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; 
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or 
Without Attachments, With a Lifting Capacity of 100 Tons or Under, 
Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; 
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot 
(NOT Performing Work on the Great Lakes); Pile Driver. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.72 21.15 57.87Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; 
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s 
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & 
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT 
Performing Work on the Great Lakes); Boring Machine (Directional, 
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; 
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, 
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, 
Planing or Grooving Machine; Concrete Conveyor System; Concrete 
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete 
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter 
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or 
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting 
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub 
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout 
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); 
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole 
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor 
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; 
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle 
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or 
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches 
& A- Frames. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.46 21.15 57.61Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete 
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial 
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing 
Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep 
Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the 
Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power 
Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller 
(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering 
Machine; Skid Steer Loader (With or WIthout Attachments); Telehandler; 
Tining or Curing Machine. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.17 21.15 57.32Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge 
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, 
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters 
(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); 
Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well 
Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; 
Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

28.89 17.95 46.84Fiber Optic Cable Equipment.

41.65 21.71 63.36Work Performed on the Great Lakes Including Diver; Wet Tender or 
Hydraulic Dredge Engineer. 

41.65 21.71 63.36Work Performed on the Great Lakes Including 70 Ton & Over Tug Operator; 
Assistant Hydraulic Dredge Engineer; Crane or Backhoe Operator; Hydraulic 
Dredge Leverman or Diver's Tender; Mechanic or Welder. 

35.72 17.85 53.57Work Performed on the Great Lakes Including Deck Equipment Operator or 
Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000 Lbs. 
or More); Tug, Launch or Loader, Dozer or Like Equipment When Operated 
on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck Machinery. 

35.46 20.40 55.86Work Performed on the Great Lakes Including Deck Equipment Operator, 
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes 
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck 
Engineer or Assistant Tug Operator; Off Road Trucks-Great Lakes ONLY. 



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI150010 DATE: October 9, 2015 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
 Basic Hourly Fringe Basic Hourly Fringe  
LABORERS CLASSIFICATION: Rates Benefits Rates Benefits 

Milwaukee County Page 1 of 3 

Group 1:  General Laborer; Tree Trimmer; Conduit Layer;  
 Demolition and Wrecking Laborer; Guard Rail, Fence  
 and Bridge Builder; Landscaper, Multiplate Culvert  
 Assembler; Stone Handler; Bituminous Worker (Shoveler,  
 Loader, Utility Man); Batch Truck Dumper; or Cement Handler;  
 Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);  
 Concrete Handler .............................................................................. $27.51 .......................... 19.35 
Group 2:  Air Tool Operator; Joint Sawer and Filler (Pavement); 
 Vibrator or Tamper Operator (Mechanical Hand Operated);  
 Chain Saw Operator; Demolition Burning Torch Laborer ............... 27.66 ............................ 19.35 
Group 3:  Bituminous Worker (Raker and Luteman); Formsetter 
 (Curb, Sidewalk, and Pavement); Strike Off man ............................ 27.86 ............................ 19.35 
Group 4:  Line and Grade Specialist ................................................................. 28.01 ............................ 19.35 
Group 5:  Blaster and Powderman .................................................................... 28.16 ............................ 19.35 
Group 6:  Flagperson  traffic control person ..................................................... 24.00 ............................ 19.35 
 
 
 
 
CLASSES OF LABORER AND MECHANICS 
 
Bricklayer  ........................................................................................................... 35.37 ............................ 18.47 
Carpenter   ........................................................................................................... 30.52 ............................ 14.41 
Piledriverman  ...................................................................................................... 27.25 ............................ 19.46 
Ironworker  ........................................................................................................... 32.36 ............................ 24.07 
Cement Mason/Concrete Finisher ....................................................................... 30.69 ............................ 17.53 
Electrician  ...........................................................................................................  ............................ See Page 3 
Line Construction 
 Lineman ......................................................................................... 42.14 ...................... 32% + 5.00 
 Heavy Equipment Operator .......................................................... 40.03 ...................... 32% + 5.00 
 Equipment Operator ...................................................................... 33.71 ...................... 32% + 5.00 
 Heavy Groundman Driver ............................................................. 26.78 ............................... 14.11 
 Light Groundman Driver .............................................................. 24.86 ............................... 13.45 
 Groundsman .................................................................................. 23.18 ...................... 32% + 5.00 
Millwrights ...................................................................................................... 26.32 ................................. 13.98 
Painter, Brush .................................................................................................. 29.52 ................................. 20.04 
Painter, Spray and Sandblaster ....................................................................... 30.27 ................................. 20.04 
Painter, Bridge ................................................................................................ 29.87 ................................. 20.04 
Well Drilling: 
 Well Driller ........................................................................................ 16.52 .............................. 3.70 
 
 
 
 
 
 
 
 

Truck Drivers: 
 
1 & 2 Axles  ............................................................................................. 25.18 .................................... 18.31 
Three or More Axles; Euclids, Dumptor & 
Articulated, Truck Mechanic ........................................................................ 25.38 .................................... 18.31 
 
 
 
 
 
 
 
 
 
 
 
Notes: Welders receive rate prescribed for craft performing  operation to which welding is incidental.  

Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29 CFR, 
5.5(a)(1)(ii)).  Includes Modification #0 dated January 2, 2015; Modification #1 dated January 16, 
2015; Modification #2 dated March 20, 2015; Modification #3 dated April 10, 2015; Modification 
#4 dated May 22, 2015; Modification #5 dated June 12, 2015;Modification #6 dated June 26, 
2015; Modification #7 dated July 31, 2015; Modification #8 dated August 7, 2015; Modification 
#9 dated August 28, 2015; Modification #10 dated October 9, 2015. 

 
 
 
 
 
 
 



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI150010                                                                                                                                                                                                                                              DATE:  October 9, 2015 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
  
      Basic Hourly              Fringe  POWER EQUIPMENT OPERATORS                                         Basic Hourly    Fringe   
POWER EQUIPMENT OPERATORS CLASSIFICATION:    Rates                 Benefits  CLASSIFICATION: (Continued)                                                       Rates       Benefits 
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Group 1: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of over 100 tons 
 or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 176 feet or 
 longer  ........................................................................  $38.27 $21.55 
 
Group 2: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of 100 tons or 
 less or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 175 feet or 
 less, and backhoes (excavators) 
 having a manufacturer's rated 
 capacity of 3 cu. yds. and over, 
 caisson rigs, pile driver, dredge 
 operator, dredge engineer. ..........................................  $37.77 $21.55 
 
Group 3: Mechanic or welder - heavy duty 
 equipment, cranes with a lifting capacity  
 of 25 tons or less, concrete breaker  
 (manual or remote); vibrator/sonic concrete  
 breaker; concrete laser screed; concrete  
 slipform paver; concrete batch plant  
 operator; concrete pavement spreader - heavy  
 duty (rubber tired); concrete spreader and  
 distributor, automatic subgrader (concrete);  
 concrete grinder and planing machine; concrete 
 slipform curb and gutter machine; slipform  
 concrete placer; tube finisher; hydro blaster  
 (10,000 psi and over); bridge paver; concrete  
 conveyor system; concrete pump; stabilizing  
 mixer (self propelled); shoulder widener;  
 asphalt plant engineer; bituminous paver; bump  
 cutter and grooving machine; milling machine;  
 screed (bituminous paver); asphalt heater,  
 planer and scarifier; backhoes (excavators)  
 having a manufacturers rated capacity of under  
 3 cu. yds.; grader or motor patrol; tractor  
 
 
 
 
 

 
 
 (scraper, dozer, pusher, loader); scraper -  
 rubber tired (single or twin engine);  
 endloader hydraulic backhoe (tractor-type);  
 trenching machine; skid rigs; tractor, side  
 boom (heavy); drilling or boring machine  
 (mechanical heavy); roller (over 5 tons); 
 percussion or rotary drilling machine; air  
 track; blaster; loading machine (conveyor);  
 tugger; boatmen; winches and A-frames; post  
 driver; material hoist operator.  ..................................  $37.27 $21.55 
 
Group 4: Greaser, roller steel (5 tons or less); 
 roller (pneumatic tired) - self-propelled; 
 tractor (mounted or towed compactors and 
 light equipment); shouldering machine; 
 self-propelled chip spreader; concrete 
 spreader; finishing machine; mechanical 
 float; curing machine; power subgrader; 
 joint saw (multiple blade) belting 
 machine; burlap machine; texturing 
 machine; tractor, endloader (rubber 
 tired) - light; jeep digger; fork lift; 
 mulcher; launch operator; fireman; 
 environmental burner.  ...............................................  $37.01 $21.55 
 
Group 5: Air compressor; power pack; vibratory  
 hammer and extractor; heavy equipment, 
 leadman; tank car heaters; stump chipper; 
 curb machine operator; concrete pro- 
 portioning plants generators; mudjack 
 operator; rock breaker; crusher or 
 screening plant; screed (milling machine); 
 automatic belt conveyor and surge bin;  
 pug mill operator; oiler; pump (over 3 inches); 
 drilling machine helper. .............................................  $36.72 $21.55 
 
Group 6: Off – road material hauler with or without ejector .....  $30.82 $21.55 
 
 
Premium Pay: 
EPA Level “A”  protection - $3.00 per hour 
EPA Level “B”  protection - $2.00 per hour 
EPA Level “C”  protection - $1.00 per hours 
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DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction  
 
LABORERS CLASSIFICATION:      Rates      Benefits  
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Electricians 
 Area 1  .............................................................................  $29.60 26.5%+ 9.15 
 Area 2:  
  Electricians .....................................................................  31.21 18.92 
 Area 3: 
  Electrical contracts under $130,000 ...............................  26.24 16.85 
  Electrical contracts over $130,000 .................................  29.41 16.97 
 Area 4:  .............................................................................  29.84 29.50% + 9.37 
 Area 5  .............................................................................  28.96 24.85% + 9.70 
 Area 6  .............................................................................  35.25 19.30 

 Area 8 
  Electricians .....................................................................  31.30 24.93% + 10.40 
 Area 9: 
  Electricians .....................................................................  35.75 19.87 
 Area 10  .............................................................................  29.64 20.54 
 Area 11  .............................................................................  32.54 24.07 
 Area 12  .............................................................................  32.87 19.23 
 Area 13  .............................................................................  35.13 23.09 
 
Teledata System Installer 
 Area 14 
  Installer/Technician ........................................................  22.50 12.72 
 
Sound & Communications 
 Area 15 
  Installer ...........................................................................  16.47 14.84 
  Technician ......................................................................  26.00 17.70 
 
Area 1 - CALUMET (except township of New Holstein), GREEN LAKE 
  (N. part, including Townships of Berlin, St. Marie and Seneca), 
  MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &  
  Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES. 
 
Area 2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,  
  CLARK (except Mayville, Colby, Unity, Sherman, Fremont, 
  Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, 
  IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK, 
  PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR, 
  TREMPEALEAU, VERNON and WASHBURN COUNTIES 
 
Area 3 - FLORENCE (townships of Aurora, Commonwealth, Fern, 
  Florence and Homestead), MARINETTE (Niagara township) 

Area 4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke 
and area south thereof), OCONTO, MENOMINEE (East of a line 6 miles West of the West 
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and 
Hutchins) COUNTIES. 

 
Area 5 -  ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST, 

JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of 
Wausaukee), MENOMINEE (Area West of a line 6 miles West of the West boundary of Oconto 
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and 
Hutchins), VILAS AND WOOD COUNTIES 

 
Area 6 - KENOSHA COUNTY 
 
Area 8 - DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington 

township), ROCK and WALWORTH COUNTIES 
 
Area 9 -  COLUMBIA, DANE, DODGE, (area west of Hwy. 26, except Chester & Emmet Townships),  

GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE 
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES 

 
Area 10 - CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester 

Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOYGAN COUNTIES 
 
Area 11 - DOUGLAS COUNTY 
 
Area 12 - RACINE (except Burlington township) COUNTY 
 
Area 13 - MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES 
 
Area 14 -  Statewide. 
 
Area 15 -  DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC 

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON, 
AND WAUKESHA COUNTIES. 

 
 
 



 

  Page 1 of  1 

FEBRUARY 1999 
 
 NOTICE TO BIDDERS 
 WAGE RATE DECISION 
 
 
The wage rate decision of the Secretary of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Secretary of 
Labor's decision. 
 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omision of these 
 classifications concerning prevailing area practices relative to their use.  Further, this omission will 
not, per se, be construed as establishing any governmental liability for increased labor cost if it is 
subsequently determined that such classifications are required. 
 
There may be omissions and/or errors in the federal wage rates.  The bidder is responsible for 
evaluating and determining the correct applicable rate.  The higher of state or federal rate will 
apply. 



 



 
                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    10/22/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20151208011              1360-00-75              WISC  2015640 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  ROADWAY ITEMS 
 
 ------------------------------------------------------------------------------- 
      |201.0120 Clearing        |               |                | 
  0010|                         |        648.000|                | 
      |                         |ID             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201.0220 Grubbing        |               |                | 
  0020|                         |        779.000|                | 
      |                         |ID             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0100 Removing        |               |                | 
  0030|Pavement                 |     85,300.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0105 Removing        |               |                | 
  0040|Pavement Butt Joints     |        240.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0115 Removing        |               |                | 
  0050|Asphaltic Surface Butt   |      2,150.000|                | 
      |Joints                   |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0150 Removing Curb & |               |                | 
  0060|Gutter                   |        850.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0155 Removing        |               |                | 
  0070|Concrete Sidewalk        |     12,100.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0195 Removing        |               |                | 
  0080|Concrete Bases           |         53.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0220 Removing Inlets |               |                | 
  0090|                         |         68.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0260 Abandoning      |               |                | 
  0100|Inlets                   |         45.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    10/22/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20151208011              1360-00-75              WISC  2015640 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |205.0100 Excavation      |               |                | 
  0110|Common  **P**            |     43,722.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 Finishing       |               |                | 
  0120|Roadway (project)  01.   |          1.000|                | 
      |1360-00-75               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 Base Aggregate  |               |                | 
  0130|Dense 1 1/4-Inch         |     34,500.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |320.0125 Concrete Base   |               |                | 
  0140|6-Inch                   |        270.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.0085 Concrete        |               |                | 
  0150|Pavement 8 1/2-Inch      |        111.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.0095 Concrete        |               |                | 
  0160|Pavement 9 1/2-Inch      |     82,766.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.0210 Concrete        |               |                | 
  0170|Pavement Gaps            |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.1095 Concrete        |               |                | 
  0180|Pavement HES 9 1/2-Inch  |        434.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0170 Concrete        |               |                | 
  0190|Driveway 7-Inch          |      2,306.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0190 Concrete        |               |                | 
  0200|Driveway 9-Inch          |        150.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0270 Concrete        |               |                | 
  0210|Driveway HES 7-Inch      |        124.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    10/22/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20151208011              1360-00-75              WISC  2015640 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |416.0610 Drilled Tie     |               |                | 
  0220|Bars                     |         39.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0605 Tack Coat       |               |                | 
  0230|                         |        100.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0105 Asphaltic       |               |                | 
  0240|Surface                  |        450.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0125 Asphaltic       |               |                | 
  0250|Surface Temporary        |        150.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0322 Concrete Curb & |               |                | 
  0260|Gutter 22-Inch           |        180.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0331 Concrete Curb & |               |                | 
  0270|Gutter 31-Inch           |     17,750.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0452 Concrete Curb & |               |                | 
  0280|Gutter Integral 30-Inch  |     15,000.000|                | 
      |Type D                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0600 Concrete Curb   |               |                | 
  0290|Pedestrian               |         80.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.0410 Concrete        |               |                | 
  0300|Sidewalk 5-Inch          |     70,600.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.0505 Curb Ramp       |               |                | 
  0310|Detectable Warning Field |      1,160.000|                | 
      |Yellow                   |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.1000 Concrete        |               |                | 
  0320|Loading Zone             |      1,700.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    10/22/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20151208011              1360-00-75              WISC  2015640 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |608.0512 Storm Sewer     |               |                | 
  0330|Pipe Reinforced Concrete |      4,401.000|                | 
      |Class V 12-Inch          |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0420 Reconstructing  |               |                | 
  0340|Manholes                 |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.2004 Manholes 4-FT   |               |                | 
  0350|Diameter                 |         30.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.3230 Inlets 2x3-FT   |               |                | 
  0360|                         |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612.0106 Pipe Underdrain |               |                | 
  0370|6-Inch                   |        234.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612.0206 Pipe Underdrain |               |                | 
  0380|Unperforated 6-Inch      |         27.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 Mobilization    |               |                | 
  0390|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620.0300 Concrete Median |               |                | 
  0400|Sloped Nose              |      1,200.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |621.0100 Landmark        |               |                | 
  0410|Reference Monuments      |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |623.0200 Dust Control    |               |                | 
  0420|Surface Treatment        |     83,250.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624.0100 Water           |               |                | 
  0430|                         |        437.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    10/22/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20151208011              1360-00-75              WISC  2015640 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |625.0100 Topsoil         |               |                | 
  0440|                         |     15,200.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |627.0200 Mulching        |               |                | 
  0450|                         |        614.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 Fertilizer Type |               |                | 
  0460|B                        |          9.000|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |631.0300 Sod Water       |               |                | 
  0470|                         |         26.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |631.1000 Sod Lawn        |               |                | 
  0480|                         |     15,200.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0490|(size) (root)  01.       |          8.000|                | 
      |AUTUMN BLAZE MAPLE 3"CAL |EACH           |                | 
      |B&B                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0500|(size) (root)  02.       |         16.000|                | 
      |CALLERY PEAR 3" CAL B&B  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0510|(size) (root)  03.       |         12.000|                | 
      |JAPANESE TREE LILAC      |EACH           |                | 
      |"IVORY SILK" 3" CAL B&B  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0520|(size) (root)  04.       |          9.000|                | 
      |ADIRONDACK CRABAPPLE 3"  |EACH           |                | 
      |CAL B&B                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0530|(size) (root)  05.       |          5.000|                | 
      |CRIMSON SPIRE ENGLISH    |EACH           |                | 
      |OAK 3" CAL B&B           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    10/22/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20151208011              1360-00-75              WISC  2015640 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0540|(size) (root)  06.       |          4.000|                | 
      |SERVICEBERRY 3" CAL B&B  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0550|(size) (root)  07.       |          3.000|                | 
      |KENTUCKY COFFEETREE 3"   |EACH           |                | 
      |CAL B&B                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0560|(size) (root)  08. AMUR  |          2.000|                | 
      |CORK TREE 3" CAL B&B     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0570|(size) (root)  09. TULIP |          1.000|                | 
      |TREE 3" CAL B&B          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0580|(size) (root)  10. SWEET |          3.000|                | 
      |GUM TREE 3" CAL B&B      |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0590|(size) (root)  11.       |          1.000|                | 
      |BUTTER NUT 3" CAL B&B    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0600|(size) (root)  12.       |          1.000|                | 
      |SHAGBARK HICKORY 3" CAL  |EACH           |                | 
      |B&B                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 Trees (species) |               |                | 
  0610|(size) (root)  13.       |          1.000|                | 
      |VARIGATED MAPLE 3" CAL   |EACH           |                | 
      |B&B                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0620|(species) (size) (root)  |          8.000|                | 
      |01. WOODS BLUE ASTERS 3  |EACH           |                | 
      |GAL CG                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0630|(species) (size) (root)  |          8.000|                | 
      |02. DIABLO NINEBARK 3    |EACH           |                | 
      |GAL CG                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    10/22/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20151208011              1360-00-75              WISC  2015640 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0640|(species) (size) (root)  |          3.000|                | 
      |03. RED TWIG DOGWOOD 3   |EACH           |                | 
      |GAL CG                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0650|(species) (size) (root)  |          5.000|                | 
      |04. BLACK LACE           |EACH           |                | 
      |ELDERBERRY 3 GAL CG      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0660|(species) (size) (root)  |         23.000|                | 
      |05. RUGOSA ROSES 3 GAL   |EACH           |                | 
      |CG                       |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0670|(species) (size) (root)  |         17.000|                | 
      |06. ANNABELLE 5 GAL CG   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0680|(species) (size) (root)  |         13.000|                | 
      |07. RED KNOCKOUT ROSE 5  |EACH           |                | 
      |GAL CG                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0690|(species) (size) (root)  |          9.000|                | 
      |08. TIGERS EYE SUMAC 3   |EACH           |                | 
      |GAL CG                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0700|(species) (size) (root)  |         24.000|                | 
      |09. BONICA SHRUB ROSE    |EACH           |                | 
      |15"-18" HT CG            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0710|(species) (size) (root)  |         24.000|                | 
      |10. YELLOW KNOCKOUT ROSE |EACH           |                | 
      |18" HT CG                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0201 Shrubs          |               |                | 
  0720|(species) (size) (root)  |         24.000|                | 
      |11. GOLDMOUND SPIREA 18" |EACH           |                | 
      |HT CG                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    10/22/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20151208011              1360-00-75              WISC  2015640 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |632.9101 Landscape       |               |                | 
  0730|Planting Surveillance    |         26.000|                | 
      |and Care Cycles          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0618 Posts Wood      |               |                | 
  0740|4x6-Inch X 18-FT         |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0816 Posts Tubular   |               |                | 
  0750|Steel 2x2-Inch X 16-FT   |         16.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2210 Signs Type II   |               |                | 
  0760|Reflective H             |        176.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2102 Moving Signs    |               |                | 
  0770|Type II                  |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3000 Removing Small  |               |                | 
  0780|Sign Supports            |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |641.8100 Overhead Sign   |               |                | 
  0790|Support (structure)  01. |LUMP           |LUMP            | 
      |W FOND DU LAC AVE AT W   |               |                | 
      |HAMPTON AVE (STA 5+68.5) |               |                |          . 
 ------------------------------------------------------------------------------- 
      |641.8100 Overhead Sign   |               |                | 
  0800|Support (structure)  02. |LUMP           |LUMP            | 
      |W FOND DU LAC AVE AT W   |               |                | 
      |HAMPTON AVE (STA 8+29.0) |               |                |          . 
 ------------------------------------------------------------------------------- 
      |641.8100 Overhead Sign   |               |                | 
  0810|Support (structure)  03. |LUMP           |LUMP            | 
      |W FOND DU LAC AVE AT N   |               |                | 
      |51ST BLVD (STA 77+78.0)  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |641.8100 Overhead Sign   |               |                | 
  0820|Support (structure)  04. |LUMP           |LUMP            | 
      |W FOND DU LAC AVE AT W   |               |                | 
      |CAPITOL DR (STA 79+95.0) |               |                |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |642.5401 Field Office    |               |                | 
  0830|Type D                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 Traffic Control |               |                | 
  0840|(project)  01.1360-00-75 |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 Traffic Control |               |                | 
  0850|Drums                    |    236,443.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0420 Traffic Control |               |                | 
  0860|Barricades Type III      |     28,160.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0500 Traffic Control |               |                | 
  0870|Flexible Tubular Marker  |        550.000|                | 
      |Posts                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0600 Traffic Control |               |                | 
  0880|Flexible Tubular Marker  |        550.000|                | 
      |Bases                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0705 Traffic Control |               |                | 
  0890|Warning Lights Type A    |     60,499.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0715 Traffic Control |               |                | 
  0900|Warning Lights Type C    |    236,443.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0800 Traffic Control |               |                | 
  0910|Arrow Boards             |        335.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 Traffic Control |               |                | 
  0920|Signs                    |     65,343.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |644.1616.S Temporary     |               |                | 
  0930|Pedestrian Safety Fence  |      1,190.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |645.0112 Geotextile      |               |                | 
  0940|Fabric Type DF Schedule  |         76.000|                | 
      |B                        |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0106 Pavement        |               |                | 
  0950|Marking Epoxy 4-Inch     |     15,481.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0116 Pavement        |               |                | 
  0960|Marking Epoxy 6-Inch     |      8,724.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0126 Pavement        |               |                | 
  0970|Marking Epoxy 8-Inch     |      2,043.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0600 Removing        |               |                | 
  0980|Pavement Markings        |      4,532.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0166 Pavement        |               |                | 
  0990|Marking Arrows Epoxy     |          8.000|                | 
      |Type 2                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0176 Pavement        |               |                | 
  1000|Marking Arrows Epoxy     |          1.000|                | 
      |Type 3                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0206 Pavement        |               |                | 
  1010|Marking Arrows Bike Lane |         46.000|                | 
      |Epoxy                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0306 Pavement        |               |                | 
  1020|Marking Symbols Bike     |         46.000|                | 
      |Lane Epoxy               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0356 Pavement        |               |                | 
  1030|Marking Words Epoxy      |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0576 Pavement        |               |                | 
  1040|Marking Stop Line Epoxy  |      1,537.000|                | 
      |24-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |647.0776 Pavement        |               |                | 
  1050|Marking Crosswalk Epoxy  |      7,079.000|                | 
      |12-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0400 Temporary       |               |                | 
  1060|Pavement Marking         |     69,110.000|                | 
      |Removable Tape 4-Inch    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0402 Temporary       |               |                | 
  1070|Pavement Marking Paint   |     35,592.000|                | 
      |4-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.1000 Temporary       |               |                | 
  1080|Pavement Marking Stop    |         11.000|                | 
      |Line Removable Tape      |LF             |                | 
      |12-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.1802 Temporary       |               |                | 
  1090|Pavement Marking Arrows  |          2.000|                | 
      |Paint                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.2002 Temporary       |               |                | 
  1100|Pavement Marking Words   |          2.000|                | 
      |Paint                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.4000 Construction    |               |                | 
  1110|Staking Storm Sewer      |        352.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.4500 Construction    |               |                | 
  1120|Staking Subgrade         |     18,300.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.5500 Construction    |               |                | 
  1130|Staking Curb Gutter and  |        850.000|                | 
      |Curb & Gutter            |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.7000 Construction    |               |                | 
  1140|Staking Concrete         |     18,300.000|                | 
      |Pavement                 |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |650.8500 Construction    |               |                | 
  1150|Staking Electrical       |LUMP           |LUMP            | 
      |Installations (project)  |               |                | 
      |01. 1360-00-75           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9910 Construction    |               |                | 
  1160|Staking Supplemental     |LUMP           |LUMP            | 
      |Control (project)  01.   |               |                | 
      |1360-00-75               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |652.0220 Conduit Rigid   |               |                | 
  1170|Nonmetallic Schedule 40  |        515.000|                | 
      |1 1/2-Inch               |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0225 Conduit Rigid   |               |                | 
  1180|Nonmetallic Schedule 40  |      1,360.000|                | 
      |2-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0230 Conduit Rigid   |               |                | 
  1190|Nonmetallic Schedule 40  |     17,015.000|                | 
      |2 1/2-Inch               |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0235 Conduit Rigid   |               |                | 
  1200|Nonmetallic Schedule 40  |     20,800.000|                | 
      |3-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0610 Conduit Special |               |                | 
  1210|2 1/2-Inch               |         50.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0615 Conduit Special |               |                | 
  1220|3-Inch                   |        300.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0110 Concrete Bases  |               |                | 
  1230|Type 10                  |         18.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0113 Concrete Bases  |               |                | 
  1240|Type 13                  |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |690.0150 Sawing Asphalt  |               |                | 
  1250|                         |      3,600.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0250 Sawing Concrete |               |                | 
  1260|                         |        900.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |715.0415 Incentive       |               |                | 
  1270|Strength Concrete        |     21,955.000|         1.00000|      21955.00 
      |Pavement                 |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0A On-the-Job      |               |                | 
  1280|Training Apprentice at   |      2,000.000|         5.00000|      10000.00 
      |$5.00/HR                 |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0G On-the-Job      |               |                | 
  1290|Training Graduate at $5. |      3,600.000|         5.00000|      18000.00 
      |00/HR                    |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |SPV.0035 Special  01.    |               |                | 
  1300|ENGINEERED SOIL          |        294.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0035 Special  02.    |               |                | 
  1310|BEDDING LAYER            |         45.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  01.    |               |                | 
  1320|CONSTRUCTION STAKING     |         72.000|                | 
      |CURB RAMP                |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  02.    |               |                | 
  1330|INLET COVERS TYPE 55     |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  03.    |               |                | 
  1340|INLET COVERS TYPE 57     |        145.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  04.    |               |                | 
  1350|MANHOLE COVERS TYPE 58A  |        167.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  05.    |               |                | 
  1360|INLETS TYPE 45A          |        117.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  06.    |               |                | 
  1370|INLET SCREEN TYPE M      |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  07.    |               |                | 
  1380|INLET SCREEN TYPE R      |        126.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  08.    |               |                | 
  1390|INTERNAL SANITARY        |         65.000|                | 
      |MANHOLE SEALS            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  09.    |               |                | 
  1400|ADJUSTING WATER BOX      |         45.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  10.    |               |                | 
  1410|INSTALL TRAFFIC SIGNAL   |         52.000|                | 
      |BASES                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  11.    |               |                | 
  1420|CONCRETE BASES TYPE 10   |         15.000|                | 
      |SPECIAL                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  12.    |               |                | 
  1430|POLES TYPE 9             |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  13.    |               |                | 
  1440|POLES TYPE 10            |         14.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  14.    |               |                | 
  1450|POLES TYPE 12            |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  15.    |               |                | 
  1460|POLES TYPE 12 SPECIAL    |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  16.    |               |                | 
  1470|POLES TYPE 13 SPECIAL    |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  17.    |               |                | 
  1480|MONOTUBE ARMS 15-FT      |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  18.    |               |                | 
  1490|MONOTUBE ARMS 20-FT      |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  19.    |               |                | 
  1500|MONOTUBE ARMS 25-FT      |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  20.    |               |                | 
  1510|MONOTUBE ARMS 30-FT      |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  21.    |               |                | 
  1520|MONOTUBE ARMS 35-FT      |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  22.    |               |                | 
  1530|MONOTUBE ARMS 40-FT      |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  23.    |               |                | 
  1540|MONOTUBE ARMS 50-FT      |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  24.    |               |                | 
  1550|RECTANGULAR POLYMER      |         59.000|                | 
      |CONCRETE VAULT 13-INCH x |EACH           |                | 
      |24-INCH x 18-INCH        |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  25.    |               |                | 
  1560|RECTANGULAR POLYMER      |        111.000|                | 
      |CONCRETE VAULT 17-INCH x |EACH           |                | 
      |30-INCH x 18-INCH        |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  26.    |               |                | 
  1570|ADJUSTING TES MANHOLE    |         34.000|                | 
      |COVERS                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  27.    |               |                | 
  1580|REMOVING TES MANHOLES    |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  28.    |               |                | 
  1590|INSTALLING CONDUIT INTO  |         21.000|                | 
      |EXISTING MANHOLES        |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  29. 5' |               |                | 
  1600|DIAMETER DOGHOUSE        |          1.000|                | 
      |MANHOLE TYPE TES         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  30.    |               |                | 
  1610|UTILITY LINE OPENING     |          6.000|                | 
      |(ULO)                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  31.    |               |                | 
  1620|INFORMATIONAL SIGNS      |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  32.    |               |                | 
  1630|6-INCH CLEANOUTS         |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  33. 8" |               |                | 
  1640|DIA OVERFLOW STANDPIPE   |          4.000|                | 
      |WITH DOME GRATE          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  34.    |               |                | 
  1650|CONCRETE COLLAR MODIFIED |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  35.    |               |                | 
  1660|BENCH                    |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  36.    |               |                | 
  1670|CONCRETE PLANTER         |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  37.    |               |                | 
  1680|18" DIAMETER x 6 FT.     |          9.000|                | 
      |CYLINDRICAL COLUMN FORM  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  38.    |               |                | 
  1690|CATMINT 1 GAL CG         |        404.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  39.    |               |                | 
  1700|DWARF DAYLILIES 1 GAL CG |        556.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  40.    |               |                | 
  1710|SWITCH GRASS 1 GAL CG    |        157.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  41.    |               |                | 
  1720|KARL FOESTER GRASS 1 GAL |        178.000|                | 
      |CG                       |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  42.    |               |                | 
  1730|RUSSIAN SAGE 1 GAL CG    |         60.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  43.    |               |                | 
  1740|PURPLE CONEFLOWER 1 GAL  |         24.000|                | 
      |CG                       |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  44.    |               |                | 
  1750|GIANT HYSSOP 1 GAL CG    |         72.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  45.    |               |                | 
  1760|SHASTA DAISY "BECKY" 1   |         18.000|                | 
      |GAL CG                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  46.    |               |                | 
  1770|JOE PYE WEED 1 GAL CG    |         21.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  47.    |               |                | 
  1780|BLACK EYED SUSAN 1 GAL   |         36.000|                | 
      |CG                       |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  48.    |               |                | 
  1790|GERANIUMS 4.5" HT CG     |         36.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  01.    |               |                | 
  1800|6-DUCT CONDUIT, CEMENT   |      3,831.000|                | 
      |ENCASED, 4-INCH RIGID    |LF             |                | 
      |NONMETALLIC CONDUIT      |               |                | 
      |DB-60                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  02.    |               |                | 
  1810|5-DUCT CONDUIT, CEMENT   |         63.000|                | 
      |ENCASED, 4-INCH RIGID    |LF             |                | 
      |NONMETALLIC CONDUIT      |               |                | 
      |DB-60                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  03.    |               |                | 
  1820|4-DUCT CONDUIT, CEMENT   |        237.000|                | 
      |ENCASED, 4-INCH RIGID    |LF             |                | 
      |NONMETALLIC CONDUIT      |               |                | 
      |DB-60                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  04.    |               |                | 
  1830|3-DUCT CONDUIT, CEMENT   |         41.000|                | 
      |ENCASED, 4-INCH RIGID    |LF             |                | 
      |NONMETALLIC CONDUIT      |               |                | 
      |DB-60                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  05.    |               |                | 
  1840|2-DUCT CONDUIT CEMENT    |         12.000|                | 
      |ENCASED 4-INCH RIGID     |LF             |                | 
      |NONMETALLIC CONDUIT      |               |                | 
      |DB-60                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  06.    |               |                | 
  1850|1-DUCT CONDUIT, CEMENT   |        215.000|                | 
      |ENCASED, 4-INCH RIGID    |LF             |                | 
      |NONMETALLIC CONDUIT      |               |                | 
      |DB-60                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  07.    |               |                | 
  1860|CONSTRUCTION STAKING     |      9,450.000|                | 
      |CONCRETE SIDEWALK        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |SPV.0170 Special  01.    |               |                | 
  1870|TEST ROLLING             |        160.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0180 Special  01.    |               |                | 
  1880|JOINT SEALING            |     83,200.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0195 Special  01.    |               |                | 
  1890|MANAGEMENT OF SOLID      |         17.000|                | 
      |WASTE                    |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0195 Special  02.    |               |                | 
  1900|COBBLESTONES             |          8.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0195 Special  03.    |               |                | 
  1910|STORAGE LAYER            |        553.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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