HIGHWAY WORK PROPOSAL Proposal Number: 1 8

Wisconsin Department of Transportation
DT1502 10/2010 s.66.29(7) Wis. Stats.

COUNTY STATE PROJECT ID EEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY

Door 4140-20-73 WISC 2016 022 Green Bay Road, City of STH 42/57
Sturgeon Bay
(Michigan Street - Egg Harbor
Road)

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements
and Conditions.

Proposal Guaranty Required, $ 100,000.00 Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation
Bid Submittal Due Firm Name, Address, City, State, Zip Code
Date: February 9, 2016
Time (Local Time): 9:00 AM SA M P L E
Contract Completion Time

P NOT FOR BIDDING PURPOSES
July 31, 2016
Assigned Disadvantaged Business Enterprise Goal

4 o This contract is exempt from federal oversight.
0

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal

For Department Use Only

Type of Work

Roadway removals, excavation common, base aggregate, concrete pavement, curb & gutter, concrete sidewalk, HMA pavement, storm
sewer, erosion control, traffic control, pavement marking, permanent signing, lighting, restoration.

Notice of Award Dated Date Guaranty Returned
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PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

@ Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 P.M.
local time on the Thursday before the letting. Check the department’s web site after
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

® The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

© Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business
hours.

n Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

B Submitting Electronic Bids
B.1 On the Internet
@ Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will
constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Download the latest schedule of items reflecting all addenda from the Bid Express[_] web site.
2. Use ExpediteTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette or
CD ROM or a paper bid. If the bidder does submit a bid on a printout with accompanying
diskette or a paper bid in addition to the internet submittal, the department will disregard
the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of the
standard specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web
site reflecting the latest addenda posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid
amount for all price fields. Follow instructions and review the help screens provided on the

Bid ExpressTM web site to assure that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to
the other proposal documents submitted to the department as a part of the bidder's
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same
time and place as the sealed bid, also provide the Expedite™ generated schedule
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD
ROM with the bidder's name, the 4 character department-assigned bidder identification
code from the top of the bidding proposal, and a list of the proposal numbers included
on that diskette or CD ROM as indicated in the following example:

Bidder

Name

BNOO

Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals
for that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the
governing contract document and must conform to the requirements of section 102 of
the standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial it in ink. If
there is a discrepancy between the printout and the diskette or CD ROM, the
department will analyze the bid using the printout information.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated
schedule of items is not the same on each page.

2. The check code printed on the printout of the ExpediteTM generated schedule of items
is not the same as the check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4
individual proposals in a calendar year. The department may allow additional waivers for
equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that they be
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 30, 2015

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 4140-20-73 Green Bay Road,
City of Sturgeon Bay, Michigan Street to Egg Harbor Road, STH 42/57, Door County,
Wisconsin as the plans show and execute the work as specified in the State of Wisconsin,
Department of Transportation, Standard Specifications for Highway and Structure
Construction, 2016 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20150630)

Scope of Work.

The work under this contract shall consist of roadway removals, excavation common, base
aggregate, concrete pavement, curb and gutter, concrete sidewalk, HMA pavement, storm
sewer, erosion control, traffic control, pavement marking, permanent signing, lighting,
restoration, landscaping, trees, shrubs, coloring concrete, decorative panels and all
incidental items necessary to complete the work as shown on the plans and included in the
proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.

The contract time for completion is based on an expedited work schedule and may require
extraordinary forces and equipment.

Provide the start date to the engineer in writing within a month after executing the contract
but at least 14 calendar days before the preconstruction conference. Upon approval, the
engineer will issue the notice to proceed within ten calendar days before the approved start
date.

To revise the start date, submit a written request to the engineer at least two weeks before
the intended start date. The engineer will approve or deny that request based on the
conditions cited in the request and its effect on the department’s scheduled resources.

STH 42/57 between the Bayview Bridge and Egg Harbor Road shall be closed to vehicular

and pedestrian traffic from the start of work to 12:01 AM, June 24, 2016. Detour traffic as
described in the “Traffic” article of these special provisions.
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Complete construction operations on STH 42/57 to the stage necessary to reopen it to
through traffic prior to 12:01 AM June 24, 2016. Do not reopen until completing the
following work: paving, lighting, signing, pavement marking and all finishing items

If the contractor fails to complete the work necessary to reopen STH 42/57 to through traffic
prior to 12:01 AM June 24, 2016, the department will assess the contractor $15,000 in
interim liquidated damages for each calendar day that the roadway remains closed after
12:01 AM, June 24, 2016. An entire calendar day will be charged for any period of time
within a calendar day that the road remains closed beyond 12:01 AM.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because
they roost in trees and structures (bridges, culverts, buildings). Roosts may not have been
observed on this project, but conditions to support the species exist. The species and all
active roosts are protected by the Federal Endangered Species Act.

The department has contracted with others to cut all trees for this project prior to
construction. Remove any downed trees and grub the stumps and any remaining vegetation
within the identified grubbing limits.

If additional trees need to be removed, no clearing shall occur without prior approval from
the WisDOT Regional Environmental Coordinator (REC). Additional tree removal beyond
the area originally specified will require consultation with the United States Fish and
Wildlife Service (USFWS) and may require a bat presence/absence survey. Notify the
project engineer if additional clearing cannot be avoided to begin coordination with the
WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and determine
if a survey is necessary.

Submit a schedule and description of clearing and/or grubbing operations with the ECIP
14 days prior to any clearing operations. The department will determine, based on schedule
and scope of work, what additional erosion control measures shall be implemented prior to
the start of clearing operations, and list those additional measures in the approval letter for
the ECIP.

Construction Staging Overview
Complete the work under this contract in a staged sequence. The stages and sequences were
developed to accommodate the following:

- Maintain a minimum of one through lane of traffic in each direction along
the marked Detour Route.

- Close STH 42/57 to traffic between the Bay View Bridge and Egg Harbor
Road.
- Maintain access across STH 42/57 at Utah Street and Alabama Street.
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Schedule of Operations
The schedule of operations shall conform to the requirements described below, unless
modifications are approved in writing.

STH 42/57
Anticipated Stages:

Stage 1
Construction during this stage shall occur at the Utah Street intersection and at the Egg
Harbor Connector temporary roadway.

Utah Street Intersection

Construct the temporary median pavement on STH 42/57 and the west and east approaches
of Utah Street at the intersection with STH 42/57 as indicated on the plan or as directed by
the engineer.

Egg Harbor Connector

Remove pavement markings and permanent traffic control devices installed by others under
Project 4140-20-74. Install temporary pavement marking on the Egg Harbor Connector and
install traffic control devices as indicated on the plan or as directed by the engineer.

Stage 2
Construction during this stage shall occur along STH 42/57, Michigan Street, Alabama
Street, Egg Harbor Road and Bayview Road.

STH 42/57
Reconstruct STH 42/57 Southbound and Northbound from Station 827+00 to 915+21 or as
directed by the engineer.

Michigan Street

Reconstruct Michigan Street Westbound and Eastbound from Station 115+60 to 124+69 or
as directed by the engineer. Reconstruct sidewalk only between Station 113+08 to Station
115+60.

Alabama Street

Reconstruct the west and east intersection approaches of Alabama Street at STH 42/57, as
well as median and left turn lanes with the exception of the paving gap at the crossing of
Alabama Street with STH 42/57 that allows traffic to cross STH 42/57 as shown on the plans
or as directed by the engineer.

Egg Harbor Road
Reconstruct Egg Harbor Road Westbound and Eastbound and roundabout from Station
315+50 to 320+07 as shown on the plans or as directed by the engineer.
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Bayview Road
Reconstruct Bayview Road from reconstructed Michigan Street to Station 406+82.41 as

shown on the plans or as directed by the engineer.

Stage 3

Construction during this stage shall occur along the outside shoulder area of STH 42/57,
Alabama Street, the STH 42/57 median at the Utah Street intersection, along Egg Harbor
Road, and along the Egg Harbor Connector temporary roadway.

Utah Street Intersection

Reconstruct the median pavement on STH 42/57 and the west and each approaches of Utah
Street at the intersection with STH 42/57 as indicated on the plan or as directed by the
engineer.

STH 42/57

Complete any finishing items along the outside of the STH 42/57 Southbound and
Northbound from Station 827+00 NB to 915+21.45 NB roadway or as directed by the
engineer.

Alabama Street
Complete reconstruction of the STH 42/57 median and left turn lanes at Alabama Street in
the area of the paving gap as shown on the plans or as directed by the engineer.

Egg Harbor Road / Egg Harbor Connector / Old Highway Road

Remove the temporary intersection and restore the Egg Harbor Road / Old Highway Road
intersection between Station 1901+50 and 1905+00 along the Egg Harbor Connector as
shown on the plans or as directed by the engineer.

Mill and overlay Old Highway Road between Egg Harbor Road (Station 1903+50) and the
Egg Harbor Connector temporary roadway (Station 1921+50) as shown on the plans or as
directed by the engineer.

Remove the Egg Harbor Connector between Old Highway Road (Station 1920+50) and
STH 42/57 (Station 1924+50) and restore the area as shown on the plans or as directed by
the engineer.

Traffic.
STH 42/57 Traffic - General

STH 42/57 Detour

Traffic through the corridor is maintained by others as part of Project 4430-16-60. This
detour is needed because of the closure of the Bayview Bridge over the Sturgeon Bay Ship
Canal to traffic, as well as the work under this contract.
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Traffic within Project Corridor
Maintain through vehicular traffic at all times on Utah Street and Alabama Street across
STH 42/57 as directed by the engineer and STH 42/57 is opened to vehicular traffic.

Flagging and Access

Maintain two 12-foot travel lanes on the Egg Harbor Connector or as directed by the
engineer. Utah Street, Egg Harbor Road, Old Highway Road and STH 42/57 may be reduced
to one lane using flagging operations during working hours as allowed by the engineer.

Maintain two 11-foot travel lanes on Alabama Street or as directed by the engineer. Alabama
Street may be reduced to one lane using flagging operations during working hours as
allowed by the engineer.

Maintain two-way traffic on existing or relocated Bayview Road.

Do not park or store equipment, vehicles, or construction materials within 30 feet of the edge
of the Egg Harbor Road, Old Highway Road and STH 42/57 lanes during non-working
hours.

Flagging operations are not permitted between noon Friday to 9:00 PM Sunday.

Keep all private entrances and field entrances accessible at all times, unless written
permission is obtained from the property owner 48 hours in advance of closing the access.

Stage 1

STH 42/57

Shift northbound and southbound STH 42/57 traffic to the right turn lane and shoulder at
Utah Street and maintain a minimum of one traffic lane in each direction on STH 42/57
while the temporary intersection changes are constructed at the Utah Street Intersection.

Utah Street

Maintain traffic and existing turning movements on Utah Street at the intersection with
STH 42/57 while the temporary intersection changes are constructed. Utah Street may be
reduced to one lane using flagging operations during working hours as allowed by the
engineer.

Egg Harbor Road/Old Highway Road/ STH 42/57

Maintain traffic on Egg Harbor Road, Old Highway Road and STH 42/57 until the pavement
marking and installation of traffic control items are complete and the Egg Harbor Connector
is operational. Egg Harbor Road, and Old Highway Road may be reduced to one lane using
flagging operations during working hours as allowed by the engineer.
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Stage 2

STH 42/57 Detour

Shift traffic onto and maintain one lane in each direction on the STH 42/57 Detour
maintained by others and the Egg Harbor Connector.

Utah Street

Maintain one lane in each direction at all times on Utah Street unless authorized by the
engineer. Close STH 42/57 northbound left turn at Utah Street. Maintain southbound left
turn lane across STH 42/57 to Utah Street at all times.

Alabama Street
Maintain one lane in each direction at all times on Alabama Street unless authorized by the
engineer. Close STH 42/57 northbound and southbound left turn lanes at Alabama Street.

Michigan Street and Egg Harbor Road

Close Michigan Street and Egg Harbor Road to through vehicular traffic and maintain
vehicular and pedestrian access to the Door County YMCA from west only unless
authorized by the engineer.

Bayview Road
Maintain two-way traffic at all times on existing or relocated Bayview Road unless

authorized by the engineer.

Egg Harbor Connector

Maintain two-way traffic at all times on the Egg Harbor Connector temporary roadway as
shown on the plans unless authorized by the engineer. Remove access for traffic on Old
Highway Road to Gordon Road

Emergency Access
Maintain emergency access to the project area at all times.

Stage 3

STH 42/57

Reopen STH 42/57 to traffic and shift traffic to Michigan Street, Alabama Street, Egg
Harbor Road and Old Highway Road once the STH 42/57 Detour Route is no longer in
service.

Utah Street

Shift northbound and southbound STH 42/57 traffic to the right turn lane and shoulder at
Utah Street. Close northbound STH 42/57 left turn lane at Utah Street. Southbound
STH 42/57 left turn lane shall remain open to traffic to provide access to the area east of
STH 42/57. Utah Street may be reduced to one lane using flagging operations during
working hours as allowed by the engineer.
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Alabama Street

Shift northbound and southbound STH 42/57 traffic to the right turn lane and shoulder at
Alabama Street. Close northbound and southbound STH 42/57 left turn lanes at Alabama
Street to traffic. Vehicles wishing to make a left turn must continue to roundabout and return
to Alabama Street and make a right turn.

Michigan Street/Bayview Road/Egg Harbor Road
Open Michigan Street, Bayview Road and Egg Harbor Road to vehicular and pedestrian
traffic.

Traffic at Roundabouts

Do not open the roundabouts at Michigan Street and Egg Harbor Road to through traffic
until the roundabout is completed including lighting, signing, pavement marking and all
finishing items.

(NER13-0507)

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the
Wisconsin Lane Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width
restrictions (available width, all lanes in one MINIMUM NOTIFICATION

direction <16”)

Lane and shoulder closures 14 calendar days
Full roadway closures 14 calendar days
System and service ramp closures 14 calendar days
Full system and service ramp closures 14 calendar days
Detours 14 calendar days

Closure type without height, weight, or
width restrictions (available width, all MINIMUM NOTIFICATION
lanes in one direction >16")

Lane and shoulder closures 3 business days
System and service ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly
project meetings in order to manage closures nearing their completion date.
108-057 (20150630)
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Clear Zone Working Restrictions

Do not store materials or equipment within the clear zone of traffic lanes which are not
protected by temporary precast barrier. Remove materials from the clear zone prior to
opening lane closures. Do not leave any slopes steeper than 3:1 or any drop offs at the edge
of the traveled way greater than 2 inches within the clear zone which are not protected by
temporary precast barrier prior to opening lane closures.

Do not perform heavy equipment work in the median at any time unless protected by
concrete barrier in both directions except as allowed during night work with lane closures.

Do not perform heavy equipment work within 18 feet of the edge of the traveled way unless
protected by concrete barrier or a lane closure during the allowed closure periods.

Park equipment a minimum of 30-feet from the edge of the traveled way. Equipment may
be parked in the median if it meets the minimum distance requirement from both traveled
ways or if it is protected by concrete barrier.

If the contractor is unsure whether an individual work operation will meet the safety
requirements for working within the clear zone, review the proposed work operation with
the engineer before proceeding with the work.

(NER13-0507)

Portable Changeable Message Signs — Message Prior Approval

After coordinating with department construction field staff, notify the Northeast Region
Traffic Section at (920) 492-5641 (secondary contact number is (920) 492-7719) 3 business
days prior to deploying or changing a message on a PCMS to obtain approval of the proposed
message. The Northeast Region Traffic Unit will review the proposed message and either
approve the message or make necessary changes.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying STH 42/57 traffic, and entirely clear the traveled way and shoulders of
such portions of the highway of equipment, barricades, signs, lights, and any other material
that might impede the free flow of traffic during the following holiday periods:

From noon Friday, May 27, 2106 to 6:00 AM Tuesday, May 31, 2016 for Memorial
Day;
From noon Friday, July 1, 2016 to 6:00 AM Tuesday, July 5, 2016 for Independence
Day.

107-005 (20050502)
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Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
107-065 (20080501)

There are utility facilities within the construction limits of this project. Additional detailed
information regarding the location of discontinued, relocated, and/or removed utility
facilities is available in the work plan provided by each utility company or on the permits
issued to them. View these documents at the Regional Office during normal working hours.

There are utility facilities within 3 feet of clearance between the back of proposed curb limits
along the south side of Michigan Street.

Work around or remove and dispose of any discontinued utility conduits, cables, and pipes
encountered during excavation. Any removal and disposal shall be incidental to common
excavation, unless specified otherwise in this contract as a separate bid item.

Some of the utility work described below is dependent on prior work being performed by
the contractor at a specific site. In such situations, provide a good faith notice to both the
engineer and the affected utility of when the utility is to start work at the site. Unless
specified otherwise in this article, provide this notice 14 to 16 calendar days in advance of
when you anticipate the prior work being completed and provide a confirmation notice to
the engineer and the utility 3 to 5 working days before the site will be ready for the utility to
begin its work.

The engineer may alter the locations of permanent signs being installed under this contract
to avoid conflicts with existing utility facilities.

AT&T Wisconsin — Communication Line

AT&T has communication lines that run from begin to end of project along the east side of
the corridor. There are two west-east underground conduit crossings located at the
intersections of Michigan Street and Alabama Street respectively. There are overhead lines
on SBUE poles along Michigan Street and in the Bayview Road area of the project.

AT&T has an overhead communication line on poles located along the north side of
Michigan Street from Station 110+00 to Station 117+00 where the line ends with a drop
down feed to a pedestal at approximately Station 116+75. AT&T will remove the overhead
line, abandon the cable crossing from the pedestal to the south and the remove their pole at
Station 114+60 prior to construction.

AT&T has an underground conduit package crossing STH 42/57 at approximately Station
838+30 that is located on the south side of Michigan Street from west to east project limits.
AT&T will lower the conduit package and adjust elevations at the SW corner from
approximately Station 118+50 to Station 118+60 and in the south side of the new roundabout
at approximately 119+25 under inlets 3.1 and 3.3 to resolve conflicts with construction
activity. These relocations will be done concurrent with construction after contractor
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removals and prior to storm sewer system installation and grading operations. It is
anticipated to take AT&T one working day to lower each of the conduit packages and
contractor shall provide five working days advance notice to AT&T when the site will be
ready for the utility to begin its work.

AT&T has an underground communication line with an above ground pedestal that will be
in the clear zone at approximately Station 118+40 RT. AT&T will move that pedestal to the
south 2’ to outside the clear zone to resolve conflicts with storm sewer system and culvert
pipe. This relocation will be done concurrent with construction after contractor removals
and prior to storm sewer system installation and grading operations. It is anticipated to take
AT&T one working day to relocate the pedestal and contractor shall provide five working
days advance notice to AT&T when the site will be ready for the utility to begin its work.

AT&T has a manhole at approximately Station 122+00 RT on Michigan Street eastbound.
AT&T will adjust the manhole cover to grade concurrent with construction. It is anticipated
to take AT&T one working day to adjust the manhole and contractor shall provide five
working days advance notice to AT&T when the site will be ready for the utility to begin its
work.

AT&T has an overhead communication line on SBUE poles along Old Bayview Road.
AT&T will bury at 36" depth a new line in the same path as the poles to just north of the
project limits and reconnect to existing. This work will be completed prior to construction.

AT&T has drops on Sturgeon Bay Ultilities electric (SBUE) poles along south side Michigan
Street eastbound and will transfer to new SBUE pole leads. This work will be completed
prior to construction.

AT&T has 2 underground HDPE conduits with fiber cable in existing right-of-way north of
Michigan Street westbound from Station 122+00 — Station 123+70. AT&T will lower these
conduits at proposed culvert installation across new Bayview Road at Station 402+37. Note:
Contractor will be placing a new culvert under the driveway at Station 403+45, use caution
as AT&T conduits and fiber will remain active and no conflicts ae anticipated underneath
the culvert installation.

AT&T has an underground conduit package crossing STH 42/57 at approximately Station
892+65 that is located on the north side of Alabama Street from west to east project limits.
AT&T will adjust location of conduit to the north around inlet 11.4 and under 12 SSPRC
to the north and lower this same conduit under new 24” SSPRC at Station 220+78. The
relocation work will be done concurrent with construction after contractor removals and
prior to storm sewer system installation and grading operations. It is anticipated to take
AT&T one working day to adjust/lower the conduit package and contractor shall provide
five working days advance notice to AT&T when the site will be ready for the utility to
begin its work.
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AT&T will notify SBUE when they have vacated SBUE poles with AT&T communication
lines.

AT&T will coordinate the contractor to provide sufficient clearance to storm sewer
appurtenances and culvert pipes.

Contact: Jay Greenberg
Phone: (920) 735-3372
E-Mail: jg3125@us.att.com

ATC Management Inc. — Electric Transmission

ATC has 69 kV and 138 kV overhead transmission lines that run along the east side of the
project from beginning to end. There is an overhead crossing located at Station 919+75
where the overhead transmission lines cross from east to west and leaves the project limits.

No excavation within 20 feet of the face of any ATC structure except for construction
improvements as shown within the plans.

ATC will work cooperatively with SBUE to de-energize the transmission lines during
relocation of SBUE overhead electric lines and poles along the south side of Michigan Street
prior to construction.

No conflicts are anticipated.
Contact: Doug Vosberg

Phone: (608) 877-7650
E-Mail: dvosberg@atcllc.com

Charter Communications — Communication Line

Charter Communications has underground communication facilities crossing from west-east
located at the intersections of Michigan Street and Alabama Street respectively. There are
overhead lines on SBUE poles along south side of Michigan Street and in the Bayview Road
area of the project.

Charter has underground transport fiber optic lines in a conduit package that services all of
Door County crossing STH 42/57 at approximately Station 837+60 located on the south side
of Michigan Street from Station 118+50 to Station 123+75. Charter will lower the fiber optic
line conduit package to resolve conflicts with construction activity. The relocation work will
be done concurrent with construction after contractor removals and prior to storm sewer
system installation and grading operations. It is anticipated to take Charter three to five
working days to lower the fiber optic line conduit package with open trench techniques and
contractor shall provide ten working days advance notice to Charter when the site will be
ready for the utility to begin its work.
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Charter has an underground fiber optic line crossing STH 42/57 at approximately Station
892+65 located on the north side of Alabama Street that will be discontinued in place.
Charter will install a new fiber optic line to resolve conflicts with storm sewer system and
culvert pipe. The new routing will follow the northwest right-of-way and cross STH 42/57
at approximately Station 894+20 then follow the east right-of-way south back to Alabama
Street then turn east along the north right-of-way exiting the project limits. Proposed depth
of bury to be 40". This work is anticipated to start on March 7, 2016 and take approximately
five working days to complete.

Charter has an underground cable in conflict at Michigan St and Old Bayview Road. Charter
proposes to discontinue in place this cable and do a joint install with SBUE along the new
Bayview Road east right-of-way. This work will be completed prior to construction.

Charter will coordinate with SBUE to relocate joint on new or existing SBUE poles for other
overhead facilities along Michigan Street. This work will be completed prior to construction.

Contact: Nick Frase
Phone: 920-793-2216 (ext. 30)
E-Mail: nick.frase@charter.com

Net-Lec LLC — Communication Line

Net-Lec has overhead and underground communication facilities within the project limits.
Overhead on the east and west sides of the Michigan Street RAB and an underground
crossing of STH 42/57 at approximately Station 838+05 located on the south side of
Michigan Street.

Net-Lec has an overhead communication line attached to an SBUE pole at Station 116+77,
22' RT and has a cable going down the pole. Net-Lec will relocate this line jointly with the
new SBUE pole(s). This work will be completed prior to construction.

Net-Lec has a manhole at Station 117+30, 33'RT. This manhole will be removed after
placement of a new manhole located southeast approximately 30’ near the right-of-way
limits. This work will be completed prior to construction.

Net-Lec has a manhole at Station 121+75, 25' RT. This manhole will be removed after
placement of a new manhole southwest approximately 80’ near the right-of-way limits. A
new underground fiber optic line from this manhole to a new SBUE pole will then be
installed to continue overhead at the SBUE pole location(s). An approximate 90' section of
duct will be discontinued in place from the new manhole to the old manhole location. This
work will be completed prior to construction.

Contact: Dennis LaFave
Phone: 920-619-9774
E-Mail: dlafave@mi-tech.us
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Sturgeon Bay Utilities — Electric

Sturgeon Bay Utilities Electric (SBUE) has overhead electric transmission/distribution lines
on poles crossing STH 42/57 at approximately Station 838+30 that are located on the south
side of Michigan Street from east to west project limits. SBUE will relocate the poles at
Station 118+35, 75°RT (pole # 9K-7-4-5) and Station 120+70, 6’ RT (pole # 6350-41) to
resolve conflicts with construction activity. SBUE will locate new direct buried steel poles
on both the east and west side of the intersection with the same overhead corridor to
successfully span the Michigan Street RAB. SBUE will work closely with WisDOT on
staking and exact placement of the new poles to allow for maximum clearance behind the
curb and from WisDOT controlled overhead light poles. SBUE will work cooperatively with
ATC to de-energize the transmission lines during relocation of SBUE poles along the south
side of Michigan Street. This work will be completed prior to construction.

SBUE has a guy pole and guy wires located at Station 116+75, 32° LT that will be relocated
further north to resolve conflicts with construction activity. This work will be completed
prior to construction.

SBUE has a pole located within the northeast corner of the Michigan Street and Old Bayview
Road intersection at approximately Station 121485, 70’ LT and is the current service pole
for the traffic signals on STH 42/57. This pole will be removed and replaced with a pad-
mount transformer to provide service to the WisDOT streetlights at the Michigan Street
RAB after construction is completed. The underground cable that originates at the pole
located at Station 121+75, 32°RT (pole # 6350-39) on the south side of Michigan Street to
serve this installation will remain in place crossing Michigan Street at Station 121+85. This
work will be completed prior to construction.

SBUE has an underground electric line crossing Michigan Street at approximately Station
121+85 from south to north along the east side of Old Bayview Road and continuing
overhead on poles off the project limits. SBUE will relocate the overhead lines and poles to
follow the east right-of-way limits of Bayview Road to resolve conflicts with construction
activity. A single phase primary underground distribution conduit and cable will be buried
along the east Bayview Road right-of-way originating from the pole located on the south
side of Michigan St. at Station 123+70, 32’RT (pole # 6350-37) and heading north following
the curvature of the new road approximately 650’ to an overhead pole located outside the
construction limits. Installation of this new underground distribution will eliminate all
conflicts relating to construction of new Bayview Road. SBUE will work with AT&T,
Charter, and Net-Lec on joint trenching. SBUE will also work with WPS on spacing within
the right-of-way. This work will be completed prior to construction.

SBUE has a discontinued set of three-phase electric cables in conduit crossing STH 42/57
at approximately Station 892+65 that is located on the north side of Alabama Street. The
discontinued electric cables potentially co-exist with Charter fiber optic lines. These cables
were discontinued in place several years ago and will not be used in the future. This conduit
package will be further discontinued in place by Charter prior to construction.
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SBUE has underground electric lines along the south side of Egg Harbor Road that service
an overhead light at the intersection of Egg Harbor Road and STH 42/57. SBUE will remove
the overhead light pole located within the SW quadrant (pole #6K-6-3-4) and the
underground electric service conductor feeding it. The pad-mount transformer (#6K-6-3-3)
located near the edge of the right-of-way at the southwest corner of the intersection will be
left in place to service WisDOT streetlights for the new intersection. This work will be
performed concurrent with construction and conducted as soon as the intersection is closed
for construction. It is anticipated to take SBUE one working day to remove the pole and
conductor and contractor shall provide seven working days advance notice to SBUE when
the site will be ready for the utility to begin its work.

SBUE has overhead electric lines and poles on the east side of Egg Harbor Road and west
of STH 42/57. The overhead facility then crosses the alignment outside the project limits to
the east side and continues to follow STH 42/57 to the north. No conflicts are anticipated.

Contact: Jason Bieri
Phone: 920-746-2820
E-Mail: jbieri@wppienergy.org

Sturgeon Bay Utilities — Sanitary Sewer

Sturgeon Bay Utilities Sanitary Sewer (SBUS) has an existing sanitary sewer line
underneath the centerline of Michigan Street along the west leg from west to east to a
manhole located at Station 112+60 where a lateral crosses to the north servicing a property
to the north.

No conflicts are anticipated.
Contact: Cliff White

Phone: 920-746-2820
E-Mail: cwhite@wppienergy.org

Sturgeon Bay Utilities — Water

Sturgeon Bay Utilities Water (SBUW) has an existing water line, service laterals, water
valve boxes and fire hydrants on Michigan Street along the west leg from west to east up to
approximately Station 117+00.

SBUW requires water valve adjustments by the contractor at the following locations for
existing water lines and associated appurtenances to remain:

1. Station 113+64, 33’ LT — Adjusting Water Valve

2. Station 116+89, 3.5° LT — Adjusting Water Valve
3. Station 116+92, 0’ RT — Adjusting Water Valve
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Perform the work according to the requirements of bid items Adjusting Water Valve Boxes,
if the contractor requires additional adjustment materials and/or supplies to properly adjust
the facilities described above, contact SBUW for the necessary items.

1. SBUW will relocate the hydrant on the left side at Station 113+05 to 35 feet left.
2. SBUW will relocate the hydrant on the left side at Station 116+90 to 40 feet left.

This work is anticipated to be completed prior to construction.
Contact: Cliff White

Phone: 920-746-2820
E-Mail: cwhite@wppienergy.org

Wisconsin Public Service Corp. — Gas

Wisconsin Public Service Corp. (WPS) has a 2” diameter plastic gas line crossing
STH 42/57 at approximately Station 839+10 that is located on the north side of Michigan
Street from east to west project limits. This line will be discontinued in place prior to
construction.

WPS will install a new 6 diameter plastic gas line crossing starting west of Station 116+00,
relocating close to the north right-of-way line of Michigan Street then following the west
vision corner northeast to a new directionally bored crossing of STH 42/57 at approximately
Station 840+50 to the east right-of-way line of Bayview Road at approximately Station
404+00. The line will then turn south to reconnect to the existing gas at approximately
Station 126+25 along the north right-of-way line of Michigan Street. Typical crossing will
be 8'-10" depth or on top of bedrock depending on bedrock conditions. This work will be
completed prior to construction.

Discontinued gas lines in place that are encountered during the project can be cut, removed
and disposed of by the contractor, notify WPS if assistance is needed.

Contact: Jerry Peot
Phone: 920-657-1815
E-Mail: gipeot@wisconsinpublicservice.com

Work by Others.

Green Bay Road, City of Sturgeon Bay Project

Project 4140-20-74 included construction of a temporary roadway between STH 42/57 ,
along Old Highway Road to Egg Harbor Road. The project also includes clearing and
grubbing along STH 42/57 between Michigan Street and Egg Harbor Road, and along Utah
Street, Michigan Street, Egg Harbor Road, the Egg Harbor Connector and Old Highway
Road.
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Other Contracts.

The department will be performing maintenance operations on the Bayview Bridge over the
Sturgeon Bay Ship Canal to the south of the project under Project 4430-16-60 while the
bridge is closed to traffic. The project consists of replacing select supporting steel beams;
replacing the epoxy overlay on the bascule span sidewalk; rebalancing the bascule leaves;
replacing approach slab sidewalk expansion joints; replacing bearings; repairing PCC girder
ends; replacing machinery brakes and modifying machinery supports, cleaning and painting
the floor of the machinery rooms; providing additional new camera systems; replacing
navigation lights and other miscellaneous structural, electrical and mechanical repairs and
replacements.

Project 4140-20-73 uses the same detour as Project 4430-16-60. As part of Project
4430-16-60, Detour signing for STH 42/57 traffic is maintained from south of Green Bay
Road to north of Egg Harbor Road along Green Bay Road, S. Madison Avenue, Michigan
Street, N. 3™ Avenue, Jefferson Street, Egg Harbor Road, N. 14" Avenue and the Egg
Harbor Connector.

Coordination between Project 4140-20-73 and Project 4430-16-60 contractors may be
required to adjust traffic control. Coordinate with the contractor engineer regarding Project
4430-16-60 at least 14 days in advance of construction.

The engineer and prime contractor representative shall be invited to the weekly meeting for
Project 41410-20-73. Contact Jeremy Ashauer, (920) 412-6381, at the Wisconsin
Department of Transportation prior to bidding and during construction for project updates.

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian
water milfoil are becoming more prolific in Wisconsin and pose adverse effects to waters of
the state. Wisconsin State Statutes 30.07, “Transportation of Aquatic Plants and Animals;
Placement of Objects in Navigable Waters”, details the state law that requires the removal
of aquatic plants and zebra mussels each time equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning
procedures to minimize the chance of exotic invasive species infestation. Use these
procedures for all equipment that comes in contact with waters of the state and/or infested
water or potentially infested water in other states.

Ensure that all equipment that has been in contact with waters of the state, or with
infested or potentially infested waters, has been decontaminated for aquatic plant materials
and zebra mussels prior to being used in other waters of the state. Before using equipment
on this project, thoroughly disinfect all equipment that has come into contact with
potentially infested waters. Use the following inspection and removal procedures
(guidelines  from  the  Wisconsin  Department  of  Natural = Resources
http://dnr.wi.gov/topic/fishing/documents/vhs/disinfection_protocols.pdf for disinfection:
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10.

1. Prior to leaving the contaminated site, wash machinery and ensure that the machinery
is free of all soil and other substances that could possibly contain exotic invasive
species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine
compartments, and any other area where water may be trapped,

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached
mussels, remove any aquatic plant materials (fragments, stems, leaves, seeds, or
roots), and dispose of removed mussels and plant materials in a garbage can prior to
leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:

a. Washing with ~212° F water (steam clean), or

b. Drying thoroughly for five days after cleaning with soap and water and/or
high pressure water, or

c. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per
gallon) Chlorine for 10-minute contact time or 1:100 solution (38 grams per
gallon) of Virkon Aquatic for 20- to 30-minute contact time. Note: Virkon is
not registered to kill zebra mussel veligers nor invertebrates like spiny water
flea. Therefore this disinfect should be used in conjunction with a hot water
(>104° F) application.

Complete the inspection and removal procedure before equipment is brought to the project
site and before the equipment leaves the project site.
107-055 (20130615)

Environmental Protection, Dewatering.

Supplement standard spec 107.18 as follows:

If dewatering is required, treat the water to remove suspended sediments by filtration,
settlement or other appropriate best management practice prior to discharge. The means and
methods proposed to be used during construction shall be submitted for approval as part of
the Erosion Control Implementation Plan for dewatering at each location it is required. The
submittal shall also include the details of how the intake will be managed to not cause an
increase in the background level turbidity prior to treatment and any additional erosion
controls necessary to prevent sediments from reaching the project limits or wetlands and
waterways. Guidance on dewatering can be found on the Wisconsin Department of Natural
Resources website located in the Storm Water Construction Technical Standards,
Dewatering Code #1061, “Dewatering”. This document can be found at the WisDNR
website: http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

The cost of all work and materials associated with water treatment and/or dewatering is
incidental to the bid items the work is associated.
(NER12-1010)
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12.

13.

Coordination with Businesses.

The contractor shall arrange and conduct a meeting between the contractor, the department,
local officials and business people to discuss the project schedule of operations including
vehicular and pedestrian access during construction operations. Hold the first meeting
14 days prior to the start of work under this contract and Choose a frequency for the
meetings. thereafter. The contractor shall notify all parties in writing a minimum of ten days
prior to the first meeting being held.

(NER12-1003)

Removing Guardrail.

Remove guardrail according to the pertinent requirements of standard spec 204 and as
hereinafter provided.

Carefully remove, disassemble at all joints, and stockpile at a location on the right-of-way,
outside the construction limits, all salvageable posts, guardrail and hardware for pickup by
Door County Forces. Cutting of rail panels is not permitted.

Give two days advance notice to Door County before starting the beam guard removal work
to coordinate pickup arrangements. Contact John Kolodziej of Door County at (920) 746-
2500.

Remove and properly dispose of all other material from the right-of-way.
(NER11-0127)

Removing Endwall 24-Inch, Item 204.9060.S.01; Removing Endwall
36-Inch, Item 204.9060.S.02.

A Description

This special provision describes Removing Endwall (Size) according to the pertinent
provisions of standard spec 204 and as hereinafter provided.

B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Endwall (Size) as each individual unit, acceptably
completed.
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15.

16.

E Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Endwall 24-Inch Each
204.9060.S.02 Removing Endwall 36-Inch Each

204-025 (20150630)

Granular Backfill.

Replace standard spec 209.2.1(1) with the following:

o Furnish natural sand or a mixture of sand with gravel, crushed gravel or crushed stone.
Replace standard spec 209.2.1(2) with the following:

@ For backfill for trench excavation, use a maximum size of any gravel or stone so that
100 percent passes a 6-inch sieve, not less than 85 percent by weight passes a 3-inch sieve,
and not less than 25 percent by weight passes a No. 4 sieve. For bedding under a culvert
pipe, use granular backfill that consists substantially of sand with all particles retained on a
one-inch sieve removed.

(NER14-0205)

Preparing the Foundation.
Add the following to standard spec 211.3.1:

The contractor shall plan construction activities such that the earth subgrade is covered by
the roadway base in a timely manner upon completion of preparation of the subgrade or as
directed by the engineer. The contractor is responsible for the removal of any excess water
from the subgrade as a result of rainfall events or natural drainage.

(NER13-0507)

QMP Base Aggregate.

A Description

A.l General

y This special provision describes contractor quality control (QC) sampling and testing for
base aggregates, documenting those test results, and documenting related production and
placement process changes. This special provision also describes department quality
verification (QV), independent assurance (IA), and dispute resolution.

@) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified

here in this special provision. Apply this special provision to material placed under all
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do not
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“

)

apply this special provision to material classified as reclaimed asphaltic pavement placed
under the Base Aggregate Dense bid items.

Do not apply this special provision to material placed under the Aggregate Detours,
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or
Riprap bid items.

Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:

1. Production and placement control and inspection.

2. Material sampling and testing.

Chapter 8 of the department’s construction and materials manual (CMM) provides

additional detailed guidance for QMP work and describes required sampling and testing

procedures. The contractor may obtain the CMM from the department’s web site at:
http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

A.2 Contractor Testing for Small Quantities

M

@

The department defines a small quantity, for each individual Base Aggregate bid item,
as a plan quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.

The requirements under this special provision apply equ