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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements 
and Conditions. 
Proposal Guaranty Required, $ 100,000.00 
Payable to:  Wisconsin Department of Transportation 

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  February 9, 2016 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code 

SAMPLE 
NOT FOR BIDDING PURPOSES Contract Completion Time 

Eighty-Five (85) Working Days 
Assigned Disadvantaged Business Enterprise Goal 

  % This contract is exempt from federal oversight. 
This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and 
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal 
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid. 
 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin) 
 

(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Box culvert extension of Structure C-38-639, pulverizing and relaying, grading, base aggregate dense, milling, HMA pavement, curb 
and gutter, culvert pipes, MGS guardrail, erosion control, pavement marking, and permanent signing.  
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name) 

 
(Bidder Title) 

ditfnj
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 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2015 Letting 
BID 

PREPARATION 
 

Preparing the Proposal Schedule of Items 
A General 

(1)    Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2)    Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)    The department will provide bidding information through the department’s web site at:   
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 P.M. 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressΤΜ on-line bidding exchange at  http://www.bidx.com/ 
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4)     Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 
 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 
 
or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business 
hours. 
 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the 
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

  

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

B Submitting Electronic Bids 

B.1 On the Internet 

(1)    Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will 
constitute the bidder's signature for proper execution of the bidding proposal. 

(2)    In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid Express� web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid  
ExpressΤΜ web site. Do not submit a bid on a printout with accompanying diskette or 
CD ROM or a paper bid.  If the bidder does submit a bid on a printout with accompanying 
diskette or a paper bid in addition to the internet submittal, the department will disregard 
the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the 
standard specifications. 

(3)    The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressΤΜ web 

site reflecting the latest addenda posted on the department’s web site at:  
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite ΤΜ software to prepare and print the schedule of items. Provide a valid 
amount for all price fields. Follow instructions and review the help screens provided on the 
Bid ExpressΤΜ web site to assure that the schedule of items is prepared properly. 

(2)     Staple an 8 1/2 by 11 inch printout of the ExpediteΤΜ generated schedule of items to 
the other proposal documents submitted to the department as a part of the bidder's 
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same 
time and place as the sealed bid, also provide the ExpediteΤΜ generated schedule 
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD 
ROM with the bidder's name, the 4 character department-assigned bidder identification 
code from the top of the bidding proposal, and a list of the proposal numbers included 
on that diskette or CD ROM as indicated in the following example: 

Bidder 

Name 

BN00 

Proposals: 1, 12, 14, & 22 
 
 

(3)    If bidding on more than one proposal in the letting, the bidder may include all proposals 
for that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4)     The bidder-submitted printout of the ExpediteΤΜ generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of 
the standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If 
there is a discrepancy between the printout and the diskette or CD ROM, the 
department will analyze the bid using the printout information. 

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

(5)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1)    The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM. Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4 
individual proposals in a calendar year. The department may allow additional waivers for 
equipment malfunctions. 

(2)    Submit a schedule of items on paper conforming to section 102 of the standard 
specifications. The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4)    In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 

 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 
Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 
 

PRINCIPAL 
      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 
 

 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 



9670-09-71, 9670-10-71  1 of 65 

Special Provisions 
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STSP’S Revised June 30, 2015 
 

SPECIAL PROVISIONS 
 

1. General. 

Perform the work under this construction contract for Project 9670-09-71, Marinette –
Wausaukee, Marinette – CTH G, STH 180 and Project 9670-10-71, Marinette –
Wausaukee, CTH G – Fisher Road, STH 180, both located in Marinette County, 
Wisconsin as the plans show and execute the work as specified in the State of Wisconsin, 
Department of Transportation, Standard Specifications for Highway and Structure 
Construction, 2016 Edition, as published by the department, and these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-005 (20150630) 

2. Scope of Work. 

The work under this contract shall consist of the box culvert extension of Structure 
C-38-639, pulverizing and relaying, grading, base aggregate dense, milling, HMA 
pavement, curb and gutter, culvert pipes, MGS guardrail, erosion control, pavement 
marking, permanent signing and all incidental items necessary to complete the work as 
shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 
 
Provide the time frame for construction of the project within the 2016 construction season 
to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Assure that the time frame is 
consistent with the contract completion time. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the beginning of the approved time 
frame. 
 
To revise the time frame, submit a written request to the engineer at least two weeks 
before the beginning of the intended time frame. The engineer will approve or deny that 
request based on the conditions cited in the request and its effect on the department’s 
scheduled resources. 
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Migratory Birds 
Swallow and other migratory birds’ nests have been observed on or under the existing box 
culvert C-38-639. All active nests (when eggs or young are present) of migratory birds are 
protected under the federal Migratory Bird Treaty Act. 
 
The nesting season for swallows and other birds is usually between May 1 and August 30. 
Either prevent active nests from becoming established, or apply for a depredation permit 
from the US Fish and Wildlife Service for work that may disturb or destroy active nests. 
The need for a permit may be avoided by removing the existing bridge structure prior to 
nest occupation by birds, or clearing nests from all structures before the nests become 
active in early spring. As a last resort, prevent birds from nesting by installing a suitable 
netting device on the remaining structure prior to nesting activity. Include the cost for 
preventing nesting in the cost of Removing Old Structure. 
 
Fish Spawning 
There shall be no in-stream disturbance as a result of construction activity under or for this 
contract, from March 15 to May 1 both dates inclusive, in order to avoid adverse impacts 
upon the spawning of fish. 
 
Any change to this limitation will require submitting a written request by the contractor to 
the engineer, subsequent review and concurrence by the Department of Natural Resources 
in the request, and final approval by the engineer. The approval will include all conditions 
to the request as mutually agreed upon by WisDOT and DNR. 
 
Northern Long-eared Bat (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because 
they roost in trees and structures (bridges, culverts, buildings). Roosts may not have been 
observed on this project, but conditions to support the species exist. The species and all 
active roosts are protected by the Federal Endangered Species Act. 
 
The department has contracted with others to cut all trees for this project prior to 
construction. Remove any downed trees and grub the stumps and any remaining vegetation 
within the identified grubbing limits.  
 
If additional trees need to be removed, no clearing shall occur without prior approval from 
the WisDOT Regional Environmental Coordinator (REC). Additional tree removal beyond 
the area originally specified will require consultation with the United States Fish and 
Wildlife Service (USFWS) and may require a bat presence/absence survey. Notify the 
project engineer if additional clearing cannot be avoided to begin coordination with the 
WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary. 
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Submit a schedule and description of clearing and/or grubbing operations with the ECIP 
14 days prior to any clearing operations. The department will determine, based on 
schedule and scope of work, what additional erosion control measures shall be 
implemented prior to the start of clearing operations, and list those additional measures in 
the approval letter for the ECIP. 

4. Traffic. 

For Project 9670-09-71, close STH 180 from Station 108+55 (BK) to Station 445+00. 
 
Detour STH 180 northbound traffic at STH 64, west on STH 64 to USH 141, north on 
USH 141 to STH 180. STH 180 southbound traffic will utilize the same detour path in 
reverse. Within the closure, maintain a minimum 11’ access for emergency vehicles at all 
times on STH 180 and all side roads. Backfill all excavations for culvert pipe work to an 
elevation approximate to the surrounding roadbed within 48 hours of starting the work. 
Traffic is not allowed to travel on base aggregate dense or asphaltic millings within 100’ 
of any railroad crossing.  
 
For Project 9670-09-71, STH 180 Station 445+00 to 449+00 and CTH G will remain open 
to traffic. Maintain a minimum 11-foot wide lane of gravel, pulverized asphalt, or asphaltic 
pavement at all times on STH 180 Station 445+00 to 449+00 and on CTH G. When either 
STH 180 Station 445+00 to 449+00 or CTH G is limited to one lane, traffic control 
operations are required.  
 
For Project 9670-10-71, STH 180 will remain open to traffic. Maintain a minimum 11-foot 
wide lane of gravel, pulverized asphalt, or asphaltic pavement at all times on STH 180 and 
all side roads. When STH 180 traffic is limited to one lane, traffic control operations are 
required. 72 hours shall be the maximum time limit for STH 180 traffic to be on a milled 
surface. 48 hours shall be the maximum time limit for STH 180 traffic to be on a gravel 
surface. 
 
Maintain access to all driveways. Notify property owners 24 hours in advance of driveway 
work or driveway culvert work that will temporarily restrict access to their parcel. 
 
Portable Changeable Message Signs – Message Prior Approval 
After coordinating with department construction field staff, notify the Northeast Region 
Traffic Section at (920) 492-5641 (secondary contact number is (920) 492-7719) three 
business days prior to deploying or changing a message on a PCMS to obtain approval of 
the proposed message. The Northeast Region Traffic Unit will review the proposed 
message and either approve the message or make necessary changes. 
 
Wisconsin Lane Closure System Advanced Notification 
 
Provide the following minimum advance notification to the engineer for incorporation into 
the Wisconsin Lane Closure System. 
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 Lane and shoulder closures*    14 calendar days 
 Full roadway closures     14 calendar days 
 System and service ramp closures*   14 calendar days 
 Full system and service ramp closures  14 calendar days 
 Project start      14 calendar days 
 Construction stage changes    14 calendar days 
 Detours      14 calendar days 
 Lane and shoulder closures**      3 business days 
 System and service ramp closures**     3 business days 
 Modifying all closure types      3 business days 
 
* With height, weight, or width restrictions (available width, all lanes in one direction 
≤16’) 
** Without height, weight, or width restrictions (available width, all lanes in one direction 
>16’) 
 
Discuss LCS completion dates and provide changes in the schedule to the engineer at 
weekly project meetings in order to manage closures nearing their completion date.  
 (NER11-1211) 

5. Holiday Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the 
highway carrying STH 180 traffic, and entirely clear the traveled way and shoulders of 
such portions of the highway of equipment, barricades, signs, lights, and any other 
material that might impede the free flow of traffic during the following holiday periods: 
 

• From noon Friday, May 27, 2016 to 6:00 AM Tuesday, May 31, 2016 for 
Memorial Day; 

• From noon Friday, July 1, 2016 to 6:00 AM Tuesday, July 5, 2016 for 
Independence Day; 

• From noon Friday, September 2, 2016 to 6:00 AM Tuesday, September 6, 2016 for 
Labor Day. 

107-005 (20050502) 
 
Porterfield Country Music Festival 
Do not haul materials of any kind along or across any portion of the highway carrying 
STH 64 traffic that might impede the free flow of traffic during the following periods: 
 

• Noon, Friday, June 10, 2016 to 6:00 AM, Monday, June 13, 2016; 
• Noon, Friday, June 17, 2016 to 6:00 AM, Monday, June 20, 2016. 

 
Prior to preparing bids, verify the dates of each festival, game, or event listed to obtain 
current dates for work restrictions. 
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6. Utilities. 

This contract comes under the provision of Administrative Rule Trans 220. 
107-065 (20080501) 
 
There are utility facilities within the construction limits of this project. Additional detailed 
information regarding the location of discontinued, relocated, and/or removed utility 
facilities is available in the work plan provided by each utility company. View these 
documents at the Regional Office during normal working hours. 
 
Work around or remove and dispose of any discontinued utility conduits, cables, and pipes 
encountered during excavation. Any removal and disposal shall be incidental to common 
excavation, unless specified otherwise in this contract as a separate bid item. 
 
When interpreting the term “working days” within the “Utilities” article of these special 
provisions (and only within this article), use the definition provided in Trans 220.03(20) of 
the Wisconsin Administrative Code rather than the definition provided in standard spec 
101.3. 
 
Some of the utility work described below is dependent on prior work being performed by 
the contractor at a specific site. In such situations, provide a good faith notice to both the 
engineer and the affected utility of when the utility is to start work at the site. Unless 
specified otherwise in this article, provide this notice 14 to 16 calendar days in advance of 
when you anticipate the prior work being completed and provide a confirmation notice to 
the engineer and the utility 3 to 5 working days before the site will be ready for the utility 
to begin its work. 
 
Project 9670-09-71 
 
This contract comes under the provision of Administrative Rule Trans 220. 

 
There are utility facilities within the construction limits of this project. Additional detailed 
information regarding the location of discontinued, relocated, and/or removed utility 
facilities is available in the work plan provided by each utility company. View these 
documents at the Regional Office during normal working hours. 
 
Work around or remove and dispose of any discontinued utility conduits, cables, and 
pipes encountered during excavation. Any removal and disposal shall be incidental to 
common excavation, unless specified otherwise in this contract as a separate bid item. 
 
When interpreting the term “working days” within the “Utilities” article of these special 
provisions (and only within this article), use the definition provided in Trans 220.03(20) of 
the Wisconsin Administrative Code rather than the definition provided in Section 101.3 of 
the State of Wisconsin Standard Specifications for Highway and Structure Construction. 
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Some of the utility work described below is dependent on prior work being performed by 
the contractor at a specific site. In such situations, provide a good faith notice to both 
the engineer and the affected utility of when the utility is to start work at the site. Unless 
specified otherwise in this article, provide this notice 14 to 16 calendar days in advance 
of when you anticipate the prior work being completed and provide a confirmation 
notice to the engineer and the utility 3 to 5 working days before the site will be ready for 
the utility to begin its work. 
 
ANR Pipeline Company has a 12-inch high pressure gas pipeline facility crossing at 
Station 212+25 with a casing vent on both sides.  No conflicts are anticipated. 
 
Notify ANR Pipeline Company 3 working days prior to performing construction activities 
within the limits of the crossing corridor. 
 
Coordinate with Matt Hischke, (715) 758-3345, (715) 460-4042, or 
Matthew_Hischke@transcanada.com, during construction. 
 
ATC Management, Inc has an overhead electrical crossing at Station 206+00.  No 
conflicts are anticipated. 
 
Coordinate with Anthony Marciniak, (262) 506-6814, or amarciniak@atcllc.com, during 
construction. 
 
CenturyLink has underground and overhead communication facilities throughout the 
project limits. 
 
CenturyLink will relocate its facilities on to Wisconsin Public Service Corporation poles 
throughout the project limits. 
 
CenturyLink has buried communication facilities crossing STH 180 at the following 
Stations: 

136+66 
141+05 
309+44 

 
This work is anticipated to be complete by June 15, 2016. 
 
Coordinate with Patrick Tracy, (715) 856-9138, or patrick.tracy@centurylink.com, during 
construction. 
 
Time Warner Cable has overhead and underground communication facilities through 
the project limits. 
 
Time Warner Cable will relocate its facilities on to Wisconsin Public Service Corporation 
poles throughout the project limits. 
 

mailto:Matthew_Hischke@transcanada.com
mailto:amarciniak@atcllc.com
mailto:patrick.tracy@centurylink.com
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Time Warner Cable has buried communication facilities crossing STH 180 at the 
following Stations: 
 

105+45 
129+60 
132+12 
136+60 
140+90 
142+70 
145+60 
149+10 
153+95 
159+80 
245+30 
263+40 
309+45 
317+10 
333+40 
337+40 
342+42 
354+75 
369+25 
381+60 
389+10 
392+75 
408+25 
426+70 
436+90 

 
This work is anticipated to be completed by June 15, 2016. 
 
Coordinate with Vince Albin, (920) 831-9249, or vince.albin@twcable.com. 
 
Wisconsin Public Service Corporation (WPSC) has overhead electric facilities on the 
right side of STH 180 throughout the project limits. WPSC will remove the poles and 
install new poles on the right side of STH 180 within the project limits. 
 
WPSC has buried electrical facilities crossing STH 180 at the following Stations: 

117+50 
127+00 
132+00 
136+60 
145+50 
152+50 
153+90 
207+05 

mailto:vince.albin@twcable.com
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227+90 
258+30 
282+50 
317+00 
354+60 
371+50 
393+00 
404+20 
409+30 
413+50 
442+25 
448+50 

 
This work is anticipated to be completed by May 15, 2016. 
 
Coordinate with Steve Van Campenhout, (877) 724-4296 or 
svacampenhout@wisconsinpublicservice.com, during construction. 
 
Wisconsin Public Service Corporation (WPSC) has gas main facilities throughout the 
project limits. 
 
WPSC will lower the gas main at the following locations: 

Station 140+00 – Station 144+00 
Station 159+00 – Station 161+00 
Station 175+00 – Station 182+00 
Station 210+00 – Station 211+00 
Station 262+00 – Station 265+00 
Station 292+00 – Station 293+00 
Station 329+00 – Station 332+00 
Station 335+00 – Station 337+00 
Station 345+00 – Station 354+00 
Station 361+00 – Station 364+00 
Station 369+00 – Station 372+00 
Station 378+00 – Station 379+00 
Station 386+00 – Station 287+00 
Station 389+00 – Station 294+00 
Station 400+00 – Station 411+00 
Station 418+00 – Station 420+00 
Station 424+00 – Station 425+00 
Station 429+00 – Station 430+00 

 
WPSC plans to begin this work in September 2015 and complete it within 45 working 
days. 
 
Coordinate with Howard Sorensen, (906) 863-4359, (715) 923-6806, or 
hjsorensen@wisconsinpublicservice.com, during construction. 

mailto:svacampenhout@wisconsinpublicservice.com
mailto:hjsorensen@wisconsinpublicservice.com
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Project 9670-10-71 
 
This contract comes under the provisions of Wisconsin Administrative Code Chapter 
Trans 220. 
 
There are utility facilities within the construction limits of this project. Additional detailed 
information regarding the location of discontinued, relocated, and/or removed utility 
facilities is available in the work plan provided by each utility company. View these 
documents at the Regional Office during normal working hours. 
 
Work around or remove and dispose of any discontinued utility conduits, cables, and 
pipes encountered during excavation. Any removal and disposal shall be incidental to 
common excavation, unless specified otherwise in this contract as a separate bid item. 
 
When interpreting the term “working days” within the “Utilities” article of these special 
provisions (and only within this article), use the definition provided in Trans 220.03(20) of 
the Wisconsin Administrative Code rather than the definition provided in standard spec 
101.3. 
 
Some of the utility work described below is dependent on prior work being performed by 
the contractor at a specific site. In such situations, provide a good faith notice to both 
the engineer and the affected utility of when the utility is to start work at the site. Unless 
specified otherwise in this article, provide this notice 14 to 16 calendar days in advance 
of when you anticipate the prior work being completed and provide a confirmation 
notice to the engineer and the utility 3 to 5 working days before the site will be ready for 
the utility to begin its work. 
 
CenturyLink has underground communication facilities on the left side of STH 180 
throughout the project limits. 
 
CenturyLink will install a new underground facility on the left side of STH 180, 45 feet off 
the centerline from Station 474+50 – Station 479+75. 
 
CenturyLink will discontinue in place the underground facility on the left side of STH 180 
from Station 474+50 – Station 479+75. 
 
CenturyLink will install a new underground facility on the left side of STH 180, 49 feet off 
the centerline from Station 546+74 – Station 550+35 at a depth of 10 feet below existing 
grade through the cut area for Twin Creek Road. 
 
CenturyLink will install a new pedestal on the left side of STH 180, 49 feet off the 
centerline at Station 546+74. 
 
CenturyLink will remove the existing pedestal on the left side of STH 180 at Station 
548+52. 
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CenturyLink will lower the existing underground facility on the left side of STH 180 from 
Station 546+00 – Station 548+55 to a depth of 6 feet below existing grade. 
 
CenturyLink will install a new underground facility on the left side of STH 180, 47 feet off 
the centerline from Station 546+74 – Station 547+50, continuing on the right side of Twin 
Creek Road, 2 feet inside the right right-of-way line from Station 59+35 – Station 56+50. 
 
CenturyLink will install a new pedestal on the right side of Twin Creek Road, 2 feet inside 
the right right-of-way line at Station 56+50. 
 
CenturyLink will discontinue in place the underground facilities on the left side of STH 
180 from Station 546+74 – Station 550+75. 
 
CenturyLink will discontinue in place the underground facility that crosses Twin Creek 
Road from Station 56+50 – Station 59+50. 
 
CenturyLink has an existing underground fiber facility on the left side of STH 180, 47.5 
feet off the centerline from Station 556+00 – Station 563+00.  No conflict is anticipated. 
 
CenturyLink has an existing underground facility on the left side of STH 180, 48 feet off 
the centerline from Station 561+10 – Station 563+00.  No conflict is anticipated. 
 
CenturyLink will install a new underground facility on the left side of STH 180, 49 feet off 
the centerline from Station 556+00 – 563+00. 
 
CenturyLink will discontinue in place the underground facility on the left side of STH 180, 
27 feet off the centerline from Station 556+00 – Station 563+00. 
 
CenturyLink will relocate their pole on the right side of STH 180 at Station 562+50 
northerly outside the slope intercepts. 
 
CenturyLink has an existing underground fiber facility on the left side of STH 180, 49 feet 
off the centerline from Station 589+50 – Station 592+50.  No conflict is anticipated. 
 
CenturyLink will install a new underground facility on the left side of STH 180, 50 feet off 
the centerline from Station 589+50 – Station 592+50. 
 
CenturyLink will discontinue in place both the underground facilities on the left side of 
STH 180, 24 feet off the centerline from Station 589+50 – Station 592+50. 
 
CenturyLink will lower the existing underground facilities on the left side of STH 180 
from Station 611+85 – Station 611+95 to a depth of 5 feet below existing grade.  These 
facilities will remain under the culvert. 
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CenturyLink will lower the existing underground fiber facility on the left side of STH 180 
from Station 632+50 – edge of asphalt on south side of Winesville Road to a depth of 6 
feet below existing grade. 
 
CenturyLink has an existing underground facility crossing at Station 637+50.  No conflict 
is anticipated. 
 
CenturyLink has an existing underground fiber facility at Stations 659+00 and 668+00 
where riprap is to be installed.  No conflict is anticipated. 
 
CenturyLink will install a new underground facility on the left side of STH 180, 47 feet off 
the centerline from Station 723+26 – Station 726+81 to a depth of 10 feet below existing 
grade. 
 
CenturyLink will install new pedestals on the left side of STH 180, 47 feet off the 
centerline at Station 723+26 and Station 726+81. 
 
CenturyLink has existing underground facilities on the left side of STH 180 at Station 
790+60 near the culvert, 41 feet and 48 feet off the centerline.  No conflicts are 
anticipated. 
 
CenturyLink will install a new underground facility on the right side of Park Place Drive 
starting at the existing pedestal at Station 131+05, 49 feet off the centerline and ending at 
Station 131+28, 30 feet off the centerline where a new pedestal will be placed. 
 
CenturyLink will remove the existing pedestal on the right side of Park Place Drive at 
Station 131+24. 
 
CenturyLink will install a new underground facility crossing STH 180 at Station 841+40, 
starting at the existing pedestal in the southwest quadrant of STH 180 and CTH X, ending 
at the existing pedestal in the southeast quadrant of STH 180 and Park Place Drive.  Depth 
of new facility will be 6 feet below existing grade on the west side of STH 180 through cut 
area and maintain a 3 foot depth below existing grade at ditch bottoms. 
 
CenturyLink will lower the existing underground fiber facility to a depth of 6 feet below 
existing grade starting on the right side of CTH X at Station 129+00, 33 feet off the 
centerline, continuing east to Station 129+53/841+50, continuing north to Station 842+00 
on the left side of STH 180. 
 
CenturyLink will lower the existing underground fiber facility on the left side of STH 180 
from Station 843+50 – Station 844+50 to a depth of 6 feet below existing grade. 
 
CenturyLink will discontinue in place the underground facility crossing STH 180 at 
Station 841+60, starting at the existing pedestal in the southwest quadrant of STH 180 and 
CTH X, ending at the existing pedestal in the southeast quadrant of STH 180 and Park 
Place Drive. 
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CenturyLink will install a new underground facility on the right side of Old Rail Road, 41 
feet off the centerline from Station 138+65 – Station 140+00. 
 
CenturyLink will discontinue in place the underground facility on the right side of Old 
Rail Road, 15 feet off the centerline from Station 138+65 – 140+00. 
 
This work is anticipated to be completed prior to construction. 
 
Coordinate with Patrick Tracy, (715) 856-9138, (715) 927-0970, or 
patrick.tracy@centurylink.com, during construction. 
 
Time Warner Cable has underground communication facilities from the intersection of 
STH 180 and CTH G to 1,650 feet north of the intersection.  No conflicts are anticipated. 
 
Coordinate with Vince Albin, (920) 831-9249, (920) 378-0444, or 
vince.albin@twcable.com, during construction. 
 
Wisconsin Public Service Corporation (WPSC) has overhead and underground electric 
facilities throughout the project limits. 
 
WPSC will install a new pole on the right side of STH 180, 45 feet off the centerline at 
Station 481+83. 
 
WPSC will install a new pole on the right side of STH 180, 45 feet off the centerline at 
Station 482+53. 
 
WPSC will remove the overhead crossing at Station 485+00. 
 
WPSC will install a new pole on the left side of STH 180, 64 feet off the centerline at 
Station 548+73. 
 
WPSC will install a new pole on the right side of Twin Creek Road, 39 feet off the 
centerline at Station 57+47. 
 
WPSC will remove the existing pole on the right side of Twin Creek Road at Station 
58+72. 
 
WPSC will install a new anchor in the work zone to the existing pole on the left side of 
Twin Creek Road at Station 58+72.  Work around new anchor. 
 
Work around existing pole on the right side of STH 180, 45 feet off the centerline at 
Station 561+66. 
 
Work around existing pole on the right side of Shady Lane, 24 feet off the centerline at 
Station 79+00. 

mailto:patrick.tracy@centurylink.com
mailto:vince.albin@twcable.com
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Work around existing pole on the right side of Winesville Road, 27 feet off the centerline 
at Station 83+85. 
 
WPSC will install a new pole on the right side of STH 180, 45 feet off the centerline at 
Station 659+44. 
 
WPSC will relocate the existing pole on the left side of STH 180 at Station 661+35 to 50 
feet off the centerline. 
 
WPSC will relocate the existing pole on the left side of STH 180 at Station 661+72 to 72 
feet off the centerline. 
 
WPSC will remove the existing pole on the right side of Veriha Road, at Station 94+10. 
 
Work around existing pole on the left side of Borderline Road, 19 feet off the centerline at 
Station 107+63. 
 
Work around existing pole on the right side of STH 180, 39 feet off the centerline at 
Station 764+00. 
 
Work around existing pole and anchor on the left side of STH 180, 83 feet off the 
centerline at Station 841+70. 
 
Work around existing pole and anchor on the right side of Park Place Drive, 15 feet off the 
centerline at Station 131+35. 
 
WPSC will remove the existing pole on the right side of STH 180, 41 feet off the 
centerline at Station 917+50. 
 
WPSC will install a new pole on the right side of STH 180, 40 feet off the centerline at 
Station 918+00. 
 
WPSC will install a new pole on the right side of STH 180, 45 feet off the centerline at 
Station 1015+00. 
 
WPSC will lower the existing underground facility on the right side of Old Rail Road, 
24 feet off the centerline at Station 139+00. 
 
WPSC will install a new pole on the left side of STH 180, 49 feet off the centerline at 
Station 1158+00. 
 
WPSC will install a new pole on the left side of STH 180, 45 feet off the centerline at 
Station 1266+60. 
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WPSC will install a new pole on the right side of Four Lakes Road, 43 feet off the 
centerline at Station 148+78. 
 
WPSC will install a new pole on the right side of STH 180, 46 feet off the centerline at 
Station 1269+18. 
 
WPSC will install a new pole on the on the right side of STH 180, 30 feet off the 
centerline at Station 1365+00. 
 
WPSC will install a new pole on the right side of STH 180, 43 feet off the centerline at 
Station 1433+00. 
 
WPSC will install a new pole on the right side of STH 180, 46 feet off the centerline at 
Station 1505+00. 
 
WPSC will install a new pole on the right side of STH 180, 49 feet off the centerline at 
Station 1508+00. 
 
WPSC will install a new pole on the right side of STH 180, 50 feet off the centerline at 
Station 1511+00. 
 
This work is anticipated to be completed prior to construction. 
 
Coordinate with Steve Van Campenhout, (906) 863-4358, (715) 923-0583, or 
SAVanCampenhout@wisconsinpublicservice.com, during construction. 
 
Wisconsin Public Service Corporation has gas facilities on the right side of STH 180 
from Station 449+00 – Station 718+00.  No conflicts are anticipated. 
 
Coordinate with Howard Sorensen, (906) 863-4359, (715) 923-6806, or 
hjsorensen@wisconsinpublicservice.com, during construction. 

7. Railroad Insurance and Coordination. 

A  Description 
Comply with standard spec 107.17 for all work affecting Escanaba and Lake Superior 
Railroad Company property and any existing tracks. 
 
A.1  Railroad Insurance Requirements 
In addition to standard spec 107.26, provide railroad protective liability insurance 
coverage as specified in standard spec 107.17.3. Insurance is filed in the name of Escanaba 
and Lake Superior Railroad Company. 
  
Notify evidence of the required coverage, and duration to Tom Klimek, Vise President at 
6366 South 1st Street, Wells, MI 49894, Telephone (920) 435-8006, Fax (920) 435-6281 
and Email elsklimek@gmail.com. Include the following information on the insurance 
document: 

mailto:SAVanCampenhout@wisconsinpublicservice.com
mailto:hjsorensen@wisconsinpublicservice.com
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 Project: 9670-09-71 
 Route Name: STH 180 Marinette  
 Crossing ID: 389905C 
 Railroad Subdivision: Crivitz to Marinette 
 Railroad Milepost: 266.9 
 
A.2  Work by Railroad 
The railroad will perform the work described in this section, except for work described in 
other special provisions and will be accomplished without cost to the contractor. Remove 
railroad signal track leads from the track as needed to accommodate track work and 
reconnecting them when track work is done. Lower three signal conduits, one crossing 
each highway approach and one crossing the track in the median of the highway. Lowering 
the conduits by the railroad will be done concurrently with the track outage time after the 
approaches and cover is removed. Contractor needs to coordinate the railroad signal work 
with Rob Cook, E&LS Signal Maintainer, at (906) 774-9684 or (906) 630-2013 cell, two 
weeks prior to starting. 
 
A.3  Names and addresses of Railroad Representatives for Consultation and 
Coordination 
Contact Tom Klimek, Director of Marketing, Customer Services Green Bay Operations, 
529 S Jefferson Street, Suite 108, PO Box 85, Green Bay WI 54305, Telephone 
(920) 435-8006, Fax (920) 435-6281 and Email elsklimek@gmail.com for consultation on 
railroad requirements during construction and flagging arrangements.  
 
Amend standard spec 108.4 to include the railroad in the distribution of the initial bar 
chart, and monthly schedule updates. The bar chart shall specifically show work involving 
coordination with the railroad. 
 
A.4  Temporary Grade Crossing 
If a temporary grade crossing is desired, submit a written request to the railroad 
representative named in A.3 several weeks prior to the time needed. Approval is subject to 
the discretion of the railroad. The department has made no arrangements for a temporary 
grade crossing 
 
A.5  Train Operation 
Approximately 8 switching freight train movements operate daily through the construction 
site about 3 days per week. Through freight trains operate at up to 10 mph. 
 
A.6  Rail Security Awareness and Contractor Orientation 

8. Information to Bidders, U.S. Army Corps of Engineers Section 404 
Permit. 

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply 
with the requirements of the permit in addition to requirements of the special provisions. A 

mailto:elsklimek@gmail.com
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copy of the permit is available from the regional office by contacting Paul Zoellner at 
(920) 492-0132. 
107-054 (20080901) 

9. Environmental Protection. 

Broom or brush any mud, dirt or debris deposited on any roads, as a result of construction 
activity at the end of the day and as directed by the engineer. 
 
If stockpiling spoil material, place it on an upland site an adequate distance from the 
waterway, wetland, or any open water created by excavation. Install proper erosion control 
measures to protect stockpile erosion from leaving the stockpile. 

10. Environmental Protection, Dewatering. 

Add the following to standard spec 107.18: 
 
If dewatering is required, treat the water to remove suspended sediments by filtration, 
settlement or other appropriate best management practice prior to discharge. The means 
and methods proposed to be used during construction shall be submitted for approval as 
part of the Erosion Control Implementation Plan for dewatering at each location it is 
required. The submittal shall also include the details of how the intake will be managed to 
not cause an increase in the background level turbidity prior to treatment and any 
additional erosion controls necessary to prevent sediments from reaching the project limits 
or wetlands and waterways. Guidance on dewatering can be found on the Wisconsin 
Department of Natural Resources website located in the Storm Water Construction 
Technical Standards, Dewatering Code #1061, “Dewatering”. This document can be found 
at the WisDNR website: 
        http://dnr.wi.gov/topic/stormwater/standards/const_standards.html 
 
The cost of all work and materials associated with water treatment and/or dewatering is 
incidental to the bid items the work is associated. 
(NER12-1010) 

11. Environmental Protection, By-Pass Pumping. 

A  Description 
Add the following to standard spec 107.18: 
 
If by-pass pumping is required, the means and methods proposed to be used during 
construction shall be submitted for approval as part of the Erosion Control Implementation 
Plan for each location it is required. The submittal shall include how the intake will be 
managed to not cause an increase in the background level turbidity during pumping; 
equipment pumping rate capabilities; discharge energy dissipation; and erosion controls. 
For by-pass pumping that will extend beyond one working day, the submittal should also 
include how the work zone will be managed and protected should the pump fail; be shut 
down due to unacceptable water quality; or storm water flows exceed the pumping rate of 

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
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equipment. After setup of the approved by-pass pumping operation, the contractor shall 
demonstrate that the means and methods will pump the water at an acceptable water 
quality prior to starting work that necessitates the by-pass pumping. The cost of all work 
and materials associated with by-pass pumping is incidental to the bid items the work is 
associated with. Erosion control devices beyond the discharge energy dissipation point will 
be paid for at the contract unit prices for the items that are included in the plan. 
(NER 11-0711) 

12. Environmental Protection, Phragmites. 

A  Description 
Phragmites, an invasive species plant, is known to exist within the project limits and in 
areas that ground disturbance or excavation work is shown in the plans. All soils 
containing plant or root fragments that will be excavated or salvaged as part of the work 
within the contract shall be salvaged and used as topsoil within the immediate area of the 
work or deposited at an engineer approved waste site. All waste sites are subject to review 
and approval by the department and shall be suitable for the waste of material containing 
Phragmites. Waste material shall be placed in upland locations in the general area where 
the plan currently exists. For all equipment that comes into contact with Phragmites 
infested areas, use the following guidelines for inspection and cleaning of equipment prior 
to leaving the project site.  
 
Known Phragmites locations include: 

• Station 113+50 ‘BK’ RT 
• Station 126+50 ‘AH’ LT 
• Station 187+00 RT 
• Station 216+00 RT 

 
Locations to be verified by engineer in the field. 
 
Ensure that all equipment that has been in contact with Phragmites infested areas or 
potentially infested areas has been decontaminated. Use the following inspection and 
removal procedures (guidelines from the Wisconsin Department of Natural Resources) for 
disinfection: 
 

• Prior to leaving the contaminated site, wash machinery and ensure that the 
machinery is free of all soil and other substances that could possible contain exotic 
invasive species; 

• Clean all equipment with hot water of 105°F to 110°F for a period of 30 minutes or 
hot water of 140°F for a period of five minutes. After cleaning, dry all equipment 
in a sunny location for at least three days. 

 
Complete the inspection and removal procedure before equipment is brought to the project 
site and before the equipment leaves the project site. 
(NER12-1003) 



9670-09-71, 9670-10-71  19 of 65 

13. Environmental Protection, Limited Exposed Grade. 

Perform construction operations in a timely and diligent manner, continuing all 
construction operations methodically from the initial grubbing and topsoil stripping 
operation through the subsequent grading, finishing and topsoil placement to minimize the 
period of exposure to erosion. The maximum work area that has been stripped of topsoil 
and that has not had topsoil placed shall be limited to one mile for work under this contract 
or as approved by the engineer. 
 
Immediately place topsoil in graded areas, as designated by the engineer, after grading is 
completed within those areas. Seed, fertilize, and mulch or erosion mat all topsoiled areas 
within five working days after placement of topsoil. 

14. Environmental Protection, Wood Turtle. 

Wood turtles, a state threatened species, are known to inhabit the project area and use box 
culverts within the project limits as crossings. It is reasonable to assume that wood turtles 
may be present at or near the project site during construction. Protect the perimeter of the 
areas to be disturbed through installation of silt fence and silt fence turnarounds per the 
construction detail and as the plans indicate prior to May 1 to discourage turtles from 
entering the work area. If the construction area cannot be protected by May 1, install the 
protection measures prior to construction activities. WisDOT and WDNR staff will 
complete a turtle survey prior to construction. If any nesting wood turtles or wood turtle 
nests are discovered in the construction area, the contractor shall notify the project WDNR 
Liaison and the engineer immediately. Contact info is in the plans. 
(NER11-0127) 

15. Notice to Contractor, Archaeological Site Restrictions. 

The deeded boundaries of an un-catalogued burial site BMT-0002 (Winesville Cemetery) 
extend into the project area from approximately 658+50 to 661+50 LT. WisDOT has 
received permission from the State Historic Preservation Office (SHPO) to work within 
the boundaries of this burial site. 
 
Community Church and Cemetery (BMT-0027) abuts the project area and is located from 
approximately 1042+50 to 1045+50 RT. If the undertaking includes ground disturbing 
activities within beyond the existing base of ditch, a qualified archaeologist will need to 
monitor the construction-related ground disturbing activities. If the undertaking includes 
ground disturbing activities within beyond the existing base of ditch, a qualified 
archaeologist will need to monitor the construction-related ground disturbing activities and 
notice must be given to WisDOT at least 14 days prior for work within this area; contact 
Jim Becker (608) 261-0137 or Lynn Cloud, (608) 266-0099. The WisDOT PM shall take 
measures to ensure the burial sites shall not be used for borrow or waste disposal, or for 
the staging of personnel, equipment and/or supplies. If human bone is discovered during 
construction, work activities will cease immediately and contact will be made to the 
Wisconsin Historical Society at (800) 342-7834 or (608) 264-6507 for compliance with 
Wis. Stat. 157.70 regarding the protection of human burial sites. 



9670-09-71, 9670-10-71  20 of 65 

16. Notice to Contractor, Geodetic Survey Control Stations. 

Preservation and Maintaining Geodetic Survey Control Stations 
6Y90, 6Y91, 6Y21, 6Y23, 6Y92 and WAGNER NW GPS are geodetic survey control 
stations that will be included in the Wisconsin Geodetic Survey Control Network and later 
published in the National Spatial Reference System (NSRS) database by the Federal 
government.  
 
6Y90, 6Y21, 6Y92 and 6Y23 will be bench marks with leveled Orthometric Heights 
(Vertical Control Point) with a replacement cost of approximately $8,000 each after the 
Phase 8E geodetic leveling has been completed (Fall 2015).  
 
6Y91 and WAGNER NW GPS will be classified as a (minimum) local GPS Base Station 
with a GPS-derived Orthometric Height (Horizontal and Vertical Control Point) with a 
replacement cost of approximately of $8,000 (minimum) after the Phase 8E GPS campaign 
has been completed (Fall 2015).  
 
The approximate locations of 6Y90, 6Y91, 6Y21, 6Y23, 6Y92 and WAGNER NW GPS 
are as follows: 
 

6Y90 located near Station 181+15, 45’ RT 
6Y91 located near Station 267+25, 45’ RT 
6Y92 located near Woodview Lane Station 28+49, 22’ LT 
6Y21 located near Station 445+02, 33’ LT 
6Y23 located near Station 562+69, 82’ RT 
WAGNER NW GPS located near Station 1265+18, 36’ LT 

 
WisDOT Central Office Geodetic Surveys Unit staff will install orange (or other) safety 
fence around the white witness posts (surrounding 6Y90, 6Y21 and 6Y23) and orange 
guard posts (surrounding 6Y91 and WAGNER NW GPS) prior to substantial construction 
operations beginning on site (Spring 2016).  
 
Keep construction equipment at least 10 feet away from orange (or other) safety fence 
surrounding 6Y90, 6Y91, 6Y21, 6Y23, 6Y92, and WAGNER NW GPS. 
 
Ensure that 6Y90, 6Y91, 6Y21, 6Y23, 6Y92, and WAGNER NW GPS are not disturbed, 
bumped or moved during the duration of the project. Notify Jacob Rockweiler 
immediately if 6Y90, 6Y91, 6Y21, 6Y23, 6Y92, and WAGNER NW GPS are disturbed, 
bumped or moved during construction operations.  
 
WisDOT Central Office Geodetic Surveys Unit staff will not be required to be present on 
site when construction operations are being conducted in the vicinity of 6Y90, 6Y91, 
6Y21, 6Y23, 6Y92, and WAGNER NW GPS but are available to be on site when notified 
at least 7 calendar days prior. 
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WisDOT Central Office Geodetic Surveys Unit staff will remove the orange (or other) 
safety fence around the white and orange witness posts surrounding 6Y90, 6Y91, 6Y21, 
6Y23, 6Y92, and WAGNER NW GPS after the project has been completed and 6Y90, 
6Y91, 6Y21, 6Y23, 6Y92, and WAGNER NW GPS are no longer in danger of being 
disturbed, bumped or moved by construction activities. 
 
The orange (or other) safety fence may be removed prior to project completion (or as a 
punch list item) by construction staff to perform final landscaping of the project site (if 
necessary). However, landscaping machinery should not be operated within 10 feet of 
6Y90, 6Y91, 6Y21, 6Y23, 6Y92, and WAGNER NW GPS. 
 
Destroying Geodetic Survey Control Stations 
 
There are three existing geodetic survey control stations that will be eliminated from the 
Wisconsin Geodetic Survey Control Network.  
 
The approximate locations of the stations to be destroyed are as follows: 
 

Station 180+77, 39’ LT 
Station 266+00, 41’ RT 
Station 370+73, 43’ RT 

 
WisDOT Central Office Geodetic Surveys Unit staff will remove and salvage the 3.5-inch 
diameter bronze geodetic survey disk from the three monuments prior to the end of CY15.  
 
Removal of concrete bases will be paid under the appropriate contract items. WisDOT 
Central Office Geodetic Surveys Unit staff will not be required to be on site during 
removal of the remnant concrete bases. 
 
Any questions shall be directed to the following contact: 
 
Jacob Rockweiler, P.E., Wisconsin Height Modernization Program Manager with the 
Wisconsin Department of Transportation whose phone number is (608) 516-6362 and 
email is jacob.rockweiler@dot.wi.gov.  
 
For additional information regarding geodetic survey control stations, please refer to 
Construction Materials Manual (CMM) 7-85.2 at the following: 
 http://roadwaystandards.dot.wi.gov/standards/cmm/cm-07-85.pdf 

17. Notice to Contractor, Timber Salvaging to Property Owners. 

Listed property owners are to retain wood from trees abutting their parcel. All timber 
4 inches and larger shall be cut into manageable lengths (approximately 8 foot) and piled 
in a location approved by the engineer. All remaining branches and brush shall be removed 
by the contractor. A list of property owners is available on the HCCI site at: 
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let/2015/20151208.aspx 

mailto:jacob.rockweiler@dot.wi.gov
http://roadwaystandards.dot.wi.gov/standards/cmm/cm-07-85.pdf
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let/2015/20151208.aspx
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18. Survey Monument Coordination. 

Notify the Northeast Regional Survey Coordinator, Cormac McInnis (920) 492-5638, at 
least 30 days prior to the beginning of construction activities. The Regional Survey 
Coordinator will then make the arrangements to have the Public Land Survey Monument 
and Landmark Reference Monuments tied out. 
 
After the majority of construction is complete (prior to restoration), notify the Survey 
Coordinator again that the site is ready for the replacement of the monuments. The Survey 
Coordinator will then make arrangements to have the Public Land Survey Monument and 
Landmark Reference Monuments reset.  
(NER14-0429) 

19. Removing Small Pipe Culverts, Item 203.0100. 

Add the following to standard spec 203.5.2(2): 
 
The removal and disposal of cast in place concrete headwalls, field stone headwalls, 
timber headwalls, and concrete block headwalls shall be incidental to this bid item. 

20. Select Borrow. 

Conform to the requirements of standard spec 208 and as hereinafter provided. 
 
Material 
Furnish and use material that consists of granular material meeting the following 
requirements: Not more than 25 percent of the portion passing the No. 4 sieve shall pass 
the No. 200 sieve. 
208-005 (20031103) 

21. QMP Base Aggregate. 

A  Description 
A.1  General 
(1) This special provision describes contractor quality control (QC) sampling and testing 

for base aggregates, documenting those test results, and documenting related 
production and placement process changes. This special provision also describes 
department quality verification (QV), independent assurance (IA), and dispute 
resolution.  

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do 
not apply this special provision to material classified as reclaimed asphaltic pavement 
placed under the Base Aggregate Dense bid items. 
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(3) Do not apply this special provision to material placed under the Aggregate Detours, 
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or 
Riprap bid items. 

 
(4) Provide and maintain a quality control program, defined as all activities related to and 

documentation of the following: 
1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and 
testing procedures. The contractor may obtain the CMM from the department’s web 
site at: 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx 
A.2  Contractor Testing for Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid item, 

as a plan quantity of 9000 tons or less of material as shown in the schedule of items 
under that bid item. 

 
(2) The requirements under this special provision apply equally to a small quantity for an 

individual bid item except as follows: 
1. The contractor need not submit a full quality control plan but shall provide an 

organizational chart to the engineer including names, telephone numbers, and 
current certifications of all persons involved in the quality control program for 
material under affected bid items. 

2. Divide the aggregate into uniformly sized sublots for testing as follows: 
Plan Quantity Minimum Required Testing 

≤ 1500 tons One test from production, load-out, or 
placement at the contractor’s option[1] 

> 1500 tons and ≤ 6000 tons Two tests of the same type, either from 
production, load-out, or placement at 

the contractor’s option[1] 
> 6000 tons and ≤ 9000 tons Three placement tests[2] [3] 

[1] If using production tests for acceptance, submit test results to the engineer for 
review prior to incorporating the material into the work. Production test results are 
valid for a period of 3 years. 

[2] For 3-inch material, obtain samples at load-out. 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

3. No control charts are required. Submit aggregate load-out and placement test 
results to the engineer within one business day of obtaining the sample. Assure that 
all properties are within the limits specified for each test. 

4. Department verification testing is optional for quantities of 6000 tons or less. 
 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx


9670-09-71, 9670-10-71  24 of 65 

(3) Material represented by a sublot with any property outside the specification limits is 
nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 
B  Materials 
B.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and 
comments on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the 
engineer and post in each of the contractor’s laboratories as changes are adopted. 
Ensure that the plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to the 

appropriate persons. Include a list of recipients, the communication means that will 
be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 
plasticity index of all aggregates requiring QC testing. Obtain this information 
from the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 
6. Locations of the QC laboratory, retained sample storage, and where control charts 

and other documentation is posted. 
7. An outline for resolving a process control problem. Include responsible personnel, 

required documentation, and appropriate communication steps. 
 
B.2  Personnel 
(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 
Required Certification Level: Sampling or Testing Roles: 

Aggregate Technician IPP 
Aggregate Sampling Technician 

Aggregate Assistant Certified Technician (ACT-AGG) 
 

Aggregate Sampling[1] 

Aggregate Technician IPP 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle 
Testing, Aggregate Liquid 
Limit and Plasticity Index 

Testing 
[1] Plant personnel under the direct observation of an aggregate technician certified at 

level one or higher may operate equipment to obtain samples. 
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(2) A certified technician must coordinate and take responsibility for the work an ACT 
performs. Have a certified technician ensure that all sampling and testing is performed 
correctly, analyze test results, and post resulting data. No more than one ACT can 
work under a single certified technician. 

 
B.3  Laboratory 
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 
Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-
labs.aspx  

 
B.4  Quality Control Documentation 
B.4.1  General 
(1) Submit base aggregate placement documentation to the engineer within 10 business 

days after completing base placement. Ensure that the submittal is complete, neatly 
organized, and includes applicable project records and control charts. 

 
B.4.2  Records 
(1) Document all placement observations, inspection records, and control adjustments 

daily in a permanent field record. Also include all test results in the project records. 
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch 
base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a 
method mutually agreeable to the engineer and contractor. 

 
B.4.3  Control Charts 
(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number 
on base placement control charts. Maintain separate control charts for each base 
aggregate size, source or classification, and type. 

 
(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For 

3-inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a 
method mutually agreeable to the engineer and contractor. Update control charts daily 
to include the following: 
1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
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(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests 
in the running average. The contractor may plot process control or informational tests 
on control charts, but do not include these tests, conforming QV tests, or IA tests in the 
running average. 

 
B.5  Contractor Testing 
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each 

base aggregate size, source or classification, and type. 
 
(2) Test gradation once per 3000 tons of material placed. Determine random sample 

locations and provide those sample locations to the engineer. Obtain samples after the 
material has been bladed, mixed, and shaped but before compacting; except collect 
3-inch samples from the stockpile at load-out. Do not sample from material used to 
maintain local traffic or from areas of temporary base that will not have an overlying 
pavement. On days when placing only material used to maintain local traffic or only 
temporary base that will not have an overlying pavement, no placement testing is 
required. 

 
(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the 

split for 7 calendar days in a dry, protected location. If requested for department 
comparison testing, deliver the split to the engineer within one business day. 

 
(4) The engineer may require additional sampling and testing to evaluate suspect material 

or the technician’s sampling and testing procedures. 
 
(5) Test fracture for each gradation test until the fracture running average is above the 

lower warning limit. Subsequently, the contractor may reduce the frequency to one test 
per 10 gradation tests if the fracture running average remains above the warning limit. 

 
(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 
 
B.6  Test Methods 
B.6.1  Gradation 
(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 
 Gradation............................................................................................... AASHTO T 27 
 Material finer than the No. 200 sieve.................................................... AASHTO T 11 
 
(2) For 3-inch base, if 3 consecutive running average points for the percent passing the 

No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. 
Wash at least one sample out of 10. If a single running average for the percent passing 
the No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive 
running average points are again 8.5 percent passing or less. 
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(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 
standard spec 310 for each base aggregate size, source or classification, and type. Set 
control and warning limits based on the standard specification gradation limits as 
follows: 
1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the 

upper and lower control limits. Warning limits for the No. 200 sieve are set 
0.5 percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent 
within the upper and lower control limits. Upper warning limits for the No. 10, 
No. 40, and No. 200 sieves are 1 percent inside the upper control limit. 

 
B.6.2  Fracture 
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 
 
(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There 
are no upper limits. 

 
B.6.3  Liquid Limit and Plasticity 
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
 
(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
 
B.7  Corrective Action 
B.7.1  General 
(1) Consider corrective action when the running average trends toward a warning limit. 

Take corrective action if an individual test exceeds the contract specification limit. 
Document all corrective actions both in the project records and on the appropriate 
control chart. 

 
B.7.2  Placement Corrective Action 
(1) Do not blend additional material on the roadbed to correct gradation problems. 
 
(2) Notify the engineer whenever the running average exceeds a warning limit. When 

two consecutive running averages exceed a warning limit, the engineer and contractor 
will discuss appropriate corrective action. Perform the engineer’s recommended 
corrective action and increase the testing frequency as follows: 
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1. For gradation, increase the QC testing frequency to at least one randomly sampled 
test per 1000 tons placed. 

2. For fracture, increase the QC testing frequency to at least one test per gradation 
test. 

 
(3) If corrective action improves the property in question such that the running average 

after 4 additional tests is within the warning limits, the contractor may return to the 
testing frequency specified in B.5.3. If corrective action does not improve the property 
in question such that the running average after 4 additional individual tests is still in 
the warning band, repeat the steps outlined above starting with engineer notification. 

 
(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

 
(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. The 
engineer and contractor will jointly review data, data reduction, and data analysis; 
evaluate sampling and testing procedures; and perform additional testing as required to 
determine the extent of potentially unacceptable material. The engineer may direct the 
contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 
1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 

percent. 
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more 

than 5.0 percent. 
3. The fracture control limit is exceeded by more than 10.0 percent. 

 
B.8  Department Testing 
B.8.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The 
department will provide the contractor with a listing of names and telephone numbers 
of all QV and IA personnel for the project, and provide test results to the contractor 
within two business days after the department obtains the sample. 

 
B.8.2  Verification Testing 
B.8.2.1  General 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing 
personnel must meet the same certification level requirements specified in B.2 for 
contractor testing personnel for each test result being verified. The department will 
notify the contractor before sampling so the contractor can observe QV sampling. 
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(2) The department will conduct QV tests of each base aggregate size, source or 
classification, and type during placement conforming to the following: 
1. One non-random test on the first day of placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 
(3) The department will sample randomly, at locations independent of the contractor’s QC 

work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before compacting; 
except, for 3-inch aggregates, the department will collect samples from the stockpile at 
load-out. The department will split each sample, test half for QV, and retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the department will take no 
further action. If QV test results are nonconforming, add the QV to the QC test results 
as if it were an additional QC test. 

 
B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may 
include one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in 
resolving identified deficiencies, the engineer may suspend placement until action is 
taken. Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to 
evaluate potential statistically outlying data. 
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(2) Production test results, and results from other process control testing, may be 
considered when resolving a dispute. 

 
(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to this work. If the contractor fails to perform the work required under 
this special provision, the department may reduce the contractor’s pay. The department 
will administer pay reduction under the non-performance of QMP administrative item. 

 
(2) For material represented by a running average exceeding a control limit, the 

department will reduce pay by 10 percent of the contract price for the affected Base 
Aggregate bid items listed in subsection A. The department will administer pay 
reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The department 
will determine the quantity of nonconforming material as specified in B.7.2. 

301-010 (20151210) 

22. Base Aggregate Dense 3/4 –Inch, Item 305.0110. 

The fracture requirements as specified in standard spec 301.2.4.5 for virgin aggregate, 
crushed stone or crushed gravel, is amended as follows: 
 
At least 80 percent, by count, of the number of particles of aggregate retained on the No. 4 
sieve and larger sieves, for dense aggregate base, shall have at least one fractured face.  
 
This specification applies only to the item of Base Aggregate Dense ¾ - Inch. 
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23. Pulverize and Relay. 

Replace standard spec 325.3(2) with the following: 
 
(2) Immediately after pulverizing, relay the material with a paver, grader, or both the paver 

and grader. Use equipment with automatic grade and slope control systems for 
adjusting the slope through superelevated curves, transitions, and tangent sections and 
an averaging device to achieve a smooth profile. If the automatic control systems break 
down, the contractor may use manual controls for the remainder of that day only. 

325-001 (20080902) 

24. QMP Base Aggregate Dense 1 1/4-Inch Compaction, Item 371.1000.S. 

A  Description 
(1) This special provision modifies the compaction and density testing and documentation 

requirements of work done under the Base Aggregate Dense 1 1/4-Inch bid items. 
Conform to standard spec 305 as modified in this special provision and to the contract 
QMP Base Aggregate article. 
 

(2) Provide and maintain a quality management program. A quality management program 
is defined as all activities, including process control, inspection, sampling and testing, 
and necessary adjustments in the process related to construction of dense graded base 
which meets all the requirements of this provision. 

 
(3) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes sampling and testing 
procedures. The contractor may obtain the CMM from the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-
rsrces/rdwy/default.aspx 

(4) This special provision applies to Base Aggregate Dense 1 1/4-Inch material placed on 
the mainline traveled way and adjacent mainline shoulders in accordance to the typical 
finished sections. Unless otherwise specified by the contract, all Base Aggregate Dense 
1 1/4-Inch material placed on side roads, private and public entrances, ramps, tapers, 
turn lanes,  and other locations not described as the mainline traveled way and its 
adjacent mainline shoulders is exempt from the compaction and density requirement 
modifications and testing contained within this special provision. 

 
B  (Vacant) 
 
C  Construction 
C.1  General 
(1) The engineer shall approve the grade prior to placement of the base. Approval of the 

grade shall be in accordance with applicable provisions of the standard specifications.  
 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx
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Add the following to standard spec 305.3.2.2: 
 

(3) Compact the 1 1/4-Inch dense graded base to a minimum of 93.0% of the material 
target density. Ensure that adequate moisture is present during placement and 
compaction operations to prevent segregation and to help achieve compaction. 

 
 The material target density will be identified using one of the following methods:  

 
1. For 1 1/4-Inch dense graded base composed of ≤20% reclaimed asphaltic 

pavement (RAP) or crushed concrete (RCA), as determined by 
classification of material (aggregate or RAP and/or RCA) and percentage 
by weight of each material type retained on the No. 4 Sieve: maximum 
dry density in accordance with AASHTO T-180, Method D, with 
correction for coarse particles as determined by AASHTO T224, and 
modified to require determination of Bulk Specific Gravity (Gm) in 
accordance with AASHTO T 85. Bulk Specific Gravities determined in 
accordance with standard spec 106.3.4.2.2 for aggregate source approval 
may be utilized 
 

2. For 1 1/4-Inch dense graded base composed of >20% RAP or RCA, as 
determined by classification of material (aggregate or RAP and/or RCA) 
and percentage by weight of each material type retained on the No. 4 
Sieve, the contractor may choose from the following options:  

a.    Maximum dry density as determined by AASHTO T-180, Method 
D, with correction for coarse particles as determined by AASHTO 
T224, and modified to require determination of Bulk Specific 
Gravity (Gm) in accordance with AASHTO T 85. 
 

b. Maximum wet density as determined by AASHTO T-180, Method 
D, modified to define Maximum Density as the wet density in 
pounds per cubic foot of soil at optimum moisture content using 
Method D specified compaction, with correction for coarse 
particles as determined by AASHTO T224, and modified to 
require determination of Bulk Specific Gravity (Gm) in accordance 
with AASHTO T 85. 
 

c.    Average of 10 random control strip wet density measurements as 
described in section C.2.5.1. 

 
(4) Base Aggregate Dense 1 1/4-Inch will be accepted for compaction on a target 

density lot basis. 
 

(5) Field density tests on materials using contractor elected target density methods 
C.1(3).2.b or C.1(3).2.c will not be considered for lot acceptance on the basis of 
compaction under the requirements of this provisions until the moisture content of 
the in-place material is less than 2.0 percentage points above the maximum wet 
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density optimum moisture or 2.0 percentage points of the average moisture content 
of the 10 density tests representing a control strip, respectively. 

 
C.2  Quality Management Program 
C.2.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer no later than 

10 business days before placement of material. Do not place any dense graded base 
before the engineer reviews and accepts the plan. Construct the project as the plan 
provides. 

 
(2) Do not change the quality control plan without the engineer’s review and acceptance. 

Update the plan with changes as they become effective. Provide a current copy of the 
plan to the engineer and post in the contractor’s laboratory as changes are adopted. 
Ensure that the plan provides the following elements: 

 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to 

the appropriate persons. Include a list of recipients, the communication process 
that will be used, and action time frames. 

3. A list of source locations, section and quarter descriptions, for all aggregate 
materials requiring QC testing. 

4. Descriptions of stockpiling and hauling methods. 
5. An outline for resolving a process control problem. Include responsible 

personnel, required documentation, and appropriate communication steps. 
6. Location of the QC laboratory, retained sample storage, and other 

documentation. 
7. A summary of the locations and calculated quantities to be tested under this 

provision. 
8. A description of placement methods and operations. Including, but not limited 

to: staging, construction of an initial working platform, lift thicknesses, and 
equipment.   

 
C.2.2 Pre-Placement Meeting 
A minimum of two weeks prior to the start of placement of Base Aggregate Dense 1 
¼-Inch material, hold a pre-placement meeting at a mutually agreed upon time and 
location. Present the Quality Control Plan at the meeting. Attendance at the pre-placement 
meeting is mandatory for the project superintendent, quality control manager, project 
inspection and testing staff, all appropriate contractor personnel involved in the sampling, 
testing, and quality control including subcontractors, and the engineer or designated 
representatives.  
 
C.2.3  Personnel 
(1) Perform the quality control sampling, testing, and documentation required under this 

provision using technicians certified by the Department’s Highway Technician 
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Certification Program (HTCP). Have a HTCP Nuclear Density Technician I, or ACT 
certified technician, perform field density and field moisture content testing. 

 
(2) If an ACT is performing sampling or testing, a certified technician must coordinate and 

take responsibility for the work an ACT performs. Have a certified technician ensure 
that all sampling and testing is performed correctly, analyze test results, and post 
resulting data. No more than one ACT can work under a single certified technician. 

 
C.2.4  Equipment 
(1) Furnish the necessary equipment and supplies for performing quality control testing. 

Ensure that all testing equipment conforms to the equipment specifications applicable 
to the required testing methods. The engineer may inspect the measuring and testing 
devices to confirm both calibration and condition. Calibrate all testing equipment 
according to the CMM and maintain a calibration record at the laboratory. 

 
(2) Furnish nuclear gauges from the department’s approved product list at: 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-
prod/default.aspx 

(3) Ensure that the nuclear gauge manufacturer or an approved calibration service 
calibrates the gauge the same calendar year it is used on the project. Retain a copy of 
the calibration certificate with the gauge. 

 
(4) For all target density methods, conform to ASTM D 6938 and CMM 8.15 for wet 

density testing and gauge monitoring methods.  
 
(5) For the specified target density determined using method C.1(3).1, compute the dry 

densities for the compacted dense graded base, composed of ≤20% RAP or RCA, 
according to ASTM D 6938. 

 
(6) For contractor elected target density method C.1(3).2.a compute dry densities of dense 

graded base composed of >20% RAP or RCA using a moisture correction factor and 
the nuclear wet density value. Determine the moisture correction value, for each 
Proctor produced under the requirements of C.2.5, using the moisture bias as shown in 
CMM 8.15.12.1 and 8.15.12.2, except the one-point Proctor tests of the 5 random tests 
is not required. Conduct a moisture bias test for every 9000 tons of Base Aggregate 
Dense 1 ¼ -Inch placed. Determine natural moistures in the laboratory.  

  
(7) Perform nuclear gauge measurements using gamma radiation in the backscatter or 

direct transmission position on the same date of placement of the Base Aggregate 
Dense 1 ¼-Inch material. Backscatter may be used only if the material being tested 
cannot reliably maintain an undistorted direct transmission test hole. Direct 
transmission tests must be performed at the greatest possible probe depth of 2 inches, 4 
inches, or 6 inches, but not to exceed the depth of the compacted layer being tested.  
Perform each test for 4 minutes of nuclear gauge count time. 

 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
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C.2.5 Contractor Testing 
(1) Perform compaction testing on the mainline dense graded base material, as defined by 

A.(4). Perform the quality control sampling, testing, and documentation required under 
this provision using HTCP certified technicians as required in C.2.3. Conform to CMM 
8.15 for testing and gauge monitoring methods. 

 
(2) Select test sites randomly using ASTM Method D3665. Do not test less than 1 ½ feet 

from the unsupported edge of the dense graded base layer. Test sites must be located 
within the mainline traveled way or the traveled way’s adjacent mainline shoulder.  

 
C.2.5.1 Contractor Required Quality Control (QC) Testing 
(1) Conduct testing at a minimum frequency of one test per lot. A lot will consist of each 

1500 tons for each layer with a minimum lift thickness of 2” of Base Aggregate Dense 
1 1/4-Inch material placed, regardless of the location of placement. Each lot of in-place 
mainline, as defined by A.(4), Base Aggregate Dense 1 1/4- Inch material compacted 
will be accepted when the lot field density meets the required minimum 93.0% of 
target density. Lots that don’t achieve 93.0% of target density must be addressed and 
approved in accordance with C.2.7.  

 
(2) Notify the engineer, if a lot field density test falls below the required minimum value. 

Document and perform corrective actions in accordance with C.2.7. Deliver 
documentation of all compaction testing results to the engineer at the time of testing. 

 
C.2.5.1.1 Target Density Determination 
C.2.5.1.1.1 Density Control Strip Method  
 (1) For contractor elected target density method C.1(3).2.c, construct a control strip for 

each layer of placement to identify the target wet density for the base aggregate dense 
material. The control strip construction and density testing will occur under the direct 
observation and/or assistance of the department QV personnel. 

 
(2) Unless the engineer approves otherwise, construct control strips to a minimum 

dimension of 300 feet long and one full lane width.  
 
(3) Completed control strips may remain in-place to be incorporated into the final roadway 

cross-section. 
 
(4) Construct additional control strips, at a minimum, when: 
 

1. The four point moving average gradation on any one sieve differs from the 
original gradation test result for that sieve by more than 10 percentage points. 
The original gradation test is defined as the gradation of the material used to 
construct the control strip. A previously determined Proctor value will remain 
valid for any material with gradation for all sieves within 10.0 percentage 
points of that Proctor’s original gradation test. 
 

2. The source of base aggregate changes. 
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3. The four point moving average percentage of blended recycled materials, from 

classification of material retained on the No. 4 sieve in the original gradation 
test, differs by more than 10 percentage points. The original gradation test is 
defined as the gradation of the material used to construct the control strip. A 
previously determined Proctor value will remain valid for any material with 
gradation for all sieves within 10.0 percentage points of that Proctor’s original 
gradation test. 

4. The layer thickness changes more than 2.0 inches. 
 
5. The percent target density exceeds 103.0% on two consecutive density 

measurements. 
 
(5) Construct control strips using equipments and methods representative of the operations 

to be used to place and compact the remaining 1 1/4–Inch Base Aggregate Dense 
material. Wet the base, as mutually agreed upon by the contractor and engineer, to 
obtain and/or maintain adequate moisture content to ensure proper compaction. 
Discontinue water placement if the base begins to exhibit signs of saturation or 
instability.  

 
(6) After compacting the control strip with a minimum of 2 passes, mark and take density 

measurements at 3 random locations, at least 1 ½ feet from the edge of the base. 
Subsequent density measurements will be taken at the same 3 locations.  

 
(7) After each subsequent pass of compaction equipment over the entirety of the control 

strip, take density measurements at the 3 marked locations. Continue compacting and 
testing until the increase in density measurements is less than 2.0 lb/ft3, or the density 
measurements begin to decrease.    

 
(8) Upon completion of control strip compaction, take 10 randomly located density 

measurements within the limits of the control strip, at least 1 ½ feet from the edge of 
the base. The final measurements recorded at the 3 locations under article 
C.2.4.1.1.1(6) may be included as 3 of the 10 measurements. Average the 
ten measurements to obtain the control strip target density and target moisture for use 
in contractor elected method C.1(3).2.c. 

 
C.2.5.1.1.2 Maximum Wet and/or Dry Density Methods 
 
(1) For contractor elected target density methods C.1(3).2.a, C.1(3).2.b, and contractually 

specified target density method C.1(3).1; perform one gradation and 5-point Proctor 
test before placement of 1 1/4-Inch dense graded base. Perform additional gradations 
every 3000 tons. If sampling requirements are identical, samples/testing performed for 
the QMP Base Aggregate specification may be used to fulfill the gradation testing 
requirements of this specification.  
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(2)  Perform additional 5-point Proctor tests, at a minimum, when: 
 

1. The four point moving average gradation on any one sieve differs from the 
original gradation test result for that sieve, by more than 10 percentage points. 
The original gradation test is defined as the gradation of the material used to 
create a 5-point Proctor. Each 5-point Proctor test will remain valid for any 
material with gradation for all sieves within 10.0 percentage points of that 
Proctor’s original gradation test.  
 

2. The source of base aggregate changes. 
 

3. The four point moving average percentage of blended recycled materials ; from 
classification of material retained on the No. 4 sieve; in the original gradation 
test, differs by more than 10 percentage points. The original gradation test is 
defined as the gradation of the material used to construct the control strip. A 
previously determined Proctor value will remain valid for any material with 
gradation for all sieves within 10.0 percentage points of that Proctor’s original 
gradation test 
 

4. Percent target density exceeds 103.0% on two consecutive density tests. 
 
(3)  Provide Proctor test results to the engineer within 48 hours of sampling. Provide 

gradation test results to the engineer within 24 hours of sampling. 
 
(4) Split each contractor QC Proctor sample and identify it according to CMM 8.30. 

Deliver the split to the engineer within one business day for department QV Proctor 
testing. 

 
(5) Split each non-Proctor contractor QC sample and identify it according to CMM 8.30. 

Retain the split for 7 calendar days in a dry, protected location. If requested for 
department comparison testing, deliver the split to the engineer within one business 
day.  

 
C.2.5.2 Optional Contractor Assurance (CA) Testing 
(1) CA Testing is optional and is conducted to further validate QC testing. The contractor 

may submit recorded CA data to provide additional information for the following: 
1. Process control decisions 
2. Troubleshooting possible sampling, splitting, or equipment problems. 

 
C.2.6  Department Testing 
C.2.6.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The 
department will provide the contractor with a listing of names and telephone numbers 
of all QV and IA personnel for the project, and provide test results to the contractor 
within two business days after the department obtains the sample. 



9670-09-71, 9670-10-71  38 of 65 

 
C.2.6.2  Quality Verification (QV) Testing 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing 
personnel must meet the same certification level requirements specified in C.2.3 for 
contractor testing personnel for each test result being verified. The department will 
notify the contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests at the minimum frequency of 30% of the 

required gradation, density and Proctor contractor tests. 
 
(3) The department will utilize contractor’s QC Proctor results for determination of the 

material target density. The department will verify QC Proctor values by testing QC 
Proctor split sample. The department will use QC Proctor value as a target density if 
the QC and QV Proctor test results meet the tolerance requirements specified in section 
2.6.2.(7).  

 
(4) The department will locate gradation and nuclear density test samples, at locations 

independent of the contractor’s QC work, collecting one sample at each QV location. 
The department will split each QV sample, test half for QV, and retain the remaining 
half for 7 calendar days. 

 
(5) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(6) The department will utilize control strip target density testing results in lieu of QV 

Proctor sampling and testing when the contractor elected C.1 (3).2.c target density 
method is used. 

 
(7) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to this special provision, the department will take no 
further action. If QV test results are nonconforming, take corrective actions in 
accordance with C.2.7 until the requirements of this special provision are met. 
Differing QC and QV nuclear density values of more than 2.0 pcf will be investigated 
and resolved. Differing QC and QV Proctor values of more than 3.0 pcf will be 
investigated and resolved. 

 
C.2.6.3 Independent Assurance (IA) 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing, including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may 
include one or more of the following: 
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1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in 
resolving identified deficiencies, the engineer may suspend placement until action is 
taken. Resolve disputes as specified in C.2.6.4. 

 
C.2.6.4 Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor shall review the data, examine data reduction and analysis methods, 
evaluate sampling and testing methods/procedures, and perform additional testing. Use 
ASTM E 178 to evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be 

considered when resolving a dispute. 
 
(3) If project personnel cannot resolve a dispute, and the dispute affects payment or could 

result in incorporating non-conforming product or work, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C.2.7 Corrective Action 
(1) Lots not achieving 93.0% of target density may be addressed and accepted for 

compaction in accordance with the requirements of this section. Unless otherwise 
stated, the actions taken to address an unacceptable lot must be applied to the entire lot. 
 
Passing CA test results in accordance with section C.2.5.2 will reduce the limits of lot 
investigations and/or corrective actions.  
 

(2) At no additional cost to the department, investigate the moisture content of material in 
an unacceptable lot. Moisture content testing/samples collected under the QC and/or 
QV testing articles of this specification may be used to complete this investigation. 
Obtain moisture content readings in accordance with ASTM D 6938. For material 
composed of >20% RAP or RCA, correct the moisture content with the moisture 
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correction value using the moisture bias, as shown in CMM 8.15.12.1 and 8.15.12.2, 
except the one-point Proctor tests of the 5 random tests is not required.  
 

(3) Lots with moisture contents within 2.0 percentage points  of optimum moisture for 
target density methods C.1(3).1, C.1(3).2.a, or C.1(3).2.b, or within 2.0 percentage 
points of the target moisture content for target density method C.1(3).2.c, and 
exhibiting no signs of deflection when subjected to loading by the heaviest roller used 
in the placement and compaction operations, shall be, at no additional cost to the 
department, compacted a minimum of one more pass using equipment and methods 
representative of the operations used to place and compact the Base Aggregate Dense 1 
1/4–Inch, and density tested at the same location (station and offset) as the failing QC 
and/or QV density tests. If the change in density exceeds 2.0 lb/ft3 continue subsequent 
compactive efforts and density testing on that lot, at no additional cost to the 
department. If the change in density is less than or equal to 2.0 lb/ft3, the lot is accepted 
as satisfying the compaction requirements of this provision.  
 

(4) Lots with moisture contents within 2.0 percentage points of optimum moisture for 
target density methods C.1 (3).1, C.1 (3).2.a, or C.1 (3).2.b, or within 2.0 percentage 
points of the target moisture content for target density method C.1 (3).2.c, and 
exhibiting signs of deflection when subjected to loading by the heaviest roller used in 
the placement and compaction operations, will be reviewed by the engineer. The 
engineer may request subgrade improvement methods, such as excavation below 
subgrade (EBS), installation of geotextile fabrics, installation of breaker run material 
or others to be completed and paid for as specified in standard spec 301.5, or may 
request, at no additional cost to the department, an additional pass of compactive effort 
using equipment and methods representative of the operations used to place and 
compact the base aggregate dense and density test. 
 

1. If, after an additional pass, the change in density at the same location (station 
and offset) as the failing QC and/or QV density tests exceeds 2.0 lb/ft3 in a lot 
continue subsequent compactive efforts and density testing on that lot, at no 
additional cost to the department. If the change in density at the same location 
(station and offset) as the failing QC and/or QV density tests is less than or 
equal to 2.0 lb/ft3, and subgrade improvement methods are not requested by the 
engineer, the lot is accepted as satisfying the compaction requirements of this 
provision.  

2. If subgrade improvement methods are requested by the engineer, upon 
completion, including compaction of the restored base material, conduct a 
density test within the improved subgrade limits. This density test result will 
replace the prior field density value. If the lot field density equals or exceeds 
93.0% of target density the lot is accepted as satisfying the compaction 
requirements of this provision. If the lot field density fails to achieve 93.0% of 
target density, at no additional cost to the department, compact the lot a 
minimum of one more pass using equipment and methods representative of the 
operations used to place and compact the base aggregate dense; and density test 
at the same location (station and offset) as the failing QC and/or QV density 
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tests. If the change in density exceeds 2.0 lb/ft3 continue subsequent 
compactive efforts and density testing on that lot, at no additional cost to the 
department. If the change in density is less than or equal to 2.0 lb/ft3, the lot is 
accepted as satisfying the compaction requirements of this provision.  

 
(5) Unacceptable lots, with moisture contents in excess of 2.0 percentage points above or 

below optimum moisture for target density methods C.1(3).1, C.1(3).2.a, or C.1(3).2.b 
; or in excess of 2.0 percentage points above or below the target moisture content for 
target density method C.1(3).2.c; shall receive contractor performed and documented 
corrective action; including additional density testing; at no additional cost to the 
department.  
 

(6) Density tests completed subsequent to any corrective action will replace previous field 
density test results for that lot. Continue corrective actions until 93.0% of target 
density is achieved or an alternate compaction acceptance criteria is met in accordance 
with this section.  

 
(7) Field moisture contents of materials tested using contractor elected target density 

methods C.1(3).2.b or C.1(3).2.c cannot exceed 2.0 percentage points of the optimum 
moisture content or 2.0 percentage points of the target moisture content, respectively. 
Density tests on materials using contractor elected target density methods C.1(3).2.b or 
C.1(3).2.c will not be considered for lot compaction acceptance until the moisture 
content of the corresponding density test of the in-place material is less than 
2.0 percentage points above of the optimum moisture content or 2.0 percentage points 
of the target moisture content, respectively. 

 
D  Measurement 
(1) The department will measure QMP Base Aggregate Dense 1 1/4-Inch Compaction by 

the ton, acceptably completed. The measured tons of QMP Base Aggregate Dense 
1 ¼-Inch Compaction equals the tons of Base Aggregate Dense 1 1/4-Inch acceptably 
completed, regardless of placement location and density testing eligibility. 

 
E  Payment 
(1) The department will pay for the measured quantities at the contract unit price under the 

following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
371.1000.S QMP Base Aggregate Dense 1 1/4-Inch 

Compaction  
TON 

 
(2) Payment is full compensation for performing compaction testing; for sampling and 

laboratory testing; and for developing, completing, and documenting the compaction 
quality management program. The department will pay separately for providing the 
aggregate under the Base Aggregate Dense 1 1/4-Inch bid item. 

 
370-010 (20151210) 
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25. QMP Pulverize and Relay Compaction, Item 374.1020.S. 

A  Description 
(1) This is special provision modifies the compaction and density testing documentation 

requirements of work done under the Mill and Relay Pavement and Pulverize and 
Relay bid items. Conform to standard spec 325 and 330 as modified in this special 
provision. 

 
(2) Provide and maintain a quality management program. A quality management 

program is defined as all activities, including process control, inspection, sampling 
and testing, and necessary adjustments in the process related to construction of a 
milled and re-laid and pulverized and re-laid base which meets all the requirements 
of this provision. 

 
(3) Chapter 8 of the department’s Construction and Materials Manual (CMM) provides 

additional detailed guidance for QMP work and describes sampling and testing 
procedures. The contractor may obtain the CMM from the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx 
 
(4) This special provision applies to Mill and Relay and Pulverize and Relay material 

placed on both the mainline traveled way and its adjacent mainline shoulders in 
accordance to the typical finished sections. Unless otherwise specified by the 
contract, all Mill and Relay and Pulverize and Relay material placed on side roads, 
private and public entrances, ramps, tapers, turn lanes,  and other locations not 
described as the mainline traveled way and its adjacent mainline shoulders is exempt 
from the compaction and density requirement modifications and testing contained 
within this special provision. 

 
B  (Vacant) 
 
C  Construction 
C.1  General 
Replace paragraph (4) of standard spec 325.3 and standard spec 330.3 with the following: 
 
(4) Re-laid material will be accepted for compaction on a target density lot basis. 

Compact the re-laid material to a minimum of 93.0% of the material target density. 
Ensure that adequate moisture is present during placement and compaction 
operations to prevent segregation and to help achieve compaction. 

 
The material target density will be identified using the average of 10 random control 
strip wet density measurements as described in section C.2.5.1. 
 
Field density tests will not be considered for lot acceptance on the basis of 
compaction under the requirements of this provision until the moisture content of the 
in-place material is within -2.0 or +4.0 percentage points of the average moisture 
content of the 10 density tests representing a control strip. 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx
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C.2  Quality Management Program 
C.2.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer no later than 

10 business days before placement of material. Do not construct any re-laid base 
before the engineer reviews and accepts the plan. Construct the project as the plan 
provides. 

 
(2) Do not change the quality control plan without the engineer’s review and acceptance. 

Update the plan with changes as they become effective. Provide a current copy of the 
plan to the engineer and post in the contractor’s laboratory as changes are adopted. 
Ensure that the plan provides the following elements: 

 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to the 

appropriate persons. Include a list of recipients, the communication process that 
will be used, and action time frames. 

3. An outline for resolving a process control problem. Include responsible personnel, 
required documentation, and appropriate communication steps. 

4. Location of the QC laboratory, retained sample storage, and other documentation. 
5. A summary of the locations and calculated quantities to be tested under this 

provision. 
6. A description of placement methods and operations. Including, but not limited to: 

staging, construction of an initial working platform, lift thicknesses, and 
equipment.   

 
C.2.2 Pre-Placement Meeting 
A minimum of two weeks prior to the start of placement of material, hold a pre-placement 
meeting at a mutually agreed upon time and location. Present the Quality Control Plan at 
the meeting. Attendance at the pre-placement meeting is mandatory for the project 
superintendent, quality control manager, project inspection and testing staff, all 
appropriate contractor personnel involved in the sampling, testing, and quality control 
including subcontractors, and the engineer or designated representatives.  
 
C.2.3 Personnel 
(1) Perform the quality control sampling, testing, and documentation required under this 

provision using technicians certified by the Department’s Highway Technician 
Certification Program (HTCP). Have a HTCP Nuclear Density Technician I, or ACT 
certified technician, perform field density and field moisture content testing. 

 
(2) If an ACT is performing sampling or testing, a certified technician must coordinate and 

take responsibility for the work an ACT performs. Have a certified technician ensure 
that all sampling and testing is performed correctly, analyze test results, and post 
resulting data. No more than one ACT can work under a single certified technician. 
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C.2.4  Equipment 
(1) Furnish the necessary equipment and supplies for performing quality control testing. 

Ensure that all testing equipment conforms to the equipment specifications applicable 
to the required testing methods. The engineer may inspect the measuring and testing 
devices to confirm both calibration and condition. Calibrate all testing equipment 
according to the CMM and maintain a calibration record at the laboratory. 

 
(2) Furnish nuclear gauges from the department’s approved product list at: 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-
prod/default.aspx 

 
(3) Ensure that the nuclear gauge manufacturer or an approved calibration service 

calibrates the gauge the same calendar year it is used on the project. Retain a copy of 
the calibration certificate with the gauge. 

 
(4) Conform to ASTM D 6938 and CMM 8.15 for density testing and gauge monitoring 

methods. Determine the moisture correction value as shown in CMM 8.15, except the 
one-point Proctor tests of the 5 random tests is not required. Determine natural 
moistures in the laboratory. 

 
(6) Perform nuclear gauge measurements using gamma radiation in the backscatter or 

direct transmission position. Backscatter may be used only if the material being tested 
cannot reliably maintain an undistorted direct transmission test hole. Direct 
transmission tests must be performed at the greatest possible probe depth of 2 inches, 4 
inches, or 6 inches; not to exceed the depth of the compacted layer being tested.  
Perform each test for 4 minutes of nuclear gauge count time. 

 
C.2.5  Contractor Testing 
(1) Perform compaction testing on the mainline re-laid material, as defined in section A 

paragraph (4). Perform the quality control sampling, testing, and documentation 
required under this provision using HTCP certified technicians as required in C.2.3.  

 
(2) Select test sites randomly using ASTM Method D3665. Do not test less than 1 ½ feet 

from the unsupported edge of the base layer.  
 
C.2.5.1 Contractor Required Quality Control (QC) Testing 
(1) Conduct testing at a minimum frequency of one test per lot. A lot will consist of each 

3000 SY, for each layer with a minimum lift thickness of 2”, of Milled and Pulverized 
material re-laid, regardless of location. Each lot of in-place mainline re-laid material 
will be accepted for compaction when the lot field density meets the required 
minimum 93.0% of target density. Lots that don’t achieve 93.0% of target density must 
be addressed and approved in accordance with C.2.7.  

 
(2) Notify the engineer, if a lot field density test falls below the required minimum value. 

Document and perform corrective action in accordance with C.2.7. Deliver 
documentation of all compaction testing results to the engineer at the time of testing. 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
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C.2.5.1.1 Target Density Determination 
(1) Construct a control strip to identify the target wet density for the re-laid material. The 

control strip construction and density testing will occur under the direct observation 
and/or assistance of the department QV personnel. 

 
(2) Unless the Engineer approves otherwise, construct control strips to a minimum 

dimension of 300 feet long and one full lane width.  
 
(3) Completed control strips may remain in-place to be incorporated into the final roadway 

cross-section. 
 
(4) Construct additional control strips, at a minimum, when: 
 

1. The final layer thickness changes in excess of 2.0 inches. 
 

2. The percent of target density is less than 90% or exceeds 105.0%; and is 
outside the range of the 10 random measurements defining the control strip; on 
three consecutive density measurements. 

 
(9) Construct control strips using equipments and methods representative of the operations 

to be used to relay and compact the Milled and/or Pulverized material. Wet the base, as 
mutually agreed upon by the contractor and engineer, to obtain and/or maintain 
adequate moisture content to ensure proper compaction. Discontinue water placement 
if the base begins to exhibit signs of saturation or instability.  

 
(10) After compacting the control strip with a minimum of 2 passes, mark and take density 

measurements at 3 random locations, at least 1 ½ feet from the edge of the base. 
Subsequent density measurements will be taken at the same 3 locations.  

 
(11) After each subsequent pass of compaction equipment over the entirety of the control 

strip, take density measurements at the 3 marked locations. Continue compacting and 
testing until the increase in density measurements is less than 2.0 lb/ft3, or the density 
measurements begin to decrease.    

 
(12) Upon completion of control strip compaction, take 10 randomly located density 

measurements within the limits of the control strip, at least 1 ½ feet from the edge of 
the base. The final measurements recorded at the 3 locations under article paragraph 
(6) of this section may be included as 3 of the 10 measurements. Average the 
10 measurements to obtain the control strip target density and target moisture. 

 
C.2.5.2 Optional Contractor Assurance (CA) Testing 
(1) CA Testing is optional and is conducted to further validate QC testing. The contractor 

may submit recorded CA data to provide additional information for the following: 
3. Process control decisions 
4. Troubleshooting possible sampling, splitting, or equipment problems. 
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C.2.6 Department Testing 
C.2.6.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The 
department will provide the contractor with a listing of names and telephone numbers 
of all QV and IA personnel for the project, and provide test results to the contractor. 

 
C.2.6.2 Quality Verification (QV) Testing 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing 
personnel must meet the same certification level requirements specified in C.2.3 for 
contractor testing personnel for each test result being verified. The department will 
notify the contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests at the minimum frequency of 30% of the 

contractor required density tests. 
 
(3) The department will locate nuclear density test locations independent of the  

contractor’s QC work, collecting one test at each QV location.  
 
(4) The department will conduct QV tests with separate equipment from the contractor’s 

QC tests. The department will use the same methods specified for QC testing. 
 
(5) The department will utilize contractor control strip target density testing results for 

determination of the material target density. 
 
(6) The department will assess QV test results by comparing to the appropriate 

specification limits. If QV test results conform to this special provision, the 
department will take no further action. If QV test results are nonconforming, take 
corrective actions in accordance with C.2.7 until the requirements of this special 
provision are met. Differing QC and QV nuclear density values of more than 2.0 pcf 
will be investigated and resolved. 

 
C.2.6.3  Independent Assurance (IA) 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing, including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may 
include one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Requesting that testing personnel perform additional sampling and testing. 
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(2) If the department identifies a deficiency, and after further investigation confirms it, 
correct that deficiency. If the contractor does not correct or fails to cooperate in 
resolving identified deficiencies, the engineer may suspend placement until action is 
taken. Resolve disputes as specified in C.2.6.4. 

 
C.2.6.4  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does 
occur, seek a solution mutually agreeable to the project personnel. The department 
and contractor shall review the data, examine data reduction and analysis methods, 
evaluate sampling and testing methods/procedures, and perform additional testing. 
Use ASTM E 178 to evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be 

considered when resolving a dispute. 
 
(3) If project personnel cannot resolve a dispute, and the dispute affects payment or could 

result in incorporating non-conforming product or work, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C.2.7 Corrective Action 
(1) Lots not achieving 93.0% of target density may be addressed and accepted for 

compaction in accordance with the requirements of this section. Unless otherwise 
stated, the actions taken to address an unacceptable lot must be applied to the entire lot. 

 
Passing CA test results in accordance with section C.2.5.2, will reduce the limits of lot 
investigations and/or corrective actions.  

 
(2) At no additional cost to the department, investigate the moisture content of material in 

an unacceptable lot. Moisture content testing/samples collected under the QC and/or 
QV testing articles of this specification may be used to complete this investigation. 
Obtain moisture content readings in accordance with ASTM D 6938. Correct the 
moisture content with the moisture correction value using the moisture bias, as shown 
in CMM 8.15, except the one-point Proctor tests of the 5 random tests is not required.  

 
(3) Lots with moisture contents within -2.0 or +4.0 percentage points of the target 

moisture content for the control strip, and exhibiting no signs of deflection when 
subjected to loading by the heaviest roller used in the placement and compaction 
operations, shall be, at no additional cost to the department, compacted a minimum of 
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one more pass using equipment and methods representative of the operations used to 
mill or pulverize and relay the material; and density tested at the same location (station 
and offset) as the failing QC and/or QV density tests. If the change in density exceeds 
2.0 lb/ft3 continue subsequent compactive efforts and density testing on that lot, at no 
additional cost to the department. If the change in density is less than or equal to 2.0 
lb/ft3, the lot is accepted as satisfying the compaction requirements of this provision.  

 
(4) Lots with moisture contents within -2.0 or +4.0 percentage points of the target 

moisture content for the control strip, and exhibiting signs of deflection when 
subjected to loading by the heaviest roller used in the placement and compaction 
operations, will be reviewed by the engineer. The engineer may request subgrade 
improvement methods, such as excavation below subgrade (EBS), installation of 
geotextile fabrics, installation of breaker run material or others to be completed and 
paid for as specified in standard spec 301.5; or may request, at no additional cost to the 
department, an additional pass of compactive effort using equipment and methods 
representative of the operations used to mill or pulverize, relay, and compact the base 
and density test. 

 
1. If, after an additional pass, the change in density at the same location (station and 

offset) as the failing QC and/or QV density tests exceeds 2.0 lb/ft3 in a lot continue 
subsequent compactive efforts and density testing on that lot, at no additional cost 
to the department. If the change in density at the same location (station and offset) 
as the failing QC and/or QV density tests is less than or equal to 2.0 lb/ft3, and 
subgrade improvement methods are not requested by the engineer, the lot is 
accepted as satisfying the compaction requirements of this provision.  

2. If subgrade improvement methods are requested by the engineer, upon completion, 
including compaction of the restored base material, conduct a density test within 
the improved subgrade limits. This density test result will replace the prior field 
density value. If the lot field density equals or exceeds 93.0% of target density the 
lot is accepted as satisfying the compaction requirements of this provision. If the 
lot field density fails to achieve 93.0% of target density, at no additional cost to the 
department, compact the lot a minimum of one more pass using equipment and 
methods representative of the operations used to mill or pulverize, relay, and 
compact the base; and density test at the same location (station and offset) as the 
failing QC and/or QV density tests. If the change in density exceeds 2.0 lb/ft3 
continue subsequent compactive efforts and density testing on that lot, at no 
additional cost to the department. If the change in density is less than or equal to 
2.0 lb/ft3, the lot is accepted as satisfying the compaction requirements of this 
provision.  

 
(5) Lots with moisture contents not within -2.0 or +4.0 percentage points of the target 

moisture content for the control strip shall receive contractor performed and 
documented corrective action, including additional density testing, at no additional cost 
to the department.  
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(6) Density tests completed subsequent to any corrective action will replace previous field 
density test results for that lot. Continue corrective actions until 93.0% of target 
density is achieved or an alternate compaction acceptance criteria is met in accordance 
with this section.  

 
D  Measurement 
(1) The department will measure QMP Mill and Relay Compaction and QMP Pulverize 

and Relay Compaction by the square yard, acceptably completed.  
 
(2) The measured square yard of QMP Mill and Relay Compaction and QMP Pulverize 

and Relay Compaction equals the square yard of Mill and Relay and/or Pulverize and 
Relay acceptably completed; regardless of material location, density testing eligibility, 
or number of lifts with which it is completed. 

 
E  Payment 
(1) The department will pay for the measured quantities at the contract unit price under the 

following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
374.1020.S QMP Pulverize and Relay Compaction  SY 

 
(3) Payment is full compensation for performing compaction testing; for sampling and 

laboratory testing; and for developing, completing, and documenting the compaction 
quality management program. The department will pay separately for Milling and 
Relaying or Pulverizing and Relaying material under the appropriate bid item. 

 
370-020 (20151210) 

26. Reheating HMA Pavement Longitudinal Joints, Item 460.4110.S. 

A  Description 
This special provision describes reheating the abutting edge of the previously compacted 
layer in the adjacent lane while paving mainline asphalt pavements. 
 
B  (Vacant) 
 
C  Construction 
C.1  Equipment 
Provide a self-contained heating unit that heats by convection only. Do not use forced air 
to enhance the flame. Provide a fireproof barrier between the flame and the heater’s fuel 
source. The heater must produce a uniform distribution of heat within the heat box. 
Provide automatic controls to regulate the heater output and shutoff the heater when the 
paver stops or the heater control system loses power. 
 
Mount the heater on the paver inside the paver’s automatic leveling device. 
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C.2  Reheating Joints 
Evenly reheat at least an 8 inch (200 mm) wide strip of the previously compacted layer in 
the adjacent lane as follows: 
 
Reheat the joint to within 60 degrees F (15 degrees C) of the mix temperature at the paver 

auger. Measure joint temperature immediately behind the heater. 
 
The engineer may allow the required joint reheat temperatures to be cooler than specified 
to adjust for weather, wind, and other field conditions. Coordinate the heater output and 
paver speed to achieve the required joint reheat temperature without visible smoke 
emission. 
 
D  Measurement 
The department will measure Reheating HMA Pavement Longitudinal Joints by the linear 
foot, acceptably completed, as measured along each joint for each layer of asphalt placed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
460.4110.S Reheating HMA Pavement Longitudinal Joints LF 
 
Payment is full compensation for furnishing all the work required under this bid item.  
460-015 (20140630) 

27. QMP HMA Pavement Nuclear Density. 

A  Description 
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following: 
 
(1) This special provision describes density testing of in-place HMA pavement with the 

use of nuclear density gauges. Conform to standard spec 460 as modified in this 
special provision. 

 

(2) Provide and maintain a quality control program defined as all activities and 
documentation of the following: 
1. Selection of test sites. 
2. Testing. 
3. Necessary adjustments in the process. 
4. Process control inspection. 

 
(3) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required procedures. Obtain 
the CMM from the department’s web site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
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(4) The department’s Materials Reporting System (MRS) software allows contractors to 
submit data to the department electronically, estimate pay adjustments, and print 
selected reports. Qualified personnel may obtain MRS software from the department’s 
web site at: 

http://www.atwoodsystems.com/mrs 
 
B  Materials 
B.1  Personnel 
(1) Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear 

technician I, or a nuclear assistant certified technician (ACT-NUC) working under a 
certified technician. 

 
(2) If an ACT is performing sampling or testing, a certified technician must coordinate and 

take responsibility for the work an ACT performs. Have a certified technician ensure 
that all sampling and testing is performed correctly, analyze test results, and post 
resulting data. No more than one ACT can work under a single certified technician. 

 
B.2  Testing 
(1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring 

methods. Perform nuclear gauge measurements using gamma radiation in the 
backscatter position. Perform each test for 4 minutes of nuclear gauge count time. 

 
B.3  Equipment 
B.3.1  General 
(1) Furnish nuclear gauges from the department’s approved product list at 

http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm. 
 
(2) Have the gauge calibrated by the manufacturer or an approved calibration service 

within 12 months of its use on the project. Retain a copy of the manufacturer’s 
calibration certificate with the gauge. 

 
(3) Prior to each construction season, and following any calibration of the gauge, the 

contractor must perform calibration verification for each gauge using the reference 
blocks located in the department’s central office materials laboratory. To obtain 
information or schedule a time to perform calibration verification, contact the 
department’s Radiation Safety Officer at: 

Materials Management Section 
3502 Kinsman Blvd. 
Madison, Wisconsin 53704 
Telephone: (608) 243-5998 

 
B.3.2  Correlation of Nuclear Gauges 
B.3.2.1  Correlation of QC and QV Nuclear Gauges 
(1) Select a representative section of the compacted pavement prior to or on the first day 

of paving for the correlation process. The section does not have to be the same mix 
design. 

http://www.atwoodsystems.com/mrs
http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm
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(2) Correlate the 2 or more gauges used for density measurement (QC, QV). The QC and 

QV gauge operators will perform the correlation on 5 test sites jointly located. Record 
each density measurement of each test site for the QC, QV and back up gauges. 

 
(3) Calculate the average of the difference in density of the 5 test sites between the QC and 

QV gauges. Locate an additional 5 test sites if the average difference exceeds 1.0 lb/ft3. 
Measure and record the density on the 5 additional test sites for each gauge. 

 
(4) Calculate the average of the difference in density of the 10 test sites between the QC 

and QV gauges. Replace one or both gauges if the average difference of the 10 tests 
exceeds 1.0 lb/ft3 and repeat correlation process from B.3.2.1 (2). 

 
(5) Furnish one of the QC gauges passing the allowable correlation tolerances to perform 

density testing on the project. 
 
B.3.2.2  Correlation Monitoring 
(1) After performing the gauge correlation specified in B.3.2.1, establish a project 

reference site approved by the department. Clearly mark a flat surface of concrete or 
asphalt or other material that will not be disturbed during the duration of the project. 
Perform correlation monitoring of the QC, QV, and all back-up gauges at the project 
reference site. 

 
(2) Conduct an initial 10 density tests with each gauge on the project reference site and 

calculate the average value for each gauge to establish the gauge’s reference value. Use 
the gauge’s reference value as a control to monitor the calibration of the gauge for the 
duration of the project. 

 
(3) Check each gauge on the project reference site a minimum of one test per day if paving 

on the project. Calculate the difference between the gauge’s daily test result and its 
reference value. Investigate if a daily test result is not within 1.5 lb/ft3 of  its reference 
value. Conduct 5 additional tests at the reference site once the cause of deviation is 
corrected. Calculate and record the average of the 5 additional tests. Remove the gauge 
from the project if the 5-test average is not within 1.5 lb/ft3 of its reference value 
established in B.3.2.2(2). 

 
(4) Maintain the reference site test data for each gauge at an agreed location. 
 
B.4  Quality Control Testing and Documentation 
B.4.1  Lot and Sublot Requirements 
B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances 
(1) A lot consists of the tonnage placed each day for each layer and target density 

specified in standard spec 460.3.3.1. A lot may include partial sublots. 
 
(2) Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target 

density. 
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(3) A sublot may include HMA placed on more than one day of paving. Test sublots at the 

pre-determined random locations regardless of when the HMA is placed. No additional 
testing is required for partial sublots at the beginning or end of a day’s paving. 

 
(4) If a resulting partial quantity at the end of the project is less than 750 lane feet, include 

that partial quantity with the last full sublot of the lane. If a resulting partial quantity at 
the end of the project is 750 lane feet or more, create a separate sublot for that partial 
quantity. 

 
(5) Randomly select test locations for each sublot as specified in CMM 8.15 prior to 

paving and provide a copy to the engineer. Locate and mark QC density test sites when 
performing the tests. Perform density tests prior to opening the roadway to traffic. 

 
(6) Use Table 1 to determine the number of tests required at each station, depending on the 

width of the lane being tested. When more than one test is required at a station, offset 
the tests 10 feet longitudinally from one another to form a diagonal testing row across 
the lane. 
Lane Width No. of Tests Transverse Location 
5 ft or less 1 Random 
Greater than 5 ft to 9 ft 2 Random within 2 equal widths 
Greater than 9 ft 3 Random within 3 equal widths 

Table 1 
 
B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 
(1) A lot represents a combination of the total daily tonnage for each layer and target 

density. 
 
(2) Each side road, crossover, turn lane, ramp, and roundabout must contain at least one 

sublot for each layer. 
 
(3) If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots 

and random test locations as specified in B.4.1.1. 
 
(4) If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine 

sublots using a maximum of 750 tons per sublot and perform the number of random 
tests as specified in Table 2. 

Side Roads, Turn Lanes, Crossovers, Ramps, 
Roundabouts: Sublot/Layer tonnage 

Minimum Number 
of Tests Required 

25 to 100 tons 1 
101 to 250 tons 3 
251 to 500 tons 5 
501 to 750 tons 7 

Table 2 
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B.4.2  Pavement Density Determination 
B.4.2.1  Mainline Traffic Lanes and Appurtenances 
(1) Calculate the average sublot densities using the individual test results in each sublot. 
 
(2) If all sublot averages are no more than one percent below the target density, calculate 

the daily lot density by averaging the results of each random QC test taken on that 
day’s material. 

 
(3) If any sublot average is more than one percent below the target density, do not include 

the individual test results from that sublot when computing the lot average density and 
remove that sublot’s tonnage from the daily quantity for incentive. The tonnage from 
any such sublot is subject to disincentive pay according to standard spec 460.5.2.2. 

 
B.4.2.2  Mainline Shoulders 
B.4.2.2.1  Width Greater Than 5 Feet 
(1) Determine the pavement density as specified in B.4.2.1. 
 
B.4.2.2.2  Width of 5 Feet or Less 
(1) If all sublot test results are no more than 3.0 percent below the minimum target 

density, calculate the daily lot density by averaging all individual test results for the 
day. 

 
(2) If a sublot test result is more than 3.0 percent below the target density, the engineer 

may require the unacceptable material to be removed and replaced with acceptable 
material or allow the nonconforming material to remain in place with a 50 percent pay 
reduction. Determine the limits of the unacceptable material according to B.4.3. 

 
B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 
(1) Determine the pavement density as specified in B.4.2.1. 
 
B.4.2.4  Documentation 
(1) Document QC density test data as specified in CMM 8.15. Provide the engineer with 

the data for each lot within 24 hours of completing the QC testing for the lot. 
 
B.4.3  Corrective Action 
(1) Notify the engineer immediately when an individual test is more than 3.0 percent 

below the specified minimum in standard spec 460.3.3.1. Investigate and determine the 
cause of the unacceptable test result. 

 
(2) The engineer may require unacceptable material specified in B.4.3(1) to be removed 

and replaced with acceptable material or allow the nonconforming material to remain 
in place with a 50 percent pay reduction. Determine limits of the unacceptable area by 
measuring density of the layer at 50-foot increments both ahead and behind the point 
of unacceptable density and at the same offset as the original test site. Continue testing 
at 50-foot increments until a point of acceptable density is found as specified in 
standard spec 460.5.2.2(1). Removal and replacement of material may be required if 
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extended testing is in a previously accepted sublot. Testing in a previously accepted 
sublot will not be used to recalculate a new lot density. 

 
(3) Compute unacceptable pavement area using the product of the longitudinal limits of 

the unacceptable density and the full sublot width within the traffic lanes or shoulders. 
 
(4) Retesting and acceptance of replaced pavement will be according to standard spec 

105.3. 
 
(5) Tests indicating density more than 3.0 percent below the specified minimum, and 

further tests taken to determine the limits of unacceptable area, are excluded from the 
computations of the sublot and lot densities. 

 
(6) If 2 consecutive sublot averages within the same paving pass and same target density 

are more than one percent below the specified target density, notify the engineer and 
take necessary corrective action. Document the locations of such sublots and the 
corrective action that was taken. 

 
B.5  Department Testing 
B.5.1  Verification Testing 
(1) The department will have a HTCP certified technician, or ACT working under a 

certified technician, perform verification testing. The department will test randomly at 
locations independent of the contractor’s QC work. The department will perform 
verification testing at a minimum frequency of 10 percent of the sublots and a 
minimum of one sublot per mix design. The sublots selected will be within the active 
work zone. The contractor will supply the necessary traffic control for the 
department’s testing activities. 

 
(2) The QV tester will test each selected sublot using the same testing requirements and 

frequencies as the QC tester. 
 
(3) If the verification sublot average is not more than one percent below the specified 

minimum target density, use the QC tests for acceptance. 
 
(4) If the verification sublot average is more than one percent below the specified target 

density, compare the QC and QV sublot averages. If the QV sublot average is within 
1.0 lb/ft3 of the QC sublot average, use the QC tests for acceptance. 

 
(5) If the first QV/QC sublot average comparison shows a difference of more than 

1.0 lb/ft3 each tester will perform an additional set of tests within that sublot. Combine 
the additional tests with the original set of tests to compute a new sublot average for 
each tester. If the new QV and QC sublot averages compare to within 1.0 lb/ft3, use the 
original QC tests for acceptance. 
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(6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of 
tests, resolve the difference with dispute resolution specified in B.6. The engineer will 
notify the contractor immediately when density deficiencies or testing precision 
exceeding the allowable differences are observed. 

 
B.5.2  Independent Assurance Testing 
(1) Independent assurance is unbiased testing the department performs to evaluate the 

department’s verification and the contractor’s QC sampling and testing including 
personnel qualifications, procedures, and equipment. The department will perform the 
independent assurance review according to the department’s independent assurance 
program. 

 
B.6  Dispute Resolution 
(1) The testers may perform investigation in the work zone by analyzing the testing, 

calculation, and documentation procedures. The testers may perform gauge correlation 
according to B.3.2.1. 

 
(2) The testers may use correlation monitoring according to B.3.2.2 to determine if one of 

the gauges is out of tolerance. If a gauge is found to be out of tolerance with its 
reference value, remove the gauge from the project and use the other gauge’s test 
results for acceptance. 

 
(3) If the testing discrepancy cannot be identified, the contractor may elect to accept the 

QV sublot density test results or retesting of the sublot in dispute within 48 hours of 
paving. Traffic control costs will be split between the department and the contractor. 

 
(4) If investigation finds that both gauges are in error, the contractor and engineer will 

reach a decision on resolution through mutual agreement. 
 
B.7  Acceptance 
(1) The department will not accept QMP HMA Pavement Nuclear Density if a 

non-correlated gauge is used for contractor QC tests. 
 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
E.1  QMP Testing 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to the work. If the contractor fails to perform the work required under 
this special provision, the department may reduce the contractor’s pay. The department 
will administer pay reduction under the Non-performance of QMP administrative item. 
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E.2  Disincentive for HMA Pavement Density 
(1) The department will administer density disincentives according to standard spec 

460.5.2.2. 
 
E.3  Incentive for HMA Pavement Density 
(1) Delete standard spec 460.5.2.3. 
 
(2) If the lot density is greater than the minimum specified in standard spec table 460-3 

and all individual air voids test results for that mixture are within +1.0 percent or 
-0.5 percent of the design target in standard spec table 460-2, the department will 
adjust pay for that lot as follows: 

Percent Lot Density Above Minimum Pay Adjustment Per Ton 
From -0.4 to 1.0 inclusive $0 
From 1.1 to 1.8 inclusive $0.40 
More than 1.8 $0.80 

 
(3) The department will adjust pay under the Incentive Density HMA Pavement bid item. 

Adjustment under this item is not limited, either up or down, to the bid amount shown 
on the schedule of items. 

 
(4) If a traffic lane meets the requirements for disincentive, the department will not pay 

incentive on the integrally paved shoulder. 
 
(5) Submit density results to the department electronically using the MRS software. The 

department will validate all contractor data before determining pay adjustments. 
460-020 (20100709)  

28. Culvert Pipe Items. 

Culvert replacements that are on feeder streams to the Menominee River shall be set at the 
stream bed elevation or slightly buried to support passage of northern pike during 
spawning. Locations are as follows: 
 

Name Station 
Unnamed Tributary 295+10 
Unnamed Tributary 407+56 

 

29. Culvert Pipe Liners, 30-Inch, Item 520.9700.S.01; Cleaning Culvert Pipes 
for Liner Verification, Item 520.9750.S. 

A  Description 
This special provision describes providing and pressure grouting culvert pipe liners for 
circular culverts.  
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B  Materials 
B.1  General  
Provide flow calculations at the preconstruction conference. Use contractor-proposed liner 
properties, the Manning’s coefficients listed on the department’s approved products list, 
and base calculations on existing culvert sizes and liner sizes the plans show. Ensure that 
pipes when lined have a capacity within ±5% of the original full flow capacity of the pipe.  
 
B.2  Flexible Pipe Liner 
Use liners with a Manning's coefficient value published on the department's approved 
products list. Upon delivery provide manufacturer certificates of compliance certifying 
that the liners conform to the following: 

Pipe Type ASTM 
Designation 

ASTM D3350 
Resin 

High Density Polyethylene (HDPE)   
Profile Wall Pipe F894 345463C 
Solid Wall Pipe F714 345463C 

Polyvinylchloride (PVC) F949 --- 
 
B.3  Grout 
Provide grout consisting of: 

One part of type I or II portland cement 
Three parts sand conforming to standard spec 501.2.5. 

Water to achieve required fluidity. 
 
Alternatively the contractor may use an engineer-approved commercial cellular concrete 
grout conforming to the following: 
 

Cement ASTM C150 Type I or II 
Density ASTM C495 (no oven drying) 50 pcf min 

Compressive Strength ASTM C495 300 psi @ 28 day min 
100 psi in 24 hours 

Shrinkage ASTM 1% by volume 
Flow ASTM C939 35 sec max 

 
C  Construction 
C.1  General  
As soon as possible after contract execution, survey existing culvert pipes to determine 
which culverts need cleaning in order to verify the required liner diameter and length. Notify 
the engineer before cleaning to confirm payment under the Cleaning Culvert Pipes for Liner 
Verification bid item.  
 
Coordinate with the engineer to field verify culvert diameter and length, shape, material, and 
condition before ordering the liners. 
 
Obtain easements if necessary for installing long sections of pipe. 
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C.2  Excavating and Cleaning 
Before inserting the liner, clean and dry the pipe. Excavate and pump as required to remove 
debris and other materials that would interfere with the placement or support of the inserted 
liner. Dispose of and replace unserviceable endwalls as the engineer directs. 
 
C.3  Placing Liners 
Unload liners using slings and boom-type trucks or equivalents. Do not use chains or wire 
rope to handle liners and do not dump liners from the trucks when unloading. 
 
Connect joints conforming to the manufacturer’s recommendations. 
 
C.4  Pressure Grouting 
After the liner is in place, fill the area between the original pipe and the liner completely 
with grout to provide uniform space between the liner and the original pipe. Block, grout in 
lifts, or otherwise secure liners to prevent floatation associated while grouting. 
 
Use a grout plant that is capable of accurately measuring, proportioning, mixing, and 
discharging by volume and at discharge pressures the liner manufacturer recommends. Do 
not exceed manufacturer-specified maximum pressures. The contractor may place grout in 
lifts to prevent exceeding maximum allowable pressures. 
 
C.4  Site Restoration 
Replace pipe sections damaged or collapsed during installation or grouting operations. 
Restore the grade to its original or improved cross section. Dispose of waste material. 
 
D  Measurement 
The department will measure the Culvert Pipe Liners bid items by the linear foot measured 
in place for each culvert location, acceptably completed. 
 
The department will measure Cleaning Culvert Pipes for Liner Verification as each culvert, 
acceptably cleaned. The department will only measure culverts the engineer approves for 
payment. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
520.9700.S.01 Culvert Pipe Liners 30-Inch LF 
520.9750.S Cleaning Culvert Pipes for Liner Verification Each 
 
Payment for the Culvert Pipe Liners bid items is full compensation for providing pipe 
liners; obtaining easements; for excavation and pumping; for cleaning the existing pipe 
before liner installation; for pressure grouting; for replacing contractor-damaged pipe and 
endwalls; and for restoring the grade and disposing of waste materials. 
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The department will pay the contractor $150 per cubic yard for grout required in excess of 
110 percent of the theoretical quantity required to fill the space between the inside 
diameter of the existing pipe and the outside diameter of the liner. 
 
Payment for Cleaning Culvert Pipes for Liner Verification is full compensation for 
cleaning required to verify liner length and diameter; for excavation and pumping; and for 
disposing of waste material. 
 
The department will pay separately for replacing unserviceable endwalls not rendered 
unserviceable by contractor operations under the appropriate contract endwall bid item, or 
absent the appropriate item as extra work. 
520-015 (20140630) 

30. Pipe Grates, Item 611.9800.S. 

A  Description 
This special provision describes furnishing and installing pipe grates on the ends of pipes 
as shown in the plans, and as hereinafter provided. 
 
B  Materials 
Furnish steel conforming to the requirements of standard spec 506.2.2.1. Furnish steel pipe 
conforming to the requirements of standard spec 506.2.3.6. 
 
Furnish pipe grates galvanized according to ASTM A123. 
 
Furnish angles and brackets galvanized according to ASTM A123. 
 
Furnish required hardware galvanized according to ASTM A153. 
 
C  Construction 
Repair pipes, rods, angles and brackets on which the galvanized coating has been damaged 
according to the requirements of AASHTO M36M. 
 
D  Measurement 
The department will measure Pipe Grates in units of work, where one unit is one grate, 
completed and accepted. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
611.9800.S Pipe Grates Each 

 
Payment is full compensation for furnishing and installing all materials; and for drilling 
and connecting grates to pipes. 
611-010 (20030820) 
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31. Traffic Control. 

Perform this work according to the requirements of standard spec 643, and as shown on 
the plans or as approved by the engineer, except as hereinafter modified. 
 
Submit to engineer for approval a detailed traffic control plan for any changes to the 
proposed traffic control detail as shown on the plans. Submit this plan ten days prior to the 
preconstruction conference. 
 
Provide 24 hours-a-day availability of equipment and forces to expeditiously restore lights, 
signs, or other traffic control devices that are damaged or disturbed. The cost to maintain 
and restore the above items shall be considered incidental to the item as bid and no 
additional payment will be made therefore. 
 
Supply the name and telephone number of a local contact person for traffic control repair 
before starting work. 
 
Have available at all times sufficient experienced personnel to promptly install, remove 
and reinstall the required traffic control devices to route traffic during the construction 
operations. 
 
The turning of traffic control devices when not in use to obscure the message will not be 
allowed under this contract. 
 
Obtain prior approval from the engineer for the location of egress and ingress for 
construction vehicles to prosecute the work. 
 
Cover existing signs which conflict with traffic control as directed by the engineer. 
 
Conduct operations in such a manner that causes the least interference and inconvenience 
to the free flow of vehicles on the roadways. This includes the following: 

 
a. Do not park or store any vehicle, piece of equipment, or construction materials on 

the right-of-way without approval of the engineer. 
b. All construction vehicles and equipment entering or leaving live traffic lanes shall 

yield to through traffic. 
c. Equip all vehicles and equipment entering or leaving the live traffic lanes with a 

hazard identification beam (flashing yellow signal) capable of being visible on a 
sunny day when viewed without the sun directly on or behind the device from a 
distance of 1000 feet. Activate the beam when merging into or exiting a live traffic 
lane. 

 
Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder 
delineators or beam guard in place along the traveled roadways without the approval of the 
engineer. Immediately repair or replace any damage done to the above during the 
construction operations at contractor expense. 
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The traffic requirements are subject to change at the direction of the engineer in the event 
of an emergency. 
(NER09-1119) 

32. Pavement Marking Grooved Wet Reflective Epoxy 4-Inch, Item 
646.2304.S; 8-Inch, Item 646.2308.S. 

A  Description 
This special provision describes furnishing, grooving, and installing wet reflective epoxy 
pavement marking as shown on the plans, according to standard spec 646, and as 
hereinafter provided.  
 
B  Materials 
Furnish a 20 mils application of modified epoxy binder pavement marking, Epoplex LS65, 
Ennis-Flint HPS-4 or Dow Poly-Carb Mark 55.4, or approved equal, in a grooved slot. 
Provide a double drop system of 5.3 pounds per gallon of 3M elements Series 70E wet 
reflective beads for white marking and 71E for yellow markings and Utah Performance 
beads mixture at a drop rate of 12-22 pounds per gallon. 
 
Replace standard spec 646.2.3 (1) with the following: 
 
Furnish Utah Performance beads with the following gradation: 
 

Utah Bead Gradation 
 

US Mesh  Percent Passing (ASTM D1214) 
18 65-80 
20  
25  
30 30-50 
40  
50 0-5 

 
Beads shall achieve a minimum of 250 mcd, initial, and 80 mcd, for white after one year 
from placement, per ASTM E 2177, 45 seconds after the pavement marking is wetted.  
 
C  Construction 
C.1  General 
For quality assurance, provide the engineer and the region’s Marking Section evidence of 
manufacturer training in the proper placement and installation of the wet reflective epoxy/ 
bead marking. 
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Plane the grooved lines according to details in the plan. Use grooving equipment with a 
free-floating, independent cutting or grinding head. Plane a minimum number of passes to 
create a smooth groove. Remove lane line and center line pavement markings during the 
grooving process. 
 
C.2  Groove Depth for Asphalt 
Cut the groove to a depth of 80 mils ±10 mils from the pavement surface. Measure depth 
using a straightedge placed perpendicular to the groove. The department may periodically 
check groove depths. 
 
C.3  Groove Depth for Concrete 
Cut the groove to a depth of 60 mils ±10 mils from the pavement surface or, if tined from 
the high point of the tined surface. Measure depth using a straightedge placed 
perpendicular to the groove. The department may periodically check groove depths. 
 
C.4  Groove Width – Longitudinal Markings 
Cut the groove 1inch wider than the width of the pavement marking. 
 
C.5  Groove Position 
Position the groove edge according toStandard Detail Drawing Pavement Marking 
(Mainline). If necessary, groove a minimum of 4 inches, but not greater than, 12 inches 
from both ends of the pavement marking segment. Achieve straight alignment with the 
grooving equipment. 
 
C.6  Groove Cleaning 
C.6.1 Concrete 
Cooling the cutting head with water may be necessary for some applications and 
equipment. If cooling water is necessary, flush the groove immediately with high-pressure 
water after cutting to remove any build-up of cement dust and water slurry. If this is not 
done, the slurry may harden in the groove. 
 
If water is used in the grooving process, allow the groove to dry a minimum of 24 hours 
after groove cleaning, and prior to pavement marking application. The groove surface shall 
be clean and dry before applying the marking. Use a high-pressure air blower with at least 
185 ft3/min air flow and 120 psi air pressure to clean the groove; use of the air blower does 
not decrease the amount of time required for the groove to dry. 
 
C.6.2  New Asphalt 
Groove pavement five or more days after paving. 
 
If opening to traffic an asphalt lane that is not grooved, place temporary pavement 
marking. For asphalt lanes not open to traffic, temporary pavement marking is not 
required. 
 
Use a high-pressure air blower with at least 185 ft3/min air flow and 90 psi air pressure to 
clean the groove.  
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C.6.3  Existing Asphalt 
Check for structural integrity in supporting grooving operations. If the structural integrity 
of the asphalt pavement is inadequate to support grooving operations, immediately notify 
the engineer. 
 
Use a high-pressure air blower with at least 185 ft3/min air flow and 90 psi air pressure to 
clean the groove.  
 
D  Measurement 
The department will measure Pavement Marking Grooved Wet Reflective Epoxy (Width) 
by the linear foot of line, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
646.2304.S Pavement Marking Grooved Wet Reflective Epoxy 4-Inch LF 
646.2308.S Pavement Marking Grooved Wet Reflective Epoxy 8-Inch LF 
 
Payment is full compensation for cleaning and preparing the pavement surface; furnishing 
and installing the epoxy, 3M elements and beads; and for removing existing or temporary 
marking, if necessary. 
646-024 (20141107) 

33. Locating No-Passing Zones, Item 648.0100. 

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 
0.21 miles (1108 feet). 
648-005 (20060512) 

34. Resetting Pipe Ends, Item SPV.0060.001. 

A  Description 
This special provision describes re-establishing the existing culvert pipe ends as shown on 
the plan. 
 
B  (Vacant) 
 
C  Construction 
Perform all excavation, reset the pipe ends, install all joint ties, drill as necessary, shape, 
compact and finish as necessary to reset the existing sections of pipe to the elevation 
established by the engineer, according to the pertinent requirements of the standard 
specifications and as hereinafter provided. See the plans for size and number of sections to 
be reset. 
 



9670-09-71, 9670-10-71  65 of 65 

Dispose of all surplus and unsuitable material properly according to standard spec 
205.3.12. 
 
D  Measurement 
The department will measure Resetting Pipe Ends by each individual unit, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.001 Resetting Pipe Ends Each 
 
Payment is full compensation for furnishing all excavation; resetting the number of sections 
of pipe stated in the plan; installing joint ties; grading, shaping and compacting; and for 
furnishing and placing fill, salvaged topsoil, fertilizer, seed, and mulch. 
(NER11-0128) 





 
ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  

FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

 
 
The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS 
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 
per hour on federal aid projects when TrANS graduates are initially hired, or 
seasonally rehired, as unskilled laborers or the equivalent.   

 Eligibility and Duration:  To the employing contractor, for up to 2000 hours 
from the point of initial hire as a TrANS program placement. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on 
this contract.  

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 
per hour on federal aid projects at the point when an employee who came out of 
the TrANS Program is subsequently entered into an apprenticeship contract in an 
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship 
when that standard is implemented). 
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 Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus 
time in apprentice status. 

 
4) If a TrANS program is not available in the contractor’s area and another training 

program is utilized, payment of On-the-Job Training hours may be approved by 
the Wisconsin Department of Transportation (WisDOT) if the training program 
meets the established acceptance criteria.  Only On-the-Job Training Hours 
accumulated after WisDOT approval will be reimbursed as specified under Items 
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged 
Business Enterprise Office at the phone numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and 
ASP.1T0A if the contractor either fails to provide training or there is evidence of 
a lack of good faith in meeting the requirements of this training special provision. 

I. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 

II. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

 
1. Description 

General 
a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this 

contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor 
can meet the specified contract DBE goal by procuring services or materials from a DBE or by 
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value 
of DBE participation included in the bid expressed as a percentage of the total contract bid amount. 

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the 
following areas: 

i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

c. The department encourages the contractor to assist and develop DBE firms to become fully 
knowledgeable contractors to successfully perform on its contracts. 

d. For information on the disadvantaged business program, visit the department's Civil Rights and 
Compliance Section website at: 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx 
 

2. Definitions 

a. Interpret these terms, used throughout this additional special provision, as follows: 
i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 
ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and 

included on the department's list of certified DBE's who are determined to be ready, willing 
and able. 

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover 
of the Highway Work Proposal. 

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the 
cover of the Highway Work Proposal, which is enforced as committed. 

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment required under the contract. 

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials, supplies, articles or equipment required under the 
contract are bought, kept in stock, and regularly sold or leased to the public.  

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the 
contract in excess of the assigned goal. 

3. DBE Percentage Required at Bid Submission  
Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding 
proposal, including projects with discretionary goals. For electronic submittals, show the percentage 
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on 
the sheet included after the schedule of items. By submission of the bid, the bidder contractually 

http://www.wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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commits to DBE participation at or above the bid percentage, or certifies that they have utilized 
comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation 
requirements of this contract proposal, and that the bid percentage is reflective of these good faith 
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed 
bidding proposal, the department will consider the bid irregular and may reject the bid. 

4. Department's DBE Evaluation Process 

a. Documentation Submittal 
Within 10 business days after the notification of contract award, the contractor is to identify, by 
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the 
DBE subcontract or supply agreement and the dollar value of those items of work by completing the 
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well 
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the 
contractor fails to furnish the required forms within the specified time, the department may cancel 
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and 
shall not be used as a tool to delay execution. 

i. Bidder Meets DBE Goal  
If the bidder indicates that the contract DBE goal is met, after award and before execution, 
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and 
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is 
verified, the contract is eligible for execution with respect to the DBE commitment. 

ii. Bidder Does Not Meet DBE Goal 
(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form 

[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith 
Waiver Form [DT1202] and supporting documentation. After award and before execution, 
the department will evaluate the bidder's DBE commitment and consider the bidder's 
good faith waiver request. 

(2) The department will review the bidder's good faith waiver request and notify the bidder of 
one of the following: 

a. If the department grants a good faith waiver, the bid is eligible for contract execution 
with respect to DBE commitment. 

b. If the department rejects the good faith waiver request, the department may declare 
the bid ineligible for execution. The department will provide a written explanation of 
why the good faith waiver request was rejected. The bidder may appeal the 
department's rejection as allowed under 7 a. & b. 

5. Department's Criteria for Good Faith Effort 
The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation 
concerning good faith efforts. However, the federal regulations do not define “good faith” but states 
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are 
general and do not include every factor or effort that can be considered. As a result, each state must 
establish its own processes and consider the factors established in its own process when making a 
determination of good faith.  

a. The department will only grant a good faith waiver if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet 
the goal would make.  The department will evaluate the bidder's good faith effort to determine 
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they 
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have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and 
attaining the stated DBE goal is not feasible.  

b. The department, in conjunction with industry stakeholders, has developed the following guidance 
for contractor good faith effort. The guidance and the attached appendices provide a framework for 
the actions required by all parties in the processing and evaluation of bidder’s total efforts to 
achieve the project specific DBE goal prior to the bid letting date. 

c. Prime Contractors should: 
i. Document all efforts and decisions made toward achieving the DBE goal on the contract. The 

bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster 
DBE participation on all applicable contracts. 

ii. Request quotes by identifying potential items to subcontract and solicit.  Prime contractors 
are strongly encouraged to include in their initial contacts a single page including a detailed 
list of items for which they are accepting quotes, by project, within a letting.  See attached 
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors 
should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use 
DBE’s to do work in a prime contractor’s area of specialization.  

(1) Solicit quotes through all reasonable and available means from certified DBE firms who 
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas 
in which you are seeking quotes. Email is acceptable. 

(2) SBN is the preferred outreach tool. https://www.bidx.com/wi/main  Other acceptable means 
include postal mail, email, fax, phone call.  
a. Primes must ask DBE firms for a response in their solicitations. See Sample 

Contractors Solicitation Letter in Appendix.  This letter can be included as an 
attachment to the SBN sub-quote request. 

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays 
before the letting} to allow DBE firms sufficient time to respond. Prime contractors 
should contact DBE firms early, asking them if they need help in putting together a 
quote, or helping to arrange for equipment needs, or solve other problems.  

(3) Second solicitation should take place within 5 days   
a. An email solicitation is highly recommended for this second solicitation 

(4) Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, 
phone call and/or referral. 

(5) When potential exists, advise interested DBE firms on how to obtain bonding, line of 
credit or insurance as may be requested. 

(6) Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
a. Email to all prospective DBE firms in relevant work areas 
b. Phone call log to DBE firms who express interest via written response or call. 
c. Fax/letter confirmation 
d. Copy of the DBE quotes  
e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

https://www.bidx.com/wi/main
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d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote 
for any reason.   

i. Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate 
reasons, including but not limited to, a discussion with the DBE firm regarding its 
capabilities prior to the bid letting.  If lack of capacity is your reason for not utilizing the DBE 
quote, you are required to contact the DBE directly regarding their ability to perform the work 
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or 
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the 
conversation is required.  

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use 
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.   

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the 
condition in which a subcontractor submits quotes including multiple areas of expertise 
across multiple work areas noting that the items and price are tied.  Typically this type of 
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied 
quotes are usually presented as ‘all or none’ quote to the prime.”  When non-DBE 
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may 
seem not competitive. In such a case, the following steps are taken in comparing the relevant 
quotes. These are qualitative examples. 

(1) Compare bid items common to both quotes, noting the reasonableness in the price 
comparison. 

(2) Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items 
offered. 

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time 
period specified in the contract.  

i. Provide the following information along with department form DT1202: 
(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. 

The dates of both initial and follow-up contact. A printed copy of SBN solicitation is 
acceptable.  

(2) A description of information provided to the DBE's regarding the plans, specifications, 
and estimated quantities for portions of the work to be performed by that DBE. 

(3) Photocopies or electronic copies of all written solicitations to DBE's. 
(4) Documentation of each quote received from a DBE and, if rejected, the reason for 

that rejection. 
(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to 

inform DBE's of participation opportunities available on the project. 

f. The department's DBE Support Services Office is available by phone, email or in writing to request 
assistance in meeting the DBE goal: 

DBE Support Services Office 
6150 Fond du Lac Ave. 
Milwaukee, WI  53218 
Phone: 414-438-4583 / 608-266-6961 
Fax: 414-438-5392  
E-mail: DOTDBESupportServices@dot.wi.gov 

mailto:DOTDBESupportServices@dot.wi.gov
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6. Bidder's Appeal Process 

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in 
the department's rejection notice. The bidder may meet in person with the department if so 
requested. Failure to appeal within 7 calendar days after receiving the department's written notice 
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of 
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution. 

b. The department will appoint a representative, who did not participate in the original determination, 
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days 
after the bidder presents all written and oral testimony. In that written decision, the department will 
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an 
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the 
department finds that the bidder did not meet the contract DBE goal or did not make adequate 
efforts to meet the DBE goal, the department may declare the bid ineligible for execution. 

7. Department's Criteria for DBE Participation 

Department's DBE List 

a. The department maintains a DBE list on the department's website 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx 

 
b. The DBE office is also available to assist at 414-438-4583 or 608-266-6961.  

8. Counting DBE Participation 

Assessing DBE Work 
a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is 

certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE 
certified before entering into a subcontract, the department may consider that DBE usage towards 
the contract goal. The department only counts the value of the work a DBE actually performs 
towards the DBE goal. The department assesses the DBE work as follows: 

b. The department counts work performed by the DBE's own resources. The department includes the 
cost of materials and supplies the DBE obtains for the work. The department also includes the cost 
of equipment the DBE leases for the work. The department will not include the cost of materials, 
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate, 
except the department will count non-project specific leases the DBE has in place before the work 
is advertised. 

c. The department counts fees and commissions the DBE charges for providing a bona fide 
professional, technical, consultant, or managerial services. The department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The department will only count 
costs the engineer deems reasonable based on experience or prevailing market rates. 

d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the 
DBE's subcontractor is also a DBE. 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting 
its performance under this item. 

f. It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the 
use of the UCP directory. 

http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx
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9. Commercially Useful Function 

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a 
commercially useful function on that contract. 

b. A DBE is performing a commercially useful function if the following conditions are met: 
c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it 

is carrying out its responsibilities by actually performing, managing, and supervising that work. 
d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and 

quantity, ordering, and paying for those materials and supplies. 

10. Trucking 
All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI 
website 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf 
 

11. Manufacturers and Suppliers 
The department counts material and supplies a DBE provides under the contract. The department will 
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The 
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those 
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or 
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506. 

12. DBE Prime 
If the prime contractor is a DBE, the department will only count the work the contractor performs with 
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers 
perform. 

13. Joint Venture 
If a DBE performs as a participant in a joint venture, the department will only count that portion of the 
total dollar value of the contract equal to that portion of the work that the DBE performs with its own 
forces. 

14. Mentor Protégé 
a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the 

portion of the work performed by the DBE protégé firm 

b. On every other project that the mentor protégé team identifies itself on. 

c. For no more than one half of the total contracted DBE goal on any WisDOT project.    

15. DBE Replacement 
In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE 
Commitment Form DT1506, the Prime Contractor must comply with the department’s DBE 
Replacement Policy located on the DBE page on the following web site: 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf 
 

16. Changes to the approved DBE Commitment Form DT1506 
If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the 
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment 
A(s) to the DBE Programs Office within 5 business days. 

http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf
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17. Contract Modifications 
When additional opportunity is available by contract modifications, the Prime Contractor shall utilize 
DBE Subcontractors that were committed to equal work items, in the original contract. 

18. Payment 
Costs for conforming to this Additional Special Provision (ASP) and any associated DBE 
requirements are incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 

FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 

SUBJECT: REQUEST FOR DBE QUOTES 

  LET DATE & TIME  

DATE:  MONTH DAY YEAR 

CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items 
that we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and 
work categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as 
required by federal rules.  

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through 
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should 
be used as a cover sheet for your quote.   

Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make 
sure the correct letting date, project ID and proposal number, unit price and extension are included in your 
quote. We prefer quotes be sent via SBN but prime’s alternative’s are acceptable.   Our office hours are include 
hours and days.  Please call our office as soon as possible prior to the letting if you need information/clarification to 
prepare your quote at contact number .   

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 

All questions should be directed to:  

Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  
 
Please check all that apply 

 Yes, we will be quoting on the projects and items listed below  
 No, we are not interested in quoting on the letting or its items referenced below 
 Please take our name off your monthly DBE contact list 
 We have questions about quoting this letting.  Please have some one contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     
 

Please circle the jobs and items you will be quoting below  
 

Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 
Curb & Gutter/Sidewalk, Etc. X  X X  X X 
Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternative’s are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE 

SUBCONTRACTOR GOOD FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 
assistance 

 Participate in speed networking and mosaic exercises as arranged by DBE office  

 Host information sessions not directly associated with a bid letting;  

 Participate in a formal mentor protégé or joint venture with a DBE firm 

 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings 

 Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods 

 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you 

 Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid. 

 
 
DBE  

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven 
days prior is optimal.  

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to 
stay abreast of changes.  

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at 
a minimum. 

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation-related projects of similar size and scope, firm expertise and staffing.  

 Participate in DBE office assessment programs 

 Participate on advisory and mega-project committees 

 Sign up to receive the DBE Contracting Update 

 Consider membership in relevant industry or contractor organizations 

 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes 
and bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 

Types of Efforts considered in determining GFE 
This list represents concepts being assessed; analysis requires additional steps 
 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to 
inform DBEs of contracting and subcontracting opportunities; 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in 
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively; 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the 
DBEs were interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the DBE goal; 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications 
and requirements of the contract; 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified 
without sound reasons based on a thorough investigation of their capabilities; 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   

8. Whether the contractor effectively used the services of available minority community organizations: minority 
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that 
provide assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 

11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in 

order to be responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can 
meet this requirement in either of two ways.  First, the bidder can meet the goal, documenting 
commitments for participation by DBE firms sufficient for this purpose.  Second, even if it doesn't 
meet the goal, the bidder can document adequate good faith efforts.  This means that the bidder 
must show that it took all necessary and reasonable steps to achieve a DBE goal or other 
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good 
faith efforts mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts.  It is 
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that 
the bidder has made.  The efforts employed by the bidder should be those that one could reasonably 
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation 
sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to meet 
the DBE contract requirements.   We emphasize, however, that your determination concerning the 
sufficiency of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not 
required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., 
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the 
bidder makes an adequate good faith efforts showing.  This rule specifically prohibits you from 
ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as  part of the bidder's good 
faith efforts to obtain DBE participation.  It is not intended to be a mandatory checklist, nor is it 
intended to be exclusive or exhaustive.  Other factors or types of efforts may be relevant in 
appropriate cases. 

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising and/or written notices) the interest of all certified DBEs who have the capability 
to perform the work of the contract.  The bidder must solicit this interest within sufficient 
time to allow the DBEs to respond to the solicitation.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood 
that the DBE goals will be achieved.  This includes, where appropriate, breaking out contract 
work items into economically feasible units to facilitate DBE participation, even when the 
prime contractor might otherwise prefer to perform these work items with its own forces. 

C. Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a 
solicitation. 
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D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached 
for DBEs to perform the work. 

(2) A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm's price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBEs 
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Prime contractors are not, 
however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The contractor's standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for 
example union vs. non-union employee status) are not legitimate causes for the rejection or 
non solicitation of bids in the contractor's efforts to meet the project goal. 

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 
as required by the recipient or contractor. 

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

H. Effectively using the services of available minority/women community organizations; 
minority/women contractors' groups; local, state, and Federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs. 

V. In determining whether a bidder has made good faith efforts, you may take into account the 
performance of other bidders in meeting the contract.   For example, when the apparent successful 
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of 
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.  
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as 
evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 

1. Easily select proposals, work types and items: 
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 

quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for completion at a later time. 

2. Create sub-quotes for the subcontracting community: 
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that 
you want quoted 

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them 
as a DBE-preferred request 

d. Add attachments to sub-quotes 

3. View sub-quote requests & responses: 
a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests 

and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business 
Network home screen, sub-quote requests can be hidden with one click if they are not 
applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing 

4. View Record of Subcontractor Outreach Effort: 
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be 

accepted as proof of DBE outreach at the discretion of each agency) 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors 
and subcontractors, and win more jobs. 

1. View and reply to sub-quote requests from primes: 
a. After logging into the Bid Express service, you can quickly review all incoming sub-quote 

requests and all unsolicited sub-quotes created by your company. Receive notifications by 
selected work type. To simplify on the Small Business Network home screen, sub-quote 
requests can be filtered by work types relevant to your interests, or hidden with one click if they 
are not applicable. 

2. Select items when responding to sub-quote requests from primes: 
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available. 
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes  

c. Add attachments to a sub-quote  

3. Create and send unsolicited sub-quotes to specific contractors: 
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

4. Easily select and price items for unsolicited sub-quotes: 
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on an 
per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder 

c. Add attachments to a sub-quote 
d. Add unsolicited work items to sub-quotes that you are responding to 

5. Easy Access to Valuable Information 
a. Receive a confirmation that your sub-quote was opened by a prime 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of 

items.  
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses  

6. Accessing Small Business Network for WisDOT contracting opportunities 
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com 

and select “Order Bid Express.” The Small Business Network is a part of the Bid Express 
Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 
414-438-4588 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

550.5.2  Piling 
Add the following as paragraph three effective with the December 2015 letting: 
 (3) The department will not entertain a change order request for a differing site condition under 104.2.2.2 

or for a quantity change under 104.2.2.4.3 for the Piling bid items. Instead the department will adjust 
pay under the Piling Quantity Variation administrative item if the total driven length of each size is less 
than 85 percent of, or more than 115 percent of the contract quantity as follows: 
 Percent of Contract Length Driven Pay Adjustment 
 < 85 ( 85% contract length - driven length ) x 20% unit price 
 > 115 (driven length - 115% contract length) x 5% unit price 

643.2.1  General 
Replace paragraph two with the following effective with the December 2015 letting: 
 (2) Use reflective sheeting from the department’s approved products list on barricades, drums, and 

flexible tubular marker posts. 
 
 
 
 

Errata 
Make the following corrections to the standard specifications: 

641.2.9  Overhead Sign Supports 
Correct errata adding back accidentally deleted paragraphs one through three. 
 (1) Provide commercially fabricated overhead sign supports conforming to AASHTO design and 

fabrication standards for structural supports for highway signs, luminaires, and traffic signals. Use a 
design life of 50 years with a wind importance factor of 1.00. Design to withstand a 3 second gust wind 
speed of 90 mph. Do not use the methods of appendix C of those AASHTO standards. 

 (2) Design structures, listed as applicable structure types in the AASHTO standards, to the fatigue 
category criteria as follows: 

 1. Structures carrying variable message signs: 
- Category I criteria for structures over all roadway types. 

 2. Structures carrying type II or III signs: 
- Category I criteria for structures used over highways and free flow ramps. 
- Category II criteria for structures with arms greater than 30 feet used over local roads and city streets. 
- Category III criteria for structures with arms 30 feet or less used over local roads and city streets. 

 (3) Use the posted speed limit of the roadway beneath the structure for truck-induced gusts. 
 (4) Submit shop drawings identified by structure number, design computations, and material 

specifications, to the engineer before erecting sign supports. Provide tightening procedures for mast 
arm or luminaire arm to pole shaft connections on the shop drawings. Have a professional engineer 
registered in the state of Wisconsin sign, seal, and date the shop drawings and certify that the design 
conforms to AASHTO standards and the contract. 

 (5) Provide steel pole shafts and mast arms zinc coated according to ASTM A123. Provide tapered pole 
and arm shafts with a minimum taper of 0.14 inch per foot for single-member vertical and single-
member horizontal structure components. Provide bolts and other hardware conforming to 641.2.2. 
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ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 
 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 
 

 (2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 
 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as 
they are about to begin payrolls. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489 
to schedule the training. 
 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 
 
(5) Firms wishing to export payroll data from their computer system into CRCS should have their 
payroll coordinator send several sample electronic files to Tess two months before a payroll 
needs to be submitted. Not every contractor’s payroll system is capable of producing export 
files. For details, see pages 17-22 of the CRCS System Background Information manual 
available online on the Labor, Wages, and EEO Information page at: 
 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 
   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 



Effective February 2016 letting 

Cargo Preference Act Requirement 
 
 
All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 
 
(a) Agreement Clauses. “Use of United States-flag vessels:“ 
 
(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 
 
(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 
(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 
 
(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 
 
(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 
 
(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
 
 
 
 



Effective August 2015 letting 

BUY AMERICA PROVISION 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or 
enhances the value of a material subject to the requirements of Buy America. The 
exemption of this requirement is the minimal use of foreign materials if the total cost of 
such material permanently incorporated in the product does not exceed one-tenth of one 
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For 
purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. The contractor shall take actions and provide 
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America” 
provision. 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at: 

http://wisconsindot.gov/rdwy/worksheets/ws4567.doc 
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Effective with September 2004 Letting 
 
 
 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  
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 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 
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request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  



ANNUAL PREVAILING WAGE RATE DETERMINATION

FOR ALL STATE HIGHWAY PROJECTS

MARINETTE COUNTY

Compiled by the State of Wisconsin - Department of Workforce Development

for the Department of Transportation

Pursuant to s. 103.50, Stats.

Issued on May 1, 2015

CLASSIFICATION:  Contractors are required to call the Department of Workforce Development if there are any
questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME:  Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays:  January 1; the last Monday
in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE:  If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY:  If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY:  Wage rates may be available for some of the classifications indicated below.  Any employer that
desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project.  Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

30.85 17.61 48.46Bricklayer, Blocklayer or Stonemason

32.72 16.00 48.72Carpenter
Future Increase(s): Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

33.86 17.96 51.82Cement Finisher
Future Increase(s): Add $1.87 on 6/1/15;Add $1.75 on 6/1/16.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

29.20 17.42 46.62Electrician
Future Increase(s): Add $.75/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

23.73 19.09 42.82Fence Erector

29.27 23.97 53.24Ironworker
Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

39.50 16.07 55.57Line Constructor (Electrical)

23.62 9.07 32.69Painter

30.27 18.07 48.34Pavement Marking Operator

33.24 16.00 49.24Piledriver
Future Increase(s): Add $1.44/hr on 6/1/2015; Add $1.44/hr on 6/1/2016.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

19.00 4.00 23.00Roofer or Waterproofer

22.25 12.24 34.49Teledata Technician or Installer

33.76 17.82 51.58Tuckpointer, Caulker or Cleaner

35.40 15.90 51.30Underwater Diver (Except on Great Lakes)

35.55 15.57 51.12Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY

31.60 14.98 46.58Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

27.65 13.44 41.09Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

25.68 12.83 38.51Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

21.75 11.63 33.38Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

TRUCK DRIVERS

25.18 18.31 43.49Single Axle or Two Axle
Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

25.28 18.31 43.59Three or More Axle
Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

30.27 21.15 51.42Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

23.16 20.01 43.17Pavement Marking Vehicle

24.37 17.77 42.14Shadow or Pilot Vehicle

24.52 17.77 42.29Truck Mechanic

LABORERS

30.13 15.14 45.27General Laborer
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand 
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker 
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and 
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer. 
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

18.00 0.00 18.00Asbestos Abatement Worker

30.13 15.14 45.27Landscaper
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

26.76 15.14 41.90Flagperson or Traffic Control Person
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

18.33 8.92 27.25Fiber Optic Laborer (Outside, Other Than Concrete Encased)

17.00 2.96 19.96Railroad Track Laborer

HEAVY EQUIPMENT OPERATORS

37.72 21.15 58.87Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or 
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., 
Crane With Boom Dollies; Traveling Crane (Bridge Type). 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

37.22 21.15 58.37Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or 
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; 
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or 
Without Attachments, With a Lifting Capacity of 100 Tons or Under, 
Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; 
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot 
(NOT Performing Work on the Great Lakes); Pile Driver. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.72 21.15 57.87Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; 
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s 
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & 
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT 
Performing Work on the Great Lakes); Boring Machine (Directional, 
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; 
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, 
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, 
Planing or Grooving Machine; Concrete Conveyor System; Concrete 
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete 
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter 
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or 
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting 
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout 
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); 
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole 
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor 
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; 
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle 
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or 
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); 
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches 
& A- Frames. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.46 21.15 57.61Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete 
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial 
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing 
Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep 
Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the 
Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power 
Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller 
(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering 
Machine; Skid Steer Loader (With or WIthout Attachments); Telehandler; 
Tining or Curing Machine. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.17 21.15 57.32Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge 
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, 
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters 
(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); 
Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well 
Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; 
Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. 
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

28.89 17.95 46.84Fiber Optic Cable Equipment.

41.65 21.71 63.36Work Performed on the Great Lakes Including Diver; Wet Tender or 
Hydraulic Dredge Engineer. 

41.65 21.71 63.36Work Performed on the Great Lakes Including 70 Ton & Over Tug Operator; 
Assistant Hydraulic Dredge Engineer; Crane or Backhoe Operator; Hydraulic 
Dredge Leverman or Diver's Tender; Mechanic or Welder. 

35.72 17.85 53.57Work Performed on the Great Lakes Including Deck Equipment Operator or 
Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000 Lbs. 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

or More); Tug, Launch or Loader, Dozer or Like Equipment When Operated 
on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck Machinery. 

35.46 20.40 55.86Work Performed on the Great Lakes Including Deck Equipment Operator, 
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes 
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck 
Engineer or Assistant Tug Operator; Off Road Trucks-Great Lakes ONLY. 



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI150010 DATE: November 13, 2015 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
 Basic Hourly Fringe Basic Hourly Fringe  
LABORERS CLASSIFICATION: Rates Benefits Rates Benefits 

Marinette County Page 1 of 3 

 
Group 1:  General Laborer; Tree Trimmer; Conduit Layer;  
 Demolition and Wrecking Laborer; Guard Rail, Fence  
 and Bridge Builder; Landscaper, Multiplate Culvert  
 Assembler; Stone Handler; Bituminous Worker (Shoveler,  
 Loader, Utility Man); Batch Truck Dumper; or Cement Handler;  
 Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);  
 Concrete Handler ........................................................................ $30.67 ............................... 15.55 
Group 2: Air Tool Operator; Joint Sawer and Filler (Pavement); 
 Vibrator or Tamper Operator (Mechanical Hand Operated);  ...... 30.77 ............................... 15.55 
Group 3: Bituminous Worker (Raker and Luteman); Formsetter 
 (Curb, Sidewalk, and Pavement); Strike Off man ........................ 30.82 ............................... 15.55 
Group 4: Line and Grade Specialist ............................................................. 31.02 ............................... 15.55 
Group 5: Blaster and Powderman ................................................................ 30.87 ............................... 15.55 
Group 6: Flagperson; Traffic Control ........................................................... 27.30 ............................... 15.55 
 
 
 
 
CLASSES OF LABORER AND MECHANICS 
 
Bricklayer  ........................................................................................................... 31.59 ............................ 16.39 
Carpenter (Except NE Corner)........................................................................... 30.48 ............................ 15.80 
Millwright  (Except NE Corner)........................................................................... 32.11 ............................ 15.80 
Piledriverman (Except NE Corner) ..................................................................... 30.98 ............................ 15.80 
Carpenter (Northeast Part)  .................................................................................. 22.61 .............................. 7.97 
Millwright (Northeast Part).................................................................................. 24.16 .............................. 7.97 
Piledriverman (Northeast Part) ............................................................................ 23.11 .............................. 7.97 
Ironworker  ........................................................................................................... 29.27 ............................ 23.96 
Cement Mason/Concrete Finisher ....................................................................... 34.16 .......................... 16.38 
Electrician  ...........................................................................................................  ............................ See Page 3 
Line Construction 
 Lineman ......................................................................................... 42.14 ...................... 32% + 5.00 
 Heavy Equipment Operator .......................................................... 40.03 ...................... 32% + 5.00 
 Equipment Operator ...................................................................... 33.71 ...................... 32% + 5.00 
 Heavy Groundman Driver ............................................................. 26.78 ............................... 14.11 
 Light Groundman Driver .............................................................. 24.86 ............................... 13.45 
 Groundsman .................................................................................. 23.18 ...................... 32% + 5.00 
Painters  ....................................................................................................... 23.74 ............................... 11.72 
Well Drilling: 
 Well Driller ........................................................................................ 16.52 .............................. 3.70 
 
 
 
 
 
 
 
 

Truck Drivers: 
 
1 & 2 Axles  ............................................................................................. 25.18 .................................... 18.31 
Three or More Axles; Euclids, Dumptor & 
Articulated, Truck Mechanic ........................................................................ 25.38 .................................... 18.31 
 
 
 
 
 
 
 
 
 
 
 
 
Notes: Welders receive rate prescribed for craft performing  operation to which welding is incidental.  

Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29 CFR, 
5.5(a)(1)(ii)).  Includes Modification #0 dated January 2, 2015; Modification #1 dated January 16, 
2015; Modification #2 dated March 20, 2015; Modification #3 dated April 10, 2015; Modification 
#4 dated May 22, 2015; Modification #5 dated June 12, 2015;Modification #6 dated June 26, 
2015; Modification #7 dated July 31, 2015; Modification #8 dated August 7, 2015; Modification 
#9 dated August 28, 2015; Modification #10 dated October 9, 2015; Modification #11 dated 
November 13, 2015. 

 
 
 
 
 
 



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI150010                                                                                                                                                                                                                                         DATE:  November 13, 2015 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
  
      Basic Hourly              Fringe  POWER EQUIPMENT OPERATORS                                         Basic Hourly    Fringe   
POWER EQUIPMENT OPERATORS CLASSIFICATION:    Rates                 Benefits  CLASSIFICATION: (Continued)                                                       Rates       Benefits 
 

 

                                                                                                                                                                                                                                                                                                                                              Page 2 of 3 

 
 
Group 1: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of over 100 tons 
 or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 176 feet or 
 longer  ........................................................................  $38.27 $21.55 
 
Group 2: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of 100 tons or 
 less or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 175 feet or 
 less, and backhoes (excavators) 
 having a manufacturer's rated 
 capacity of 3 cu. yds. and over, 
 caisson rigs, pile driver, dredge 
 operator, dredge engineer. ..........................................  $37.77 $21.55 
 
Group 3: Mechanic or welder - heavy duty 
 equipment, cranes with a lifting capacity  
 of 25 tons or less, concrete breaker  
 (manual or remote); vibrator/sonic concrete  
 breaker; concrete laser screed; concrete  
 slipform paver; concrete batch plant  
 operator; concrete pavement spreader - heavy  
 duty (rubber tired); concrete spreader and  
 distributor, automatic subgrader (concrete);  
 concrete grinder and planing machine; concrete 
 slipform curb and gutter machine; slipform  
 concrete placer; tube finisher; hydro blaster  
 (10,000 psi and over); bridge paver; concrete  
 conveyor system; concrete pump; stabilizing  
 mixer (self propelled); shoulder widener;  
 asphalt plant engineer; bituminous paver; bump  
 cutter and grooving machine; milling machine;  
 screed (bituminous paver); asphalt heater,  
 planer and scarifier; backhoes (excavators)  
 having a manufacturers rated capacity of under  
 3 cu. yds.; grader or motor patrol; tractor  
 
 
 
 
 

 
 
 (scraper, dozer, pusher, loader); scraper -  
 rubber tired (single or twin engine);  
 endloader hydraulic backhoe (tractor-type);  
 trenching machine; skid rigs; tractor, side  
 boom (heavy); drilling or boring machine  
 (mechanical heavy); roller (over 5 tons); 
 percussion or rotary drilling machine; air  
 track; blaster; loading machine (conveyor);  
 tugger; boatmen; winches and A-frames; post  
 driver; material hoist operator.  ..................................  $37.27 $21.55 
 
Group 4: Greaser, roller steel (5 tons or less); 
 roller (pneumatic tired) - self-propelled; 
 tractor (mounted or towed compactors and 
 light equipment); shouldering machine; 
 self-propelled chip spreader; concrete 
 spreader; finishing machine; mechanical 
 float; curing machine; power subgrader; 
 joint saw (multiple blade) belting 
 machine; burlap machine; texturing 
 machine; tractor, endloader (rubber 
 tired) - light; jeep digger; fork lift; 
 mulcher; launch operator; fireman; 
 environmental burner.  ...............................................  $37.01 $21.55 
 
Group 5: Air compressor; power pack; vibratory  
 hammer and extractor; heavy equipment, 
 leadman; tank car heaters; stump chipper; 
 curb machine operator; concrete pro- 
 portioning plants generators; mudjack 
 operator; rock breaker; crusher or 
 screening plant; screed (milling machine); 
 automatic belt conveyor and surge bin;  
 pug mill operator; oiler; pump (over 3 inches); 
 drilling machine helper. .............................................  $36.72 $21.55 
 
Group 6: Off – road material hauler with or without ejector .....  $30.82 $21.55 
 
 
Premium Pay: 
EPA Level “A”  protection - $3.00 per hour 
EPA Level “B”  protection - $2.00 per hour 
EPA Level “C”  protection - $1.00 per hours 



                           SUPERSEDES DECISION  WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI150010                                                                                                                                                                                                                                          DATE: November 13, 2015 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction  
 
LABORERS CLASSIFICATION:      Rates      Benefits  
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Electricians 
 Area 1  .............................................................................  $29.60 26.5%+ 9.15 
 Area 2:  
  Electricians .....................................................................  31.21 18.92 
 Area 3: 
  Electrical contracts under $130,000 ...............................  28.96 18.26 
  Electrical contracts over $130,000 .................................  31.16 18.34 
 Area 4:  .............................................................................  29.84 29.50% + 9.37 
 Area 5  .............................................................................  28.96 24.85% + 9.70 
 Area 6  .............................................................................  35.25 19.30 

 Area 8 
  Electricians .....................................................................  31.90 24.95% + 10.46 
 Area 9: 
  Electricians .....................................................................  35.75 19.87 
 Area 10  .............................................................................  29.64 20.54 
 Area 11  .............................................................................  32.54 24.07 
 Area 12  .............................................................................  34.98 19.89 
 Area 13  .............................................................................  35.13 23.09 
 
Teledata System Installer 
 Area 14 
  Installer/Technician ........................................................  22.50 12.72 
 
Sound & Communications 
 Area 15 
  Installer ...........................................................................  16.47 14.84 
  Technician ......................................................................  26.00 17.70 
 
Area 1 - CALUMET (except township of New Holstein), GREEN LAKE 
  (N. part, including Townships of Berlin, St. Marie and Seneca), 
  MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &  
  Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES. 
 
Area 2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,  
  CLARK (except Mayville, Colby, Unity, Sherman, Fremont, 
  Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, 
  IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK, 
  PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR, 
  TREMPEALEAU, VERNON and WASHBURN COUNTIES 
 
Area 3 - FLORENCE (townships of Aurora, Commonwealth, Fern, 
  Florence and Homestead), MARINETTE (Niagara township) 

Area 4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke 
and area south thereof), OCONTO, MENOMINEE (East of a line 6 miles West of the West 
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and 
Hutchins) COUNTIES. 

 
Area 5 -  ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST, 

JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of 
Wausaukee), MENOMINEE (Area West of a line 6 miles West of the West boundary of Oconto 
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and 
Hutchins), VILAS AND WOOD COUNTIES 

 
Area 6 - KENOSHA COUNTY 
 
Area 8 - DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington 

township), ROCK and WALWORTH COUNTIES 
 
Area 9 -  COLUMBIA, DANE, DODGE, (area west of Hwy. 26, except Chester & Emmet Townships),  

GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE 
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES 

 
Area 10 - CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester 

Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOYGAN COUNTIES 
 
Area 11 - DOUGLAS COUNTY 
 
Area 12 - RACINE (except Burlington township) COUNTY 
 
Area 13 - MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES 
 
Area 14 -  Statewide. 
 
Area 15 -  DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC 

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON, 
AND WAUKESHA COUNTIES. 
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FEBRUARY 1999 
 
 NOTICE TO BIDDERS 
 WAGE RATE DECISION 
 
 
The wage rate decision of the Secretary of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Secretary of 
Labor's decision. 
 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omision of these 
 classifications concerning prevailing area practices relative to their use.  Further, this omission will 
not, per se, be construed as establishing any governmental liability for increased labor cost if it is 
subsequently determined that such classifications are required. 
 
There may be omissions and/or errors in the federal wage rates.  The bidder is responsible for 
evaluating and determining the correct applicable rate.  The higher of state or federal rate will 
apply. 



 



Wisconsin Department of Transportation    PAGE: 1 
DATE:    12/23/15 

SCHEDULE OF ITEMS REVISED: 
 CONTRACT: PROJECT(S): FEDERAL ID(S): 
   20160209029 9670-09-71 WISC  2015644 

9670-10-71 WISC  2015645 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE| ITEM |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO | DESCRIPTION |   QUANTITY    |----------------|-------------- 

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 

 SECTION 0001  Contract Items 

 ------------------------------------------------------------------------------- 
|201.0205 Grubbing | | | 

  0010| | 322.000| | 
|                         |STA            |          .     |          . 

 ------------------------------------------------------------------------------- 
|203.0100 Removing Small  | | | 

  0020|Pipe Culverts | 155.000| | 
|                         |EACH           |          .     |          . 

 ------------------------------------------------------------------------------- 
|203.0200 Removing Old    | | | 

  0030|Structure (station)  01. |LUMP |LUMP | 
|STA. 416+38              |               |                |          . 

 ------------------------------------------------------------------------------- 
|204.0115 Removing | | | 

  0040|Asphaltic Surface Butt   | 311.000| | 
|Joints                   |SY             |          .     |          . 

 ------------------------------------------------------------------------------- 
|204.0120 Removing | | | 

  0050|Asphaltic Surface |    112,606.000| | 
|Milling                  |SY             |          .     |          . 

 ------------------------------------------------------------------------------- 
|204.0165 Removing | | | 

  0060|Guardrail | 1,589.000| | 
|                         |LF             |          .     |          . 

 ------------------------------------------------------------------------------- 
|204.0170 Removing Fence  | | | 

  0070| | 2,014.000| | 
|                         |LF             |          .     |          . 

 ------------------------------------------------------------------------------- 
|204.0195 Removing | | | 

  0080|Concrete Bases | 5.000| | 
|                         |EACH           |          .     |          . 

 ------------------------------------------------------------------------------- 
|205.0100 Excavation | | | 

  0090|Common |     48,429.000| | 
|                         |CY             |          .     |          . 

 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           2 
                                                               DATE:    12/23/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160209029              9670-09-71              WISC  2015644 
                            9670-10-71              WISC  2015645 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |206.2000 Excavation for  |               |                | 
  0100|Structures Culverts      |LUMP           |LUMP            | 
      |(structure)  01.         |               |                | 
      |C-38-639                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |208.1100 Select Borrow   |               |                | 
  0110|                         |        838.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |210.0100 Backfill        |               |                | 
  0120|Structure                |        250.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |211.0400 Prepare         |               |                | 
  0130|Foundation for Asphaltic |        755.000|                | 
      |Shoulders                |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 Finishing       |               |                | 
  0140|Roadway (project)  01.   |          1.000|                | 
      |9670-09-71               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 Finishing       |               |                | 
  0150|Roadway (project)  02.   |          1.000|                | 
      |9670-10-71               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |214.0100 Obliterating    |               |                | 
  0160|Old Road                 |         11.200|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0110 Base Aggregate  |               |                | 
  0170|Dense 3/4-Inch           |     44,435.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 Base Aggregate  |               |                | 
  0180|Dense 1 1/4-Inch         |     15,273.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0500 Shaping         |               |                | 
  0190|Shoulders                |        751.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311.0110 Breaker Run     |               |                | 
  0200|                         |        680.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    12/23/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160209029              9670-09-71              WISC  2015644 
                            9670-10-71              WISC  2015645 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |311.0115 Breaker Run     |               |                | 
  0210|                         |         30.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |325.0100 Pulverize and   |               |                | 
  0220|Relay                    |    138,021.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |371.1000.S QMP Base      |               |                | 
  0230|Aggregate Dense 1        |     15,273.000|                | 
      |1/4-Inch Compaction      |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |374.1020.S QMP Pulverize |               |                | 
  0240|and Relay Compaction     |    138,021.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |440.4410 Incentive IRI   |               |                | 
  0250|Ride                     |     58,035.000|         1.00000|      58035.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |455.0105 Asphaltic       |               |                | 
  0260|Material PG58-28         |      2,854.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0110 Asphaltic       |               |                | 
  0270|Material PG58-34         |      1,685.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0605 Tack Coat       |               |                | 
  0280|                         |     25,772.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.1101 HMA Pavement    |               |                | 
  0290|Type E-1                 |     82,433.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.2000 Incentive       |               |                | 
  0300|Density HMA Pavement     |     52,780.000|         1.00000|      52780.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    12/23/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160209029              9670-09-71              WISC  2015644 
                            9670-10-71              WISC  2015645 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |460.4110.S Reheating HMA |               |                | 
  0310|Pavement Longitudinal    |    152,892.000|                | 
      |Joints                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0110 Asphaltic       |               |                | 
  0320|Surface Patching         |        140.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0120 Asphaltic       |               |                | 
  0330|Surface Driveways and    |      1,483.000|                | 
      |Field Entrances          |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0315 Asphaltic       |               |                | 
  0340|Flumes                   |        274.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0425 Asphaltic       |               |                | 
  0350|Shoulder Rumble Strips   |    102,203.000|                | 
      |2-Lane Rural             |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0475 Asphalt Center  |               |                | 
  0360|Line Rumble Strips       |     52,231.000|                | 
      |2-Lane Rural             |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.6105 Masonry Anchors |               |                | 
  0370|Type S 5/8-Inch          |         43.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |504.0100 Concrete        |               |                | 
  0380|Masonry Culverts         |         38.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0400 Bar Steel       |               |                | 
  0390|Reinforcement HS         |        760.000|                | 
      |Structures               |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0600 Bar Steel       |               |                | 
  0400|Reinforcement HS Coated  |      3,550.000|                | 
      |Structures               |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |516.0500 Rubberized      |               |                | 
  0410|Membrane Waterproofing   |         18.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    12/23/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160209029              9670-09-71              WISC  2015644 
                            9670-10-71              WISC  2015645 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |520.1012 Apron Endwalls  |               |                | 
  0420|for Culvert Pipe 12-Inch |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.8000 Concrete        |               |                | 
  0430|Collars for Pipe         |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.8700 Cleaning        |               |                | 
  0440|Culvert Pipes            |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.9700.S Culvert Pipe  |               |                | 
  0450|Liners (size)  01.       |        128.000|                | 
      |30-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.9700.S Culvert Pipe  |               |                | 
  0460|Liners (size)  02.       |         64.000|                | 
      |87-Inch x 63-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.9750.S Cleaning      |               |                | 
  0470|Culvert Pipes for Liner  |          2.000|                | 
      |Verification             |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.0112 Culvert Pipe    |               |                | 
  0480|Corrugated Steel 12-Inch |        132.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.0115 Culvert Pipe    |               |                | 
  0490|Corrugated Steel 15-Inch |      3,214.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.0118 Culvert Pipe    |               |                | 
  0500|Corrugated Steel 18-Inch |      1,012.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.0124 Culvert Pipe    |               |                | 
  0510|Corrugated Steel 24-Inch |        286.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.0130 Culvert Pipe    |               |                | 
  0520|Corrugated Steel 30-Inch |         12.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           6 
                                                               DATE:    12/23/15 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |521.0136 Culvert Pipe    |               |                | 
  0530|Corrugated Steel 36-Inch |          4.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1012 Apron Endwalls  |               |                | 
  0540|for Culvert Pipe Steel   |          2.000|                | 
      |12-Inch                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1018 Apron Endwalls  |               |                | 
  0550|for Culvert Pipe Steel   |          4.000|                | 
      |18-Inch                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1024 Apron Endwalls  |               |                | 
  0560|for Culvert Pipe Steel   |          6.000|                | 
      |24-Inch                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1030 Apron Endwalls  |               |                | 
  0570|for Culvert Pipe Steel   |          2.000|                | 
      |30-Inch                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1036 Apron Endwalls  |               |                | 
  0580|for Culvert Pipe Steel   |          1.000|                | 
      |36-Inch                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1515 Apron Endwalls  |               |                | 
  0590|for Culvert Pipe Sloped  |        200.000|                | 
      |Side Drains Steel        |EACH           |                | 
      |15-Inch 6 to 1           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1518 Apron Endwalls  |               |                | 
  0600|for Culvert Pipe Sloped  |         48.000|                | 
      |Side Drains Steel        |EACH           |                | 
      |18-Inch 6 to 1           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1524 Apron Endwalls  |               |                | 
  0610|for Culvert Pipe Sloped  |         16.000|                | 
      |Side Drains Steel        |EACH           |                | 
      |24-Inch 6 to 1           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0118 Culvert Pipe    |               |                | 
  0620|Reinforced Concrete      |         72.000|                | 
      |Class III 18-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |522.0124 Culvert Pipe    |               |                | 
  0630|Reinforced Concrete      |        568.000|                | 
      |Class III 24-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0130 Culvert Pipe    |               |                | 
  0640|Reinforced Concrete      |        456.000|                | 
      |Class III 30-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0136 Culvert Pipe    |               |                | 
  0650|Reinforced Concrete      |        176.000|                | 
      |Class III 36-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0142 Culvert Pipe    |               |                | 
  0660|Reinforced Concrete      |        212.000|                | 
      |Class III 42-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0312 Culvert Pipe    |               |                | 
  0670|Reinforced Concrete      |         32.000|                | 
      |Class IV 12-Inch         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0318 Culvert Pipe    |               |                | 
  0680|Reinforced Concrete      |        112.000|                | 
      |Class IV 18-Inch         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0324 Culvert Pipe    |               |                | 
  0690|Reinforced Concrete      |        112.000|                | 
      |Class IV 24-Inch         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0330 Culvert Pipe    |               |                | 
  0700|Reinforced Concrete      |        152.000|                | 
      |Class IV 30-Inch         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0342 Culvert Pipe    |               |                | 
  0710|Reinforced Concrete      |         48.000|                | 
      |Class IV 42-Inch         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1012 Apron Endwalls  |               |                | 
  0720|for Culvert Pipe         |          2.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |12-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |522.1018 Apron Endwalls  |               |                | 
  0730|for Culvert Pipe         |          8.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |18-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1024 Apron Endwalls  |               |                | 
  0740|for Culvert Pipe         |         25.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |24-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1030 Apron Endwalls  |               |                | 
  0750|for Culvert Pipe         |         20.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |30-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1036 Apron Endwalls  |               |                | 
  0760|for Culvert Pipe         |          4.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |36-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1042 Apron Endwalls  |               |                | 
  0770|for Culvert Pipe         |          6.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |42-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0414 Culvert Pipe    |               |                | 
  0780|Reinforced Concrete      |        152.000|                | 
      |Horizontal Elliptical    |LF             |                | 
      |Class HE-IV 14x23-Inch   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0419 Culvert Pipe    |               |                | 
  0790|Reinforced Concrete      |        144.000|                | 
      |Horizontal Elliptical    |LF             |                | 
      |Class HE-IV 19x30-Inch   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0424 Culvert Pipe    |               |                | 
  0800|Reinforced Concrete      |         56.000|                | 
      |Horizontal Elliptical    |LF             |                | 
      |Class HE-IV 24x38-Inch   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |523.0429 Culvert Pipe    |               |                | 
  0810|Reinforced Concrete      |         88.000|                | 
      |Horizontal Elliptical    |LF             |                | 
      |Class HE-IV 29x45-Inch   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0514 Apron Endwalls  |               |                | 
  0820|for Culvert Pipe         |          4.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |Horizontal Elliptical    |               |                | 
      |14x23-Inch               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0519 Apron Endwalls  |               |                | 
  0830|for Culvert Pipe         |          4.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |Horizontal Elliptical    |               |                | 
      |19x30-Inch               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0524 Apron Endwalls  |               |                | 
  0840|for Culvert Pipe         |          2.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |Horizontal Elliptical    |               |                | 
      |24x38-Inch               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0529 Apron Endwalls  |               |                | 
  0850|for Culvert Pipe         |          2.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |Horizontal Elliptical    |               |                | 
      |29x45-Inch               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |524.0636 Apron Endwalls  |               |                | 
  0860|for Culvert Pipe         |          1.000|                | 
      |Salvaged 36-Inch         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0557 Concrete Curb & |               |                | 
  0870|Gutter 6-Inch Sloped     |      2,267.000|                | 
      |36-Inch Type D           |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606.0200 Riprap Medium   |               |                | 
  0880|                         |        130.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606.0300 Riprap Heavy    |               |                | 
  0890|                         |         60.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |611.9800.S Pipe Grates   |               |                | 
  0900|                         |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2300 MGS Guardrail 3 |               |                | 
  0910|                         |        891.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2330 MGS Guardrail 3 |               |                | 
  0920|K                        |         44.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2340 MGS Guardrail 3 |               |                | 
  0930|L                        |        226.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2610 MGS Guardrail   |               |                | 
  0940|Terminal EAT             |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618.0100 Maintenance And |               |                | 
  0950|Repair of Haul Roads     |          1.000|                | 
      |(project)  01.           |EACH           |                | 
      |9670-09-71               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618.0100 Maintenance And |               |                | 
  0960|Repair of Haul Roads     |          1.000|                | 
      |(project)  02.           |EACH           |                | 
      |9670-10-71               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 Mobilization    |               |                | 
  0970|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624.0100 Water           |               |                | 
  0980|                         |      1,976.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0100 Topsoil         |               |                | 
  0990|                         |     68,674.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |625.0500 Salvaged        |               |                | 
  1000|Topsoil                  |     90,794.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |627.0200 Mulching        |               |                | 
  1010|                         |     77,198.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1104 Erosion Bales   |               |                | 
  1020|                         |      1,245.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1504 Silt Fence      |               |                | 
  1030|                         |     42,740.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1520 Silt Fence      |               |                | 
  1040|Maintenance              |     10,698.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1905 Mobilizations   |               |                | 
  1050|Erosion Control          |         20.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1910 Mobilizations   |               |                | 
  1060|Emergency Erosion        |          8.000|                | 
      |Control                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2004 Erosion Mat     |               |                | 
  1070|Class I Type B           |     50,654.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2008 Erosion Mat     |               |                | 
  1080|Urban Class I Type B     |     31,617.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7504 Temporary Ditch |               |                | 
  1090|Checks                   |      2,313.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7555 Culvert Pipe    |               |                | 
  1100|Checks                   |        464.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |628.7570 Rock Bags       |               |                | 
  1110|                         |        483.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 Fertilizer Type |               |                | 
  1120|B                        |        100.500|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0130 Seeding Mixture |               |                | 
  1130|No. 30                   |      1,672.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0140 Seeding Mixture |               |                | 
  1140|No. 40                   |      1,196.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0200 Seeding         |               |                | 
  1150|Temporary                |      4,309.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |633.5200 Markers Culvert |               |                | 
  1160|End                      |        104.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0612 Posts Wood      |               |                | 
  1170|4x6-Inch X 12-FT         |         16.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0614 Posts Wood      |               |                | 
  1180|4x6-Inch X 14-FT         |        279.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0616 Posts Wood      |               |                | 
  1190|4x6-Inch X 16-FT         |         55.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2210 Signs Type II   |               |                | 
  1200|Reflective H             |      1,427.420|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2230 Signs Type II   |               |                | 
  1210|Reflective F             |        881.650|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |638.2602 Removing Signs  |               |                | 
  1220|Type II                  |        327.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3000 Removing Small  |               |                | 
  1230|Sign Supports            |        348.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |642.5401 Field Office    |               |                | 
  1240|Type D                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 Traffic Control |               |                | 
  1250|(project)  01.           |          1.000|                | 
      |9670-09-71               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 Traffic Control |               |                | 
  1260|(project)  02.           |          1.000|                | 
      |9670-10-71               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 Traffic Control |               |                | 
  1270|Drums                    |     47,840.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0420 Traffic Control |               |                | 
  1280|Barricades Type III      |      5,250.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0705 Traffic Control |               |                | 
  1290|Warning Lights Type A    |     21,500.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 Traffic Control |               |                | 
  1300|Signs                    |     11,810.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0920 Traffic Control |               |                | 
  1310|Covering Signs Type II   |         11.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1050 Traffic Control |               |                | 
  1320|Signs PCMS               |         28.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.2000 Traffic Control |               |                | 
  1330|Detour (project)  01.    |          1.000|                | 
      |9670-09-71               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.3000 Traffic Control |               |                | 
  1340|Detour Signs             |     33,000.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0105 Geotextile      |               |                | 
  1350|Fabric Type C            |        115.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0120 Geotextile      |               |                | 
  1360|Fabric Type HR           |        376.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0106 Pavement        |               |                | 
  1370|Marking Epoxy 4-Inch     |     36,617.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0126 Pavement        |               |                | 
  1380|Marking Epoxy 8-Inch     |        400.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0406 Pavement        |               |                | 
  1390|Marking Same Day Epoxy   |     69,186.000|                | 
      |4-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0600 Removing        |               |                | 
  1400|Pavement Markings        |        676.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.2304.S Pavement      |               |                | 
  1410|Marking Grooved Wet      |    149,904.000|                | 
      |Reflective Epoxy 4-Inch  |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.2308.S Pavement      |               |                | 
  1420|Marking Grooved Wet      |        600.000|                | 
      |Reflective Epoxy 8-Inch  |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |647.0110 Pavement        |               |                | 
  1430|Marking Railroad         |          2.000|                | 
      |Crossings Epoxy          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0576 Pavement        |               |                | 
  1440|Marking Stop Line Epoxy  |         24.000|                | 
      |24-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |648.0100 Locating        |               |                | 
  1450|No-Passing Zones         |         14.500|                | 
      |                         |MI             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0402 Temporary       |               |                | 
  1460|Pavement Marking Paint   |     90,600.000|                | 
      |4-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.4500 Construction    |               |                | 
  1470|Staking Subgrade         |     41,275.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.5000 Construction    |               |                | 
  1480|Staking Base             |      6,148.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.5500 Construction    |               |                | 
  1490|Staking Curb Gutter and  |      2,268.000|                | 
      |Curb & Gutter            |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.6000 Construction    |               |                | 
  1500|Staking Pipe Culverts    |         47.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.6500 Construction    |               |                | 
  1510|Staking Structure Layout |LUMP           |LUMP            | 
      |(structure)  01.         |               |                | 
      |C-38-639                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.8000 Construction    |               |                | 
  1520|Staking Resurfacing      |     76,445.000|                | 
      |Reference                |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |650.9910 Construction    |               |                | 
  1530|Staking Supplemental     |LUMP           |LUMP            | 
      |Control (project)  01.   |               |                | 
      |9670-09-71               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9910 Construction    |               |                | 
  1540|Staking Supplemental     |LUMP           |LUMP            | 
      |Control (project)  02.   |               |                | 
      |9670-10-71               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9920 Construction    |               |                | 
  1550|Staking Slope Stakes     |     46,069.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 Sawing Asphalt  |               |                | 
  1560|                         |      7,972.500|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |715.0502 Incentive       |               |                | 
  1570|Strength Concrete        |        500.000|         1.00000|        500.00 
      |Structures               |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0A On-the-Job      |               |                | 
  1580|Training Apprentice at   |      2,400.000|         5.00000|      12000.00 
      |$5.00/HR                 |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0G On-the-Job      |               |                | 
  1590|Training Graduate at $5. |      3,040.000|         5.00000|      15200.00 
      |00/HR                    |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  001.   |               |                | 
  1600|Resetting Pipe Ends      |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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