HIGHWAY WORK PROPOSAL Proposal Number: 3 5

Wisconsin Department of Transportation
DT1502 10/2010 s.66.29(7) Wis. Stats.

COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY
Marathon 1053-02-60 WISC 2016 122 Wausau-Wittenberg, CTH J to STH 29
CTHQ

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements and
Conditions.

Proposal Guaranty Required, $ 75,000.00 Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation
Bid Submittal Due Firm Name, Address, City, State, Zip Code
Date: April 12, 2016
Time (Local Time): 9:00 AM SA M P L E
Contract Completion Time

, Piet NOT FOR BIDDING PURPOSES
Sixty (60) Working Days
Assigned Disadvantaged Business Enterprise Goal

6‘V This contract is exempt from federal oversight.
0

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and carefully
prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal or bid; and
that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise
taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal

For Department Use Only

Type of Work
Concrete pavement repair and replacement, partial depth repair items, approach slabs, milling, HMA pavement, base aggregate,

rumble strips, rout and seal, ramp closure gates, shaping maintenance crossovers, polymer overlays of Structure B-37-0179, 0180,
0181, and 0182, permanent signing, pavement marking.

Notice of Award Dated Date Guaranty Returned
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PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

@ Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 P.M.
local time on the Thursday before the letting. Check the department’s web site after
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

® The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

© Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business
hours.

n Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

B Submitting Electronic Bids
B.1 On the Internet
@ Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will
constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Download the latest schedule of items reflecting all addenda from the Bid Express[_] web site.
2. Use ExpediteTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette or
CD ROM or a paper bid. If the bidder does submit a bid on a printout with accompanying
diskette or a paper bid in addition to the internet submittal, the department will disregard
the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of the
standard specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web
site reflecting the latest addenda posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid
amount for all price fields. Follow instructions and review the help screens provided on the

Bid ExpressTM web site to assure that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to
the other proposal documents submitted to the department as a part of the bidder's
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same
time and place as the sealed bid, also provide the Expedite™ generated schedule
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD
ROM with the bidder's name, the 4 character department-assigned bidder identification
code from the top of the bidding proposal, and a list of the proposal numbers included
on that diskette or CD ROM as indicated in the following example:

Bidder

Name

BNOO

Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals
for that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the
governing contract document and must conform to the requirements of section 102 of
the standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial it in ink. If
there is a discrepancy between the printout and the diskette or CD ROM, the
department will analyze the bid using the printout information.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated
schedule of items is not the same on each page.

2. The check code printed on the printout of the ExpediteTM generated schedule of items
is not the same as the check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4
individual proposals in a calendar year. The department may allow additional waivers for
equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that they be
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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Ramp Closure Gates Solar 37-FT, Item 662.2037.S; Ramp Closure Gates Solar
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662.3037.S; Ramp Closure Gate Arms Stockpile 40-FT, Item 662.3040.S; Ramp
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Grading, Shaping and Finishing Maintenance Crossovers, Item SPV.0060.03. ............. 56
Diamond Grinding Concrete Pavement, Item SPV.0180.01. .......cccceovieviiienieiiieeee. 57
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STSP’S Revised June 30, 2015

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1053-02-60, Wausau —
Wittenberg, CTH J to CTH Q, STH 29, Marathon County, Wisconsin as the plans show and
execute the work as specified in the State of Wisconsin, Department of Transportation,
Standard Specifications for Highway and Structure Construction, 2016 Edition, as published
by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20150630)

Scope of Work.

The work under this contract shall consist of concrete pavement repair, concrete pavement
replacement, concrete pavement partial depth repair items, removing asphaltic surface
milling, HMA pavement, base aggregate dense, rumble strips, rout and seal, ramp closure
gates, concrete pavement approach slabs, maintenance crossover reconstruction, polymer
overlays for Structures B-37-0179, B-37-0180, B-37-0181, and B-37-0182, signing,
pavement marking, and all incidental items necessary to complete the work as shown on the
plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2016 construction season
to the engineer in writing within a month after executing the contract but at least 14 calendar
days before the preconstruction conference. Assure that the time frame is consistent with the
contract completion time. Upon approval, the engineer will issue the notice to proceed
within ten calendar days before the beginning of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before
the beginning of the intended time frame. The engineer will approve or deny that request
based on the conditions cited in the request and its effect on the department’s scheduled
resources.
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Migratory Birds

Swallow and other migratory birds’ nests have not been observed on or under the existing
STH 29 bridge structures at CTH J and CTH Q, but could be present during construction.
All active nests (when eggs or young are present) of migratory birds are protected under the
federal Migratory Bird Treaty Act.

The nesting season for swallows and other birds is usually between May 1 and August 30.
Either prevent active nests from becoming established, or apply for a depredation permit
from the US Fish and Wildlife Service for work that may disturb or destroy active nests.
The need for a permit may be avoided by removing the existing bridge structure prior to nest
occupation by birds, or clearing nests from all structures before the nests become active in
early spring. As a last resort, prevent birds from nesting by installing a suitable netting
device on the remaining structure prior to nesting activity. Include the cost for preventing
nesting in the cost of Polymer Overlay.

Staged Construction
The plans provide for suggested construction stages to complete the work. A different
construction staging plan may be implemented if approved by the engineer.

Complete construction on STH 29 under traffic using single lane closures. Complete ramp
work under ramp closures as described for in the article for Traffic.

Below is a brief description of the stages to complete the work:

e Stage 1 — close the median travel lane and shoulder, maintain a single lane of
traffic on the outside travel lane; pave median side asphaltic shoulders

e Stage 2A — shift a single lane of traffic partially onto the inside shoulder; complete
pavement repairs on the outside travel lane

e Stage 2B — close the outside travel lane and shoulder, maintain a single lane of
traffic on the median travel lane; pave outside asphaltic shoulders

e Stage 3 — shift a single lane of traffic partially onto the outside shoulder; complete
repairs on the median travel lane, median side shoulder rumble strips, and
maintenance crossover work

e Stage 4 — install rumble strips on the outside shoulder and complete finishing items
under temporary single lane closures; complete all remaining project work

On mainline STH 29, if no work occurs over the weekend (Friday PM to Monday AM) and
during holiday work restriction periods, shift the open lane of traffic back onto the normal
concrete travel lane pavement prior to the non-work period.

Ramp Detours

Close each ramp to through traffic to complete the ramp construction for a maximum of five
calendar days (Monday through Friday) within the allowed hours as defined in the article
for Traffic. Do not reopen a ramp until completing the following work: concrete pavement
repair, concrete pavement replacement, and concrete pavement partial depth repair.
Shoulder closures on the ramps may be allowed before or after the ramp closures.
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The following requirements apply to each ramp. If the contractor fails to complete the
concrete pavement repair, concrete pavement replacement, and concrete pavement partial
depth repair necessary to reopen each individual STH 29 ramp to traffic by Saturday at
12:01 AM of the same calendar week in which the ramp closure began, the department will
assess the contractor $3,880 in interim liquidated damages for each working day that the
ramp work remains incomplete beyond Saturday at 12:01 AM for that individual ramp. An
entire working day will be charged for any period of time within a working day that the ramp
remains closed beyond Saturday at 12:01 AM or any additional days at 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional
liquidated damages will be affixed according to standard spec 108.11.

Traffic.

General

Maintain at least one lane in each direction with a minimum clear width of 16-feet on
STH 29 at all times. Maintain at least one lane with a minimum clear width of 14-feet in
each direction on CTH Q at all times. Maintain at least one lane with a minimum clear width
of 16-feet on each ramp at all times except when the ramp is allowed to be closed to traffic.

For work sites along STH 29, separate lane closures will be allowed only if 1-mile or more
of roadway is fully open to traffic between work sites. If lane closures provide for less than
I-mile of roadway to be fully open to traffic between work areas, install one continuous lane
closure to cover both work sites.

The existing asphaltic shoulders have settled from the adjacent concrete pavement travel
lane. Do not shift traffic onto an existing paved asphaltic shoulder unless allowed by the
engineer. Pave one asphaltic shoulder as shown in the plans prior to shifting traffic onto the
paved asphaltic shoulder.

Do not install rumble strips on a newly paved shoulder that will carry shifted traffic in a
future stage.

During lane closures, access the work zone from the closed lane. Construction traffic from
the work zone entering live traffic must run out of the closed lane unless otherwise approved
by the engineer. Yield to through traffic with all construction vehicles and equipment
entering or leaving live traffic lanes.

Construction traffic cannot travel counter-directional adjacent to traffic.

Do not disturb or remove any existing guardrail. Any damage done to the guardrail by the
contractor shall be repaired or replaced at the contractor’s expense.

Shoulder closures on both sides of eastbound STH 29 or on both sides of westbound STH 29
will not be allowed at the same time. Do not perform work in the median concurrently with
work in the outside lane or outside shoulder with STH 29 traffic running between work
areas.
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Use of maintenance crossovers for u-turns or construction on the maintenance crossovers
will not be allowed unless both eastbound and westbound inside lanes are closed to traffic.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the
Wisconsin Lane Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width
restrictions (available width, all lanes in one MINIMUM NOTIFICATION

direction <16”)

Lane and shoulder closures 14 calendar days

Full roadway closures 14 calendar days

System and service ramp closures 14 calendar days
Full system and service ramp closures 14 calendar days
Detours 14 calendar days

Closure type without height, weight, or width
restrictions (available width, all lanes in one MINIMUM NOTIFICATION
direction >16")

Lane and shoulder closures 3 business days
System and service ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly
project meetings in order to manage closures nearing their completion date.
108-057 (20150630)

Emergency Access

Maintain emergency access on the nearest maintenance crossover located on each side of an
interchange while any ramp within that interchange is closed. Maintain the closest
maintenance crossovers in good condition with a minimum of a base aggregate surface.

Maintain emergency access to the work zones at all times.
Construction Start

Post portable changeable message signs 10 calendar days prior to the start of the project to
advise traffic about planned work.
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Ramp Construction

Post portable changeable message signs at each interchange 10 calendar days in advance of
beginning any ramp closures to advise traffic about the planned ramp closures. Maintain
portable changeable message signs throughout the interchange ramp work to notify traffic
of any specific entrance or exit ramp work.

Complete concrete pavement repair, concrete pavement replacement, and concrete
pavement partial depth repair on each ramp under a ramp detour. Do not close more than
one interchange ramp at any given time within the entire project limits.

Ramp closures for each individual ramp will be allowed for up to one work week from
Monday at 12:01 AM to Saturday at 12:01 AM. If an individual ramp closure is not in place
prior to Monday at 6:00 AM, a ramp closure will not be allowed during that work week
unless approved by the engineer. Only one individual ramp may be closed during a work
week.

Shoulder closures on the ramps as well on CTH Q will be allowed to complete ramp gate
construction outside of the ramp closure timeframe.

Portable Changeable Message Signs — Message Prior Approval
Coordinate with the engineer three business days prior to deploying or changing a message
on a PCMS to obtain approval of the proposed message.

Clear Zone Working Restrictions

Do not store materials or equipment within the clear zone of traffic lanes during non-
working hours unless protected by concrete barrier. Park equipment a minimum of 30-feet
from the edge of the traveled way. Remove materials from the clear zone prior to opening
lane closures. Do not leave unprotected slopes steeper than 3:1 or any drop offs at the edge
of the traveled way greater than 2-inches within the clear zone during non-working
conditions.

Temporary Regulatory Speed Limit Reduction

Establish a 55 MPH speed limit zone for STH 29 only when a lane is closed to traffic and
traffic is partially shifted onto an adjacent shoulder. Temporary regulatory speed limit
reductions are planned for Stage 2 and Stage 3 only. During temporary regulatory speed
limit reductions, install regulatory speed limit signs on the inside and outside shoulders of
the roadway at the beginning of the reduced regulatory speed zone, after all locations where
traffic may enter the highway segment or every one-half mile within the reduced regulatory
speed zone. Install signs at the end of the temporary regulatory speed zone to designate the
end of the temporary regulatory speed zone and inform drivers the posted regulatory speed
limit reverts back to 65 MPH. Reestablish a 65 MPH speed limit zone when traffic is located
on the normal concrete travel lane pavement.
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Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying STH 29 traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material that
might impede the free flow of traffic during the following holiday periods:

e From noon Friday, May 27, 2106 to 6:00 AM Tuesday, May 31, 2016 for Memorial

Day;

e From noon Friday, July 1, 2016 to 6:00 AM Tuesday, July 5, 2016 for Independence
Day;

e From noon Friday, September 2, 2016 to 6:00 AM Tuesday, September 6, 2016 for
Labor Day.

107-005 (20050502)

. Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
107-065 (20080501)

The following utilities are located within or near the project limits and no conflicts are
anticipated:

ANR Pipeline Company

ATC Management, Inc.

Frontier Communications of WI LLC
Packerland Broadband

QWEST

Village of Weston (Sewer)

Village of Weston (Water)

Wisconsin Independent Network, LLC
Wisconsin Public Service Corporation (Electric)
Wisconsin Public Service Corporation (Gas)

Erosion Control.

Add the following to standard spec 107.20:
Perform construction operations in a timely and diligent manner, continuing all construction

operations methodically from the initial topsoil stripping operation through the subsequent
grading and finishing to minimize the period of exposure to erosion.
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Replace topsoil on disturbed areas, including spot locations such as ramp gates, and
maintenance crossovers, immediately after grading is completed within those areas. Complete
finishing operations, which includes seed, fertilizer, mulch and any other permanent erosion
control measures required, within 14 calendar days after the placement of topsoil.

(NCR 107.03-10152014-rev)

Notice to Contractor, Notification of Demolition and/or Renovation No
Asbestos Found.

John Roelke, License Number AII-119523, inspected Structures B-37-0179, B-37-0180,
B-37-0181, and B-37-0182 for asbestos on April 24, 2013. No regulated Asbestos
Containing Material (RACM) was found on this structure. A copy of the inspection report
is available from: Jed Peters, (715) 365-5731.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed
Notification of Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or
subsequent revision) via U.S. mail, hand-delivery, or using the online notification system at
least 10 working days prior to beginning any construction or demolition. Pay all associated
fees. Provide a copy of the completed 4500-113 form to Jed Peters, (715) 365-5731
and DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, Madison, WI,
53707-7965. In addition, comply with all local or municipal asbestos requirements.
Use the following information to complete WisDNR form 4500-113:
e Site Name: Structure B-37-0179, STH 29 eastbound over CTH J; Structure B-37-
0180, STH 29 westbound over CTH J; Structure B-37-0181, STH 29 eastbound
over CTH Q); Structure B-37-0182, STH 29 westbound over CTH Q;
e Site Address: 4.1M E JCT CTH X; 2.6M W JCT CTH Q; 2.6M E JCT CTH 1J;
ASMWICTCTHY
e Ownership Information: Wisconsin Department of Transportation, North Central
Region, 510 N. Hanson Lake Road, Rhinelander, WI 54501
Contact: Jed Peters
Phone: (715) 365-5731
Age: 26 years old. These structures were constructed in 1990.
Area: 6,720 SF of deck (B-37-0179 and B-37-0180); 5,822 SF of deck
(B-37-0181 and B-37-0182)

Insert the following paragraph in Section 6.g.:

e If asbestos not previously identified is found or previously non-friable asbestos
becomes crumbled, pulverized, or reduced to a powder, stop work immediately,
notify the engineer, and the engineer will notify the department’s Bureau of
Technical Services at (608) 266-1476 for an emergency response according to
standard spec 107.24. Keep material wet until it is abated or until it is determined
to be non-asbestos containing material.

107-125 (20120615)
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10.

Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department,
affected residents, local officials and business people to discuss the project schedule of
operations including vehicular and pedestrian access during construction operations. Hold
the first meeting at least one week prior to the start of work under this contract and hold one
meeting per month thereafter. The department will arrange for a suitable location for the
meeting(s) that provides reasonable accommodation for public involvement. The
department will prepare and coordinate publication of the meeting notices and mailings for
the meeting(s). The contractor shall schedule the meeting(s) with at least two weeks’ prior
notice to the engineer to allow for these notifications.

108-060 (20141107)

QMP Base Aggregate.

A Description

A.l General

) This special provision describes contractor quality control (QC) sampling and testing for
base aggregates, documenting those test results, and documenting related production and
placement process changes. This special provision also describes department quality
verification (QV), independent assurance (IA), and dispute resolution.

) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified
here in this special provision. Apply this special provision to material placed under all
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do not
apply this special provision to material classified as reclaimed asphaltic pavement placed
under the Base Aggregate Dense bid items.

3) Do not apply this special provision to material placed under the Aggregate Detours,
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or
Riprap bid items.

@ Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:
1. Production and placement control and inspection.
2. Material sampling and testing.

sy Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required sampling and testing
procedures. The contractor may obtain the CMM from the department’s web site at:

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx

A.2 Contractor Testing for Small Quantities

1y The department defines a small quantity, for each individual Base Aggregate bid item,
as a plan quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.
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@ The requirements under this special provision apply equally to a small quantity for an
individual bid item except as follows:

3)

1.

—_
W N
[t

4.

The contractor need not submit a full quality control plan but shall provide an
organizational chart to the engineer including names, telephone numbers, and current
certifications of all persons involved in the quality control program for material
under affected bid items.

Divide the aggregate into uniformly sized sublots for testing as follows:
Plan Quantity Minimum Required Testing

<1500 tons One test from production, load-out, or
placement at the contractor’s option!']
> 1500 tons and < 6000 tons | Two tests of the same type, either from
production, load-out, or placement at
the contractor’s option!!!

> 6000 tons and < 9000 tons | Three placement tests!?! ]

If using production tests for acceptance, submit test results to the engineer for review
prior to incorporating the material into the work. Production test results are valid for
a period of 3 years.

For 3-inch material, obtain samples at load-out.

If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of
one additional placement test for each 3000 tons, or fraction of 3000 tons, of overrun.
No control charts are required. Submit aggregate load-out and placement test results
to the engineer within one business day of obtaining the sample. Assure that all
properties are within the limits specified for each test.

Department verification testing is optional for quantities of 6000 tons or less.

Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

B Materials

B.1 Quality Control Plan

) Submit a comprehensive written quality control plan to the engineer at or before the
pre-construction meeting. Do not place base before the engineer reviews and comments
on the plan. Construct the project as that plan provides.

)

Do not change the quality control plan without the engineer’s review. Update the plan
with changes as they become effective. Provide a current copy of the plan to the engineer
and post in each of the contractor’s laboratories as changes are adopted. Ensure that the
plan provides the following elements:

1.

2.

An organizational chart with names, telephone numbers, current certifications and/or
titles, and roles and responsibilities of QC personnel.

The process used to disseminate QC information and corrective action efforts to the
appropriate persons. Include a list of recipients, the communication means that will
be used, and action time frames.

A list of source and processing locations, section and quarter descriptions, for all
aggregate materials requiring QC testing.
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4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and

plasticity index of all aggregates requiring QC testing. Obtain this information from

the region materials unit or from the engineer.

Descriptions of stockpiling and hauling methods.

6. Locations of the QC laboratory, retained sample storage, and where control charts
and other documentation is posted.

7. An outline for resolving a process control problem. Include responsible personnel,
required documentation, and appropriate communication steps.

9]

B.2 Personnel
) Have personnel certified under the department’s highway technician certification
program (HTCP) perform sampling, testing, and documentation as follows:

Required Certification Level: Sampling or Testing Roles:

Aggregate Technician IPP Aggregate Sampling!!!
Aggregate Sampling Technician
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Technician IPP Aggregate Gradation Testing,
Aggregate Assistant Certified Technician (ACT-AGG) | Aggregate Fractured Particle
Testing, Aggregate Liquid
Limit and Plasticity Index
Testing

(11" Plant personnel under the direct observation of an aggregate technician certified at
level one or higher may operate equipment to obtain samples.

@) A certified technician must coordinate and take responsibility for the work an ACT
performs. Have a certified technician ensure that all sampling and testing is performed
correctly, analyze test results, and post resulting data. No more than one ACT can work
under a single certified technician.

B.3 Laboratory
ay Perform QC testing at a department-qualified laboratory. Obtain information on the
Wisconsin laboratory qualification program from:

Materials Management Section

3502 Kinsman Blvd.

Madison, WI 53704

Telephone: (608) 246-5388
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-

labs.aspx

B.4 Quality Control Documentation

B.4.1 General

) Submit base aggregate placement documentation to the engineer within 10 business days
after completing base placement. Ensure that the submittal is complete, neatly organized,
and includes applicable project records and control charts.
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B.4.2 Records

(€]

Document all placement observations, inspection records, and control adjustments daily
in a permanent field record. Also include all test results in the project records. Provide
test results to the engineer within 6 hours after obtaining a sample. For 3-inch base,
extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a method
mutually agreeable to the engineer and contractor.

B.4.3 Control Charts

M

)

3)

Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project number on
base placement control charts. Maintain separate control charts for each base aggregate
size, source or classification, and type.

Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-inch
base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method
mutually agreeable to the engineer and contractor. Update control charts daily to include
the following:

1. Contractor individual QC tests.

2. Department QV tests.

3. Department IA tests.

4. Four-point running average of the QC tests.

Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests in
the running average. The contractor may plot process control or informational tests on
control charts, but do not include these tests, conforming QV tests, or IA tests in the
running average.

B.5 Contractor Testing

M

)

3)

“)

Test gradation, fracture, liquid limit and plasticity index during placement for each base
aggregate size, source or classification, and type.

Test gradation once per 3000 tons of material placed. Determine random sample
locations and provide those sample locations to the engineer. Obtain samples after the
material has been bladed, mixed, and shaped but before compacting; except collect
3-inch samples from the stockpile at load-out. Do not sample from material used to
maintain local traffic or from areas of temporary base that will not have an overlying
pavement. On days when placing only material used to maintain local traffic or only
temporary base that will not have an overlying pavement, no placement testing is
required.

Split each contractor QC sample and identify it according to CMM 8.30. Retain the split
for 7 calendar days in a dry, protected location. If requested for department comparison
testing, deliver the split to the engineer within one business day.

The engineer may require additional sampling and testing to evaluate suspect material
or the technician’s sampling and testing procedures.
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6)

Test fracture for each gradation test until the fracture running average is above the lower
warning limit. Subsequently, the contractor may reduce the frequency to one test per
10 gradation tests if the fracture running average remains above the warning limit.

Test the liquid limit and plasticity index for the first gradation test. Subsequently, test
the liquid limit and plasticity index a minimum of once per 10 gradation tests.

B.6 Test Methods
B.6.1 Gradation

M

)

3)

Test gradation using a washed analysis conforming to the following as modified in
CMM 8.60:

Gradation.....c..cc.oviiuiiiiieieiceeeeee et AASHTO T 27
Material finer than the No. 200 Si€Ve........cccoceeviriiinieninicnicienieeene, AASHTO T 11

For 3-inch base, if 3 consecutive running average points for the percent passing the
No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash
at least one sample out of 10. If a single running average for the percent passing the
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive running
average points are again 8.5 percent passing or less.

Maintain a separate control chart for each sieve size specified in standard spec 305 or
standard spec 310 for each base aggregate size, source or classification, and type. Set
control and warning limits based on the standard specification gradation limits as
follows:

1. Control limits are at the upper and lower specification limits.

2. There are no upper warning limits for sieves allowing 100 percent passing and no
lower control limits for sieves allowing 0 percent passing.

3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the
upper and lower control limits. Warning limits for the No. 200 sieve are set
0.5 percent within the upper and lower control limits.

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent
within the upper and lower control limits. Upper warning limits for the No. 10,
No. 40, and No. 200 sieves are 1 percent inside the upper control limit.

B.6.2 Fracture

M

)

Test fracture conforming to CMM 8.60. The engineer will waive fractured particle
testing on quarried stone.

Maintain a separate fracture control chart for each base aggregate size, source or
classification, and type. Set the lower control limit at the contract specification limit,
either specified in another special provision or in table 301-2 of standard spec 301.2.4.5.
Set the lower warning limit 2 percent above the lower control limit. There are no upper
limits.
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B.6.3 Liquid Limit and Plasticity

(€]

)

Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

Ensure the material conforms to the limits specified in standard spec table 301-2.

B.7 Corrective Action
B.7.1 General

(€]

Consider corrective action when the running average trends toward a warning limit. Take
corrective action if an individual test exceeds the contract specification limit. Document
all corrective actions both in the project records and on the appropriate control chart.

B.7.2 Placement Corrective Action

M

@

3)

“)

)

Do not blend additional material on the roadbed to correct gradation problems.

Notify the engineer whenever the running average exceeds a warning limit. When

two consecutive running averages exceed a warning limit, the engineer and contractor

will discuss appropriate corrective action. Perform the engineer’s recommended

corrective action and increase the testing frequency as follows:

1. For gradation, increase the QC testing frequency to at least one randomly sampled
test per 1000 tons placed.

2. For fracture, increase the QC testing frequency to at least one test per gradation test.

If corrective action improves the property in question such that the running average after
4 additional tests is within the warning limits, the contractor may return to the testing
frequency specified in B.5.3. If corrective action does not improve the property in
question such that the running average after 4 additional individual tests is still in the
warning band, repeat the steps outlined above starting with engineer notification.

If the running average exceeds a control limit, material starting from the first running
average exceeding the control limit and ending at the first subsequent running average
inside the control limit is nonconforming and subject to pay reduction.

For individual test results significantly outside the control limits, notify the engineer,
stop placing base, and suspend other activities that may affect the area in question. The
engineer and contractor will jointly review data, data reduction, and data analysis;
evaluate sampling and testing procedures; and perform additional testing as required to
determine the extent of potentially unacceptable material. The engineer may direct the
contractor to remove and replace that material. Individual test results are significantly
outside the control limits if meeting one or more of the following criteria:

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 percent.
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more than

5.0 percent.
3. The fracture control limit is exceeded by more than 10.0 percent.
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B.8 Department Testing
B.8.1 General

M

The department will conduct verification testing to validate the quality of the product
and independent assurance testing to evaluate the sampling and testing. The department
will provide the contractor with a listing of names and telephone numbers of all QV and
IA personnel for the project, and provide test results to the contractor within two business
days after the department obtains the sample.

B.8.2 Verification Testing
B.8.2.1 General

M

@

3)

“

(&)

The department will have an HTCP technician, or ACT working under a certified
technician, perform QV sampling and testing. Department verification testing personnel
must meet the same certification level requirements specified in B.2 for contractor
testing personnel for each test result being verified. The department will notify the
contractor before sampling so the contractor can observe QV sampling.

The department will conduct QV tests of each base aggregate size, source or
classification, and type during placement conforming to the following:

1. One non-random test on the first day of placement.

2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed.

The department will sample randomly, at locations independent of the contractor’s QC
work, collecting one sample at each QV location. The department will collect QV
samples after the material has been bladed, mixed, and shaped but before compacting;
except, for 3-inch aggregates, the department will collect samples from the stockpile at
load-out. The department will split each sample, test half for QV, and retain half.

The department will conduct QV tests in a separate laboratory and with separate
equipment from the contractor’s QC tests. The department will use the same methods
specified for QC testing.

The department will assess QV results by comparing to the appropriate specification
limits. If QV test results conform to the specification, the department will take no further
action. If QV test results are nonconforming, add the QV to the QC test results as if it
were an additional QC test.

B.8.3 Independent Assurance

(€]

Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform an IA review
according to the department’s independent assurance program. That review may include
one or more of the following:

1053-02-60 15 of 57



)

Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Test equipment calibration checks.

Reviewing required worksheets and control charts.

Requesting that testing personnel perform additional sampling and testing.

S

If the department identifies a deficiency, and after further investigation confirms it,
correct that deficiency. If the contractor does not correct or fails to cooperate in resolving
identified deficiencies, the engineer may suspend placement until action is taken.
Resolve disputes as specified in B.9.

B.9 Dispute Resolution

(€]

@

3)

The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to
evaluate potential statistically outlying data.

Production test results, and results from other process control testing, may be considered
when resolving a dispute.

If the project personnel cannot resolve a dispute, and the dispute affects payment or
could result in incorporating non-conforming product, the department will use third
party testing to resolve the dispute. The department’s central office laboratory, or a
mutually agreed on independent testing laboratory, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable
materials and determine the appropriate payment. The department may reject material
or otherwise determine the final disposition of nonconforming material as specified in
standard spec 106.5.

C (Vacant)

D (Vacant)

E Payment

(€]

Costs for all sampling, testing, and documentation required under this special provision
are incidental to this work. If the contractor fails to perform the work required under this
special provision, the department may reduce the contractor’s pay. The department will
administer pay reduction under the non-performance of QMP administrative item.
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11.

) For material represented by a running average exceeding a control limit, the department
will reduce pay by 10 percent of the contract price for the affected Base Aggregate bid
items listed in subsection A. The department will administer pay reduction under the
Nonconforming QMP Base Aggregate Gradation or Nonconforming QMP Base
Aggregate Fracture Administrative items. The department will determine the quantity of
nonconforming material as specified in B.7.2.

301-010 (20151210)

Rout and Seal, Item 415.6000.S.

A Description

This special provision describes routing, cleaning, drying, and sealing the longitudinal edge
of pavement joints in new asphaltic pavement shoulders immediately adjacent to the edge
of the concrete mainline pavement. The work shall conform to the plan details and as
hereinafter provided.

B Materials

Furnish material that conforms to the requirements of the Specifications for Joint Sealants,
Hot-Poured, for Concrete and Asphalt Pavements, ASTM Designation: D 6690, Type II,
modified to require that the bond strength test be run at -20 degrees F. (The unmodified
ASTM D 6690, Type II allows this test to be run at either 0 degrees F or -20 degrees F.)

Deliver each lot or batch of sealing compound to the jobsite in the manufacturer’s original
sealed container. Mark each container with the manufacturer’s name, batch or lot number,
and the safe heating temperature. Present the manufacturer’s certification stating that the
compound meets the requirements of this specification. Prior to applying the sealant, furnish
to the engineer a certificate of compliance and a copy of the manufacturer’s
recommendations on heating and applying the sealant.

C Construction

C.1 Equipment

Heat the sealing compound to the pouring temperature recommended by the manufacturer
in an approved kettle or tank, constructed as a double boiler, with the space between the
inner and outer shells filled with oil or other satisfactory heat transfer medium. If and when
using the heating kettle on concrete or asphaltic pavement, properly insulate the heating
kettle to ensure heat is not radiated to the pavement surface.

Make rout cuts in a single pass. Two-pass cutting will not be allowed. Use a self-propelled
mechanical router capable of routing the bituminous pavement to provide a 1.0:1.0 depth to
width ratio of all routed cracks. The router blade or blades shall be of such size and
configuration to cut the desired joint reservoir in one pass. No spacers between blades shall
be allowed unless the contractor can demonstrate to the engineer that the desired reservoir
and rout cut can be obtained with them. Either wet or dry routing will be permitted provided
the above conditions are met. Use a pressure distributor for applying sealing material
through a hand-operated wand or nozzle according to sealant manufacturer’s instructions.
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C.2 Methods

Conduct the operation so that the routing, cleaning, and sealing are continuous operations.
Traffic shall not be allowed to knead together or damage the routed joints. Rerout, if
necessary, routed joints not sealed before traffic is allowed on the pavement when routing
and sealing operations resume at no additional cost to the department. Do not perform rout
cutting, cleaning, and sealing, within 48 hours of the placement of the shoulder’s surface
course.

Rout the longitudinal joint to a minimum width of %-inches and a minimum depth of
¥a-inches. Use a power vacuum or equivalent to immediately remove any routing slurry, dirt,
or deleterious matter adhering to the joint walls or remaining in the joint cavity, or both.
Prior to sealing, dry the cleaned joints either by air-drying or by using a high capacity torch.
Immediately prior to sealing, blow out the dried crack with a blast of compressed air, 80-psi
minimum. Continue cleaning until the joint is dry, and until all dirt, dust, or deleterious
matter is removed from the joint and adjacent pavement to the satisfaction of the engineer.
If the air compressor produces dirt or other residue in the joint cavity, the contractor shall
be required to clean the joint again.

If cleaning operations could cause damage to, or interfere with, traffic in adjacent lanes, or
both, provide protective screening that is subject to the approval of the engineer to the
cleaning operation.

Following cleaning, dry the routed joints and warm them with a hot air lance. Take care not
to burn the pavement surface. Under no circumstances shall more than two minutes elapse
between the time the hot air lance is used and the sealant is placed.

Provide positive temperature control and mechanical agitation. Do not heat the sealant to
more than 20 degrees F below the safe heating temperature. The safe heating temperature
can be obtained from the manufacturer’s shipping container. Provide a direct connecting
pressure type extruding device with nozzles shaped for insertion into the joint. Immediately
remove sealant spilled on the surface of the pavement.

Seal the joints when the sealant material is at the pouring temperature recommended by the
manufacturer. Fill the joint such that after cooling, the sealant is flush with the adjacent
pavement surface. Do not overfill the joint; the engineer may allow a very slight overband.
Sand shall not be spread on the sealed joints to allow for opening to traffic. Before opening
to traffic, the sealant shall be tack free.

D Measurement
The department will measure Rout and Seal in length by the linear foot, completed according
to the contract and accepted.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:
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12.

ITEM NUMBER DESCRIPTION UNIT
415.6000.S Rout and Seal LF

Payment is full compensation for rout cutting; cleaning the joint; furnishing and installing

all materials, including sealant.
415-100 (20140630)

Concrete Pavement Partial Depth Repair Joint Repair, Item 416.0750.S;
Crack Repair, Item 416.0752.S; Surface Repair, Item 416.0754.S; Edge
Repair, Item 416.0756.S; Full Depth Adjustment, Item 416.0758.S.

A Description

This special provision describes removal of deteriorated concrete, furnishing, placing and
curing concrete to the original slope and grade, and reestablishing cracks or joints at areas
shown on the plans and as directed by the engineer, all according to the requirements of the
plans, the standard specifications, and as hereinafter provided.

The item Concrete Pavement Partial Depth Repair Joint Repair consists of removing
deteriorated concrete at the areas designated in the plans, furnishing, placing, and curing
concrete to the original slope and grade, and reestablishing joints.

The item Concrete Pavement Partial Depth Repair Crack Repair consists of removing
deteriorated concrete at the areas designated in the plans, furnishing, placing, and curing
concrete to the original slope and grade, and reestablishing cracks.

The item Concrete Pavement Partial Depth Repair Surface Repair consists of removing
deteriorated concrete at the areas designated in the plans, furnishing, placing, and curing
concrete to the original slope and grade.

The item Concrete Pavement Partial Depth Repair Edge Repair consists of removing
deteriorated concrete at the areas designated in the plans, furnishing, placing, and curing
concrete to the original slope and grade.

The item Concrete Pavement Partial Depth Repair Full Depth Adjustment consists of
removing deteriorated concrete at the areas designated in the plans, furnishing and installing
required pavement tie, furnishing, placing, and curing concrete to the original slope and
grade, and reestablishing joints.

A.1 General
In advance of the beginning of the rehabilitation operation, establish traffic control for
rehabilitation surveys and marking of locations.

Any removal and replacement of existing asphaltic concrete pavement in conjunction with

the concrete pavement operations shall be incidental work for which no direct payment will
be made unless otherwise shown in the plan.
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Perform the removal operation in a manner that precludes damage to the remaining
pavement. Any damage to the in-place concrete pavement by the contractor’s operations,
shall be repaired prior to acceptance as directed by the engineer and at no expense to the
department.

Milling is generally completed with one pass of the milling machine. The nominal width of
Joint Repair or Crack Repair shall not exceed 12 inches (305) mm). Any repair area required,
beyond the nominal 12-inch (305 mm) width will be paid for as Surface Repair. The length
of Full Depth Adjustment, along the transverse joint, from the nearest longitudinal joint,
shall not be greater than 18 inches (458 mm).

If during removal operations it is determined that a full-lane width, full-depth repair its
required, the contractor will receive partial payment for a measured quantity of the intended
repair item, and the work shall be completed under the item of Concrete Pavement Repair,
Item 416.0710. If after milling a transverse joint deteriorated concrete exists greater than
4 inches wide and 6 feet in length, the joint shall be converted to a full-depth Concrete
Pavement Repair.

Do not place repair concrete when the ambient air temperature is below 50° F (10° C), except
as permitted by the engineer. When the ambient air temperature is below 50° F (10° C) the
engineer may require covering during the initial curing period.

Partial depth repair areas should be inspected for possible debonding, by chain dragging or
other suitable procedure, before opening to public traffic. Debonded repairs must be
removed and replaced.

Opening of pavement repairs to traffic will be controlled by cylinder tests, as set forth in
standard spec 415.3.17.

Replace any area of the asphaltic shoulder damaged during the pavement removal operations
under this item with a commercially produced asphaltic patching material to the elevation
of the adjacent shoulder.

At no expense to the department, remove and replace any areas of failure that appear within
one month of the original repair, or any subsequent repair, including traffic control. Failures
include but may not be limited to loss of bonding to the in-place concrete, spalling, or crack
apparent in the repair other than the desired crack in the newly constructed joint or
reestablished crack.

A.2 Equipment

Use only concrete milling machines that are equipped with a device for stopping at preset
depths to prevent damage to dowel bars. Additionally, shroud the equipment to prevent
discharge of any loosened material into adjacent work areas or live traffic lanes.
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Use air chippers or breakers for chipping the old concrete surface that have a total weight
not exceeding 30 Ib. (13.6 kg) and are equipped with flat, chisel-type points that have cutting
edges not less than .75 inch (19 mm) or greater than 3 inches (76.2 mm) wide.

Use concrete mixing equipment that provides material of uniform consistency. Do not
prepare site-mixed concrete more than 2 hour prior to placement. Do not prepare
ready-mixed concrete more than 1 hour prior to placement.

Use mechanical vibrators that are capable of operating at frequencies sufficient to achieve
thorough and uniform consolidation, but not less than 7000 impulses per minute. Have
available at least one spare vibrator, in working order and of sufficient frequency, on the
work site before concrete placement is started.

B Materials
All materials used in the work shall conform to the requirements specified for the class of
material named.

B.1 Concrete

The replacement concrete shall comply with the standard specifications except as modified
below. It shall be furnished, placed, and cured according to the provisions in the plans,
specifications, and contract.

Use the following proportions for 1 cubic yard (cubic meter) of concrete:

850 1b. (505 kg) Portland Concrete  (Type 1 or Type III)
1338 Ib. (794 kg) Fine Aggregate (Per standard specifications except max’m
P200=2.5%)
1338 Ib. (794 kg) Coarse Aggregate (See table below for gradation)
* These quantities assume a specific gravity of 2.65.

Coarse Aggregate Gradation
Sieve % Passing

3/8 (9.5 mm) 100
#4 (4.75 mm) 55-95
#50 (300 pm) 0-5
#200 (75 pm) 0-1.0

Maximum slump shall be 1 inch (25 mm).

Air Content shall be 6% +1.5%

ASTM C494 Type A admixture shall be used, unless Type E is used.

ASTM C494 Type E admixture may be used, according to the manufacturer’s

recommendations, to achieve the required opening strength in the desired time period.
Dosage will vary with ambient temperature and desired opening time.
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The use of more than 50% of the maximum manufacturer’s recommended dosage of Type E
admixture will require the concrete to be sprayed with curing compound and covered with
wet burlene.

B.2 Compression Relief Material
Provide compression relief material that is made of a rigid, compressible, non-absorbent
material.

B.3 Bonding Agent
Use bonding grout that consists of equal portions of Portland cement and sand, mixed with
sufficient water to form a slurry having the consistency of thick cream.

B.4 Concrete Curing Agent

Provide a concrete curing agent that is a resin of 100 percent poly-alpha-methylstyrene type
curing compound meeting ASTM C309, Type 2, Class B specifications and conforming to
all requirements according to the following table:

Properties Minimum Maximum
Total Solids, % by weight of compound 42
Reflectance in 72 hours (ASTM E1347 65
Loss of Water, kg/m2 in 24 hours (ASTM C156) 0.15
Loss of water, kg/m2 in 72 hours (ASTM C156) 0.40
Settling Test, ml/100 ml in 72 hours 1 2
V.0O.C. Content, g/L 350
Infrared Spectrum, Vehicle2 100% alpha-methylstyrene

Test Method on file at the department’s Materials Testing Lab.
The infrared scan for the dried vehicle from the curing compound shall match the
infrared scan on file at the department’s Materials Testing Lab.

2

Shelf life of the product shall be six months from date of manufacture. The product may be
re-tested by the department’s Materials Testing Lab and re-approved, if the physical and
chemical properties have not changed, for an additional six months. However, the maximum
shelf life shall not exceed one year from manufacture date.

C Construction
Remove the concrete by milling to the depths and dimensions as shown on the plan or as
determined by the engineer, or both.

Milling may be accomplished either longitudinally or transversely to the joint, crack, or
edge. The removal process must not damage dowel bars. In the event a dowel bar exhibits
excessive corrosion, cut, or burn-off the bar.

The removal of the concrete surface in the designated repair areas shall have a minimum

depth of 2 inches (50.8 mm) with all deteriorated concrete removed to a maximum depth of
one-half the pavement thickness, or the top of the dowel bars. Using air chippers, remove
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all cracked or deteriorated concrete exposed after milling to sound concrete. Chipping at the
milled surface of the crack or joint shall be a minimum 2 inches wide and shall be at a 1:1
slope.

When dowel bars are present, take precaution not to disturb unsound concrete below the
tops of the dowels. If some of this unsound material is accidentally blown out during the
cleaning process, fill in the voids with clean, dry sand.

Use air chippers only for final preparation of the repair area.

Storage of the removed material on the roadway will only be permitted in conjunction with
a continuous removal and pick-up operation. During non-working hours, clear the roadway
of all materials and equipment.

The removed pavement shall become the property of the contractor and disposed of
according to standard spec 204.3.1.3.

Install pavement ties according to standard spec 416.3.6.

Sandblast all exposed surfaces within 24 hours prior to concrete placement. If it rains prior
to concrete placement, sandblast the repair areas again. Additionally, clean the repair areas
of loose material by air blasting before applying the bonding grout.

Coat exposed surfaces of dowel bars to prevent bonding between the bar and the repair
concrete. Take precaution to prevent contamination of existing concrete in the repair area.

Place compression relief material to maintain the continuity of the existing crack or to
reestablish the joint in a full-depth adjustment. Install compression relief material such that
it remains in position and is tight to all edges during placement of the repair concrete. During
concrete placement and vibrating, keep the compression relief material in contact with the
bottom of the repair area. To ensure that cracks are reestablished in their original locations,
scribe their locations on the adjoining pavement outside the removal area, prior to removal
operations.

Reestablish cracks and joints to a “4-inch width, or to the existing crack or joint width,
whichever is greater.

Immediately prior to placing the concrete, coat the repair surface with bonding grout. The
surface shall be completely dry for at least one-half hour before coating with bonding grout.
If the surface isn’t completely dry, dry the surface using heat to remove all moisture from
the repair surface. Mix the grout by mechanical means and thoroughly brush it over the
prepared concrete surface to ensure that all parts receive an even coating. No excess grout
shall be permitted to collect in pockets. Place grout within 1’2 hours of mixing. If the grout
whitens, sandblast, and re-grout.
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Vibrate concrete as necessary to uniformly and thoroughly consolidate the entire mass of
fresh concrete without causing segregation of the aggregates or the formation of localized
areas of grout.

Concrete repairs shall not protrude beyond the original cross-section of the pavement by
more than 3/8 inch (9.5 mm). The edges shall be formed or sawn full-depth.

Strike-off the surface of the repaired area flush with the adjacent concrete and finish the
surface to a uniform texture, true to grade and cross section and free from porous areas. As
a final finishing operation, float the concrete toward the edges of the repair.

While the concrete is still plastic, the repair shall be tested for trueness with a straightedge.

Reestablish cracks using compression relief material to or beyond the surface of the repair.
Initially reestablish joints in plastic concrete by using a jointing tool. Establish tooled joints
to a minimum depth of 2 inches. Tooled edges shall be provided, adjacent to all compression
relief material, in fresh concrete. Complete the removal of excess compression relief
material above the pavement surface without damage to the repair area. The method of
removal will be reviewed and approved by the engineer prior to any removal.

Surface texturing, if required by the engineer, shall consist of a broomed finish in the long
dimension direction of the repair.

Apply curing compound to the fresh concrete as soon as possible. Apply the compound
uniformly, at a minimum rate of one gallon per 100 square feet (0.41 L/m?).

Restore joints by sawing. Saw the joints in a single cut, to the width and depth shown on the
plans, and according to standard spec 415.3.9.

Thoroughly clean the joint or crack after sawing to remove loose compressible material.

D Measurement

The department will measure Concrete Pavement Partial Depth Repair Joint Repair;
Concrete Pavement Partial Depth Repair Crack Repair; and Concrete Pavement Partial
Depth Repair Edge Repair by the linear foot, acceptably completed.

The department will measure Concrete Pavement Partial Depth Repair Surface Repair and

Concrete Pavement Partial Depth Repair Full Depth Adjustment in area by the square foot,
acceptably completed.
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13.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER  DESCRIPTION UNIT

416.0750.S Concrete Pavement Partial Depth Repair Joint Repair LF

416.0752.S Concrete Pavement Partial Depth Repair Crack Repair LF

416.0754.S Concrete Pavement Partial Depth Repair Surface Repair SF

416.0756.S Concrete Pavement Partial Depth Repair Edge Repair LF

416.0758.S Concrete Pavement Partial Depth Repair Full Depth SF
Adjustment

If a Partial Depth Repair item is changed, by the engineer, to a full-depth repair, the
contractor shall be paid at a measured quantity of 40 percent of the intended repair plus the
full cost for Full Depth Repair.

Payment for Concrete Pavement Partial Depth Repair Joint Repair; Concrete Pavement
Partial Depth Repair Crack Repair, and Concrete Pavement Partial Depth Repair Edge
Repair, is full compensation for removing the concrete; disposing of materials; furnishing
and placing sand where required; furnishing and placing compression relief material where
required; furnishing and placing preformed joint filler where required; placement and curing
of the concrete; and for reestablishing cracks or joints.

Payment for Concrete Pavement Partial Depth Repair Surface Repair and Concrete
Pavement Partial Depth Repair Full Depth Adjustment, is full compensation for removing
the concrete; for disposing of materials; furnishing and installing pavement ties where
necessary; furnishing and placing preformed joint filler where required; furnishing and
placing compression relief material where required; replacing the concrete; and
reestablishing joints. The item Partial Depth Repair, Full Depth Adjustment will be paid for
as a separate item at locations where it is necessary to extend the repair through the full
remaining concrete pavement thickness.

416-015 (20140630)

QMP HMA Pavement Nuclear Density.

A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

) This special provision describes density testing of in-place HMA pavement with the use
of nuclear density gauges. Conform to standard spec 460 as modified in this special
provision.

@) Provide and maintain a quality control program defined as all activities and
documentation of the following:
1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.
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@) Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required procedures. Obtain
the CMM from the department’s web site at:

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

@ The department’s Materials Reporting System (MRS) software allows contractors to
submit data to the department electronically, estimate pay adjustments, and print selected
reports. Qualified personnel may obtain MRS software from the department’s web site
at:

http://www.atwoodsystems.com/mrs

B Materials

B.1 Personnel

)y Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear
technician I, or a nuclear assistant certified technician (ACT-NUC) working under a
certified technician.

@ If an ACT is performing sampling or testing, a certified technician must coordinate and
take responsibility for the work an ACT performs. Have a certified technician ensure
that all sampling and testing is performed correctly, analyze test results, and post
resulting data. No more than one ACT can work under a single certified technician.

B.2 Testing

1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring
methods. Perform nuclear gauge measurements using gamma radiation in the
backscatter position. Perform each test for 4 minutes of nuclear gauge count time.

B.3 Equipment

B.3.1 General

) Furnish nuclear gauges from the department’s approved product list at
http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm.

) Have the gauge calibrated by the manufacturer or an approved calibration service within
12 months of its use on the project. Retain a copy of the manufacturer’s calibration
certificate with the gauge.

@) Prior to each construction season, and following any calibration of the gauge, the
contractor must perform calibration verification for each gauge using the reference
blocks located in the department’s central office materials laboratory. To obtain
information or schedule a time to perform calibration verification, contact the
department’s Radiation Safety Officer at:

Materials Management Section
3502 Kinsman Blvd.

Madison, Wisconsin 53704
Telephone: (608) 243-5998
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B.3.2 Correlation of Nuclear Gauges
B.3.2.1 Correlation of QC and QV Nuclear Gauges

(€]

@

3)

“)

)

Select a representative section of the compacted pavement prior to or on the first day of
paving for the correlation process. The section does not have to be the same mix design.

Correlate the 2 or more gauges used for density measurement (QC, QV). The QC and
QV gauge operators will perform the correlation on 5 test sites jointly located. Record
each density measurement of each test site for the QC, QV and back up gauges.

Calculate the average of the difference in density of the 5 test sites between the QC and
QV gauges. Locate an additional 5 test sites if the average difference exceeds 1.0 Ib/ft’.
Measure and record the density on the 5 additional test sites for each gauge.

Calculate the average of the difference in density of the 10 test sites between the QC and
QV gauges. Replace one or both gauges if the average difference of the 10 tests exceeds
1.0 Ib/ft® and repeat correlation process from B.3.2.1 (2).

Furnish one of the QC gauges passing the allowable correlation tolerances to perform
density testing on the project.

B.3.2.2 Correlation Monitoring

M

@

3)

“

After performing the gauge correlation specified in B.3.2.1, establish a project reference
site approved by the department. Clearly mark a flat surface of concrete or asphalt or
other material that will not be disturbed during the duration of the project. Perform
correlation monitoring of the QC, QV, and all back-up gauges at the project reference
site.

Conduct an initial 10 density tests with each gauge on the project reference site and
calculate the average value for each gauge to establish the gauge’s reference value. Use
the gauge’s reference value as a control to monitor the calibration of the gauge for the
duration of the project.

Check each gauge on the project reference site a minimum of one test per day if paving
on the project. Calculate the difference between the gauge’s daily test result and its
reference value. Investigate if a daily test result is not within 1.5 Ib/ft® of its reference
value. Conduct 5 additional tests at the reference site once the cause of deviation is
corrected. Calculate and record the average of the 5 additional tests. Remove the gauge
from the project if the 5-test average is not within 1.5 Ib/ft® of its reference value
established in B.3.2.2(2).

Maintain the reference site test data for each gauge at an agreed location.
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B.4 Quality Control Testing and Documentation
B.4.1 Lot and Sublot Requirements
B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances

(€]

@

3)

“

)

()

A lot consists of the tonnage placed each day for each layer and target density specified
in standard spec 460.3.3.1. A lot may include partial sublots.

Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target
density.

A sublot may include HMA placed on more than one day of paving. Test sublots at the
pre-determined random locations regardless of when the HMA is placed. No additional
testing is required for partial sublots at the beginning or end of a day’s paving.

If a resulting partial quantity at the end of the project is less than 750 lane feet, include
that partial quantity with the last full sublot of the lane. If a resulting partial quantity at
the end of the project is 750 lane feet or more, create a separate sublot for that partial
quantity.

Randomly select test locations for each sublot as specified in CMM 8.15 prior to paving
and provide a copy to the engineer. Locate and mark QC density test sites when
performing the tests. Perform density tests prior to opening the roadway to traffic.

Use Table 1 to determine the number of tests required at each station, depending on the
width of the lane being tested. When more than one test is required at a station, offset
the tests 10 feet longitudinally from one another to form a diagonal testing row across
the lane.

Lane Width No. of Tests  Transverse Location

5 ftor less 1 Random

Greater than 5 ft to 9 ft 2 Random within 2 equal widths

Greater than 9 ft 3 Random within 3 equal widths
Table 1

B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

(€]

)

3)

“

A lot represents a combination of the total daily tonnage for each layer and target density.

Each side road, crossover, turn lane, ramp, and roundabout must contain at least one
sublot for each layer.

If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots and
random test locations as specified in B.4.1.1.

If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine sublots
using a maximum of 750 tons per sublot and perform the number of random tests as
specified in Table 2.
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Side Roads, Turn Lanes, Crossovers, Ramps,  Minimum Number

Roundabouts: Sublot/Layer tonnage of Tests Required
25 to 100 tons 1
101 to 250 tons 3
251 to 500 tons 5
501 to 750 tons 7

Table 2

B.4.2 Pavement Density Determination
B.4.2.1 Mainline Traffic Lanes and Appurtenances
() Calculate the average sublot densities using the individual test results in each sublot.

@) If all sublot averages are no more than one percent below the target density, calculate
the daily lot density by averaging the results of each random QC test taken on that day’s
material.

@) If any sublot average is more than one percent below the target density, do not include
the individual test results from that sublot when computing the lot average density and
remove that sublot’s tonnage from the daily quantity for incentive. The tonnage from
any such sublot is subject to disincentive pay according to standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders
B.4.2.2.1 Width Greater Than 5 Feet
1y Determine the pavement density as specified in B.4.2.1.

B.4.2.2.2 Width of 5 Feet or Less
) If all sublot test results are no more than 3.0 percent below the minimum target density,
calculate the daily lot density by averaging all individual test results for the day.

@) If a sublot test result is more than 3.0 percent below the target density, the engineer may
require the unacceptable material to be removed and replaced with acceptable material
or allow the nonconforming material to remain in place with a 50 percent pay reduction.
Determine the limits of the unacceptable material according to B.4.3.

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
1y Determine the pavement density as specified in B.4.2.1.

B.4.2.4 Documentation
a1y Document QC density test data as specified in CMM 8.15. Provide the engineer with the
data for each lot within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

) Notify the engineer immediately when an individual test is more than 3.0 percent below
the specified minimum in standard spec 460.3.3.1. Investigate and determine the cause
of the unacceptable test result.
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“

(&)

(6)

The engineer may require unacceptable material specified in B.4.3(1) to be removed and
replaced with acceptable material or allow the nonconforming material to remain in
place with a 50 percent pay reduction. Determine limits of the unacceptable area by
measuring density of the layer at 50-foot increments both ahead and behind the point of
unacceptable density and at the same offset as the original test site. Continue testing at
50-foot increments until a point of acceptable density is found as specified in standard
spec 460.5.2.2(1). Removal and replacement of material may be required if extended
testing is in a previously accepted sublot. Testing in a previously accepted sublot will
not be used to recalculate a new lot density.

Compute unacceptable pavement area using the product of the longitudinal limits of the
unacceptable density and the full sublot width within the traffic lanes or shoulders.

Retesting and acceptance of replaced pavement will be according to standard spec 105.3.

Tests indicating density more than 3.0 percent below the specified minimum, and further
tests taken to determine the limits of unacceptable area, are excluded from the
computations of the sublot and lot densities.

If 2 consecutive sublot averages within the same paving pass and same target density are
more than one percent below the specified target density, notify the engineer and take
necessary corrective action. Document the locations of such sublots and the corrective
action that was taken.

B.5 Department Testing
B.5.1 Verification Testing

M

)

3)

“

The department will have a HTCP certified technician, or ACT working under a certified
technician, perform verification testing. The department will test randomly at locations
independent of the contractor’s QC work. The department will perform verification
testing at a minimum frequency of 10 percent of the sublots and a minimum of one sublot
per mix design. The sublots selected will be within the active work zone. The contractor
will supply the necessary traffic control for the department’s testing activities.

The QV tester will test each selected sublot using the same testing requirements and
frequencies as the QC tester.

If the verification sublot average is not more than one percent below the specified
minimum target density, use the QC tests for acceptance.

If the verification sublot average is more than one percent below the specified target
density, compare the QC and QV sublot averages. If the QV sublot average is within 1.0
Ib/ft* of the QC sublot average, use the QC tests for acceptance.
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If the first QV/QC sublot average comparison shows a difference of more than 1.0 Ib/ft*
each tester will perform an additional set of tests within that sublot. Combine the
additional tests with the original set of tests to compute a new sublot average for each
tester. If the new QV and QC sublot averages compare to within 1.0 1b/ft’, use the
original QC tests for acceptance.

If the QV and QC sublot averages differ by more than 1.0 Ib/ft® after a second set of
tests, resolve the difference with dispute resolution specified in B.6. The engineer will
notify the contractor immediately when density deficiencies or testing precision
exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

M

Independent assurance is unbiased testing the department performs to evaluate the
department’s verification and the contractor’s QC sampling and testing including
personnel qualifications, procedures, and equipment. The department will perform the
independent assurance review according to the department’s independent assurance
program.

B.6 Dispute Resolution

(€]

)

3)

“)

The testers may perform investigation in the work zone by analyzing the testing,
calculation, and documentation procedures. The testers may perform gauge correlation
according to B.3.2.1.

The testers may use correlation monitoring according to B.3.2.2 to determine if one of
the gauges is out of tolerance. If a gauge is found to be out of tolerance with its reference
value, remove the gauge from the project and use the other gauge’s test results for
acceptance.

If the testing discrepancy cannot be identified, the contractor may elect to accept the QV
sublot density test results or retesting of the sublot in dispute within 48 hours of paving.
Traffic control costs will be split between the department and the contractor.

If investigation finds that both gauges are in error, the contractor and engineer will reach
a decision on resolution through mutual agreement.

B.7 Acceptance

M

The department will not accept QMP HMA Pavement Nuclear Density if a non-
correlated gauge is used for contractor QC tests.

C (Vacant)

D (Vacant)

1053-02-60 31 of 57



14.

E Payment

E.1 QMP Testing

) Costs for all sampling, testing, and documentation required under this special provision
are incidental to the work. If the contractor fails to perform the work required under this
special provision, the department may reduce the contractor’s pay. The department will
administer pay reduction under the Non-performance of QMP administrative item.

E.2 Disincentive for HMA Pavement Density
) The department will administer density disincentives according to standard spec
460.5.2.2.

E.3 Incentive for HMA Pavement Density
) Delete standard spec 460.5.2.3.

@) If the lot density is greater than the minimum specified in standard spec table 460-3 and
all individual air voids test results for that mixture are within +1.0 percent or -0.5 percent
of the design target in standard spec table 460-2, the department will adjust pay for that
lot as follows:

Percent Lot Density Above Minimum  Pay Adjustment Per Ton

From -0.4 to 1.0 inclusive $0
From 1.1 to 1.8 inclusive $0.40
More than 1.8 $0.80

3) The department will adjust pay under the Incentive Density HMA Pavement bid item.
Adjustment under this item is not limited, either up or down, to the bid amount shown
on the schedule of items.

@ If a traffic lane meets the requirements for disincentive, the department will not pay
incentive on the integrally paved shoulder.

5) Submit density results to the department electronically using the MRS software. The
department will validate all contractor data before determining pay adjustments.
460-020 (20100709)

HMA Pavement 4 LT 58-28 S, Item 460.5224.
A Description
This special provision describes providing HMA pavement including the binder under a

combined bid item.

Define gradations, traffic levels, and asphaltic binder designation levels as follows:

GRADATIONS (NMAS) TRAFFIC VOLUME DESIGNATION LEVEL
1 37.5mm LT Low S Standard
2 250mm MT Medium H Heavy
3 19.0 mm HT High V  Very Heavy
4 12.5mm E Extremely Heavy
5 9.5 mm
6 4.75mm
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Construct HMA pavement of the type the bid item indicates encoded as follows:
3 LT 5834 S

Gradation Traffic Binder Designation

Conform to standard spec 460 as modified in this special provision.

B Materials
Replace standard spec table 460-1 with the following to change the footnotes to refer to LT
and MT mixes instead of E-0.3 and E-3 mixes:

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS

SIEVE PERCENTS PASSING DESIGNATED SIEVES
NOMINAL SIZE
fn7ms flfn? rlfn? rfnf 9.5 mm [SMA 12.5 |SMA 9.5
#1)  |(#2) #3) (#4) (#5) mm (#4)  |mm (#5)
50.0-mm [100
90 —
37.5-mm 100 100
25.0-mm |90 max |90 -100 {100
19.0omm | |90 max (90 -100 100 100
12.5-mm 90 max (90 -100 |100 90 - 97 100
9.5-mm 90 max (90 -100 [58 - 72 90 - 100
4.75-mm 90 max 25 - 35 35-45
2.36-mm |15—-41(19-45 23-49 28 -58 20-65 |15-25 18 -28
20- PR.0-
75-um 0-6.0 1.0-7.02.0-8.010_0 10.0 8.0-12.0 10.0-14.0
%
MINIMU [11.0 [12.0  [13.0  [14.017 [15.02 |16.0 17.0
M VMA

(1) 14.5 for LT and MT mixes
(2) 15.5 for LT and MT mixes

Replace standard spec table 460-2 with the following to switch from E mixes to LT, MT, and
HT mixes; and change the tensile strength ratio requirements to 0.75 without antistripping
additive and 0.80 with antistripping additive:

TABLE 460-2 MIXTURE REQUIREMENTS
Mixture type LT MT HT SMA
ESALs x 10° (20 yr design life) <2.0 2-<8 >8 > 5 mil
LA Wear (AASHTO T96)
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Temperature (%)

100 revolutions(max % loss) 13 13 13 13
500 revolutions(max % loss) 50 45 45 40
Soundness (AASHTO T104)
(sodium sulfate, max % loss) 12 12 12 12
Freeze/Thaw (AASHTO T103) 18 18 18 18
(specified counties, max % loss)
Fractured Faces (ASTM 5821)
(one face/2 face, % by count) 65/ 75760 98790 100/90
Flat and Elongated (ASTM D4791) 5 5 5 20
(max %, by weight) (5:1 ratio) (5:1 ratio) (5:1 ratio) (3:1 ratio)
Fine Aggregate Angularity
(AASHTO T304, method A, min) 40 43 4 4
Sand Equivalency
(AASHTO T176, min) 40 40 4 >0
Gyratory Compaction
Gyrations for Nini 6 7 8 8
Gyrations for Naes 40 75 100 65
Gyrations for Nmax 60 115 160 160
Air Voids, %Va 4.0 4.0 4.0 4.0
(%Gmm Ndes) (96.0) (96.0) (96.0) (96.0)
% Gmm Nini <=91.5M4 <=89.0M4 <=89.0 o
% Gmm Nmax <=98.0 <=98.0 <=98.0 .
Dust to Binder Ratiol?
(% passing 0.075/P) 06-1.2 0.6-12 0.6-12 1.2-2.0
Voids filled with Binder
_ 8041 [51 _75[811[4] _ 75081 14 -
(VEB or VFA, %) 68 - 80 65-175 65-75 70 - 80
Tensile Strength Ratio (TSR)
(ASTM 4867)
no antistripping additive 0.75 0.75 0.75 0.75
with antistripping additive 0.80 0.80 0.80 0.80
Draindown at Production 0.30

[0 The percent maximum density at initial compaction is only a guideline.
21 For a gradation that passes below the boundaries of the caution zone (ref. AASHTO MP3), the dust to binder

ratio limits are 0.6 - 1.6.

Bl For #5 (9.5mm) and #4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76%.
[l For #2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67%.
1 For #1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67%.
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Replace standard spec 460.2.8.2.1.7 paragraph six with the following to base payment
adjustment on the combined bid item unit price:

) The department will reduce payment for nonconforming QMP HMA mixtures, starting from the stop point
to the point when the running average is back inside the warning limits, as follows:

PAYMENT FOR MIXTUREM [2

PRODUCED WITHIN PRODUCED OUTSIDE
ITEM WARNING BANDS JMF LIMITS
Gradation 90% 75%
Asphalt Content 85% 75%
Air Voids 70% 50%
VMA 90% 75%

I For projects or plants where the total production of each mixture design requires less than 4 tests refer to CMM 8-36.

[21 Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will reduce pay
based on the nonconforming property with lowest percent pay. The department will administer pay reduction under
the Nonconforming QMP HMA Mixture administrative item.

C Construction
Replace standard spec table 460-3 with the following to switch from E mixes to LT, MT, and
HT mixes:

TABLE 460-3 MINIMUM REQUIRED DENSITYH

PERCENT OF TARGET MAXIMUM DENSITY
LOCATION LAYER MIXTURE TYPE
LT and MT HT SMALE]
LOWER 91.5E1 92.004
TRAFFIC LANESH
UPPER 91.5 92.0
SIDE ROADS, LOWER 91.5131 92.0M4
CROSSOVERS,
TURN LANES, and UPPER 91.5 92.0
RAMPS
SHOULDERS and LOWER 89.5 89.5
APPURTENANCES UPPER 90.5 90.5

I The table values are for average lot density. If any individual density test result falls more than 3.0 percent below
the minimum required target maximum density, the engineer may investigate the acceptability of that material.

21 Includes parking lanes as determined by the engineer.

B Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base
courses.

1 Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base
courses.

Bl The minimum required densities for SMA mixtures are determined according to CMM 8-15.
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15.

D Measurement
Add the following to standard spec 460.4:

The department will measure HMA Pavement (type) conforming to standard spec 460.4.

E Payment

Add the following to standard spec 460.5 to switch from E mixes to LT, MT, and HT mixes;
to combine the pavement and binder bid items; and to specify a pay reduction for pavement
placed with nonconforming binder:

The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT
460.5224 HMA Pavement 4 LT 58-28 S TON

Payment is full compensation for providing HMA Pavement including asphaltic binder.

In addition to any pay adjustment under standard spec 460.2.8.2.1.7(6), the department will
adjust pay for nonconforming binder under the Nonconforming QMP Asphaltic Material
administrative item. The department will deduct 25 percent of the contract unit price of the
HMA Pavement bid item per ton of pavement placed with nonconforming PG binder the
engineer allows to remain in place.

460-025 (20151210)

Polymer Overlay, Item 509.5100.S.

A Description

This special provision describes furnishing and applying two layers of a two-component
polymer overlay system to the bridge decks shown on the plans. The minimum total
thickness of the overlay system shall be %4”.

B Materials

B.1 General

Furnish materials specifically designed for use over concrete bridge decks. Furnish polymer
liquid binders from the department’s approved product list.
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B.2 Polymer Resin

The polymer resin base and hardener shall be composed of two-component, 100% solids,
100% reactive, thermosetting compound with the following properties:

Property Requirements Test Method
. 15 - 45 minutes @
A
Gel Time 73° t0 75° F ASTM C881
. . ASTM D2393, Brookfield
A s
Viscosity 7 - 70 poises RVT, Spindle No. 3, 20 rpm
Shore D Hardness B 60-75 ASTM D2240
Absorption ® 1% maximum at 24 hr ASTM D570
Tensile Elongation B 30% - 70% (@ 7 days ASTM D638
Tensile Strength ® >2000 psi @ 7 days ASTM D638
Chloride Permeability ® | 190 Co‘ggynslbs @28 AASHTO T277

A Uncured, mixed polymer binder

B Cured, mixed polymer binder

B.3 Aggregates

Furnish natural or synthetic aggregates that have a proven record of performance in
applications of this type. Furnish aggregates that are non-polishing, clean, free of surface
moisture, fractured or angular in shape; free from silt, clay, asphalt, or other organic
materials; and meet the following properties and gradation requirements:

Aggregate Properties:

Property Requirement Test Method
Moisture Content®* | ' of the measured aggregate absorption, % | ASTM C566
Hardness >6.5 Mohs Scale

100% with at least 1 fractured face and 80%
Fractured Faces with at least 2 fractured faces of material ASTM 5821
retained on No.16
Absorption <1% ASTM C128
* Sampled and tested at the time of placement.
Gradation:
Sieve Size % Passing by Weight
No. 4 100
No. 8 30-75
No. 16 0-5
No. 30 0-1
1053-02-60 37 of 57




B.4 Required Properties of Overlay System
The required properties of the overlay system are listed in the table below:

Property Requirement # Test Method
Minimum Compressive 1,000 psi @ 8 hrs ASTM C 579 Method B,
Strength at 8 Hrs. (psi) 5,000 psi @ 24 hrs Modified B
Thermal Compatibility No Delaminations ASTM C 884

Minimum Pull-off Strength 250 psi @ 24 hrs ACI 503R, Appendix A

A Based on samples cured or aged and tested at 75°F
B Plastic inserts that will provide 2-inch by 2-inch cubes shall be placed in the oversized
brass molds.

B.5 Approval of Bridge Deck Polymer Overlay System

A minimum of 20 working days prior to application, submit product data sheets and
specifications from the manufacturer, and a certified test report to the engineer for approval.
The engineer may request samples of the polymer and/or aggregate, prior to application, for
the purpose of acceptance testing by the department.

For materials not pre-qualified, in addition to the above submittals, submit product
history/reference projects and a certified test report from an independent testing laboratory
showing compliance with the requirements of the specification.

The product history/reference projects consist of a minimum of five bridge/roadway
locations where the proposed overlay system has been applied in Wisconsin or in locations
with a similar climate - include contact names for the facility owner, current phone number
or e-mail address, and a brief description of the project.

Product data sheets and specifications from the manufacture consists of literature from the
manufacturer showing general instructions, application recommendations/methods, product
properties, general instructions, or any other applicable information.

C Construction

C.1 General

Conduct a pre-installation conference with the manufacturer's representative prior to
construction to establish procedures for maintaining optimum working conditions and
coordination of work. Furnish the engineer a copy of the recommended procedures and
apply the overlay system according to the manufacturer’s instructions. The manufacturer's
representative familiar with the overlay system installation procedures shall be present at all
times during surface preparation and overlay placement to provide quality assurance that the
work is being performed properly.
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Store resin materials in their original containers in a dry area. Store and handle materials
according to the manufacturer’s recommendations. Store all aggregates in a dry environment
and protect aggregates from contaminants on the job site.

C.2 Deck Preparation

C.2.1. Deck Repair

Remove all asphaltic patches and unsound or disintegrated areas of the concrete decks as
the plans show, or as the engineer directs. Work performed to repair the concrete deck will
be paid for under other items. Ensure that products used for deck patching are compatible
with the polymer overlay system.

NOTE: Some polymer systems require concrete patch material to be in place a minimum of
28-days before overlaying - contact polymer manufacturer before completing deck
patching/repair.

C.2.2 Surface Preparation

Determine an acceptable shotblasting machine operation (size of shot, flow of shot, forward
speed, and/or number of passes) that provides a surface profile meeting CSP 5 according to
the International Concrete Repair Institute Technical Guideline No. 03732. If the engineer
requires additional verification of the surface preparation, test the tensile bond strength
according to ACI 503R, Appendix A of the ACI Manual of Concrete Practice. The surface
preparation will be considered acceptable if the tensile bond strength is greater than or equal
to 250 psi or the failure area at a depth of % inches or more is greater than 50% of the test
area. Continue adjustment of the shotblasting machine and necessary testing until the surface
is acceptable to the engineer or a passing test result is obtained.

Prepare the entire deck using the final accepted adjustments to the shotblasting machine as
determined above. Thoroughly blast clean with hand-held equipment any areas inaccessible
by the shotblasting equipment. Do not perform surface preparation more than 24 hours prior
to the application of the overlay system.

Prepare the vertical concrete surfaces adjacent to the deck a minimum of 2” above the
overlay according to SSPC-SP 13 by sand blasting, using wire wheels, or other approved
method.

Just prior to overlay placement, clean all dust, debris, and concrete fines from the prepared
surfaces including the vertical surfaces with compressed air. When using compressed air,
the air stream must be free of oil. Any grease, oil, or other foreign matter that rests on or has
absorbed into the concrete shall be removed completely. If any prepared surfaces (including
the first layer of the polymer overlay) are exposed to rain or dew, lightly sandblast (breeze
blast) the exposed surfaces.

Protect drains, expansion joints, access hatches, or other appurtenances on the deck from

damage by the shot and sand blasting operations and from materials adhering and entering.
Tape or form all construction joints to provide a clean straight edge.
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Create a transitional area approaching transverse expansion joints and ends of the deck using
the shotblasting machine or other approved method. Remove 5/16” to 3/8” of concrete
adjacent to the joint or end of deck and taper a distance of 3 feet.

The engineer may consider alternate surface preparation methods per the overlay system
manufacture’s recommendations. The engineer will approve the final surface profile and
deck cleanliness prior to the contractor placing the polymer overlay.

C.3 Application of the Overlay

Perform the handling and mixing of the polymer resin and hardening agent in a safe manner
to achieve the desired results according to the manufacturer’s instructions. Do not apply the
overlay system if any of the following exists:

a. Ambient air temperature is below 50°F.

b. Deck temperature is below 50°F.

c. Moisture content in the deck exceeds 4.5% when measured by an electronic
moisture meter or shows visible moisture after 2 hours when measured according
to ASTM D4263.

Rain is forecasted during the minimum curing periods listed under C.5.
Materials component temperatures below 50°F or above 99°F.

Concrete age is less than 28 days unless approved by the engineer.

The deck temperature exceeds 100°F.

If the gel time is 10 minutes or less at the predicted high air temperature for the
day.

R

After the deck has been shotblasted or during the overlay curing period, only necessary
surface preparation and overlay application equipment will be allowed on the deck. Begin
overlay placement as soon as possible after surface preparation operations.

The polymer overlay shall consist of a two-course application of polymer and aggregate.
Each of the two courses shall consist of a layer of polymer covered with a layer of aggregate
in sufficient quantity to completely cover the polymer. Apply the polymer and aggregate
according to the manufacturer’s requirements. Apply the overlay using equipment designed
for this purpose. The application machine shall feature positive displacement volumetric
metering and be capable of storing and mixing the polymer resins at the proper mix ratio.
Disperse the aggregate using a standard chip spreader or equivalent machine that can provide
a uniform, consistent coverage of aggregate. First course applications that do not receive
enough aggregate before the polymer gels shall be removed and replaced. A second course
applied with insufficient aggregate may be left in place, but will require additional
applications before opening to traffic.

After completion of each course, cure the overlay according to the manufacturer’s
instructions. Follow the minimum cure times listed under C.5 or as prescribed by the
manufacturer. Remove the excess aggregate from the surface treatment by sweeping,
blowing, or vacuuming without tearing or damaging the surface; the material may be re-
used if approved by the engineer and manufacturer. Apply all courses of the overlay system
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before opening the area to traffic. Do not allow traffic on the treated area until directed by
the engineer.

After the first layer of coating has cured to the point where the aggregate cannot be pulled
out, apply the second layer. Prior to applying the second layer, broom and blow off the first
layer with compressed air to remove all loose excess aggregate.

Prior to opening to traffic, clean expansion joints and joint seals of all debris and polymer.
If required by the engineer, a minimum of three days following opening to traffic, remove
loosened aggregates from the deck, expansion joints, and approach pavement.

C.4 Application Rates
Apply the polymer overlay in two separate courses according to the manufacturer’s
instructions, but not less than the following rate of application.

Course Minimum Polymer Rate | Aggregate B
A (GAL/100 SF) (LBS/SY)

1 2.5 10+

2 5.0 14+

A The minimum total applications rate is 7.5 GAL/100 SF.
B Application of aggregate shall be of sufficient quantity to completely cover the polymer.

C.5 Minimum Curing Periods
As a minimum, cure the coating as follows:

Average temperature of deck, polymer
and aggregate components in °F

Course | 50-54 55-59 60-64 65-69 70-74 75-79 80-84 85-99
1 6 hrs. 5 hrs. 4 hrs. 3 hrs. 2.5hrs | 2 hrs 1.5hrs. | 1 hr.
2 8 hrs. 6.5 hrs. 6.5 hrs. | 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs.

C.6 Repair of Polymer Overlay

Repair all areas of unbonded, uncured, or damaged polymer overlay for no additional
compensation. Submit repair procedures from the manufacturer to the engineer for approval.
Absent a manufacturer’s repair procedures and with the approval of the engineer, complete
repairs according to the following: Saw cut the limits of the area to the top of the concrete;
remove the overlay by scarifying, grinding, or other approved methods; shot blast or sand
blast and air blast the concrete prior to placement of polymer overlay; and place the polymer
overlay according to section C.3.

D Measurement
The department will measure Polymer Overlay in area by the square yard, acceptably
completed.
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16.

17.

18.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
509.5100.S Polymer Overlay SY

Payment is full compensation for preparing the surface; for tensile bond testing; for
providing the overlay; for cleanup; and for sweeping/vacuuming and disposing of excess
materials. Concrete Deck Repair will be paid for separately.

509-030 (20150630)

Water.
Provide the necessary environmental protection against aquatic exotic species control and

pathogens if water source(s) is/are from surface waters of the state.
(NCR 624.01-12152015)

Sod Water, Item 631.0300.

Replace standard spec 631.3.5(1) with the following:

Under the Sod Water bid item, furnish and apply water to sodded or seeded areas.

Moisten sodded or seeded areas thoroughly after staking and cleanup.

Keep all sodded or seeded areas thoroughly moist by applying a minimum of 1 inch of water
per week, minus applicable rainfall, for a minimum of 30 days. Do not leave un-watered for
more than 3 days unless rainfall is sufficient and the engineer determines it does not require
watering. Apply water in a manner to preclude washing or erosion.

(NCR 631.01-12152015)

Field Facilities.

Add the following to standard spec 642.2.1(3):

Provide a water cooler to dispense the bottled drinking water.

Add the following to standard spec 642.3:

Set up the field office within seven days after notice from the engineer.

Provide a parking area large enough to park a minimum of six cars directly adjacent to the
field office. The parking area and approach to the field office shall be well drained and
consist of a crushed base aggregate or an existing paved surface and shall be ready for use

within seven days after the field office is set up.
(NCR 642.02-10152014)
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19.

20.

Traffic Control.

Add the following to standard spec 643.3.1:
Lighting devices shall be covered or rendered inoperative when not in use.

Provide the engineer, Everest Metro Police Department(s), County Sheriff's Department, and
the State Patrol District Headquarters responsible for that county the current telephone
number(s) the contractor or their representative can be contacted at all times in the event a
safety hazard develops. Repair, replace or restore the damaged or disturbed traffic control
devices within two hours from the time notified or made aware of the damaged or disturbed
traffic control devices.

All contractor vehicles or equipment operating within the project limits shall be equipped
with and have flashing yellow lights operating.

Promptly replace all state owned signs that are removed by the contractor due to interference
with construction operations. At no time may stop signs be removed or moved without flag
persons present.

(NCR 643.01-10152014)

Pavement Marking Grooved Wet Reflective Contrast Tape 4-Inch, Item
646.0841.S; 8-Inch, Item 646.0843.S.

A Description

This special provision describes furnishing, grooving and installing preformed wet reflective
pavement marking contrast tape for grooved applications as shown on the plans, according
to standard spec 646, and as hereinafter provided.

B Materials
Furnish wet reflective pavement marking contrast tape and adhesive material, per
manufacturer’s recommendation if required, from the department’s approved products list.

Furnish a copy of the manufacturer’s recommendations to the engineer before preparing the
pavement marking grooves.

C Construction

C.1 General

For quality assurance, provide the engineer and the region’s Marking Section evidence of
manufacturer training in the proper placement and installation of pavement marking contrast
tape.

Plane the grooved lines according to details in the plan and per manufacturer’s
recommendations. Use grooving equipment with a free-floating, independent cutting head.
Plane a minimum number of passes to create a grooved surface per manufacturer’s
recommendations.
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C.2 Groove Depth

Cut the groove to a depth of 120 mils = 10 mils from the pavement surface or, if tined, from
the high point of the tined surface. To measure the depth, the contractor may use a depth
plate placed in the groove and a straightedge placed across the plate and groove, or the
contractor may use a straightedge placed perpendicular to the groove. The department may
periodically check groove depths.

C.3 Groove Width — Longitudinal Markings
Cut the groove one-inch wider than the width of the tape.

C.4 Groove Position

Position the groove edge according to plan details. Groove a minimum of 4 inches, but not
greater than, 12 inches from both ends of the tape segment. Achieve straight alignment with
the grooving equipment.

C.5 Groove Cleaning

C.5.1 Concrete

Cooling the cutting head with water may be necessary for some applications and equipment.
If cooling water is necessary, flush the groove immediately with high-pressure water after
cutting to remove any build-up of cement dust and water slurry. If this is not done, the slurry
may harden in the groove.

If water is used in the grooving process, allow the groove to dry a minimum of 24 hours
after groove cleaning, and prior to pavement marking application. The groove surface shall
be clean and dry before applying the adhesive, and the pavement marking tape. Use a high-
pressure air blower with at least 185 ft*/min air flow and 120 psi air pressure to clean the
groove; use of the air blower does not decrease the amount of time required for the groove
to dry.

C.5.2 New Asphalt
Groove pavement five or more days after paving.

Use a high-pressure air blower with at least 185 ft*/min air flow and 90 psi air pressure to
clean the groove.

C.5.3 Existing Asphalt

Check for structural integrity in supporting grooving operations. If the structural integrity of
the asphalt pavement is inadequate to support grooving operations, immediately notify the
engineer.

Use a high-pressure air blower with at least 185 ft*/min air flow and 90 psi air pressure to
clean the groove.

C.6 Tape Application
Apply the tape when both the air and surface temperature are 40 degrees F and rising.
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21.

Apply tape in the groove with additional surface preparation adhesive.

The surface preparation adhesive must be set (feels tacky but is no longer in liquid form)
and have a matte finish rather than a glossy wet appearance. Refer to the manufacturer’s
instructions for determining when the surface preparation adhesive is set.

Tamp the wet reflective pavement marking tape with a tamper cart roller, with a minimum
of'a 200-1b load, cut to fit the groove. Tamp a minimum of three complete cycles (6 passes)
with grooved modified tamper roller cart.

D Measurement

The department will measure Pavement Marking Grooved Wet Reflective Contrast Tape
(Width) for grooved applications in length by the linear foot of tape, placed according to the
contract and accepted.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER  DESCRIPTION UNIT

646.0841.S Pavement Marking Grooved Wet Reflective Contrast LF
Tape 4-Inch

646.0843.S Pavement Marking Grooved Wet Reflective Contrast LF
Tape 8-Inch

Payment is full compensation for cleaning and preparing the pavement surface; furnishing
and installing the material; and for removing temporary pavement marking, if necessary.
(NCR 646.02-08302012)

Ramp Closure Gates Solar 37-FT, Item 662.2037.S; Ramp Closure Gates
Solar 40FT, Item 662.2040.S; Ramp Closure Gate Arms Stockpile 37-FT,
Item 662.3037.S; Ramp Closure Gate Arms Stockpile 40-FT, Item
662.3040.S; Ramp Closure Gate Flashers Stockpile, Item 662.4000.S.

A Description

This special provision describes providing solar-powered freeway on-ramp closure gates on
type 5 steel luminaire poles. This special provision also describes furnishing and delivering
spare gate arms and flashers.

B Materials

B.1 General

Provide five user manuals and a listing of vendors and contact information for each
manufactured component including flasher electrical components.
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The engineer may allow alternates equal to specified manufactured components. The
engineer may require plan detail modifications to accommodate alternates. The engineer
may accept alternate arms or mounting adaptors only if the contractor can demonstrate that
the department can easily remove and replace the arms.

B.2 Components

Furnish type 5 steel poles designed to carry twin 15-foot luminaire arms and conforming to
standard spec 657 and with dimensions for acceptable installation of the ramp gate hardware
as shown on the detail. Ensure a contiguous pole by eliminating the hand hole near base of
pole, thus allowing uninhibited mounting of the gate pivot assembly.

Furnish galvanized steel nuts and bolts conforming to ASTM A307 except where designated
as high strength (HS), conform to ASTM A325. For the ramp closure gate locking
mechanism, furnish a handle nut to fit on a 3/4-inch bolt.

Furnish grade A36 steel for the gate supports, gate pivot assembly, and associated hardware
galvanized after fabrication by either a mechanical or hot-dip process. Grind welded
connections, rough edges, and burrs smooth before galvanizing to ensure a finished
appearance. Ensure that the galvanized coating conforms to ASTM A 153.

Provide aluminum/fiberglass gate arms of the nominal length the bid item indicates and
conforming to plan dimensions. Cover gate arms on two sides with alternating red and white
shop-applied type H reflective from the department's approved products list. Also provide a
shear pin base that is the manufacturer’s “permanent pivot” style. Obtain components from:

B&B Roadway

15191 Hwy 243

Russellville, AL 35654

Tel: (888) 560-2060

Gate arm: model MU605

Furnish a worm gear winch with a single line vertical lift capacity of 2000 1bs. Ensure that
the winch has hardened steel gears, a handgrip, permanently lubricated bearings, a
reinforced arc-welded reel assembly, and mounting plate. Ensure that the winch can be
mounted to the winch mount plate shown on the construction details and the handgrip can
be operated without conflict with the pole or ramp gate assembly. Furnish a 2-inch outdoor
rated, rot resistant polyester strap for the connection between the worm gear winch and the
gate arm pivot assembly.
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Furnish solar power system and batteries conforming to the following:

1.

Cabinet

The cabinet shall be manufactured of 0.125-inch sheet aluminum. Nominal cabinet
dimensions shall be 26.25 inches high by 15.5 inches wide by 14.75 inches deep.
The cabinet shall be a two-compartment type; the bottom compartment shall have a
neoprene gasket seal so as to prevent battery gases from seeping into the top
compartment. The cabinet shall have wire screened insect proof louvers on each side
of both compartments for ventilation. The louvers shall be designed to not allow any
rain to enter the cabinet. On the bottom of the cabinet there shall be two screened
insect proof drain holes.

The door shall be a single unit with a continuous piano hinge riveted to the door and
the cabinet. The door shall incorporate a neoprene gasket which, when closed, forms
a snug weather tight seal. The door lock shall be a standard police lock reinforced
with a steel plat which is keyed the same as the standard traffic control cabinets.

Each cabinet shall be equipped with the necessary rigid back wall for mounting to a
traffic signal standard. The cabinet shall have a 1-inch diameter cable entry hole at
each mounting location on the back.

Control Panel

The control panel containing the electronics shall be mounted in the top compartment
of the cabinet using bolts with wing nuts. The solar panel and battery shall be
connected directly to the solar charge controller terminals. All modular components
shall be easily removed for replacement or maintenance.

The solar panels, load, and battery shall be fused.

Furnish the cabinet with a 10 position terminal block for the 12 VDC power
distribution. Furnish power wire terminal strips 10 position feed-through terminal
blocks UL recognized for No. 22 AWG wire through No. 16 AWG wire and UL
rated for 15 amps. The terminals shall be tin-plated brass with brass clips and clamps.

Solar Charge Controller

The solar charge controller shall control battery charging through pulse width,
modulated, temperature compensating, constant charging algorithm. The solar
charge controller shall have both a low voltage disconnect (LVD) of 11.4 VDC and
a high voltage disconnect (HVD) of 15.5 VDC. A liquid crystal display (LCD) of
battery voltage, solar array current, and load current shall be available with the solar
charge controller. In addition, colored LEDs shall display battery state. A green LED
shall indicate full charge, amber LED shall indicate half charge, and a flashing red
LED shall indicate low charge. A solid glowing red LED shall indicate the load has
been disconnected. A separate green LED shall indicate the battery is being charged.
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The solar charge controller shall have a load disconnect pushbutton. When the load
is disconnected the button shall glow red.

The solar charge controller shall be capable of operating in a temperature range of
40° C and +85° degrees C.

Wire terminations to the solar charge controller shall be accomplished using Euro
style terminations.

Solar Panel

The solar panel shall be a 50-watt high efficiency, single crystal silicon solar cells
that are laminated to glass with layers of ethylene vinyl acetate (EVA). The panel
shall be self-cleaning, impact resistant, highly transmissive, tempered glass
superstate. The panel module frame shall be made of extruded, polymer coated
aluminum alloy or similar approved construction. The panel module junction box
shall be a UV resistant, weatherproof wire termination system that handles
#14 AWG to #8 AWG wiring. The minimum wattage for the system shall be
determined by the supplier, with design calculations submitted with the bid.

Solar Panel Mount

The solar panel mounting system shall consist entirely of non-corrosive materials,
including aluminum brackets and zinc-plated hardware. The solar panel shall be
mounted at angle of 60 degrees from horizontal, shall mount to a pole with a nominal
diameter of 4-inches, and shall be designed for minimum of 30 pound per square
foot.

Battery

The battery shall be a 99-amp-hour type 31 AGM maintenance-free, deep cycle,
12 volt DC battery. It shall contain valve regulation with a self-discharge rate of
1% per month or less (at 20° C). The battery shall utilize T881 terminals. The
positive terminal shall be covered with a rubber boot to protect the battery from
accidental shorting. Place dielectric grease on battery terminals.

Furnish gate flasher assemblies conforming to the following:

1.

2.

A 2-conductor battery connector, rated 12 volts at 5 amps minimum.

A 2-amp weather resistant in-line fuse and fuse holder.

. Wiring harness made from 6-conductor 14 AWG stranded insulated control cable.

A 12 V flasher controller, capable of providing LED flashers with 5% to 100% duty
cycle at a one-second pulse repetition rate.
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5. A 4-conductor male/female electrical connector pair, 10 amp capacity for each
connection, weather resistant, and mounted to allow rapid gate arm replacement.

6. A 5-amp mercury switch with less than 3 ohms “on” resistance and a 20 to 30 degree
activation angle. Mount the switch on the gate arm to activate the flashers when the
gate arm is lowered more than 45 degrees from vertical.

7. Furnish red LED flashers meeting the requirements of the MUTCD and/or AREMA
standards for hue and brightness.

Power consumption 0.45amp @ 10.5V

Life expectancy 100,000 hrs

Directionality 0-degree cone orthogonal to
face of flasher

Compliance temperature -40° C to +70° C

Furnish electrical wires with jackets conforming to the following color scheme throughout
the ramp closure gate system:

*  From Solar Panel to Controller Cabinet
- Positive = Blue
- Negative = White
* From Controller Cabinet to Gate Arm Flashers
- Common = White
- Flasher Circuit #1 = Red
- Flasher Circuit #2 = Blue

Furnish a weatherproof hardened steel padlock with a minimum 2 1/4-inch shackle height
and user programmable 4-digit combination.

C Construction

C.1 Ramp Closure Gates

Under the Ramp Closure Gates bid items, provide ramp closure gate at the locations the
plans show. Apply marine grade anti seize compound to all bolt threads and to the interface
between the aluminum base and steel pole. The engineer may direct adjustment of the gate
arm assembly to ensure the correct vertical and angular orientation of the completed closure
gate.

Install the solar power system and battery as the plans show. The engineer may direct
adjustment of the solar power unit to ensure the correct orientation to the sun.

Connect the battery to the wiring harness through the female side of a 2-terminal polarized

electrical connector. Connect male side of this connector to the flasher controller and the
female side of a weatherproof polarized 4-conductor electrical connector.
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Attach the male side of the 4 conductor electrical connector, mercury switch, wiring harness,
and the three LED flasher units to the portion of the flasher assembly mounted on the
breakaway portion of the gate arm. Adjust mercury switch so that as the gate arm is lowered
to a maximum of 45 degrees from the vertical, the gate flasher assembly is energized, and
the LEDs begin to flash. Ensure that when the gate arm is raised to a minimum of 15 degrees
from vertical, the mercury switches the gate flasher assembly off.

Install structure identification plaques in the location the plan details show.

Mr. Ronald Johnson
Phone: (715) 421-8349

C.2 Furnishing Gate Arms

Under the Ramp Closure Gate Arms Stockpile bid items, furnish and deliver spare arms of
the nominal length the bid item indicates conforming to B.2. Deliver spare gate arms to an
address provided by:

Mr. Ronald Johnson
Phone: (715) 421-8349

C.3 Furnishing Flashers
Under the Ramp Closure Gate Flasher Stockpile bid item, furnish and deliver spare gate
flasher assemblies conforming to B.2. Deliver spare gate arms to an address provided by:

Mr. Ronald Johnson
Phone: (715) 421-8349

D Measurement
The department will measure the Ramp Closure Gates Solar bid items as each individual
installation, acceptably completed.

The department will measure the Ramp Closure Gate Arms Stockpile bid items and Ramp
Closure Gate Flashers Stockpile as each individual unit, acceptably furnished and delivered.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
662.2037.S Ramp Closure Gates Solar 37-FT Each
662.2040.S Ramp Closure Gates Solar 40-FT Each
662.3037.S Ramp Closure Gate Arms Stockpile 37-FT Each
662.3040.S Ramp Closure Gate Arms Stockpile 40-FT Each
662.4000.S Ramp Closure Gate Flashers Stockpile Each
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22.

Payment for the Ramp Closure Gate Solar bid items is full compensation for providing ramp
closure gates including support poles; for gate arm assembliesincluding guides, collars, and
gate arms;for cabinets, wiring, and power converters; for structure identification plaques;
for gate flashers; and for padlock.

Payment for the Ramp Closure Gate Arms Stockpile is full compensation for furnishing and
delivering spare ramp closure gate arms.

Payment for the Ramp Closure Gate Flashers Stockpile is full compensation for furnishing
and delivering ramp spare closure gate flasher assemblies.
662-010 (20140630)

Portable Changeable Message Sign (PCMS) Cellular Communications,
SPV.0045.01.

A Description

This special provision describes cellular communications requirements for use with PCMS.
Cellular communication allows the department to control PCMS during incidents or other
emergencies through Trans Suite software. The department will notify contractor of message
changes.

B Materials
Provide a cellular modem and antenna that enables the department to communicate and
control PCMS conforming to standard spec 643.2.7.

B.1 Cellular Modem and Antenna

Furnish an EV-DO Cellular modem registered to a 3G or 4G Cellular carrier. The cellular
modem must include 1 or more external antennas, 1 or more 10/100 Ethernet ports, and 1 or
more db9 Serial RS-232 interfaces. The device must be able to handle -30° C to +75° C and
powered by a 12VDC power supply. The cellular modem must have a built-in secure router
with NAT, port forwarding and IP pass-through capabilities.

Provide management IP and passwords for the cellular modem to the department.

Access includes IP address, serial port setting, and password(s). Antenna cable shall be
continuous without splices. Mount the antenna at the highest practical location on the PCMS.

C Construction
Conform to standard spec 643.3.7. Install cellular modem in a lockable, weatherproof

compartment in the PCMS trailer.

A minimum of 14 days prior to deployment, demonstrate to the department that the cellular
modem is capable of communications with Trans Suite software.

If remote communications are interrupted or temporarily unavailable, contractor will be
notified by the department to change the message.
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D Measurement

The department will measure Portable Changeable Message Sign (PCMS) Cellular
Communications by the day, acceptably completed, measured as the number of calendar
days each cellular modem for PCMS is available for exclusive use under the contract. The
department will deduct one day for each calendar day the sign communications are required
but out of service for more than 2 hours.

E Payment

The department will pay for measured quantities at the contract unit price under the

following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0045.01 Portable Changeable Message Sign (PCMS) DAY
Cellular Communications

Payment is full compensation for providing, operating and maintaining a cellular modem
and antenna, and for making message changes if cellular communications are interrupted or
temporarily unavailable.

Removing Raised Pavement Marker and Filling Void, Item SPV.0060.01.

A Description
This special provision describes removing raised pavement markers from concrete
pavement, cleaning and drying the void, and filling with epoxy patch materials.

B Materials

B.1 General

Furnish materials specifically designed for use over concrete. Pre-qualified polymer liquid
binders are as follows:

Product Trade Name Manufacturer or Supplier Telephone

Mark-163 Flexogrid PolyCarb, Inc. (866) 765-9227
Sikadur 22 Lo-mod Sika Corporation (248) 569-5665
E-Bond 526 Lo-Mod E-Bond Epoxies, Inc. (954) 566-6555
Propoxy DOT Type III Unitex (816) 231-7700
Sure Level Epoxy (J-57) Dayton Superior (888) 977-9600
ICO Flexi-Coat International Coatings, Inc. (800) 624-8919
Flexolith Euclid Chemical Co. (800) 321-7628
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B.2 Polymer Resin
The polymer resin base and hardener shall be composed of two-component, 100% solids,
100% reactive, thermosetting compound with the following properties:

Property Requirements Test Method
Gel Time * 15 - 45 minutes @ 75° F ASTM C881
L . ASTM D2393, Brookfield RVT
A _ 5 s
Viscosity 7 - 70 poises Spindle No. 3, 20 rpm
Shore D Hardness 60-75 ASTM D2240
B
Absorption B 1% maximum at 24 hr ASTM D570
Tensile 30% - 70% (@ 7 days ASTM D638
Elongation B
Tensile Strength B >2000 psi @ 7 days ASTM D638
Flexural Strength >4500 psi @ 7 days ASTM D790
B
Chloride <100 coulombs @ 28 days AASHTO T277
Permeability B

A Uncured, mixed epoxy binder
B Cured, mixed epoxy binder

B.3 Aggregates

Furnish natural or synthetic aggregates that have a proven record of performance in
applications of this type. Furnish aggregates that are non-polishing, clean, free of surface
moisture, fractured or angular in shape; free from silt, clay, asphalt, or other organic
materials; and meet the following properties and gradation requirements:

Aggregate Properties:

Property Requirement Test Method
Moisture <0.2% ASTM C566
Content

Hardness >6.5 Mohs Scale

Fractured 100% with at least 1 fractured face and 80%

with at least 2 fractured faces of material ASTM 5821
Faces .
retained on No.16
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Gradation:

Sieve Size % Passing by Weight
No. 4 100
No. 8 30-75
No. 16 0-5
No. 30 0-1

B.4 Required Properties
The required properties are listed in the table below:

Property Requirement & Test Method
Minimum Compressive 1,000 psi @ 8 hrs ASTM C 579 Method B,
Strength at 8 Hrs. (psi) 5,000 psi @ 24 hrs Modified B
Thermal Compatibility No Delaminations ASTM C 884

Minimum Pull-off Strength 250 psi @ 24 hrs ACI 503R, Appendix A

A Based on samples cured or aged and tested at 75°F
B Plastic inserts that will provide 2-inch by 2-inch cubes shall be placed in the oversized
brass molds.

C Construction

Remove raised pavement markers with equipment that causes minimal damage to the
surrounding pavement. Do not disturb pavement more than 3 inches below the surface nor
more than 3 inches out from the perimeter of the marker casting during removal. Store resin
materials in their original containers in a dry area. Store and handle materials according to
the manufacturer’s recommendations. Store all aggregates in a dry environment and protect
aggregates from contaminants on the job site.

Remove all asphaltic patches and unsound or disintegrated areas of the concrete or existing
epoxy as the plans show, or as the engineer directs.

Just prior to placement, clean all dust, debris, and concrete fines from the surface including
vertical faces with compressed air. When using compressed air, the air stream must be free
of oil. Any grease, oil, or other foreign matter that rests on or has absorbed into the concrete
shall be removed completely.
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24,

Perform the handling and mixing of the epoxy resin and hardening agent and aggregate in a
safe manner to achieve the desired results according to the manufacturer’s instructions. Do
not apply if any of the following exists:

a. Ambient air temperature is below 50°F;

b. Pavement temperature is below 50°F;

c. Rain is forecasted during the minimum curing periods listed under C.5

d. Materials component temperatures below 50°F;

The epoxy aggregate blend may be place in a single layer.

D Measurement
The department will measure Removing Raised Pavement Marker and Filling Void by each,
acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Removing Raised Pavement Marker and Each
Filling Void

Payment is full compensation for removing, filling the void, and properly disposing of raised
pavement markers and residue.

Shaping and Finishing Ramp Gates, Item SPV.0060.02.

A Description
This special provision describes the shaping, placing topsoil and finishing of all disturbed
areas necessary to shape and finish work areas at ramp gates.

B Materials
All materials incorporated in the work shall be according to the pertinent provisions of the
standard specifications and special provisions.

C Construction
All work shall be according to the pertinent provisions of the standard specifications.

Dispose of all unsuitable material according to standard spec 205.3.12.

D Measurement

The department will measure Shaping and Finishing Ramp Gates as a unit of work at each
location, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following
bid item:
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ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Shaping and Finishing Ramp Gates Each

Payment is full compensation for furnishing all shaping, topsoil or salvaged topsoil, seed, and
fertilizer.

Erosion mat will be measured and paid for separately under the pertinent items provided in the
contract.

Grading, Shaping and Finishing Maintenance Crossovers, Item
SPV.0060.03.

A Description

This special provision describes the excavating, filling, grading, shaping, compacting,
ditching to provide drainage, placing topsoil and finishing of all disturbed areas necessary
to grade and reconstruct maintenance crossovers.

B Materials
All materials incorporated in the work shall be according to the pertinent provisions of the
standard specifications and special provisions.

C Construction
All work shall be according to the pertinent provisions of the standard specifications.

Dispose of all unsuitable material according to standard spec 205.3.12.

D Measurement
The department will measure Grading, Shaping and Finishing Maintenance Crossovers as a
unit of work at each maintenance crossovers location, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER  DESCRIPTION UNIT
SPV.0060.03 Grading, Shaping and Finishing Maintenance Crossovers Each

Payment is full compensation for furnishing all excavation, grading, shaping, and compacting;
any ditching necessary to provide drainage; furnishing and placing fill, topsoil or salvaged
topsoil, seed, and fertilizer.

Erosion mat will be measured and paid for separately under the pertinent items provided in the

contract.
(NCR 205.01-10152014)
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Diamond Grinding Concrete Pavement, Item SPV.0180.01.

A Description

This special provision describes spot diamond grinding of concrete pavement repairs and
concrete pavement replacements. Complete diamond grinding in accordance with standard
spec 420 and hereinafter provided.

B (Vacant)

C Construction
Complete work in accordance with standard spec 420.3 except that standard spec 420.3.1(2)
and 420.3.5 are deleted and replaced with the following:

Complete pavement repair and replacement operations before grinding. Begin and end grinding
at lines perpendicular to the roadway centerline over the repair and replacement areas. Do not
overlap adjacent grinding passes by more than 1-inch. Do not leave un-ground surface area
between passes.

Ensure smoothness of the diamond grinding areas in accordance with standard spec 450.3.2.9.

D Measurement

The department will measure Diamond Grinding Concrete Pavement by the square yard
acceptably completed, measured as the final textured surface area regardless of the number of
passes required to achieve acceptable results. The department will include minor areas of un-
ground surface within the ground area.

If conditions require a feather pass into the shoulder, adjacent lanes, or ramps, the department
will also measure an area 2 feet wide times the length of the feather pass or an additional 20
square yards whichever is greater

E Payment

The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Diamond Grinding Concrete Pavement SY

Payment is full compensation for grinding to improve ride; for feathering in adjacent surfaces;
for removing unbroken fins; and for hauling and off-site disposal of grinding residue.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 4  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2  (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.I1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TrANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

1. Description

General

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor
can meet the specified contract DBE goal by procuring services or materials from a DBE or by
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value
of DBE participation included in the bid expressed as a percentage of the total contract bid amount.

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the
following areas:

i. Produce accurate and complete quotes.

ii. Understand highway plans applicable to their work.
iii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

c. The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts.

d. For information on the disadvantaged business program, visit the department's Civil Rights and
Compliance Section website at:

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

2. Definitions

a. |Interpret these terms, used throughout this additional special provision, as follows:

i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and
included on the department's list of certified DBE's who are determined to be ready, willing
and able.

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover
of the Highway Work Proposal.

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the
cover of the Highway Work Proposal, which is enforced as committed.

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on
the premises, the materials, supplies, articles, or equipment required under the contract.

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials, supplies, articles or equipment required under the
contract are bought, kept in stock, and regularly sold or leased to the public.

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the
contract in excess of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding
proposal, including projects with discretionary goals. For electronic submittals, show the percentage
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on
the sheet included after the schedule of items. By submission of the bid, the bidder contractually
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4.

commits to DBE participation at or above the bid percentage, or certifies that they have utilized
comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation
requirements of this contract proposal, and that the bid percentage is reflective of these good faith
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed
bidding proposal, the department will consider the bid irregular and may reject the bid.

Department's DBE Evaluation Process

a. Documentation Submittal

Within 10 business days after the notification of contract award, the contractor is to identify, by
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the
DBE subcontract or supply agreement and the dollar value of those items of work by completing the
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the
contractor fails to furnish the required forms within the specified time, the department may cancel
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and
shall not be used as a tool to delay execution.

i. Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution,
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is
verified, the contract is eligible for execution with respect to the DBE commitment.

ii. Bidder Does Not Meet DBE Goal

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith
Waiver Form [DT1202] and supporting documentation. After award and before execution,
the department will evaluate the bidder's DBE commitment and consider the bidder's
good faith waiver request.

(20 The department will review the bidder's good faith waiver request and notify the bidder of
one of the following:

a. If the department grants a good faith waiver, the bid is eligible for contract execution
with respect to DBE commitment.

b. If the department rejects the good faith waiver request, the department may declare
the bid ineligible for execution. The department will provide a written explanation of
why the good faith waiver request was rejected. The bidder may appeal the
department's rejection as allowed under 7 a. & b.

Department's Criteria for Good Faith Effort

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation
concerning good faith efforts. However, the federal regulations do not define “good faith” but states
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are
general and do not include every factor or effort that can be considered. As a result, each state must
establish its own processes and consider the factors established in its own process when making a
determination of good faith.

The department will only grant a good faith waiver if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet
the goal would make. The department will evaluate the bidder's good faith effort to determine
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they
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have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and
attaining the stated DBE goal is not feasible.

b. The department, in conjunction with industry stakeholders, has developed the following guidance
for contractor good faith effort. The guidance and the attached appendices provide a framework for
the actions required by all parties in the processing and evaluation of bidder’s total efforts to
achieve the project specific DBE goal prior to the bid letting date.

c. Prime Contractors should:

Document all efforts and decisions made toward achieving the DBE goal on the contract. The
bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster
DBE participation on all applicable contracts.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors
are strongly encouraged to include in their initial contacts a single page including a detailed
list of items for which they are accepting quotes, by project, within a letting. See attached
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors
should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use
DBE's to do work in a prime contractor’s area of specialization.

@

@

(©)

4)

®)

(6)

Solicit quotes through all reasonable and available means from certified DBE firms who
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas
in which you are seeking quotes. Email is acceptable.

SBN is the preferred outreach tool. https://www.bidx.com/wi/main Other acceptable means
include postal mail, email, fax, phone call.

a. Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays
before the letting} to allow DBE firms sufficient time to respond. Prime contractors
should contact DBE firms early, asking them if they need help in putting together a
guote, or helping to arrange for equipment needs, or solve other problems.

Second solicitation should take place within 5 days

a. An email solicitation is highly recommended for this second solicitation

Upon request, provide interested DBE firms with adequate information about plans,

specifications and the requirements of the contract by letter, information session, email,

phone call and/or referral.

When potential exists, advise interested DBE firms on how to obtain bonding, line of

credit or insurance as may be requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial

solicitation with:

a. Email to all prospective DBE firms in relevant work areas

Phone call log to DBE firms who express interest via written response or call.

Fax/letter confirmation

Copy of the DBE quotes

Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

®ooo
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d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote

for any reason.

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate
reasons, including but not limited to, a discussion with the DBE firm regarding its
capabilities prior to the bid letting. If lack of capacity is your reason for not utilizing the DBE
quote, you are required to contact the DBE directly regarding their ability to perform the work
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the
conversation is required.

In striving to meet a DBE conscious contract goal, prime contractors are expected to use
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the
condition in which a subcontractor submits quotes including multiple areas of expertise
across multiple work areas noting that the items and price are tied. Typically this type of
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied
guotes are usually presented as ‘all or none’ quote to the prime.” When non-DBE
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may
seem not competitive. In such a case, the following steps are taken in comparing the relevant
guotes. These are qualitative examples.

(1) Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

(20 Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items
offered.

e. After notification of contract award, submit '‘Commitment to Subcontract' form within the time
period specified in the contract.

Provide the following information along with department form DT1202:

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted.
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is
acceptable.

(@) A description of information provided to the DBE's regarding the plans, specifications,
and estimated quantities for portions of the work to be performed by that DBE.

(3) Photocopies or electronic copies of all written solicitations to DBE's.

(4) Documentation of each quote received from a DBE and, if rejected, the reason for
that rejection.

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to
inform DBE's of participation opportunities available on the project.

f. The department's DBE Support Services Office is available by phone, email or in writing to request
assistance in meeting the DBE goal:

DBE Support Services Office

6150 Fond du Lac Ave.

Milwaukee, WI 53218

Phone: 414-438-4583 / 608-266-6961
Fax: 414-438-5392

E-mail: DOTDBESupportServices@dot.wi.gov
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6. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’'s good faith waiver request. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in
the department's rejection notice. The bidder may meet in person with the department if so
requested. Failure to appeal within 7 calendar days after receiving the department's written notice
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution.

The department will appoint a representative, who did not participate in the original determination,
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days
after the bidder presents all written and oral testimony. In that written decision, the department will
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the
department finds that the bidder did not meet the contract DBE goal or did not make adequate
efforts to meet the DBE goal, the department may declare the bid ineligible for execution.

7. Department's Criteria for DBE Participation

a.

b.

Department's DBE List

The department maintains a DBE list on the department's website
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx

The DBE office is also available to assist at 414-438-4583 or 608-266-6961.

8. Counting DBE Participation

a.

Assessing DBE Work

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE
certified before entering into a subcontract, the department may consider that DBE usage towards
the contract goal. The department only counts the value of the work a DBE actually performs
towards the DBE goal. The department assesses the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the
cost of materials and supplies the DBE obtains for the work. The department also includes the cost
of equipment the DBE leases for the work. The department will not include the cost of materials,
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate,
except the department will count non-project specific leases the DBE has in place before the work
is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide
professional, technical, consultant, or managerial services. The department also counts fees and
commissions the DBE charges for providing bonds or insurance. The department will only count
costs the engineer deems reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the
DBE's subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting
its performance under this item.

It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the
use of the UCP directory.

Page 5 of 15


http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx

Effective August 2015 Letting ASP 3

9. Commercially Useful Function

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a
commercially useful function on that contract.

b. A DBE is performing a commercially useful function if the following conditions are met:

c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it
is carrying out its responsibilities by actually performing, managing, and supervising that work.

d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.

10. Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI
website

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

11. Manufacturers and Suppliers

The department counts material and supplies a DBE provides under the contract. The department will
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506.

12. DBE Prime

If the prime contractor is a DBE, the department will only count the work the contractor performs with
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers
perform.

13. Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the
total dollar value of the contract equal to that portion of the work that the DBE performs with its own
forces.

14. Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the
portion of the work performed by the DBE protégé firm

b. On every other project that the mentor protégé team identifies itself on.
c. For no more than one half of the total contracted DBE goal on any WisDOT project.

15. DBE Replacement

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE
Commitment Form DT1506, the Prime Contractor must comply with the department’'s DBE
Replacement Policy located on the DBE page on the following web site:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

16. Changes to the approved DBE Commitment Form DT1506

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment
A(s) to the DBE Programs Office within 5 business days.
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17. Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize
DBE Subcontractors that were committed to equal work items, in the original contract.

18. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE
requirements are incidental to the contract.
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR

CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |M0nth— date -yead Letting. Page 2 lists the projects and work items
that we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and
work categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as
required by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should
be used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make
sure the correct letting date, project ID and proposal number, unit price and extension are included in your
guote. We prefer quotes be sent via SBN but prime’s alternative’s| are acceptable. Our office hours are |include |
|hours and daysl. Please call our office as soon as possible prior to the letting if you need information/clarification to

prepare your quote at |contact numbej.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,
Phone: (000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

REQUEST FOR QUOTATION

Prime’s Name:

Letting Date:

Project ID:

Please check all that apply
O Yes, we will be quoting on the projects and items listed below
O No, we are not interested in quoting on the letting or its items referenced below
O Please take our name off your monthly DBE contact list
O We have questions about quoting this letting. Please have some one contact me at this number

Prime Contractor ‘s Contact Person DBE Contractor Contact Person
Phone: Phone
Fax: Fax
Email: Email

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

sitslisitalls

Signs and Posts/Matkers

Traffic Control

PP R DA R A4

Electrical Work/ Traffic Signals

Pavement Marking

SisitEisiiEislisiisdls

Sawing Pavement

Sl isitEisibEis

PR DA A DA
M| A

QMP, Base X

MR A

Pipe Underdrain X

AL DA DAL DA DA A DA | D4 | D4 24

A
A

Beam Guard

Concrete Staining

Trees/Shrubs X

A A

Again please make every effort to have your quotes into our office by time deadline| prior to the letting date.

We prefer quotes be sent via SBN but prime’s preferred alternative’s| are acceptable.

If there are further questions please direct them to the Iprime contractor’s contact personj at |phone numbet.l
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Primes

DBE

APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE
SUBCONTRACTOR GOOD FAITH EFFORT
This list is not a set of requirements; it Is a list of potential strategies

»  Prime contractor open houses inviting DBE firms to see the bid “war room” ot providing technical

assistance

»  Participate in speed networking and mosaic exercises as arranged by DBE office

» Host information sessions not directly associated with a bid letting;

» Participate in a formal mentor protégé or joint venture with a DBE firm

»  Participate in WisDO'T advisory committees i.e. TRANSAC, or Mega Project committee meetings

»  Facilitate a small group DBE ‘training session’ Clartifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods

» Encourage subcontractors to solicit and highlight DBE participation in their quotes to you

»  Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

» DBE firms should contact primes as soon as possible with questions regarding their quotes ot bid; seven
days prior is optimal.

»  Continually check for contract addendums on the HCCI website through the Thursday prior to letting to
stay abreast of changes.

» Review the status of contracts on the HCCI website teviewing the ‘appatent low bidder” list, and bid tabs at
a minimum.

»  Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation-related projects of similar size and scope, firm expertise and staffing.

» Participate in DBE office assessment programs
Participate on advisory and mega-project committees
Sign up to receive the DBE Contracting Update

Consider membership in relevant industry or contractor organizations

Y V V V

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes
and bidding as a prime with the department are the only ways to get work.
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APPENDIX C
Types of Efforts considered in determining GFE

This list represents concepts being assessed; analysis requires additional steps

10.
11.

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to
inform DBEs of contracting and subcontracting opportunities;

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively;

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the
DBEs were interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the
likelihood of meeting the DBE goal;

Whether the contractor provided interested DBEs with adequate information about the plans, specifications
and requirements of the contract;

Whether the contractor negotiated in good faith with interested DBESs, not rejected DBEs as unqualified
without sound reasons based on a thorough investigation of their capabilities;

Whether the contractor made efforts to assist interested DBEs in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that
provide assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.
Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website

Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

I

II.

II1.

IV.

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in
order to be responsible and/or responsive, make good faith efforts to meet the goal. The bidder can
meet this requirement in either of two ways. First, the bidder can meet the goal, documenting
commitments for participation by DBE firms sufficient for this putpose. Second, even if it doesn't
meet the goal, the bidder can document adequate good faith efforts. This means that the bidder
must show that it took all necessary and reasonable steps to achieve a DBE goal or other
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good
faith efforts mechanism of this part. As a recipient, it is up to you to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that
the bidder has made. The efforts employed by the bidder should be those that one could reasonably
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation
sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet
the DBE contract requirements. We emphasize, however, that your determination concerning the
sufficiency of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not
required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e.,
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the
bidder makes an adequate good faith efforts showing. This rule specifically prohibits you from
ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good
faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in
appropriate cases.

Al Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBEs who have the capability
to perform the work of the contract. The bidder must solicit this interest within sufficient
time to allow the DBEs to respond to the solicitation. The bidder must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate DBE patticipation, even when the
prime contractor might otherwise prefer to perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a
solicitation.
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Effective August 2015 Letting ASP 3

D. 1 Negotiating in good faith with interested DBEs. It is the biddet's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached
for DBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBEs
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Prime contractors are not,
however, required to accept higher quotes from DBE:s if the price difference is
excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The contractot's standing within its industry, membership
in specific groups, organizations, or associations and political or social affiliations (for
example union vs. non-union employee status) are not legitimate causes for the rejection or
non solicitation of bids in the contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

H. Effectively using the setvices of available minority/women community organizations;
minority/women contractors' groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the
performance of other bidders in meeting the contract. For example, when the apparent successful
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made good faith efforts.
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Effective August 2015 Letting ASP 3

Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express” service that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1.

Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote
quantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for completion at a later time.

Create sub-quotes for the subcontracting community:

a.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that
you want quoted

Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them
as a DBE-preferred request

Add attachments to sub-quotes

View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests
and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business
Network home screen, sub-quote requests can be hidden with one click if they are not
applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing

View Record of Subcontractor Outreach Effort:

a.

o v

For each sub-quote produced, a Record of Subcontractor Outreach Efffort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

Hasily locate pre-qualified and certified small and disadvantaged businesses

Advertise to small and disadvantaged businesses more efficiently and cost effectively
Document your interactions with subs/DBEs by producing an Outreach Report (may be
accepted as proof of DBE outreach at the discretion of each agency)
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Effective August 2015 Letting ASP 3

The Small Business Network is a part of the Bid Express”service that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors
and subcontractors, and win more jobs.

1.

View and reply to sub-quote requests from primes:

a.

After logging into the Bid Express service, you can quickly review all incoming sub-quote
requests and all unsolicited sub-quotes created by your company. Receive notifications by
selected work type. To simplify on the Small Business Network home screen, sub-quote
requests can be filtered by work types relevant to your interests, or hidden with one click if they
are not applicable.

Select items when responding to sub-quote requests from primes:

a.

b.

C.

You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes

Add attachments to a sub-quote

Create and send unsolicited sub-quotes to specific contractors:

a.

Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Easily select and price items for unsolicited sub-quotes:

a.

b.

C.

d.

After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on an
per-item basis as well.

Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder

Add attachments to a sub-quote

Add unsolicited work items to sub-quotes that you are responding to

Easy Access to Valuable Information

a.

b.

Receive a confirmation that your sub-quote was opened by a prime

View Bid Tab Analysis data from past bids, including the high, average and low prices of
items.

View important notices and publications from DOT targeted to small and disadvantaged
businesses

Accessing Small Business Network for WisDOT contracting opportunities

a.

If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com
and select “Order Bid Express.” The Small Business Network is a part of the Bid Express
Basic Service.

DBE firms can request a Bid Express Small Business Network Account at no cost by calling
414-438-4588
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November 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.



Effective with December 2015 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

550.5.2 Piling
Add the following as paragraph three effective with the December 2015 letting:

@ The department will not entertain a change order request for a differing site condition under 104.2.2.2
or for a quantity change under 104.2.2.4.3 for the Piling bid items. Instead the department will adjust
pay under the Piling Quantity Variation administrative item if the total driven length of each size is less
than 85 percent of, or more than 115 percent of the contract quantity as follows:

Percent of Contract Length Driven Pay Adjustment
<85 ( 85% contract length - driven length ) x 20% unit price
> 115 (driven length - 115% contract length) x 5% unit price

643.2.1 General
Replace paragraph two with the following effective with the December 2015 letting:

@ Use reflective sheeting from the department’s approved products list on barricades, drums, and
flexible tubular marker posts.

Errata

Make the following corrections to the standard specifications:

641.2.9 Overhead Sign Supports
Correct errata adding back accidentally deleted paragraphs one through three.

@ Provide commercially fabricated overhead sign supports conforming to AASHTO design and
fabrication standards for structural supports for highway signs, luminaires, and traffic signals. Use a
design life of 50 years with a wind importance factor of 1.00. Design to withstand a 3 second gust wind
speed of 90 mph. Do not use the methods of appendix C of those AASHTO standards.

@ Design structures, listed as applicable structure types in the AASHTO standards, to the fatigue
category criteria as follows:

1. Structures carrying variable message signs:
- Category | criteria for structures over all roadway types.
2. Structures carrying type Il or Ill signs:
- Category | criteria for structures used over highways and free flow ramps.
- Category I criteria for structures with arms greater than 30 feet used over local roads and city streets.

- Category lll criteria for structures with arms 30 feet or less used over local roads and city streets.
@ Use the posted speed limit of the roadway beneath the structure for truck-induced gusts.

@ Submit shop drawings identified by structure number, design computations, and material
specifications, to the engineer before erecting sign supports. Provide tightening procedures for mast
arm or luminaire arm to pole shaft connections on the shop drawings. Have a professional engineer
registered in the state of Wisconsin sign, seal, and date the shop drawings and certify that the design
conforms to AASHTO standards and the contract.

) Provide steel pole shafts and mast arms zinc coated according to ASTM A123. Provide tapered pole
and arm shafts with a minimum taper of 0.14 inch per foot for single-member vertical and single-
member horizontal structure components. Provide bolts and other hardware conforming to 641.2.2.
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Effective with November 2006 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

Page 1 of 1






Effective August 2015 letting ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:

http://wisconsindot.qov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as
they are about to begin payrolls. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489
to schedule the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have their
payroll coordinator send several sample electronic files to Tess two months before a payroll
needs to be submitted. Not every contractor’s payroll system is capable of producing export
files. For details, see pages 17-22 of the CRCS System Background Information manual
available online on the Labor, Wages, and EEO Information page at:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewaunee 1.0 Rusk 0.6
Calumet 0.9 LaCrosse 0.9 St. Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 0.5 Manitowaoc 1.0 Sheboygan 7.0
Dane 22 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 10 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 1.0 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013

ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline"
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective August 2015 letting
BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or
enhances the value of a material subject to the requirements of Buy America. The
exemption of this requirement is the minimal use of foreign materials if the total cost of
such material permanently incorporated in the product does not exceed one-tenth of one
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For
purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project. The contractor shall take actions and provide
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America”
provision.

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://wisconsindot.gov/rdwy/worksheets/ws4567.doc
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—"

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with September 2004 L etting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYSAND TRANSPORTATION FACILITIES

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

l. Wage Rates, Hours of labor and payment of Wages
Il Payroll Requirements
1. Postings at the Site of the Work
IV.  Affidavits
V. Wage Rate Redistribution
VI.  Additiona Classifications

WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES

The schedule of "Minimum Wage Rates' attached hereto and made a part hereof
furnishes the prevailing wage rates that have been determined pursuant to Section 103.50
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to the
various laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 103.50, Stats. If necessary to employ laborers,
workers, mechanics or truck drivers whose classification is not listed on the schedule,
they shall be paid at rates conformable to those listed for similar classifications.
Apprentices shall be paid at rates not |ess than those prescribed in their state indenture
contacts.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, thisin not a representation that labor can be obtained at theserates. Itis
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price shall
be allowed or authorized on account of the payment of wage rates in excess of those
listed herein.

Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required
to work more than the prevailing number of hours per day or per calendar week on this
contract, they shall be paid for all hoursin excess of the prevailing hours at arate of at
least one and one-half (1 1/2) timestheir hourly rate of pay. All work on Saturday,
Sunday and the following holidaysisto be paid at time and a half: (1) January 1, (2) the
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or
December 25 falls on a Sunday.
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All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less
often than once a week. Persons who own and operate their own trucks must receive the
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle,
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use
of hisor her truck. Every owner-operator MUST be paid separately for their driving and
for the use of their truck.

For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of
Labor will aso have determined "Minimum Wage Rates' for work to be performed under
the contract. Theseratesare, for all or most of the labor, worker, mechanic or truck
driver classifications, identical to those established under Section 103.50 of the
Wisconsin Statutes. In the event the rates are not identical, the higher of the two rates
will govern.

PAYROLL REQUIREMENTS
All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers

working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 103.50 of the Wisconsin Statutes.

POSTINGSAT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall post
the following in at least one conspicuous place at the site of work:

a "NOTICE TO EMPLOY EES;," which provides information required to be posted
by the provisions of Section 103.50 of the Wisconsin Statutes.

b. A copy of the State of Wisconsin Minimum Wages Rates. (Four pages.)

C. A copy of the contractor's Equal Employment Opportunity Policy.

d. On any project involving federa aid, in addition to the furnished postings, the
contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".
(Three pages.)

WAGE RATE REDISTRIBUTION

The amount specified as the hourly basic rate of pay and the amount(s) specified as the

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck

drivers may be redistributed, when necessary, to conform to those specified in any
applicable collective bargaining agreement, provided that both parties to such agreement
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request and receive the approval for any such redistribution from both the Department of
Transportation and the Department of Workforce Devel opment prior to the
implementation of such redistribution.

ADDITIONAL CLASSIFICATIONS

Any unlisted laborer or mechanic classification that is needed to perform work on this
project, and is not included within the scope of any of the classifications listed in the
application prevailing wage rate determination, may be added after award only if all of
the following criteria have been met:

1 The affected employer(s) must make awritten request to WisDOT Central Office
to utilize the unlisted classification on this project.

2. The request must indicate the scope of the work to be performed by the unlisted
classification and must indicate the proposed wage/fringe benefit package that the
unlisted classification isto receive.

3. The work to be performed by the unlisted classification must not be performed by
aclassification that isincluded in the applicable prevailing wage rate
determination.

4, The unlisted classification must be commonly employed in the area where the
project islocated.

5. The proposed wage/fringe benefit package must bear a reasonable relationship to
those set forth in the applicable prevailing wage rate determination.

6. The request should be made prior to the actual performance of the work by the
unlisted classification.

7. DWD must approve the use of the unlisted classification and the proposed
wage/fringe benefit package. USDOL aso must approve the use of the unlisted
classification and the proposed wage/fringe benefit package on federal aid
projects.

8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as
deemed necessary, and may set forth specific employment ratios and scope of
work requirements in the approva document.

The approved wage/fringe benefit package shall be paid to all laborers, workers,
mechanics or truck drivers performing work within the scope of that performed by the
unlisted classification, from the first day on which such work is performed. In the event
that work is performed by the unlisted classification prior to approval, the wage/fringe
benefit package to be paid for such work must be in conformance with the wage/fringe
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benefit package approved for such work. Under this arrangement aretroactive
adjustment in wages and/or fringe benefits may be required to be made to the affected
laborers, workers, mechanics or truck drivers by the affected employer(s).
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ANNUAL PREVAILING WAGE RATE DETERMINATION
FOR ALL STATE HIGHWAY PROJECTS
MARATHON COUNTY
Compiled by the State of Wisconsin - Department of Workforce Development
for the Department of Transportation
Pursuant to s. 103.50, Stats.
Issued on May 1, 2015

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any
questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below. Any employer that

desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project. Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, $ s %
Bricklayer, Blocklayer or Stonemason . 3143 = 1719 4862
Carpenter 32.72 16.00 48.72

Future Increase(s): Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Cement Finisher 33.86 17.96 51.82
Future Increase(s): Add $1.87 on 6/1/15;Add $1.75 on 6/1/16.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under
Electrician 29.20 17.42 46.62
Future Increase(s): Add $.75/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day,

Fence Erector ... 2313 19.09 4282
Ironworker ... 385 2001 5151
Line Constructor (Electrical) ... 3350 = 16.07 5557
paipter ... 218 1437 36.24
Pavement Marking Operator . 2652 2015 46.67
Piledriver 33.24 16.00 49.24

Future Increase(s): Add $1.44/hr on 6/1/2015; Add $1.44/hr on 6/1/2016.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,
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HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS  TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s s
Tuckpointer, Caulker or Cleaner .. 3143 = 17.03  48.46
Underwater Diver (Excepton GreatLakes) = 3540 1590  51.30
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 3555 = 1557 5112
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTIONONLY 3160 1498  46.58
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2765 = = 1344 41.09
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2568 = 1283 3851
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY 2175 = 1163 3338

TRUCK DRIVERS
Single Axle or Two Axle 25.18 18.31 43.49

Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Articulated, Euclid, Dumptor, Off Road Material Hauler 25.28 18.31 43.59
Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Pavement Marking Vehicle . . 2831 17.07 4038

Shadow or Pilot Vehicle ... 2437 17.77. 4214

TruckMechanic ... ... 2452 1699 41.51
LABORERS

GeneralLaborer . 3043 1514 4527

Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer.
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Landscaper 30.13 15.14 45.27
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Flagperson or Traffic Control Person 26.76 15.14 41.90
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
__ artificial illumination with traffic control and the work is completed after sunset and before sunrise.
Fiber Optic Laborer (Outside, Other Than Concrete Encased) 1800 ! 939 2339
Railroad Track Laborer ... 1450 359  18.09
HEAVY EQUIPMENT OPERATORS
Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib  37.72 21.15 58.87

Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs.,

Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.22 21.15 58.37

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or

Without Attachments, With a Lifting Capacity of 100 Tons or Under,

Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 36.72 21.15 57.87
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vlbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIlth a Lifting
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor);
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig;
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type);

Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches

& A- Frames.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 36.46 21.15 57.61

(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete

Finishing Machine (Road Type); Environmental Burner; Farm or Industrial

Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing

Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep

Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the

Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power

Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller

(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering

Machine; Skid Steer Loader (With or Without Attachments); Telehandler;

Tining or Curing Machine.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 36.17 21.15 57.32

System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,

Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters

(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine);

Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well

Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper;

Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/



SUPERSEDES DECISION WI20120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin

GENERAL DECISION NUMBER: WI1160010

DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction
Basic Hourly Fringe

LABORERS CLASSIFICATION. Rates Benefits

Group 1: Generd Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence
and Bridge Builder; Landscaper, Multiplate Culvert
Assembler; Stone Handler; Bituminous Worker (Shoveler,
Loader, Utility Man); Batch Truck Dumper; or Cement Handler;
Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);

Concrete Handler ..o 83067 e 15.55
Group 2:  Air Tool Operator; Joint Sawer and Filler (Pavement);
Vibrator or Tamper Operator (Mechanical Hand Operated); ...... 3077 s 15.55

Group 3:  Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off man
Group 4:  Lineand Grade Specidist .........
Group 5:  Blaster and Powderman .
Group 6:  Fagperson; Traffic Control.

CLASSES OF LABORER AND MECHANICS

BFICKIQYES ..ottt 3214 16.56
(O 107 01 (= SO ET PRSP PTOT OO 30.48.....crreeees 15.80
IMITIWITGRE ettt 1 722 1 15.80
Piledriverman ...............
Ironworker .... .
Cement Mason/Concrete FINISNES .........cveeueeenieerecseeeseee s 3416 . 16.38
ETECEICIBIN ..ttt bbb Sbntebeseasbeseeneannnaeaas See Page 3
Line Construction
LINEMaN......oiieeieceee et 4214 .32% + 5.00
Heavy Equipment Operator .40.03... .32% + 5.00
Equipment OPErator..........coeeceeeererereneneeieenesesenenas .33.71... .32% + 5.00
Heavy Groundman Driver.. .26.78... . 14.11
Light Groundman Driver ... w2486 13.45
Groundsman................ .23.18... .32% + 5.00
Painters ..o 2374 e 11.72
Well Drilling:
WE DO ..t 16.52...ccieeeeen 3.70
Marathon County

(DAVIS-BACON ACT, MINIMUM WAGE RATES)

DATE: February 26, 2016

Basic Hourly Fringe
Rates Benefits
Truck Drivers:
L& 2AXIES o 25,63 18.96
Three or More Axles; Euclids, Dumptor &
Articulated, Truck Mechanic.........cccoovvereececurenenee 2583 18.96

Notes: Weldersreceiverate prescribed for craft performing operation to which welding isincidental.
Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29 CFR,
5.5(8)(2)(ii)). Includes Modification #0 dated January 8, 2016; Modification #1 dated January 29,
2016; Modification #2 dated February 26, 2016.

Page 1 of 3



SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin
GENERAL DECISION NUMBER: WI160010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly
Rates

Fringe

POWER EQUIPMENT OPERATORS CLASSIFICATION: Benefits

(DAVIS-BACON ACT, MINIMUM WAGE RATES)

POWER EQUIPMENT OPERATORS

CLASSIFICATION: (Continued)

Group 1:  Cranes, tower cranes and derricks,
with or without attachments, with a
lifting capacity of over 100 tons
or cranes, tower cranes and
derricks with boom, leads and/or
jib lengths measuring 176 feet or
[T = S $21.55

Group 2:  Cranes, tower cranes and derricks,
with or without attachments, with a
lifting capacity of 100 tons or
less or cranes, tower cranes and
derricks with boom, leads and/or
jib lengths measuring 175 feet or
less, and backhoes (excavators)
having a manufacturer's rated
capacity of 3 cu. yds. and over,
caisson rigs, piledriver, dredge
operator, dredge engineer. ........ccccvvveeeenneceeneneenens $37.77 $21.55

Group 3:  Mechanic or welder - heavy duty
equipment, cranes with alifting capacity
of 25 tons or less, concrete breaker
(manual or remote); vibrator/sonic concrete
breaker; concrete laser screed; concrete
dlipform paver; concrete batch plant
operator; concrete pavement spreader - heavy
duty (rubber tired); concrete spreader and
distributor, automatic subgrader (concrete);
concrete grinder and planing machine; concrete
dlipform curb and gutter machine; slipform
concrete placer; tube finisher; hydro blaster
(10,000 psi and over); bridge paver; concrete
conveyor system; concrete pump; stabilizing
mixer (self propelled); shoulder widener;
asphalt plant engineer; bituminous paver; bump
cutter and grooving machine; milling machine;
screed (bituminous paver); asphalt heater,
planer and scarifier; backhoes (excavators)
having a manufacturers rated capacity of under
3 cu. yds.; grader or motor patrol; tractor

(scraper, dozer, pusher, loader); scraper -

rubber tired (single or twin engine);

endloader hydraulic backhoe (tractor-type);
trenching machine; skid rigs; tractor, side

boom (heavy); drilling or boring machine
(mechanical heavy); roller (over 5 tons);

percussion or rotary drilling machine; air

track; blaster; loading machine (conveyor);

tugger; boatmen; winches and A-frames; post
driver; material hoist Operator. .........ccocveeierererceens

Group 4:  Greaser, roller steel (5 tons or less);
roller (pneumatic tired) - self-propelled;
tractor (mounted or towed compactors and
light equipment); shouldering machine;
self-propelled chip spreader; concrete
spreader; finishing machine; mechanical
float; curing machine; power subgrader;
joint saw (multiple blade) belting
machine; burlap machine; texturing
machine; tractor, endloader (rubber
tired) - light; jeep digger; fork lift;
mulcher; launch operator; fireman;
environmental burner. ...,

Group 5:  Air compressor; power pack; vibratory
hammer and extractor; heavy equipment,
leadman,; tank car heaters; stump chipper;
curb machine operator; concrete pro-
portioning plants generators, mudjack
operator; rock breaker; crusher or
screening plant; screed (milling machine);
automatic belt conveyor and surge bin;
pug mill operator; oiler; pump (over 3 inches);
drilling machine helper. ......cccccoveveiveiereeeree

Group 6:  Off —road material hauler with or without gector.....

Premium Pay:

EPA Leve “A” protection - $3.00 per hour
EPA Level “B” protection - $2.00 per hour
EPA Leve “C” protection - $1.00 per hours

DATE: February 26, 2016

Basic Hourly Fringe

Rates Benefits
$37.27 $21.55
$37.01 $21.55
$36.72 $21.55
$30.82 $21.55
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR
STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)

GENERAL DECISION NUMBER: WI160010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

LABORERS CLASSIFICATION: Rates Benefits
Electricians
N 1= T R $29.60 26.5%+ 9.15
Area2:
[ L= o g o - SR 3121 18.92
Area3:
Electrical contracts under $130,000........ccccvcvveevreeene. 28.96 18.26
Electrical contracts over $130,000 .. 31.16 18.34
Aread: s 29.84 29.50% + 9.37
ATBAD e s 28.96 24.85% + 9.70
Y == 1 TR 37.02 29%+9.77
Area8
ElECIIICIANS ...v et 31.90 24.95% + 10.46
Area9:
EIECIIICIANS....viveeeecceeeee e 35.75 19.87
Area 10 29.64 20.54
Areall 33.90 24.47
Area 12 34.98 19.89
Area 13 35.13 23.09
Teledata System Installer
Areal4
Installer/TechniCian ..........cccoeeeeeeveceeecececeee e 22.50 12.72
Sound & Communications
Area 15
[0S 7= L= RO 16.47 14.84
Technician 26.00 17.70
Areal- CALUMET (except township of New Holstein), GREEN LAKE

(N. part, including Townships of Berlin, St. Marie and Seneca),
MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &
Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES.

Area?2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,
CLARK (except Mayville, Colby, Unity, Sherman, Fremont,
Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT,
IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK,
PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR,
TREMPEALEAU, VERNON and WASHBURN COUNTIES

Area3 - FLORENCE (townships of Aurora, Commonwealth, Fern,
Florence and Homestead), MARINETTE (Niagara township)

Area4 -

Areab -

Area6 -

Area8 -

Area9 -

Area 10 -

Areall -

Area 12 -

Area 13 -

Area 14 -

Area 15 -

DATE: February 26, 2016

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke
and area south thereof), OCONTO, MENOMINEE (East of aline 6 miles West of the West
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and
Hutchins) COUNTIES.

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST,
JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of
Wausaukee), MENOMINEE (Area West of aline 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and
Hutchins), VILAS AND WOOD COUNTIES

KENOSHA COUNTY

DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington
township), ROCK and WALWORTH COUNTIES

COLUMBIA, DANE, DODGE, (areawest of Hwy. 26, except Chester & Emmet Townships),
GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES

CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester
Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOY GAN COUNTIES

DOUGLAS COUNTY

RACINE (except Burlington township) COUNTY

MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES

Statewide.

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON,
AND WAUKESHA COUNTIES.

Page3 of 3



FEBRUARY 1999

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Secretary of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Secretary of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classificationsin the prosecution of the work
contemplated by this project, no inference may be drawn from the omision of these

classifications concerning prevailing area practices relative to their use. Further, this omission will
not, per se, be construed as establishing any governmental liability for increased labor cost if it is
subsequently determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evauating and determining the correct applicable rate. The higher of state or federd rate will

apply.

Pagelof 1






Wisconsin Department of Transportation PAGE: 1
DATE: 02/23/16

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160412035 1053-02-60 WISC 2016122
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------—-——-———- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Contract ltems
]204.0100 Removing | | |
0010]Pavement | 1,160.000] |
| ISY | |
]204.0110 Removing | | |
0020 ] Asphaltic Surface | 100.000] |
| ISY | |
]204.0120 Removing | | |
0030]Asphaltic Surface | 49,500.000] |
IMilling ISy | |
|]204.0180 Removing | | |
0040|Delineators and Markers | 205.000] |
| | EACH | |
|]211.0400 Prepare | | |
0050 | Foundation for Asphaltic | 1,000.000] |
|Shoulders |STA | . |
|213.0100 Finishing | | |
0060 |Roadway (project) O01. | 1.000] |
] 1053-02-60 | EACH | |
|305.0110 Base Aggregate | | |
0070|Dense 3/4-Inch | 4,570.000] |
| ITON | |
|305.0120 Base Aggregate | | |
0080|Dense 1 1/4-Inch | 650.000] |
| ITON | |
|310.0110 Base Aggregate | | |
0090|Open Graded | 125.000] |
| ITON | |

|]415.0070 Concrete |
0100|Pavement 7-Inch | 295.000] |
|



Wisconsin Department of Transportation PAGE: 2
DATE: 02/23/16
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160412035 1053-02-60 WISC 2016122
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——————————- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|415.0410 Concrete | |
0110]Pavement Approach Slab | 290.000] |
| ISY | | -
|]415.6000.S Rout and Seal | |
0120] | 99,920.000] |
| ILF | | -
|416.0610 Drilled Tie | |
0130|Bars | 2,744_.000] |
| | EACH | | -
|]416.0620 Drilled Dowel | |
0140]Bars | 2,686.000] |
| | EACH | | -
|416.0750.S Concrete | |
0150|Pavement Partial Depth | 2,175.000] |
|Repair Joint Repair |ILF | | -
|416.0752.S Concrete | |
0160|Pavement Partial Depth | 2,345.000] |
|Repair Crack Repair |ILF | | -
|416.0754.S Concrete | |
0170|Pavement Partial Depth | 510.000] |
|Repair Surface Repair |SF | | -
|416.0756.S Concrete | |
0180|Pavement Partial Depth | 55.000] |
|Repair Edge Repair |LF | | .
|416.0758.S Concrete | |
0190|Pavement Partial Depth | 1,125.000] |
|Repair Full Depth | SF | |
|Adjustment | | | -
|]416.1010 Concrete | |
0200]Surface Drains | 20.000] |
| ICY | | -
|416.1110 Concrete | |
0210|Shoulder Rumble Strips | 41,590.000] |
|
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1416.1710 Concrete | |
0220|Pavement Repair | 40.000] |
| ISY | | -
|416.1720 Concrete | |
0230]Pavement Replacement | 9,080.000] |
| ISY | | -
|]460.2000 Incentive | |
0240]Density HVMA Pavement | 8,000.000] 1.00000] 8000.00
| IDOL | |
|460.5224 HMA Pavement 4 | |
0250|LT 58-28 S | 12,430.000] |
| | TON | | -
|465.0110 Asphaltic | |
0260]|Surface Patching | 33.000] |
| | TON | | -
|465.0315 Asphaltic | |
0270 Flumes | 80.000] |
| ISY | | .
| 465.0400 Asphaltic | |
0280|Shoulder Rumble Strips | 44 ,540.000] |
| ILF | | .
|509.5100.S Polymer | |
0290|Overlay | 2,580.000] |
| ISY | | .
|611.8115 Adjusting Inlet | |
0300]Covers | 8.000] |
| | EACH | | -
|618.0100 Maintenance And | |
0310|Repair of Haul Roads | 1.000] |
| (project) O01. | EACH | |
] 1053-02-60 | | | -
|619.1000 Mobilization | |
0320] | 1.000] |
|
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LINE] ITEM | APPROX . | UNIT PRICE BID AMOUNT
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|624.0100 Water |
0330] | 65.000]
| |MGAL | -
|628.1504 Silt Fence |
0340] | 625.000]
| ILF | -
|628.1520 Silt Fence |
0350 |Maintenance | 625.000]
| ILF | -
|628.1905 Mobilizations |
0360]Erosion Control | 4.000]
| | EACH | -
|628.1910 Mobilizations |
0370|Emergency Erosion | 3.000]
|Control | EACH | -
|628.2004 Erosion Mat |
0380|Class | Type B | 1,120.000]
| ISY | .
|628.7570 Rock Bags |
0390] | 200.000]
| | EACH | .
|631.0300 Sod Water |
0400] | 25.000]
| |MGAL | -
|633.0100 Delineator |
0410]|Posts Steel | 205.000]
| | EACH | -
|633.0500 Delineator |
0420 |Reflectors | 240.000]
| | EACH | -

|634.0614 Posts Wood
0430]4x6-Inch X 14-FT
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|634.0616 Posts Wood |
0440]4x6-Inch X 16-FT | 16.000]
| | EACH |
|634.0618 Posts Wood |
0450]4x6-Inch X 18-FT | 28.000]
| | EACH |
|634.0620 Posts Wood | |
0460]4x6-Inch X 20-FT | 18.000]
| | EACH |
|635.0200 Sign Supports |
0470|Structural Steel HS | 5,340.000]
| ILB |
|636.0100 Sign Supports |
0480|Concrete Masonry | 9.200]
| ICY |
|636.0500 Sign Supports | |
0490|Steel Reinforcement | 558.000]
| ILB |
|637.1220 Signs Type | |
0500 Reflective SH | 886.000]
| ISF |
|637.2210 Signs Type |1 | |
0510|Reflective H | 384.500]
| ISF |
|637.2215 Signs Type Il |
0520|Reflective H Folding | 80.000]
| ISF |
|637.2230 Signs Type Il |
0530|Reflective F | 253.000]
| ISF |
|638.2601 Removing Signs | |
0540|Type | | 6.000]
|
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|638.2602 Removing Signs | |
0550 Type 11 | 53.000] |
| | EACH | |
|638.3000 Removing Small | |
0560]Sign Supports | 59.000] |
| | EACH | |
|]638.3100 Removing | | |
0570|Structural Steel Sign | 12.000] |
| Supports | EACH | |
|642.5201 Field Office | |
0580 Type C | 1.000] |
| | EACH | |
|643.0200 Traffic Control | |
0590|Surveillance and | 127.000] |
|[Maintenance (project) O01.|DAY | |
] 1053-02-60 | | |
|643.0300 Traffic Control | | |
0600|Drums | 58,736.000] |
| IDAY | |
|643.0420 Traffic Control | |
O6l0|Barricades Type 111 | 3,735.000] |
| IDAY | |
|643.0705 Traffic Control | |
0620|Warning Lights Type A | 7,471.000] |
| IDAY | |
|643.0715 Traffic Control | | |
0630|Warning Lights Type C | 3,662.000] |
| IDAY | |
|643.0800 Traffic Control | |
0640 ] Arrow Boards | 328.000] |
| IDAY | |
|643.0900 Traffic Control | | |
0650]Signs | 7,940.000] |
|
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|643.0910 Traffic Control

|
0660]|Covering Signs Type | | 2.000]
| | EACH |
|643.0920 Traffic Control |
0670]|Covering Signs Type I1 | 48.000]
| | EACH |
|643.1050 Traffic Control |
0680]Signs PCMS | 334.000]
| | DAY |
|643.2000 Traffic Control |
0690 |Detour (project) O01. | 1.000]
] 1053-02-60 | EACH |
|643.3000 Traffic Control |
0700|Detour Signs | 920.000]
| | DAY |
|646.0106 Pavement |
0710|Marking Epoxy 4-Inch | 98,240.000]
| ILF |
|646.0126 Pavement |
0720 |Marking Epoxy 8-Inch | 125.000]
| ILF |
|646.0600 Removing |
0730]|Pavement Markings | 6,400.000]
| ILF |
|646.0841.S Pavement |
0740|Marking Grooved Wet | 11,125.000]
|Reflective Contrast Tape |LF |
|4-1nch | |
|646.0843.S Pavement |
0750 |Marking Grooved Wet | 4,120.000]

|Reflective Contrast Tape |LF
|8-1Inch |
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LINE] ITEM

I Q
| A

APPROX. |
UANTITY
ND UNITS |

|647.0186 Pavement
0760|Marking Arrows Epoxy
|Type 4

|647.0566 Pavement
0770|Marking Stop Line Epoxy
| 18-Inch

|647.0746 Pavement
0780|Marking Diagonal Epoxy
|24-1nch

|649.0400 Temporary
0790 Pavement Marking
|Removable Tape 4-Inch

|649.0403 Temporary
0800|Pavement Marking Epoxy
|4-1nch

|649.0506 Temporary

0810|Pavement Marking
|Removable Mask-Out Tape
|6-1Inch

|649.0801 Temporary
0820 Pavement Marking
|Removable Tape 8-Inch

] 650.8000 Construction
0830]Staking Resurfacing
|Reference

|650.9910 Construction

0840|Staking Supplemental
|Control (project) O01.
| 1053-02-60

|652.0225 Conduit Rigid
0850 |Nonmetallic Schedule 40
|2-1Inch



Wisconsin Department of Transportation PAGE: 9
DATE: 02/23/16
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160412035 1053-02-60 WISC 2016122
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE BID AMOUNT
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|653.0135 Pull Boxes |
0860]Steel 24x36-Inch | 2.000]
| | EACH | -
|654.0105 Concrete Bases |
0870]Type 5 | 2.000]
| | EACH | -
|654.0220 Concrete |
0880|Control Cabinet Bases | 2.000]
| Type 10 | EACH | -
|657.0100 Pedestal Bases |
0890] | 2.000]
| | EACH | -
|657.0255 Transformer |
0900|Bases Breakaway 11 | 2.000]
|1/72-1nch Bolt Circle | EACH | -
|657.0321 Poles Type |
0910]5-Steel | 2.000]
| | EACH | -
|657.0425 Traffic Signal |
0920|Standards Aluminum 15-FT | 2.000]
| | EACH | -
|662.2037.S Ramp Closure |
0930|Gates Solar 37-FT | 1.000]
| | EACH | -
|662.2040.S Ramp Closure |
0940|Gates Solar 40-FT | 1.000]
| | EACH | -
|662.3037.S Ramp Closure |
0950|Gate Arms Stockpile | 1.000]
|37-FT | EACH | -
|662.3040.S Ramp Closure |
0960 |Gate Arms Stockpile | 1.000]
[40-FT | EACH | -



CONTRACT:
20160412035

CONTRACTOR :

Wisconsin Department of Transportation

PROJE
105

SCHEDULE OF
CT(S):
3-02-60

ITEMS

PAGE:
DATE:
REVISED:

FEDERAL ID(S):

WISC

2016122

10
02/23/16

ITEM

| APPROX.
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|662.4000.S Ramp Closure
0970|Gate Flashers Stockpile

]690.0250

0990

| 715.0415
1000]Strength
| Pavement

Incentive
Concrete

|ASP.1TOA On-the-Job

1010] Training
| $5.00/HR

Apprentice at

|ASP.1TOG
1020]Training

]00/HR

On-the-Job
Graduate at $5.

|SPV.0045 Special

01.

1030]Portable Changeable
|[Message Sign (PCMS)
|Cellular Communications

| SPV.0060 Special

01.

1040|Removing Raised Pavement
|[Marker and Filling Void

|SPV.0060 Special

02.

1050 Shaping and Finishing
|Ramp Gates

| SPV.0060 Special

03.

1060]Grading, Shaping and
|Finishing Maintenance
|Crossovers
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|SPV.0180 Special O01. | | |
1070|Diamond Grinding | 9,120.000] |
|Concrete Pavement ISY | | -
|
| SECTION 0001 TOTAL | -
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