HIGHWAY WORK PROPOSAL Proposal Number: 2 @

Wisconsin Department of Transportation
DT1502 10/2010 s.66.29(7) Wis. Stats.

COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY
Milwaukee 2595-00-71 WISC 2016 171 North 60t Street, City of Local Street
Milwaukee

W Florist Ave to W Mill Rd

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements
and Conditions.

Proposal Guaranty Required, $ 75,000.00 Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation
Bid Submittal Due Firm Name, Address, City, State, Zip Code
Date: May 10, 2016
Time (Local Time): 9:00 AM SA M P L E
Contract Completion Time

P NOT FOR BIDDING PURPOSES
October 31, 2016
Assigned Disadvantaged Business Enterprise Goal

This contract is exempt from federal oversight.
18%

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal

For Department Use Only

Type of Work

Pavement removals, base patching, joint and crack repair, sidewalk removal, curb and gutter removal, inlet removal, concrete
pavement, HMA pavement, concrete sidewalk, concrete curb and gutter, inlet adjustment and inlet construction and pavement marking.

Notice of Award Dated Date Guaranty Returned
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PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

@ Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 P.M.
local time on the Thursday before the letting. Check the department’s web site after
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

® The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

© Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business
hours.

n Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

B Submitting Electronic Bids
B.1 On the Internet
@ Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will
constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Download the latest schedule of items reflecting all addenda from the Bid Express[_] web site.
2. Use ExpediteTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette or
CD ROM or a paper bid. If the bidder does submit a bid on a printout with accompanying
diskette or a paper bid in addition to the internet submittal, the department will disregard
the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of the
standard specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web
site reflecting the latest addenda posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid
amount for all price fields. Follow instructions and review the help screens provided on the

Bid ExpressTM web site to assure that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to
the other proposal documents submitted to the department as a part of the bidder's
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same
time and place as the sealed bid, also provide the Expedite™ generated schedule
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD
ROM with the bidder's name, the 4 character department-assigned bidder identification
code from the top of the bidding proposal, and a list of the proposal numbers included
on that diskette or CD ROM as indicated in the following example:

Bidder

Name

BNOO

Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals
for that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the
governing contract document and must conform to the requirements of section 102 of
the standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial it in ink. If
there is a discrepancy between the printout and the diskette or CD ROM, the
department will analyze the bid using the printout information.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated
schedule of items is not the same on each page.

2. The check code printed on the printout of the ExpediteTM generated schedule of items
is not the same as the check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4
individual proposals in a calendar year. The department may allow additional waivers for
equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that they be
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised December 10, 2015

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 2595-00-71 North 60" Street,
City of Milwaukee, W Florist Ave to W Mill Road, Local Street, Milwaukee County,
Wisconsin as the plans show and execute the work as specified in the State of Wisconsin,
Department of Transportation, Standard Specifications for Highway and Structure
Construction, 2016 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20151210)

Scope of Work.

The work under this contract shall consist of pavement removal, base patching, removing
curb and gutter, removing sidewalk, inlet reconstruction, concrete pavement, HMA
pavement, concrete curb and gutter, concrete sidewalk, pavement marking, traffic control
and all incidental items necessary to complete the work as shown on the plans and included
in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract
but at least 14 calendar days before the preconstruction conference. Upon approval, the
engineer will issue the notice to proceed within ten calendar days before the approved start
date.

To revise the start date, submit a written request to the engineer at least two weeks before
the intended start date. The engineer will approve or deny that request based on the
conditions cited in the request and its effect on the department’s scheduled resources.

Arrange weekly construction/progress meetings to apprise all sub-contractors and work
being done by other of current status of project.

Once work has started on the contract, work continually until the contract work is complete.

The contract will not be considered complete until all items on the contract are completed,
including landscaping and roadway finishing.
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Do not store equipment, vehicles or materials on adjacent streets beyond the project limits.

Plate all trenches within the roadway resulting from construction activities that are not fully
backfilled prior to the end of each construction work day, or as directed by the engineer.
Steel plates shall be suitable for carrying vehicles and shall be in addition to the barricades
and traffic control devices required for traffic control. Cost for steel plates shall be included
in the unit bid price for the related underground bit items that are under construction at each
location.

During construction operations, ramp any elevation drops perpendicular to traffic travel
direction greater than 2-inches and adjusted manholes before the surface lift is placed. The
cost of the materials, labor and equipment necessary to install such ramps is incidental to
the respective item.

A Staging

Stage 1 activities include the construction of:

e OQOutside lane and shoulder both northbound and southbound concrete pavement
removal.

e Outside lane and shoulder of both northbound and southbound base patching.

e Outside lane and shoulder of both southbound and northbound inlet and manhole
adjusting and inlet and manhole reconstruction.

¢ Outside lane and shoulder of both northbound and southbound concrete curb and
gutter and sidewalk removal and construction.

e Outside lane and shoulder of both northbound and southbound concrete pavement.

e Outside lane and shoulder of both northbound and southbound North 60™ Street
and side roads base layer of HMA Pavement.

Keep North 60th Street open to one lane of traffic in each direction at all times. Keep an
area of the shoulder clear of work and equipment for temporary bus stops. Limit Stage 1 to
31 working days.

Stage 2 activities include the construction of:
¢ Inside lane of both northbound and southbound concrete pavement removal.
¢ Inside lane of both northbound and southbound base patching.
¢ Inside lane of both northbound and southbound inlet and manhole adjusting and
inlet and manhole reconstruction.

¢ Inside lane of both northbound and southbound concrete curb and gutter and
sidewalk removal and construction.

e Inside lane of both northbound and southbound concrete pavement.
e Inside lane of both northbound and southbound HMA pavement overlay, lower
layer.

Keep North 60th Street open to one lane of traffic in each direction at all times. Limit Stage
2 to 18 working days.
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Stage 3 activities include the construction of:
e HMA pavement surface layer for all lanes of travel along both northbound and
southbound North 60™ Street and side roads.
e Pavement marking.

Keep North 60th Street open to one lane of traffic in each direction at all times. Limit Stage
3 to 12 working days.

B Driveway Construction Access

The staging of work activities shall provide driveway access to local businesses at all times
as specified below. Staging for driveway access shall include, but is not limited to the
following three methods:

HES Concrete Driveway

Construct driveway with 7-inch high early strength concrete (HES) on Friday and open
to vehicular traffic on Monday. Contact property owners to make arrangements to pour
driveways on other days for business access.

Alternate Driveways
Keep one driveway in place while the other is being constructed or open.

Halves
Construct driveway one half at a time.

The contractor may make other arrangements with individual businesses prior to
construction. The arrangement must be in writing, signed by the contractor and business
owner, and approved by the construction engineer.

Inform the property owners at least 48 hours prior to removing a driveway approach that
serves that property. Schedule sidewalk and driveway approach removal and replacement
so that the time lapse between the removal and the replacement is minimal.

C Work Restrictions

Local Street Work Restrictions

Comply with all local ordinances that apply to local street work operations, including those
pertaining to working during night time hours. The City of Milwaukee Ordinance 80.67
allows for construction only during daytime hours (7:00 AM — 9:00 PM) Monday through
Saturday. Furnish any ordinance variance issued by the City of Milwaukee or required
permits to the engineer in writing three days prior to performing such work.

Existing trees, street light poles, hydrants and other utility poles are to remain in place during
construction unless otherwise noted in the plan. Conduct an on-site visit prior to bidding to
determine any special measures required for proper clearance between trees, hydrants and
poles and the paving equipment.
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All Work Restrictions
Any ordinance variance issued by the municipality or required permits shall be furnished to
the engineer, by the contractor, in writing three working days before performing such work.

Excavation material should be stockpiled on upland areas an adequate distance away from
wetlands, storm sewer inlets, floodplains and the waterways as determined by the engineer.

Do not store equipment, vehicles, or materials on adjacent streets beyond the project limits
without specific approval of the engineer.

Maintain the integrity of the inlet protection throughout the project. Remove and dispose of
any debris that may prevent the flow of water.

Traffic.

General Requirements
Undertake traffic control according to the traffic control plans and according to standard
spec 643 and/or as approved by the engineer, except as hereinafter modified.

Submit to the engineer for approval a detailed traffic control plan for any changes to the
proposed traffic control detail as shown on the plans. Submit this plan ten days prior to the
preconstruction conference.

Provide 24hours-a-day availability of equipment and forces to expeditiously restore lights,
signs, or other traffic control devices that are damaged or disturbed, in accord with standard
spec 643.3.1(6). The cost to maintain and restore the above items shall be considered
incidental to the item as bid and no additional payment will be made.

Supply the name and telephone number of a local contact person for traffic control repair
prior to or at the preconstruction conference.

Have available at all times sufficient experienced personnel to promptly install, remove and
reinstall the required traffic control devices to reroute traffic during the construction
operations.

No alterations to traffic signal layout or timing at either West Florist Avenue or West Mill
Road is included in this contract.

Pedestrian and Bicycle Accommodations

The project is located within a commercial and residential district of the city of Milwaukee.
It is essential to maintain available pedestrian facilities along North 60™ Street. Provide
pedestrian alternative routes and signing as provided in the plans. Modifications of the
pedestrian routes may be needed depending on contractor operations and activities.

Maintain existing sidewalk to the extent possible except as directed by the engineer. In areas
of existing sidewalk which are under construction, provide a temporary surface for
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pedestrian access at all times. The temporary surface shall meet requirements of the
Americans with Disabilities Act Accessibilities Guidelines (ADAAG) and shall consist of
temporary asphaltic surface or a plywood surface. Maintain ADAAG accessible pedestrian
walkways free of mud, sand, and construction equipment or debris. Maintain sidewalk
access to all businesses and residences at all times. Coordinate with residents and business
prior to removing or closing sidewalks.

Transit

The Milwaukee County Transit System (MCTS) has one route within the project limits,
Route 76. The route follows North 60" Street from West Florist Avenue to West Mill Road.
The route includes 5 stops on the northbound side of the roadway, one each at the
intersections of North 60" with West Florist Avenue, West Douglas Avenue, West Bender
Court and West Mill Road, and an additional stop mid-block between West Bender Court
and West Mill Road. There are 4 stops along the southbound side of the roadway, one at
each of the intersections of North 60" Street and W. Florist Avenue, West Douglas Avenue,
West Bender Court, and a mid-block stop located between West Bender Court and West
Mill Road. The existing bus stop locations will be impacted by the construction. Provide
temporary bus stop locations in proximity to the existing locations.

Provide safe refuge areas at the temporary bus stop locations.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying 60" Street traffic, and entirely clear the traveled way and shoulders of
such portions of the highway of equipment, barricades, signs, lights, and any other material
that might impede the free flow of traffic during the following holiday periods:

e From noon Friday, July 1, 2016 to 6:00 AM Tuesday, July 5, 2016 for Independence
Day;

e From noon Friday, September 2, 2016, to 6:00 AM Tuesday, September 6, 2016 for
Labor Day.

107-005 (20050502)

No alterations to traffic signal layout or timing at either West Florist Avenue or West Mill
Road is included in this contract.

Utilities.

This contract does not come under the provision of Administrative Rule Trans 220.
107-065 (20080501)

Coordinate construction activities with a call to Digger’s Hotline or a direct call to the
utilities that have facilities in the area as required by statutes. Use caution to ensure the
integrity of underground facilities. Maintain code clearances from overhead facilities at all
times.
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A Milwaukee Water Works

Milwaukee Water Works has a 12-inch watermain under the southbound side of 60" Street
from the beginning of the project to Station 18+75, where it crosses 60" Street to run east
along W Douglas Avenue. Another watermain branches off under northbound 60™ Street at
Station 18+75 and runs north under 60™ Street where is crosses the median at Station 21+00
to run west along the south side of W Douglas Avenue. Another watermain branches off to
run under southbound 60" Street to the end of the project. Branches at Station 25+50 and
Station 32+50 cross under 60" Street heading east. Hydrants are located in the terrace at the
following locations: Station 10+07, LT; Station 10+70, RT; Station 13+46, LT; Station
18+98, RT; Station21+45, RT; Station 22+06, LT; Station 27+79, LT; Station 34+26, RT
and Station 36+97, LT, no adjustment or relocation of hydrants is expected.

Water service boxes and water gate valve boxes shall be adjusted under the ‘Adjusting Water
Box’ bid item. Call a minimum of 10 business days in advance to coordinate work with city
forces.

Contact:
Mr. Dave Goldapp
Phone: (414) 286-6301 (office), (414) 708-2695 (cell)
Email: dave.goldapp@milwaukee.gov

B City of Milwaukee Sewer and Storm Utility

The City of Milwaukee has sanitary sewer lines running in the terraces along both the
northbound and southbound sides of 60™ Street. Sanitary sewer lines cross under 60" Street
at the intersections of W Florist Avenue and W Douglas Avenue. Additional crossings under
60" Street are at Station 23+30 and Station 34+12. Sanitary manholes will be adjusted as
part of this project under the respective bid item and as indicated on the plans. Contact the
City of Milwaukee — Sewer Department five days in advance of starting work.

The City of Milwaukee has storm sewer facilities under both northbound and southbound
lanes of 60™ Street with branch lines at all of the side streets along the project. Storm sewer
facilities are under both westbound and eastbound W Florist Avenue. Inlets and manholes
shall be adjusted as part of this project under the respective bid items and as indicated on
the plans. Contact the City of Milwaukee — Sewer Department five days in advance of
starting work.

Contact:
Mr. Timothy Thur
Phone: (414) 286-2463

C City of Milwaukee Street Lighting

The City of Milwaukee has street lighting facilities within the limits of the project. Light
poles are located in the terrace at Station 11+56, LT and RT; Station 12+76, LT and RT;
Station 15+92, LT (southwest corner of 60" Street and West Kaul Avenue); Station 18+45,
RT (southeast corner of 60" Street and West Douglas Avenue; and Station 21+80, LT
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(northwest corner of 60" Street and West Douglas Avenue). Poles are also located in the
median approximately every 150 feet. The City of Milwaukee Street Lighting will relocate
facilities in conflict with the proposed project prior to the beginning of construction.

Contact:
Mr. Dennis Miller
Phone: (414) 286-5942 (office), (414) 708-4251 (cell)

D City of Milwaukee Traffic Signals

The City of Milwaukee has traffic signals at the intersection of North 60" Street and West
Florist Avenue and North 60" Street and West Mill Road. The City of Milwaukee will
relocate traffic signals and cables prior to the beginning of construction.

Contact:
Mr. Al Nichols
Phone: (414) 286-5941 (office), (414) 708-5148 (cell)

E City of Milwaukee — Underground Conduit

The City of Milwaukee has underground conduit running under southbound 60" Street, with
manholes at Station 10+71, LT; Station 15+87, LT; Station 18+99, LT; Station 21+73, LT;
Station 24+99, LT; Station 31+25, LT and Station 37+39, LT. All of the manhole covers
shall be adjusted during construction under the ‘Adjusting TES Manhole Cover’ bid item.

Contact:
Ms. Karen Rogney
Phone: (414) 286-3243
Email: Karen.rogney@milwaukee.gov

F WE Energies — Electric

WE Energies electric has overhead facilities crossing 60th Street at Station 10+44, Station
18+07 and Station 28+50. Power poles are located at Station 10+36, 60’ LT; Station 10+52,
44’ RT; Station 10+54, 117’ LT and Station 17+92, 61’ LT. No conflicts are anticipated
with these facilities.

WE Energies has underground facilities under the southbound lanes of 60th Street from the
beginning of the project to Station 19+28 and from Station 36+00 to the end of the project.
Underground electric lines run behind the sidewalk from the power pole at Station 17+92,
under the sidewalk into the right turn lane at W Douglas Avenue. The line runs west for 92
feet before crossing under W Douglas Avenue to a meter pedestal at Station 21+90, 85 LT.
Additional underground electric feeding the traffic signals is located under the intersections
Florist Avenue and Mill Road with 60th Street. No conflicts are anticipated with these
facilities.

WE Energies manholes are located at Station 20+28, 56’ LT, Station 21+55, 25 RT and

Station 29+13, 18’ LT. WE-Energies Electric will adjust the manhole at Station 20+28, 56’
LT and 21+55, 25° RT. It is expected these adjustments will require 2-3 working days to
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complete. Contact Dale Washington at WE-Energies Electric (Phone: (414) 540-5784) no
less than 2 weeks before adjustments are necessary.

The contractor shall contact WE Energies before removing any electrical underground
cables, to verify that they have been discontinued. At no time is it acceptable to push,
pull, cut or drill an unmarked facility without explicit consent from WE Energies. The
contractor shall arrange for verification by calling the WE Energies Electric Dispatch at
(800) 662-4797.

Contact:
Kenneth Franecki
Phone: (414) 944-5531 (Office) (262)-393-1039 (Cell)
Email: Kenneth.Franecki@we-energies.com

G WE Energies — Gas
WE Energies has the following facilities in the project area:

e 60" Street

e 6-inch gas main from Station 10+52, 69.8” RT to 11+41.5, 64.5° RT.

e 6-inch steel main from Station 11+41.5, 64.5” RT to Station 11+41.5, 37.5” RT. This
main then head north to Station 11+64.9, 37.3” RT. From Station 11+64.9, 37.3° RT
the 6-inch steel main angles to Station 11+75, 26.5’ RT. The main then runs parallel
to the reference line from Station 11+75, 26.5° RT to Station 25+29.5, 26.5 RT.
From Station 25+29.5, 26.5” RT the main bends towards the reference line to Station
25+28, 24.5° RT. From Station 25+28, 24.5’ RT the main connect to an 8-inch steel
gas main at Station 37+31.91, 24.7° RT.

e 4-inch gas main runs from Station 10+42, 111° LT and crosses Florist Avenue to
Station 11+47.2, 116.7° LT and then connects with a 3-inch steel gas main at Station
11+47.2,59.4° LT. The 3-inch steel gas main runs north near the west sidewalk from
Station 11+47.2, 59.4° LT to Station 18+57.5, 59.0° LT.

e Florist Avenue

e 8-inch gas main crosses under N 60" Street at approximately Station 10+50 from the
west paving limit to the east paving limit.

e A discontinued 6-inch steel main crossing crosses the project from approximately
Station 10+59 from the west paving limit to the east paving limit on Florist Avenue.

e A discontinued 3-inch steel gas main crosses Florist Avenue from Station 10+56.5,
54.0° LT to Station 11+47.2, 59.5° LT.

e A discontinued 6-inch steel gas main crosses Florist Avenue from Station 10+12,
42.3’ RT to Station 11+43.5, 37.4° RT.

e Douglas Avenue

e A service lateral crosses 60™ Street from just south of the east intersection of Douglas
Avenue at approximately Station 18+33, 26.5° RT to 18+33, 58” LT.

e 3-inch steel main crosses 60" Street on the north side of the west intersection of
Douglas Avenue from approximately Station 21+69, 26.8” RT to Station 21+94.3,
69.4° LT.
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e Bender Court

e 3-inch steel gas main runs under the north sidewalk from approximately Station
25+58, 24.4’° RT to the east project limit on Bender Court.

e Mill Road

e 8-inch steel gas main runs near the project limit at Station 37+31.91 from the east to
the west project limit.

No conflicts are anticipated with the facilities listed above. Valve boxes will be adjusted
during construction. The contractor shall provide WE Energies with a 14 days’ notice and a
3 day reminder notice that the site is ready for the required valve box adjustments.

The contractor shall contact WE Energies before removing any gas facilities, to verify that
they have been discontinued. At no time is it acceptable to push, pull, cut or drill an
unmarked facility without explicit consent from WE Energies. The contractor shall arrange
for verification by calling the WE Energies Gas Dispatch at (800) 261-5325.

Contact:
Josh Mount
Phone: (414) 218-2053
Email: josh.mount@we-energies.com

H Time Warner Cable
Time Warner Cable has overhead lines crossing 60 Street at Station 18+25. The lines are
attached to WE Energies poles. No conflicts are anticipated.

Contact:
Steve Storm
Phone: (414) 908-4789
Email: steven.storm@twcable.com

I AT&T

AT&T has underground facilities located east of 60™ Street outside the right-of-way from
approximately Station 32430 to the north end of the project. No conflicts are expected with
the AT&T facilities.

Contact:
Mr. Jeff Oldenburg
Phone: (262) 896-7522
Email: jo2376@att.com

J Sprint
Sprint has a fiber optic line located in the Union Pacific Railroad right-of-way. The fiber
optic line crosses over 60™ Street at Station 30+25. No conflicts are expected with the Sprint
facilities.
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Contact:
Mr. Gerry Crain
Phone: (847) 447-1869
Email: Gerry.A.Crain@sprint.com

Notice to Contractor — Coordination with SEWRPC.

SEWRPC has a quarter section corner within the project limits at North 60th Street and West
Florist Avenue. SEWRPC will locate mark and tie-off, monuments before construction.
Contact SEWRPC 14 days prior to the beginning of construction to locate and tie-off
monuments.

Do not disturb the monuments during milling operations. SEWRPC will provide steel rings
to be placed on top of the monuments during the paving process.

If the monuments are disturbed, the contractor will be responsible for saw cutting a 2-foot
by 2-foot square around the monument and removing the concrete pavement plug and the
broken monument. SEWRPC will then replace the monument, backfilling and compacting
the opening to the bottom of the existing concrete pavement. The contractor will then be
responsible to fill the remainder of the hole with concrete to bring it flush with the existing
grade. No additional payment will be made for this work.

Contact John Washburn 2 weeks prior to the beginning of construction at (262) 953-4295
or JWashburn@SEWRPC.org.

Notice to Contractor — Coordination with Milwaukee County Transit
System.

Coordinate temporary bus stops and the removal and reinstallation of the bus shelter at the
northwest corner of North 60th Street and the west leg of West Douglas Avenue.

During construction of new bus pads and sidewalk pads for bus stops, MCTS crews will
locate temporary bus stops. MCTS crews will remove the existing bus stop signs and MCTS
will install temporary signs. Contact MCTS at least five working days before relocation of
bus stops is required.

During construction of the sidewalk and curb ramps on the northwest corner of North 60th
Street and the west leg of West Douglas Avenue, the bus shelter will be relocated. MCTS
Crews will remove, store and reinstall the bus shelter after sidewalk is complete. Contact
MCTS at least five working days before removal of the bus shelter is required, and at least
five working days before reinstallation can take place.

Contact Melanie Flynn at Milwaukee County Transit System, (414) 343-1764 or
mflynn@mcts.org.
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Notice to Contractor — City of Milwaukee Forestry Department
Requirements.

Sidewalk Construction

The root system on the walk side of the tree shall be cut not deeper than 9’ below the finished
grade of the new walks, and not more than 5” from the edge of the new walk. Roots in the
walk area shall be removed only to a depth 9” below finished grade of the new walk.

When replacing walks adjacent to the following trees, a slip or thin form must be used.
Additionally, soil disturbance in the tree border should be limited to not more than "4
beyond the edge of the new walk:

Station 12+06 LT
Station 14+47 LT
Station 14+87 LT
Station 15+30 LT
Station 15+71 LT
Station 18+87 LT
Station 32+76 LT
Station 34+76 LT
Station 36+78 LT
Station 16+81 RT
Station 33+45 RT
Station 33+85 RT
Station 34+33 RT
Station 34+73 RT
Station 35+52 RT

Adjacent to the following trees, the new walk should be arced:

Station 14+06 LT
Station 16+26 RT
Station 35+12 RT

Sidewalks are to be removed, and roots cut, by use of hand implements only.

Carriage Walk Construction

When constructing or replacing carriage walks, roots shall not be cut by means of
mechanical root cutting machines. If root removal is essential to carriage walk replacement,
roots shall be manually cut with hand implements. Roots shall be removed not deeper than
9” below the finished grade of the new carriage walk.

Curb, Gutter, and Road Construction.

The root system on the curb side shall be cut not more than 2 inches behind the back edge
of the new curb, and not more than 18 inches in depth when constructing the new curb and
gutter.
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10.

The root system on the curb side shall be cut not more than 74” from the back edge of the
new curb, and a % slip or thin form, or slip form paver, shall be used for the following
trees:

Station 14+68 RT

When constructing or replacing driveways or driveway approaches, roots shall not be cut by
means of mechanical root cutting machines. If root removal is essential to driveway
replacement, roots shall be manually cut with hand implements.

Exposed tree roots shall be covered with mulch and watered from a period immediately
following curb and gutter removal, until the area is backfilled following construction.

General Considerations
All cutting for the removal of sod and soil in order to establish a finished grade within 4 feet
of existing trees must be done manually if necessary.

No construction equipment, cars, trucks, materials shall be parked or stored on any median
or tree border on the project or adjacent roadways.

Root foundations must remain adequate to withstand heavy windstorms.

Root systems of street trees shall not be cut for the installation of any type of cable by the
contractor or city department. Contact the Forestry Division at (414) 708-2428 for
directional boring specifications.

Caution should be used during the construction process to avoid damage to the roots, trunks,
and branches of all street trees. Damage caused to any street tree or irrigation system will be
repaired by the Forestry Division and the costs of repair, rejuvenation, and/or value lost will
be billed to the contractor or credited against the contract at the option of the city.

At locations where the contractor has not complied with the Forestry Special Requirements
stated in the special provisions above, and the maximum clearance was exceeded or a thin
form was not used, a minimum credit to the city of $50.00 per location will be taken. The
credit will increase in proportion to the excess distance beyond clearance allowed. The credit
will be $50.00 for each two inch increment or part thereof in excess of the initial clearance
allowed. Any damage to the tree’s structure totaling fifteen percent of the trees value will
be billed on a prorate basis. If, in the opinion of the Forestry Division, the tree has been
damaged to the point that if warrants removal, the credit that will be taken will be equal to
$100.00 per inch diameter of the tree. A field measurement will be taken to determine the
tree size.

Notice to Contractor — Emergency Contact Information.

Contact numbers and address for emergency services are listed below.
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12.

Milwaukee Police Department
District 4

6929 W. Silver Spring Drive
Milwaukee, WI 53218

(414) 935-7243

Milwaukee Fire Department
Engine 8

5585 N. 69" Street
Milwaukee, WI 53218
(414) 286-8947

Wisconsin Urgent Care
8500 W. Capital Drive

Milwaukee, WI 53222

(414) 431-5004

Wheaton Franciscan — St. Joseph Campus
5000 W. Chambers Street

Milwaukee, WI 53210

(414) 477-2000

Notice to Contractor — City of Milwaukee Owned Signs.

All existing signs will be removed and replaced by City of Milwaukee forces at their cost
unless otherwise noted in the plan sheets. Contact Joseph Blakeman
(jcblake@milwaukee.gov) at (414) 286-8070 10 working days in advance.

Railroad Insurance and Coordination.

A Description
Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company
property and any existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage
as specified in standard spec 107.17.3. Insurance is filed in the name of Union Pacific
Railroad Company.

Notify evidence of the required coverage, and duration to John Venice, Manager Special
Projects — Industry & Public Projects Engineering Department at 101 North Wacker Drive,
Suite 1920, Chicago, IL 60606, TELEPHONE (312) 777-2043, FAX (402) 233-2769, email
jnvenice@up.com.

2595-00-71 14 of 48


mailto:jcblake@milwaukee.gov
mailto:jnvenice@up.com

13.

Include the following information on the insurance document:
Project: 2595-00-71
Route Name: 60" Street, Milwaukee County
Crossing 1.D.179 455D
Railroad Subdivision Shoreline
Railroad Milepost 100.47

A.2 Work by Railroad
The railroad will perform the work described in this section, except for work described in
other special provisions and will be accomplished without cost to the contractor. None

A.3 Names and addresses of Railroad Representatives for Consultation and
Coordination

Contact John Venice, Manager Special Projects — Industry & Public Projects Engineering
Department, 101 North Wacker Drive — Suite 1920, Chicago, IL 60606, TELEPHONE
(312) 777-2043, FAX (402) 233-2769, email jnvenice(@up.com, for consultation on railroad
requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart,
and monthly schedule updates. The bar chart shall specifically show work involving
coordination with the railroad.

A.4 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad
representative named in A.3 several weeks prior to the time needed. Approval is subject to
the discretion of the railroad. The department has made no arrangements for a temporary
grade crossing.

A.5 Train Operation

Approximately 3 through freight trains operate daily through the construction site. Through
freight trains operate at up to 30 mph. In addition to through movements there are switching
movements at slower speeds.

Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department,
affected residents, local officials and business people to discuss the project schedule of
operations including vehicular and pedestrian access during construction operations. Hold
the first meeting at least one week prior to the start of work under this contract and no further
meetings will be required unless directed by the engineer. The contractor shall arrange for a
suitable location for the meeting(s) that provides reasonable accommodation for public
involvement. The department will prepare and coordinate publication of the meeting notices
and mailings for the meeting(s). The contractor shall schedule the meeting(s) with at least
two weeks’ prior notice to the engineer to allow for these notifications.

108-060 (20141107)
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14.

Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item
205.0501.S.

A Description

A.1 General

This special provision describes excavating, loading, hauling, and disposing of petroleum
contaminated soil at a DNR approved bioremediation facility. The closest DNR approved
bioremediation facility is:

Waste Management Metro Landfill
10712 S. 124" Street

Franklin, WI 53132

(414) 529-6180

Advanced Disposal Emerald Park Landfill
W124 S10629 S. 124" Street

Muskego, WI 53150

(414)529-1360

Perform this work according to standard spec 205 and with pertinent parts of Chapters NR
700-754 of the Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a
solid waste collection and transportation service-operating license is required under NR
502.06 for each vehicle used to transport contaminated soil.

A.2 Notice to the Contractor — Contaminated Soil Location(s)
The department has not completed testing for soil and groundwater contamination for
locations within this project where excavation is required.

If contaminated soils are encountered on the project, terminate excavation activities in the
area and notify the engineer.

For further information regarding previous investigation and remediation activities at these
sites contact:

Name: Darrell Berry

Address: 10700 West Research Drive, Suite 155, Wauwatosa, WI 53226
Phone: (414) 935-4254

e-mail: Darrell.Berry@meadhunt.com

A.3 Coordination
Notify contact person listed in A.2 if additional coordination is necessary

The role of the environmental consultant will be limited to:

1. Determining the location and limits of contaminated soil to be excavated based on
soil analytical results from previous investigations, visual observations, and field
screening of soil that is excavated;

2. Identifying contaminated soils to be hauled to the bioremediation facility;
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3. Documenting that activities associated with management of contaminated soil are in
conformance with the contaminated soil management methods for this project as
specified herein; and

4. Obtaining the necessary approvals for disposal of contaminated soil from the
bioremediation facility.

Provide at least a 14-calendar day notice of the preconstruction conference date to the
environmental consultant. At the preconstruction conference, provide a schedule for all
excavation activities in the areas of contamination to the environmental consultant. Also
notify the environmental consultant at least three calendar days prior to commencement of
excavation activities in each of the contaminated areas.

Coordinate with the environmental consultant to ensure that the environmental consultant is
present during excavation activities in the contaminated areas. Perform excavation work in
each of the contaminated areas on a continuous basis until excavation work is completed.

Identify the DNR approved bioremediation facility that will be used for disposal of
contaminated soils, and provide this information to the environmental consultant no later
than 30 calendar days prior to commencement of excavation activities in the contaminated
areas or at the preconstruction conference, whichever comes first. The environmental
consultant will be responsible for obtaining the necessary approvals for disposal of
contaminated soils from the bioremediation facility. Do not transport contaminated soil
offsite without prior approval from the environmental consultant.

A.4 Health and Safety Requirements
Add the following to standard spec 107.1:

During excavation activities, expect to encounter soil contaminated with gasoline, diesel
fuel, fuel oil, or other petroleum related products. Site workers taking part in activities
that will result in the reasonable probability of exposure to safety and health hazards
associated with hazardous materials shall have completed health and safety training that
meets the Occupational Safety and Health Administration (OSHA) requirements for
Hazardous Waste Operations and Emergency Response (HAZWOPER), as provided in
29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health
and safety exclusion zones for each contaminated site location as required by 29 CFR
1910.120. Submit the site-specific health and safety plan and written documentation of up-
to-date OSHA training to the engineer prior to the start of work.

B (Vacant)

C Construction
Add the following to standard spec 205.3:
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Control operations in the contaminated areas to minimize the quantity of contaminated soil
excavated.

The environmental consultant will periodically evaluate soil excavated from the
contaminated areas to determine if the soil will require offsite bioremediation. The
environmental consultant will evaluate excavated soil based on field screening results, visual
observations, and soil analytical results from previous environmental investigations. Assist
the environmental consultant in collecting soil samples for evaluation using excavation
equipment. The sampling frequency shall be a maximum of one sample for every 50 cubic
yards excavated.

Directly load and haul soils designated by the environmental consultant for offsite
bioremediation to the DNR approved bioremediation facility. Use loading and hauling
practices that are appropriate to prevent any spills or releases of petroleum-contaminated
soils or residues. Prior to transport, sufficiently dewater soils designated for off-site
bioremediation so as not to contain free liquids.

D Measurement

The department will measure Excavation, Hauling, and Disposal of Petroleum
Contaminated Soil in tons of contaminated soil, accepted by the bioremediation facility as
documented by weight tickets generated by the bioremediation facility.

E Payment

The department will pay for measured quantities at the contract unit price under the

following bid item:

ITEM NUMBER DESCRIPTION UNIT

205.0501.S Excavation, Hauling, and Disposal of Petroleum Ton
Contaminated Soil

Payment is full compensation for excavating, segregating, loading, hauling, and treatment
via bioremediation of contaminated soil; obtaining solid waste collection and transportation
service operating licenses; assisting in the collection soil samples for field evaluation; and
dewatering of soils prior to transport, if necessary.

205-003 (20150630)

QMP Base Aggregate.

A Description

A.l General

) This special provision describes contractor quality control (QC) sampling and testing for
base aggregates, documenting those test results, and documenting related production and
placement process changes. This special provision also describes department quality
verification (QV), independent assurance (IA), and dispute resolution.

@) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified

here in this special provision. Apply this special provision to material placed under all
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do not
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apply this special provision to material classified as reclaimed asphaltic pavement placed
under the Base Aggregate Dense bid items.

Do not apply this special provision to material placed under the Aggregate Detours,
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or
Riprap bid items.

Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:

1. Production and placement control and inspection.

2. Material sampling and testing.

Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required sampling and testing
procedures. The contractor may obtain the CMM from the department’s web site at:

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx

A.2 Contractor Testing for Small Quantities

(€]

)

The department defines a small quantity, for each individual Base Aggregate bid item,
as a plan quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.

The requirements under this special provision apply equally to a small quantity for an

individual bid item except as follows:

1. The contractor need not submit a full quality control plan but shall provide an
organizational chart to the engineer including names, telephone numbers, and current
certifications of all persons involved in the quality control program for material
under affected bid items.

2. Divide the aggregate into uniformly sized sublots for testing as follows:

Plan Quantity Minimum Required Testing

<1500 tons One test from production, load-out, or
placement at the contractor’s option!!]

> 1500 tons and < 6000 tons | Two tests of the same type, either from

production, load-out, or placement at

the contractor’s option!'!

> 6000 tons and < 9000 tons Three placement tests'?! [°]

(11" If using production tests for acceptance, submit test results to the engineer for review

prior to incorporating the material into the work. Production test results are valid for

a period of 3 years.

For 3-inch material, obtain samples at load-out.

If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of

one additional placement test for each 3000 tons, or fraction of 3000 tons, of overrun.

3. No control charts are required. Submit aggregate load-out and placement test results
to the engineer within one business day of obtaining the sample. Assure that all
properties are within the limits specified for each test.

4. Department verification testing is optional for quantities of 6000 tons or less.

—_
W N
[t
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3) Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

B Materials

B.1 Quality Control Plan

) Submit a comprehensive written quality control plan to the engineer at or before the
pre-construction meeting. Do not place base before the engineer reviews and comments
on the plan. Construct the project as that plan provides.

@ Do not change the quality control plan without the engineer’s review. Update the plan
with changes as they become effective. Provide a current copy of the plan to the engineer
and post in each of the contractor’s laboratories as changes are adopted. Ensure that the
plan provides the following elements:

1.

2.

W

An organizational chart with names, telephone numbers, current certifications and/or
titles, and roles and responsibilities of QC personnel.

The process used to disseminate QC information and corrective action efforts to the
appropriate persons. Include a list of recipients, the communication means that will
be used, and action time frames.

A list of source and processing locations, section and quarter descriptions, for all
aggregate materials requiring QC testing.

Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and
plasticity index of all aggregates requiring QC testing. Obtain this information from
the region materials unit or from the engineer.

Descriptions of stockpiling and hauling methods.

Locations of the QC laboratory, retained sample storage, and where control charts
and other documentation is posted.

An outline for resolving a process control problem. Include responsible personnel,
required documentation, and appropriate communication steps.

B.2 Personnel
ay Have personnel certified under the department’s highway technician certification

rogram (HTCP) perform sampling, testing, and documentation as follows:

Required Certification Level: Sampling or Testing Roles:

Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Technician IPP Aggregate Sampling!!!
Aggregate Sampling Technician

Aggregate Technician IPP Aggregate Gradation Testing,

Aggregate Assistant Certified Technician (ACT-AGG) | Aggregate Fractured Particle

Testing, Aggregate Liquid
Limit and Plasticity Index
Testing

(11" Plant personnel under the direct observation of an aggregate technician certified at

level one or higher may operate equipment to obtain samples.
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@) A certified technician must coordinate and take responsibility for the work an ACT
performs. Have a certified technician ensure that all sampling and testing is performed
correctly, analyze test results, and post resulting data. No more than one ACT can work
under a single certified technician.

B.3 Laboratory
ay Perform QC testing at a department-qualified laboratory. Obtain information on the
Wisconsin laboratory qualification program from:

Materials Management Section

3502 Kinsman Blvd.

Madison, WI 53704

Telephone: (608) 246-5388
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-

labs.aspx

B.4 Quality Control Documentation

B.4.1 General

1y Submit base aggregate placement documentation to the engineer within 10 business days
after completing base placement. Ensure that the submittal is complete, neatly organized,
and includes applicable project records and control charts.

B.4.2 Records

) Document all placement observations, inspection records, and control adjustments daily
in a permanent field record. Also include all test results in the project records. Provide
test results to the engineer within 6 hours after obtaining a sample. For 3-inch base,
extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a method
mutually agreeable to the engineer and contractor.

B.4.3 Control Charts

) Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project number on
base placement control charts. Maintain separate control charts for each base aggregate
size, source or classification, and type.

) Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-inch
base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method
mutually agreeable to the engineer and contractor. Update control charts daily to include
the following:

1. Contractor individual QC tests.

2. Department QV tests.

3. Department IA tests.

4. Four-point running average of the QC tests.

3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests in
the running average. The contractor may plot process control or informational tests on
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control charts, but do not include these tests, conforming QV tests, or IA tests in the
running average.

B.5 Contractor Testing

M

)

3)

“)

(&)

(6)

Test gradation, fracture, liquid limit and plasticity index during placement for each base
aggregate size, source or classification, and type.

Test gradation once per 3000 tons of material placed. Determine random sample
locations and provide those sample locations to the engineer. Obtain samples after the
material has been bladed, mixed, and shaped but before compacting; except collect
3-inch samples from the stockpile at load-out. Do not sample from material used to
maintain local traffic or from areas of temporary base that will not have an overlying
pavement. On days when placing only material used to maintain local traffic or only
temporary base that will not have an overlying pavement, no placement testing is
required.

Split each contractor QC sample and identify it according to CMM 8.30. Retain the split
for 7 calendar days in a dry, protected location. If requested for department comparison
testing, deliver the split to the engineer within one business day.

The engineer may require additional sampling and testing to evaluate suspect material
or the technician’s sampling and testing procedures.

Test fracture for each gradation test until the fracture running average is above the lower
warning limit. Subsequently, the contractor may reduce the frequency to one test per
10 gradation tests if the fracture running average remains above the warning limit.

Test the liquid limit and plasticity index for the first gradation test. Subsequently, test
the liquid limit and plasticity index a minimum of once per 10 gradation tests.

B.6 Test Methods
B.6.1 Gradation

M

)

3)

Test gradation using a washed analysis conforming to the following as modified in
CMM 8.60:

GradatioN........ccovuiiuiiiiiieieceeseee et AASHTO T 27
Material finer than the No. 200 Si€Ve.......ccccoveeviriiinieninicniciceccene, AASHTO T 11

For 3-inch base, if 3 consecutive running average points for the percent passing the
No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash
at least one sample out of 10. If a single running average for the percent passing the
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive running
average points are again 8.5 percent passing or less.

Maintain a separate control chart for each sieve size specified in standard spec 305 or
standard spec 310 for each base aggregate size, source or classification, and type. Set
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control and warning limits based on the standard specification gradation limits as

follows:

1. Control limits are at the upper and lower specification limits.

2. There are no upper warning limits for sieves allowing 100 percent passing and no
lower control limits for sieves allowing 0 percent passing.

3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the
upper and lower control limits. Warning limits for the No. 200 sieve are set
0.5 percent within the upper and lower control limits.

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent
within the upper and lower control limits. Upper warning limits for the No. 10,
No. 40, and No. 200 sieves are 1 percent inside the upper control limit.

B.6.2 Fracture
ay Test fracture conforming to CMM 8.60. The engineer will waive fractured particle
testing on quarried stone.

) Maintain a separate fracture control chart for each base aggregate size, source or
classification, and type. Set the lower control limit at the contract specification limit,
either specified in another special provision or in table 301-2 of standard spec 301.2.4.5.
Set the lower warning limit 2 percent above the lower control limit. There are no upper
limits.

B.6.3 Liquid Limit and Plasticity
y Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

) Ensure the material conforms to the limits specified in standard spec table 301-2.

B.7 Corrective Action

B.7.1 General

) Consider corrective action when the running average trends toward a warning limit. Take
corrective action if an individual test exceeds the contract specification limit. Document
all corrective actions both in the project records and on the appropriate control chart.

B.7.2 Placement Corrective Action
) Do not blend additional material on the roadbed to correct gradation problems.

@) Notify the engineer whenever the running average exceeds a warning limit. When
two consecutive running averages exceed a warning limit, the engineer and contractor
will discuss appropriate corrective action. Perform the engineer’s recommended
corrective action and increase the testing frequency as follows:

1. For gradation, increase the QC testing frequency to at least one randomly sampled
test per 1000 tons placed.
2. For fracture, increase the QC testing frequency to at least one test per gradation test.

@) If corrective action improves the property in question such that the running average after
4 additional tests is within the warning limits, the contractor may return to the testing
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frequency specified in B.5.3. If corrective action does not improve the property in
question such that the running average after 4 additional individual tests is still in the
warning band, repeat the steps outlined above starting with engineer notification.

If the running average exceeds a control limit, material starting from the first running
average exceeding the control limit and ending at the first subsequent running average
inside the control limit is nonconforming and subject to pay reduction.

For individual test results significantly outside the control limits, notify the engineer,
stop placing base, and suspend other activities that may affect the area in question. The
engineer and contractor will jointly review data, data reduction, and data analysis;
evaluate sampling and testing procedures; and perform additional testing as required to
determine the extent of potentially unacceptable material. The engineer may direct the
contractor to remove and replace that material. Individual test results are significantly
outside the control limits if meeting one or more of the following criteria:

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 percent.
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more than

5.0 percent.
3. The fracture control limit is exceeded by more than 10.0 percent.

B.8 Department Testing
B.8.1 General

M

The department will conduct verification testing to validate the quality of the product
and independent assurance testing to evaluate the sampling and testing. The department
will provide the contractor with a listing of names and telephone numbers of all QV and
IA personnel for the project, and provide test results to the contractor within two business
days after the department obtains the sample.

B.8.2 Verification Testing
B.8.2.1 General

M

@

3)

The department will have an HTCP technician, or ACT working under a certified
technician, perform QV sampling and testing. Department verification testing personnel
must meet the same certification level requirements specified in B.2 for contractor
testing personnel for each test result being verified. The department will notify the
contractor before sampling so the contractor can observe QV sampling.

The department will conduct QV tests of each base aggregate size, source or
classification, and type during placement conforming to the following:

1. One non-random test on the first day of placement.

2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed.

The department will sample randomly, at locations independent of the contractor’s QC
work, collecting one sample at each QV location. The department will collect QV
samples after the material has been bladed, mixed, and shaped but before compacting;
except, for 3-inch aggregates, the department will collect samples from the stockpile at
load-out. The department will split each sample, test half for QV, and retain half.
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The department will conduct QV tests in a separate laboratory and with separate
equipment from the contractor’s QC tests. The department will use the same methods
specified for QC testing.

The department will assess QV results by comparing to the appropriate specification
limits. If QV test results conform to the specification, the department will take no further
action. If QV test results are nonconforming, add the QV to the QC test results as if it
were an additional QC test.

B.8.3 Independent Assurance

(€]

)

Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform an IA review
according to the department’s independent assurance program. That review may include
one or more of the following:

Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Test equipment calibration checks.

Reviewing required worksheets and control charts.

Requesting that testing personnel perform additional sampling and testing.

A

If the department identifies a deficiency, and after further investigation confirms it,
correct that deficiency. If the contractor does not correct or fails to cooperate in resolving
identified deficiencies, the engineer may suspend placement until action is taken.
Resolve disputes as specified in B.9.

B.9 Dispute Resolution

(€]

@

3)

The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to
evaluate potential statistically outlying data.

Production test results, and results from other process control testing, may be considered
when resolving a dispute.

If the project personnel cannot resolve a dispute, and the dispute affects payment or
could result in incorporating non-conforming product, the department will use third
party testing to resolve the dispute. The department’s central office laboratory, or a
mutually agreed on independent testing laboratory, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable
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materials and determine the appropriate payment. The department may reject material
or otherwise determine the final disposition of nonconforming material as specified in
standard spec 106.5.

C (Vacant)
D (Vacant)

E Payment

) Costs for all sampling, testing, and documentation required under this special provision
are incidental to this work. If the contractor fails to perform the work required under this
special provision, the department may reduce the contractor’s pay. The department will
administer pay reduction under the non-performance of QMP administrative item.

) For material represented by a running average exceeding a control limit, the department
will reduce pay by 10 percent of the contract price for the affected Base Aggregate bid
items listed in subsection A. The department will administer pay reduction under the
Nonconforming QMP Base Aggregate Gradation or Nonconforming QMP Base
Aggregate Fracture Administrative items. The department will determine the quantity of
nonconforming material as specified in B.7.2.

301-010 (20151210)

Concrete Pavement Partial Depth Repair Joint Repair, Item 416.0750.S;
Crack Repair, Item 416.0752.S;

A Description

This special provision describes removal of deteriorated concrete, furnishing, placing and
curing concrete to the original slope and grade, and reestablishing cracks or joints at areas
shown on the plans and as directed by the engineer, all according to the requirements of the
plans, the standard specifications, and as hereinafter provided.

The item Concrete Pavement Partial Depth Repair Joint Repair consists of removing
deteriorated concrete at the areas designated in the plans, furnishing, placing, and curing
concrete to the original slope and grade, and reestablishing joints.

The item Concrete Pavement Partial Depth Repair Crack Repair consists of removing
deteriorated concrete at the areas designated in the plans, furnishing, placing, and curing
concrete to the original slope and grade, and reestablishing cracks.

The item Concrete Pavement Partial Depth Repair Surface Repair consists of removing
deteriorated concrete at the areas designated in the plans, furnishing, placing, and curing
concrete to the original slope and grade.

The item Concrete Pavement Partial Depth Repair Edge Repair consists of removing

deteriorated concrete at the areas designated in the plans, furnishing, placing, and curing
concrete to the original slope and grade.
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The item Concrete Pavement Partial Depth Repair Full Depth Adjustment consists of
removing deteriorated concrete at the areas designated in the plans, furnishing and installing
required pavement tie, furnishing, placing, and curing concrete to the original slope and
grade, and reestablishing joints.

A.l General
In advance of the beginning of the rehabilitation operation, establish traffic control for
rehabilitation surveys and marking of locations.

Any removal and replacement of existing asphaltic concrete pavement in conjunction with
the concrete pavement operations shall be incidental work for which no direct payment will
be made unless otherwise shown in the plan.

Perform the removal operation in a manner that precludes damage to the remaining
pavement. Any damage to the in-place concrete pavement by the contractor’s operations,
shall be repaired prior to acceptance as directed by the engineer and at no expense to the
department.

Milling is generally completed with one pass of the milling machine. The nominal width of
Joint Repair or Crack Repair shall not exceed 12 inches (305) mm). Any repair area required,
beyond the nominal 12-inch (305 mm) width will be paid for as Surface Repair. The length
of Full Depth Adjustment, along the transverse joint, from the nearest longitudinal joint,
shall not be greater than 18 inches (458 mm).

If during removal operations it is determined that a full-lane width, full-depth repair its
required, the contractor will receive partial payment for a measured quantity of the intended
repair item, and the work shall be completed under the item of Concrete Pavement Repair,
Item 416.0710. If after milling a transverse joint deteriorated concrete exists greater than 4
inches wide and 6 feet in length, the joint shall be converted to a full-depth Concrete
Pavement Repair.

Do not place repair concrete when the ambient air temperature is below 50° F (10° C), except
as permitted by the engineer. When the ambient air temperature is below 50° F (10° C) the
engineer may require covering during the initial curing period.

Partial depth repair areas should be inspected for possible debonding, by chain dragging or
other suitable procedure, before opening to public traffic. Debonded repairs must be
removed and replaced.

Opening of pavement repairs to traffic will be controlled by cylinder tests, as set forth in
standard spec 415.3.17.

Replace any area of the asphaltic shoulder damaged during the pavement removal operations

under this item with a commercially produced asphaltic patching material to the elevation
of the adjacent shoulder.
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At no expense to the department, remove and replace any areas of failure that appear within
one month of the original repair, or any subsequent repair, including traffic control. Failures
include but may not be limited to loss of bonding to the in-place concrete, spalling, or crack
apparent in the repair other than the desired crack in the newly constructed joint or
reestablished crack.

A.2 Equipment

Use only concrete milling machines that are equipped with a device for stopping at preset
depths to prevent damage to dowel bars. Additionally, shroud the equipment to prevent
discharge of any loosened material into adjacent work areas or live traffic lanes.

Use air chippers or breakers for chipping the old concrete surface that have a total weight
not exceeding 30 Ib. (13.6 kg) and are equipped with flat, chisel-type points that have cutting
edges not less than .75 inch (19 mm) or greater than 3 inches (76.2 mm) wide.

Use concrete mixing equipment that provides material of uniform consistency. Do not
prepare site-mixed concrete more than 2 hour prior to placement. Do not prepare
ready-mixed concrete more than 1 hour prior to placement.

Use mechanical vibrators that are capable of operating at frequencies sufficient to achieve
thorough and uniform consolidation, but not less than 7000 impulses per minute. Have
available at least one spare vibrator, in working order and of sufficient frequency, on the
work site before concrete placement is started.

B Materials
All materials used in the work shall conform to the requirements specified for the class of
material named.

B.1 Concrete

The replacement concrete shall comply with the standard specifications except as modified
below. It shall be furnished, placed, and cured according to the provisions in the plans,
specifications, and contract.

Use the following proportions for 1 cubic yard (cubic meter) of concrete:
850 Ib. (505 kg) Portland Concrete  (Type 1 or Type III)
1338 1b. (794 kg) Fine Aggregate (Per standard specifications except max’m
P200=2.5%)
1338 1b. (794 kg) Coarse Aggregate (See table below for gradation)
* These quantities assume a specific gravity of 2.65.

2595-00-71 28 0f 48



Coarse Aggregate Gradation
Sieve % Passing

3/8 (9.5 mm) 100
#4 (4.75 mm) 55-95
#50 (300 pm) 0-5
#200 (75 pm) 0-1.0

Maximum slump shall be 1 inch (25 mm).
Air Content shall be 6% +1.5%
ASTM C494 Type A admixture shall be used, unless Type E is used.

ASTM C494 Type E admixture may be used, according to the manufacturer’s
recommendations, to achieve the required opening strength in the desired time period.
Dosage will vary with ambient temperature and desired opening time.

The use of more than 50% of the maximum manufacturer’s recommended dosage of Type E
admixture will require the concrete to be sprayed with curing compound and covered with
wet burlene.

B.2 Compression Relief Material
Provide compression relief material that is made of a rigid, compressible, non-absorbent
material.

B.3 Bonding Agent
Use bonding grout that consists of equal portions of Portland cement and sand, mixed with
sufficient water to form a slurry having the consistency of thick cream.

B.4 Concrete Curing Agent

Provide a concrete curing agent that is a resin of 100 percent poly-alpha-methylstyrene type
curing compound meeting ASTM C309, Type 2, Class B specifications and conforming to
all requirements according to the following table:

Properties Minimum Maximum
Total Solids, % by weight of compound 42
Reflectance in 72 hours (ASTM E1347 65
Loss of Water, kg/m2 in 24 hours (ASTM C156) 0.15
Loss of water, kg/m2 in 72 hours (ASTM C156) 0.40
Settling Test, ml/100 ml in 72 hours ! 2
V.0O.C. Content, g/L 350
Infrared Spectrum, Vehicle? 100% alpha-methylstyrene

Test Method on file at the department’s Materials Testing Lab.
The infrared scan for the dried vehicle from the curing compound shall match the
infrared scan on file at the department’s Materials Testing Lab.

2
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Shelf life of the product shall be six months from date of manufacture. The product may be
re-tested by the department’s Materials Testing Lab and re-approved, if the physical and
chemical properties have not changed, for an additional six months. However, the maximum
shelf life shall not exceed one year from manufacture date.

C Construction
Remove the concrete by milling to the depths and dimensions as shown on the plan or as
determined by the engineer, or both.

Milling may be accomplished either longitudinally or transversely to the joint, crack, or
edge. The removal process must not damage dowel bars. In the event a dowel bar exhibits
excessive corrosion, cut, or burn-off the bar.

The removal of the concrete surface in the designated repair areas shall have a minimum
depth of 2 inches (50.8 mm) with all deteriorated concrete removed to a maximum depth of
one-half the pavement thickness, or the top of the dowel bars. Using air chippers, remove
all cracked or deteriorated concrete exposed after milling to sound concrete. Chipping at the
milled surface of the crack or joint shall be a minimum 2 inches wide and shall be at a
1:1 slope.

When dowel bars are present, take precaution not to disturb unsound concrete below the
tops of the dowels. If some of this unsound material is accidentally blown out during the
cleaning process, fill in the voids with clean, dry sand.

Use air chippers only for final preparation of the repair area.

Storage of the removed material on the roadway will only be permitted in conjunction with
a continuous removal and pick-up operation. During non-working hours, clear the roadway
of all materials and equipment.

The removed pavement shall become the property of the contractor and disposed of
according to standard spec 204.3.1.3.

Install pavement ties according to standard spec 416.3.6.

Sandblast all exposed surfaces within 24 hours prior to concrete placement. If it rains prior
to concrete placement, sandblast the repair areas again. Additionally, clean the repair areas
of loose material by air blasting before applying the bonding grout.

Coat exposed surfaces of dowel bars to prevent bonding between the bar and the repair
concrete. Take precaution to prevent contamination of existing concrete in the repair area.

Place compression relief material to maintain the continuity of the existing crack or to
reestablish the joint in a full-depth adjustment. Install compression relief material such that
it remains in position and is tight to all edges during placement of the repair concrete. During
concrete placement and vibrating, keep the compression relief material in contact with the
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bottom of the repair area. To ensure that cracks are reestablished in their original locations,
scribe their locations on the adjoining pavement outside the removal area, prior to removal
operations.

Reestablish cracks and joints to a “4-inch width, or to the existing crack or joint width,
whichever is greater.

Immediately prior to placing the concrete, coat the repair surface with bonding grout. The
surface shall be completely dry for at least one-half hour before coating with bonding grout.
If the surface isn’t completely dry, dry the surface using heat to remove all moisture from
the repair surface. Mix the grout by mechanical means and thoroughly brush it over the
prepared concrete surface to ensure that all parts receive an even coating. No excess grout
shall be permitted to collect in pockets. Place grout within 1’2 hours of mixing. If the grout
whitens, sandblast, and re-grout.

Vibrate concrete as necessary to uniformly and thoroughly consolidate the entire mass of
fresh concrete without causing segregation of the aggregates or the formation of localized
areas of grout.

Concrete repairs shall not protrude beyond the original cross-section of the pavement by
more than 3/8 inch (9.5 mm). The edges shall be formed or sawn full-depth.

Strike-off the surface of the repaired area flush with the adjacent concrete and finish the
surface to a uniform texture, true to grade and cross section and free from porous areas. As
a final finishing operation, float the concrete toward the edges of the repair.

While the concrete is still plastic, the repair shall be tested for trueness with a straightedge.

Reestablish cracks using compression relief material to or beyond the surface of the repair.
Initially reestablish joints in plastic concrete by using a jointing tool. Establish tooled joints
to a minimum depth of 2 inches. Tooled edges shall be provided, adjacent to all compression
relief material, in fresh concrete. Complete the removal of excess compression relief
material above the pavement surface without damage to the repair area. The method of
removal will be reviewed and approved by the engineer prior to any removal.

Surface texturing, if required by the engineer, shall consist of a broomed finish in the long
dimension direction of the repair.

Apply curing compound to the fresh concrete as soon as possible. Apply the compound
uniformly, at a minimum rate of one gallon per 100 square feet (0.41 L/m?).

Restore joints by sawing. Saw the joints in a single cut, to the width and depth shown on the
plans, and according to standard spec 415.3.9.

Thoroughly clean the joint or crack after sawing to remove loose compressible material.
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D Measurement

The department will measure Concrete Pavement Partial Depth Repair Joint Repair;
Concrete Pavement Partial Depth Repair Crack Repair; and Concrete Pavement Partial
Depth Repair Edge Repair by the linear foot, acceptably completed.

The department will measure Concrete Pavement Partial Depth Repair Surface Repair and
Concrete Pavement Partial Depth Repair Full Depth Adjustment in area by the square foot,
acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER  DESCRIPTION UNIT
416.0750.S Concrete Pavement Partial Depth Repair Joint Repair LF
416.0752.S Concrete Pavement Partial Depth Repair Crack Repair LF

If a Partial Depth Repair item is changed, by the engineer, to a full-depth repair, the
contractor shall be paid at a measured quantity of 40 percent of the intended repair plus the
full cost for Full Depth Repair.

Payment for Concrete Pavement Partial Depth Repair Joint Repair; Concrete Pavement
Partial Depth Repair Crack Repair, and Concrete Pavement Partial Depth Repair Edge
Repair, is full compensation for removing the concrete; disposing of materials; furnishing
and placing sand where required; furnishing and placing compression relief material where
required; furnishing and placing preformed joint filler where required; placement and curing
of the concrete; and for reestablishing cracks or joints.

Payment for Concrete Pavement Partial Depth Repair Surface Repair and Concrete
Pavement Partial Depth Repair Full Depth Adjustment, is full compensation for removing
the concrete; for disposing of materials; furnishing and installing pavement ties where
necessary; furnishing and placing preformed joint filler where required; furnishing and
placing compression relief material where required; replacing the concrete; and
reestablishing joints. The item Partial Depth Repair, Full Depth Adjustment will be paid for
as a separate item at locations where it is necessary to extend the repair through the full
remaining concrete pavement thickness.

416-015 (20140630)

HMA Pavement 4MT 58-28 S, Item 460.6224.
A Description

This special provision describes providing HMA pavement including the binder under a
combined bid item.
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Define gradations, traffic levels, and asphaltic binder designation levels as follows:

GRADATIONS
(NMAS)

OUl A WNPE

37.5 mm
25.0 mm
19.0 mm

12.5 mm

9.5 mm
4.75 mm

TRAFFIC VOLUME

LT
MT
HT

Low

Medium

High

DESIGNATION LEVEL

m <Iwm

Standard
Heavy

Very Heavy
Extremely
Heavy

Construct HMA pavement of the type the bid item indicates encoded as follows:

™\

Gradation Traffic Binder Designation

3 LT

7

58-34 S

Conform to standard spec 460 as modified in this special provision.

B Materials

Replace standard spec table 460-1 with the following to change the footnotes to refer to LT
and MT mixes instead of E-0.3 and E-3 mixes:

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA

REQUIREMENTS

SIEVE PERCENTS PASSING DESIGNATED SIEVES
NOMINAL SIZE
37.5mm [25.0 mm|19.0 mm | 12.5 mm | 9.5 mm | SMA 12.5 | SMA 9.5
(#1) (#2) (#3) (#4) (#5) mm (#4) mm (#5)
50.0-mm 100
37.5-mm | 90-100| 100
25.0-mm | 90 max |90 -100 100
19.0-mm 90 max | 90 -100 100 100
12.5-mm 90 max | 90 -100 100 90 - 97 100
9.5-mm 90 max | 90 -100 58-72 90 - 100
4.75-mm 90 max 25-35 35-45
236-mm | 15-41 | 19-45| 23-49 | 28-58 | 20-65 15-25 18 - 28
75-pm 0-6.0 (1.0-7.0/2.0-8.0|2.0-10.0{2.0-10.0f 8.0-12.0 | 10.0-14.0
%
MINIMUM | 11.0 12.0 13.0 | 14.0t1 | 150 16.0 17.0
VMA
[ 14.5 for LT and MT mixes
(21 15.5 for LT and MT mixes
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Replace standard spec table 460-2 with the following to switch from E mixes to LT, MT, and
HT mixes; and change the tensile strength ratio requirements to 0.75 without antistripping
additive and 0.80 with antistripping additive:

TABLE 460-2 MIXTURE REQUIREMENTS

Mixture type LT MT HT SMA
ESALs x 106 (20 yr design life) <2.0 2-<8 >8 > 5 mil
LA Wear (AASHTO T96)
100 revolutions(max % loss) 13 13 13 13
500 revolutions(max % loss) 50 45 45 40
Soundness (AASHTO T104)
(sodium sulfate, max % loss) 12 12 12 12
Freeze/Thaw (AASHTO T103)
(specified counties, max % loss) 18 18 18 18
Fractured Faces (ASTM 5821)
(one face/2 face, % by count) 65/ _ 75760 98790 100/90
Flat and Elongated (ASTM 5 5 5 20
D4791) ) . _ . ) ) ) )
(max %, by weight) (5:1 ratio) | (5:1 ratio) (5:1 ratio) |(3:1 ratio)
Fine Aggregate Angularity
(AASHTO T304, method A, min) 40 43 45 45
Sand Equivalency
(AASHTO T176, min) 40 40 45 >0
Gyratory Compaction
Gyrations for Nini 6 7 8 8
Gyrations for Ndes 40 75 100 65
Gyrations for Nmax 60 115 160 160
Air Voids, %Va 4.0 4.0 4.0 4.0
(%Gmm Ndes) (96.0) (96.0) (96.0) (96.0)
% Gmm Nini <=91.5M | <=89.0l! <=89.0 o
% Gmm Nmax <=98.0 <=98.0 <=98.0 o
Dust to Binder Ratiol?!
(% passing 0.075/Pbe) 06-1.2 0.6-1.2 0.6-1.2 1.2-2.0
(VEB or VFA, %) 68 - 80 65175 65-75 70 - 80
Tensile Strength Ratio (TSR)
(ASTM 4867)
no antistripping additive 0.75 0.75 0.75 0.75
with antistripping additive 0.80 0.80 0.80 0.80
Draindown at Production 0.30
Temperature (%) — — — '
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[1]
[2]

[3]

[4]
[3]

The percent maximum density at initial compaction is only a guideline.

For a gradation that passes below the boundaries of the caution zone (ref. AASHTO MP3), the dust to
binder ratio limits are 0.6 - 1.6.

For #5 (9.5mm) and #4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 -
76%.

For #2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67%.

For #1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67%.

Replace standard spec 460.2.8.2.1.7 paragraph six with the following to base payment
adjustment on the combined bid item unit price:

© The department will reduce payment for nonconforming QMP HMA mixtures, starting from the

stop point to the point when the running average is back inside the warning limits, as follows:
PAYMENT FOR MIXTUREN 2]

PRODUCED WITHIN PRODUCED OUTSIDE
ITEM WARNING BANDS JMF LIMITS
Gradation 90% 75%
Asphalt Content 85% 75%
Air Voids 70% 50%
VMA 90% 75%

[11 For projects or plants where the total production of each mixture design requires less than 4 tests refer
to CMM 8-36.

21 Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will
reduce pay based on the nonconforming property with lowest percent pay. The department will
administer pay reduction under the Nonconforming QMP HMA Mixture administrative item.

C Construction
Replace standard spec table 460-3 with the following to switch from E mixes to LT, MT, and
HT mixes:
TABLE 460-3 MINIMUM REQUIRED DENSITY!!
PERCENT OF TARGET MAXIMUM
DENSITY
LOCATION LAYER MIXTURE TYPE
LT AND MT HT SMAPI
,i| LOWER 91.58 92.0
TRAFFIC LANESFP!
UPPER 91.5 92.0
SIDE ROADS, LOWER 91.5031 92.04
CROSSOVERS,
TURN LANES, and| UPPER 91.5 92.0
RAMPS
SHOULDERS and | LOWER 89.5 89.5 o
APPURTENANCES| UPPER 90.5 90.5

1 The table values are for average lot density. If any individual density test result falls more than
3.0 percent below the minimum required target maximum density, the engineer may investigate
the acceptability of that material.

21 Includes parking lanes as determined by the engineer.
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31 Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or
recycled base courses.

41 Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or
recycled base courses.

5] The minimum required densities for SMA mixtures are determined according to CMM 8-15.

D Measurement
Add the following to standard spec 460.4:

The department will measure HMA Pavement (type) conforming to standard spec 460.4.

E Payment

Add the following to standard spec 460.5 to switch from E mixes to LT, MT, and HT mixes;
to combine the pavement and binder bid items; and to specify a pay reduction for pavement
placed with nonconforming binder:

The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT
460.6224 HMA Pavement 4 MT 58-28 S TON

Payment is full compensation for providing HMA Pavement including asphaltic binder.

In addition to any pay adjustment under standard spec 460.2.8.2.1.7(6), the department will
adjust pay for nonconforming binder under the Nonconforming QMP Asphaltic Material
administrative item. The department will deduct 25 percent of the contract unit price of the
HMA Pavement bid item per ton of pavement placed with nonconforming PG binder the
engineer allows to remain in place.

460-025 (20151210)

Adjusting Manhole Covers.

This work shall be according to the pertinent provisions of standard spec 611, as shown on
the plans, and as hereinafter provided.

Adjust manhole covers located in pavement areas in two separate operations. Initially,
remove designated manhole covers along with sufficient pavement to permit installation of
temporary cover plate over the opening. Fill the excavated area with asphaltic pavement
mixture, which shall remain in place until contract milling and paving operations permit
setting the manhole frames to grade. During the second phase, remove the asphaltic
pavement mixture surrounding the manhole plus the temporary cover plate, and set the
manhole cover to final grade. The department will measure and pay for the items of asphaltic
pavement mixture, temporary cover plate, milling, and paving separately.
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Supplement standard spec 611.3.7 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec
450.3.2.9. At the completion of the paving, a 6-foot straightedge shall be placed over the
centerline of each manhole frame parallel to the direction of traffic. A measurement shall be
made at each side of the frame. The two measurements shall be averaged. If this average is
greater than 5/8 inches, reset the manhole frame to the correct plane and elevation. If this
average is 5/8 inches or less but greater than 3/8 inches, the manhole frame shall be allowed
to remain in place but shall be paid for at 50 percent of the contract unit price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be
made at each end of the straightedge. These two measurements shall be averaged. The same
criteria for acceptance and payment as above, shall apply.

611-005 (20030820)

Cover Plates Temporary, Item 611.8120.S.

A Description

This special provision describes furnishing, installing and removing a steel plate to cover
and support asphaltic pavement and traffic loading at manholes, inlets and similar structures
during milling and paving operations.

B Materials
Provide a 0.25-inch minimum thickness steel plate that extends to the outside edge of the
existing masonry.

C (Vacant)

D Measurement
The department will measure Cover Plates Temporary as each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary Each

Payment is full compensation for furnishing, installing, and removing the cover plates.
The steel plates shall become the property of the contractor when no longer needed in the

contract work.
611-006 (20151210)
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Temporary Pedestrian Surface Asphalt, Item 644.1410.S; Temporary
Pedestrian Surface Plywood, Item 644.1420.S.

A Description
This special provision describes providing, maintaining, and removing temporary pedestrian
surface.

B Materials
Furnish 1 1/4-inch dense graded aggregate conforming to standard spec 305.2. Furnish:
e Asphaltic surface conforming to standard spec 465.2.
e Pressure treated 2x4 framing lumber, pressure treated 3/4-inch plywood with skid
resistant surface coating, and weather resistant deck screws 3-1/2-inch minimum
for framing and 1-5/8-inch minimum for plywood.

C Construction
Place, compact, and level a dense graded aggregate foundation before placing the surface.

Provide a firm, stable, and slip-resistant surface layer with vertical joints no higher than
1/4 inch and horizontal joints no wider than 1/2 inch. Sheet materials up to 1 inch thick may
be lapped if the edge is beveled at 45 degrees or flatter. Asphalt may also be used to ramp
up to materials up to 1 inch thick. Construct conforming to the following:

e Asphalt surface a minimum of 2 inches thick compacted with compactors, tampers,

or rollers.
e Framed plywood panels 4 feet wide with a skid resistant surface coating.
e Steel or prefabricated plate with a skid resistant surface coating.

Align parallel to the existing roadway grade or, if outside of a street or highway
right-of-way, do not exceed 5 percent longitudinal slope. Provide cross slope of 1 to 2
percent unless the engineer approves a steeper cross slope in writing.

Maintain the surface with a 4-foot minimum clear width and the specified joint and slope
requirements. Repair or reconstruct installations disturbed during construction operations.
Remove and dispose of as specified in standard spec 203.3.4 when no longer required.

D Measurement
The department will measure temporary pedestrian surface by the square foot, acceptably
completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
644.1410.S Temporary Pedestrian Surface Asphalt SF
644.1420.S Temporary Pedestrian Surface Plywood SF
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Payment is full compensation for providing, maintaining, and removing temporary
pedestrian surface.
644-010 (20150630)

Temporary Curb Ramp, Item 644.1601.S.

A Description
This special provision describes providing, maintaining, and removing temporary curb
ramps.

B Materials
Furnish materials as follows:
e Asphaltic surface conforming to standard spec 465.2.
e Engineer-approved ready mixed concrete or ancillary concrete conforming to
standard spec 602.2 except no QMP is required.
e Commercially available prefabricated curb ramps conforming to Americans with
Disabilities Act Accessibility Guidelines.

Furnish yellow detectable warning fields conforming to Americans with Disabilities Act
Accessibility Guidelines. Use either an engineer-approved surface-applied type or cast iron
from the department's approved products list.

C Construction

Provide and maintain temporary curb ramps, including detectable warning fields, throughout
the project duration. Place and compact a dense graded aggregate foundation before placing
the curb ramp, unless the curb ramp is to be placed on existing roadway surface.

Remove and dispose temporary curb ramps and associated detectable warning fields when
no longer required.

D Measurement
The department will measure temporary curb ramps by each individual ramp, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
644.1601.S Temporary Curb Ramp Each

Payment is full compensation for providing, maintaining, and removing temporary curb
ramps.
644-020 (20150630)
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Construction Staking Curb Ramps, Item SPV.0060.01.

A Description

This special provision describes furnishing and setting construction stakes or control points,
including all calculations required, necessary to establish the horizontal and vertical position
of the curb ramps as shown on the plans.

B (Vacant)

C Construction

C.1 General

Obtain or calculate benchmark data, grades and alignment from data in the plan and verify
with the engineer prior to beginning the work.

Obtain approval from the engineer prior to beginning the work for methods of survey and
prior to beginning the work. The degree of accuracy used in the survey work shall be
consistent with third order, class II. Establish additional benchmarks and control points as
necessary or as directed by the engineer. Check plan dimensions, alignment, and elevations
for accuracy with existing field conditions. Immediately call to the engineer’s attention any
errors and apparent discrepancies for correction or interpretation prior to proceeding with
the work.

Maintain neat, orderly and complete survey notes and computations used in establishing the
lines and grades. Make the survey notes and computations available to the engineer within
24 hours upon request as the work progresses.

C.2 Curb Ramps

Set and maintain as necessary stakes to achieve the required accuracy and to satisfy the
contractors’ method of operations. Set additional stakes as necessary to establish location
and grade along intersection road radii; and for auxiliary lanes, vertical curves, horizontal
curves, and curve transitions. Locate all concrete sidewalk construction stakes to within
0.25 feet of the true horizontal position and establish the grade elevation to within 0.01 feet
of the true vertical position.

D Measurement
The department will measure Construction Staking Curb Ramps as each intersection
quadrant, mid-block or median ramp, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Construction Staking Curb Ramps Each
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24,

Payment is full compensation for furnishing all survey work necessary to locate and set all
curb ramp construction stakes to achieve the required accuracy and to satisfy the contractor’s
method of operations including intersection road radii, auxiliary lanes, vertical curves,
horizontal curves, and curve transitions; and for resetting damaged or missing stakes.

Inlet Covers Type 57, Item SPV.0060.02; Inlets Type 45A, Item
SPV.0060.03.

A Description
This special provision describes providing and installing inlet covers type 57 and inlet
structures type 45A.

B Materials
Furnish all materials conforming to standard spec 611.2.

C Construction
Construct inlets and place inlet covers according to standard spec 611.3.

D Measurement
The department will measure Inlet Covers Type 57 and Inlets Type 45A by each individual
unit, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Inlet Covers Type 57 Each
SPV.0060.03 Inlets Type 45A Each

Payment is full compensation for furnishing and installing the inlet covers and inlet
structures.

Adjusting Water Boxes, Item SPV.0060.04.

A Description

This special provision describes adjusting, protecting, and maintaining accessibility, for the
duration of the paving project, to all city water service boxes and water gate valve boxes
located within the project limits.

B Materials

All material for the adjustment of these facilities must meet City of Milwaukee
specifications and will be provided by the City of Milwaukee by contacting Jesse
Hernandez, Milwaukee Water Works, at (414) 708-2670 (or Dave Goldapp, Milwaukee
Water Works at (414) 286-6301. If there is contractor damage, the materials must still be
provided by the City of Milwaukee, however, in this case, the contractor will be charged for
all materials. Materials furnished by the City of Milwaukee and not used on the project shall
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be delivered back to DPW Field Headquarters — Infrastructure, Operations, Water Works at
3850 N. 35 St.

C Construction
All water service boxes and water gate valve boxes within the project limits shall be adjusted
to proposed elevations by the contractor using materials meeting city specifications.

The city will locate, mark, inspect and repair all water service boxes, water gate valve boxes
within the limits of the project prior to commencement of work on the project.

Throughout the duration of the project, the contractor must ensure that all water service
boxes, water gate valve boxes, are adequately located and identified by blue paint, and that
at all times, all water appurtenances remain accessible for operation by city forces. Exercise
caution working adjacent to water facilities to avoid damage and ensure accessibility.

Upon completion of the contract, the city will inspect all water facilities to ensure the water
boxes are clean, properly aligned, and accessible. The contractor shall be responsible to
make identified repairs and adjustments, and if any repairs or adjustments are made by the
city, the cost will be charged to the contractor.

D Measurement
The department will measure Adjusting Water Boxes as each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Adjusting Water Boxes Each

Payment is full compensation for furnishing all excavation, backfilling, disposal of surplus
materials, water box clean-out, and restoration of the work site; and for furnishing all labor,
tools, equipment, and incidentals necessary to complete the work.

Relocating Sprinkler Boxes, Item SPV.0060.05.

A Description
This special provision describes relocating, protecting and maintaining accessibility, for the
duration of the project to city sprinkler boxes.

B Materials

All materials for the adjustment of these facilities must meet City of Milwaukee
specifications and will be provided by the City of Milwaukee by contacting Mr. James
Kringer, Milwaukee Forestry Department, at (414) 708-2428. If there is contractor damage,
the materials must still be provided by the City of Milwaukee, however, in this case, the
contractor will be charged for all materials. Materials furnished by the City of Milwaukee
and not used on the project shall be delivered back to the Department of Public Works Field
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Headquarters — Infrastructure, Operations, Water Works at 3850 North 35 Street. Materials
being returned must be accompanied with a “Surplus material” form.

C Construction

Sprinkler boxes located within medians where concrete sidewalk is to be planed under this
contract according to plans shall be relocated. These boxes are to be relocated the shortest
distance possible while still maintaining accessibility to the boxes. These boxes are to be
placed in a grass surface and shall not be relocated to within 5-feet of concrete sidewalk as
shown on the plans. The final elevation of the boxes shall be flush with the existing ground
elevation. Damage to existing sprinkler boxes shall be replaced and will be responsibility of
the contractor.

D Measurement
The department will measure Relocating Sprinkler Boxes as each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Relocating Sprinkler Boxes Each

Payment is full compensation for furnishing all excavation, backfilling, restoring the site
and disposal of excess materials.

Adjusting TES Manhole Cover, Item SPV.0060.06.

A Description

This special provision describes adjusting the existing chimney of the block, precast, or brick
round manholes; furnishing, installing and removing protection of the cables in the manhole
during adjustment operations. Perform work according to the standard specifications, the
provisions of the article Adjusting Manhole Covers, as shown on the plans, and as
hereinafter specified.

B Materials

Furnish and install materials that conform to the requirements of standard spec 519. Salvage
and reinstall existing covers on the manholes. The city will supply covers designated for
replacement. Contractor shall contact Ricardo Lopez, Inventory Clerk at (414) 286-6123
prior to obtaining the frames and lids from the DPW Field Headquarters at 3850 N. 35™ St.
Contractor must have the “Castings Requisitions Form” which shall be supplied by the city
at the Preconstruction Meeting to obtain the covers.

C Construction

Report any pre-existing problems to Ms. Karen Rogney of city Underground Conduits
Section at (414) 286-3243 three working days in advance of any construction on manholes.
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Before removing the pavement around the manhole, the contractor shall place a ¥4-inch
plywood cover or equal over existing active Street Lighting, Traffic Control,
Communication or private vendor electrical cables. This cover shall be properly supported
to/at the manhole floor.

Break out and remove pavement around manhole. Remove existing covers and store and
secure them properly. Any damaged, lost, or stolen covers shall be the responsibility of the
contractor and shall be replaced at contractor’s expense.

Remove existing chimney to surface of concrete roof slab. If manhole does not have an
existing concrete roof slab, remove sufficient chimney as to provide adequate corbel to fit
new cast iron frame and cover.

Adjust manhole cover to proposed grade using bricks or concrete rings as necessary.
Remove wedges/shims. Fill voids with grout. Do not back plaster inside walls.

After completion of paving, remove the temporary %s-inch plywood cover or equal which is
over the existing electrical cables in the manhole as mentioned above.

Notify Ms. Rogney three working days in advance of completion of each manhole
adjustment, for inspection and acceptance of work performed. The contractor will receive
no payment until the above work is approved by city Underground Conduits.

D Measurement
The department will measure Adjusting TES Manhole Cover by each unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Adjusting TES Manhole Cover Each

Payment is full compensation for furnishing all required materials, exclusive of frames,
grates, or lids available and designated for adjusting; for removing, reinstalling and adjusting
the covers; and for furnishing all labor, tools, equipment and incidentals necessary for
adjusting each cover, complete according to the requirements of the plans and contract.
Covers to be adjusted and which are rendered unfit for use by the contractor through the
contractor’s operations will be replaced by the contractor in kind at the contractor’s own
cost and expense.

Asphalt Driveway Ramps Temporary, Item SPV.0060.07.
A Description

This special provision describes placing, maintaining and removing temporary asphalt
ramps.
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B Materials
Furnish asphaltic materials conforming to standard spec 465.2. Materials in addition to those
found in standard spec 465.2 shall be approved by engineer.

C Construction
The construction methods employed in the work shall conform to standard spec 601.3.

Maintain all ramps while in use, engineer shall determine if and the degree of maintenance
required up to and including full removal and replacement. Contractor will receive no
additional compensation for materials or work if a ramp is deemed to require maintenance.

Removal of ramps shall include the removal of all material placed during construction of
said ramps. Any damage to done during the removal of ramps that must be corrected prior
to continuing construction actives will be the responsibility of the contractor and will not be
compensated.

D Measurement
The department will measure Asphalt Driveway Ramps Temporary as each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Asphalt Driveway Ramps Temporary Each

Payment is full compensation for furnishing all foundation preparation, materials required
to construct ramps, maintenance while ramps are in place, full removal of ramps upon end
of need and remediation of any damage associated with the removal.

Concrete Curb and Gutter 31” Integral Type D Special, Item
SPV.0090.01.

A Description
This special provision describes concrete curb and gutter, integral, type D with a modified
curb head, as shown on the plans and as herein provided.

B Materials
Furnish materials conforming to standard spec 601.2.

C Construction
The construction methods employed in the work shall conform to standard spec 601.3.

D Measurement

The department will measure Concrete Curb and Gutter 317 Integral Type D by the linear
foot, acceptably completed.
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The length measured equals the distance along the base of the curb face, or along the flow
line of the gutter. The department will measure continuously along a line extended across
driveway and alley entrance returns or ramps.

The department will not make deductions in length for drainage structures installed in the
curbing such as drop inlets, etc.

The department will measure all excavation required for and performed during this work, if
covered by a bid item in the contract, as specified in the specifications. However, if the
contract does not provide a bid item for excavation, it is incidental to the work.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Concrete Curb and Gutter 31" Integral Type D Special LF

Payment is full compensation for furnishing all foundation excavation and preparation; all
special construction required at driveway and alley entrances, or curb ramps; for providing
all materials; and for disposing of surplus excavation material, and restoring the work site.
However, if the contract provides a bid item for excavation, then the department will pay
for the excavation required for this work as specified in the contract. Payment includes
providing tie bars in unhardened concrete.

The department will adjust pay for crack repairs on concrete built under this specification as
specified in standard spec 416.5.2 for ancillary concrete.

Concrete Gutter Type D Modified, Item SPV.0090.02.

A Description
This special provision describes concrete gutter, Type D with a modified width, as shown
on the plans and as herein provided.

B Materials
Furnish materials conforming to standard spec 601.2.

C Construction
The construction methods employed in the work shall conform to standard spec 601.3.

D Measurement

The department will measure Concrete Gutter Type D Modified by the linear foot,
acceptably completed.
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The length measured equals the distance along the base of the curb face, or along the flow
line of the gutter. The department will measure continuously along a line extended across
driveway and alley entrance returns or ramps.

The department will not make deductions in length for drainage structures installed in the
curbing such as drop inlets, etc.

The department will measure all excavation required for and performed during this work, if
covered by a bid item in the contract, as specified in the specifications. However, if the
contract does not provide a bid item for excavation, it is incidental to the work.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Concrete Gutter Type D Modified LF

Payment is full compensation for furnishing all foundation excavation and preparation; all
special construction required at driveway and alley entrances, or curb ramps; for providing
all materials; and for disposing of surplus excavation material, and restoring the work site.
However, if the contract provides a bid item for excavation, then the department will pay
for the excavation required for this work as specified in the contract. Payment includes
providing tie bars in unhardened concrete.

The department will adjust pay for crack repairs on concrete built under this specification as
specified in 416.5.2 for ancillary concrete.

Concrete Sidewalk 9-Inch, Item SPV.0165.01.

A Description
This special provision describes preparing foundation, furnishing materials, installing and
finishing concrete sidewalk 9-inch.

B Materials
Furnish materials conforming to standard spec 602.2.

C Construction
The construction methods employed in the work shall conform to standard spec 602.3.

D Measurement

The department will measure Concrete Sidewalk 9-Inch by the square foot, acceptably
completed.
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E Payment
The department will pay for measured quantities at the contract unit price under the

following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Concrete Sidewalk 9-Inch SF

Payment is full compensation for providing all materials; preparing the foundation; for
placing, finishing, protecting and curing; and restoring the work site.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 1 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.I1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TrANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, WI 53707.
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Effective August 2015 Letting ASP 3

ADDITIONAL SPECIAL PROVISION 3
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

1. Description

General

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor
can meet the specified contract DBE goal by procuring services or materials from a DBE or by
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value
of DBE participation included in the bid expressed as a percentage of the total contract bid amount.

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the
following areas:

i. Produce accurate and complete quotes.

ii. Understand highway plans applicable to their work.
iii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

c. The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts.

d. For information on the disadvantaged business program, visit the department's Civil Rights and
Compliance Section website at:

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

2. Definitions

a. |Interpret these terms, used throughout this additional special provision, as follows:

i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and
included on the department's list of certified DBE's who are determined to be ready, willing
and able.

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover
of the Highway Work Proposal.

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the
cover of the Highway Work Proposal, which is enforced as committed.

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on
the premises, the materials, supplies, articles, or equipment required under the contract.

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials, supplies, articles or equipment required under the
contract are bought, kept in stock, and regularly sold or leased to the public.

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the
contract in excess of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding
proposal, including projects with discretionary goals. For electronic submittals, show the percentage
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on
the sheet included after the schedule of items. By submission of the bid, the bidder contractually
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4.

commits to DBE participation at or above the bid percentage, or certifies that they have utilized
comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation
requirements of this contract proposal, and that the bid percentage is reflective of these good faith
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed
bidding proposal, the department will consider the bid irregular and may reject the bid.

Department's DBE Evaluation Process

a. Documentation Submittal

Within 10 business days after the notification of contract award, the contractor is to identify, by
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the
DBE subcontract or supply agreement and the dollar value of those items of work by completing the
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the
contractor fails to furnish the required forms within the specified time, the department may cancel
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and
shall not be used as a tool to delay execution.

i. Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution,
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is
verified, the contract is eligible for execution with respect to the DBE commitment.

ii. Bidder Does Not Meet DBE Goal

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith
Waiver Form [DT1202] and supporting documentation. After award and before execution,
the department will evaluate the bidder's DBE commitment and consider the bidder's
good faith waiver request.

(20 The department will review the bidder's good faith waiver request and notify the bidder of
one of the following:

a. If the department grants a good faith waiver, the bid is eligible for contract execution
with respect to DBE commitment.

b. If the department rejects the good faith waiver request, the department may declare
the bid ineligible for execution. The department will provide a written explanation of
why the good faith waiver request was rejected. The bidder may appeal the
department's rejection as allowed under 7 a. & b.

Department's Criteria for Good Faith Effort

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation
concerning good faith efforts. However, the federal regulations do not define “good faith” but states
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are
general and do not include every factor or effort that can be considered. As a result, each state must
establish its own processes and consider the factors established in its own process when making a
determination of good faith.

The department will only grant a good faith waiver if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet
the goal would make. The department will evaluate the bidder's good faith effort to determine
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they
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have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and
attaining the stated DBE goal is not feasible.

b. The department, in conjunction with industry stakeholders, has developed the following guidance
for contractor good faith effort. The guidance and the attached appendices provide a framework for
the actions required by all parties in the processing and evaluation of bidder’s total efforts to
achieve the project specific DBE goal prior to the bid letting date.

c. Prime Contractors should:

Document all efforts and decisions made toward achieving the DBE goal on the contract. The
bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster
DBE participation on all applicable contracts.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors
are strongly encouraged to include in their initial contacts a single page including a detailed
list of items for which they are accepting quotes, by project, within a letting. See attached
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors
should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use
DBE's to do work in a prime contractor’s area of specialization.

@

@

(©)

4)

®)

(6)

Solicit quotes through all reasonable and available means from certified DBE firms who
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas
in which you are seeking quotes. Email is acceptable.

SBN is the preferred outreach tool. https://www.bidx.com/wi/main Other acceptable means
include postal mail, email, fax, phone call.

a. Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays
before the letting} to allow DBE firms sufficient time to respond. Prime contractors
should contact DBE firms early, asking them if they need help in putting together a
guote, or helping to arrange for equipment needs, or solve other problems.

Second solicitation should take place within 5 days

a. An email solicitation is highly recommended for this second solicitation

Upon request, provide interested DBE firms with adequate information about plans,

specifications and the requirements of the contract by letter, information session, email,

phone call and/or referral.

When potential exists, advise interested DBE firms on how to obtain bonding, line of

credit or insurance as may be requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial

solicitation with:

a. Email to all prospective DBE firms in relevant work areas

Phone call log to DBE firms who express interest via written response or call.

Fax/letter confirmation

Copy of the DBE quotes

Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

®ooo
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d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote

for any reason.

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate
reasons, including but not limited to, a discussion with the DBE firm regarding its
capabilities prior to the bid letting. If lack of capacity is your reason for not utilizing the DBE
quote, you are required to contact the DBE directly regarding their ability to perform the work
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the
conversation is required.

In striving to meet a DBE conscious contract goal, prime contractors are expected to use
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the
condition in which a subcontractor submits quotes including multiple areas of expertise
across multiple work areas noting that the items and price are tied. Typically this type of
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied
guotes are usually presented as ‘all or none’ quote to the prime.” When non-DBE
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may
seem not competitive. In such a case, the following steps are taken in comparing the relevant
guotes. These are qualitative examples.

(1) Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

(20 Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items
offered.

e. After notification of contract award, submit '‘Commitment to Subcontract' form within the time
period specified in the contract.

Provide the following information along with department form DT1202:

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted.
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is
acceptable.

(@) A description of information provided to the DBE's regarding the plans, specifications,
and estimated quantities for portions of the work to be performed by that DBE.

(3) Photocopies or electronic copies of all written solicitations to DBE's.

(4) Documentation of each quote received from a DBE and, if rejected, the reason for
that rejection.

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to
inform DBE's of participation opportunities available on the project.

f. The department's DBE Support Services Office is available by phone, email or in writing to request
assistance in meeting the DBE goal:

DBE Support Services Office

6150 Fond du Lac Ave.

Milwaukee, WI 53218

Phone: 414-438-4583 / 608-266-6961
Fax: 414-438-5392

E-mail: DOTDBESupportServices@dot.wi.gov
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6. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’'s good faith waiver request. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in
the department's rejection notice. The bidder may meet in person with the department if so
requested. Failure to appeal within 7 calendar days after receiving the department's written notice
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution.

The department will appoint a representative, who did not participate in the original determination,
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days
after the bidder presents all written and oral testimony. In that written decision, the department will
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the
department finds that the bidder did not meet the contract DBE goal or did not make adequate
efforts to meet the DBE goal, the department may declare the bid ineligible for execution.

7. Department's Criteria for DBE Participation

a.

b.

Department's DBE List

The department maintains a DBE list on the department's website
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx

The DBE office is also available to assist at 414-438-4583 or 608-266-6961.

8. Counting DBE Participation

a.

Assessing DBE Work

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE
certified before entering into a subcontract, the department may consider that DBE usage towards
the contract goal. The department only counts the value of the work a DBE actually performs
towards the DBE goal. The department assesses the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the
cost of materials and supplies the DBE obtains for the work. The department also includes the cost
of equipment the DBE leases for the work. The department will not include the cost of materials,
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate,
except the department will count non-project specific leases the DBE has in place before the work
is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide
professional, technical, consultant, or managerial services. The department also counts fees and
commissions the DBE charges for providing bonds or insurance. The department will only count
costs the engineer deems reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the
DBE's subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting
its performance under this item.

It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the
use of the UCP directory.
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9. Commercially Useful Function

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a
commercially useful function on that contract.

b. A DBE is performing a commercially useful function if the following conditions are met:

c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it
is carrying out its responsibilities by actually performing, managing, and supervising that work.

d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.

10. Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI
website

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

11. Manufacturers and Suppliers

The department counts material and supplies a DBE provides under the contract. The department will
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506.

12. DBE Prime

If the prime contractor is a DBE, the department will only count the work the contractor performs with
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers
perform.

13. Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the
total dollar value of the contract equal to that portion of the work that the DBE performs with its own
forces.

14. Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the
portion of the work performed by the DBE protégé firm

b. On every other project that the mentor protégé team identifies itself on.
c. For no more than one half of the total contracted DBE goal on any WisDOT project.

15. DBE Replacement

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE
Commitment Form DT1506, the Prime Contractor must comply with the department’'s DBE
Replacement Policy located on the DBE page on the following web site:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

16. Changes to the approved DBE Commitment Form DT1506

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment
A(s) to the DBE Programs Office within 5 business days.
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17. Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize
DBE Subcontractors that were committed to equal work items, in the original contract.

18. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE
requirements are incidental to the contract.
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR

CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |M0nth— date -yead Letting. Page 2 lists the projects and work items
that we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and
work categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as
required by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should
be used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make
sure the correct letting date, project ID and proposal number, unit price and extension are included in your
guote. We prefer quotes be sent via SBN but prime’s alternative’s| are acceptable. Our office hours are |include |
|hours and daysl. Please call our office as soon as possible prior to the letting if you need information/clarification to

prepare your quote at |contact numbej.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,
Phone: (000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

REQUEST FOR QUOTATION

Prime’s Name:

Letting Date:

Project ID:

Please check all that apply
O Yes, we will be quoting on the projects and items listed below
O No, we are not interested in quoting on the letting or its items referenced below
O Please take our name off your monthly DBE contact list
O We have questions about quoting this letting. Please have some one contact me at this number

Prime Contractor ‘s Contact Person DBE Contractor Contact Person
Phone: Phone
Fax: Fax
Email: Email

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

sitslisitalls

Signs and Posts/Matkers

Traffic Control

PP R DA R A4

Electrical Work/ Traffic Signals

Pavement Marking

SisitEisiiEislisiisdls

Sawing Pavement

Sl isitEisibEis

PR DA A DA
M| A

QMP, Base X

MR A

Pipe Underdrain X

AL DA DAL DA DA A DA | D4 | D4 24

A
A

Beam Guard

Concrete Staining

Trees/Shrubs X

A A

Again please make every effort to have your quotes into our office by time deadline| prior to the letting date.

We prefer quotes be sent via SBN but prime’s preferred alternative’s| are acceptable.

If there are further questions please direct them to the Iprime contractor’s contact personj at |phone numbet.l
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Primes

DBE

APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE
SUBCONTRACTOR GOOD FAITH EFFORT
This list is not a set of requirements; it Is a list of potential strategies

»  Prime contractor open houses inviting DBE firms to see the bid “war room” ot providing technical

assistance

»  Participate in speed networking and mosaic exercises as arranged by DBE office

» Host information sessions not directly associated with a bid letting;

» Participate in a formal mentor protégé or joint venture with a DBE firm

»  Participate in WisDO'T advisory committees i.e. TRANSAC, or Mega Project committee meetings

»  Facilitate a small group DBE ‘training session’ Clartifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods

» Encourage subcontractors to solicit and highlight DBE participation in their quotes to you

»  Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

» DBE firms should contact primes as soon as possible with questions regarding their quotes ot bid; seven
days prior is optimal.

»  Continually check for contract addendums on the HCCI website through the Thursday prior to letting to
stay abreast of changes.

» Review the status of contracts on the HCCI website teviewing the ‘appatent low bidder” list, and bid tabs at
a minimum.

»  Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation-related projects of similar size and scope, firm expertise and staffing.

» Participate in DBE office assessment programs
Participate on advisory and mega-project committees
Sign up to receive the DBE Contracting Update

Consider membership in relevant industry or contractor organizations

Y V V V

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes
and bidding as a prime with the department are the only ways to get work.
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APPENDIX C
Types of Efforts considered in determining GFE

This list represents concepts being assessed; analysis requires additional steps

10.
11.

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to
inform DBEs of contracting and subcontracting opportunities;

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively;

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the
DBEs were interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the
likelihood of meeting the DBE goal;

Whether the contractor provided interested DBEs with adequate information about the plans, specifications
and requirements of the contract;

Whether the contractor negotiated in good faith with interested DBESs, not rejected DBEs as unqualified
without sound reasons based on a thorough investigation of their capabilities;

Whether the contractor made efforts to assist interested DBEs in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that
provide assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.
Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website

Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

I

II.

II1.

IV.

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in
order to be responsible and/or responsive, make good faith efforts to meet the goal. The bidder can
meet this requirement in either of two ways. First, the bidder can meet the goal, documenting
commitments for participation by DBE firms sufficient for this putpose. Second, even if it doesn't
meet the goal, the bidder can document adequate good faith efforts. This means that the bidder
must show that it took all necessary and reasonable steps to achieve a DBE goal or other
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good
faith efforts mechanism of this part. As a recipient, it is up to you to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that
the bidder has made. The efforts employed by the bidder should be those that one could reasonably
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation
sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet
the DBE contract requirements. We emphasize, however, that your determination concerning the
sufficiency of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not
required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e.,
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the
bidder makes an adequate good faith efforts showing. This rule specifically prohibits you from
ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good
faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in
appropriate cases.

Al Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBEs who have the capability
to perform the work of the contract. The bidder must solicit this interest within sufficient
time to allow the DBEs to respond to the solicitation. The bidder must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate DBE patticipation, even when the
prime contractor might otherwise prefer to perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a
solicitation.
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D. 1 Negotiating in good faith with interested DBEs. It is the biddet's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached
for DBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBEs
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Prime contractors are not,
however, required to accept higher quotes from DBE:s if the price difference is
excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The contractot's standing within its industry, membership
in specific groups, organizations, or associations and political or social affiliations (for
example union vs. non-union employee status) are not legitimate causes for the rejection or
non solicitation of bids in the contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

H. Effectively using the setvices of available minority/women community organizations;
minority/women contractors' groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the
performance of other bidders in meeting the contract. For example, when the apparent successful
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express” service that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1.

Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote
quantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for completion at a later time.

Create sub-quotes for the subcontracting community:

a.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that
you want quoted

Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them
as a DBE-preferred request

Add attachments to sub-quotes

View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests
and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business
Network home screen, sub-quote requests can be hidden with one click if they are not
applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing

View Record of Subcontractor Outreach Effort:

a.

o v

For each sub-quote produced, a Record of Subcontractor Outreach Efffort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

Hasily locate pre-qualified and certified small and disadvantaged businesses

Advertise to small and disadvantaged businesses more efficiently and cost effectively
Document your interactions with subs/DBEs by producing an Outreach Report (may be
accepted as proof of DBE outreach at the discretion of each agency)
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors
and subcontractors, and win more jobs.

1.

View and reply to sub-quote requests from primes:

a.

After logging into the Bid Express service, you can quickly review all incoming sub-quote
requests and all unsolicited sub-quotes created by your company. Receive notifications by
selected work type. To simplify on the Small Business Network home screen, sub-quote
requests can be filtered by work types relevant to your interests, or hidden with one click if they
are not applicable.

Select items when responding to sub-quote requests from primes:

a.

b.

C.

You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes

Add attachments to a sub-quote

Create and send unsolicited sub-quotes to specific contractors:

a.

Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Easily select and price items for unsolicited sub-quotes:

a.

b.

C.

d.

After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on an
per-item basis as well.

Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder

Add attachments to a sub-quote

Add unsolicited work items to sub-quotes that you are responding to

Easy Access to Valuable Information

a.

b.

Receive a confirmation that your sub-quote was opened by a prime

View Bid Tab Analysis data from past bids, including the high, average and low prices of
items.

View important notices and publications from DOT targeted to small and disadvantaged
businesses

Accessing Small Business Network for WisDOT contracting opportunities

a.

If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com
and select “Order Bid Express.” The Small Business Network is a part of the Bid Express
Basic Service.

DBE firms can request a Bid Express Small Business Network Account at no cost by calling
414-438-4588
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.



Effective with December 2015 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

550.5.2 Piling
Add the following as paragraph three effective with the December 2015 letting:

@ The department will not entertain a change order request for a differing site condition under 104.2.2.2
or for a quantity change under 104.2.2.4.3 for the Piling bid items. Instead the department will adjust
pay under the Piling Quantity Variation administrative item if the total driven length of each size is less
than 85 percent of, or more than 115 percent of the contract quantity as follows:

Percent of Contract Length Driven Pay Adjustment
<85 ( 85% contract length - driven length ) x 20% unit price
> 115 (driven length - 115% contract length) x 5% unit price

643.2.1 General
Replace paragraph two with the following effective with the December 2015 letting:

@ Use reflective sheeting from the department’s approved products list on barricades, drums, and
flexible tubular marker posts.

Errata

Make the following corrections to the standard specifications:

641.2.9 Overhead Sign Supports
Correct errata adding back accidentally deleted paragraphs one through three.

@ Provide commercially fabricated overhead sign supports conforming to AASHTO design and
fabrication standards for structural supports for highway signs, luminaires, and traffic signals. Use a
design life of 50 years with a wind importance factor of 1.00. Design to withstand a 3 second gust wind
speed of 90 mph. Do not use the methods of appendix C of those AASHTO standards.

@ Design structures, listed as applicable structure types in the AASHTO standards, to the fatigue
category criteria as follows:

1. Structures carrying variable message signs:
- Category | criteria for structures over all roadway types.
2. Structures carrying type Il or Ill signs:
- Category | criteria for structures used over highways and free flow ramps.
- Category I criteria for structures with arms greater than 30 feet used over local roads and city streets.

- Category lll criteria for structures with arms 30 feet or less used over local roads and city streets.
@ Use the posted speed limit of the roadway beneath the structure for truck-induced gusts.

@ Submit shop drawings identified by structure number, design computations, and material
specifications, to the engineer before erecting sign supports. Provide tightening procedures for mast
arm or luminaire arm to pole shaft connections on the shop drawings. Have a professional engineer
registered in the state of Wisconsin sign, seal, and date the shop drawings and certify that the design
conforms to AASHTO standards and the contract.

) Provide steel pole shafts and mast arms zinc coated according to ASTM A123. Provide tapered pole
and arm shafts with a minimum taper of 0.14 inch per foot for single-member vertical and single-
member horizontal structure components. Provide bolts and other hardware conforming to 641.2.2.
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ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

Page 1 of 1






Effective August 2015 letting ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:

http://wisconsindot.qov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as
they are about to begin payrolls. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489
to schedule the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have their
payroll coordinator send several sample electronic files to Tess two months before a payroll
needs to be submitted. Not every contractor’s payroll system is capable of producing export
files. For details, see pages 17-22 of the CRCS System Background Information manual
available online on the Labor, Wages, and EEO Information page at:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewaunee 1.0 Rusk 0.6
Calumet 0.9 LaCrosse 0.9 St. Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 0.5 Manitowaoc 1.0 Sheboygan 7.0
Dane 22 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 10 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 1.0 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013

ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline"
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective August 2015 letting
BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or
enhances the value of a material subject to the requirements of Buy America. The
exemption of this requirement is the minimal use of foreign materials if the total cost of
such material permanently incorporated in the product does not exceed one-tenth of one
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For
purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project. The contractor shall take actions and provide
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America”
provision.

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc

lofl


http://www.wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—"

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with September 2004 L etting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYSAND TRANSPORTATION FACILITIES

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

l. Wage Rates, Hours of labor and payment of Wages
Il Payroll Requirements
1. Postings at the Site of the Work
IV.  Affidavits
V. Wage Rate Redistribution
VI.  Additiona Classifications

WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES

The schedule of "Minimum Wage Rates' attached hereto and made a part hereof
furnishes the prevailing wage rates that have been determined pursuant to Section 103.50
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to the
various laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 103.50, Stats. If necessary to employ laborers,
workers, mechanics or truck drivers whose classification is not listed on the schedule,
they shall be paid at rates conformable to those listed for similar classifications.
Apprentices shall be paid at rates not |ess than those prescribed in their state indenture
contacts.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, thisin not a representation that labor can be obtained at theserates. Itis
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price shall
be allowed or authorized on account of the payment of wage rates in excess of those
listed herein.

Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required
to work more than the prevailing number of hours per day or per calendar week on this
contract, they shall be paid for all hoursin excess of the prevailing hours at arate of at
least one and one-half (1 1/2) timestheir hourly rate of pay. All work on Saturday,
Sunday and the following holidaysisto be paid at time and a half: (1) January 1, (2) the
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or
December 25 falls on a Sunday.
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All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less
often than once a week. Persons who own and operate their own trucks must receive the
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle,
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use
of hisor her truck. Every owner-operator MUST be paid separately for their driving and
for the use of their truck.

For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of
Labor will aso have determined "Minimum Wage Rates' for work to be performed under
the contract. Theseratesare, for all or most of the labor, worker, mechanic or truck
driver classifications, identical to those established under Section 103.50 of the
Wisconsin Statutes. In the event the rates are not identical, the higher of the two rates
will govern.

PAYROLL REQUIREMENTS
All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers

working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 103.50 of the Wisconsin Statutes.

POSTINGSAT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall post
the following in at least one conspicuous place at the site of work:

a "NOTICE TO EMPLOY EES;," which provides information required to be posted
by the provisions of Section 103.50 of the Wisconsin Statutes.

b. A copy of the State of Wisconsin Minimum Wages Rates. (Four pages.)

C. A copy of the contractor's Equal Employment Opportunity Policy.

d. On any project involving federa aid, in addition to the furnished postings, the
contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".
(Three pages.)

WAGE RATE REDISTRIBUTION

The amount specified as the hourly basic rate of pay and the amount(s) specified as the

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck

drivers may be redistributed, when necessary, to conform to those specified in any
applicable collective bargaining agreement, provided that both parties to such agreement
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request and receive the approval for any such redistribution from both the Department of
Transportation and the Department of Workforce Devel opment prior to the
implementation of such redistribution.

ADDITIONAL CLASSIFICATIONS

Any unlisted laborer or mechanic classification that is needed to perform work on this
project, and is not included within the scope of any of the classifications listed in the
application prevailing wage rate determination, may be added after award only if all of
the following criteria have been met:

1 The affected employer(s) must make awritten request to WisDOT Central Office
to utilize the unlisted classification on this project.

2. The request must indicate the scope of the work to be performed by the unlisted
classification and must indicate the proposed wage/fringe benefit package that the
unlisted classification isto receive.

3. The work to be performed by the unlisted classification must not be performed by
aclassification that isincluded in the applicable prevailing wage rate
determination.

4, The unlisted classification must be commonly employed in the area where the
project islocated.

5. The proposed wage/fringe benefit package must bear a reasonable relationship to
those set forth in the applicable prevailing wage rate determination.

6. The request should be made prior to the actual performance of the work by the
unlisted classification.

7. DWD must approve the use of the unlisted classification and the proposed
wage/fringe benefit package. USDOL aso must approve the use of the unlisted
classification and the proposed wage/fringe benefit package on federal aid
projects.

8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as
deemed necessary, and may set forth specific employment ratios and scope of
work requirements in the approva document.

The approved wage/fringe benefit package shall be paid to all laborers, workers,
mechanics or truck drivers performing work within the scope of that performed by the
unlisted classification, from the first day on which such work is performed. In the event
that work is performed by the unlisted classification prior to approval, the wage/fringe
benefit package to be paid for such work must be in conformance with the wage/fringe
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benefit package approved for such work. Under this arrangement aretroactive
adjustment in wages and/or fringe benefits may be required to be made to the affected
laborers, workers, mechanics or truck drivers by the affected employer(s).
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ANNUAL PREVAILING WAGE RATE DETERMINATION
FOR ALL STATE HIGHWAY PROJECTS
MILWAUKEE COUNTY
Compiled by the State of Wisconsin - Department of Workforce Development
for the Department of Transportation
Pursuant to s. 103.50, Stats.
Issued on May 1, 2015

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any
questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below. Any employer that

desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project. Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
Bricklayer, Blocklayer or Stonemason 3837 1799 ~ 53.36
Carpenter . 3368 1999 5367
Cement Finisher 32.75 19.21 51.96

Future Increase(s): Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under

Electrician 33.93 22.77 56.70
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day,

Ironworker 30.77 23.97 54.74
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Line Constructor (Electrical) 3743 = 1819 5562
Painter . .......2922 16.69 4591
Pavement Marking Operator ... 3027 = 18.79  49.06
Piledriver 30.11 26.51 56.62

Future Increase(s): Add $1.50/hr on 6/1/2015; Add $1.60/hr on 6/1/2016.
Premium Pay: Add $.65/hr for Piledriver Loftsman; Add $.75/hr for Sheet Piling Loftsman. DOT PREMIUM: Pay
two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day,



MILWAUKEE COUNTY Page 2

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s s s
Underwater Diver (Excepton Greatlakes) = 3540 = 1590 5130
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY ~ 85.55 ° 15.57 5112
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTIONONLY 3160 _____ ~ 1464  46.24
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY ~ 27.65 ° 13.44  41.09
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY = 2568 1283 3851
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY 2176 = 11.63 3338
TRUCK DRIVERS
Single Axle or Two Axle 25.18 18.31 43.49

Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Three or More Axle 25.28 18.31 43.59
Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Articulated, Euclid, Dumptor, Off Road Material Hauler 30.27 21.15 51.42
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Pavement Marking Vehicle . 2816 1743 40.29

Shadow or Pilot Vehicle ... 2437 17.77 4214,

TruckMechanic ... 2452 17.77. 4229
LABORERS

GeneralLaborer . 2706 2003  47.09

Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: Add $.15/hr for air tool operator, joint sawer and filler (pavement), vibrator or tamper operator
(mechanical hand operated), chain saw operator and demolition burning torch laborer; Add $.35/hr for
bituminous worker (raker and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add
$.50/hr for line and grade specialist; Add $.65/hr for blaster and powderman; Add $2.01/hr for topman; Add
$2.46/hr for bottomman; Add $3.23/hr for pipelayer. / DOT PREMIUMS: 1) Pay two times the hourly basic rate
on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr for work on projects involving temporary traffic control setup, for lane and shoulder closures,
when work under artificial illumination conditions is necessary as required by the project provisions (including

Landscaper 27.06 20.03 47.09
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
Fiber Optic Laborer (Outside, Other Than Concrete Encased) 1771 16.010 33.72
Railroad Track Laborer ... 1450 - 439  18.89
HEAVY EQUIPMENT OPERATORS
Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib  37.72 21.15 58.87

Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs.,

Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.22 21.15 58.37

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or

Without Attachments, With a Lifting Capacity of 100 Tons or Under,

Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 36.72 21.15 57.87
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vlbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIlth a Lifting
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor);
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig;
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type);
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, $ s s
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches

& A- Frames.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 36.46 21.15 57.61

(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete

Finishing Machine (Road Type); Environmental Burner; Farm or Industrial

Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing

Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep

Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the

Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power

Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller

(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering

Machine; Skid Steer Loader (With or Without Attachments); Telehandler;

Tining or Curing Machine.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 36.17 21.15 57.32

System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,

Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters

(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine);

Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well

Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper;

Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Fiber Optic Cable Equipment. 2889 1795 46.84
Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71 63.36
Hydraulic Dredge Engineer. ..
Work Performed on the Great Lakes Including 70 Ton & Over Tug Operator; 41.65 21.71 63.36

Assistant Hydraulic Dredge Engineer; Crane or Backhoe Operator; Hydraulic

Work Performed on the Great Lakes Including Deck Equipment Operatoror  35.72 - 1785 5357
Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000 Lbs.

or More); Tug, Launch or Loader, Dozer or Like Equipment When Operated

Work Performed on the Great Lakes Including Deck Equipment Operator, ~ 3546 2040 5586
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck



SUPERSEDES DECISION WI20120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin

GENERAL DECISION NUMBER: WI1160010

DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction
Basic Hourly Fringe

LABORERS CLASSIFICATION. Rates Benefits

Group 1:  General Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence

and Bridge Builder; Landscaper, Multiplate Culvert

Assembler; Stone Handler; Bituminous Worker (Shoveler,

Loader, Utility Man); Batch Truck Dumper; or Cement Handler;

Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);

Concrete Handler .........ccooveurennne. w$2751. e 19.35
Group 2:  Air Tool Operator; Joint Sawer and Filler (Pavement);

Vibrator or Tamper Operator (Mechanical Hand Operated);

Chain Saw Operator; Demolition Burning Torch Laborer ............... 27.66..cceeeeeeeriririnens 19.35
Group 3:  Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off man.. 27.86 19.35

Group 4:  Lineand Grade Specidist
Group 5:  Blaster and Powderman
Group 6: Fagperson traffic control person

CLASSES OF LABORER AND MECHANICS

Bricklayer .....ccovovveevrereennne
Carpenter ...
Piledriverman ..
IrONWOrKer .......cccevevveverecrerenne.
Cement Mason/Concrete Finisher .........cocevevennee.
Electrician .......ccccovvvvrnneee.
Line Construction

.32% + 5.00

Heavy Equipment Operator ................ 40.03...
EQUIPMENE OPEFELON......c.oereerceceirirereecie e eeseseens 33.71...
Heavy Groundman Driver......... . . .
Light Groundman DIIVEY .........ccccrerinccninineneeeeiseseseseeeesenenens 86 e
Groundsman....
Millwrights....
Painter, Brush.....
Painter, Spray and Sandblaster
Painter, Bridge
Wl Drilling:
WEI DEIEN .ot eeneenen 16.52 3.70

.32% + 5.00
.32% + 5.00

Milwaukee County

(DAVIS-BACON ACT, MINIMUM WAGE RATES)

DATE: March 11, 2016

Basic Hourly Fringe
Rates Benefits
Truck Drivers:
L& 2AXIES o 25,63 18.96
Three or More Axles; Euclids, Dumptor &
Articulated, Truck Mechanic.........cccoovvereececurenenee 2583 18.96

Notes: Weldersreceiverate prescribed for craft performing operation to which welding isincidental.
Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29 CFR,
5.5(8)(2)(ii)). Includes Modification #0 dated January 8, 2016; Modification #1 dated January 29,
2016; Modification #2 dated February 26, 2016; Modification #3 dated March 11, 2016.
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STATE: Wisconsin

SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

GENERAL DECISION NUMBER: WI160010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

POWER EQUIPMENT OPERATORS CLASSIFICATION:

Basic Hourly
Rates

Fringe
Benefits

Group 1:

Group 2:

Group 3:

(DAVIS-BACON ACT, MINIMUM WAGE RATES)

POWER EQUIPMENT OPERATORS

CLASSIFICATION: (Continued)

Cranes, tower cranes and derricks,
with or without attachments, with a
lifting capacity of over 100 tons

or cranes, tower cranes and
derricks with boom, leads and/or
jib lengths measuring 176 feet or
[T = S $21.55
Cranes, tower cranes and derricks,
with or without attachments, with a
lifting capacity of 100 tons or

less or cranes, tower cranes and
derricks with boom, leads and/or
jib lengths measuring 175 feet or
less, and backhoes (excavators)
having a manufacturer's rated
capacity of 3 cu. yds. and over,
caisson rigs, piledriver, dredge
operator, dredge engineer. ........ccccvvveeeenneceeneneenens $37.77 $21.55
Mechanic or welder - heavy duty

equipment, cranes with alifting capacity

of 25 tons or less, concrete breaker

(manual or remote); vibrator/sonic concrete

breaker; concrete laser screed; concrete

dlipform paver; concrete batch plant

operator; concrete pavement spreader - heavy

duty (rubber tired); concrete spreader and

distributor, automatic subgrader (concrete);

concrete grinder and planing machine; concrete

dlipform curb and gutter machine; slipform

concrete placer; tube finisher; hydro blaster

(10,000 psi and over); bridge paver; concrete

conveyor system; concrete pump; stabilizing

mixer (self propelled); shoulder widener;

asphalt plant engineer; bituminous paver; bump

cutter and grooving machine; milling machine;

screed (bituminous paver); asphalt heater,

planer and scarifier; backhoes (excavators)

having a manufacturers rated capacity of under

3 cu. yds.; grader or motor patrol; tractor

(scraper, dozer, pusher, loader); scraper -

rubber tired (single or twin engine);

endloader hydraulic backhoe (tractor-type);
trenching machine; skid rigs; tractor, side

boom (heavy); drilling or boring machine
(mechanical heavy); roller (over 5 tons);

percussion or rotary drilling machine; air

track; blaster; loading machine (conveyor);

tugger; boatmen; winches and A-frames; post
driver; material hoist Operator. .........ccocveeierererceens

Greaser, roller steel (5 tons or less);

roller (pneumatic tired) - self-propelled;
tractor (mounted or towed compactors and
light equipment); shouldering machine;
self-propelled chip spreader; concrete
spreader; finishing machine; mechanical
float; curing machine; power subgrader;
joint saw (multiple blade) belting
machine; burlap machine; texturing
machine; tractor, endloader (rubber

tired) - light; jeep digger; fork lift;
mulcher; launch operator; fireman;
environmental burner. ...,

Group 4:

Group 5:  Air compressor; power pack; vibratory

hammer and extractor; heavy equipment,

leadman,; tank car heaters; stump chipper;

curb machine operator; concrete pro-

portioning plants generators, mudjack

operator; rock breaker; crusher or

screening plant; screed (milling machine);
automatic belt conveyor and surge bin;

pug mill operator; oiler; pump (over 3 inches);
drilling machine helper. ......cccccoveveiveiereeeree

Group 6:  Off —road material hauler with or without gector.....

Premium Pay:

EPA Leve “A” protection - $3.00 per hour
EPA Level “B” protection - $2.00 per hour
EPA Leve “C” protection - $1.00 per hours

DATE: March 11, 2016

Basic Hourly Fringe

Rates Benefits
$37.27 $21.55
$37.01 $21.55
$36.72 $21.55
$30.82 $21.55

Page 2 of 3



SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR
STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)

GENERAL DECISION NUMBER: WI160010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

LABORERS CLASSIFICATION: Rates Benefits
Electricians
N 1= T R $29.60 26.5%+ 9.15
Area2:
[ L= o g o - SR 3121 18.92
Area3:
Electrical contracts under $130,000........ccccvcvveevreeene. 28.96 18.26
Electrical contracts over $130,000 .. 31.16 18.34
Aread: s 29.84 29.50% + 9.37
ATBAD e s 28.96 24.85% + 9.70
Y == 1 TR 37.02 29%+9.77
Area8
ElECIIICIANS ...v et 31.90 24.95% + 10.46
Area9:
EIECIIICIANS....viveeeecceeeee e 35.75 19.87
Area 10 29.64 20.54
Areall 33.90 24.47
Area 12 34.98 19.89
Area 13 35.13 23.26
Teledata System Installer
Areal4
Installer/TechniCian ..........cccoeeeeeeveceeecececeee e 22.50 12.72
Sound & Communications
Area 15
[0S 7= L= RO 16.47 14.84
Technician 26.00 17.70
Areal- CALUMET (except township of New Holstein), GREEN LAKE

(N. part, including Townships of Berlin, St. Marie and Seneca),
MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &
Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES.

Area?2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,
CLARK (except Mayville, Colby, Unity, Sherman, Fremont,
Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT,
IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK,
PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR,
TREMPEALEAU, VERNON and WASHBURN COUNTIES

Area3 - FLORENCE (townships of Aurora, Commonwealth, Fern,
Florence and Homestead), MARINETTE (Niagara township)

Area4 -

Areab -

Area6 -

Area8 -

Area9 -

Area 10 -

Areall -

Area 12 -

Area 13 -

Area 14 -

Area 15 -

DATE: March 11, 2016

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke
and area south thereof), OCONTO, MENOMINEE (East of aline 6 miles West of the West
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and
Hutchins) COUNTIES.

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST,
JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of
Wausaukee), MENOMINEE (Area West of aline 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and
Hutchins), VILAS AND WOOD COUNTIES

KENOSHA COUNTY

DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington
township), ROCK and WALWORTH COUNTIES

COLUMBIA, DANE, DODGE, (areawest of Hwy. 26, except Chester & Emmet Townships),
GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES

CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester
Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOY GAN COUNTIES

DOUGLAS COUNTY

RACINE (except Burlington township) COUNTY

MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES

Statewide.

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON,
AND WAUKESHA COUNTIES.
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FEBRUARY 1999

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Secretary of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Secretary of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classificationsin the prosecution of the work
contemplated by this project, no inference may be drawn from the omision of these

classifications concerning prevailing area practices relative to their use. Further, this omission will
not, per se, be construed as establishing any governmental liability for increased labor cost if it is
subsequently determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evauating and determining the correct applicable rate. The higher of state or federd rate will

apply.
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Wisconsin Department of Transportation PAGE: 1
DATE: 03/03/16

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160510020 2595-00-71 WISC 2016171
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------—-——-———- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 [Initial Group
]204.0100 Removing | | |
0010]Pavement | 1,759.000] |
| ISY | | -
]204.0105 Removing | | |
0020 | Pavement Butt Joints | 1,836.000] |
| ISY | | -
]204.0150 Removing Curb & | | |
0030]Gutter | 3,009.000] |
I ILF | | -
|]204.0155 Removing | | |
0040|Concrete Sidewalk | 2,690.000] |
I ISy | | -
|204.0220 Removing Inlets | |
0050] | 17.000] |
| | EACH | | -
|]205.0100 Excavation | | |
0060 | Common | 120.000] |
| ICY | | -
|]205.0501.S Excavation, | |
0070|Hauling, and Disposal of | 60.000] |
|Petroleum Contaminated | TON | |
|Soil | | | -
|]208.0100 Borrow | |
0080] | 60.000] |
| ICY | | -

|]211.0100 Prepare |
0090 | Foundation for Asphaltic |
|Paving (project) O01. |
| 2595-00-71 |



Wisconsin Department of Transportation PAGE: 2
DATE: 03/03/16
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160510020 2595-00-71 WISC 2016171
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|213.0100 Finishing |
0100|Roadway (project) O01. | 1.000]
|2595-00-71 | EACH | -
|305.0120 Base Aggregate |
0110|Dense 1 1/4-Inch | 100.000]
| | TON | -
|]390.0303 Base Patching |
0120|Concrete | 3,928.000]
| ISy | -
|]415.0060 Concrete |
0130|Pavement 6-Inch | 312.000]
| ISy | -
|]415.0080 Concrete |
0140|Pavement 8-Inch | 779.000]|
| ISy | -
|]415.0115 Concrete |
0150|Pavement 11 1/2-1Inch | 442 .000]
| ISY | -
|416.0170 Concrete |
0160|Driveway 7-Inch | 296.000]
| ISY | ;
|416.0190 Concrete |
0170|Driveway 9-Inch | 155.000]
| ISY | -
|416.0270 Concrete |
0180|Driveway HES 7-Inch | 72.000]
| ISy | -
|416.0610 Drilled Tie |
0190|Bars | 1,280.000]
| | EACH | -
|]416.0620 Drilled Dowel |
0200|Bars | 144 .000]
|



Wisconsin Department of Transportation PAGE: 3
DATE: 03/03/16

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160510020 2595-00-71 WISC 2016171
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------—-——-———- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|416.0750.S Concrete | | |
0210]|Pavement Partial Depth | 2,519.000] |
|Repair Joint Repair ILF | | -
|416.0752.S Concrete | | |
0220|Pavement Partial Depth | 536.000] |
|Repair Crack Repair |LF | | -
|]455.0605 Tack Coat | | |
0230] | 1,127.000] 3.81000] 4293.87
| IGAL | |
]460.4000 HMA Cold | | |
0240 |Weather Paving | 700.000] |
| | TON | | -
|460.6224 HMA Pavement 4 | | |
0250|MT 58-28 S | 5,889.000] |
| | TON | | -
|]601.0331 Concrete Curb & | | |
0260]Gutter 31-Inch | 2,444.000] |
| ILF | | -
|601.0600 Concrete Curb | | |
0270|Pedestrian | 125.000] |
| ILF | | -
|602.0410 Concrete | | |
0280]Sidewalk 5-Inch | 19,895.000] |
| ISF | | -
|602.0420 Concrete | | |
0290]Sidewalk 7-Inch | 788.000] |
| ISF | | -
|602.0505 Curb Ramp | | |
0300 |Detectable Warning Field | 352.000] |
|Yellow | SF | | -

|611.0420 Reconstructing | |
0310|Manholes | 4.000] |
|



Wisconsin Department of Transportation PAGE: 4
DATE: 03/03/16

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160510020 2595-00-71 WISC 2016171
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------—-——-———- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|611.0430 Reconstructing | | |
0320] Inlets | 15.000] |
| | EACH | | -
|611.8110 Adjusting | | |
0330|Manhole Covers | 26.000] |
| | EACH | | -
|611.8115 Adjusting Inlet | | |
0340|Covers | 23.000] |
| | EACH | | -
|611.8120.S Cover Plates | | |
0350 | Temporary | 36.000] |
| | EACH | | -
|619.1000 Mobilization | |
0360] | 1.000] |
| | EACH | | -
|620.0300 Concrete Median | | |
0370]Sloped Nose | 1,852.000] |
| ISF | | -
|625.0100 Topsoil | |
0380] | 568.000] |
| ISY | | -
|628.1905 Mobilizations | | |
0390|Erosion Control | 3.000] |
| | EACH | | -
|628.1910 Mobilizations | | |
0400]|Emergency Erosion | 2.000] |
|Control | EACH | | -
|628.7010 Inlet | | |
0410|Protection Type B | 38.000] |
| | EACH | | -

|628.7015 Inlet | |
0420|Protection Type C | 24.000] |
|



Wisconsin Department of Transportation PAGE: 5
DATE: 03/03/16
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160510020 2595-00-71 WISC 2016171
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]628.7020 Inlet |
0430|Protection Type D | 15.000]
| | EACH |
|629.0210 Fertilizer Type |
044018 | 0.360]
| [cwT |
|]631.0300 Sod Water | |
0450] | 1.400]
| |MGAL |
|]631.1000 Sod Lawn |
0460] | 8,800.000]
I ISy |
|638.2102 Moving Signs |
0470 Type 11 | 1.000]
| | EACH |
|638.2602 Removing Signs | |
0480]Type 11 | 2.000]
| | EACH |
|642.5001 Field Office |
0490|Type B | 1.000]
| | EACH |
|643.0100 Traffic Control | |
0500] (project) O01. | 1.000]
|2595-00-71 | EACH |
|643.0300 Traffic Control |
0510]Drums | 27,530.000]
| | DAY |
|643.0420 Traffic Control |
0520|Barricades Type 111 | 1,562.000]
| | DAY |

|643.0705 Traffic Control
0530|Warning Lights Type A



Wisconsin Department of Transportation PAGE: 6
DATE: 03/03/16
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160510020 2595-00-71 WISC 2016171
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|643.0715 Traffic Control | |
0540|Warning Lights Type C | 6,570.000] |
| | DAY | | -
|643.0800 Traffic Control | |
0550]Arrow Boards | 120.000] |
| | DAY | | -
|643.0900 Traffic Control | |
0560]Signs | 4,136.000] |
| | DAY | | -
|643.2000 Traffic Control | |
0570|Detour (project) O01. | 1.000] |
| 2595-00-71 | EACH | | -
|643.3000 Traffic Control | |
0580 |Detour Signs | 1,342.000] |
| | DAY | | -
|644.1410.S Temporary | |
0590 | Pedestrian Surface | 12,150.000] |
|Asphalt ISF | | -
|644.1420.S Temporary | |
0600 |Pedestrian Surface | 12,150.000] |
|P1ywood |SF | | -
|644.1601.S Temporary | |
0610|Curb Ramp | 9.000] |
| | EACH | | -
|646.0109 Pavement | |
0620|Marking Preformed | 4,504.000] |
|Plastic 4-Inch |LF | | -
|646.0129 Pavement |
0630|Marking Preformed | 470.000] 1.65000] 775.50
|Plastic 8-Inch |LF | |
|647.0579 Pavement
0640|Marking Stop Line 177.000]

|Preformed Plastic
|24-1nch



Wisconsin Department of Transportation

CONTRACT:
20160510020

CONTRACTOR :

SCHEDULE OF ITEMS
PROJECT(S):
2595-00-71

PAGE: 7
DATE: 03703716
REVISED:

FEDERAL ID(S):
WISC 2016171

ITEM

| APPROX. |
|  QUANTITY

| AND UNITS | DOLLARS

|647.0779 Pavement

0650|Marking Crosswalk
|Preformed Plastic
|12-1Inch

|647.0799 Pavement
0660 |Marking Crosswalk
|Preformed Plastic

|24-1nch

| 650.8000
0670]|Staking R
|Reference

Construction
esurfacing

|650.9910
0680|Staking S
|Control (
| 2595-00-7

Construction
upplemental
project) O01.
1

1690.0150
0690

Sawing Asphalt

1690.0250
0700]

|715.0415
0710]Strength
| Pavement

Incentive
Concrete

|ASP.1TOA
0720|Training
| $5.00/HR

On-the-Job
Apprentice at

|ASP.1TOG
0730|Training
|]00/HR

On-the-Job
Graduate at $5.

| SPV.0060
0740|Construct
|Curb Ramp

Special 01
ion Staking
s

|

I 586.000|
ILF |
| |
|

I 80.000]
ILF |
| |
|

I 5,597.000]
ILF |
| |
| LUMP | LUMP
| |
| |
|

I 198.000]
ILF |
|

I 5,095.000]
ILF |
|

| 15,000.000]|
JDoL 1
|

1 600.000]|
IHRS I
|

I 700.000]|
IHRS 1
|

I 24.000]
| EACH 1



Wisconsin Department of Transportation PAGE: 8
DATE: 03/03/16

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160510020 2595-00-71 WISC 2016171
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------—-——-———- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|SPV.0060 Special 02 | | |
0750] Inlet Covers Type 57 | 18.000] |
| | EACH | | -
|SPV.0060 Special 03 | | |
0760] Inlet Type 45A | 17.000] |
| | EACH | | -
|SPV.0060 Special 04 | | |
0770]ADJUSTING WATER BOXES | 25.000] |
| | EACH | | -
|SPV.0060 Special 05 | | |
0780 RELOCATING SPRINKLER | 2.000] |
| BOXES | EACH | | -
|SPV.0060 Special 06 | | |
0790|Adjusting TES Manhole | 7.000]| |
|Covers | EACH | | -
|SPV.0060 Special 07 | | |
0800 |Asphalt Driveway Ramps | 20.000] |
| Temporary | EACH | | .
|SPV.0090 Special 01 | |
0810|Concrete curb and Gutter | 555.000] |
|31" Integral Type D ILF | |
| Special | | | -
|]SPV.0090 Special 02 | | |
0820|Concrete Gutter Type D | 80.000] |
IModified ILF | | -
|SPV.0165 Special 01 | | |
0830|Concrete Sidewalk 9-Inch | 1,699.000] |
| ISF | | -
|
| SECTION 0001 TOTAL | -
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