HIGHWAY WORK PROPOSAL Proposal Number: 4 3

Wisconsin Department of Transportation
DT1502 10/2010 s.66.29(7) Wis. Stats.

COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY
Chippewa 8610-02-72 WISC 2016 502 C Chippewa Falls, Bridge Street STH 124
Chippewa River Brg B-09-0146 &
0147

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements
and Conditions.

Proposal Guaranty Required, $ 75,000.00 Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation
Bid Submittal Due Firm Name, Address, City, State, Zip Code
Date: December 13, 2016
Time (Local Time): 9:00 AM SA M P L E
Contract Completion Time

P NOT FOR BIDDING PURPOSES
August 31, 2017
Assigned Disadvantaged Business Enterprise Goal

This contract is exempt from federal oversight.
10%

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal

For Department Use Only

Type of Work

Polymer overlay and rehabilitation of B-0146 and B-0147, removing concrete pavement, removing concrete surface partial depth, base
aggregate, concrete pavement, asphaltic pavement, concrete curb and gutter, beam guard, permanent signing, pavement marking.

Notice of Award Dated Date Guaranty Returned
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PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.

20f2



Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

@ Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 P.M.
local time on the Thursday before the letting. Check the department’s web site after
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

® The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

© Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business
hours.

n Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

B Submitting Electronic Bids
B.1 On the Internet
@ Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will
constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Download the latest schedule of items reflecting all addenda from the Bid Express[_] web site.
2. Use ExpediteTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette or
CD ROM or a paper bid. If the bidder does submit a bid on a printout with accompanying
diskette or a paper bid in addition to the internet submittal, the department will disregard
the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of the
standard specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web
site reflecting the latest addenda posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid
amount for all price fields. Follow instructions and review the help screens provided on the

Bid ExpressTM web site to assure that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to
the other proposal documents submitted to the department as a part of the bidder's
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same
time and place as the sealed bid, also provide the Expedite™ generated schedule
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD
ROM with the bidder's name, the 4 character department-assigned bidder identification
code from the top of the bidding proposal, and a list of the proposal numbers included
on that diskette or CD ROM as indicated in the following example:

Bidder

Name

BNOO

Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals
for that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the
governing contract document and must conform to the requirements of section 102 of
the standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial it in ink. If
there is a discrepancy between the printout and the diskette or CD ROM, the
department will analyze the bid using the printout information.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated
schedule of items is not the same on each page.

2. The check code printed on the printout of the ExpediteTM generated schedule of items
is not the same as the check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4
individual proposals in a calendar year. The department may allow additional waivers for
equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that they be
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without

Page 1 of 2



10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 7, 2016

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 8610-02-72, C Chippewa
Falls, Bridge Street, Chippewa River Brg B-09-0146 & 0147, STH 124, Chippewa County,
Wisconsin as the plans show and execute the work as specified in the State of Wisconsin,
Department of Transportation, Standard Specifications for Highway and Structure
Construction, 2017 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20160607)

Scope of Work.

The work under this contract shall consist of polymer overlay and rehabilitation of B-0146
and B-0147, removing concrete pavement, removing concrete surface partial depth, base
aggregate, concrete pavement, asphaltic pavement, concrete curb & gutter, beam guard,
permanent signing, pavement marking, and all incidental items necessary to complete the
work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract
but at least 14 calendar days before the preconstruction conference. Upon approval, the
engineer will issue the notice to proceed within ten calendar days before the approved start
date.

To revise the start date, submit a written request to the engineer at least two weeks before
the intended start date. The engineer will approve or deny that request based on the
conditions cited in the request and its effect on the department’s scheduled resources.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because
they roost in trees. Roosts may not have been observed on this project, but conditions to
support the species exist. The species and all active roosts are protected by the Federal
Endangered Species Act. If an individual bat or active roost is encountered during
construction operations, stop work and notify the engineer and the WisDOT Regional
Environmental Coordinator (REC).
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If additional construction activities beyond what was originally specified are required to
complete the work, approval from the engineer, following coordination with WisDOT REC,
is required prior to initiating these activities.

Traffic.

The speed limit during construction will be reduced from 35 mph to 25 mph. Establish a
statutory 25 MPH speed limit zone for STH 124 only when a lane is closed to traffic.
Reestablish a 35 MPH speed limit zone when all lanes are open.

Temporary Regulatory Speed Limit Reduction

During engineer-approved regulatory speed limit reductions, install temporary speed limit
signs on the inside and outside shoulders of divided roadways to enhance visibility. On two
lane two way roadways, install temporary speed limit signs on shoulders. When construction
activities impede the location of a post-mounted regulatory speed limit sign, relocate the
sign for maximum visibility to motorists. If work last less than 7 days, mount the regulatory
speed limit sign on a portable sign support.

Post temporary regulatory speed limit signs in work zone only during continuous worker
activity. During periods of no work activity or when the traffic controls are removed from
the roadway, cover or remove the temporary speed limit signs.

Coordinate with Regional Traffic Section to identify the construction stages that have
approved temporary regulatory speed zones documented in a Temporary Speed Zone
Declaration. Primary contact phone number: Matt Reddy, (715) 839-1650.

Contact the Region Traffic Section at least 14-calendar days before installing the temporary
speed zone. After installation of the temporary speed zone is complete, notify the Regional
Traffic Section with the field location(s) of the temporary speed zone.

643-012 (20160607)

Provide emergency access to the work zone at all times.

Contractor must provide ADA complainant pedestrian accommodations at all times during
construction.

Contractor to accommodate pedestrian access at Summit Avenue all times. In areas of
sidewalk construction, provide a temporary surface for pedestrian access at all times. The
temporary surface shall meet Americans with Disabilities Act (ADA)
requirements. Individual sidewalk sections shall be removed and replaced the same
day. Any costs associated with this are incidental to the contract.

The STH 124 and Summit Avenue Intersection pedestrian ramps will be constructed by
building one side of the intersection at a time. This will allow pedestrians to safely maneuver
through the intersection during construction. Appropriate traffic control signage for
pedestrian closures will be provided and installed by the contractor.
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STH 124 on and off ramp detour signing and sidewalk (pedestrian) detour signing will be
installed and maintained by the City of Chippewa Falls. Pedestrian access will be
maintained through a sidewalk detour during construction. Pedestrians will be directed to
utilize River Street, Main Street, and Park Avenue as an alternate route.

Traffic is not allowed to drive on the milled surface until the first layer (leveling layer) of
HMA pavement is placed. Traffic exposure to the leveling layer shall be limited to three
days.

Traffic control for the roadway and structure work is broken out in 4 stages. Stage 1 and
Stage 4 may take place concurrently at contractor option. Stage 2 and Stage 3 may take place
concurrently at contractor option.

Stage 1:
Northbound bridge will be under construction. Southbound traffic will be restricted to the

outside lane only. Northbound traffic will utilize temporary crossovers and will be shifted
onto the inside southbound lane of STH 124 at Station 184+00. Northbound traffic will be
shifted back to the northbound lanes at Station 209+00. The STH 124 on-ramp located near
Station 186+00 will be closed.

Stage 2:
Southbound bridge will be under construction. Northbound traffic will be restricted to the

outside lane only. Southbound traffic will utilize temporary crossovers and will be shifted
onto the inside northbound lane of STH 124 at Station 209+00. Southbound traffic will be
shifted back to the southbound lanes at Station 184+00. The STH 124 off ramp located
near Station 186+00 will be closed.

Stage 3:
STH 124 northbound and STH 124 southbound traffic will be reduced to one lane in each

direction. Traffic will be shifted to the outside through lanes at Station 167+00 NB and
Station 190+00 SB while the inside lanes and gutter pan are resurfaced. The crossovers
located at Station 185+00 and Station 209+00 will also be removed during this stage. Left
turn lanes and intersections will be constructed during night time hours only. Left turns will
be provided during daytime construction hours.

Stage 4:
STH 124 northbound and STH 124 southbound traffic will be reduced to one lane in each

direction. Traffic will be shifted to the inside through lanes at Station 167+00 NB and Station
186+00+00 SB while the outside lanes and gutter pan are resurfaced. Right turn lanes and
side road intersections will be constructed during night time hours only. Right turns will be
allowed with flagging as necessary.

Lane Closure Restrictions.

Flagging is not allowed.
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All lane closures and duration are subject to the approval of the engineer based on
operational needs and safety.

Notify the engineer if there are any changes in the schedule, early completions, or
cancellations of scheduled work.

Do not perform work in the median concurrently with work in the outside lane or outside
shoulder with traffic running between work areas.

Have available at all times experienced personnel to promptly install, remove, and reinstall
the required traffic control devices to route traffic in order to perform the necessary
construction operations.

Prior to opening lane closures to traffic, place temporary or permanent pavement marking,
including all lane lines and edge lines removed or covered by milling and paving operations.

Do not park or store any equipment, vehicles, or construction materials within 30 feet of the
edge of traffic or within the median during non-working hours. In the event of an
emergency, protect any equipment, vehicles, or construction materials which remain within
30 feet of the edge of a traffic lane during non-working hours with temporary roadside
barrier according to the standard specifications and meeting the requirements of the
AASHTO Roadside Design Guide.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the
Wisconsin Lane Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width
restrictions (available width, all lanes in one MINIMUM NOTIFICATION
direction <16”)

Lane and shoulder closures 14 calendar days
Full roadway closures 14 calendar days
System and service ramp closures 14 calendar days
Full system and service ramp closures 14 calendar days
Detours 14 calendar days

Closure type without height, weight, or
width restrictions (available width, all MINIMUM NOTIFICATION
lanes in one direction >16")

Lane and shoulder closures 3 business days
System and service ramp closures 3 business days
Moditying all closure types 3 business days
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Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly
project meetings in order to manage closures nearing their completion date.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying STH 124 traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material that
might impede the free flow of traffic during the following holiday periods:

From noon Friday, May 26, 2017 to 6:00 AM Tuesday, May 30, 2017 for Memorial

Day;

From noon Monday, July 3, 2017 to 6:00 AM Wednesday, July 5, 2017 for
Independence Day;

From noon Friday, September 1, 2017 to 6:00 AM Tuesday, September 5, 2017 for
Labor Day.

107-005 (20050502)

Special Events.

Local traffic may be heavier during the following events:

Northern Wisconsin State Fair, July 12, 2017 - July 16, 2017
Pure Water Days, August 11, 2017 - August 13, 2017

No hauling in and out of work zone during these events.

Railroad Insurance and Coordination. — Union Pacific Railroad.

A Description
Comply with standard spec 107.17 for all work affecting Union Pacific Railroad property
and any existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage
as specified in standard spec 107.17.3. Insurance is filed in the name of Union Pacific
Railroad Company.

Notify evidence of the required coverage, and duration to John Venice, Manager Special
Projects — Industry & Public Projects Engineering Department, 101 North Wacker Drive —
Suite 1920, Chicago, IL 60606, TELEPHONE (312) 777-2043, FAX (402) 233-2769, email
jnvenice@up.com. Include the following information on the insurance document:
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Project 8610-02-72

Route Name STH 124, Chippewa County
Crossing ID 185946R

Railroad Subdivision Chippewa Falls Sub
Railroad Milepost 10.08

A.2 Work by Railroad
The railroad will perform the work described in this section, except for work described in
other special provisions and will be accomplished without cost to the contractor. None

A.3 Names and addresses of Railroad Representatives for Consultation and
Coordination

Contact John Venice, Manager Special Projects — Industry & Public Projects Engineering
Department, 101 North Wacker Drive — Suite 1920, Chicago, IL 60606, TELEPHONE
(312) 777-2043, FAX (402) 233-2769, email jnvenice@up.com, for consultation on railroad
requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart,
and monthly schedule updates. The bar chart shall specifically show work involving
coordination with the railroad.

A.4 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad
representative named in A.3 several weeks prior to the time needed. Approval is subject to
the discretion of the railroad. The department has made no arrangements for a temporary
grade crossing.

A.5 Train Operation

Approximately four through freight trains operate daily through the construction site.
Through freight trains operate at up to 30 mph. There are switching movements at this
location at a lower speed.

Railroad Insurance and Coordination — Wisconsin Central Ltd.

A Description
Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd property
and any existing tracks.

A.l Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage
as specified in standard spec 107.17.3. Insurance is filed in the name of Wisconsin Central
Ltd and Its Parents.

Notify evidence of the required coverage, and duration to Jackie Macewicz, Manager Public
Works, 1625 Depot St., Stevens Point, WI, 54481; TELEPHONE (715) 345-2503; FAX
(715) 345-2507; email jackie.macewicz@cn.ca. Include the following information on the
insurance document:
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Project 8610-02-72

Route Name STH 124, Chippewa County
Crossing ID 692914H

Railroad Subdivision Minneapolis Sub
Railroad Milepost 350.4

A.2 Work by Railroad
The railroad will perform the work described in this section, except for work described in
other special provisions and will be accomplished without cost to the contractor. None

A.3 Names and addresses of Railroad Representatives for Consultation and
Coordination

Contact Jackie Macewicz, Manager Public Works, 1625 Depot St., Stevens Point, WI,
54481; TELEPHONE (715) 345-2503; FAX (715) 345-2507; email jackie.macewicz@cn.ca
for consultation on railroad requirements during construction.

Contact Mary Ellen Carmody, Audit Officer, Administration Service Center, 24002
Vreeland Road, Flat Rock, M1, 48134; TELEPHONE (734) 783-4533 (no FAX number);
email maryellen.carmody(@cn.ca for flagging arrangements. Advise Ms. Carmody that the
flagging services are to be billed at the rate for a public highway project.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart,
and monthly schedule updates. The bar chart shall specifically show work involving
coordination with the railroad.

A.4 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad
representative named in A.3 several weeks prior to the time needed. Approval is subject to
the discretion of the railroad. The department has made no arrangements for a temporary
grade crossing.

A.5 Train Operation

Approximately six through freight trains operate daily through the construction site.
Through freight trains operate at up to 40 mph. There are switching movements at a lower
speed at this location.

Information to Bidders, U.S. Army Corps of Engineers Section 404
Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply
with the requirements of the permit in addition to requirements of the special provisions. A
copy of the permit is available from the regional office by contacting Tara Weiss at
(715) 836-2283.

107-054 (20080901)
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11.

Utilities.

This contract does not come under the provision of Administrative Rule Trans 220.
107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by
the contractor at a specific site. In such situations, provide the engineer and the affected
utility a good faith notice of when the utility is to start work at the site. Provide this notice
14 to 16 calendar days in advance of when the prior work will be completed and the site will
be available to the utility. Follow-up with a confirmation notice to the engineer and utility
not less than 3 working days before the site will be ready for the utility to begin work.

AT&T WI has an underground fiber optic line that runs along STH 124 northbound from
approximately 185+00 to the end of the project. The line crosses STH 124 at approximately
Station 200+50. Conflicts exist where the line runs through the north abutment backwall of
the northbound bridge. AT&T’s fiber optic and copper duct package (2°x3’ of 4-inch PVC)
is suspended from the bridge under the East sidewalk of the northbound bridge. Care must
be taken when working on the bridge near the AT&T facilities; they will remain in place
during construction. Contractor provided duct support during abutment removal.
Relocations are not anticipated. Contractor to contact Rick Podolak at (715) 839-5565,
21 days prior to construction to coordinate.

City of Chippewa Falls has an underground electric line that runs under the median of
STH 124 for the length of the project. Electric lines run through the outside parapet of the
southbound bridge. The location of the electric lines on the northbound bridge are assumed
to be located inside the sidewalk. Care must be taken when working on the bridge near the
City of Chippewa Falls facilities; they will remain in place during construction. No conflicts
with electric lines are anticipated.

City of Chippewa Falls has lighting facilities located north of Summit Avenue through the
project limits. No conflicts are anticipated with this facility.

City of Chippewa Falls has underground sanitary sewer facilities located on the west side
of STH 124 from Station 176+00 to 180+00. No conflicts are anticipated with this facility.

City of Chippewa Falls has underground water main facilities that cross STH 124 at
approximately Station 178+70 and 203+00. No conflicts are anticipated with this facility.

Charter Communications has an underground high profile fiber optic line that runs along
STH 124 northbound from approximately Station 187+00 to the end of the project. The line
crosses STH 124 at approximately Station 187+50 and 200+50. This cable is located within
the northbound bridge decking Conflicts exist where the line runs through the north
abutment backwall of the northbound bridge. Care must be taken when working on the
bridge near the Charter facilities; they will remain in place during construction. Charter
requires that when working within 5 feet of their fiber optic cable, a representative is on site
for a Fiber Watch. A Fiber Watch requires a 24 hour notice before work is performed near
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their facility. Relocations are not anticipated. Contractor to contact Shane Yoder at
(715) 370-7870, 14 days prior to construction to discuss utility concerns.

WisDOT Northwest Region has lighting facilities located at the beginning of the project
through the intersection of STH 124 and Summit Avenue. No conflicts are anticipated with
this facility.

WisDOT Northwest Region has traffic signal facilities located at the intersection of
STH 124 and Summit Avenue. Replace signal heads, install pedestrian indicators, and adjust
junction boxes as shown in the plans and paid under the bid items in the contract.

Xcel Energy - Distribution has overhead electric facilities that cross STH 124 at
approximately Station 177400, 186+50, and 187+25. No conflicts are anticipated with this
facility.

Xcel Energy — Transmission has overhead electric facilities that cross STH 124 at
approximately Station 202+00. The minimum working clearance required for booms and
cranes working near energized 69 kV lines is 15 feet in all directions. These minimum
clearances are Xcel Energy requirements that are in addition to OSHA standards. No
conflicts are anticipated with this facility.

Railroad Fiber Optic Lines

Union Pacific Railroad Company Fiber Optic Lines

Call “Diggers Hotline” and additionally contact the Union Pacific Railroad Company “call
before you dig” office at (800) 336-9193. Normal business hours are 7:00 AM to 9:00 PM,
Central Time, Monday through Friday, except holidays. Reference Wisconsin Crossing
185946R Mile Post 10.08 on the Chippewa Subdivision to verify the location of fiber optic
lines located on railroad right-of-way at the construction site. Calls will be routed at all times
in case of an emergency.

Railroad Fiber Optic Lines

Wisconsin Central Ltd Fiber Optic Lines

Call “Diggers Hotline” and additionally contact Mary Ellen Carmody at (734) 783-4533 five
working days before any work is performed. The railroad will determine if fiber optic or
other type of cable is buried in the general work location. If present, contact the owner of
the fiber optic or cable line to determine its exact location.

Erosion Control Structures.

Within seven calendar days after the commencement of work on the bridge superstructure,
place all permanent erosion control devices, including riprap, erosion mat, ditch checks,
seed, fertilizer, mulch, soil stabilizer, or any other item required by the contract or deemed
necessary by the engineer. These devices shall be in place in the area under the bridge and
on both sides of the roadway, from the waterway to a point 100-feet behind the backwall of
the abutment. Within said limits, place these devices to a height equivalent to the calculated
water elevation resulting from a storm that occurs on the average of once every two years
(Q2) as shown on the plan, or as directed by the engineer. Prior to initial construction
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operations, place turbidity barriers, silt screens, and other temporary erosion control
measures as shown on the plans, and remove them after the permanent erosion control
devices are in place unless directed otherwise by the engineer.

In the event that construction activity does not disturb the existing ground below the Q2
elevation, the above timing requirements for permanent erosion control shall be waived.
107-070 (20030820)

Notice to Contractor, Notification of Demolition and/or Renovation No
Asbestos Found, B-9-146.

John Roelke, License Number All-119523, inspected Structure B-09-0146 for asbestos on
July 29, 2014. No regulated Asbestos Containing Material (RACM) was found on this
structure. A copy of the inspection report is available from: Tara Weiss, (715) 836-2283.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed
Notification of Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or
subsequent revision) via U.S. mail, hand-delivery, or using the online notification system at
least 10 working days prior to beginning any construction or demolition. Pay all associated
fees. Provide a copy of the completed 4500-113 form to Tara Weiss, (715) 836-2283, and
DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, Madison, W1, 53707-
7965. In addition, comply with all local or municipal asbestos requirements.
Use the following information to complete WisDNR form 4500-113 :
- Site Name: Structure B-09-0146, STH 124 northbound over Chippewa River

Site Address: 0.7M N JCT STH29 TO E

Ownership Information: WisDOT Transportation Northwest Region, 718 West

Clairemont Avenue, Eau Claire, WI 54701

Contact: Tara Weiss

Phone: (715) 836-2283

Age: 24 years old. This structure was constructed in 1992.

Area: 53,295 SF of deck

Insert the following paragraph in Section 6.g.:

- If asbestos not previously identified is found or previously non-friable asbestos
becomes crumbled, pulverized, or reduced to a powder, stop work immediately,
notify the engineer, and the engineer will notify the department’s Bureau of
Technical Services at (608) 266-1476 for an emergency response according to
standard spec 107.24. Keep material wet until it is abated or until it is determined
to be non-asbestos containing material.

107-125 (20120615)

8610-02-72 12 of 69



14.

15.

16.

Notice to Contractor, Notification of Demolition and/or Renovation No
Asbestos Found, B-9-147.

John Roelke, License Number All-119523, inspected Structure B-09-0147 for asbestos on
July 29, 2014. No regulated Asbestos Containing Material (RACM) was found on this
structure. A copy of the inspection report is available from: Tara Weiss, (715) 836-2283.

According to NR447 and DHS159 , ensure that DNR or DHS receives a completed
Notification of Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or
subsequent revision) via U.S. mail, hand-delivery, or using the online notification system at
least 10 working days prior to beginning any construction or demolition. Pay all associated
fees. Provide a copy of the completed 4500-113 form to Tara Weiss, (715) 836-2283, and
DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, Madison, W1, 53707-
7965. In addition, comply with all local or municipal asbestos requirements.
Use the following information to complete WisDNR form 4500-113 :
- Site Name: Structure B-09-0147, STH 124 southbound over Chippewa River

Site Address: 0.3M S JCT STH 29 TO W

Ownership Information: WisDOT Transportation Northwest Region, 718 West

Clairemont Avenue, Eau Claire, W1 54701

Contact: Tara Weiss

Phone: 715.836.2283

Age: 22 years old. This structure was constructed in 1994.

Area: 43,637 SF of deck

Insert the following paragraph in Section 6.g.:

- If asbestos not previously identified is found or previously non-friable asbestos
becomes crumbled, pulverized, or reduced to a powder, stop work immediately,
notify the engineer, and the engineer will notify the department’s Bureau of
Technical Services at (608) 266-1476 for an emergency response according to
standard spec 107.24. Keep material wet until it is abated or until it is determined
to be non-asbestos containing material.

107-125 (20120615)

Removing Old Structure B-9-146.

This special provision describes Removing Old Structure B-9-146 according to the pertinent
requirements of standard spec 203 and as hereinafter provided.

If duct support is required during abutment removal and construction; the department will
consider this work incidental to bid items 203.0200.01 “Removing Old Structure B-9-146".

Pavement Grinding.

This special provision describes grinding pavement after removing a portion of the existing
concrete loading zone as shown on the plans.
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Pavement grinding as shown on the plans shall be according to standard spec 415.3.10 and
415.3.11.

Payment for pavement grinding will be incidental to Item 204.9165.S.01 Removing
Concrete Loading Zone.

Removing Concrete Surface Partial Depth, Item 204.0109.S.

A Description
This special provision describes removing a portion of the concrete surfaces as shown on
the plans according to standard spec 204, and as hereinafter provided.

B (Vacant)

C Construction
C.1 Equipment
Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine
to prevent discharge of any loosened material into adjacent work areas or live traffic lanes.

Use a machine that is equipped with electronic devices that provide accurate depth, grade
and slope control, and acceptable dust control system.

C.2 Methods
Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping,
sawing, milling, or by using other methods approved by the engineer.

Perform the removal operation in such a manner as to preclude damage to the remaining
pavement and results in a reasonable uniform plane surface free of excessive large
scarification marks and having a uniform transverse slope.

The sequence of removal operations shall be such that no exposed longitudinal joints
2 inches or more in depth remain during non-working hours. Windrowing or storing of the
removed material on the roadway will only be permitted in conjunction with a continuous
removal and pick-up operation. During non-working hours, clear the roadway of all
materials and equipment.

The removed pavement shall become the property of the contractor. Properly dispose of it
according to standard spec 204.3.1.3.

D Measurement

The department will measure Removing Concrete Surface Partial Depth in area by the
square foot of surface area removed.
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19.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
204.0109.S Removing Concrete Surface Partial Depth SF

Payment is in full compensation for removing the concrete; and for disposing of materials.
204-041 (20080902)

Removing Concrete Loading Zone, Item 204.9165.S.01.
A Description

This special provision describes removing concrete loading zone according to the pertinent
provisions of standard spec 204 and as hereinafter provided.

B (Vacant)
C (Vacant)
D Measurement

The department will measure Removing Concrete Loading Zone by the square foot,
acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9165.S.01 Removing Concrete Loading Zone SF

204-025 (20150630)

Removing Concrete Median Sloped Nose, Item 204.9165.5.02.

A Description

This special provision describes removing concrete median sloped nose according to the
pertinent provisions of standard spec 204 and as hereinafter provided.

B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Concrete Median Sloped Nose by the square foot,
acceptably completed.
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E Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9165.S.02 Removing Concrete Median Sloped Nose SF

204-025 (20150630)

QMP Base Aggregate.

A Description
A.1l General

(€]

@

3)

“)

(&)

This special provision describes contractor quality control (QC) sampling and testing for
base aggregates, documenting those test results, and documenting related production and
placement process changes. This special provision also describes department quality
verification (QV), independent assurance (IA), and dispute resolution.

Conform to standard spec 301, standard spec 305, and standard spec 310 as modified
here in this special provision. Apply this special provision to material placed under all
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do not
apply this special provision to material classified as reclaimed asphaltic pavement placed
under the Base Aggregate Dense bid items.

Do not apply this special provision to material placed under the Aggregate Detours,
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or
Riprap bid items.

Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:

1. Production and placement control and inspection.

2. Material sampling and testing.

Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required sampling and testing
procedures. The contractor may obtain the CMM from the department’s web site at:

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx

A.2 Contractor Testing for Small Quantities

(€]

)

The department defines a small quantity, for each individual Base Aggregate bid item,
as a plan quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.

The requirements under this special provision apply equally to a small quantity for an
individual bid item except as follows:

8610-02-72 16 of 69


http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx

3)

The contractor need not submit a full quality control plan but shall provide an
organizational chart to the engineer including names, telephone numbers, and current
certifications of all persons involved in the quality control program for material
under affected bid items.

2. Divide the aggregate into uniformly sized sublots for testing as follows:
Plan Quantity Minimum Required Testing
<1500 tons One test from production, load-out, or

placement at the contractor’s option!']

> 1500 tons and < 6000 tons | Two tests of the same type, either from

production, load-out, or placement at the
contractor’s option[l]

> 6000 tons and < 9000 tons | Three placement tests!?! ]

(1]

—_
W N
[t

4.

If using production tests for acceptance, submit test results to the engineer for review
prior to incorporating the material into the work. Production test results are valid for
a period of 3 years.

For 3-inch material, obtain samples at load-out.

If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of
one additional placement test for each 3000 tons, or fraction of 3000 tons, of overrun.
No control charts are required. Submit aggregate load-out and placement test results
to the engineer within one business day of obtaining the sample. Assure that all
properties are within the limits specified for each test.

Department verification testing is optional for quantities of 6000 tons or less.

Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

B Materials

B.1 Quality Control Plan

) Submit a comprehensive written quality control plan to the engineer at or before the
pre-construction meeting. Do not place base before the engineer reviews and comments
on the plan. Construct the project as that plan provides.

@

Do not change the quality control plan without the engineer’s review. Update the plan
with changes as they become effective. Provide a current copy of the plan to the engineer
and post in each of the contractor’s laboratories as changes are adopted. Ensure that the
plan provides the following elements:

1.

2.

An organizational chart with names, telephone numbers, current certifications and/or
titles, and roles and responsibilities of QC personnel.

The process used to disseminate QC information and corrective action efforts to the
appropriate persons. Include a list of recipients, the communication means that will
be used, and action time frames.

A list of source and processing locations, section and quarter descriptions, for all
aggregate materials requiring QC testing.
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4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and

plasticity index of all aggregates requiring QC testing. Obtain this information from

the region materials unit or from the engineer.

Descriptions of stockpiling and hauling methods.

6. Locations of the QC laboratory, retained sample storage, and where control charts
and other documentation is posted.

7. An outline for resolving a process control problem. Include responsible personnel,
required documentation, and appropriate communication steps.

9]

B.2 Personnel
) Have personnel certified under the department’s highway technician certification
program (HTCP) perform sampling, testing, and documentation as follows:

Required Certification Level: Sampling or Testing Roles:

Aggregate Technician IPP Aggregate Sampling!!!
Aggregate Sampling Technician
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Technician IPP Aggregate Gradation Testing,
Aggregate Assistant Certified Technician (ACT-AGG) | Aggregate Fractured Particle
Testing, Aggregate Liquid
Limit and Plasticity Index
Testing

(11" Plant personnel under the direct observation of an aggregate technician certified at
level one or higher may operate equipment to obtain samples.

@) A certified technician must coordinate and take responsibility for the work an ACT
performs. Have a certified technician ensure that all sampling and testing is performed
correctly, analyze test results, and post resulting data. No more than one ACT can work
under a single certified technician.

B.3 Laboratory
ay Perform QC testing at a department-qualified laboratory. Obtain information on the
Wisconsin laboratory qualification program from:

Materials Management Section

3502 Kinsman Blvd.

Madison, WI 53704

Telephone: (608) 246-5388
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-

labs.aspx

B.4 Quality Control Documentation

B.4.1 General

) Submit base aggregate placement documentation to the engineer within 10 business days
after completing base placement. Ensure that the submittal is complete, neatly organized,
and includes applicable project records and control charts.

8610-02-72 18 of 69


http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx

B.4.2 Records

(€]

Document all placement observations, inspection records, and control adjustments daily
in a permanent field record. Also include all test results in the project records. Provide
test results to the engineer within 6 hours after obtaining a sample. For 3-inch base,
extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a method
mutually agreeable to the engineer and contractor.

B.4.3 Control Charts

M

)

3)

Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project number on
base placement control charts. Maintain separate control charts for each base aggregate
size, source or classification, and type.

Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-inch
base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method
mutually agreeable to the engineer and contractor. Update control charts daily to include
the following:

1. Contractor individual QC tests.

2. Department QV tests.

3. Department IA tests.

4. Four-point running average of the QC tests.

Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests in
the running average. The contractor may plot process control or informational tests on
control charts, but do not include these tests, conforming QV tests, or IA tests in the
running average.

B.5 Contractor Testing

M

)

3)

“)

Test gradation, fracture, liquid limit and plasticity index during placement for each base
aggregate size, source or classification, and type.

Test gradation once per 3000 tons of material placed. Determine random sample
locations and provide those sample locations to the engineer. Obtain samples after the
material has been bladed, mixed, and shaped but before compacting; except collect
3-inch samples from the stockpile at load-out. Do not sample from material used to
maintain local traffic or from areas of temporary base that will not have an overlying
pavement. On days when placing only material used to maintain local traffic or only
temporary base that will not have an overlying pavement, no placement testing is
required.

Split each contractor QC sample and identify it according to CMM 8.30. Retain the split
for 7 calendar days in a dry, protected location. If requested for department comparison
testing, deliver the split to the engineer within one business day.

The engineer may require additional sampling and testing to evaluate suspect material
or the technician’s sampling and testing procedures.

8610-02-72 19 of 69



(&)

6)

Test fracture for each gradation test until the fracture running average is above the lower
warning limit. Subsequently, the contractor may reduce the frequency to one test per
10 gradation tests if the fracture running average remains above the warning limit.

Test the liquid limit and plasticity index for the first gradation test. Subsequently, test
the liquid limit and plasticity index a minimum of once per 10 gradation tests.

B.6 Test Methods
B.6.1 Gradation

M

)

3)

Test gradation using a washed analysis conforming to the following as modified in
CMM 8.60:

Gradation.....c..cc.oviiuiiiiieieiceeeeee et AASHTO T 27
Material finer than the No. 200 S1€Ve.......ccccoceeviriiinieniniinicicriceeeee, AASHTO T 11

For 3-inch base, if 3 consecutive running average points for the percent passing the
No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash
at least one sample out of 10. If a single running average for the percent passing the
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive running
average points are again 8.5 percent passing or less.

Maintain a separate control chart for each sieve size specified in standard spec 305 or
standard spec 310 for each base aggregate size, source or classification, and type. Set
control and warning limits based on the standard specification gradation limits as
follows:

1. Control limits are at the upper and lower specification limits.

2. There are no upper warning limits for sieves allowing 100 percent passing and no
lower control limits for sieves allowing 0 percent passing.

3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the
upper and lower control limits. Warning limits for the No. 200 sieve are set
0.5 percent within the upper and lower control limits.

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent
within the upper and lower control limits. Upper warning limits for the No. 10,
No. 40, and No. 200 sieves are 1 percent inside the upper control limit.

B.6.2 Fracture

M

)

Test fracture conforming to CMM 8.60. The engineer will waive fractured particle
testing on quarried stone.

Maintain a separate fracture control chart for each base aggregate size, source or
classification, and type. Set the lower control limit at the contract specification limit,
either specified in another special provision or in table 301-2 of standard spec 301.2.4.5.
Set the lower warning limit 2 percent above the lower control limit. There are no upper
limits.
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B.6.3 Liquid Limit and Plasticity

(€]

)

Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

Ensure the material conforms to the limits specified in standard spec table 301-2.

B.7 Corrective Action
B.7.1 General

(€]

Consider corrective action when the running average trends toward a warning limit. Take
corrective action if an individual test exceeds the contract specification limit. Document
all corrective actions both in the project records and on the appropriate control chart.

B.7.2 Placement Corrective Action

M

@

3)

“)

)

Do not blend additional material on the roadbed to correct gradation problems.

Notify the engineer whenever the running average exceeds a warning limit. When

two consecutive running averages exceed a warning limit, the engineer and contractor

will discuss appropriate corrective action. Perform the engineer’s recommended

corrective action and increase the testing frequency as follows:

1. For gradation, increase the QC testing frequency to at least one randomly sampled
test per 1000 tons placed.

2. For fracture, increase the QC testing frequency to at least one test per gradation test.

If corrective action improves the property in question such that the running average after
4 additional tests is within the warning limits, the contractor may return to the testing
frequency specified in B.5.3. If corrective action does not improve the property in
question such that the running average after 4 additional individual tests is still in the
warning band, repeat the steps outlined above starting with engineer notification.

If the running average exceeds a control limit, material starting from the first running
average exceeding the control limit and ending at the first subsequent running average
inside the control limit is nonconforming and subject to pay reduction.

For individual test results significantly outside the control limits, notify the engineer,
stop placing base, and suspend other activities that may affect the area in question. The
engineer and contractor will jointly review data, data reduction, and data analysis;
evaluate sampling and testing procedures; and perform additional testing as required to
determine the extent of potentially unacceptable material. The engineer may direct the
contractor to remove and replace that material. Individual test results are significantly
outside the control limits if meeting one or more of the following criteria:

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 percent.
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more than

5.0 percent.
3. The fracture control limit is exceeded by more than 10.0 percent.
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B.8 Department Testing
B.8.1 General

M

The department will conduct verification testing to validate the quality of the product
and independent assurance testing to evaluate the sampling and testing. The department
will provide the contractor with a listing of names and telephone numbers of all QV and
IA personnel for the project, and provide test results to the contractor within two business
days after the department obtains the sample.

B.8.2 Verification Testing
B.8.2.1 General

M

@

3)

“

(&)

The department will have an HTCP technician, or ACT working under a certified
technician, perform QV sampling and testing. Department verification testing personnel
must meet the same certification level requirements specified in B.2 for contractor
testing personnel for each test result being verified. The department will notify the
contractor before sampling so the contractor can observe QV sampling.

The department will conduct QV tests of each base aggregate size, source or
classification, and type during placement conforming to the following:

1. One non-random test on the first day of placement.

2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed.

The department will sample randomly, at locations independent of the contractor’s QC
work, collecting one sample at each QV location. The department will collect QV
samples after the material has been bladed, mixed, and shaped but before compacting;
except, for 3-inch aggregates, the department will collect samples from the stockpile at
load-out. The department will split each sample, test half for QV, and retain half.

The department will conduct QV tests in a separate laboratory and with separate
equipment from the contractor’s QC tests. The department will use the same methods
specified for QC testing.

The department will assess QV results by comparing to the appropriate specification
limits. If QV test results conform to the specification, the department will take no further
action. If QV test results are nonconforming, add the QV to the QC test results as if it
were an additional QC test.

B.8.3 Independent Assurance

(€]

Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform an IA review
according to the department’s independent assurance program. That review may include
one or more of the following:
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Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Test equipment calibration checks.

Reviewing required worksheets and control charts.

Requesting that testing personnel perform additional sampling and testing.

S

If the department identifies a deficiency, and after further investigation confirms it,
correct that deficiency. If the contractor does not correct or fails to cooperate in resolving
identified deficiencies, the engineer may suspend placement until action is taken.
Resolve disputes as specified in B.9.

B.9 Dispute Resolution

(€]

@

3)

The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to
evaluate potential statistically outlying data.

Production test results, and results from other process control testing, may be considered
when resolving a dispute.

If the project personnel cannot resolve a dispute, and the dispute affects payment or
could result in incorporating non-conforming product, the department will use third
party testing to resolve the dispute. The department’s central office laboratory, or a
mutually agreed on independent testing laboratory, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable
materials and determine the appropriate payment. The department may reject material
or otherwise determine the final disposition of nonconforming material as specified in
standard spec 106.5.

C (Vacant)

D (Vacant)

E Payment

(€]

Costs for all sampling, testing, and documentation required under this special provision
are incidental to this work. If the contractor fails to perform the work required under this
special provision, the department may reduce the contractor’s pay. The department will
administer pay reduction under the non-performance of QMP administrative item.
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21.

22.

) For material represented by a running average exceeding a control limit, the department
will reduce pay by 10 percent of the contract price for the affected Base Aggregate bid
items listed in subsection A. The department will administer pay reduction under the
Nonconforming QMP Base Aggregate Gradation or Nonconforming QMP Base
Aggregate Fracture Administrative items. The department will determine the quantity of
nonconforming material as specified in B.7.2.

301-010 (20151210)

Stamping Colored Concrete, Item 405.1000.

This special provision describes stamping and coloring concrete WisDOT Red for work
constructed under other contract bid items. Conform to standard spec 405 as modified in this
special provision.

Replace the entire contents of standard spec 405.2.2 with the following:

1y Under the Stamping Colored Concrete bid item, furnish full-depth colored concrete
conforming to 405.2.1. Match existing stamp pattern.

Replace the entire contents of standard spec 405.3.2 with the following:

() Color concrete full-depth conforming to standard spec 405.3.1

Reheating HMA Pavement Longitudinal Joints, Item 460.4110.S.

A Description
This special provision describes reheating the abutting edge of the previously compacted
upper layer in the adjacent lane while paving mainline asphalt pavements.

B (Vacant)

C Construction

C.1 Equipment

Provide a self-contained heating unit that heats by convection only. Do not use forced air to
enhance the flame. Provide a fireproof barrier between the flame and the heater’s fuel source.
The heater must produce a uniform distribution of heat within the heat box. Provide
automatic controls to regulate the heater output and shutoff the heater when the paver stops
or the heater control system loses power.

Mount the heater on the paver inside the paver’s automatic leveling device.
C.2 Reheating Joints
Evenly reheat at least an 8 inch (200 mm) wide strip of the previously compacted upper

layer in the adjacent lane as follows:

Reheat the joint to within 60 degrees F (15 degrees C) of the mix temperature at
the paver auger. Measure joint temperature immediately behind the heater.
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The engineer may allow the required joint reheat temperatures to be cooler than specified to
adjust for weather, wind, and other field conditions. Coordinate the heater output and paver
speed to achieve the required joint reheat temperature without visible smoke emission.

D Measurement
The department will measure Reheating HMA Pavement Longitudinal Joints by the linear
foot acceptably completed as measured along each joint for the upper layer of asphalt placed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
460.4110.S Reheating HMA Pavement Longitudinal Joints LF

Payment is full compensation for furnishing all the work required under this bid item.

QMP HMA Pavement Nuclear Density.

A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

y This special provision describes density testing of in-place HMA pavement with the use
of nuclear density gauges. Conform to standard spec 460 as modified in this special
provision.

@) Provide and maintain a quality control program defined as all activities and
documentation of the following:
1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.

@) Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required procedures. Obtain
the CMM from the department’s web site at:

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

@ The department’s Materials Reporting System (MRS) software allows contractors to
submit data to the department electronically, estimate pay adjustments, and print selected
reports. Qualified personnel may obtain MRS software from the department’s web site
at:

http://www.atwoodsystems.com/mrs
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B Materials
B.1 Personnel

M

@

Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear
technician I, or a nuclear assistant certified technician (ACT-NUC) working under a
certified technician.

If an ACT is performing sampling or testing, a certified technician must coordinate and
take responsibility for the work an ACT performs. Have a certified technician ensure
that all sampling and testing is performed correctly, analyze test results, and post
resulting data. No more than one ACT can work under a single certified technician.

B.2 Testing

M

Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring
methods. Perform nuclear gauge measurements using gamma radiation in the
backscatter position. Perform each test for 4 minutes of nuclear gauge count time.

B.3 Equipment
B.3.1 General

M

)

3)

Furnish nuclear gauges from the department’s approved product list at:
http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm.

Have the gauge calibrated by the manufacturer or an approved calibration service within
12 months of its use on the project. Retain a copy of the manufacturer’s calibration
certificate with the gauge.

Prior to each construction season, and following any calibration of the gauge, the
contractor must perform calibration verification for each gauge using the reference
blocks located in the department’s central office materials laboratory. To obtain
information or schedule a time to perform calibration verification, contact the
department’s Radiation Safety Officer at:

Materials Management Section

3502 Kinsman Blvd.

Madison, Wisconsin 53704

Telephone: (608) 243-5998

B.3.2 Correlation of Nuclear Gauges
B.3.2.1 Correlation of QC and QV Nuclear Gauges

(€]

Select a representative section of the compacted pavement prior to or on the first day of
paving for the correlation process. The section does not have to be the same mix design.

@) Correlate the 2 or more gauges used for density measurement (QC, QV). The QC and

QV gauge operators will perform the correlation on 5 test sites jointly located. Record
each density measurement of each test site for the QC, QV and back up gauges.
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@) Calculate the average of the difference in density of the 5 test sites between the QC and
QV gauges. Locate an additional 5 test sites if the average difference exceeds 1.0 Ib/ft’.
Measure and record the density on the 5 additional test sites for each gauge.

@ Calculate the average of the difference in density of the 10 test sites between the QC and
QV gauges. Replace one or both gauges if the average difference of the 10 tests exceeds
1.0 1b/ft* and repeat correlation process from B.3.2.1 (2).

sy Furnish one of the QC gauges passing the allowable correlation tolerances to perform
density testing on the project.

B.3.2.2 Correlation Monitoring

) After performing the gauge correlation specified in B.3.2.1, establish a project reference
site approved by the department. Clearly mark a flat surface of concrete or asphalt or
other material that will not be disturbed during the duration of the project. Perform
correlation monitoring of the QC, QV, and all back-up gauges at the project reference
site.

@) Conduct an initial 10 density tests with each gauge on the project reference site and
calculate the average value for each gauge to establish the gauge’s reference value. Use
the gauge’s reference value as a control to monitor the calibration of the gauge for the
duration of the project.

3) Check each gauge on the project reference site a minimum of one test per day if paving
on the project. Calculate the difference between the gauge’s daily test result and its
reference value. Investigate if a daily test result is not within 1.5 Ib/ft® of its reference
value. Conduct 5 additional tests at the reference site once the cause of deviation is
corrected. Calculate and record the average of the 5 additional tests. Remove the gauge
from the project if the 5-test average is not within 1.5 Ib/ft® of its reference value
established in B.3.2.2(2).

@ Maintain the reference site test data for each gauge at an agreed location.

B.4 Quality Control Testing and Documentation

B.4.1 Lot and Sublot Requirements

B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances

) A lot consists of the tonnage placed each day for each layer and target density specified
in standard spec 460.3.3.1. A lot may include partial sublots.

@) Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target
density.

3) A sublot may include HMA placed on more than one day of paving. Test sublots at the

pre-determined random locations regardless of when the HMA is placed. No additional
testing is required for partial sublots at the beginning or end of a day’s paving.
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If a resulting partial quantity at the end of the project is less than 750 lane feet, include
that partial quantity with the last full sublot of the lane. If a resulting partial quantity at
the end of the project is 750 lane feet or more, create a separate sublot for that partial
quantity.

Randomly select test locations for each sublot as specified in CMM 8.15 prior to paving
and provide a copy to the engineer. Locate and mark QC density test sites when
performing the tests. Perform density tests prior to opening the roadway to traffic.

Use Table 1 to determine the number of tests required at each station, depending on the
width of the lane being tested. When more than one test is required at a station, offset
the tests 10 feet longitudinally from one another to form a diagonal testing row across
the lane.

Lane Width No. of Tests Transverse Location

5 ftor less 1 Random

Greater than 5 ft to 9 ft 2 Random within 2 equal widths

Greater than 9 ft 3 Random within 3 equal widths
Table 1

B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

M

@

3)

“)

A lot represents a combination of the total daily tonnage for each layer and target density.

Each side road, crossover, turn lane, ramp, and roundabout must contain at least one
sublot for each layer.

If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots and
random test locations as specified in B.4.1.1.

If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine sublots
using a maximum of 750 tons per sublot and perform the number of random tests as

specified in Table 2.
Side Roads, Turn Lanes, Crossovers, Ramps, Minimum Number
Roundabouts: Sublot/Layer tonnage of Tests Required
25 to 100 tons 1
101 to 250 tons 3
251 to 500 tons 5
501 to 750 tons 7

Table 2

B.4.2 Pavement Density Determination
B.4.2.1 Mainline Traffic Lanes and Appurtenances

(€]

)

Calculate the average sublot densities using the individual test results in each sublot.

If all sublot averages are no more than one percent below the target density, calculate
the daily lot density by averaging the results of each random QC test taken on that day’s
material.
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) If any sublot average is more than one percent below the target density, do not include
the individual test results from that sublot when computing the lot average density and
remove that sublot’s tonnage from the daily quantity for incentive. The tonnage from
any such sublot is subject to disincentive pay according to standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders
B.4.2.2.1 Width Greater Than 5 Feet
) Determine the pavement density as specified in B.4.2.1.

B.4.2.2.2 Width of 5 Feet or Less
y If all sublot test results are no more than 3.0 percent below the minimum target density,
calculate the daily lot density by averaging all individual test results for the day.

) If asublot test result is more than 3.0 percent below the target density, the engineer may
require the unacceptable material to be removed and replaced with acceptable material
or allow the nonconforming material to remain in place with a 50 percent pay reduction.
Determine the limits of the unacceptable material according to B.4.3.

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
) Determine the pavement density as specified in B.4.2.1.

B.4.2.4 Documentation
a1y Document QC density test data as specified in CMM 8.15. Provide the engineer with the
data for each lot within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

)y Notify the engineer immediately when an individual test is more than 3.0 percent below
the specified minimum in standard spec 460.3.3.1. Investigate and determine the cause
of the unacceptable test result.

@) The engineer may require unacceptable material specified in B.4.3(1) to be removed and
replaced with acceptable material or allow the nonconforming material to remain in
place with a 50 percent pay reduction. Determine limits of the unacceptable area by
measuring density of the layer at 50-foot increments both ahead and behind the point of
unacceptable density and at the same offset as the original test site. Continue testing at
50-foot increments until a point of acceptable density is found as specified in standard
spec 460.5.2.2(1). Removal and replacement of material may be required if extended
testing is in a previously accepted sublot. Testing in a previously accepted sublot will
not be used to recalculate a new lot density.

3) Compute unacceptable pavement area using the product of the longitudinal limits of the
unacceptable density and the full sublot width within the traffic lanes or shoulders.

@ Retesting and acceptance of replaced pavement will be according to standard spec 105.3.
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Tests indicating density more than 3.0 percent below the specified minimum, and further
tests taken to determine the limits of unacceptable area, are excluded from the
computations of the sublot and lot densities.

If 2 consecutive sublot averages within the same paving pass and same target density are
more than one percent below the specified target density, notify the engineer and take
necessary corrective action. Document the locations of such sublots and the corrective
action that was taken.

B.5 Department Testing
B.5.1 Verification Testing

(€]
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The department will have a HTCP certified technician, or ACT working under a certified
technician, perform verification testing. The department will test randomly at locations
independent of the contractor’s QC work. The department will perform verification
testing at a minimum frequency of 10 percent of the sublots and a minimum of one sublot
per mix design. The sublots selected will be within the active work zone. The contractor
will supply the necessary traffic control for the department’s testing activities.

The QV tester will test each selected sublot using the same testing requirements and
frequencies as the QC tester.

If the verification sublot average is not more than one percent below the specified
minimum target density, use the QC tests for acceptance.

If the verification sublot average is more than one percent below the specified target
density, compare the QC and QV sublot averages. If the QV sublot average is within 1.0
Ib/ft? of the QC sublot average, use the QC tests for acceptance.

If the first QV/QC sublot average comparison shows a difference of more than 1.0 Ib/ft*
each tester will perform an additional set of tests within that sublot. Combine the
additional tests with the original set of tests to compute a new sublot average for each
tester. If the new QV and QC sublot averages compare to within 1.0 1b/ft’, use the
original QC tests for acceptance.

If the QV and QC sublot averages differ by more than 1.0 Ib/ft* after a second set of
tests, resolve the difference with dispute resolution specified in B.6. The engineer will
notify the contractor immediately when density deficiencies or testing precision
exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

M

Independent assurance is unbiased testing the department performs to evaluate the
department’s verification and the contractor’s QC sampling and testing including
personnel qualifications, procedures, and equipment. The department will perform the
independent assurance review according to the department’s independent assurance
program.
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B.6 Dispute Resolution

a1y The testers may perform investigation in the work zone by analyzing the testing,
calculation, and documentation procedures. The testers may perform gauge correlation
according to B.3.2.1.

@) The testers may use correlation monitoring according to B.3.2.2 to determine if one of
the gauges is out of tolerance. If a gauge is found to be out of tolerance with its reference
value, remove the gauge from the project and use the other gauge’s test results for
acceptance.

@) If the testing discrepancy cannot be identified, the contractor may elect to accept the QV
sublot density test results or retesting of the sublot in dispute within 48 hours of paving.
Traffic control costs will be split between the department and the contractor.

@ Ifinvestigation finds that both gauges are in error, the contractor and engineer will reach
a decision on resolution through mutual agreement.

B.7 Acceptance
) The department will not accept QMP HMA Pavement Nuclear Density if a non-
correlated gauge is used for contractor QC tests.

C (Vacant)
D (Vacant)

E Payment

E.1 QMP Testing

) Costs for all sampling, testing, and documentation required under this special provision
are incidental to the work. If the contractor fails to perform the work required under this
special provision, the department may reduce the contractor’s pay. The department will
administer pay reduction under the Non-performance of QMP administrative item.

E.2 Disincentive for HMA Pavement Density
ay The department will administer density disincentives according to standard spec
460.5.2.2.

E.3 Incentive for HMA Pavement Density
ay Delete standard spec 460.5.2.3.

@) If the lot density is greater than the minimum specified in standard spec table 460-3 and
all individual air voids test results for that mixture are within +1.0 percent or -0.5 percent
of the design target in standard spec table 460-2, the department will adjust pay for that
lot as follows:
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24,

Percent Lot Density Above Minimum  Pay Adjustment Per Ton

From -0.4 to 1.0 inclusive $0
From 1.1 to 1.8 inclusive $0.40
More than 1.8 $0.80

3) The department will adjust pay under the Incentive Density HMA Pavement bid item.
Adjustment under this item is not limited, either up or down, to the bid amount shown
on the schedule of items.

@ If a traffic lane meets the requirements for disincentive, the department will not pay
incentive on the integrally paved shoulder.

5) Submit density results to the department electronically using the MRS software. The
department will validate all contractor data before determining pay adjustments.
460-020 (20100709)

Expansion Device Modular B-9-146, Item 502.3110.S.01; Expansion
Device Modular B-9-147, Item 502.3110.5.02.

A Description

This special provision describes furnishing and installing a shop-fabricated waterproof
modular expansion device according to standard spec 502, the plans, and as hereinafter
provided. The modular expansion joint device shall seal the deck surface, curbs, gutters, and
parapet walls as indicated on the plans. Any leaking or seeping of water through the joint
will be cause for rejection of the modular expansion device.

B Materials

B.1 General

Furnish parts and elements that have material properties meeting the physical and chemical
requirements shown in their manufacturer’s technical data or as noted below, except as
modified by pertinent parts of the standard specifications, this special provision, or the plans.
Furnish certified test results from the manufacturer attesting to physical and chemical
properties. Do not use any aluminum components or hardware.

B.2 Modular Expansion Device System Components
Furnish components for the Modular Expansion Device System from one of the following
manufacturers and model series:

D.S. Brown Company, Steelflex Modular D-Series

(419) 257-3561

R.J. Watson, Inc., Modular RJW-Series
(716) 741-2166

Watson, Bowman, & Acme Inc., Wabo-Maurer STM-Series
(716) 691-7566

8610-02-72 32 of 69



B.3 Steel Plates, Bars, Shapes, and Sheets

Furnish steel plates, bars, shapes, and extrusions that have been fabricated from high
strength, low alloy grade 50 or grade SOW steel conforming to ASTM A709, or as shown
on the approved shop drawings. Anchor bars and support bar boxes may be fabricated from
ASTM A709 grade 36 steel. Furnish anchor bolts, bolts, nuts, and washers that conform to
the requirements of ASTM A325. Secondary shapes or joint components may be assembled
with bolts, nuts, and washer conforming to ASTM A490.

Furnish stainless steel sheets for the sliding surfaces of support bars that conform to the
requirements of ASTM A167, alloy 304, 20 micro-inch RMS finish.

B.4 Elastomeric Seal Elements
Furnish preformed elastomeric seal elements that are polychloroprene (neoprene) of a
rectangular or strip cross section having a minimum thickness of 4-inch and conform to
ASTM D3542 modified to omit the recovery test. The elastomeric seal elements shall meet
the following physical properties:

Property Requirement Test Method
Tensile Strength, min 2000 psi ASTM D412
Elongation (@ Break, min 250% ASTM D412
Hardness, Type A, Durometer 60+ 5 pts ASTM D2240
Compression Set, 70 Hrs @ 212° F, max 35% D395 Method, B Modified
Ozone Resistance, after 70 hours at 100° No Cracks ASTM D1149 and D518,
F under 20% Strain with 100 pphm ozone Method A
Mass Change in Oil 3 after 70 hours @ 45% ASTM D471
212° F, Mass Change, max

Furnish manufacturer’s certification for production of polychloroprene represented,
showing test results for the cured material supplied and certifying that it meets all specified
requirements.

The seal element shall be one piece, and full length of the expansion joint including curb
and parapet face projections. The lubricated adhesive for installing the preformed
elastomeric elements in place shall be one-part moisture curing polyurethane and
hydrocarbon solvent mixture as recommended by the manufacturer.

B.5 Support Bars

Place support bars parallel to the roadway at a maximum support assembly spacing of 4’-0”.
Furnish support bars that are not less than 1'%-inches in width and at least 4-inches in height;
each transverse center beam shall have an individual support bar.

Support bars shall incorporate stainless steel sliding surfaces to minimize resistances to joint
movements. Stainless steel shall be welded to support bars. Support the support bars above,
below, and laterally as required to prevent uplifting, transmit bearing loads, and to maintain
positioning of the bar.
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Fabricate support bar bearings from polyurethane compound with PTFE self lubricating
surfaces having engineering properties equivalent to adiprene, Teflon, or cast nylon with
MDS. Positively lock the support bar bearings and springs or spacers into the support box
by a dowel or pin. The connection must permit subsequent removal and replacement of the
bearings and springs. The support bar springs shall be constructed similarly to the bearings
but shall provide the required precompressive force to maintain the support bar in place
while under traffic loads. Use a suitable equilibrium device that works counter to the
compression forces of the sealing elements to maintain equalized expansion properties for
each element across the modular joint assembly. Furnish anchor plates for the support bar
springs or neoprene blocks that have a minimum thickness of %:-inch.

B.6 Transverse Center Beams

Transverse center beams shall be at least of 4)2-inches in height and have a minimum vertical
web thickness of %-inch. Design transverse center beams for an AASHTO HS25 live
loading plus 30 percent impact. Make shop splices in the transverse center beam with a full
penetration weld. The exterior transverse beams shall have a minimum vertical web
thickness of %-inch.

The connections between the transverse center beams and support bars shall be a full
penetration weld according to the details shown on the plans. Full penetration welds to be
tested by ultrasound using the compressive criteria.

B.7 Support Bar Boxes

Furnish support bar boxes that consist of steel plates not less than 2-inch in thickness
fabricated with continuous welds at all joints. The inside dimensions of the box shall be
consistent with all boxes and within +0.040 inches of prescribed height as measured where
the bearings and spring compress about the support bar. Fabricate support box plates with a
continuous weld. Make anchorage details as shown on the plans.

B.8 Structural Steel Surfaces

Galvanize after fabrication, according to ASTM A123, all structural steel surfaces of the
expansion joint devices and anchorages, except ASTM A-490 bolts, components of stainless
steel, and parts coated with polyurethane, adipene, nylon, or Teflon.

Galvanize or metallize according to standard spec 635 all bolts, nuts, washers, and steel
components that are not galvanized using the above procedure, including all ASTM A-490
bolts.

If a retainer clip is used for locking the neoprene strip type seal, continuously weld it on its
top side. Due to the galvanizing coating requirement, also make a continuous weld
underneath the clip.

All welding shall be according to AWS D1.5 or D1.6 of the welding code and shall be done

by certified welders only. A shop certified under AISC category for simple structures shall
perform fabrication.
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The fabricator will be permitted to shop weld pre-galvanized transverse roadway sections,
complete with anchorages, of the expansion device steel extrusions. The pre-galvanized
roadway sections shall be not less than 10 feet long. The pre-galvanized roadway side
sections shall have additional anchorages, if required, so as to provide an anchorage within
9 inches of each end of the section. Abutting ends shall be beveled “z-inch on three sides
and deburred. All galvanizing shall be completely removed from the areas to be welded. The
pre-galvanized sections shall be groove welded on three sides with care taken to prevent
weld material from entering the gland groove. The weld across the top of the extrusion shall
be ground smooth and all areas of galvanizing damaged by the welding operations shall be
repaired according to standard spec 635. Make field splices in transverse center roadway
sections with a partial penetration weld.

C Construction
The manufacturer of the prefabricated expansion joint assembly shall prepare shop drawings
showing details of the assembly and installation.

Support the modular joint assembly at 8’-0 minimum spacing along both sides of the joint.
Construct the modular expansion device system according to the details shown on the shop
drawings. Tolerance requirements shall be according to AASHTO specifications.

Install according to the plan details, the manufacturer’s and supplier’s approved shop
drawings, and as directed by the engineer. In addition, the manufacturer shall submit current
product literature with the shop drawings and the shop drawings shall reflect that literature.

Remove all modular expansion joint forming material from the joint opening. Pre-set the
modular joint assembly according to the approved shop drawings, joint temperature setting
data, and specifications. The maximum joint opening for a single modular unit shall be 3
inches.

The joint assembly manufacturer shall furnish technical assistance to the contractor and
engineer through the personal services of a technical representative, who is a fulltime
employee of the manufacturer during installation of the joint sealing systems. This
representative shall be accessible to the engineer and shall be at the site during the work that
involves the setting of all parts of each modular expansion joint assembly. The contractor
shall be responsible for informing the representative prior to the date of installation.

D Measurement
The department will measure Expansion Device Modular (Structure) as a single lump sum
unit for the structure, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
502.3110.S.01 Expansion Device Modular B-9-146 LS
502.3110.S.02 Expansion Device Modular B-9-147 LS
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25.

26.

Payment is full compensation for furnishing and placing the device complete in place;
furnishing and completely installing all elements and parts of the joints, anchors, armor or
structural metal; galvanizing materials; furnishing and installing all hardware, pads, bonding
material, and reinforcing bars within the blockout not otherwise covered for payment, and
barrier railing plates.
502-021 (20100709)

Removing Bearings, B-9-146, Item 506.7050.S.01; Removing Bearings,
B-9-147, Item 506.7050.S.02.

A Description
This special provision describes raising the girders and removing the existing bearings, as
shown on the plans and as hereinafter provided.

B (Vacant)

C Construction
Raise the structure’s girders and remove the existing bearings as shown in the plans

Obtain prior approval from the engineer for the method of jacking the girders and of
supporting them as required.

D Measurement
The department will measure Removing Bearings B-9-146 and B-9-147 by the unit for each
bearing removed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
506.7050.S.01 Removing Bearings, B-9-146 Each
506.7050.S.02 Removing Bearings, B-9-147 Each

Payment is full compensation for raising the bridge girders; and for removing the old
bearings.

Cost of furnishing and installing the bearings will be paid for under separate bid items.
506-035 (20130615)

Polymer Overlay, Item 509.5100.S.

A Description

This special provision describes furnishing and applying two layers of a two-component
polymer overlay system to the bridge decks shown on the plans. The minimum total
thickness of the overlay system shall be %4”.
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B Materials

B.1 General

Furnish materials specifically designed for use over concrete bridge decks. Furnish polymer
liquid binders from the department’s approved product list.

B.2 Polymer Resin
The polymer resin base and hardener shall be composed of two-component, 100% solids,
100% reactive, thermosetting compound with the following properties:

Property Requirements Test Method
. 15 - 45 minutes @
A
Gel Time 73° t0 75° F ASTM C881
. . ASTM D2393, Brookfield
A s
Viscosity 7 - 70 poises RVT, Spindle No. 3, 20 rpm
Shore D Hardness B 60-75 ASTM D2240
Absorption ® 1% maximum at 24 hr ASTM D570
Tensile Elongation B 30% - 70% (@ 7 days ASTM D638
Tensile Strength ® >2000 psi @ 7 days ASTM D638
Chloride Permeability ® | <190 Co‘gg;zbs @28 AASHTO T277

A Uncured, mixed polymer binder
B Cured, mixed polymer binder

B.3 Aggregates

Furnish natural or synthetic aggregates that have a proven record of performance in
applications of this type. Furnish aggregates that are non-polishing, clean, free of surface
moisture, fractured or angular in shape; free from silt, clay, asphalt, or other organic
materials; and meet the following properties and gradation requirements:

Aggregate Properties:

Property Requirement Test Method
Moisture Content®* | 5 of the measured aggregate absorption, % ASTM C566
Hardness 36.5 Mohs Scale

100% with at least 1 fractured face and 80%
Fractured Faces with at least 2 fractured faces of material ASTM 5821
retained on No.16
Absorption <1% ASTM C128

* Sampled and tested at the time of placement.
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Gradation:

Sieve Size % Passing by Weight
No. 4 100
No. 8 30-75
No. 16 0-5
No. 30 0-1

B.4 Required Properties of Overlay System
The required properties of the overlay system are listed in the table below:

Property Requirement # Test Method
Minimum Compressive 1,000 psi @ 8 hrs ASTM C 579 Method B,
Strength at 8 Hrs. (psi) 5,000 psi @ 24 hrs Modified B
Thermal Compatibility No Delaminations ASTM C 884

Minimum Pull-off Strength 250 psi @ 24 hrs ACI 503R, Appendix A

A Based on samples cured or aged and tested at 75°F
B Plastic inserts that will provide 2-inch by 2-inch cubes shall be placed in the oversized
brass molds.

B.5 Approval of Bridge Deck Polymer Overlay System

A minimum of 20 working days prior to application, submit product data sheets and
specifications from the manufacturer, and a certified test report to the engineer for approval.
The engineer may request samples of the polymer and/or aggregate, prior to application, for
the purpose of acceptance testing by the department.

For materials not pre-qualified, in addition to the above submittals, submit product
history/reference projects and a certified test report from an independent testing laboratory
showing compliance with the requirements of the specification.

The product history/reference projects consist of a minimum of five bridge/roadway
locations where the proposed overlay system has been applied in Wisconsin or in locations
with a similar climate - include contact names for the facility owner, current phone number
or e-mail address, and a brief description of the project.

Product data sheets and specifications from the manufacture consists of literature from the

manufacturer showing general instructions, application recommendations/methods, product
properties, general instructions, or any other applicable information.
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C Construction

C.1 General

Conduct a pre-installation conference with the manufacturer's representative prior to
construction to establish procedures for maintaining optimum working conditions and
coordination of work. Furnish the engineer a copy of the recommended procedures and
apply the overlay system according to the manufacturer’s instructions. The manufacturer's
representative familiar with the overlay system installation procedures shall be present at all
times during surface preparation and overlay placement to provide quality assurance that the
work is being performed properly.

Store resin materials in their original containers in a dry area. Store and handle materials
according to the manufacturer’s recommendations. Store all aggregates in a dry environment
and protect aggregates from contaminants on the job site.

C.2 Deck Preparation

C.2.1. Deck Repair

Remove all asphaltic patches and unsound or disintegrated areas of the concrete decks as
the plans show, or as the engineer directs. Work performed to repair the concrete deck will
be paid for under other items. Ensure that products used for deck patching are compatible
with the polymer overlay system.

NOTE: Some polymer systems require concrete patch material to be in place a minimum of
28-days before overlaying - contact polymer manufacturer before completing deck
patching/repair.

C.2.2 Surface Preparation

Determine an acceptable shotblasting machine operation (size of shot, flow of shot, forward
speed, and/or number of passes) that provides a surface profile meeting CSP 5 according to
the International Concrete Repair Institute Technical Guideline No. 03732. If the engineer
requires additional verification of the surface preparation, test the tensile bond strength
according to ACI 503R, Appendix A of the ACI Manual of Concrete Practice. The surface
preparation will be considered acceptable if the tensile bond strength is greater than or equal
to 250 psi or the failure area at a depth of % inches or more is greater than 50% of the test
area. Continue adjustment of the shotblasting machine and necessary testing until the surface
is acceptable to the engineer or a passing test result is obtained.

Prepare the entire deck using the final accepted adjustments to the shotblasting machine as
determined above. Thoroughly blast clean with hand-held equipment any areas inaccessible
by the shotblasting equipment. Do not perform surface preparation more than 24 hours prior
to the application of the overlay system.

Prepare the vertical concrete surfaces adjacent to the deck a minimum of 2” above the

overlay according to SSPC-SP 13 by sand blasting, using wire wheels, or other approved
method.
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Just prior to overlay placement, clean all dust, debris, and concrete fines from the prepared
surfaces including the vertical surfaces with compressed air. When using compressed air,
the air stream must be free of oil. Any grease, oil, or other foreign matter that rests on or has
absorbed into the concrete shall be removed completely. If any prepared surfaces (including
the first layer of the polymer overlay) are exposed to rain or dew, lightly sandblast (breeze
blast) the exposed surfaces.

Protect drains, expansion joints, access hatches, or other appurtenances on the deck from
damage by the shot and sand blasting operations and from materials adhering and entering.
Tape or form all construction joints to provide a clean straight edge.

Create a transitional area approaching transverse expansion joints and ends of the deck using
the shotblasting machine or other approved method. Remove 5/16” to 3/8” of concrete
adjacent to the joint or end of deck and taper a distance of 3 feet.

The engineer may consider alternate surface preparation methods per the overlay system
manufacture’s recommendations. The engineer will approve the final surface profile and
deck cleanliness prior to the contractor placing the polymer overlay.

C.3 Application of the Overlay

Perform the handling and mixing of the polymer resin and hardening agent in a safe manner
to achieve the desired results according to the manufacturer’s instructions. Do not apply the
overlay system if any of the following exists:

a. Ambient air temperature is below 50°F.

b. Deck temperature is below 50°F.

c. Moisture content in the deck exceeds 4.5% when measured by an electronic moisture
meter or shows visible moisture after 2 hours when measured according to ASTM
D4263.

Rain is forecasted during the minimum curing periods listed under C.5.

Materials component temperatures below 50°F or above 99°F.

Concrete age is less than 28 days unless approved by the engineer.

The deck temperature exceeds 100°F.

If the gel time is 10 minutes or less at the predicted high air temperature for the day.

SR o o

After the deck has been shotblasted or during the overlay curing period, only necessary
surface preparation and overlay application equipment will be allowed on the deck. Begin
overlay placement as soon as possible after surface preparation operations.

The polymer overlay shall consist of a two-course application of polymer and aggregate.
Each of the two courses shall consist of a layer of polymer covered with a layer of aggregate
in sufficient quantity to completely cover the polymer. Apply the polymer and aggregate
according to the manufacturer’s requirements. Apply the overlay using equipment designed
for this purpose. The application machine shall feature positive displacement volumetric
metering and be capable of storing and mixing the polymer resins at the proper mix ratio.
Disperse the aggregate using a standard chip spreader or equivalent machine that can provide
a uniform, consistent coverage of aggregate. First course applications that do not receive
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enough aggregate before the polymer gels shall be removed and replaced. A second course
applied with insufficient aggregate may be left in place, but will require additional
applications before opening to traffic.

After completion of each course, cure the overlay according to the manufacturer’s
instructions. Follow the minimum cure times listed under C.5 or as prescribed by the
manufacturer. Remove the excess aggregate from the surface treatment by sweeping,
blowing, or vacuuming without tearing or damaging the surface; the material may be re-
used if approved by the engineer and manufacturer. Apply all courses of the overlay system
before opening the area to traffic. Do not allow traffic on the treated area until directed by
the engineer.

After the first layer of coating has cured to the point where the aggregate cannot be pulled
out, apply the second layer. Prior to applying the second layer, broom and blow off the first
layer with compressed air to remove all loose excess aggregate.

Prior to opening to traffic, clean expansion joints and joint seals of all debris and polymer.
If required by the engineer, a minimum of three days following opening to traffic, remove
loosened aggregates from the deck, expansion joints, and approach pavement.

C.4 Application Rates
Apply the polymer overlay in two separate courses according to the manufacturer’s
instructions, but not less than the following rate of application.

Course Minimum Polymer Aggregate B
Rate A (GAL/100 SF) | (LBS/SY)
1 2.5 10+
2 5.0 14+

A The minimum total applications rate is 7.5 GAL/100 SF.
B Application of aggregate shall be of sufficient quantity to completely cover the polymer.

C.5 Minimum Curing Periods
As a minimum, cure the coating as follows:

Average temperature of deck, polymer
and aggregate components in °F

Course | 50-54 | 55-59 60-64 [65-69 |70-74 |75-79 |80-84 | 85-99

1 6 hrs. 5 hrs. 4 hrs. 3 hrs. 2.5hrs | 2 hrs 1.5hrs. |1 hr.

2 8 hrs. 6.5 hrs. 6.5 hrs. | 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs.

C.6 Repair of Polymer Overlay

Repair all areas of unbonded, uncured, or damaged polymer overlay for no additional
compensation. Submit repair procedures from the manufacturer to the engineer for approval.
Absent a manufacturer’s repair procedures and with the approval of the engineer, complete
repairs according to the following: Saw cut the limits of the area to the top of the concrete;
remove the overlay by scarifying, grinding, or other approved methods; shot blast or sand
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217.

blast and air blast the concrete prior to placement of polymer overlay; and place the polymer
overlay according to section C.3.

D Measurement
The department will measure Polymer Overlay in area by the square yard, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
509.5100.S Polymer Overlay SY

Payment is full compensation for preparing the surface; for tensile bond testing; for
providing the overlay; for cleanup; and for sweeping/vacuuming and disposing of excess
materials. Concrete Deck Repair will be paid for separately.

509-030 (20150630)

Structure Repainting General.

A General

A.1 Inspection

On all structures in this contract, notify the engineer of any missing or broken bolts or nuts,
any missing or broken rivets, or of any cracks or flaws in the steel members while cleaning
or painting.

A.2 Date Painted

At the completion of all painting work, stencil in black paint or contrasting color paint the
date of painting the bridge. The numbers shall be three inches (75 mm) in height and shall
show the month and year in which the painting was completed: e.g., 11-95 (November
1995). On each bridge painted, stencil the date at two locations. On truss bridges, stencil the
date on the cover plates of end posts near and above the top of the railings at the oncoming
traffic end. On steel girder bridges, stencil the date on the inside of the outside stringers at
the abutments. The date on grade separation bridges shall be readable when going under the
structure or at some equally visible surface near the ends of the bridge, as designated by the
engineer.

A.3 Graffiti Removal

Remove any graffiti on concrete abutments, piers, pier caps, parapet railings, slope paving
or any other location at the direction of the engineer. Use a brush sandblast to remove
graffiti.

The above work will not be measured and paid for separately, but will be considered
incidental to other items in the contract.

B (Vacant)
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C Construction

C.1 Repainting Methods

Do not perform blasting, cleaning and painting on days of high winds. Prevailing winds in
excess of 15 mph (25 km/hr) shall be considered high winds.

Place the final field coat of paint on the exterior of the exterior beams as a continuous
painting operation. Stop at splices, vertical stiffeners or other appropriate locations so that
lap marks are not evident or noticeable.

Completely clean and remove spent abrasive and other waste materials resulting from the
contractor's operation from bridge deck surfaces, gutter lines, drains, curbs, bridge seats,
pier caps, slope paving, roadway below, and all structural members and assemblies.

C.2 Inspection
Add the following to standard spec 105.9:

Furnish, erect and move scaffolding and other appropriate equipment to permit the inspector
the opportunity to closely observe all affected surfaces. The scaffolding, with appropriate
safety devices, shall meet the approval of the engineer.

517-005 (20150630)

Structure Repainting Recycled Abrasive B-9-146, Item 517.1800.5.01;
Structure Repainting Recycled Abrasive B-9-147, Item 517.1800.S.02.

A Description
This special provision describes surface preparation and painting of the metal surfaces
according to the manufacturer’s recommendations and as hereinafter provided.

A.1 Areas to be Cleaned and Painted
All structural metal surfaces of:

1. Structure B-9-146 995 SF.

2. Structure B-9-147 855 SF.

Areas are approximate and given for informational purposes only.

B Materials

B.1 Coating System

Furnish a complete coating system from the department’s approved list for “Structure
Repainting Recycle Abrasive Structure”. The color for the finish coating material shall
match the color number shown on the plans according to Federal Standard Number 595B,
as printed in 1989. Supply the engineer with the product data sheets for approval before any
coating is applied. The product data sheets shall indicate the mixing and thinning directions,
the recommended spray nozzles and pressures, and the minimum drying time between coats.

The color of the primer must be such that a definite contrast between it and the color of the
blasted steel is readily apparent. There shall be a color contrast between all subsequent coats
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for the paint system selected. Submit color samples of the primer and all coats to the engineer
for approval prior to any application of paint.

C Construction
C.1 Surface Preparation
Prior to blast cleaning, solvent clean all surfaces to be coated according to SSPC-SP1.

All metal surfaces must be blast cleaned according to SSPC-SP10 and verified prior to
painting.

Upon completion of surface preparation, test representative surfaces, which were previously
rusted (i.e. pitted steel) for the presence of residual chloride. Perform Surface Contamination
Tests (SCAT) according to the manufacturer’s recommendations. The tests must be
witnessed by the engineer. If chlorides are detected at levels greater than 7ug/cm?, continue
to clean the affected areas until results are below the specified limit. Submit anticipated
testing frequencies and chloride remediation methods to the Engineer for review and
approval.

Apply the prime coat the same day that the metal surfaces receive the No. 10 blast or re-blast
before application. Cleaned surfaces shall be of the specified condition immediately prior to
paint application. If rust bloom occurs prior to applying the primer, stop the painting
operation in the area of the rust bloom and re-blast and clean the area to SSPC SP-10 prior
to applying the primer.

The steel grit and any associated equipment brought to the site and used for blast cleaning
shall be clean. Remove immediately dirty grit or equipment brought to the site at no
expense to the department. Furnish an abrasive that has a gradation such that it will produce
a uniform surface profile between 1 to 3 mils on the steel surface, as measured according to
ISO 8503-5.

The abrasive blasting and recovery system shall be a completely integrated self-contained
system for abrasive blasting and recovery. It shall be an open blast and recovery system that
will allow no emissions from the recovery operation. The recovery equipment shall be such
that the amount of contaminants in the clean recycled steel grit shall be less than 1 percent
by weight as per SSPC AB-2.

Remove by grinding all fins, tears, slivers, and burred or sharp edges that are present on any
steel member, or that appear during the blasting operation, and re-blast the area to give a
1 to 3 mils surface profile.

Remove all spent material and paint residue from steel surfaces with a good commercial
grade vacuum cleaner equipped with a brush-type cleaning tool, and test cleanliness
according to ASTM D4285. The airline used for surface preparation shall have an in-line
water trap and the air shall be free of oil and water as it leaves the airline.
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Take care to protect freshly coated surfaces from subsequent blast cleaning operations.
Thoroughly wire brush damaged primed surfaces with a non-rusting tool, or if visible rust
occurs, re-blast to a near white condition. Clean and re-prime the brushed or blast cleaned
surfaces according to this specification.

C.2 Coating Application

Apply paint according to the manufacturer’s recommendations in a neat workmanlike
manner. Paint application shall normally be by airless spray or inaccessible areas by brush,
roller or other methods approved by the engineer.

The engineer may allow the use of conventional spray equipment after satisfactory
demonstration by the contractor of the proper application technique and handling of that
equipment.

Mix the paint or coatings according to the manufacturer’s directions to a smooth lump-free
consistency. Keep paint thoroughly mixed during the painting application.

After the inspector approves the entire cleaned surface to be coated, apply a prime coat
uniformly to the entire surface. Either before or after applying the prime coat, brush or spray
a stripe coat of primer on all plate edges, bolt heads, nuts, and washers. Apply succeeding
coats as the product data sheet shows.

Remove all dry spray by vacuuming, wiping, or sanding if necessary.

If the application of the coating at the required thickness in one coat produces runs, bubbles,
or sags; apply a “mist-coating” in multiple passes of the spray gun; separate the passes by
several minutes. Where excessive coating thickness produces “mud-cracking”, remove such
coating back to soundly bonded coating and re-coat the area to the required thickness.

The resultant paint film shall be smooth and uniform, without skips or areas of excessive
paint according to SSPC PAI.

The coating is supplied for normal use without thinning. If in cool weather it is necessary to
thin the coating for proper application, thin according to the manufacturer’s
recommendations.

During surface preparation and coating application the ambient and steel temperature
shall be between 39 degrees F and 100 degrees F. The steel temperature shall be at least
5 degrees F above the dew point temperature. (This requires the steel to be dry and free of
any condensation or ice regardless of the actual temperature of the steel.) The relative
humidity shall not exceed 85%. The manufacturer’s ambient condition requirements must
be followed if they are more stringent.

Paint thickness shall be within the requirements for a three coat paint system listed in the

department’s approved list for Structure Repainting Recycle Abrasive Structure and the
paint system being used.
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Time to recoat shall be according to the manufacturer’s recommendations.

The dry film thickness will be determined by use of a magnetic film thickness gage. The
gage shall be calibrated for dry film thickness measurement according to SSPC-PA 2. Dry
film thickness in each area measured will be based on an average of three gage readings,
after calibration of the gage to account for surface profile of the bare steel as a result of
surface preparation.

D Measurement
The department will measure Structure Repainting Recycled Abrasive (Structure) as a single
complete lump sum unit of work, completed according to the contract and accepted.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
517.1800.S.01 Structure Repainting Recycled Abrasive B-9-146 LS
517.1800.S.02 Structure Repainting Recycled Abrasive B-9-147 LS

Payment is full compensation for preparing and cleaning the designated surfaces; furnishing
and applying the paint; and for providing the listed equipment.
517-050 (20150630)

Negative Pressure Containment and Collection of Waste Materials,
B-9-146, Item 517.4500.5.01; Negative Pressure Containment and
Collection of Waste Materials, B-9-147, Item 517.4500.S.02.

A Description

This special provision describes providing a dust collector to maintain a negative air pressure
in the enclosure; furnishing and erecting enclosures as required to contain, collect and store
waste material resulting from the preparation of steel surfaces for painting, and repainting,
including collection of such waste material, and the labeling and storage of waste material
in approved hazardous waste containers, all as hereinafter provided.

B (Vacant)

C Construction

Erect an enclosure to completely enclose (surround) the blasting operations. The ground, slope
paving, or roadway cannot be used as the bottom of the enclosure unless covered by approved
containment materials. So that there are no visible emissions to the air or ground or water,
design, erect, operate, maintain and disassemble the enclosures in such a manner to effectively
contain and collect dust and waste materials resulting from surface preparation and paint over
spray. Suspend all enclosures over water from the structure or as approved by the engineer.
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Construct the enclosure of flexible materials such as tarpaulins or of rigid materials such as
plywood, or of a combination of flexible and rigid materials and meet SSPC Guide 6
requirements with Level 1 emissions. Systems manufactured and provided by Eagle
Industries, Detroit Tarps, or equal, are preferred. The tarpaulins shall be a non-permeable
material, either as part of the tarp system or have a separate non-permeable lining. Maintain
all materials free of tears, cuts or holes. The vertical sides of the enclosure shall extend from
the bottom of the deck down to the level of the covered work platform or covered barge where
used for structures over water, and shall be fastened securely to those levels to prevent the
wind from lifting them. Bulkheads are required between beams to enclose the blasting area as
approved by the engineer. Where bulkheads are required, construct them of plywood and
properly seal them. To prevent spent materials and paint over spray from escaping the enclosed
area, overlap and fasten together all seams. Place groundcovers under all equipment prior to
operations or as approved by the engineer.

To allow proper cleaning, inspection of structures or equipment, and painting, provide safe
adequate artificial lighting in areas where natural light is inadequate.

Provide a dust collector so that there are no visible emissions outside of the enclosure and so
that a negative air pressure inside the enclosure is maintained. The dust collector shall be sized
to maintain the minimum air flow based on the cross-sectional area of the enclosure.

A combination of positive air input and negative air pressure may be needed to maintain the
minimum airflow within the enclosure.

Filter all air exhausted from the enclosure to create a negative pressure within the enclosure
so as to remove all hazardous and other particulate matter.

After all debris has been removed and all painting has been approved in the containment
area is complete, remove containment according to SSPC Guide 6.

As a safety factor for structures over water, provide for scum control. Provide a plan for
corrective measures to mitigate scum forming and list the procedures, labor and equipment
needed to assure compliance. Effectively contain the scum that forms on the water and does
not sink in place from moving upstream or downstream by the use of floating boom devices.

If in the use of floating boom devices the scum tends to collect at the devices, contain, collect,
store the scum, and do not allow it to travel upstream or downstream beyond the devices.
Remove the scum at least once a day or more often if needed.

Collect and store at the bridge site for disposal all waste material or scum collected by this
operation, or any that may have fallen onto the ground tarps. Collect and store all waste
material and scum at the end of each workday or more often if needed. Storage shall be in
provided hazardous waste containers. Label each container as it is filled, using the labels
provided by the Hazardous Waste Disposal contractor. Check the label and ensure that the
project ID, bridge number and EPA ID match the structure. Fill in the generation date when
the first material is placed in the container. Secure all containers at the end of each workday.
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Keep the containers covered at all times except to add or remove waste material. Store the
containers in an accessible and secured area, not located in a storm water runoff course, flood
plain, or exposed to standing water.

In a separate operation, recover the recyclable abrasive for future application, and collect the
paint and/or corrosion particles for disposal.

D Measurement

The department will measure Negative Pressure Containment and Collection of Waste
Materials (Structure) as a single complete lump sum unit of work for each structure designated
in the contract, completed according to the contract and accepted,.

E Payment
The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT

517.4500.S Negative Pressure Containment and Collection of LS
Waste Materials B-9-146

517.4500.S.02 Negative Pressure Containment and Collection of LS

Waste Materials B-9-147

Payment is full compensation for designing, erecting, operating, maintaining, and
disassembling the containment devices; providing negative pressure exhaust ventilation;
collecting, labeling, and for storing spent materials in provided hazardous waste containers.
517-065 (20140630)

Portable Decontamination Facility, Item 517.6001.S.

A Description
This special provision describes furnishing and maintaining weekly, or more often if needed,
a single unit portable decontamination facility as hereinafter provided.

B Materials
Supply and operate all equipment according to OSHA.

Supply adequate heating equipment with the necessary fuel to maintain a minimum
temperature of 68° F in the facility.

The portable decontamination facility shall consist of a separate "Dirty Room", "Shower
Room" and "Clean Room". The facility shall be constructed so as to permit use by either
sex. The facility shall have adequate ventilation.

The "Dirty Room" shall have appropriately marked containers for disposable garments,
clothing that requires laundering, worker shoes, and any other related equipment. Each
container shall be lined with poly bags for transporting clothing, or for disposal. Benches shall
be provided for personnel.
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The "Shower Room" shall include self-contained individual showering stalls that are stable
and well secured to the facility. Provide showers with a continuous supply of potable hot and
cold water. The wastewater must be retained for filtration, treatment, and/or for proper
disposal.

The "Clean Room" shall be equipped with secure storage facilities for street clothes and
separate storage facilities for protective clothing. The lockers shall be sized to store clothing,
valuables and other personal belongings for each worker. Benches shall be provided for
personnel.

Supply a separate hand wash facility, either attached to the decontamination facility or outside
the containment.

C Construction
Properly contain, store, and dispose of the wastewater.

D Measurement
The department will measure Portable Decontamination Facility by each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
517.6001.S Portable Decontamination Facility Each

Payment is full compensation for furnishing and maintaining a portable decontamination
facility.
517-060 (20140630)

Labeling and Disposal of Waste Material.
The EPA ID number for Structure B-9-146 and B-9-147 is N/A.

Presently, the state has an exclusive mandatory use contract with a private waste
management contractor to transport and dispose of hazardous waste.

The state’s waste management contractor shall furnish and deliver appropriate hazardous
waste containers and site-specific labels to each bridge site. The provided containers shall
be placed at pre-selected drop-off and pick-up points at each bridge site, and these locations
shall be determined at the preconstruction conference. The custody of the containers and
labels shall be the responsibility of the painting contractor while they are at the job site.

Report all reportable spills and discharges in accordance to the contingency plan.
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Labels are site-specific. Check the labels to ensure that the project ID, structure number, and
EPA ID match the structure generating the waste. Apply a label to each drum when it is
opened for the first time. Fill in the date on the label the first day material is accumulated in
the drum. The following page is an example of a properly filled-in label.

During paint removal operations, continuously monitor and notify the project inspector of

the status of waste generation and quantity stored so that timely disposal can be arranged.
517-055 (20100709)
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HAZARDOUS WASTE
WW-5257580999-001-01-0

STORAGE LABEL

DOT SHIPPING DESCRIPTION

RQ, HAZARDOUS WASTE, SOLID, n.o.s.,
(LEAD), 9, NA3077, 11, (D00S)

Enter the date that waste
materials were first placed
into the container

|

EPA CODE: E/D008 STATE: S
WIP#: 391498

WIP DESC: BRIDGE SAND WITH LEAD

DATE ACCUMULATED: 07/01/2005

HAZARDOUS WASTE — FEDERAL LAW PROHIBITS IMPROPER DISPOSAL IF FOUND,
CONTACT THE NEAREST POLICE OR PUBLIC SAFETY AUTHORITY OR THE U.S.
ENVIRONMENTAL PROTECTION AGENCY.

WISC DOT BRIDGE # B-29-53/54
[-94 OVER CTHH
PROJECT ID # 5882-03-70

CAMP DOUGLA B, WI 5461 (608) 963-0871

GENERATOR EPA ID

WIR000121103

N
. [
Project ID Number Bridge Number and EPA ID Number on
on label must match Address on label label is specific to
the Project Number must match specific the bridge from
assigned by the bridge from which which the waste is
\_WmaT waste was generated. ngnerated.
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34.

Salvaged Rail.

Perform this work according to the pertinent requirements of standard spec 204 and standard
spec 614 and as hereinafter provided.

Completely disassemble the existing beam guard and carefully remove all salvageable posts,
blocks, guardrail and hardware (brackets, reflectors, nuts, washers, bolts and other
appurtenances) in a manner that will preclude any damage (cutting or destructive measures
are not allowed). Store the salvaged materials on the right-of-way, outside the limits of
construction at a location approved by the engineer. Store salvaged materials as follows:

Posts — Banded and neatly stacked on pallets.
Blocks — Banded and neatly stacked on pallets.
Beams — banded and neatly stacked on pallets.
Hardware — in 5 gallon pails or burlap sacks

Remove all other materials from the right-of-way and properly dispose of them, including
items rejected. This work also includes entirely removing the posts and backfilling their hole
as necessary.

Removing Signs Type I, Item 638.2602.

Type II aluminum signs are the department’s property. Return aluminum signs to the
Northwest Region sign shop palletized for handling with a forklift. Northwest Eau Claire
Sign Shop coordinators Steve Allard, (715) 855-7671, shall be notified at least three business
days prior to delivery to coordinate shipment to be delivered to the DTSD Sign Shop
Distribution Center at one of the following locations:

Dunn County Highway Shop, 3303 USH 12 East, Menomonie, WI 54751
LaCrosse County Highway Shop, 301 Carlson Rd, West Salem, WI 54669

Price County Highway Shop, 704 N. Lake Ave, Phillips, WI 54555

Washburn County Highway Shop, 1600 CTH H, Spooner, WI 54801

Wood County Highway Shop, 555 17" Ave North, Wisconsin Rapids, W1 54495

Temporary Pedestrian Surface Plywood, Item 644.1420.S.

A Description
This special provision describes providing, maintaining, and removing temporary pedestrian
surface.

B Materials
Furnish 1 1/4-inch dense graded aggregate conforming to standard spec 305.2. Furnish:
- Asphaltic surface conforming to standard spec 465.2.
Pressure treated 2x4 framing lumber, pressure treated 3/4-inch plywood with
skid resistant surface coating, and weather resistant deck screws 3-1/2-inch
minimum for framing and 1-5/8-inch minimum for plywood.
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1/4 inch minimum steel plate or commercially available prefabricated plates with
skid resistant surface coating conforming to Americans with Disabilities Act
Accessibility Guidelines. If placed in the roadway, must be able to handle a
vehicle weight of 88,000 Ibs.

C Construction
Place, compact, and level a dense graded aggregate foundation before placing the surface.

Provide a firm, stable, and slip-resistant surface layer with vertical joints no higher than
%4 inch and horizontal joints no wider than 1/2 inch. Sheet materials up to 1 inch thick may
be lapped if the edge is beveled at 45 degrees or flatter. Asphalt may also be used to ramp
up to materials up to 1 inch thick. Construct conforming to the following:

Asphalt surface a minimum of 2 inches thick compacted with compactors,

tampers, or rollers.

Framed plywood panels 4 feet wide with a skid resistant surface coating.

Steel or prefabricated plate with a skid resistant surface coating.

Align parallel to the existing roadway grade or, if outside of a street or highway
right-of-way, do not exceed 5 percent longitudinal slope. Provide cross slope of 1 to 2
percent unless the engineer approves a steeper cross slope in writing.

Maintain the surface with a 4-foot minimum clear width and the specified joint and slope
requirements. Repair or reconstruct installations disturbed during construction operations.
Remove and dispose of as specified in standard spec 203.3.4 when no longer required.

D Measurement
The department will measure temporary pedestrian surface by the square foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
644.1420.S Temporary Pedestrian Surface Plywood SF

Payment is full compensation for providing, maintaining, and removing temporary
pedestrian surface.

644-010 (20150630)

Install Conduit Into Existing Item, Item 652.0700.S.

A Description
This special provision describes installing proposed conduit into an existing manhole, pull
box, junction box, communication vault, or other structure.
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B Materials

Use nonmetallic conduit, as provided and paid for under other items in this contract. Furnish
backfill material, topsoil, fertilizer, seed, and mulch conforming to the requirements of
pertinent provisions of the standard specifications.

C Construction

Expose the outside of the existing structure without disturbing existing conduits or cabling.
Drill the appropriate sized hole for the entering conduit(s) at a location within the structure
without disturbing the existing cabling and without hindering the installation of new cabling
within the installed conduit. Fill void area between the drilled hole and conduit with an
engineer-approved filling material to protect against conduit movement and entry of fill
material into the structure. Tamp backfill into place.

D Measurement

The department will measure Install Conduit Into Existing System by the unit, acceptably
installed. Up to five conduits entering a structure per entry point into the existing structure
will be considered a single unit. Conduits in excess of five, or conduits entering at
significantly different entry points into the existing pull box, manhole, or junction box will
constitute multiple units of payment.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
652.0700.S Install Conduit Into Existing Item Each

Payment is full compensation for excavating, drilling holes; furnishing and installing all
materials, including bricks, coarse aggregate, sand, bedding, and backfill; for excavating and
backfilling; and for furnishing and placing topsoil, fertilizer, seed, and mulch in disturbed
areas; for properly disposing of surplus materials; and for making inspections.

652-070 (20100709)

Adjusting Pull Boxes, Item 653.0900.

This work shall be according to the pertinent requirements of standard spec 653 and as
provided here.

Work under this bid item is for adjusting junction boxes and will be paid for as Adjusting Pull
Boxes.

Concrete Masonry Deck Patching, Item SPV.0035.01.

A Description

Construct a grade E concrete masonry deck patching course on the sawed deck preparation
areas of the concrete bridge deck according to standard spec 502 and 509, as shown on the
plans, and as hereinafter provided.
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B (Vacant)

C Construction
Construct according to the applicable methods specified in standard spec 502 and 509.

Immediately before placing the concrete deck patching, coat the prepared surfaces with a neat
cement mixture. Mix the neat cement in a water-cement ratio approximately equal to 5 gallons
of water per 94 pounds of cement. Ensure the prepared concrete surfaces are moist without
any standing water before coating with the neat cement mixture. Brush the neat cement
mixture over the prepared concrete surfaces to ensure that all parts receive an even coating,
and do not allow excess neat cement to collect in pockets. Apply the neat cement at a rate that
ensures the cement does not dry out before being covered with the new concrete.

Place concrete according to standard spec 509 for concrete masonry overlay grade E concrete.
The slump of the grade E concrete may be increased to three inches and ready-mixed concrete
will be permitted. As determined by the engineer in the field, consolidate smaller areas by
internal vibration, strike them off, and finish the areas with hand floats to produce plane
surfaces that conform to the grade and elevation of the adjoining surfaces. Give all deck
patching areas a final hand float finish.

Cure the concrete masonry deck patching according to the requirements of standard spec
502.2.6.1. Before cleaning the deck surface or applying the sheet membrane waterproofing
(if applicable), cure the concrete deck patching surfaces for a period of three days and ensure
that the deck patching concrete has a minimum compressive strength of 3500 psi.

D Measurement

The department will measure Concrete Masonry Deck Patching by the cubic yard,
acceptably completed. The department will not measure wasted concrete. The computation
of the measured quantity will be based on the normal cubic yard of concrete as defined in
standard spec 501.3.2.2.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Concrete Masonry Deck Patching CYy

Payment is full compensation for furnishing, hauling, preparing, placing, finishing, curing,
and protecting all materials.

Scour Repair Grout - Item SPV.0035.02.

A Description
This work consists of installation of grout for scour repair.
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B Materials

The grout shall consist of a mixture of portland cement, 61 percent air entrainment by
volume, mortar sand aggregate, additives, and water proportioned to provide a pumpable
mixture. The 28 day compressive strength shall be as specified on the plans or 3,000 psi
minimum whichever is greater. Compressive strength test shall be made using grout cubes
or 3”’x6” cylinders. Submit the mix design and laboratory test results for approval by the
engineer prior to proceeding with the work.

C Construction
Install grout as shown on the plan, given in these special provisions and as directed by the
Engineer.

Before placement, thoroughly clean the area to be filled with grout of loose material. Install
a 4-inch minimum diameter vent pile at 4-feet maximum spacing when grout bags are used
to seal off a void. Insert the concrete/grout tube delivering the mix to the void so the mix
does not fee fall. Fill the void by the tremie or pump method. Remove the pipe or cut off
flush with the bags when complete.

D Measurement
The department will measure Scour Repair Grout the cubic yard of grout placed, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0035.02 Scour Repair Grout CY

Payment is full compensation for furnishing and placing grout.

Scour Repair Grout Bags - Item SPV.0035.03.

A Description
This work consists of installation of grout filled bags for scour protection.

B Materials

The grout shall consist of a mixture of portland cement, 61 percent air entrainment by
volume, mortar sand aggregate, additives, and water proportioned to provide a pumpable
mixture. The 28 day compressive strength shall be as specified on the plans or 3,000 psi
minimum whichever is greater. Compressive strength test shall be made using grout cubes
or 3”’x6” cylinders. Submit the mix design and laboratory test results to the engineer for
approval prior to proceeding with the work.

Grout bags shall be made of high strength water permeable fabric of nylon and/or polyester.

Each bag shall be provided with a self closing inlet value to accommodate insertion of the
grout pumping hose. Seams shall be folded and double stitched. Grout bags shall have
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length, width, and thickness as defined on the plans. Alternate sizes require approval of the
engineer. Grout bag fabric shall meet or exceed the following properties:

Property Test Method Units Sp_ec_lfled
Minimum

Wide-Width Strip Tensile Strength

— Machine Direction (MD) ASTM D 4595 Ibf/in 190

- Cross Machine Direction (CD) ASTM D 4595 Ibf/in 140

Trapezoidal Tear Strength —

— Machine Direction (MD) ASTM D 4533 Ibf 100

- Cross Machine Direction (CD) ASTM D 4533 Ibf 115

Fabric porosity and limited cement lost through fabric is essential to the successful execution
of this work. Suitability of fabric and grout design shall be demonstrated by injecting the
proposed grout mix into three 24-inch long by approximately 6-inch diameter fabric sleeves
under a pressure of not more than 15 psi which shall be maintained for not more than
10 minutes. A 12-inch long test cylinder shall be cut from the middle of each cured test
specimen and tested according to ASTM C39. The average seven day compressive strength
of the grout within the fabric shall be at least equal to that of standard companion test
cylinders made according to ASTM C31. In lieu of the above testing requirements the
contractor may submit test results from past successful projects and manufacturers test
results to the engineer for approval prior to proceeding with the work.

C Construction
Install grout bags as shown on the plans, given in these special provisions and as directed
by the engineer.

Before placement, thoroughly clean the area to be covered with grout bags of loose material.
Position and fill the bags so that they abut tightly to each other and to the substructure units.
Make appropriate allowance for contraction of bags resulting from grout injection. Stagger
joints between bags in successive rows and tiers. Contractor may use temporary or
permanent rods or other devices to hold the mats in place and to maintain the desired final
shape. Remove temporary materials after grout has reached self supporting strength.

D Measurement
The department will measure Scour Repair Grout Bags by the cubic yard of grout placed in
bags, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0035.03 Scour Repair Grout Bags CYy

Payment is full compensation for cleaning the area to be covered, furnishing, placing and
filling the grout bags.

8610-02-72 57 of 69



40.

Cleaning and Painting Bearings, Item SPV.0060.01.

A Description
This special provision describes cleaning and painting the existing steel bearings on structures
as shown on the plans, as directed by the engineer, and according to standard spec 517.

B Materials

Furnish a complete epoxy coating system from the department’s approved product list. Use
the same coating system for all repairs due to handling, shipping and erecting, and for all other
uncoated areas. The color of epoxy shall be white and the urethane coating material shall
match the color number shown on the plans according to Federal Standard Number 595B, as
printed in 1989. Supply the engineer with the product data sheets before any coating is applied.
The product data sheets shall indicate the mixing and thinning directions, the minimum drying
time for shop or field applied coats, and the recommended procedures for coating galvanized
bolts, nuts, and washers.

C Construction

C.1 Surface Preparation

Clean areas of loose paint and rust by wire brushing, grinding, or other mechanical means.
Sound paint does not need to be removed.

After clean up and storage of waste material, blast cleaning is allowed for only those areas
where paint has been removed. Shield adjacent painted areas during blast cleaning operations.
The blasting sand does not have to be collected.

Furnish adequate containment methods as required to contain and collect waste material
resulting from the preparation of painted steel surfaces for painting. All clean up activities
should minimize dust. Store waste materials in hazardous waste containers provided by the
department.

C.2 Coating Application
Apply paint in a neat, workmanlike manner, and according to the manufacturer’s instructions
and recommendations. Paint application shall be brushed on.

D Measurement
The department will measure Cleaning and Painting Bearings as each individual bearing,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Cleaning and Painting Bearings EACH
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Payment is full compensation for preparing and cleaning the designated bearings; furnishing
and applying the paint; cleaning up, and containing and collecting all waste materials; and for
furnishing all labor, tools, equipment, materials, and incidentals necessary to complete the
contract work.

Remove, Salvage, and Reinstall Traffic Signal Standards, Item
SPV.0060.02.

A Description

This special provision describes removing, salvaging, and reinstalling existing traffic
standards according to the pertinent provisions of standard spec 204, 655, and 657 and as
hereinafter provided.

B (Vacant)

C Construction

The department assumes that all equipment is in good condition and in working order prior
to the contractor’s removal operation. Prior to removal, inspect and provide a list of any
damaged or non-working traffic signal equipment to the engineer. Replace any equipment
not identified as damaged or not working, prior to removal at no cost to the department.

Notify the Northwest Region Electrical Unit at least five working days prior to the removal
of the traffic signal standard. Complete the removal work as soon as possible following de-
energizing of the traffic signal standard. The remaining traffic signal equipment is to remain
in operation during this removal. Ensure that at least two traffic signal heads are operational
in each direction at all times.

Make any necessary traffic signal cable disconnections. EVP cable shall be disconnected
and pulled back to nearest pull box. Remove the standard per plan from the concrete
footings. All equipment, including pole wiring shall remain installed on pole. Ensure that
access doors and all associated hardware remain intact. Store the salvaged traffic signal
standard in a safe place for reuse on new concrete base.

Reinstall the salvaged traffic signal standard, on the proposed concrete base. Perform all
work according to standard spec 655, 657, and 658

D Measurement
The department will measure Remove, Salvage, and Reinstall Traffic Signal Standards by
each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:
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ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Remove, Salvage, and Reinstall Traffic Signal Standards Each

Payment is full compensation for removing, storing, and reinstalling traffic signal standards.

Inlet Covers Type HD, Item SPV.0060.03.

A Description
This special provision describes furnishing and installing inlet covers in accordance to
standard spec 611, as shown on the plans, and as hereinafter provided.

B Materials
Furnish materials conforming to standard spec 611.2. Supply a Type H inlet cover with a
flat plate instead of a curb box as shown on the plans.

C Construction
Construct in accordance to standard spec 611.3.

D Measurement
The department will measure Inlet Covers Type HD as each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Inlet Covers Type HD Each

Payment is full compensation for removing the existing covers; and for providing new
covers, including frames, grates or lids, and all other required materials and for installing
and adjusting each cover. Old covers removed remain the property of the contractor.

Sawing Pavement Deck Preparation Areas, Item SPV.0090.01.

A Description

This special provision describes sawing the boundaries of the existing concrete on the bridge
deck that has been sounded and marked for deck preparation. These boundaries will be at least
2-inches and not greater than 6-inches outside of the unsound or disintegrated areas of
concrete, as directed or marked by the engineer in the field.

B (Vacant)

C Construction
Make the saw cuts, a minimum of 1-inch in depth, at the locations marked.
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Use a diamond blade for sawing that will allow the concrete to be sawed dry. Upon completion
of the daily sawing, remove the dust deposits from the deck.

D Measurement
The department will measure Sawing Pavement Deck Preparation Areas by the linear foot,
acceptably completed.

The department will not measure for payment over-cuts, cuts made beyond the limits marked
in the field.

E Payment

The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Sawing Pavement Deck Preparation Areas LF

Payment is full compensation for making all saw cuts.

Concrete Curb & Gutter Cure and Seal Treatment, Item SPV.0090.02.

A Description
This special provision includes treating all newly constructed concrete curb and gutter with a
surface cure and seal treatment as shown on plans, and as hereinafter provided.

B Materials

Materials shall conform to a clear treating material listed on the current approved WISDOT
product list for “Cure and Seal Compounds for Non-Trafficked Surfaces on Structural
Masonry”.

C Construction
Application rates for the treating material shall be according to the manufacturer’s
specifications.

D Measurement
The department will measure the Concrete Curb and Gutter Cure and Seal Treatment by the
linear foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Concrete Curb and Gutter Cure and Seal Treatment LF

Payment is full compensation for providing Concrete Curb and Gutter Cure and Seal
Treatment.
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Bridge Jacking and Restraint B-9-146, Item SPV.0105.01; B-9-147, Item
SPV.0105.02.

A Description

This special provision describes raising the bridge superstructure at the north abutment only,
supporting and restraining the superstructure to prevent any longitudinal or lateral
movement while the new abutment work takes place, lowering the superstructure down onto
new bearing pads, and releasing the restraints only after all the north abutment concrete has
cured according to the plans, standard specifications and as hereinafter provided.

B (Vacant)

C Construction

Support jacks on or adjacent to existing north abutment so that the bridge superstructure is
raised simultaneously at north abutment. During the jacking operation, a 1/2” maximum
vertical difference between adjacent girders from initial condition is allowed at any time.
Girders are allowed to be jacked a maximum of 2” from existing bearings. Use a sufficient
number of jacks. Provide superstructure restraints to prevent bridge superstructure from
longitudinal and lateral movement.

Submit to the engineer for approval, plans showing the method of raising and restraining the
bridge including stamped and signed design calculations for the jacking system and loading
assumptions. Show type of jacks, size of jacks, shoring or falsework, superstructure
restraints, and sequence of work in the plan. Contractor to provide a list of gauges,
equipment and method of monitoring the superstructure movement during the jacking
operation.

D Measurement
The department will measure Bridge Jacking and Restraint (Structure) as a single lump sum
unit of work for the structure, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Bridge Jacking and Restraint B-9-146 LS
SPV.0105.02 Bridge Jacking and Restraint B-9-147 LS

Payment is full compensation for furnishing all equipment and shoring; raising the
superstructure; restraining the superstructure; and lowering the superstructure onto the
bearing pads.
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Removing and Resetting Steel Railing B-9-146 Special, Item SPV.0105.03.

A Description

Remove the steel railing, posts, and base plates from the existing bridge deck at abutments
only, store them, and then reset them when the new abutment work is complete, according
to the plans, the pertinent requirements of the standard specifications, and as hereinafter
provided.

B (Vacant)

C Construction
Remove the steel railing, posts, and base plates, taking care not to damage them. Store the
steel railing, posts, and base plates in an area away from construction activities to preclude
damage to them.

In the event that damage does occur to any item that is designated for re-use in the new
work, repair or replace the damaged item at no expense to the department.

D Measurement
The department will measure Removing and Resetting Steel Railing (B-9-146) Special as a
single complete lump sum unit of work, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the

following bid item:
ITEM NUMBER  DESCRIPTION UNIT
SPV.0105.03 Removing and Resetting Steel Railing B-9-146 Special LS

Payment is full compensation for removing the steel railing, posts, and base plates; properly
storing the steel railing, posts, and base plates; and for resetting the steel railing, posts, and
base plates.

Preparation of Foundation For Asphaltic Paving Special, Item
SPV.0105.04.

A Description
Prepare the existing pavement foundation according to standard spec 211, as per the special

plan detail, and as hereinafter provided.

B (Vacant)
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C Construction
Delete standard spec 211.3.5.4 and replace with the following:

Remove all surplus crack and joint sealing material from the surface of the pavement and
milled gutter and all joint material, including fillers and sealers, from joints and cracks to a
minimum depth of 4 inches below the surface of the ground or milled concrete pavement or
milled gutter.

Completely remove unstable patches of asphaltic materials used to fill localized pits,
depressions, badly spalled, or disintegrated areas of the old pavement or milled gutter.
Remove any loose concrete or concrete with incipient spalling within or contiguous to such
areas.

Prior to placement of the HMA pavement and or leveling layer, refill these areas of removal,
as described above, to the surface of the ground/milled concrete surface or milled asphalt
surface or milled gutter surface. Payment for refilling these areas is paid for under bid item
465.0110 Asphaltic Surface Patching. Patching material that extends more than 1/2 inch
above the milled ground surface shall be corrected before the leveling layer is placed.

D Measurement
The department will measure Prepare Foundation for Asphaltic Paving-Special as a lump
sum unit of work, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER  DESCRIPTION UNIT
SPV.0105.04 Preparation of Foundation For Asphaltic Paving-Special LS

Payment is full compensation for preparing the foundation for asphaltic paving, removing
and disposing of previously placed asphalt material; for removal of any remaining rubber
crack filler to a depth of at least 1-inch below the surface mill, for cleaning; for supplying and
placing water for compaction and dust control; as directed by the engineer; and for any
additional work associated with leveling or wedging.

Construction Staking Concrete Pavement Joint Layout, Item
SPV.0105.05.

A Description

This work shall consist of staking the location of all joints, including mainline and
intersections to accommodate the concrete paving operation. Set all points necessary to
establish the horizontal position of the dowel bar sets and saw joints in the concrete
pavement according to the plans or as directed by the engineer.
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B (Vacant)

C Construction

Plan and locate all points necessary to establish the horizontal position of the transverse and
longitudinal joints in the concrete to prevent uncontrolled cracking. Mark the location of all
concrete joints in the field. Make joint adjustments as required to fit field conditions, traffic
staging, or as directed by the engineer.

D Measurement
The department will measure Construction Staking Concrete Pavement Joint Layout as a
single lump sum unit of work, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.05 Construction Staking Concrete Pavement Joint Layout LS

Payment is full compensation for survey work necessary to locate all dowel bar sets and saw
joints on the mainline and intersections, and for adjustments to match field conditions and
traffic staging.

Milling and Removing Temporary Joint Special, Item SPV.0105.06.

A Description

This special provision describes the milling and removing of the upper layer HMA wedge
joint and any other temporary longitudinal or transverse joints, including sweeping and
cleaning of the affected area prior to the abutting pavement placement.

B (Vacant)

C Construction
Immediately prior to the placement of the adjoining lane, mill any temporary wedge joint to
a true line with a face perpendicular to the surface of the existing asphaltic surface pavement.

Immediately prior to continuation of paving operations, mill any temporary transverse joint
to a true line with a face perpendicular to the surface of the existing asphaltic surface
pavement.

The contractor becomes the owner of the removed asphaltic pavement and is responsible for
the disposal as specified for disposing of materials under standard spec 204.3.1.3.

D Measurement

The department will measure Milling and Removing Temporary Joint Special as a single
lump sum unit of work for all wedge joints, acceptably removed.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.06 Milling and Removing Temporary Joint Special LS

Payment is full compensation for milling, removing, sweeping, cleaning, and disposing of
materials.

Salvage Above Ground Traffic Signal Equipment, STH 124 & Summit
Avenue; Item SPV.0105.07.

A Description

This special provisions describes salvaging above ground traffic signal equipment as well
as all electrical wiring according to the pertinent provisions of standard spec 204, as shown
in the plan, and as hereinafter provided.

The above ground traffic signal equipment is located at the intersection of STH 124 &
Summit Avenue. This includes the push button on SB13, and the traffic signal cable from
CB1to SB 1 and SB12.

The above ground traffic signal equipment and the electrical wiring is the department’s
property. All DOT signal equipment shall be carefully loaded and transported to the Eau
Claire Electrical Shop.

The Eau Claire Electrical Unit shall be notified at (715) 839-3787 at least three business
days prior to delivery to coordinate the delivery to 5009 USH 53 South, Eau Claire, WI
54701.

B (Vacant)
C (Vacant)

D Measurement
The department will measure Salvage Above Ground Traffic Signal Equipment (Location)
as a single lump sum of work, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.07 Salvage Above Ground Traffic Signal Equipment, LS

STH 124 & Summit Avenue

Payment is full compensation for furnishing all labor, tools, equipment, and incidentals
required to perform the work.
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Concrete Cure and Seal Treatment, Item SPV.0165.01.

A Description

This work includes treating all newly constructed Concrete Sidewalk, Concrete Loading Zone,
Concrete Median Blunt Nose, and Concrete Median Sloped Nose with a surface cure and seal
treatment as shown on the plans, and as hereinafter provided.

B Materials

Materials shall conform to a clear treating material listed on the current approved WISDOT
product list for “Cure and Seal Compounds for Non-Trafficked Surfaces on Structural
Masonry”.

C Construction
Application rates for the treating material shall be according to the manufacturer’s
specifications.

D Measurement
The department will measure Concrete Cure and Seal Treatment by the square foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Concrete Cure and Seal Treatment SF

Payment is full compensation for providing Concrete Cure and Seal Treatment.

Concrete Pavement 7-Inch Special, Item SPV.0180.01.

A Description

This special provision describes construction of doweled concrete pavement according to
standard spec 415, standard spec 710, and standard spec 715, as shown on the plans, and as
hereinafter provided.

B Materials
B.1 Concrete Mixtures
Supplement standard spec 715.2 with the following:

Concrete mix designs shall be the responsibility of the contractor. Provide the concrete mix
designs necessary to accommodate contractor’s operations and contractor scheduling
according to the traffic provisions and the prosecution and progress provisions included in the
plan. At least 7 business days before producing concrete, submit concrete mix
documentation to the engineer for approval. Approval of the design mix does not relieve the
contractor of the responsibility for meeting contractual requirements located within the
traffic provisions and the prosecution and progress provisions.
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If the geological composition of the coarse aggregate is primarily igneous or metamorphic
materials, modify and supplement standard spec 415, standard spec 710, and standard spec
715 with the following:

1. The contractor may use class C fly ash or grade 100 or 120 slag as a partial
replacement for Portland cement. For binary mixes use up to 15% fly ash or slag,
except for slip-formed work the contractor may use up to 20% slag. For ternary
mixes use up to 25% fly ash and slag in combination. Replacement values are in
percent by weight of the total cementitious material in the mix.

2. One hundred percent of the aggregate shall pass the 1-inch sieve.
Use of recycled concrete for coarse aggregate will not be allowed.
C Construction

D Measurement
The department will measure Concrete Pavement 7-Inch Special by area in square yards,
completed according to the contract and accepted.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Concrete Pavement 7-Inch Special SY

Payment is full compensation for providing pavement; for preparing the foundation, for
replacing frozen or frost damaged concrete as required in standard spec 415.3.13; for
determining opening strength; for measuring pavement thickness including thickness coring
except as specified in standard spec 415.3.16.7; and for filling core holes. Payment also
includes providing tie bars and dowel bars within concrete placed under the contract. The
department will pay separately for tie bars and dowel bards used to connect the work to
concrete not placed under the contract under the Drilled Tie Bars and Drilled Dowel Bars
bid items as specified in standard spec 416.5. The department will not pay for removal and
replacement of pavement not meeting the surface smoothness tolerances specified in
standard spec 415.3.11.

Traffic Signals, General.

The Northwest Region electrical unit will be responsible for all work required in the traffic
signal cabinet.

Inspection requests shall be made to the project engineer at least five working days prior to

the time of the requested inspection. Northwest Region — Eau Claire Office Electrical
personnel will perform the inspection.
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Electrical item inspections are required at the following times: after the staking of all electrical
underground items, islands, curb and gutter and medians; during loop detector placement;
before pouring of all lighting, signal, and cabinet bases; before cable and wire are pulled,
during field terminations at signal and lighting bases; and prior to the installation of any poles,
standard or above ground electrical items.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2  (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.I1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TrANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-

Page 2 Dated January, 2012


ditfnj
02


OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

1. Description

General

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor
can meet the specified contract DBE goal by procuring services or materials from a DBE or by
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value
of DBE participation included in the bid expressed as a percentage of the total contract bid amount.

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the
following areas:

i. Produce accurate and complete quotes.

ii. Understand highway plans applicable to their work.
iii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

c. The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts.

d. For information on the disadvantaged business program, visit the department's Civil Rights and
Compliance Section website at:

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

2. Definitions

a. |Interpret these terms, used throughout this additional special provision, as follows:

i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and
included on the department's list of certified DBE's who are determined to be ready, willing
and able.

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover
of the Highway Work Proposal.

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the
cover of the Highway Work Proposal, which is enforced as committed.

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on
the premises, the materials, supplies, articles, or equipment required under the contract.

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials, supplies, articles or equipment required under the
contract are bought, kept in stock, and regularly sold or leased to the public.

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the
contract in excess of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding
proposal, including projects with discretionary goals. For electronic submittals, show the percentage
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on
the sheet included after the schedule of items. By submission of the bid, the bidder contractually
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4.

commits to DBE participation at or above the bid percentage, or certifies that they have utilized
comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation
requirements of this contract proposal, and that the bid percentage is reflective of these good faith
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed
bidding proposal, the department will consider the bid irregular and may reject the bid.

Department's DBE Evaluation Process

a. Documentation Submittal

Within 10 business days after the notification of contract award, the contractor is to identify, by
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the
DBE subcontract or supply agreement and the dollar value of those items of work by completing the
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the
contractor fails to furnish the required forms within the specified time, the department may cancel
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and
shall not be used as a tool to delay execution.

i. Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution,
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is
verified, the contract is eligible for execution with respect to the DBE commitment.

ii. Bidder Does Not Meet DBE Goal

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith
Waiver Form [DT1202] and supporting documentation. After award and before execution,
the department will evaluate the bidder's DBE commitment and consider the bidder's
good faith waiver request.

(20 The department will review the bidder's good faith waiver request and notify the bidder of
one of the following:

a. If the department grants a good faith waiver, the bid is eligible for contract execution
with respect to DBE commitment.

b. If the department rejects the good faith waiver request, the department may declare
the bid ineligible for execution. The department will provide a written explanation of
why the good faith waiver request was rejected. The bidder may appeal the
department's rejection as allowed under 7 a. & b.

Department's Criteria for Good Faith Effort

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation
concerning good faith efforts. However, the federal regulations do not define “good faith” but states
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are
general and do not include every factor or effort that can be considered. As a result, each state must
establish its own processes and consider the factors established in its own process when making a
determination of good faith.

The department will only grant a good faith waiver if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet
the goal would make. The department will evaluate the bidder's good faith effort to determine
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they
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have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and
attaining the stated DBE goal is not feasible.

b. The department, in conjunction with industry stakeholders, has developed the following guidance
for contractor good faith effort. The guidance and the attached appendices provide a framework for
the actions required by all parties in the processing and evaluation of bidder’s total efforts to
achieve the project specific DBE goal prior to the bid letting date.

c. Prime Contractors should:

Document all efforts and decisions made toward achieving the DBE goal on the contract. The
bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster
DBE participation on all applicable contracts.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors
are strongly encouraged to include in their initial contacts a single page including a detailed
list of items for which they are accepting quotes, by project, within a letting. See attached
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors
should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use
DBE's to do work in a prime contractor’s area of specialization.

@

@

(©)

4)

®)

(6)

Solicit quotes through all reasonable and available means from certified DBE firms who
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas
in which you are seeking quotes. Email is acceptable.

SBN is the preferred outreach tool. https://www.bidx.com/wi/main Other acceptable means
include postal mail, email, fax, phone call.

a. Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays
before the letting} to allow DBE firms sufficient time to respond. Prime contractors
should contact DBE firms early, asking them if they need help in putting together a
guote, or helping to arrange for equipment needs, or solve other problems.

Second solicitation should take place within 5 days

a. An email solicitation is highly recommended for this second solicitation

Upon request, provide interested DBE firms with adequate information about plans,

specifications and the requirements of the contract by letter, information session, email,

phone call and/or referral.

When potential exists, advise interested DBE firms on how to obtain bonding, line of

credit or insurance as may be requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial

solicitation with:

a. Email to all prospective DBE firms in relevant work areas

Phone call log to DBE firms who express interest via written response or call.

Fax/letter confirmation

Copy of the DBE quotes

Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

®ooo
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d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote

for any reason.

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate
reasons, including but not limited to, a discussion with the DBE firm regarding its
capabilities prior to the bid letting. If lack of capacity is your reason for not utilizing the DBE
quote, you are required to contact the DBE directly regarding their ability to perform the work
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the
conversation is required.

In striving to meet a DBE conscious contract goal, prime contractors are expected to use
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the
condition in which a subcontractor submits quotes including multiple areas of expertise
across multiple work areas noting that the items and price are tied. Typically this type of
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied
guotes are usually presented as ‘all or none’ quote to the prime.” When non-DBE
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may
seem not competitive. In such a case, the following steps are taken in comparing the relevant
guotes. These are qualitative examples.

(1) Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

(20 Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items
offered.

e. After notification of contract award, submit '‘Commitment to Subcontract' form within the time
period specified in the contract.

Provide the following information along with department form DT1202:

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted.
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is
acceptable.

(@) A description of information provided to the DBE's regarding the plans, specifications,
and estimated quantities for portions of the work to be performed by that DBE.

(3) Photocopies or electronic copies of all written solicitations to DBE's.

(4) Documentation of each quote received from a DBE and, if rejected, the reason for
that rejection.

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to
inform DBE's of participation opportunities available on the project.

f. The department's DBE Support Services Office is available by phone, email or in writing to request
assistance in meeting the DBE goal:

DBE Support Services Office

6150 Fond du Lac Ave.

Milwaukee, WI 53218

Phone: 414-438-4583 / 608-266-6961
Fax: 414-438-5392

E-mail: DOTDBESupportServices@dot.wi.gov
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6. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’'s good faith waiver request. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in
the department's rejection notice. The bidder may meet in person with the department if so
requested. Failure to appeal within 7 calendar days after receiving the department's written notice
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution.

The department will appoint a representative, who did not participate in the original determination,
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days
after the bidder presents all written and oral testimony. In that written decision, the department will
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the
department finds that the bidder did not meet the contract DBE goal or did not make adequate
efforts to meet the DBE goal, the department may declare the bid ineligible for execution.

7. Department's Criteria for DBE Participation

a.

b.

Department's DBE List

The department maintains a DBE list on the department's website
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx

The DBE office is also available to assist at 414-438-4583 or 608-266-6961.

8. Counting DBE Participation

a.

Assessing DBE Work

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE
certified before entering into a subcontract, the department may consider that DBE usage towards
the contract goal. The department only counts the value of the work a DBE actually performs
towards the DBE goal. The department assesses the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the
cost of materials and supplies the DBE obtains for the work. The department also includes the cost
of equipment the DBE leases for the work. The department will not include the cost of materials,
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate,
except the department will count non-project specific leases the DBE has in place before the work
is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide
professional, technical, consultant, or managerial services. The department also counts fees and
commissions the DBE charges for providing bonds or insurance. The department will only count
costs the engineer deems reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the
DBE's subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting
its performance under this item.

It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the
use of the UCP directory.
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9. Commercially Useful Function

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a
commercially useful function on that contract.

b. A DBE is performing a commercially useful function if the following conditions are met:

c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it
is carrying out its responsibilities by actually performing, managing, and supervising that work.

d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.

10. Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI
website

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

11. Manufacturers and Suppliers

The department counts material and supplies a DBE provides under the contract. The department will
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506.

12. DBE Prime

If the prime contractor is a DBE, the department will only count the work the contractor performs with
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers
perform.

13. Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the
total dollar value of the contract equal to that portion of the work that the DBE performs with its own
forces.

14. Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the
portion of the work performed by the DBE protégé firm

b. On every other project that the mentor protégé team identifies itself on.
c. For no more than one half of the total contracted DBE goal on any WisDOT project.

15. DBE Replacement

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE
Commitment Form DT1506, the Prime Contractor must comply with the department’'s DBE
Replacement Policy located on the DBE page on the following web site:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

16. Changes to the approved DBE Commitment Form DT1506

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment
A(s) to the DBE Programs Office within 5 business days.
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17. Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize
DBE Subcontractors that were committed to equal work items, in the original contract.

18. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE
requirements are incidental to the contract.
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR

CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |M0nth— date -yead Letting. Page 2 lists the projects and work items
that we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and
work categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as
required by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should
be used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make
sure the correct letting date, project ID and proposal number, unit price and extension are included in your
guote. We prefer quotes be sent via SBN but prime’s alternative’s| are acceptable. Our office hours are |include |
|hours and daysl. Please call our office as soon as possible prior to the letting if you need information/clarification to

prepare your quote at |contact numbej.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,
Phone: (000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

REQUEST FOR QUOTATION

Prime’s Name:

Letting Date:

Project ID:

Please check all that apply
O Yes, we will be quoting on the projects and items listed below
O No, we are not interested in quoting on the letting or its items referenced below
O Please take our name off your monthly DBE contact list
O We have questions about quoting this letting. Please have some one contact me at this number

Prime Contractor ‘s Contact Person DBE Contractor Contact Person
Phone: Phone
Fax: Fax
Email: Email

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

sitslisitalls

Signs and Posts/Matkers

Traffic Control

PP R DA R A4

Electrical Work/ Traffic Signals

Pavement Marking

SisitEisiiEislisiisdls

Sawing Pavement

Sl isitEisibEis

PR DA A DA
M| A

QMP, Base X

MR A

Pipe Underdrain X

AL DA DAL DA DA A DA | D4 | D4 24

A
A

Beam Guard

Concrete Staining

Trees/Shrubs X

A A

Again please make every effort to have your quotes into our office by time deadline| prior to the letting date.

We prefer quotes be sent via SBN but prime’s preferred alternative’s| are acceptable.

If there are further questions please direct them to the Iprime contractor’s contact personj at |phone numbet.l
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Primes

DBE

APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE
SUBCONTRACTOR GOOD FAITH EFFORT
This list is not a set of requirements; it is a list of potential strategies

»  Prime contractor open houses inviting DBE firms to see the bid “war room” ot providing technical

assistance

»  Participate in speed networking and mosaic exercises as arranged by DBE office

» Host information sessions not directly associated with a bid letting;

» Participate in a formal mentor protégé or joint venture with a DBE firm

»  Participate in WisDO'T advisory committees i.e. TRANSAC, or Mega Project committee meetings

»  Facilitate a small group DBE ‘training session’ Clartifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods

» Encourage subcontractors to solicit and highlight DBE participation in their quotes to you

»  Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

» DBE firms should contact primes as soon as possible with questions regarding their quotes ot bid; seven
days prior is optimal.

»  Continually check for contract addendums on the HCCI website through the Thursday prior to letting to
stay abreast of changes.

» Review the status of contracts on the HCCI website teviewing the ‘appatent low bidder” list, and bid tabs at
a minimum.

»  Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation-related projects of similar size and scope, firm expertise and staffing.

» Participate in DBE office assessment programs
Participate on advisory and mega-project committees
Sign up to receive the DBE Contracting Update

Consider membership in relevant industry or contractor organizations

Y V V V

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes
and bidding as a prime with the department are the only ways to get work.

Page 10 of 15



Effective August 2015 Letting ASP 3

APPENDIX C
Types of Efforts considered in determining GFE

This list represents concepts being assessed; analysis requires additional steps

10.
11.

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to
inform DBEs of contracting and subcontracting opportunities;

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively;

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the
DBEs were interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the
likelihood of meeting the DBE goal;

Whether the contractor provided interested DBEs with adequate information about the plans, specifications
and requirements of the contract;

Whether the contractor negotiated in good faith with interested DBESs, not rejected DBEs as unqualified
without sound reasons based on a thorough investigation of their capabilities;

Whether the contractor made efforts to assist interested DBEs in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that
provide assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.
Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website

Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

I

II.

II1.

IV.

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in
order to be responsible and/or responsive, make good faith efforts to meet the goal. The bidder can
meet this requirement in either of two ways. First, the bidder can meet the goal, documenting
commitments for participation by DBE firms sufficient for this putpose. Second, even if it doesn't
meet the goal, the bidder can document adequate good faith efforts. This means that the bidder
must show that it took all necessary and reasonable steps to achieve a DBE goal or other
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good
faith efforts mechanism of this part. As a recipient, it is up to you to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that
the bidder has made. The efforts employed by the bidder should be those that one could reasonably
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation
sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet
the DBE contract requirements. We emphasize, however, that your determination concerning the
sufficiency of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not
required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e.,
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the
bidder makes an adequate good faith efforts showing. This rule specifically prohibits you from
ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good
faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in
appropriate cases.

Al Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBEs who have the capability
to perform the work of the contract. The bidder must solicit this interest within sufficient
time to allow the DBEs to respond to the solicitation. The bidder must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate DBE patticipation, even when the
prime contractor might otherwise prefer to perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a
solicitation.
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D. 1 Negotiating in good faith with interested DBEs. It is the biddet's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached
for DBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBEs
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Prime contractors are not,
however, required to accept higher quotes from DBE:s if the price difference is
excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The contractot's standing within its industry, membership
in specific groups, organizations, or associations and political or social affiliations (for
example union vs. non-union employee status) are not legitimate causes for the rejection or
non solicitation of bids in the contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

H. Effectively using the setvices of available minority/women community organizations;
minority/women contractors' groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the
performance of other bidders in meeting the contract. For example, when the apparent successful
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express” service that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1.

Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote
quantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for completion at a later time.

Create sub-quotes for the subcontracting community:

a.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that
you want quoted

Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them
as a DBE-preferred request

Add attachments to sub-quotes

View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests
and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business
Network home screen, sub-quote requests can be hidden with one click if they are not
applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing

View Record of Subcontractor Outreach Effort:

a.

o v

For each sub-quote produced, a Record of Subcontractor Outreach Efffort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

Hasily locate pre-qualified and certified small and disadvantaged businesses

Advertise to small and disadvantaged businesses more efficiently and cost effectively
Document your interactions with subs/DBEs by producing an Outreach Report (may be
accepted as proof of DBE outreach at the discretion of each agency)
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors
and subcontractors, and win more jobs.

1.

View and reply to sub-quote requests from primes:

a.

After logging into the Bid Express service, you can quickly review all incoming sub-quote
requests and all unsolicited sub-quotes created by your company. Receive notifications by
selected work type. To simplify on the Small Business Network home screen, sub-quote
requests can be filtered by work types relevant to your interests, or hidden with one click if they
are not applicable.

Select items when responding to sub-quote requests from primes:

a.

b.

C.

You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes

Add attachments to a sub-quote

Create and send unsolicited sub-quotes to specific contractors:

a.

Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Easily select and price items for unsolicited sub-quotes:

a.

b.

C.

d.

After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on an
per-item basis as well.

Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder

Add attachments to a sub-quote

Add unsolicited work items to sub-quotes that you are responding to

Easy Access to Valuable Information

a.

b.

Receive a confirmation that your sub-quote was opened by a prime

View Bid Tab Analysis data from past bids, including the high, average and low prices of
items.

View important notices and publications from DOT targeted to small and disadvantaged
businesses

Accessing Small Business Network for WisDOT contracting opportunities

a.

If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com
and select “Order Bid Express.” The Small Business Network is a part of the Bid Express
Basic Service.

DBE firms can request a Bid Express Small Business Network Account at no cost by calling
414-438-4588

Page 15 of 15



November 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.



Effective with December 2016 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

440.3.5.2 Corrective Actions for Localized Roughness
Replace paragraph two with the following effective with the September 2016 letting:

@ The engineer will not direct corrective action or assess a pay reduction for an area of localized
roughness without physically riding that work. The engineer will not direct corrective action on bridges
without authorization from the department’s bureau of structures.

450.3.1.1.4 Recording Truck Loads
Replace the entire text with the following effective with the December 2016 letting:

@ If not using automatic batch recording, install a digital recorder as part of the platform truck or storage
silo scales. Ensure that the recorder can produce a printed digital record of at least the gross or net
weights of delivery trucks. Provide gross, tare, net weights, load count, and the cumulative tonnage;
the date, time, ticket number, WisDOT project ID, and mix 250 number; and the mix type including the
traffic, binder, and mix designation codes specified in 460.3.1. Ensure that scales cannot be manually
manipulated during the printing process. Provide an interlock to prevent printing until the scales come
to rest. Size the scales and recorder to accurately weigh the heaviest loaded trucks or tractor-trailers
hauling asphaltic mixture. Ensure that recorded weights are accurate to within 0.1 percent of the
nominal capacity of the scale.

@ Ensure that tickets identify additives not included in the mix design submittal. Indicate on the ticket if
the mixture will be placed under a cold weather paving plan and identify the warm mix additive and
dosage rate required under 450.3.2.1.2.2.

455.3.2.1 General
Replace paragraph one with the following effective with the December 2016 letting:

@ Apply tack coat only when the air temperature is 32 F or more unless the engineer approves otherwise
in writing. Before applying tack coat ensure that the surface and reasonably free of loose dirt, dust, or
other foreign matter. Do not apply to surfaces with standing water. Do not apply if weather or surface
conditions are unfavorable or before impending rains.

460.2.1 General
Replace the entire text with the following effective with the December 2016 letting:

@ Furnish a homogeneous mixture of coarse aggregate, fine aggregate, mineral filler if required, SMA
stabilizer if required, recycled material if used, warm mix asphalt additive or process if used, and
asphaltic material. Design mixtures conforming to table 460-1 and table 460-2 to 4.0% air voids to
establish the aggregate structure.

@ Determine the target JMF asphalt binder content for production from the mix design data
corresponding to 3.0% air voids (97% Gmm) target at the design the number of gyrations (Ndes). Add
liquid asphalt to achieve the required air voids at Ndes.

@ For SMA, determine the target JMF asphalt binder content for production from the mix design data
corresponding to 4.0% air voids (96% Gmm) target at Ndes.
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Effective with December 2016 Letting ASP-6

460.2.8.2.1.5 Control Limits
Replace paragraph one with the following effective with the December 2016 letting:

@ Conform to the following control limits for the JMF and warning limits based on a running average of
the last 4 data points:

ITEM JMF LIMITS WARNING LIMITS
Percent passing given sieve:
37.5-mm +/- 6.0 +/- 4.5
25.0-mm +/- 6.0 +/- 4.5
19.0-mm +/-5.5 +/- 4.0
12.5-mm +/- 5.5 +/- 4.0
9.5-mm +/-5.5 +/- 4.0
2.36-mm +/- 5.0 +/- 4.0
75-um +/-2.0 +/-1.5
Asphaltic content in percent -0.3 -0.2
Air voids in percent!t +1.3/-1.0 +1.0/-0.7
VMA in percentl? -0.5 -0.2

(11 For SMA, JMF limits are +/-1.3 and warning limits are +/-1.0.
21 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

460.2.8.2.1.6 Job Mix Formula Adjustment
Replace paragraph one with the following effective with the December 2016 letting:

@ The contractor may request adjustment of the JMF according to CMM 8-36.6.13.1. Have an HMA
technician certified at a level appropriate for process control and troubleshooting or mix design submit
a written JMF adjustment request. Ensure that the resulting JMF is within specified master gradation
bands. The department will have a certified Hot Mix Asphalt, Mix Design, Report Submittals technician
review the proposed adjustment and, if acceptable, issue a revised JMF.

460.2.8.3.1.6 Acceptable Verification Parameters
Replace paragraph one with the following effective with the December 2016 letting:

@ The engineer will provide test results to the contractor within 2 mixture-production days after obtaining
the sample. The quality of the product is acceptably verified if it meets the following limits:
- Vais within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent.

- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate
size.
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Effective with December 2016 Letting ASP-6

460.3.3.1 Minimum Required Density
Replace paragraph one with the following effective with the December 2016 letting:

@ Compact all layers of HMA mixture to the density table 460-3 shows for the applicable mixture,

location, and layer.

TABLE 460-3 MINIMUM REQUIRED DENSITY!H

PERCENT OF TARGET MAXIMUM DENSITY
LOCATION LAYER MIXTURE TYPE
LT and MT HT SMADI
LOWER 93.061 93.0M4 -
TRAFFIC LANESP
UPPER 93.0 93.0 _
SIDE ROADS, LOWER 93.0% 93.0l4 _
CROSSOVERS,
TURN LANES, & UPPER 93.0 93.0 .
RAMPS
SHOULDERS & LOWER 91.0 91.0 _
APPURTENANCES UPPER 92.0 92.0 L

(11 The table values are for average lot density. If any individual density test result falls more than 3.0 percent
below the minimum required target maximum density, the engineer may investigate the acceptability of that
material.

2l Includes parking lanes as determined by the engineer.

[B1 Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base
courses.

[l Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base
courses.

1 The minimum required densities for SMA mixtures are determined according to CMM 8-15.

460.5.2.1 General

Replace paragraph six with the following effective with the December 2016 letting:

® If during a QV dispute resolution investigation the department discovers mixture with 1.5 > Va > 5.0 or
VMA more than 1.0 below the minimum allowed in table 460-1, and the engineer allows that mixture to
remain in place, the department will pay for the quantity of affected material at 50 percent of the
contract price.

460.5.2.3 Incentive for HMA Pavement Density
Replace paragraph one with the following effective with the December 2016 letting:

@ If the lot density is greater than the minimum specified in table 460-3 and all individual air voids test
results for that mixture placed during the same day are within 2.5 - 4.0 percent, the department will
adjust pay for that lot as follows:

INCENTIVE PAY ADJUSTMENT FOR HMA PAVEMENT DENSITY!
PERCENT LOT DENSITY ABOVE SPECIFIED MINIMUM PAY ADJUSTMENT PER TONE

From -0.4 to 1.0 inclusive $0
From 1.1 to 1.8 inclusive $0.40
More than 1.8 $0.80

(11 SMA pavements are not eligible for density incentive.
[l The department will prorate the pay adjustment for a partial lot.
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Effective with December 2016 Letting ASP-6

501.2.6 Fly Ash
Replace the entire subsection with the following effective with the December 2016 letting:

501.2.6.1 General

@ Fly ash is defined as a finely divided residue resulting from the combustion of coal in a base loaded
electric generating plant, transported from the boiler by flue gases, and later collected, generally by
precipitators. Use fly ash in concrete manufactured by facilities and processes known to provide
satisfactory material.

@ Test fly ash using a recognized laboratory, as defined in 501.2.2(1), starting at least 30 days before its
proposed use, and continuing at ASTM-required frequencies as the work progresses. The
manufacturer shall test the chemical and physical properties listed in tables 1 and 2 of ASTM C618 at
the frequencies and by the test methods prescribed in ASTM C311.

@ Use only one source of fly ash for a bid item of work under the contract, unless the engineer directs or
allows otherwise in writing.

@ Prequalify any proposed fly ash source as follows: The contractor shall obtain a copy of the certified
report of tests or analysis made by a qualified independent laboratory, recognized by the department
under 501.2.2, showing full and complete compliance with the above specification from the fly ash
manufacturer and furnish it to the engineer. Provide this report to the engineer at least 14 calendar
days before using the fly ash.

) The manufacturer shall retain test records for at least 5 years after completing the work, and provide
these records upon request.

501.2.6.2 Class C Ash
@ Conform to ASTM C618 class C except limit the loss on ignition to a maximum of 2 percent.
501.2.6.3 Class F Ash

@ Furnish a class F fly ash from a source listed on the department's approved product list, and conform
to ASTM C618 class F except limit the loss on ignition to a maximum of 2 percent.

502.3.7.8 Floors
Replace paragraph sixteen with the following effective with the September 2016 letting:

@e) The finished bridge floor shall conform to the surface test specified in 415.3.10. The engineer will not
direct corrective grinding without authorization from the department’s bureau of structures.

503.3.2.1.1 Tolerances
Increase the "length of beam" max tolerance for prestressed concrete I-type girders from 3/4"to 1 1/2"
effective with the December 2016 letting:
PRESTRESSED CONCRETE I-TYPE GIRDERS
Length of BEaAM ........uiiiiiie e +/- 1/8" per 10', up to a max of +/- 1 1/2"
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Effective with December 2016 Letting ASP-6

Errata

Make the following corrections to the standard specifications:

Throughout the contract:
Update all references to the construction rental rate "Blue Book" to reference "EquipmentWatch" rates.

105.13.4 Content of Claim
@ Include the following 5 items in the claim.
1. A concise description of the claim.

2. A clear contractual basis for the claim. This should include reference to 104.2 on revisions to the contract
and as appropriate, specific reference to contract language regarding the bid items in question.

3. Other facts the contractor relies on to support the claim.

4. A concise statement of the circumstances surrounding the claim and reasons why the department should
pay the claim. Explain how the claimed work is a change to the contract work.

5. A complete breakdown of the costs used to compile the claim. Include copies of all EquipmentWatch
equipment rental rate sheets used, with the applicable number highlighted.

109.4.5.5.1 General

@ The department will pay for use of contractor-owned equipment the engineer approves for force
account work at published rates. The department will pay the contractor expense rates, as modified in
109.4.5.5, given in EquipmentWatch Cost Recovery (formerly Rental Rate Blue Book) . Base all rates
on revisions effective on January 1 for all equipment used in that calendar year.

http://equipmentwatch.com/estimator/

109.4.5.5.2 Hourly Equipment Expense Rates (Without Operators)
@ The contractor shall determine, and the department will confirm, hourly equipment expense rates as
follows:
HEER = [RAF x ARA x (R/176)] + HOC
Where:
HEER = Hourly equipment expense rate.
RAF = EquipmentWatch regional adjustment factor.
ARA = EquipmentWatch age rate adjustment factor.
R = Current EquipmentWatch monthly rate.
HOC = EquipmentWatch estimated hourly operating cost.

@ The EquipmentWatch hourly operating cost represents all costs of equipment operation, including fuel
and oil, lubrication, field repairs, tires, expendable parts, and supplies.

109.4.5.5.3 Hourly Equipment Stand-By Rate
@ For equipment that is in operational condition and is standing-by with the engineer’s approval, the
contractor shall determine, and the department will confirm, the hourly stand-by rate as follows:
HSBR = RAF x ARA x (R/176) x (1/2)
Where:
HSBR = Hourly stand-by rate.
RAF = EquipmentWatch regional adjustment factor.
ARA = EquipmentWatch age rate adjustment factor.
R = Current EquipmentWatch monthly rate.

@ The department will limit payment for stand-by to 10 hours or less per day up to 40 hours per week.
The department will not pay the contractor for equipment that is inoperable due to breakdown. The
department will not pay for idle equipment if the contractor suspends work or if the contractor is
maintaining or repairing the equipment.

109.4.5.5.4 Hourly Outside-Rented Equipment Rate

@ If the contractor rents or leases equipment from a third party for force account work, the contractor
shall determine, and the department will confirm, the hourly outside-rented equipment rate as follows:
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Effective with December 2016 Letting ASP-6

HORER = HRI + HOC
Where:
HORER = Hourly outside-rented equipment rate

HRI = Hourly rental invoice costs prorated for the actual number of hours
that rented equipment is operated solely on force account work

HOC = EquipmentWatch hourly operating cost.

109.2 Scope of Payment
Correct errata to clarify that work under the contract is included in payment unless specifically excluded.

@ The department will pay for the quantity of work acceptably completed and measured for payment as
the measurement subsection for each bid item specifies. Within the contract provide means to furnish
and install the work complete and in-place. Payment is full compensation for everything required to
perform the work under the contract including, but not limited to, the work elements listed in the
payment subsection. Payment also includes all of the following not specifically excluded in that
payment subsection:

1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and
incidentals necessary to perform the work.
2. All losses or damages, except as specified in 107.14, arising from one or more of the following:
- The nature of the work.

- The action of the elements.
- Unforeseen difficulties encountered during prosecution of the work.
3. All insurance costs, expenses, and risks connected with the prosecution of the work.
4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3.
5. All infringements of patents, trademarks, or copyrights.
6. All other expenses incurred to complete and protect the work under the contract.

204.3.2.2.1 General
Correct errata by removing the reference to 490 which was deleted effective with the 2017 spec.

@ Under the Removing Pavement bid item, remove concrete pavements, concrete alleys, concrete
driveways, or rigid base including all surfaces or other pavements superimposed on them.

657.2.2.1.1 General
Correct errata by eliminating the reference to department provided arms in the last sentence.

@ Furnish shop drawings as specified in 506.3.2, except submit 5 copies with the materials list. Ensure
the drawings contain sufficient detail to allow satisfactory review and show the outside diameters of
the pole at the butt, top, and splice locations the plans show. Show the width, depth, length, and
thickness of all material, and list pertinent ASTM specification designations and metal alloy
designations together with the tensile strength of metallic members. Provide tightening procedures for
arm-to-pole connections on the shop drawings.

657.2.2.1.4 Poles Designed Under Legacy Standards
Correct errata by deleting the entire subsection to eliminate redundant language.

657.2.2.2 Trombone Arms
Correct errata by changing the reference from 657.2.2.1.3 to 657.2.2.1.2.

@ Design aluminum trombone arms as specified in 657.2.2.1.2 based on the completed maximum
loading configuration the plans show. Furnish shop drawings conforming to 657.2.2.1.1 that show the
width, depth, length, and thickness of all members. Also list the ASTM alloy designation and strength
of each aluminum member on the shop drawings.
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Effective with November 2006 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.
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Effective August 2015 letting ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:

http://wisconsindot.qov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as
they are about to begin payrolls. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489
to schedule the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have their
payroll coordinator send several sample electronic files to Tess two months before a payroll
needs to be submitted. Not every contractor’s payroll system is capable of producing export
files. For details, see pages 17-22 of the CRCS System Background Information manual
available online on the Labor, Wages, and EEO Information page at:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27,

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewaunee 1.0 Rusk 0.6
Calumet 0.9 LaCrosse 0.9 St. Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 0.5 Manitowaoc 1.0 Sheboygan 7.0
Dane 22 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 10 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 1.0 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013

ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline"
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—"

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with September 2004 L etting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYSAND TRANSPORTATION FACILITIES

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

l. Wage Rates, Hours of labor and payment of Wages
Il Payroll Requirements
1. Postings at the Site of the Work
IV.  Affidavits
V. Wage Rate Redistribution
VI.  Additiona Classifications

WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES

The schedule of "Minimum Wage Rates' attached hereto and made a part hereof
furnishes the prevailing wage rates that have been determined pursuant to Section 103.50
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to the
various laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 103.50, Stats. If necessary to employ laborers,
workers, mechanics or truck drivers whose classification is not listed on the schedule,
they shall be paid at rates conformable to those listed for similar classifications.
Apprentices shall be paid at rates not |ess than those prescribed in their state indenture
contacts.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, thisin not a representation that labor can be obtained at theserates. Itis
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price shall
be allowed or authorized on account of the payment of wage rates in excess of those
listed herein.

Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required
to work more than the prevailing number of hours per day or per calendar week on this
contract, they shall be paid for all hoursin excess of the prevailing hours at arate of at
least one and one-half (1 1/2) timestheir hourly rate of pay. All work on Saturday,
Sunday and the following holidaysisto be paid at time and a half: (1) January 1, (2) the
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or
December 25 falls on a Sunday.
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All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less
often than once a week. Persons who own and operate their own trucks must receive the
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle,
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use
of hisor her truck. Every owner-operator MUST be paid separately for their driving and
for the use of their truck.

For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of
Labor will aso have determined "Minimum Wage Rates' for work to be performed under
the contract. Theseratesare, for all or most of the labor, worker, mechanic or truck
driver classifications, identical to those established under Section 103.50 of the
Wisconsin Statutes. In the event the rates are not identical, the higher of the two rates
will govern.

PAYROLL REQUIREMENTS
All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers

working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 103.50 of the Wisconsin Statutes.

POSTINGSAT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall post
the following in at least one conspicuous place at the site of work:

a "NOTICE TO EMPLOY EES;," which provides information required to be posted
by the provisions of Section 103.50 of the Wisconsin Statutes.

b. A copy of the State of Wisconsin Minimum Wages Rates. (Four pages.)

C. A copy of the contractor's Equal Employment Opportunity Policy.

d. On any project involving federa aid, in addition to the furnished postings, the
contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".
(Three pages.)

WAGE RATE REDISTRIBUTION

The amount specified as the hourly basic rate of pay and the amount(s) specified as the

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck

drivers may be redistributed, when necessary, to conform to those specified in any
applicable collective bargaining agreement, provided that both parties to such agreement
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request and receive the approval for any such redistribution from both the Department of
Transportation and the Department of Workforce Devel opment prior to the
implementation of such redistribution.

ADDITIONAL CLASSIFICATIONS

Any unlisted laborer or mechanic classification that is needed to perform work on this
project, and is not included within the scope of any of the classifications listed in the
application prevailing wage rate determination, may be added after award only if all of
the following criteria have been met:

1 The affected employer(s) must make awritten request to WisDOT Central Office
to utilize the unlisted classification on this project.

2. The request must indicate the scope of the work to be performed by the unlisted
classification and must indicate the proposed wage/fringe benefit package that the
unlisted classification isto receive.

3. The work to be performed by the unlisted classification must not be performed by
aclassification that isincluded in the applicable prevailing wage rate
determination.

4, The unlisted classification must be commonly employed in the area where the
project islocated.

5. The proposed wage/fringe benefit package must bear a reasonable relationship to
those set forth in the applicable prevailing wage rate determination.

6. The request should be made prior to the actual performance of the work by the
unlisted classification.

7. DWD must approve the use of the unlisted classification and the proposed
wage/fringe benefit package. USDOL aso must approve the use of the unlisted
classification and the proposed wage/fringe benefit package on federal aid
projects.

8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as
deemed necessary, and may set forth specific employment ratios and scope of
work requirements in the approva document.

The approved wage/fringe benefit package shall be paid to all laborers, workers,
mechanics or truck drivers performing work within the scope of that performed by the
unlisted classification, from the first day on which such work is performed. In the event
that work is performed by the unlisted classification prior to approval, the wage/fringe
benefit package to be paid for such work must be in conformance with the wage/fringe
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benefit package approved for such work. Under this arrangement aretroactive
adjustment in wages and/or fringe benefits may be required to be made to the affected
laborers, workers, mechanics or truck drivers by the affected employer(s).
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ANNUAL PREVAILING WAGE RATE DETERMINATION
FOR ALL STATE HIGHWAY PROJECTS
CHIPPEWA COUNTY
Compiled by the State of Wisconsin - Department of Workforce Development
for the Department of Transportation
Pursuant to s. 103.50, Stats.
Issued on May 1, 2016

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any
questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below. Any employer that

desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project. Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, $ s %
Bricklayer, Blocklayer or Stonemason . 3155 = 1852 50.07
Carpenter 33.02 17.12 50.14

Future Increase(s): Add $1.42/hr on 6/1/2016.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Electrician 31.21 18.96 50.17
Future Increase(s): Add $1.15 on 6/1/16
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day,

I[ronworker 35.50 23.45 58.95
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Line Constructor (Electrical) ... 4081 18.06 ~ 58.87
painter ... 2987 1879 4866
Pavement Marking Operator .~~....... 2411 2416 48.27
piledriver . g8mn 2109  51.20
Roofer or Waterproofer ... 3040 223 32863
Teledata Technician or Installer ... 1550 743 2293
Tuckpointer, Caulker or Cleaner . 312 = 18.69  49.81
Underwater Diver (Excepton GreatLakes) = 3674 = 16.00 5274
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY ~ 36.73 =~ 1592 52.65
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 3265 1612 4877



CHIPPEWA COUNTY Page 2

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s s
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2653 = = 13.09 ~ 39.62
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY 2175 1297 3472
TRUCK DRIVERS
Single Axle or TwoAxte 372 2115 57.87
Three or More Axle 25.78 18.96 44.74

Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Articulated, Euclid, Dumptor, Off Road Material Hauler 25.78 18.96 44.74
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Pavement Marking Vehice ... 238 1772 4154

Shadow or Pilot Vehicle ... 2528 1831 43.59

Truck Mechanic ... 2528 18.31 4359
LABORERS

General Laborer . 3067 1565 4632

Future Increase(s): Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017

Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer.
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Landscaper 30.67 15.65 46.32
Future Increase(s): Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Flagperson or Traffic Control Person 27.30 15.65 42.95
Future Increase(s): Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
HEAVY EQUIPMENT OPERATORS
Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib  38.27 21.85 60.12

Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs.,

Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at:

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.77 21.85 59.62

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or

Without Attachments, With a Lifting Capacity of 100 Tons or Under,

Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at:

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 37.27 21.85 59.12
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vlbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIlth a Lifting
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor);
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig;
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type);
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches
& A- Frames.
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at:

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 37.01 21.85 58.86

(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete

Finishing Machine (Road Type); Environmental Burner; Farm or Industrial

Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing

Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep

Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the

Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power

Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller

(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering

Machine; Skid Steer Loader (With or Without Attachments); Telehandler;

Tining or Curing Machine.
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at:

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 37.27 21.85 59.12

System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,

Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters

(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine);

Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well

Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper;

Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at:



SUPERSEDES DECISION WI20120010
U. S. DEPARTMENT OF LABOR

STATE: Wisconsin
GENERAL DECISION NUMBER: WI1160010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly Fringe
LABORERS CLASSIFICATION: Rates Benefits

Group 1: Generd Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence
and Bridge Builder; Landscaper, Multiplate Culvert
Assembler; Stone Handler; Bituminous Worker (Shoveler,
Loader, Utility Man); Batch Truck Dumper; or Cement Handler;
Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);

Concrete Handler ..o i $330.67 . 16.55
Group 2:  Air Tool Operator; Joint Sawer and Filler (Pavement);
Vibrator or Tamper Operator (Mechanical Hand Operated); ...... 3077 e 16.55

Group 3:  Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off man
Group 4:  Lineand Grade Specidist .........
Group 5:  Blaster and Powderman ..
Group 6:  Flagperson; Traffic Control..

CLASSES OF LABORER AND MECHANICS

Bricklayer .....cooovvveeveerreenes

Carpenter

Millwright .

Piledriverman ...............

Ironworker ..........

Cement Mason/Concrete Finisher .....

Electrician .....

Line Construction
LINEIMAN. ...t A2.14 .. 32% + 5.00
Heavy Equipment Operator ..40.03 .32% + 5.00
EqQuipment OPErator........ccvueeeeeeerereresessesenesesennnns .33.71... .32% + 5.00
Heavy Groundman Driver w26.78 e 14.11
Light Groundman Driver ..........cccccevverereeeeenenesennnns w24.86 .. 13.45
Groundsman............... ..23.18... .32% + 5.00

PaINtErS. ... 24.11 12.15

Well Drilling:
WWEI DIHIEN ... 16.52 3.70

Chippewa County

(DAVIS-BACON ACT, MINIMUM WAGE RATES)

DATE: October 7, 2016

Basic Hourly Fringe
Rates Benefits
Truck Drivers:
L& 2AXIES o 26.63....ceeeeeeeeeeeeein 19.85
Three or More Axles; Euclids, Dumptor &
Articulated, Truck Mechanic.........coooeeeucucererenenee 26.78c.oeeeeerrieeeerereens 19.85

Notes: Weldersreceiverate prescribed for craft performing operation to which welding isincidental.
Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29 CFR,
5.5(8)(2)(ii)). Includes Modification #0 dated January 8, 2016; Modification #1 dated January 29,
2016; Modification #2 dated February 26, 2016; Modification #3 dated March 11, 2016;
Modification #4 dated April 8, 2016; Modification #5 dated June 17, 2016; M odification #6 dated
July 1, 2016; Modification #7 dated July 22, 2016; Modification #8 dated July 29, 2016;
Modification #9 dated August 19, 2016; Modification #10 dated August 26, 2016; Modification
#11 dated September 2, 2016; Modification #12 dated September 30, 2016; Modification #13
dated October 7, 2016.
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STATE: Wisconsin

SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR

GENERAL DECISION NUMBER: WI160010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

POWER EQUIPMENT OPERATORS CLASSIFICATION:

Basic Hourly
Rates

Fringe
Benefits

Group 1:

Group 2:

Group 3:

(DAVIS-BACON ACT, MINIMUM WAGE RATES)

POWER EQUIPMENT OPERATORS

CLASSIFICATION: (Continued)

Cranes, tower cranes and derricks,
with or without attachments, with a
lifting capacity of over 100 tons

or cranes, tower cranes and
derricks with boom, leads and/or
jib lengths measuring 176 feet or
[T = S $21.80
Cranes, tower cranes and derricks,
with or without attachments, with a
lifting capacity of 100 tons or

less or cranes, tower cranes and
derricks with boom, leads and/or
jib lengths measuring 175 feet or
less, and backhoes (excavators)
having a manufacturer's rated
capacity of 3 cu. yds. and over,
caisson rigs, piledriver, dredge
operator, dredge engineer. ........ccccvvveeeenneceeneneenens $38.77 $21.80
Mechanic or welder - heavy duty

equipment, cranes with alifting capacity

of 25 tons or less, concrete breaker

(manual or remote); vibrator/sonic concrete

breaker; concrete laser screed; concrete

dlipform paver; concrete batch plant

operator; concrete pavement spreader - heavy

duty (rubber tired); concrete spreader and

distributor, automatic subgrader (concrete);

concrete grinder and planing machine; concrete

dlipform curb and gutter machine; slipform

concrete placer; tube finisher; hydro blaster

(10,000 psi and over); bridge paver; concrete

conveyor system; concrete pump; stabilizing

mixer (self propelled); shoulder widener;

asphalt plant engineer; bituminous paver; bump

cutter and grooving machine; milling machine;

screed (bituminous paver); asphalt heater,

planer and scarifier; backhoes (excavators)

having a manufacturers rated capacity of under

3 cu. yds.; grader or motor patrol; tractor

(scraper, dozer, pusher, loader); scraper -

rubber tired (single or twin engine);

endloader hydraulic backhoe (tractor-type);
trenching machine; skid rigs; tractor, side

boom (heavy); drilling or boring machine
(mechanical heavy); roller (over 5 tons);

percussion or rotary drilling machine; air

track; blaster; loading machine (conveyor);

tugger; boatmen; winches and A-frames; post
driver; material hoist Operator. .........ccocveeierererceens

Greaser, roller steel (5 tons or less);

roller (pneumatic tired) - self-propelled;
tractor (mounted or towed compactors and
light equipment); shouldering machine;
self-propelled chip spreader; concrete
spreader; finishing machine; mechanical
float; curing machine; power subgrader;
joint saw (multiple blade) belting
machine; burlap machine; texturing
machine; tractor, endloader (rubber

tired) - light; jeep digger; fork lift;
mulcher; launch operator; fireman;
environmental burner. ...,

Group 4:

Group 5:  Air compressor; power pack; vibratory

hammer and extractor; heavy equipment,

leadman,; tank car heaters; stump chipper;

curb machine operator; concrete pro-

portioning plants generators, mudjack

operator; rock breaker; crusher or

screening plant; screed (milling machine);
automatic belt conveyor and surge bin;

pug mill operator; oiler; pump (over 3 inches);
drilling machine helper. ......ccoccoveveenecreeceei

Group 6: Off — road material hauler with or without gector.....

Premium Pay:

EPA Leve “A” protection - $3.00 per hour
EPA Level “B” protection - $2.00 per hour
EPA Leve “C” protection - $1.00 per hours

DATE: October 7, 2016

Basic Hourly Fringe

Rates Benefits
$38.27 $21.80
$38.01 $21.80
$37.72 $21.80
$31.82 $21.80
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR
STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)

GENERAL DECISION NUMBER: WI160010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

LABORERS CLASSIFICATION: Rates Benefits
Electricians
N 1= T R $30.68 17.28
Area2:
ElECHICIANS ...t 32.00 19.28
Area3:
Electrical contracts under $130,000........ccccvevrevreeenne. 28.96 18.26
Electrical contracts over $130,000 .. 31.16 18.34
Aread: s 30.50 29.50% + 9.57
ATBAD e s 28.96 24.85% + 9.70
ATEAB oo 37.02 29%+9.77
Area8
ElECIIICIANS ... e 32.45 26.10% + 10.56
Area9:
EIECIIICIANS....civeeeeieeeeee e 36.50 20.39
Area 10 29.64 20.54
Areall 34.92 25.05
Area 12 34.98 19.89
Area 13 36.01 24.00
Teledata System Installer
Areal4
Installer/TechniCian ..........cccoeeveievecececeeccee e 24.35 13.15
Sound & Communications
Area 15
(L9 7= L= RO 16.47 14.84
Technician 26.00 17.70
Areal- CALUMET (except township of New Holstein), GREEN LAKE

(N. part, including Townships of Berlin, St. Marie and Seneca),
MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &
Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES.

Area?2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,
CLARK (except Mayville, Colby, Unity, Sherman, Fremont,
Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT,
IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK,
PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR,
TREMPEALEAU, VERNON and WASHBURN COUNTIES

Area3 - FLORENCE (townships of Aurora, Commonwesalth, Fern,
Florence and Homestead), MARINETTE (Niagara township)

Area4 -

Areab -

Area6 -

Area8 -

Area9 -

Area 10 -

Areall -

Areal?2 -

Areal3 -

Area 14 -

Area 15 -

DATE: October 7, 2016

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke
and area south thereof), OCONTO, MENOMINEE (East of aline 6 miles West of the West
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and
Hutchins) COUNTIES.

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST,
JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of
Wausaukee), MENOMINEE (Area West of aline 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and
Hutchins), VILAS AND WOOD COUNTIES

KENOSHA COUNTY

DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington
township), ROCK and WALWORTH COUNTIES

COLUMBIA, DANE, DODGE, (areawest of Hwy. 26, except Chester & Emmet Townships),
GREEN LAKE (except townships of Berlin, Senecaand St. Marie), IOWA, MARQUETTE
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES

CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester
Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOY GAN COUNTIES

DOUGLAS COUNTY

RACINE (except Burlington township) COUNTY

MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES

Statewide.

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON,
AND WAUKESHA COUNTIES.
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FEBRUARY 1999

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Secretary of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Secretary of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classificationsin the prosecution of the work
contemplated by this project, no inference may be drawn from the omision of these

classifications concerning prevailing area practices relative to their use. Further, this omission will
not, per se, be construed as establishing any governmental liability for increased labor cost if it is
subsequently determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evauating and determining the correct applicable rate. The higher of state or federd rate will

apply.
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Wisconsin Department of Transportation

10/24/2016 13:42:53

Proposal Schedule of ltems Page 1 of 11
Proposal ID: 20161213043 Project(s): 8610-02-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal A imat
Line ltem ID pproximate Unit Price Bid Amount
N o Quantllty and
Description Units
0010 203.0200
Removing Old Structure (station) 01. B- LS LUMP SUM
9-146
0020 203.0200
Removing Old Structure (station) 02. B- LS LUMP SUM
9-147
0030 204.0100 666.000
Removing Pavement SY
0040 204.0105 2,330.000
Removing Pavement Butt Joints SY
0050 204.0109.S 127,820.000
Removing Concrete Surface Partial SF
Depth
0060 204.0110 1,973.000
Removing Asphaltic Surface SY
0070 204.0115 100.000
Removing Asphaltic Surface Butt Joints SY
0080 204.0120 304.000
Removing Asphaltic Surface Milling SY
0090 204.0150 2,296.000
Removing Curb & Gutter LF
0100 204.0155 87.000
Removing Concrete Sidewalk SY
0110 204.0195 1.000
Removing Concrete Bases EACH
0120 204.9165.S 862.000
Removing (item description) 01. SF
Concrete Loading Zone
0130 204.9165.S 63.000
Removing (item description) 02. SF
Concrete Median Sloped Nose
0140 205.0100 139.000
Excavation Common CcY
0150 206.1000
Excavation for Structures Bridges LS LUMP SUM

(structure) 01. B-9-146



Wisconsin Department of Transportation

10/24/2016 13:42:53

Proposal Schedule of ltems Page 2 of 11
Proposal ID: 20161213043 Project(s): 8610-02-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal A imat
Line ltem ID pproximate Unit Price Bid Amount
N o Quantllty and
Description Units
0160 206.1000
Excavation for Structures Bridges LS LUMP SUM
(structure) 02. B-9-147
0170 211.0200
Prepare Foundation for Concrete LS LUMP SUM
Pavement (project) 01. 8610-02-72
0180 213.0100 1.000
Finishing Roadway (project) 01. 8610- EACH
02-72
0190 305.0110 35.000
Base Aggregate Dense 3/4-Inch TON
0200 305.0120 554.000
Base Aggregate Dense 1 1/4-Inch TON
0210 405.1000 28.000
Stamping Colored Concrete CY
0220 415.0060 6.000
Concrete Pavement 6-Inch SY
0230 415.0080 49.000
Concrete Pavement 8-Inch SY
0240 415.0100 54.000
Concrete Pavement 10-Inch Sy
0250 415.0410 194.000
Concrete Pavement Approach Slab SY
0260 415.1410 179.000
Concrete Pavement Approach Slab HES SY
0270 416.0610 935.000
Drilled Tie Bars EACH
0280 416.0620 225.000
Drilled Dowel Bars EACH
0290 455.0605 1,828.500
Tack Coat GAL
0300 460.2000 1,100.000
Incentive Density HMA Pavement DOL .1.00000 1,100.00
0310 460.4110.S 3,546.000
Reheating HMA Pavement Longitudinal LF

Joints




Wisconsin Department of Transportation

10/24/2016 13:42:53

Proposal Schedule of ltems Page 3 of 11
Proposal ID: 20161213043 Project(s): 8610-02-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID QEZntit d Unit Price Bid Amount
Number Aav ty an
Description Units
0320 460.6445 2,891.000
HMA Pavement 5 MT 58-34 H TON
0330 465.0110 100.000
Asphaltic Surface Patching TON
0340 465.0125 143.000
Asphaltic Surface Temporary TON
0350 502.0100 89.000
Concrete Masonry Bridges CY
0360 502.3110.S
Expansion Device Modular (structure) LS LUMP SUM
01. B-9-146
0370 502.3110.S
Expansion Device Modular (structure) LS LUMP SUM
02. B-9-147
0380 502.3210 2,165.000
Pigmented Surface Sealer SY
0390 502.4205 186.000
Adhesive Anchors No. 5 Bar EACH
0400 502.4206 482.000
Adhesive Anchors No. 6 Bar EACH
0410 505.0600 12,665.000
Bar Steel Reinforcement HS Coated LB
Structures
0420 506.2605 8.000
Bearing Pads Elastomeric Non- EACH
Laminated
0430 506.7050.S 4.000
Removing Bearings (structure) 01. B-9- EACH
146
0440 506.7050.S 4.000
Removing Bearings (structure) 02. B-9- EACH
147
0450 509.0301 21.000
Preparation Decks Type 1 SY
0460 509.0302 2.000
Preparation Decks Type 2 SY




Wisconsin Department of Transportation

10/24/2016 13:42:53

Proposal Schedule of ltems Page 4 of 11
Proposal ID: 20161213043 Project(s): 8610-02-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID QEZntit d Unit Price Bid Amount
Number e ty an
Description Units
0470 509.1000 65.000
Joint Repair SY
0480 509.1500 10.000
Concrete Surface Repair SF
0490 509.5100.S 8,935.000
Polymer Overlay SY
0500 516.0500 36.000
Rubberized Membrane Waterproofing SY
0510 517.1800.S
Structure Repainting Recycled Abrasive LS LUMP SUM
(structure) 01. B-9-146
0520 517.1800.S
Structure Repainting Recycled Abrasive LS LUMP SUM
(structure) 02. B-9-147
0530 517.4500.S
Negative Pressure Containment and LS LUMP SUM
Collection of Waste Materials (structure)
01. B-9-146
0540 517.4500.S
Negative Pressure Containment and LS LUMP SUM
Collection of Waste Materials (structure)
02. B-9-147
0550 517.6001.S 2.000
Portable Decontamination Facility EACH
0560 601.0409 2,404.000
Concrete Curb & Gutter 30-Inch Type A LF
0570 601.0413 56.000
Concrete Curb & Gutter 6-Inch Sloped LF
30-Inch Type G
0580 602.0415 2,140.000
Concrete Sidewalk 6-Inch SF
0590 602.0505 104.000
Curb Ramp Detectable Warning Field SF
Yellow
0600 602.1000 639.000
Concrete Loading Zone SF
0610 611.8110 2.000
Adjusting Manhole Covers EACH
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Proposal Schedule of ltems Page 5 of 11
Proposal ID: 20161213043 Project(s): 8610-02-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬂgmtit d Unit Price Bid Amount
Number e ty an
Description Units
0620 611.8115 10.000
Adjusting Inlet Covers EACH
0630 611.9710 2.000
Salvaged Inlet Covers EACH
0640 614.0010 8.000
Barrier System Grading Shaping EACH
Finishing
0650 614.0200 86.400
Steel Thrie Beam Structure Approach LF
0660 614.0220 3.000
Steel Thrie Beam Bullnose Terminal EACH
0670 614.0230 242.500
Steel Thrie Beam LF
0680 614.0700 2.000
Sand Barrels Arrays EACH
0690 614.0920 2,010.000
Salvaged Rail LF
0700 614.2300 1,027.200
MGS Guardrail 3 LF
0710 614.2500 275.800
MGS Thrie Beam Transition LF
0720 614.2610 4.000
MGS Guardrail Terminal EAT EACH
0730 614.2620 1.000
MGS Guardrail Terminal Type 2 EACH
0740 619.1000 1.000
Mobilization EACH
0750 620.0200 26.000
Concrete Median Blunt Nose SF
0760 620.0300 266.000
Concrete Median Sloped Nose SF
0770 624.0100 59.000
Water MGAL
0780 625.0500 1,909.000
Salvaged Topsoil SY
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Proposal Schedule of ltems Page 6 of 11
Proposal ID: 20161213043 Project(s): 8610-02-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬂgmtit d Unit Price Bid Amount
Number e ty an
Description Units
0790 628.1504 425.000
Silt Fence LF
0800 628.1520 425.000
Silt Fence Maintenance LF
0810 628.1905 2.000
Mobilizations Erosion Control EACH
0820 628.1910 2.000
Mobilizations Emergency Erosion Control EACH
0830 628.2008 2,098.000
Erosion Mat Urban Class | Type B SY
0840 628.7005 36.000
Inlet Protection Type A EACH
0850 628.7015 36.000
Inlet Protection Type C EACH
0860 629.0210 1.300
Fertilizer Type B CWT
0870 630.0140 34.000
Seeding Mixture No. 40 LB
0880 630.0200 34.000
Seeding Temporary LB
0890 634.0614 32.000
Posts Wood 4x6-Inch X 14-FT EACH
0900 634.0616 3.000
Posts Wood 4x6-Inch X 16-FT EACH
0910 637.2210 193.630
Signs Type Il Reflective H SF
0920 637.2215 10.360
Signs Type Il Reflective H Folding SF
0930 637.2230 90.000
Signs Type Il Reflective F SF
0940 638.2602 43.000
Removing Signs Type Il EACH
0950 638.3000 33.000
Removing Small Sign Supports EACH
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Proposal Schedule of Items Page 7 of 11
Proposal ID: 20161213043 Project(s): 8610-02-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal A imat
Line ltem ID pproximate Unit Price Bid Amount
N o Quantllty and
Description Units
0960 642.5001 1.000
Field Office Type B EACH
0970 643.0100 1.000
Traffic Control (project) 01. 8610-02-72 EACH
0980 643.0300 22,282.000
Traffic Control Drums DAY
0990 643.0420 2,142.000
Traffic Control Barricades Type Ill DAY
1000 643.0500 207.000
Traffic Control Flexible Tubular Marker EACH
Posts
1010 643.0600 207.000
Traffic Control Flexible Tubular Marker EACH
Bases
1020 643.0705 3,228.000
Traffic Control Warning Lights Type A DAY
1030 643.0715 5,148.000
Traffic Control Warning Lights Type C DAY
1040 643.0800 404.000
Traffic Control Arrow Boards DAY
1050 643.0900 6,599.000
Traffic Control Signs DAY
1060 643.0920 14.000
Traffic Control Covering Signs Type I EACH
1070 643.1051 418.000
Traffic Control Signs PCMS with Cellular DAY
Communications
1080 644.1420.S 1,800.000
Temporary Pedestrian Surface Plywood SF
1090 646.0106 4,585.000
Pavement Marking Epoxy 4-Inch LF
1100 646.0126 1,427.000
Pavement Marking Epoxy 8-Inch LF
1110 646.0600 800.000
Removing Pavement Markings LF
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Proposal Schedule of ltems Page 8 of 11
Proposal ID: 20161213043 Project(s): 8610-02-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal A imat
Line ltem ID pproximate Unit Price Bid Amount
N o Quantllty and
Description Units
1120 647.0456 270.000
Pavement Marking Curb Epoxy LF
1130 647.0566 206.000
Pavement Marking Stop Line Epoxy 18- LF
Inch
1140 647.0606 5.000
Pavement Marking Island Nose Epoxy EACH
1150 647.0766 504.000
Pavement Marking Crosswalk Epoxy 6- LF
Inch
1160 649.0400 14,295.000
Temporary Pavement Marking LF
Removable Tape 4-Inch
1170 649.1200 12.000
Temporary Pavement Marking Stop Line LF
Removable Tape 18-Inch
1180 650.8000 3,606.000
Construction Staking Resurfacing LF
Reference
1190 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 01. 8610-02-72
1200 652.0225 17.000
Conduit Rigid Nonmetallic Schedule 40 LF
2-Inch
1210 652.0700.S 2.000
Install Conduit into Existing Iltem EACH
1220 653.0900 13.000
Adjusting Pull Boxes EACH
1230 654.0101 2.000
Concrete Bases Type 1 EACH
1240 655.0230 30.000
Cable Traffic Signal 5-14 AWG LF
1250 655.0240 143.000
Cable Traffic Signal 7-14 AWG LF
1260 655.0260 154.000
Cable Traffic Signal 12-14 AWG LF
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Proposal Schedule of ltems Page 9 of 11
Proposal ID: 20161213043 Project(s): 8610-02-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal A imat
Line ltem ID pproximate Unit Price Bid Amount
N o Quantllty and
Description Units
1270 655.0515 75.000
Electrical Wire Traffic Signals 10 AWG LF
1280 657.0100 1.000
Pedestal Bases EACH
1290 657.0405 1.000
Traffic Signal Standards Aluminum 3.5- EACH
FT
1300 658.0416 2.000
Pedestrian Signal Face 16-Inch EACH
1310 658.0500 3.000
Pedestrian Push Buttons EACH
1320 658.0635 2.000
Led Modules Pedestrian Countdown EACH
Timer 16-Inch
1330 658.5069
Signal Mounting Hardware (location) 01. LS LUMP SUM
STH 124 & Summit Avenue
1340 690.0150 25.000
Sawing Asphalt LF
1350 690.0250 2,943.000
Sawing Concrete LF
1360 715.0415 500.000
Incentive Strength Concrete Pavement DOL .1.00000 500.00
1370 715.0502 1,000.000
Incentive Strength Concrete Structures DOL .1.00000 1,000.00
1380 ASP.1TOA 2,000.000
On-the-Job Training Apprentice at HRS .5.00000 10,000.00
$5.00/HR
1390 ASP.1T0G 630.000
On-the-Job Training Graduate at HRS .5.00000 3,150.00
$5.00/HR
1400 SPV.0035 3.000
Special 01. Concrete Masonry Deck CY
Patching
1410 SPV.0035 6.000
Special 02. Scour Repair Grout CY
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Proposal ID: 20161213043

SECTION:

Alt Set ID:

Proposal
Line
Number

1420

1430

1440

1450

1460

1470

1480

1490

1500

1510

1520

1530

1540

1550

0001 Contract Items
Alt Mbr ID:
Item ID
Description
SPV.0035

Special 03. Scour Repair Grout Bags

SPV.0060

Special 01. Cleaning and Painting
Bearings

SPV.0060

Special 02. Remove, Salvage, and
Reinstall Traffic Signal Standards

SPV.0060
Special 03. Inlet Covers Type HD

SPV.0090

Special 01. Sawing Pavement Deck
Preparation Areas

SPV.0090

Special 02. Concrete Curb & Gutter Cure
and Seal Treatment

SPV.0105

Special 01. Bridge Jacking and Restraint
B-9-146

SPV.0105

Special 02. Bridge Jacking and Restraint
B-9-147

SPV.0105

Special 03. Removing and Resetting
Steel Railing B-9-146 Special

SPV.0105

Special 04. Preparation of Foundation for
Asphaltic Paving Special

SPV.0105

Special 05. Construction Staking
Concrete Pavement Joint Layout

SPV.0105

Special 06. Milling and Removing
Temporary Joint Special

SPV.0105

Special 07. Salvage Above Ground
Traffic Signal Equipment, STH 124 &
Summit Avenue

SPV.0165

Special 01. Concrete Cure And Seal
Treatment

Project(s): 8610-02-72

Approximate
Quantity and
Units

58.000
CY

10.000
EACH

1.000
EACH

13.000
EACH

46.000
LF

2,460.000

LF

LS

LS

LS

LS

LS

LS

LS

3,010.000
SF

Unit Price

Bid Amount

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM
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Bid Amount

Proposal ID: 20161213043 Project(s): 8610-02-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal .
Line Item ID Appro?(lmatg Unit Price
Number Description Quantity an
Units
1560 SPV.0180 186.000
Special 01. Concrete Pavement 7-Inch SY
Special
Section: 0001 Total:

Total Bid:
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	47. Preparation of Foundation For Asphaltic Paving Special, Item SPV.0105.04.
	48. Construction Staking Concrete Pavement Joint Layout, Item SPV.0105.05.
	49. Milling and Removing Temporary Joint Special, Item SPV.0105.06.
	50. Salvage Above Ground Traffic Signal Equipment, STH 124 & Summit Avenue; Item SPV.0105.07.
	51. Concrete Cure and Seal Treatment, Item SPV.0165.01.
	52. Concrete Pavement 7-Inch Special, Item SPV.0180.01.
	53. Traffic Signals, General.
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