
HIGHWAY WORK PROPOSAL Proposal Number:    1 2  
Wisconsin Department of Transportation 
DT1502     10/2010  s.66.29(7) Wis. Stats. 

COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY 
     
Wood 6950-03-73 WISC 2017 010 Dexterville - Port Edwards 

Lonesome Road to Smith Lane 
STH 54 

     
Wood 6950-03-75 WISC 2017 011 Dexterville - Port Edwards 

STH 54 Relocations at CTH D 
STH 54 

     
                              
     
                              
     

 
 

 

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements and 
Conditions. 

Proposal Guaranty Required, $ 75,000.00 
Payable to:  Wisconsin Department of Transportation 

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  January 10, 2017 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code 

SAMPLE 
NOT FOR BIDDING PURPOSES Contract Completion Time 

September 1, 2017 
Assigned Disadvantaged Business Enterprise Goal 

  % This contract is exempt from federal oversight. 
This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and carefully 
prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal or bid; and 
that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise 
taken any action in restraint of free competitive bidding in connection with this proposal bid. 
 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin) 
 

(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Clearing, grubbing, common excavation, borrow, base aggregate dense, HMA pavement, pavement marking, signing. 
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name) 

 
(Bidder Title) 

ditfnj
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 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2015 Letting 
BID 

PREPARATION 
 

Preparing the Proposal Schedule of Items 
A General 

(1)    Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2)    Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)    The department will provide bidding information through the department’s web site at:   
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 P.M. 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressΤΜ on-line bidding exchange at  http://www.bidx.com/ 
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4)     Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 
 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 
 
or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business 
hours. 
 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the 
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

  

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

B Submitting Electronic Bids 

B.1 On the Internet 

(1)    Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will 
constitute the bidder's signature for proper execution of the bidding proposal. 

(2)    In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid Express� web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid  
ExpressΤΜ web site. Do not submit a bid on a printout with accompanying diskette or 
CD ROM or a paper bid.  If the bidder does submit a bid on a printout with accompanying 
diskette or a paper bid in addition to the internet submittal, the department will disregard 
the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the 
standard specifications. 

(3)    The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressΤΜ web 

site reflecting the latest addenda posted on the department’s web site at:  
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite ΤΜ software to prepare and print the schedule of items. Provide a valid 
amount for all price fields. Follow instructions and review the help screens provided on the 
Bid ExpressΤΜ web site to assure that the schedule of items is prepared properly. 

(2)     Staple an 8 1/2 by 11 inch printout of the ExpediteΤΜ generated schedule of items to 
the other proposal documents submitted to the department as a part of the bidder's 
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same 
time and place as the sealed bid, also provide the ExpediteΤΜ generated schedule 
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD 
ROM with the bidder's name, the 4 character department-assigned bidder identification 
code from the top of the bidding proposal, and a list of the proposal numbers included 
on that diskette or CD ROM as indicated in the following example: 

Bidder 

Name 

BN00 

Proposals: 1, 12, 14, & 22 
 
 

(3)    If bidding on more than one proposal in the letting, the bidder may include all proposals 
for that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4)     The bidder-submitted printout of the ExpediteΤΜ generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of 
the standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If 
there is a discrepancy between the printout and the diskette or CD ROM, the 
department will analyze the bid using the printout information. 

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

(5)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1)    The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM. Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4 
individual proposals in a calendar year. The department may allow additional waivers for 
equipment malfunctions. 

(2)    Submit a schedule of items on paper conforming to section 102 of the standard 
specifications. The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4)    In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 

 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 
Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 
 

PRINCIPAL 
      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 
 

 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 



6950-03-73, 6950-03-75  1 of 39 

Special Provisions 
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STSP’S Revised June 7, 2016 
 

SPECIAL PROVISIONS 
 

1. General. 

Perform the work under this construction contract for Project 6950-03-73, Dexterville – Port 
Edwards, Lonesome Road – Smith Lane, STH 54, Wood County, Wisconsin and Project 
6950-03-75, Dexterville – Port Edwards, STH 54 Relocation at CTH D, STH 54, Wood 
County, Wisconsin as the plans show and execute the work as specified in the State of 
Wisconsin, Department of Transportation, Standard Specifications for Highway and 
Structure Construction, 2017 Edition, as published by the department, and these special 
provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-005 (20160607) 

2. Scope of Work. 

The work under this contract shall consist of clearing, grubbing, common excavation, 
borrow, base aggregate dense, HMA Pavement, pavement marking, signing and all 
incidental items necessary to complete the work as shown on the plans and included in the 
proposal and contract. 
104-005 (20090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 
 
Provide the start date to the engineer in writing within a month after executing the contract 
but at least 14 calendar days before the preconstruction conference. Upon approval, the 
engineer will issue the notice to proceed within ten calendar days before the approved start 
date. 
 
To revise the start date, submit a written request to the engineer at least two weeks before 
the intended start date. The engineer will approve or deny that request based on the 
conditions cited in the request and its effect on the department’s scheduled resources. 
 
At the beginning of stage 3 operations to construct STH 54 from Station 1238+00 to Station 
1243+00 operations under Project  6950-03-75, close STH 54 and CTH D to through traffic 
for a maximum of 14 calendar days. Do not reopen until completing the following work: 
Grading, Base Aggregate Dense, HMA pavement, marking and signing for STH 54 from 
Station 1238+00 to 1243+00 and at the CTH D south intersection. 
. 
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If the contractor fails to complete the work necessary to reopen STH 54 and CTH D to traffic 
within 14 calendar days, the department will assess the contractor $1690.00 in interim 
liquidated damages for each calendar day the contract work remains incomplete beyond 
14 calendar days. An entire calendar day will be charged for any period of time within a 
calendar day that the road remains closed beyond 12:01 AM. 
 
If contract time expires prior to completing all work specified in the contract, additional 
liquidated damages will be affixed according to standard spec 108.11. 
 
Blanding’s Turtles 
State Threatened Blanding’s Turtles are present in the vicinity of Project 6950-03-73 and 
Project 6950-03-75. Blanding’s Turtle nesting occurs from May through June. With the 
potential for Blanding’s Turtles, place silt fence in the project areas prior to May 19 to 
prevent migration of the Blanding’s Turtles into the work areas. Install proper turn-around 
on the ends of the silt fence as shown in the plans.  
 
Oak wilt 
Complete tree clearing operations in areas with oak trees between October 1 and March 31.  
 
Northern Long-eared Bat (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because 
they roost in trees. Roosts have been identified within 150 feet of the project limits. The 
species and all active roosts are protected by the Federal Endangered Species Act. If an 
individual bat or active roost is encountered during construction operations, stop work and 
notify the engineer and the WisDOT Regional Environmental Coordinator (REC). 
 
To avoid adverse impacts upon the NLEBs, no Clearing is allowed between June 1 and 
July 31, both dates inclusive. 
 
If the required Clearing is not completed by May 31, the department will suspend all clearing 
and associated work directly impacted by Clearing. The department will issue a notice to 
proceed with Clearing and associated work directly impacted by clearing after consulting 
with the United States Fish and Wildlife Service (USFWS).  
 
Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any 
Clearing operations. The department will determine, based on schedule and scope of work, 
what additional erosion control measures shall be implemented prior to the start of Clearing 
operations, and list those additional measures in the ECIP. 
 
Construction Staging 
Phase construction activities on project 6950-03-73 to complete the installation of the 
48-inch culvert pipe at Station 1080+48 during the month of July 2017 to minimize 
disruption to adjacent agricultural operation. The adjacent property owner has the ability to 
draw down the water in the drainage channel for installation of the culvert pipe. Coordinate 
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the drawdown of water in the drainage channel with the adjacent property owner, Mark 
Rasmussen at (715) 459-9937, two weeks in advance of the scheduled installation.  
 
Stage 1 
Project 6950-03-73 
Construct the roadway along STH 54 from Station 1059+50 to Station 1097+00 and along 
Lonesome Road from Station 5’B’+50 to Station 11’B’+00. Work includes traffic control, 
erosion control, removal items, earthwork, culvert pipes, placement of base aggregate dense, 
concrete curb and gutter, placement of lower layer HMA Pavement and restoration.  
 
Project 6950-03-75 
Construct the roadway along STH 54 from Station 1196+00 to Station 1225+00, along 
Hemlock Trail from Station 10’D’+00 to Station 13’D’+00, and along CTH D North from 
10’E’+00 to 11’E’+50. Construct temporary bypass from Station 300’T’+00 to Station 
303’T’+00 and temporary widening along STH 54 from Station 303’T’+50 to Station 
322’T’+50. Construct the roadway along STH 54 from Station 1252+00 to Station 1271+00. 
Work includes traffic control, erosion control, removal items, earthwork, culvert pipes, 
placement of base aggregate dense, placement of lower layer HMA Pavement and restoration.  
 
Stage 2 
Project 6950-03-73 
Construct the roadway along STH 54 from Station 1059+50 to Station 1097+00 and along 
Lonesome Road from Station 5’B’+50 to Station 11’B’+00. Work includes traffic control, 
erosion control, removal items, earthwork, culvert pipes, placement of base aggregate dense, 
concrete curb and gutter, placement of lower layer HMA Pavement and restoration.  
 
Project 6950-03-75 
Construct the roadway along STH 54 from Station 1225+00 to Station 1238+00. Construct 
the roadway along STH 54 from Station 1243+00 to Station 1271+00.Work includes traffic 
control, erosion control, removal items, earthwork, culvert pipes, placement of base aggregate 
dense, placement of lower layer HMA Pavement and restoration.  
 
Stage 3 
Project 6950-03-73 
Construct the roadway along STH 54 from Station 1059+50 to Station 1097+00 and along 
Lonesome Road from Station 5’B’+50 to Station 11’B’+00. Work includes traffic control, 
erosion control, removal items, earthwork, culvert pipes, placement of base aggregate dense, 
concrete curb and gutter, placement of lower layer HMA Pavement and restoration.  
 
Project 6950-03-75 
Construct the roadway along STH 54 from Station 1238+00 to Station 1243+00 and along 
CTH D South from Station 6’F’+00 to Station 9’F’+00. Upon completion, place upper layer 
HMA Pavement along STH 54 from Station to Station and along adjacent side roads. Work 
includes traffic control, erosion control, removal items, earthwork, culvert pipes, placement of 
base aggregate dense, placement of lower layer HMA Pavement, placement of upper layer 
HMA Pavement, and restoration.  
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Stage 4 
Project 6950-03-73 
Construct the roadway along STH 54 from Station 1053+00 to Station 1059+50 , from Station 
1097+00 to Station 1095+50, along Lonesome Road from Station 11’B’+00 to Station 
16’B’+52, along Old STH 54 from Station 10’C’+50 to Station 13’C’+50, and along Old 
STH 54 from Station 22’C’+63 to 23’C’+67. Upon completion, place upper layer HMA 
Pavement along STH 54 from Station 1053+00 to Station 1095+50 and along adjacent side 
roads. Work includes traffic control, erosion control, removal items, obliterating old roadway, 
earthwork, culvert pipes, placement of base aggregate dense, concrete curb and gutter, 
placement of lower layer HMA Pavement, placement of upper layer HMA Pavement, and 
restoration.  
 
Project 6950-03-75 
Complete side slope grading and restoration along STH 54 from Station 1243+00 to Station 
1252+00. Work includes traffic control, erosion control, earthwork, culvert pipes, placement 
of base aggregate dense, and restoration.  

4. Traffic. 

Maintain emergency access to the project areas at all time. STH 54 must remain open to 
local access at all times. 
 
Single lane closures will be allowed only during daylight hours with the appropriate flagging 
operations or as directed by the engineer. 
 
Stage 1 
Project 6950-03-73 
STH 54 – Closed to through traffic. Detour STH 54 through traffic using STH 80, STH 173, 
and STH 73.  
 
Lonesome Road – Open to traffic. 
 
Project 6950-03-75 
STH 54 – Closed to through traffic. Detour STH 54 traffic using STH 80, STH 173, and 
STH 73. 
 
CTH D – Open to traffic. 
 
Hemlock Trail – Closed to through traffic 
 
School Lane – Closed to through traffic. 
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Stage 2 
Project 6950-03-73 
STH 54 – Closed to through traffic. Detour STH 54 through traffic using STH 80, STH 173, 
and STH 73. Maintain local traffic on CTH D and STH 54 east of CTH D South until 
completion of the Port Edwards School District school year to minimize disruption to bus 
routes. 
 
Lonesome Road – Open to traffic. 
 
Project 6950-03-75 
STH 54 – Closed to through traffic. Detour STH 54 traffic using STH 80, STH 173, and 
STH 73.  
 
CTH D – Open to traffic on temporary bypass and widened STH 54 pavement. 
 
Hemlock Trail – Closed to through traffic.  
 
School Lane – Closed to through traffic 
 
Stage 3 
Project 6950-03-73 
STH 54 – Closed to through traffic. Detour STH 54 through traffic using STH 80, STH 173, 
and STH 73.  
 
Lonesome Road – Open to traffic. Close under Stage 3A to construct Lonesome Road 
intersection prior to stage 4. 
 
Project 6950-03-75 
STH 54 – Closed to through traffic. Detour STH 54 traffic using STH 80, STH 173, and 
STH 73.  
 
CTH D – Closed to through traffic. Detour CTH D traffic using STH 54, STH 80, and 
STH 173. 
 
Hemlock Trail – Open to traffic. 
 
School Lane – Open to traffic. 
 
Stage 4 
Project 6950-03-73 
STH 54 – Closed to through traffic. Detour STH 54 traffic using STH 80, STH 173, and 
STH 73.  
 
Lonesome Road – Open to local traffic only. 
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Project 6950-03-75 
STH 54 – Closed to through traffic. Detour STH 54 through traffic using STH 80, STH 173, 
and STH 73.  
 
CTH D – Open to traffic 
 
Hemlock Trail – Open to traffic  
 
School Lane – Open to traffic 
 
Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the 
Wisconsin Lane Closure System (LCS).  
 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width 
restrictions (available width, all lanes in one 

direction < 16’) 
MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 
Full roadway closures 7 calendar days 
Ramp closures 7 calendar days 
Full ramp closures 7 calendar days 
Detours 7 calendar days 

 
Closure type without height, weight, or width 
restrictions (available width, all lanes in one 

direction >16’) 
MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 
System and service ramp closures 3 business days 
Modifying all closure types 3 business days 

 
Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly 
project meetings in order to manage closures nearing their completion date.  
108-057 (20160607) 

5. Holiday Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the 
highway carrying STH 54 traffic, and entirely clear the traveled way and shoulders of such 
portions of the highway of equipment, barricades, signs, lights, and any other material that 
might impede the free flow of traffic during the following holiday periods: 
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· From noon Friday, May 26, 2017 to 6:00 AM Tuesday, May 30, 2017 for Memorial 
Day; 

· From noon Friday, June 30, 2017 to 6:00 AM Wednesday, July 5, 2017 for 
Independence Day. 

 
107-005 (20050502) 

6. Utilities. 

This contract comes under the provision of Administrative Rule Trans 220. 
107-065 (20080501) 
 
All station referencing is approximate.  
 
Project 6950-03-73 
 
The following utilities are located within or near the project limits: 
 
TDS Telecom (TDS) has underground facilities entering the project area from the west 
along the south side of STH 54 and continuing easterly beyond Station 17’B’+00. These 
facilities are expected to be in conflict with the proposed construction from Station 1054+50 
to Station 17’B’+00 on Lonesome Road. Overhead facilities are attached to Oakdale Electric 
Co-op poles throughout the entire project.  
 
Prior to construction, TDS will relocate the copper cable on the north side of STH 54, 
starting at Station 1053+00 and continue easterly outside of project limits, 5 feet in front of 
the right-of-way. TDS will relocate the copper cable along Lonesome Road starting at 
Station1053+00 continuing east on the south side of STH 54 following new right-of-way 
and then continue south on the west side of Lonesome Road, 3 feet in front of right-of-way. 
 
At Station 1053+00, TDS will relocate the cable crossing to 6’ depth and will place a new 
pedestal outside of the project area.  
 
At Station 1092+00, TDS will relocate the cable crossing to 8' depth and will also move 
existing pedestal back to avoid conflict. 
 
Two existing copper cables on the south side of STH 54 at Lonesome Road will be 
discontinued.  
 
All cable is placed at a depth of 36 inches from proposed grade. 
 
Oakdale Electric Co-op has power poles and overhead lines along the north side of existing 
STH 54. The following poles are expected to be in conflict with the proposed construction  
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Prior to construction, Oakdale Electric will remove the following poles: 
 
 Station 1054+97, LT 

Station 1058+15, LT 
Station 1091+75, RT 
Station 11’B’+25, LT 
Station 12’B’+10, LT 

 Station 15’B’+45, LT 
  
Oakdale Electric will replace the existing poles at Station 1051+52 LT, Station 10’B’+95 
LT and Station 12’C’+45 LT. New poles will be installed at Station 1054+18 LT, Station 
1056+83 LT, Station 12’B’+30 LT, and Station 14’B’+67 LT. A new pole with guy wire 
will be installed at Station 1091+75 RT. 
 
Oakdale Electric has underground facilities beginning at the pole at Station 10’B’+95 LT 
and running southerly beneath existing STH 54 and along the east side of Lonesome Road. 
The facilities will remain in place. Oakdale Electric will de-energize the facility and remain 
on site during the removal of the existing STH 54 roadbed. Contact Oakdale Electric one 
business day prior to plan operations to remove the existing roadbed.  
 
Project 6950-03-75 
 
Alliant Energy (formerly Wisconsin Power & Light Company) has power poles and 
12.47 kV overhead lines along entering the project area along the east side of Hemlock Trail, 
heading southerly towards STH 54. The facility turns and continues easterly along the north 
side of STH 54 to the existing intersection with CTH D North. The facility turns southerly, 
crossing CTH D at Station 13’E’+30 and STH 54 at Station 1236+60 LT. The facility 
continues southerly along the west side of STH 54 to the existing intersection with CTH D 
South, where the facility continues southerly beyond the project limits along the west side 
of CTH D.  
 
An overhead facility enters the project area along the south side of School Lane and 
continues easterly to STH 54. The facility crosses STH 54 at Station 1268+90 and continues 
easterly along the north side of STH 54.  
 
These facilities are expected to be in conflict with the proposed construction.  
 
Prior to construction, Alliant will relocate overhead electric lines from: 
 

Station 1223+00 to Station 1229+00.  
Station 1237+00 to Station 1242+20. 
Station 1252+50 to Station 1255+50. 
 

Alliant  will relocate pole on School Lane from Station 6’G’+00 to Station 9’G’+50.0 
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TDS Telecom (TDS) has underground fiber optic facilities entering the project area along 
the east side of Hemlock Trail. The facility intersects STH 54 and continues easterly along 
the north side of STH 54. The facility continues southerly along the west side of the STH 54 
to the intersection with CTH D where the facility continues southerly along the west side of 
CTH D  and continues beyond the project limits.  
 
An underground facility enters the project area along the south side of School Lane and 
continues easterly to STH 54. The facility crosses STH 54 at Station 1269+20 to a pedestal 
and continues easterly along the north side of STH 54 on Alliant Energy power poles.  
 
These facilities are expected to be in conflict with the proposed construction.  
 
Prior to construction, TDS will relocate within the construction limits of STH 54, Hemlock 
Trail, CTH D, and School Lane.  
 
Along STH 54 between Hemlock Trail and CTH D North, Station 1224+00 to Station 
1235+00, copper will be placed 5 feet in front of the north right-of-way. Then along STH 54 
from CTH D north, Station 1235+00 to Station 1242+00, copper and fiber will be placed 3’ 
in front of the east right-of-way. 
 
At Station 1242+00, the copper and fiber facilities will cross beneath STH 54 at a depth of 
8’ under the roadway to the 5 feet in front of the west right-of-way.  
 
Then, from this point the fiber will continue southerly 5 feet in front of the west right-of way 
to Station 1256+00 at CTH D South. From this point, the fiber will cross CTH D South and 
continue easterly along the south right-of-way of STH 54 to beyond the project limits. The 
bore depth beneath CTH D South and School Lane will be 5 feet. 
 
At Station 1267+00, copper and fiber facilities will be crossing beneath STH 54 to the north 
right-of-way at a depth of 8 feet.  
 
At Station 1256+00 a copper facility will cross beneath STH 54 to provide service at a depth 
of 8 feet.  
 
All cable is placed at a depth of 36 inches from the proposed surface unless notes otherwise. 

7. Environmental Protection - Dewatering. 

Add the following to standard spec 107.18: 
 
If dewatering is required, treat the water to remove suspended sediments by filtration, 
settlement or other appropriate best management practice prior to discharge. Submit the 
proposed means and methods of dewatering for each required location for approval as part 
of the Erosion Control Implementation Plan (ECIP). Include details of how the intake will 
be managed to not cause an increase in the background level turbidity prior to treatment and 
any additional measures necessary to prevent sediments from reaching the project limits or 
wetlands and waterways.  
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Guidance on Dewatering can be found on the Wisconsin Department of Natural Resources 
website located in the Storm Water Construction Technical Standards, Dewatering Code 
#1061, “Dewatering”. This document can be found at the WisDNR website:  
http://dnr.wi.gov/topic/stormwater/standards/const_standards.html   
 
Work includes furnishing all materials, excavation, maintenance, cleaning, disposal of 
surplus material and removal of the dewatering system and is incidental to contract work. 
(NCR 107.13-04012016) 

8. Environmental Protection, Aquatic Exotic Species Control. 

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian 
water milfoil are becoming more prolific in Wisconsin and pose adverse effects to waters of 
the state. Wisconsin State Statutes 30.07, “Transportation of Aquatic Plants and Animals; 
Placement of Objects in Navigable Waters”, details the state law that requires the removal 
of aquatic plants and zebra mussels each time equipment is put into state waters. 
 
At construction sites that involve navigable water or wetlands, use the follow cleaning 
procedures to minimize the chance of exotic invasive species infestation. Use these 
procedures for all equipment that comes in contact with waters of the state and/or infested 
water or potentially infested water in other states. 
 
Ensure that all equipment that has been in contact with waters of the state, or with infested or 
potentially infested waters, has been decontaminated for aquatic plant materials and 
zebra mussels prior to being used in other waters of the state. Before using equipment on this 
project, thoroughly disinfect all equipment that has come into contact with 
potentially infested waters. Use the following inspection and removal procedures 
(guidelines from the Wisconsin Department of Natural Resources 
http://dnr.wi.gov/topic/fishing/documents/vhs/disinfection_protocols.pdf for disinfection: 
 
1. Prior to leaving the contaminated site, wash machinery and ensure that the machinery is 

free of all soil and other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine 

compartments, and any other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached 

mussels, remove any aquatic plant materials (fragments, stems, leaves, seeds, or roots), 
and dispose of removed mussels and plant materials in a garbage can prior to leaving the 
area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
a. Washing with ~212º F water (steam clean), or 
b. Drying thoroughly for five days after cleaning with soap and water and/or high 

pressure water, or 

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
http://dnr.wi.gov/topic/fishing/documents/vhs/disinfection_protocols.pdf
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c. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) 
Chlorine for 10-minute contact time or 1:100 solution (38 grams per gallon) of 
Virkon Aquatic for 20- to 30-minute contact time. Note: Virkon is not registered 
to kill zebra mussel veligers nor invertebrates like spiny water flea. Therefore 
this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

 
Complete the inspection and removal procedure before equipment is brought to the project 
site and before the equipment leaves the project site. 
107-055 (20130615) 

9. Erosion Control. 

Add the following to standard spec 107.20: 
Perform construction operations in a timely and diligent manner, continuing all construction 
operations methodically from the initial topsoil stripping operation through the subsequent 
grading and finishing to minimize the period of exposure to erosion. 
 
Replace topsoil on disturbed areas, including spot locations such as cross drains, driveways, 
guardrail and terminals, and intersections, immediately after grading is completed within those 
areas. Complete finishing operations, which includes seed, fertilizer, mulch and any other 
permanent erosion control measures required, within select seven calendar days after the 
placement of topsoil. 
(NCR 107.03-10152014) 

10. Information to Bidders - US Army Corps of Engineers Section 404 Permit. 

The department has obtained a US Army Corps of Engineers Section 404 Permit. Comply 
with the requirements of the permit in addition to requirements of the special provisions. 
A copy of the permit is available from the region office by contacting Dan Holloway at 
(715) 421-7305. Methods of operations, including preparatory work, staging, site clean-up 
or storing materials, causing impacts to other wetlands or waters are not permitted. 
 
If the contractor chooses a method of construction that is not covered by the department’s 404 
Permit, obtain the proper additional permits required from the US Army Corps of Engineers. 
It is the contractor’s responsibility to determine if additional permits are required. Obtain 
the additional permits prior to beginning construction operations requiring the permits. No 
time extensions as discussed in standard spec 108.10 will be granted for the time required 
to apply for and obtain the additional permits. The contractor must be aware that the 
US Army Corps of Engineers may not grant the additional permits. 
(NCR 107.07-10152014) 
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11. Public Convenience and Safety. 

Replace standard spec 107.8 (4) with the following: 
 
Notify the following organizations and departments at least two business days before road 
closures, lane closures or detours are put into effect: 
 

Wood County Sheriff’s Department 
Wisconsin State Patrol 
Town of Cranmoor 
Town of Dexter 
Lamer Bus Service (Port Edwards School District – Bus Service) 
Hahn Transportation (Pittsfield School District – Bus Service) 
Babcock Post Office 

 
The Wood County Sheriff’s Department 911 dispatches all area police, fire and ambulance 
services, and will relay any notification given by the contractor. 
(NCR 107.05-10152014) 
 

12. Native American Hiring. 

Pre-Bid, 
Before bid submittal, contact the Ho-Chunk Nation Department of Labor, Workforce 
Training and Development office to provide information on hiring procedures and future 
employment opportunities, and gather information on the tribal work force. 
 
Ho-Chunk Nation Department of Labor, Workforce Training and Development office 
contact information: 

Angela Ward 
Tribal Workforce Development Manager 
PO Box 667 
Black River Fall, WI 54615 
(715) 284-9343 ext. 1140 
angela.ward@ho-chunk.com 
 

Maintain documentation of all efforts made to communicate with the Ho-Chunk Nation. 
Pre-bid, submit documentation to the Bureau of Project Development at 
DOTDTSDHighwayConstructionContractors@dot.wi.gov in conjunction with the Proposal 
Request Form. The Eligible Bidders list will not be updated until this documentation is 
received. Include the following information in documentation: 

- Proposal number/route number/termini/county 
- Person(s) contacted 
- Method of communication (phone, email, written, in person) 
- Information exchanged (hiring procedures, available positions, referrals received, 

employee performance, etc). 

mailto:angela.ward@ho-chunk.com
mailto:DOTDTSDHighwayConstructionContractors@dot.wi.gov
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After Execution 
At a minimum of three days before the tribal coordination meeting, contact the Ho-Chunk 
Nation Tribal Workforce Development Manager to provide the following information 
regarding available employment opportunities for prime and subcontractors: 

- Job classification/trade 
- Job qualifications and required skills 
- Employment period 
- Wage 
- Copy of job application 

 
After receiving employment opportunities, the Ho-Chunk Nation Workforce Training and 
Development office will within two business days provide employment referrals, or provide 
other recruitment sources to obtain qualified referrals. 
 
Document all efforts made to communicate job opportunities and the results of hiring 
activities throughout the life of the contract. At any time during the life of the contract, 
provide Ho-Chunk Nation communication documentation within five business days of 
request by the department.  
 
Tribal Coordination Meeting 
Between execution of contract and the project preconstruction conference, setup and 
coordinate a meeting with the Tribal officials and leaders at Ho-Chunk Nation and notify 
and invite WisDOT Statewide Tribal Liaison, 4802 Sheboygan Ave, Room 451, P.O. Box 
7965, Madison, WI 53707-7965, kelly.jackson@dot.wi.gov, (608) 266-3761. The prime 
contractor and all subcontractors shall attend this meeting. Discuss available employment 
opportunities and other tribal areas of interest such as scope of work, Tribal regulations, 
borrow sites, waste sites, and available aggregate. 
 
Project Completion 
As a part of the document submittals required under standard spec 109.7, submit 
documentation summarizing communications regarding job opportunities throughout the 
life of the contract. Provide final report to the tribe and Statewide Tribal Affairs compiling 
the results of hiring activities for the prime contractor as well as for subcontractors at all 
tiers. 
107-200 (20140630) 

13. Coordination with Businesses and Residents. 

The contractor shall arrange and conduct a meeting between the contractor, the department, 
affected residents, local officials and business people to discuss the project schedule of 
operations including vehicular and pedestrian access during construction operations. Hold 
the first meeting at least one week prior to the start of work under this contract and no further 
meetings will be required unless directed by the engineer. The contractor shall arrange for a 
suitable location for the meeting(s) that provides reasonable accommodation for public 
involvement. The department will prepare and coordinate publication of the meeting notices 

mailto:kelly.jackson@dot.wi.gov
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and mailings for the meeting(s). The contractor shall schedule the meeting(s) with at least 
two weeks prior notice to the engineer to allow for these notifications.  
108-060 (20141107) 

14. Property Marks – Protecting and Restoring. 

Replace standard spec 107.11.3 (1) with the following: 
 
Protect and carefully preserve all known property and survey marks, land monuments, and 
right-of-way monuments and marker posts. Notify the engineer of the nature and location of 
these monuments and markers. Do not disturb or destroy monuments or markers until the 
engineer has arranged for their referencing or perpetuation. 
 
Reset or replace, to the required standard, any property and survey marks, land monuments, 
and right-of-way monuments and marker posts that fall outside the construction limits that 
are shifted, lost or damaged by the contractor during construction operations, as determined 
by the engineer. If the contractor fails to restore the disturbed monuments or markers within 
a reasonable time, the department may, upon 48 hours written notice, restore the disturbed 
monuments or markers. The department will deduct restoration costs from payments due the 
contractor under the contract. 
(NCR 107.09-05312011) 

15. Select Borrow.  

Replace standard spec 208.2(2) with the following: 
 
For select borrow excavation furnish material that consists of granular material meeting the 
requirements for grade 2, in standard spec 209.2. 
 
Do not use material obtained from sources of disintegrated granite. 
(NCR 208.01-04012016) 

16. Obliterating Old Road. 

Supplement standard spec 214.1 with the following: 
 
Under Project 6950-03-75, remove base course from existing School Lane between Station 
8’G’+50 and Station 1267+50. Grade, topsoil, fertilize, seed, and mulch existing roadbed to 
match natural ground on the east side of School Lane, fill in existing ditch on the east side. 
Maintain existing ditches on the west side of the existing roadway to minimize impacts to 
wetlands and re-grade driveways.  
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17. QMP Base Aggregate. 

A  Description 
A.1  General 
(1) This special provision describes contractor quality control (QC) sampling and testing for 

base aggregates, documenting those test results, and documenting related production and 
placement process changes. This special provision also describes department quality 
verification (QV), independent assurance (IA), and dispute resolution.  

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do not 
apply this special provision to material classified as reclaimed asphaltic pavement placed 
under the Base Aggregate Dense bid items. 

 
(3) Do not apply this special provision to material placed under the Aggregate Detours, 

Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or 
Riprap bid items. 

 
(4) Provide and maintain a quality control program, defined as all activities related to and 

documentation of the following: 
1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and testing 
procedures. The contractor may obtain the CMM from the department’s web site at: 

     http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx 
 
A.2  Contractor Testing for Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid item, 

as a plan quantity of 9000 tons or less of material as shown in the schedule of items 
under that bid item. 

 
(2) The requirements under this special provision apply equally to a small quantity for an 

individual bid item except as follows: 
1. The contractor need not submit a full quality control plan but shall provide an 

organizational chart to the engineer including names, telephone numbers, and current 
certifications of all persons involved in the quality control program for material 
under affected bid items. 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx
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2. Divide the aggregate into uniformly sized sublots for testing as follows: 
Plan Quantity Minimum Required Testing 

≤ 1500 tons One test from production, load-out, or 
placement at the contractor’s option[1] 

> 1500 tons and ≤ 6000 tons Two tests of the same type, either from 
production, load-out, or placement at the 
contractor’s option[1] 

> 6000 tons and ≤ 9000 tons Three placement tests[2] [3] 
[1] If using production tests for acceptance, submit test results to the engineer for review 

prior to incorporating the material into the work. Production test results are valid for 
a period of 3 years. 

[2] For 3-inch material, obtain samples at load-out. 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of overrun. 
3. No control charts are required. Submit aggregate load-out and placement test results 

to the engineer within one business day of obtaining the sample. Assure that all 
properties are within the limits specified for each test. 

4. Department verification testing is optional for quantities of 6000 tons or less. 
 
(3) Material represented by a sublot with any property outside the specification limits is 

nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 
B  Materials 
B.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and comments 
on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the engineer 
and post in each of the contractor’s laboratories as changes are adopted. Ensure that the 
plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications and/or 

titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to the 

appropriate persons. Include a list of recipients, the communication means that will 
be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 
plasticity index of all aggregates requiring QC testing. Obtain this information from 
the region materials unit or from the engineer. 



6950-03-73, 6950-03-75  18 of 39 

5. Descriptions of stockpiling and hauling methods. 
6. Locations of the QC laboratory, retained sample storage, and where control charts 

and other documentation is posted. 
7. An outline for resolving a process control problem. Include responsible personnel, 

required documentation, and appropriate communication steps. 
 
B.2  Personnel 
(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 
Required Certification Level: Sampling or Testing Roles: 

Aggregate Technician IPP 
Aggregate Sampling Technician 
Aggregate Assistant Certified Technician (ACT-AGG) 
 

Aggregate Sampling[1] 

Aggregate Technician IPP 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle 
Testing, Aggregate Liquid 
Limit and Plasticity Index 
Testing 

[1] Plant personnel under the direct observation of an aggregate technician certified at 
level one or higher may operate equipment to obtain samples. 

 
(2) A certified technician must coordinate and take responsibility for the work an ACT 

performs. Have a certified technician ensure that all sampling and testing is performed 
correctly, analyze test results, and post resulting data. No more than one ACT can work 
under a single certified technician. 

 
B.3  Laboratory 
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 
Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-
labs.aspx  

 
B.4  Quality Control Documentation 
B.4.1  General 
(1) Submit base aggregate placement documentation to the engineer within 10 business days 

after completing base placement. Ensure that the submittal is complete, neatly organized, 
and includes applicable project records and control charts. 

 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
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B.4.2  Records 
(1) Document all placement observations, inspection records, and control adjustments daily 

in a permanent field record. Also include all test results in the project records. Provide 
test results to the engineer within 6 hours after obtaining a sample. For 3-inch base, 
extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a method 
mutually agreeable to the engineer and contractor. 

 
B.4.3  Control Charts 
(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number on 
base placement control charts. Maintain separate control charts for each base aggregate 
size, source or classification, and type. 

 
(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-inch 

base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method 
mutually agreeable to the engineer and contractor. Update control charts daily to include 
the following: 
1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 
(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests in 

the running average. The contractor may plot process control or informational tests on 
control charts, but do not include these tests, conforming QV tests, or IA tests in the 
running average. 

 
B.5  Contractor Testing 
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each base 

aggregate size, source or classification, and type. 
 
(2) Test gradation once per 3000 tons of material placed. Determine random sample 

locations and provide those sample locations to the engineer. Obtain samples after the 
material has been bladed, mixed, and shaped but before compacting; except collect 
3-inch samples from the stockpile at load-out. Do not sample from material used to 
maintain local traffic or from areas of temporary base that will not have an overlying 
pavement. On days when placing only material used to maintain local traffic or only 
temporary base that will not have an overlying pavement, no placement testing is 
required. 

 
(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the split 

for 7 calendar days in a dry, protected location. If requested for department comparison 
testing, deliver the split to the engineer within one business day. 

 
(4) The engineer may require additional sampling and testing to evaluate suspect material 

or the technician’s sampling and testing procedures. 
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(5) Test fracture for each gradation test until the fracture running average is above the lower 

warning limit. Subsequently, the contractor may reduce the frequency to one test per 
10 gradation tests if the fracture running average remains above the warning limit. 

 
(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 
 
B.6  Test Methods 
B.6.1  Gradation 
(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 
 Gradation............................................................................................... AASHTO T 27 
 Material finer than the No. 200 sieve.................................................... AASHTO T 11 
 
(2) For 3-inch base, if 3 consecutive running average points for the percent passing the 

No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash 
at least one sample out of 10. If a single running average for the percent passing the 
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive running 
average points are again 8.5 percent passing or less. 

 
(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 

standard spec 310 for each base aggregate size, source or classification, and type. Set 
control and warning limits based on the standard specification gradation limits as 
follows: 
1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the 

upper and lower control limits. Warning limits for the No. 200 sieve are set 
0.5 percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent 
within the upper and lower control limits. Upper warning limits for the No. 10, 
No. 40, and No. 200 sieves are 1 percent inside the upper control limit. 

 
B.6.2  Fracture 
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 
 
(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 301.2.4.5. 
Set the lower warning limit 2 percent above the lower control limit. There are no upper 
limits. 
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B.6.3  Liquid Limit and Plasticity 
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
 
(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
 
B.7  Corrective Action 
B.7.1  General 
(1) Consider corrective action when the running average trends toward a warning limit. Take 

corrective action if an individual test exceeds the contract specification limit. Document 
all corrective actions both in the project records and on the appropriate control chart. 

 
B.7.2  Placement Corrective Action 
(1) Do not blend additional material on the roadbed to correct gradation problems. 
 
(2) Notify the engineer whenever the running average exceeds a warning limit. When 

two consecutive running averages exceed a warning limit, the engineer and contractor 
will discuss appropriate corrective action. Perform the engineer’s recommended 
corrective action and increase the testing frequency as follows: 
1. For gradation, increase the QC testing frequency to at least one randomly sampled 

test per 1000 tons placed. 
2. For fracture, increase the QC testing frequency to at least one test per gradation test. 

 
(3) If corrective action improves the property in question such that the running average after 

4 additional tests is within the warning limits, the contractor may return to the testing 
frequency specified in B.5.3. If corrective action does not improve the property in 
question such that the running average after 4 additional individual tests is still in the 
warning band, repeat the steps outlined above starting with engineer notification. 

 
(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

 
(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. The 
engineer and contractor will jointly review data, data reduction, and data analysis; 
evaluate sampling and testing procedures; and perform additional testing as required to 
determine the extent of potentially unacceptable material. The engineer may direct the 
contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 
1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 percent. 
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more than 

5.0 percent. 
3. The fracture control limit is exceeded by more than 10.0 percent. 
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B.8  Department Testing 
B.8.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The department 
will provide the contractor with a listing of names and telephone numbers of all QV and 
IA personnel for the project, and provide test results to the contractor within two business 
days after the department obtains the sample. 

 
B.8.2  Verification Testing 
B.8.2.1  General 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing personnel 
must meet the same certification level requirements specified in B.2 for contractor 
testing personnel for each test result being verified. The department will notify the 
contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 
1. One non-random test on the first day of placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 
(3) The department will sample randomly, at locations independent of the contractor’s QC 

work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before compacting; 
except, for 3-inch aggregates, the department will collect samples from the stockpile at 
load-out. The department will split each sample, test half for QV, and retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the department will take no further 
action. If QV test results are nonconforming, add the QV to the QC test results as if it 
were an additional QC test. 

 
B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may include 
one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
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4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in resolving 
identified deficiencies, the engineer may suspend placement until action is taken. 
Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to 
evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be considered 

when resolving a dispute. 
 
(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to this work. If the contractor fails to perform the work required under this 
special provision, the department may reduce the contractor’s pay. The department will 
administer pay reduction under the non-performance of QMP administrative item. 

 
(2) For material represented by a running average exceeding a control limit, the department 

will reduce pay by 10 percent of the contract price for the affected Base Aggregate bid 
items listed in subsection A. The department will administer pay reduction under the 
Nonconforming QMP Base Aggregate Gradation or Nonconforming QMP Base 
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Aggregate Fracture Administrative items. The department will determine the quantity of 
nonconforming material as specified in B.7.2. 

301-010 (20151210) 

18. Reheating HMA Pavement Longitudinal Joints, Item 460.4110.S. 

A  Description 
This special provision describes reheating the abutting edge of the previously compacted 
layer in the adjacent lane while paving mainline asphalt pavements. 
 
B  (Vacant) 
 
C  Construction 
C.1  Equipment 
Provide a self-contained heating unit that heats by convection only. Do not use forced air to 
enhance the flame. Provide a fireproof barrier between the flame and the heater’s fuel source. 
The heater must produce a uniform distribution of heat within the heat box. Provide 
automatic controls to regulate the heater output and shutoff the heater when the paver stops 
or the heater control system loses power. 
 
Mount the heater on the paver inside the paver’s automatic leveling device. 
 
C.2  Reheating Joints 
Evenly reheat at least an 8 inch (200 mm) wide strip of the previously compacted layer in 
the adjacent lane as follows: 
 

- Reheat the joint to within 60 degrees F (15 degrees C) of the mix temperature at the 
paver auger. Measure joint temperature immediately behind the heater. 

 
The engineer may allow the required joint reheat temperatures to be cooler than specified to 
adjust for weather, wind, and other field conditions. Coordinate the heater output and paver 
speed to achieve the required joint reheat temperature without visible smoke emission. 
 
D  Measurement 
The department will measure Reheating HMA Pavement Longitudinal Joints by the linear 
foot, acceptably completed, as measured along each joint for each layer of asphalt placed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
460.4110.S Reheating HMA Pavement Longitudinal Joints LF 
 
Payment is full compensation for furnishing all the work required under this bid item.  
460-015 (20140630) 
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19. QMP HMA Pavement Nuclear Density. 

A  Description 
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following: 
 
(1) This special provision describes density testing of in-place HMA pavement with the use 

of nuclear density gauges. Conform to standard spec 460 as modified in this special 
provision.  

 

(2) Provide and maintain a quality control program defined as all activities and 
documentation of the following: 
1. Selection of test sites. 
2. Testing. 
3. Necessary adjustments in the process. 
4. Process control inspection. 

 
(3) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required procedures. Obtain 
the CMM from the department’s web site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 
(4) The department’s Materials Reporting System (MRS) software allows contractors to 

submit data to the department electronically, estimate pay adjustments, and print selected 
reports. Qualified personnel may obtain MRS software from the department’s web site 
at: 

http://www.atwoodsystems.com/mrs 
 
B  Materials 
B.1  Personnel 
(1) Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear 

technician I, or a nuclear assistant certified technician (ACT-NUC) working under a 
certified technician. 

 
(2) If an ACT is performing sampling or testing, a certified technician must coordinate and 

take responsibility for the work an ACT performs. Have a certified technician ensure 
that all sampling and testing is performed correctly, analyze test results, and post 
resulting data. No more than one ACT can work under a single certified technician. 

 
B.2  Testing 
(1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring 

methods. Perform nuclear gauge measurements using gamma radiation in the 
backscatter position. Perform each test for 4 minutes of nuclear gauge count time. 

 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
http://www.atwoodsystems.com/mrs
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B.3  Equipment 
B.3.1  General 
(1) Furnish nuclear gauges from the department’s approved product list at 

http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm. 
 
(2) Have the gauge calibrated by the manufacturer or an approved calibration service within 

12 months of its use on the project. Retain a copy of the manufacturer’s calibration 
certificate with the gauge. 

 
(3) Prior to each construction season, and following any calibration of the gauge, the 

contractor must perform calibration verification for each gauge using the reference 
blocks located in the department’s central office materials laboratory. To obtain 
information or schedule a time to perform calibration verification, contact the 
department’s Radiation Safety Officer at: 

Materials Management Section 
3502 Kinsman Blvd. 
Madison, Wisconsin 53704 
Telephone: (608) 243-5998 

 
B.3.2  Correlation of Nuclear Gauges 
B.3.2.1  Correlation of QC and QV Nuclear Gauges 
(1) Select a representative section of the compacted pavement prior to or on the first day of 

paving for the correlation process. The section does not have to be the same mix design. 
 
(2) Correlate the 2 or more gauges used for density measurement (QC, QV). The QC and 

QV gauge operators will perform the correlation on 5 test sites jointly located. Record 
each density measurement of each test site for the QC, QV and back up gauges. 

 
(3) Calculate the average of the difference in density of the 5 test sites between the QC and 

QV gauges. Locate an additional 5 test sites if the average difference exceeds 1.0 lb/ft3. 
Measure and record the density on the 5 additional test sites for each gauge. 

 
(4) Calculate the average of the difference in density of the 10 test sites between the QC and 

QV gauges. Replace one or both gauges if the average difference of the 10 tests exceeds 
1.0 lb/ft3 and repeat correlation process from B.3.2.1 (2). 

 
(5) Furnish one of the QC gauges passing the allowable correlation tolerances to perform 

density testing on the project. 
 
B.3.2.2  Correlation Monitoring 
(1) After performing the gauge correlation specified in B.3.2.1, establish a project reference 

site approved by the department. Clearly mark a flat surface of concrete or asphalt or 
other material that will not be disturbed during the duration of the project. Perform 
correlation monitoring of the QC, QV, and all back-up gauges at the project reference 
site. 

 

http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm
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(2) Conduct an initial 10 density tests with each gauge on the project reference site and 
calculate the average value for each gauge to establish the gauge’s reference value. Use 
the gauge’s reference value as a control to monitor the calibration of the gauge for the 
duration of the project. 

 
(3) Check each gauge on the project reference site a minimum of one test per day if paving 

on the project. Calculate the difference between the gauge’s daily test result and its 
reference value. Investigate if a daily test result is not within 1.5 lb/ft3 of  its reference 
value. Conduct 5 additional tests at the reference site once the cause of deviation is 
corrected. Calculate and record the average of the 5 additional tests. Remove the gauge 
from the project if the 5-test average is not within 1.5 lb/ft3 of its reference value 
established in B.3.2.2(2). 

 
(4) Maintain the reference site test data for each gauge at an agreed location. 
 
B.4  Quality Control Testing and Documentation 
B.4.1  Lot and Sublot Requirements 
B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances 
(1) A lot consists of the tonnage placed each day for each layer and target density specified 

in standard spec 460.3.3.1. A lot may include partial sublots. 
 
(2) Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target 

density. 
 
(3) A sublot may include HMA placed on more than one day of paving. Test sublots at the 

pre-determined random locations regardless of when the HMA is placed. No additional 
testing is required for partial sublots at the beginning or end of a day’s paving. 

 
(4) If a resulting partial quantity at the end of the project is less than 750 lane feet, include 

that partial quantity with the last full sublot of the lane. If a resulting partial quantity at 
the end of the project is 750 lane feet or more, create a separate sublot for that partial 
quantity. 

 
(5) Randomly select test locations for each sublot as specified in CMM 8.15 prior to paving 

and provide a copy to the engineer. Locate and mark QC density test sites when 
performing the tests. Perform density tests prior to opening the roadway to traffic. 

 
(6) Use Table 1 to determine the number of tests required at each station, depending on the 

width of the lane being tested. When more than one test is required at a station, offset 
the tests 10 feet longitudinally from one another to form a diagonal testing row across 
the lane. 
Lane Width No. of Tests Transverse Location 
5 ft or less 1 Random 
Greater than 5 ft to 9 ft 2 Random within 2 equal widths 
Greater than 9 ft 3 Random within 3 equal widths 

Table 1 
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B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 
(1) A lot represents a combination of the total daily tonnage for each layer and target density. 
 
(2) Each side road, crossover, turn lane, ramp, and roundabout must contain at least one 

sublot for each layer. 
 
(3) If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots and 

random test locations as specified in B.4.1.1. 
 
(4) If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine sublots 

using a maximum of 750 tons per sublot and perform the number of random tests as 
specified in Table 2. 

Side Roads, Turn Lanes, Crossovers, Ramps, 
Roundabouts: Sublot/Layer tonnage 

Minimum Number 
of Tests Required 

25 to 100 tons 1 
101 to 250 tons 3 
251 to 500 tons 5 
501 to 750 tons 7 

Table 2 
 
B.4.2  Pavement Density Determination 
B.4.2.1  Mainline Traffic Lanes and Appurtenances 
(1) Calculate the average sublot densities using the individual test results in each sublot. 
 
(2) If all sublot averages are no more than one percent below the target density, calculate 

the daily lot density by averaging the results of each random QC test taken on that day’s 
material. 

 
(3) If any sublot average is more than one percent below the target density, do not include 

the individual test results from that sublot when computing the lot average density and 
remove that sublot’s tonnage from the daily quantity for incentive. The tonnage from 
any such sublot is subject to disincentive pay according to standard spec 460.5.2.2. 

 
B.4.2.2  Mainline Shoulders 
B.4.2.2.1  Width Greater Than 5 Feet 
(1) Determine the pavement density as specified in B.4.2.1. 
 
B.4.2.2.2  Width of 5 Feet or Less 
(1) If all sublot test results are no more than 3.0 percent below the minimum target density, 

calculate the daily lot density by averaging all individual test results for the day. 
 
(2) If a sublot test result is more than 3.0 percent below the target density, the engineer may 

require the unacceptable material to be removed and replaced with acceptable material 
or allow the nonconforming material to remain in place with a 50 percent pay reduction. 
Determine the limits of the unacceptable material according to B.4.3. 
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B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 
(1) Determine the pavement density as specified in B.4.2.1. 
 
B.4.2.4  Documentation 
(1) Document QC density test data as specified in CMM 8.15. Provide the engineer with the 

data for each lot within 24 hours of completing the QC testing for the lot. 
 
B.4.3  Corrective Action 
(1) Notify the engineer immediately when an individual test is more than 3.0 percent below 

the specified minimum in standard spec 460.3.3.1. Investigate and determine the cause 
of the unacceptable test result. 

 
(2) The engineer may require unacceptable material specified in B.4.3(1) to be removed and 

replaced with acceptable material or allow the nonconforming material to remain in 
place with a 50 percent pay reduction. Determine limits of the unacceptable area by 
measuring density of the layer at 50-foot increments both ahead and behind the point of 
unacceptable density and at the same offset as the original test site. Continue testing at 
50-foot increments until a point of acceptable density is found as specified in standard 
spec 460.5.2.2(1). Removal and replacement of material may be required if extended 
testing is in a previously accepted sublot. Testing in a previously accepted sublot will 
not be used to recalculate a new lot density. 

 
(3) Compute unacceptable pavement area using the product of the longitudinal limits of the 

unacceptable density and the full sublot width within the traffic lanes or shoulders. 
 
(4) Retesting and acceptance of replaced pavement will be according to standard spec 105.3. 
 
(5) Tests indicating density more than 3.0 percent below the specified minimum, and further 

tests taken to determine the limits of unacceptable area, are excluded from the 
computations of the sublot and lot densities. 

 
(6) If 2 consecutive sublot averages within the same paving pass and same target density are 

more than one percent below the specified target density, notify the engineer and take 
necessary corrective action. Document the locations of such sublots and the corrective 
action that was taken. 

 
B.5  Department Testing 
B.5.1  Verification Testing 
(1) The department will have a HTCP certified technician, or ACT working under a certified 

technician, perform verification testing. The department will test randomly at locations 
independent of the contractor’s QC work. The department will perform verification 
testing at a minimum frequency of 10 percent of the sublots and a minimum of one sublot 
per mix design. The sublots selected will be within the active work zone. The contractor 
will supply the necessary traffic control for the department’s testing activities. 
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(2) The QV tester will test each selected sublot using the same testing requirements and 
frequencies as the QC tester. 

 
(3) If the verification sublot average is not more than one percent below the specified 

minimum target density, use the QC tests for acceptance. 
 
(4) If the verification sublot average is more than one percent below the specified target 

density, compare the QC and QV sublot averages. If the QV sublot average is within 1.0 
lb/ft3 of the QC sublot average, use the QC tests for acceptance. 

 
(5) If the first QV/QC sublot average comparison shows a difference of more than 1.0 lb/ft3 

each tester will perform an additional set of tests within that sublot. Combine the 
additional tests with the original set of tests to compute a new sublot average for each 
tester. If the new QV and QC sublot averages compare to within 1.0 lb/ft3, use the 
original QC tests for acceptance. 

 
(6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of 

tests, resolve the difference with dispute resolution specified in B.6. The engineer will 
notify the contractor immediately when density deficiencies or testing precision 
exceeding the allowable differences are observed. 

 
B.5.2  Independent Assurance Testing 
(1) Independent assurance is unbiased testing the department performs to evaluate the 

department’s verification and the contractor’s QC sampling and testing including 
personnel qualifications, procedures, and equipment. The department will perform the 
independent assurance review according to the department’s independent assurance 
program. 

 
B.6  Dispute Resolution 
(1) The testers may perform investigation in the work zone by analyzing the testing, 

calculation, and documentation procedures. The testers may perform gauge correlation 
according to B.3.2.1. 

 
(2) The testers may use correlation monitoring according to B.3.2.2 to determine if one of 

the gauges is out of tolerance. If a gauge is found to be out of tolerance with its reference 
value, remove the gauge from the project and use the other gauge’s test results for 
acceptance. 

 
(3) If the testing discrepancy cannot be identified, the contractor may elect to accept the QV 

sublot density test results or retesting of the sublot in dispute within 48 hours of paving. 
Traffic control costs will be split between the department and the contractor. 

 
(4) If investigation finds that both gauges are in error, the contractor and engineer will reach 

a decision on resolution through mutual agreement. 
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B.7  Acceptance 
(1) The department will not accept QMP HMA Pavement Nuclear Density if a 

non-correlated gauge is used for contractor QC tests. 
 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
E.1  QMP Testing 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to the work. If the contractor fails to perform the work required under this 
special provision, the department may reduce the contractor’s pay. The department will 
administer pay reduction under the Non-performance of QMP administrative item. 

 
E.2  Disincentive for HMA Pavement Density 
(1) The department will administer density disincentives according to standard spec 

460.5.2.2. 
 
E.3  Incentive for HMA Pavement Density 
(1) Delete standard spec 460.5.2.3. 
 
(2) If the lot density is greater than the minimum specified in standard spec table 460-3 and 

all individual air voids test results for that mixture are within +1.0 percent or -0.5 percent 
of the design target in standard spec table 460-2, the department will adjust pay for that 
lot as follows: 

Percent Lot Density Above Minimum Pay Adjustment Per Ton 
From -0.4 to 1.0 inclusive $0 
From 1.1 to 1.8 inclusive $0.40 
More than 1.8 $0.80 

 
(3) The department will adjust pay under the Incentive Density HMA Pavement bid item. 

Adjustment under this item is not limited, either up or down, to the bid amount shown 
on the schedule of items. 

 
(4) If a traffic lane meets the requirements for disincentive, the department will not pay 

incentive on the integrally paved shoulder. 
 
(5) Submit density results to the department electronically using the MRS software. The 

department will validate all contractor data before determining pay adjustments. 
460-020 (20100709) 

20. Landmark Reference Monuments. 

This work shall be according to the requirements of standard spec 621 and the plan details, 
except as hereinafter provided. 
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Add the following to standard spec 621.1: 
 
The survey work required to tie out the landmark shall be performed by, or under the 
direction of, a professional land surveyor. Upon completion of the work, provide the survey 
notes and the county specified tie sheets to the county surveyor and the engineer. Obtain an 
example of the specified tie sheets from the corresponding county surveyor. 
 
Add the following to standard spec 621.3.1: 
 
Provide four reference monuments for each landmark. Utilize existing concrete or Berntsen 
reference monuments that are outside the construction limits, as directed by the engineer, 
when possible. Existing reference monuments that can be used will not be considered for 
payment. 
 
Add the following to standard spec 621.3.2.1 (1): 
 
Under the Landmark Reference Monuments bid item, install Berntsen SSDR130 30-inch 
stainless steel drive-in monuments with cap stamped as shown on plan details.  
 
Add the following to standard spec 621.3.3: 
 
Protect the reference monuments until construction is completed. Any monuments that are 
shifted or damaged during construction shall either be replaced or reset, as directed by the 
engineer, by a professional land surveyor at the contractor’s expense. 
 
Add the following to standard spec 621.5 (2): 
 
Payment for Landmark Reference Monuments is full compensation for furnishing, placing, 
and protecting Berntsen drive-in and existing monuments; for furnishing a professional land 
surveyor; for performing survey work; for replacing or resetting monuments if necessary; 
for preparing and delivering survey notes and tie sheets. 
(NCR 621.01-01272015) 

21. Water. 

Provide the necessary environmental protection against aquatic exotic species control and 
pathogens if water source(s) is/are from surface waters of the state. 
(NCR 624.01-12152015) 

22. Sod Water, Item 631.0300. 

Replace standard spec 631.3.5(1) with the following:  
 
Under the Sod Water bid item, furnish and apply water to sodded or seeded areas. 
 
Moisten sodded or seeded areas thoroughly after staking and cleanup. 
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Keep all sodded or seeded areas thoroughly moist by applying a minimum of 1 inch of water 
per week, minus applicable rainfall, for a minimum of 30 consecutive days. Do not leave 
un-watered for more than 3 days unless rainfall is sufficient and the engineer determines it 
does not require watering. Apply water in a manner to preclude washing or erosion. 
(NCR 631.01-12152015) 

23. Field Facilities. 

Add the following to standard spec 642.3: 
 
Set up the field office within seven days after notice from the engineer. 
 
Provide a parking area large enough to park a minimum of six cars directly adjacent to the 
field office. The parking area and approach to the field office shall be well drained and 
consist of a crushed base aggregate or an existing paved surface and shall be ready for use 
within seven days after the field office is set up. 
(NCR 642.02-04062016) 

24. Traffic Control. 

Add the following to standard spec 643.3.1: 
 
Lighting devices shall be covered or rendered inoperative when not in use. 
 
Provide the engineer, County Sheriff's Department, and the State Patrol District Headquarters 
responsible for that county the current telephone number(s) the contractor or their 
representative can be contacted at, at all times, in the event a safety hazard develops. Repair, 
replace or restore the damaged or disturbed traffic control devices within two hours from the 
time notified or made aware of the damaged or disturbed traffic control devices. 
 
Do not park or store equipment, vehicles, or construction materials within 18 feet of the edge 
of the traffic lane of any roadway during non-working hours. 
 
Utilize two-way radios, and/or additional flag persons, within lane closure areas and at public 
road intersections, in order to positively direct, control, and safeguard traffic through the work 
zone. 
 
An additional flag person is required at all moving construction operations involving milling, 
paving, and shouldering. The additional flag person is required to be located at the area of the 
moving operation to guide traffic around the equipment and personnel working at the moving 
operation. 
 
Promptly replace all state owned signs that are removed by the contractor due to interference 
with construction operations. At no time may stop signs be removed or moved without flag 
persons present. 
(NCR 643.01-04062016) 
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25. Locating No-Passing Zones, Item 648.0100. 

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 
0.21 miles (1108 feet). 
648-005 (20060512) 

26. Fertilizer for Lawn Type Turf, Item SPV.0030.01. 

A  Description 
This special provision describes furnishing and incorporating fertilizing material in the soil on 
areas of seeding or sod. 
 
B  Materials 
Use fertilizers that are standard, commercial, packaged or bulk products, in granular or 
liquid form conforming to Wisconsin Statutes and the Wisconsin Administrative Code 
Chapter ATCP 40. Ensure that each container of packaged fertilizer is plainly marked with 
the analysis of the contents showing minimum percentages of total nitrogen, available 
phosphoric acid, and soluble potash. If furnishing the fertilizer in bulk, include an invoice 
with each shipment indicating the minimum percentages of total nitrogen, available 
phosphoric acid, and soluble potash in the contents. 
 
The total of nitrogen, phosphoric acid, and potash shall equal at least 41 percent. At least 
80% of the nitrogen shall be water insoluble. 
 
If using fertilizer with a nitrogen, phosphoric acid, and potash total greater than 41 percent, 
maintain a ratio of 4-1-2 (N-P-K) and apply at a rate that provides the equivalent amount of 
nitrogen, phosphoric acid, and potash that is provided by a fertilizer with a 41 percent total. 
 
Provide a slow release type fertilizer with a 14-week residual effect after activation into the 
soil conforming to the following minimum requirements: 
Nitrogen,.............................................................................................….. not less than 22% 
Phosphoric Acid,....................................................……….............……... not less than 5% 
Potash,...............................................................................……................not less than 10% 
 
C  Construction 
Uniformly apply the fertilizer to the seeding areas, and incorporate it into the soil by light 
discing or harrowing. If applying granular fertilizer, ensure it is well pulverized and free 
from lumps.  
 
If incorporating fertilizer into topsoiled areas, apply it just before, and in conjunction with, 
final discing or harrowing, or if hand manipulating the topsoil, apply it just before final 
raking and leveling. 
 
If fertilizing areas to receive sod, spread the fertilizer at the rate specified below uniformly 
over the soil before placing sod, and then work the fertilizer into the soil while preparing the 
earth bed as specified in standard spec 631.3.1. 
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Apply fertilizer containing 41 percent total of nitrogen, phosphoric acid, and potash at 
7 pounds per 1000 square feet of area, unless the contract specifies otherwise. For Fertilizer 
for Lawn Type Turf that contains a different percentage of components, determine the 
application rate by multiplying the specified rate by a dimensionless factor determined as 
follows: 
 

Conversion Factor = 41 / New Percentage of Components 
 

D  Measurement 
The department will measure Fertilizer for Lawn Type Turf by the hundred pounds (CWT) 
acceptably completed, and it will be measured based on an application rate of 7 pounds per 
1000 square feet. The department will not measure fertilizer used for the bid items under 
standard spec 632. The measured quantity equals the number of hundred-weight (CWT) of 
material determined by multiplying the actual number of CWT. of material incorporated by 
the ratio of the actual percentage of fertilizer components used to 41 percent for Fertilizer 
for Lawn Type Turf. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following 
bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0030.01 Fertilizer for Lawn Type Turf CWT 
 
Payment is full compensation for providing, hauling, placing, and incorporating the fertilizer 
into the soil. 
(NCR 629.01-10152014) 

27. Reestablish Section Corner Monuments, Item SPV.0060.01. 

A  Description 
This special provision describes reestablishing section corner monuments. 
 
B  Materials 
Provide one of the following survey monuments for each location:  A Berntsen Steel Nail 
Marker, for placement in asphalt pavement; a Berntsen BP1 Brass Marker with anchoring 
plug for placement in concrete pavement; or a Berntsen Aluminum Break-Off Monument 
for placement in locations outside the pavement area. 
 
C  Construction 
C.1  General 
All survey work required to reestablish the survey monument from the reference monuments 
shall be performed by, or under the direction of, a professional land surveyor. Provide an 
updated county specified tie sheet(s) to the county surveyor and the engineer. Provide county 
coordinates for all ties and monuments shown on the tie sheet(s). Obtain an example of the 
specified tie sheet(s) from the corresponding county surveyor. 
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C.2  Berntsen Steel Nail Marker 
Locate the exact position for the monument on the asphalt pavement. Drive the Berntsen 
Steel Nail Marker into the pavement until the top of the Steel Nail Marker is countersunk 
below the surrounding finished asphalt pavement as shown on the plan details. 
 
C.3  Berntsen BP1 Brass Marker 
Drill a hole in the finished concrete pavement using a Berntsen “Survey Marker Countersink 
Drill Bit”, Item # BPMDRL. Insert the ribbed plastic expansion plug into the drilled hole. 
Tap the brass marker stem into the expansion plug until the top of the brass marker is 
countersunk below the surrounding finished concrete pavement as shown on the plan details. 
 
C.4  Berntsen Aluminum Break-off Monument 
Install according to the pertinent provisions of standard spec 621.3 for Non-Driven Aluminum 
Monuments and the plan details. 
 
D  Measurement 
The department will measure Reestablish Section Corner Monuments by each individual 
section corner monument, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following 
bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 Reestablish Section Corner Monuments Each 
 
Payment is full compensation for providing survey monuments; all excavation, backfilling, 
and drilling necessary to place section corner monuments; furnishing a professional land 
surveyor and all survey work; and preparing and delivering tie sheets. 
(NCR 650.03-04302015) 

28. Research and Locate Existing Property Monuments, Item SPV.0105.01. 

A  Description 
This special provision describes researching and locating existing property monuments 
located within permanent easement, temporary easement or construction permit areas, 
within the construction limits, that may be lost or disturbed by construction operations. 
 
This provision does not relinquish the contractor of his responsibility under standard spec 
107.11. 
 
B  (Vacant) 
 
C  Construction 
Prior to construction, research, locate and document the adjacent property monuments 
located within permanent easement, temporary easement and construction permit areas. Tie 
the located property monuments in with coordinates accurate to 1:3000 and tied to at least 
two adjacent section corners that will not be disturbed by any project. 
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Prepare a property monument location map showing the type of monuments originally found 
with their coordinates. A legible tax map or right-of-way plat is acceptable as a base map 
for the property monument location map. Provide a copy of the property monument location 
map to the engineer and region right-of-way plat coordinator. 
 
All work under this item is to be performed by, or under the direction of, a professional land 
surveyor registered in the State of Wisconsin. 
 
After construction is completed property monument locations will be verified and reset, if 
necessary, under the item titled “Verify and Replace Existing Property Monuments”. 
 
D  Measurement 
The department will measure Research and Locate Existing Property Monuments as a single 
lump sum unit of work, acceptably completed. 
 
E. Payment 
The department will pay for measured quantities at the contract unit price under the following 
bid item: 
ITEM NUMBER DESCRIPTION      UNIT 
SPV.0105.01  Research and Locate Existing Property Monuments  LS 
 
Payment is full compensation for furnishing all research, field survey, locating, and recording 
of field data necessary to locate and determine coordinates for existing property monuments 
within the construction limits prior to construction; furnishing a professional land surveyor; 
preparing, annotating and delivering the property monument location map to the engineer. 
(NCR 650.01-04302015) 

29. Verify and Replace Existing Property Monuments, Item SPV.0105.02. 

A  Description 
This special provision describes verifying the location of, and replacing existing property 
monuments, which were previously located under the item “Research and Locate Existing 
Property Monuments”, that are determined to be lost or disturbed. 
 
This provision does not relinquish the contractor of his responsibility under standard spec 
107.11. 
 
B  Materials 
Provide replacement property monuments that are one-inch inside diameter by 24-inch long 
iron pipe or ¾-inch diameter iron rod or rebar that are 24 inches long in locations outside of 
pavement areas, a Berntsen Steel Nail Marker for placement in asphalt pavement, or a 
Berntsen BP1 Brass Marker with anchoring plug for placement in concrete pavement. 
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C  Construction 
After construction is completed, verify the location of all property monuments previously 
located under the item “Research and Locate Existing Property Monuments”. Replace or 
reset as necessary, any property monuments that are lost or disturbed. 
 
Prepare a property monument location map showing the type of monuments originally 
found, and the type of replacement monument used to replace or reset the lost or disturbed 
monuments, with their coordinates. A legible tax map or right-of-way plat is acceptable as 
a base map for the property monument location map. The property monument location map 
shall explicitly state that the replaced or reset monuments are not being certified as an actual 
property monument, only that evidence of a property monument was found and reset. 
Provide a copy of the property monument location map to the engineer and the county 
surveyor. 
 
Perform all work under this item by, or under the direction of, a professional land surveyor 
registered in the State of Wisconsin. 
 
D  Measurement 
The department will measure Verify and Replace Existing Property Monuments as a single 
lump sum unit of work, acceptably completed. 
 
E. Payment 
The department will pay for measured quantities at the contract unit price under the following 
bid item: 
ITEM NUMBER DESCRIPTION      UNIT 
SPV.0105.02  Verify and Replace Existing Property Monuments  LS 
 
Payment is full compensation for furnishing all survey work necessary to verify the location 
of all property monuments previously located under the item “Research and Locate Existing 
Property Monuments”; replacing or resetting, as necessary, property monuments that are 
lost or disturbed from their original location; furnishing property monuments; furnishing a 
professional land surveyor; preparing, annotating and delivering the property monument 
location map. 
(NCR 650.02-01112016) 

30. Preparing Topsoil for Lawn Type Turf, Item SPV.0180.01. 

A  Description 
This special provision describes preparing the bed of topsoil or salvaged topsoil, for seeding 
or placing sod. 
 
B  (Vacant) 
 
C  Construction 
Prepare and finish the subgrade so that rocks, concrete debris, or wood larger than three 
inches in diameter are not present within 1 foot of the finished surface of the topsoil. 
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Remove or break down all clods and lumps in the topsoil by using harrows or discs, 
screening, or other appropriate methods to provide a uniformly textured soil, in which 
100 percent of the topsoil passes a one-inch sieve and at least 90 percent passes a No. 10 
sieve. 
 
Remove rocks, twigs, clods, and other foreign material that will not break down, and dress 
the entire surface to present a uniform appearance. 
 
Shape the topsoil so that the horizontal or sloped surface between any two points 10 feet 
apart does not vary by more than one inch. Roll with a turf type roller to a uniform minimum 
compacted depth of 4 inches. 
 
Shape and compact the topsoil adjacent to pavements, sidewalks and curbs to 1 inch below 
the top of the abutting surface. Before seeding, correct locations that vary by more than 
¼-inch. 
 
D  Measurement 
The department will measure Preparing Topsoil for Lawn Type Turf, acceptably completed 
in area by the square yard. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.01 Preparing Topsoil for Lawn Type Turf SY 
 
Payment is full compensation for preparing the subgrade and topsoil bed for sod or seed as 
described above. 
(NCR 625.01-04302015) 
 





 
ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  

FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

 
 
The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS 
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 
per hour on federal aid projects when TrANS graduates are initially hired, or 
seasonally rehired, as unskilled laborers or the equivalent.   

 Eligibility and Duration:  To the employing contractor, for up to 2000 hours 
from the point of initial hire as a TrANS program placement. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on 
this contract.  

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 
per hour on federal aid projects at the point when an employee who came out of 
the TrANS Program is subsequently entered into an apprenticeship contract in an 
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship 
when that standard is implemented). 
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 Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus 
time in apprentice status. 

 
4) If a TrANS program is not available in the contractor’s area and another training 

program is utilized, payment of On-the-Job Training hours may be approved by 
the Wisconsin Department of Transportation (WisDOT) if the training program 
meets the established acceptance criteria.  Only On-the-Job Training Hours 
accumulated after WisDOT approval will be reimbursed as specified under Items 
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged 
Business Enterprise Office at the phone numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and 
ASP.1T0A if the contractor either fails to provide training or there is evidence of 
a lack of good faith in meeting the requirements of this training special provision. 

I. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 

II. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 

Page 3 Dated January, 2012 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
 

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION 
 
 

1. Description 
 

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26 
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and 
this contract includes federal funds. United States Department of Transportation Federal DBE Program 
requires the following provisions: 

 
(1) Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with 

any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements 
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity 
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of 
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that 
may result in the disqualification of the contractor from bidding for a designated period of time.  

 
(2) The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for 

which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.  
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or 
material unless it is performed or supplied by the listed DBE. 

 
b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the 

DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance. 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf 

 
(1) The department encourages the contractor to assist and develop DBE firms to become fully 

knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor 
agrees to provide the assistance to participating DBE's in the following areas: 
i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

 
(2) Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract 

DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract 
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The 
department calculates the DBE participation as the dollar value of DBE participation included in the bid 
expressed as a percentage of the total contract bid amount. 

 
(3) For more comprehensive information on the disadvantaged business program, visit the department's 

Civil Rights and Compliance Section website at:  

 

http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf
http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions 
 

Interpret these terms, used throughout this additional special provision, as follows: 
 
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 

 
b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE 

program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able. 
 

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway 
Work Proposal. 

 
d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract. 
 

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly 
sold or leased to the public. 

 
f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess 

of the assigned goal. 
 
3. DBE Percentage Required at Bid Submission 
 

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal. 
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For 
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of 
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that 
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE 
participation requirements of this contract proposal, and that the bid percentage is reflective of these good 
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder 
does not indicate the bid percentage of DBE participation on the completed bidding proposal, the 
department will consider the bid irregular and may reject the bid. 
 

4. WisDOT Interpretation of Federal DBE Program Provision 
 

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which 
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office 
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract 
document/record. 
 
a. Department's DBE Evaluation Process 

WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and 
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work 
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives 
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506. 
 

b. Documentation Submittal 
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision, 
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by 
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the 
contractor will be required to submit the documentation within 5 business days after bid opening. All 
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form 
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT 
1506.  The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in 
order to receive authorization for contract execution; the DBE office reserves the right accept alternate 
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to 
the DBE Office by email at DBE_Alert@dot.wi.gov or by postal mail ATTN: DBE Office, PO Box 7965, 
Madison, WI 53707-7965. 
 
(1) Bidder Meets DBE Goal 

If the bidder indicates that the contract DBE goal is met, after award and before execution, the 
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s) 
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is 
eligible for execution with respect to the DBE commitment. 
 

(2) Bidder Does Not Meet DBE Goal 
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506] 

that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form 
[DT1202] and supporting documentation. After award and before execution, the department will 
evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission. 

ii. The department will evaluate the bidder's good faith effort request and notify the bidder of one of 
the following: 
(a) If the department grants a good faith efforts, the bid is eligible for contract execution with 

respect to DBE commitment. 
(b) If the department rejects the good faith efforts request, the department may declare the bid 

ineligible for execution. The department will provide a written explanation of why the good 
faith efforts request was rejected. The bidder may appeal the department's rejection as 
allowed under 7 a. & b. 

 
c. Bidder Fails to Submit Documentation 

If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified 
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension 
of the contract time and shall not be used as a tool to delay execution. 
 

5. Department's Criteria for Good Faith Effort 
 

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal 
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to 
meet the goal. The federal regulations are general and do not include every factor or effort that can be 
considered. As a result, each state must establish its own processes and consider the factors established in 
its own practices to create a process for making a determination of adequate good faith.  WisDOT evaluates 
good faith on a contract basis just as each contract award is evaluated individually.  
 
The department will only approve a contractor’s good faith efforts if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal 
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith 
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE 
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible. 
 
a. The department, in conjunction with industry stakeholders, has developed the following guidance for 

contractor good faith effort. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project 
specific DBE goal prior to the bid letting date. 

 

mailto:DBE_Alert@dot.wi.gov
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b. Prime Contractors should: 
(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE 
outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all 
applicable contracts. 

(2) Prime contractors may request assistance with DBE outreach and follow-up by contacting the 
department's DBE Support Services Office by phone or email request at least 14 days prior to the 
bid letting date.  Requesting assistance with outreach is not a decisive factor in the review Good faith 
effort evaluation.  Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392; 
E-mail: DOTDBESupportServices@dot.wi.gov.  

(3) Request quotes by identifying potential items to subcontract and solicit. Prime contractors are 
strongly encouraged to include in their initial contacts a single page including a detailed list of items 
for which they are accepting quotes, by project, within a letting. See attached sample entitled 
“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a 
willingness to accept quotes in areas they are planning to perform themselves, as required by 
federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’s 
area of specialization. 
i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the work 
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov. 

ii. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means 
include postal mail, email, fax, phone call. 
(a) Primes must ask DBE firms for a response in their solicitations. See Sample 

Contractors Solicitation Letter in Appendix. This letter can be included as an 
attachment to the SBN sub-quote request. 

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before 
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact 
DBE firms early, asking if they need help organizing their quote, assistance confirming 
equipment needs, or other assistance supporting their submission of a competitive quote for 
their services.  

(c) Second solicitation should take place within 5 calendar days. Email and SBN are the preferred 
delivery of the follow-up solicitation. 

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, phone 
call and/or referral. 

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit or insurance if requested. 

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
(a) Email to all prospective DBE firms in relevant work areas. 
(b) Phone call log to DBE firms who express interest via written response or call. 
(c) Fax/letter confirmation 
(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

 
c. Evaluate DBE quotes  Documentation is critical if a prime does not utilize the DBE firm’s quote for any 

reason. 
(1) Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons, 

including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid 
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact 
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory 
listed as their work area by NAICS code.  Only the work area and/or NAICS code listed in the UCP 
directory can be counted toward DBE credit. Documentation of the conversation is required. 

(2) In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the low quote. 

mailto:DOTDBESupportServices@dot.wi.gov
mailto:DOTDBESupportServices@dot.wi.gov
https://www.bidx.com/wi/main
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(3) Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition 
in which a subcontractor submits quotes including multiple areas of expertise across multiple work 
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to 
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’ 
quote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime, 
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in 
comparing the relevant quotes. These are qualitative examples. 
i. Compare bid items common to both quotes, noting the reasonableness in the price 

comparison. 
ii. Review quotes from other firms for the bid items not quoted by the DBE firm to see if 

combining both can provide the same competitive advantage that the tied bid items offered. 
 

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract' 
forms to the DBE Office.  Prime contractor has 5 days to submit the completed form for the DBE firms it 
intends to use on the contract for DBE credit.  If the goal is not met in full, the prime contractor must 
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts. 
(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both 

initial and follow-up contact.  
(2) A description of information provided to the DBE's regarding the plans, specifications, and estimated 

quantities for portions of the work to be performed by that DBE. 
(3) Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation 

is acceptable. 
(4) Documentation of each quote received from a DBE and, if rejected, the reason for that rejection. 
(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of 

participation opportunities available on the project. 
 

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm 
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes 
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the 
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE 
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change. 
 

6. Use of Joint Checks  
 

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues 
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) 
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and 
material for DBE credit.  The DBE subcontractor gains the opportunity to establish a direct contracting 
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased 
partnering opportunities.  
 
The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining 
quality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." 
See 49 CFR 26.55(c)(1).  
 
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:  
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to 
Use Joint Checks.   
(1) Request should be made when the DBE Commitment form or Request to Sublet is submitted; the 

request will not be considered if submitted after the DBE Subcontractor starts its work.  
(2) Approval/Permission must be granted prior to the issuance of any joint checks. 
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued. 
(4) The joint check for supplies must be strictly for the cost of supplies. 

 
b. DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor 

shall not be an ‘extra participant’ in the transaction; the DBE’s role in the transaction cannot be limited solely 
to signing the check(s) to release payment to the material supplier.  At a minimum, the DBE subcontractor’s 
tasks should include the following. 
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials; 
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document. 

 
c. The Prime contractor/payor acts solely as a guarantor,  

(1) The prime agrees to furnish the check used for the payment of materials/supplies under the contract.  
(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 

contractors negotiated unit price. 
 
7. Bidder's Appeal Process 
 

a. A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in the 
department's rejection notice. The bidder may meet in person with the department if so requested. Failure 
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith 
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed 
without documentation that the DBE provisions have been fulfilled.  

 
b. The department will appoint a representative, who did not participate in the original determination, to 

assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the 
bidder presents all written and oral testimony. In that written decision, the department will explain the 
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith 
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the 
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the 
department may declare the bid ineligible for execution. 

 
8. Department's Criteria for DBE Participation  
 

Directory of DBE firms 
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified 

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of 
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:  

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx 
 

b. The DBE office is also available to assist at 414-438-4583 or 608-267-3849. 
 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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9. Counting DBE Participation 
 
 Assessing DBE Work 
 

a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as 
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering 
into a subcontract, the department may consider that DBE usage towards the contract goal. The department 
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses 
the DBE work as follows: 

 
b. The department counts work performed by the DBE's own resources. The department includes the cost of 

materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the 
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the 
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised. 

 
c. The department counts fees and commissions the DBE charges for providing a bona fide professional, 

technical, consultant, or managerial services. The department also counts fees and commissions the DBE 
charges for providing bonds or insurance. The department will only count costs the engineer deems 
reasonable based on experience or prevailing market rates. 

 
d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's 

subcontractor is also a DBE. 
 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting its 
performance under this item. 

 
f. It is the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a 

DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE 
firm on the Wisconsin UCP DBE Directory.  

 
g. It is the prime contractor’s responsibility to assess the DBE firm’s ability to perform the work for which s/he is 

committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts. 

 
10. Commercially Useful Function 
 

a. Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm 
is performing its work items. A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. 

 
b. The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to 

evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract. 

 
c. A DBE is performing a commercially useful function if the following conditions are met: 

(1) For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is 
carrying out its responsibilities by actually performing, managing, and supervising that work. 

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies. 
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11. Credit Evaluation for Trucking 
 

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf 

 
12. Credit Evaluation for Manufacturers, Suppliers, Brokers 
 

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the 
provisions of materials and supplies on a contract-by-contract basis. The department will count the material 
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a 
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role, 
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials 
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the 
DBE’s role is administrative or transactional. 
 
It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing 
them on Commitment to Subcontract to DBE form DT1506.  
 
a. Manufacturers 

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.  

(2) If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the 
materials or supplies toward DBE goals. 

b. Regular Dealers of Material and/or Supplies 
(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business. 

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals. 

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:  
i. The DBE firm must be an established, regular business that engages, as its principal business and 

under its own name, in the purchase and sale or lease of the products in question. 
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit. 

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives 

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.  

(2) Brokerage fees have historically been calculated as 10% of the purchase amount.   
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site.  

(4) The evaluation will review the contract need for the item/service, review the sub-contract or invoice for 
the item/service, compare the fees customarily allowed for similar services to determine whether they 
are reasonable. 

 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’ 
forms.  An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and 
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.  
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the 
invoice. Please respond to the following questions and submit with your DBE Commitment Form.   

1. What is the product or material? 
2. Is this item in the prime’s inventory or was the item purchased when contract was awarded? 
3. Which contract line items were referenced to develop this quote? 
4. What is the amount of material or product used on the project? 

 
13. Credit Evaluation for DBE Primes 
 

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified 
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime 
contractor performs with its own forces for DBE credit.  We will also calculate DBE credit for the work 
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that 
contract in that DBE’s approved work areas/NAICS code.  Crediting for manufacturers and suppliers is 
calculated consistent with paragraph 12 of this document and 49 CFR Part 26. 
 

14. Joint Venture 
 

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total 
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE 
credit. 
 

15. Mentor Protégé 
 

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit 
the portion of the work performed by the DBE protégé firm. 

 
b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor 

protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program. 
 

c. Refer to WisDOT’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit that can be counted on any WisDOT project. 

 
16. DBE Replacement or Termination 
 

Contractual Requirement  
The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each 
is listed unless the contractor obtains written consent from the Department’s DBE Office.  If the Department 
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any 
payment for work or material unless it is performed or supplied by the listed DBE. 
 
Contractor Considerations 
 
a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved 

Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office. 
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  
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b. If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE 
credit toward its contract, s/he will be required to provide reasons and documentation to support why the 
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.  

 
c. Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least 

the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet 
the assigned DBE contract goal.  

 
d. In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is 

terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its 
commitment to the assigned DBE goal. 

 
e. The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the 

context of the contract.  If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime 
contractor and suggest a DBE that may replace their services or provide written consent to be released from 
its subcontract.  

 
(1) Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:  

i. Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they 
are fully knowledgeable of your expectations for successful performance on the contract.  
Document these efforts in writing.  

ii. If those efforts fail, provide written notice to the DBE subcontractor of your intent to request to 
terminate and/or replace the firm including the reason(s) you want to pursue this action. 

iii. Copy the DBE Office on all correspondence related to changing a DBE firm who has been 
approved for DBE credit on a contract including the preparation and coordination efforts with the 
DBE on the contract. 

iv. Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of 
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to 
respond, in writing.  EXCEPTION: The prime contractor must provide a verifiable reason for a 
response period shorter than five days. For example a WisDOT project manager must verify that 
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.  

v. The DBE subcontractor must forward a written response to the prime contractor and copy the DBE 
Office. The written response must outline why it objects to the proposed termination of its 
subcontract and list the reasons that WisDOT should not approve the request for their firm to be 
replaced or removed from the contract.  

 
The Request to Replace or Terminate a DBE 
The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved 
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by 
email or fax; at minimum, the request must contain the following: 

1. Contract ID number. 
2. Wisconsin DOT Contract Project Manager name and contact information. 
3. DBE name and work type and/or NAICS code. 
4. Contract’s progress schedule. 
5. Reason(s) for requesting that the DBE be replaced or terminated. 
6. Attach/include all communication with the DBE to deploy/address/resolve work completion, 

 
WisDOT will review your request and any supporting documentation that you submit to evaluate whether the 
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved 
for DBE credit on that contract.  
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53} 
· The listed DBE subcontractor fails or refuses to execute a written contract. 
· The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor. 

· The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements.  

· The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness. 
· The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law. 
· You have determined that the listed DBE subcontractor is not a responsible contractor. 
· The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of 

its withdrawal. 
· The listed DBE is ineligible to receive DBE credit for the type of work required. 
· A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to 

complete its work on the contract. 
 

Evaluation and Response to the Request 
If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the 
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and 
approve the replacement or termination. 
 
If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE 
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the 
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available 
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal 
DBE guidelines for DBE replacement. 
 
The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE 
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling 
608-267-3849. 
 

17. DBE Utilization beyond the approved DBE Commitment Form DT1506 
 

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that 
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that 
the participation can be accurately credited toward the DBE goal. 
 
a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the 

new DBE including the proposed schedule or duration, DBE name and contact information. You may also 
call the DBE Engineer at 414-659-0487 to notify him of the change verbally. 
If the scope change added work for a participating DBE; list the date and reason for the scope change.   
 

b. Forward a complete, signed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete 
Attachment A includes DBE contact information, signature, subcontract value and proper description of the 
work areas to be performed by the DBE. 
The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and 
attach the new/revised Attachment A to the Contract record/documentation.  
 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
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18. Contract Modifications 
 

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE 
Subcontractors that were committed to equal work items, in the original contract. 
 

19. Payment 
 

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are 
incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 
FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 
SUBJECT:  REQUEST FOR DBE QUOTES 
  LET DATE & TIME  
DATE:  MONTH DAY YEAR 
CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.  
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  
Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.   
Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days.  
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number.   
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 
All questions should be directed to:  
Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  

 
Please check all that apply 

¨ Yes, we will be quoting on the projects and items listed below  
¨ No, we are not interested in quoting on the letting or its items referenced below 
¨ Please take our name off your monthly DBE contact list 
¨ We have questions about quoting this letting.  Please have someone contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     

 
Please circle the jobs and items you will be quoting below  

 
Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 

Curb & Gutter/Sidewalk, Etc. X  X X  X X 

Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 

  



Effective January 2017 letting  ASP-3 
 
 

15 
 

APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD 

FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

Ø Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance. 
Ø Participate in speed networking and mosaic exercises as arranged by DBE office. 
Ø Host information sessions not directly associated with a bid letting. 
Ø Participate in a formal mentor protégé or joint venture with a DBE firm. 
Ø Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
Ø Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods. 
Ø Encourage subcontractors to solicit and highlight DBE participation in their quotes to you. 
Ø Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid. 

 
 
DBE  

Ø DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior 
is optimal.  
Ø Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.  
Ø Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a 
minimum. 
Ø Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.  
Ø Participate in DBE office assessment programs. 
Ø Participate on advisory and mega-project committees. 
Ø Sign up to receive the DBE Contracting Update. 
Ø Consider membership in relevant industry or contractor organizations. 
Ø Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 
bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 

Types of Efforts considered in determining GFE 
This list represents concepts being assessed; analysis requires additional steps 

 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform 
DBEs of contracting and subcontracting opportunities. 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the 
contract was being solicited, in sufficient time to allow the DBEs to participate effectively. 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were 
interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the likelihood of 
meeting the DBE goal. 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications and 
requirements of the contract. 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified without 
sound reasons based on a thorough investigation of their capabilities. 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   
8. Whether the contractor effectively used the services of available minority community organizations: minority 

contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide 
assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 
10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 
11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be 

responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can meet this requirement in 
either of two ways.  First, the bidder can meet the goal, documenting commitments for participation by DBE firms 
sufficient for this purpose.  Second, even if it doesn't meet the goal, the bidder can document adequate good faith 
efforts.  This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal 
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts 
mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that 
did not meet the goal made adequate good faith efforts.  It is important for you to consider the quality, quantity, and 
intensity of the different kinds of efforts that the bidder has made.  The efforts employed by the bidder should be 
those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain 
DBE participation sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to 
meet the DBE contract requirements.   We emphasize, however, that your determination concerning the sufficiency 
of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified 
amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good 
faith efforts showing.  This rule specifically prohibits you from ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain 
DBE participation.  It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.  
Other factors or types of efforts may be relevant in appropriate cases. 
A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or 

written notices) the interest of all certified DBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within sufficient time to allow the DBEs to respond to the 
solicitation.  The bidder must determine with certainty if the DBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 

goals will be achieved.  This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 

the contract in a timely manner to assist them in responding to a solicitation. 
 
D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's responsibility to make a portion of 

the work available to DBE subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.  
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were 
considered; a description of the information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to 
perform the work. 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be some additional costs involved in 
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work of a 
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.  
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 
 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their 
capabilities.  The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project 
goal. 

 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 

recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 

assistance or services. 
 
H. Effectively using the services of available minority/women community organizations; minority/women 

contractors' groups; local, state, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 
V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other 

bidders in meeting the contract.   For example, when the apparent successful bidder fails to meet the contract goal, 
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent 
successful bidder could have met the goal.  If the apparent successful bidder fails to meet the goal, but meets or 
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 
 
1. Easily select proposals, work types and items: 

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add 
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the 
sub-quote for completion at a later time. 

 
2. Create sub-quotes for the subcontracting community: 

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a 
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted 
c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-

preferred request. 
d. Add attachments to sub-quotes. 

 
3. View sub-quote requests & responses: 

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing. 

 
4. View Record of Subcontractor Outreach Effort: 

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics 
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith” 
effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses. 
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively. 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency). 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small businesses have a 
centralized area to access information about upcoming projects. It can help small businesses learn more about 
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs. 
 
1. View and reply to sub-quote requests from primes: 

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests, or hidden with one click if they are not applicable. 

 
2. Select items when responding to sub-quote requests from primes: 

a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 
Quantities can be modified, and per-item comments are also available. 

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your 
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes. 

c. Add attachments to a sub-quote. 
 
3. Create and send unsolicited sub-quotes to specific contractors: 

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly 
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

 
4. Easily select and price items for unsolicited sub-quotes: 

a. After adding applicable work types, select items that you wish to quote. The extended price calculates 
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 
terms and conditions, and send it to selected prime/plan holder. 

c. Add attachments to a sub-quote. 
d. Add unsolicited work items to sub-quotes that you are responding to. 

 
5. Easy Access to Valuable Information 

a. Receive a confirmation that your sub-quote was opened by a prime. 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.  
c. View important notices and publications from DOT targeted to small and disadvantaged businesses. 

 
6. Accessing Small Business Network for WisDOT contracting opportunities 

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select 
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588. 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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Effective with December 13, 2016 Letting  ASP-5 
 
 ADDITIONAL SPECIAL PROVISIONS 5 
 
 
Fuel Cost Adjustment 
A  Description   
Fuel Cost Adjustments will be applied to partial and final payments for work items categorized in 
Section B as a payment to the contractor or a credit to the department. ASP-5 shall not apply to any 
force account work. 
 
B  Categories of Work Items 
The following items and Fuel Usage Factors shall be used to determine Fuel Cost Adjustments: 
  
 (1) Earthwork.   

Unit 
Gal. Fuel 
Per Unit 

 205.0100 Excavation Common CY 0.23 
 205.0200 Excavation Rock CY 0.39 
 205.0400 Excavation Marsh CY 0.29 
 208.0100 Borrow CY 0.23 
 208.1100 Select Borrow CY 0.23 
 209.1100 Backfill Granular Grade 1 CY 0.23 
 209.1500 Backfill Granular Grade 1 Ton 0.115 
 209.2100 Backfill Granular Grade 2 CY 0.23 
 209.2500 Backfill Granular Grade 2 Ton 0.115 
 350.0102 Subbase CY 0.28 
 350.0104 Subbase Ton 0.14 
 350.0115 Subbase 6-Inch SY 0.05 
 350.0120 Subbase 7-Inch SY 0.05 
 350.0125 Subbase 8-Inch SY 0.06 
 350.0130 Subbase 9-Inch SY 0.07 
 350.0135 Subbase 10-Inch SY 0.08 
 350.0140 Subbase 11-Inch SY 0.09 
 350.0145 Subbase 12-Inch SY 0.09 
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C  Fuel Index 
A Current Fuel Index (CFI) in dollars per gallon will be established by the Department of 
Transportation for each month.  The CFI will be the price of No. 2 fuel oil, as reported in U.S. Oil 
Week, using the first issue dated that month.  The CFI will be the average of prices quoted for 
Green Bay, Madison, Milwaukee and Minneapolis. 
 
  The base Fuel Index (BFI) for this contract is $1.50 per gallon. 
 
D  Computing the Fuel Cost Adjustment   
The engineer will compute the ratio CFI/BFI each month.  If the ratio falls between 0.85 and 1.15, 
inclusive, no fuel adjustment will be made for that month.  If the ratio is less than 0.85 a credit to the 
department will be computed.  If the ratio is greater than 1.15 additional payment to the contractor 
will be computed.  Credit or additional payment will be computed as follows: 

(1) The engineer will estimate the quantity of work done in that month under each of the 
contract items categorized in Section B.  

(2)  The engineer will compute the gallons of fuel used in that month for each of the 
contract items categorized in Section B by applying the unit fuel usage factors 
shown in Section B. 

(3) The engineer will summarize the total gallons (Q) of fuel used in that month for the 
items categorized in Section B. 

(4) The engineer will determine the Fuel Cost Adjustment credit or payment from the 
following formula: 

 
 
    
   (plus is payment to contractor; minus is credit to the department) 
 
  Where  FA = Fuel Cost Adjustment (plus or minus) 
    CFI  = Current Fuel Index 
    BFI = Base Fuel Index 
    Q = Monthly total gallons of fuel 
 
E  Payment 
A Fuel Cost Adjustment credit to the department will be deducted as a dollar amount each month 
from any sums due to the contractor.  A Fuel Cost Adjustment payment to the contractor will be 
made as a dollar amount each month. 
 
Upon completion of the work under the contract, any difference between the estimated quantities 
and the final quantities will be determined.  An average CFI, calculated by averaging the CFI for all 
months that fuel cost adjustment was applied, will be applied to the quantity differences.  The 
average CFI shall be applied in accordance with the procedure set forth in Section D.  

BFIxQx
BFI
CFIFA 






 −= 1  
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

440.3.5.2  Corrective Actions for Localized Roughness 
Replace paragraph two with the following effective with the September 2016 letting: 

(2) The engineer will not direct corrective action or assess a pay reduction for an area of localized
roughness without physically riding that work. The engineer will not direct corrective action on bridges
without authorization from the department’s bureau of structures.

450.3.1.1.4  Recording Truck Loads 
Replace the entire text with the following effective with the December 2016 letting: 

(1) If not using automatic batch recording, install a digital recorder as part of the platform truck or storage
silo scales. Ensure that the recorder can produce a printed digital record of at least the gross or net
weights of delivery trucks. Provide gross, tare, net weights, load count, and the cumulative tonnage;
the date, time, ticket number, WisDOT project ID, and mix 250 number; and the mix type including the
traffic, binder, and mix designation codes specified in 460.3.1. Ensure that scales cannot be manually
manipulated during the printing process. Provide an interlock to prevent printing until the scales come
to rest. Size the scales and recorder to accurately weigh the heaviest loaded trucks or tractor-trailers
hauling asphaltic mixture. Ensure that recorded weights are accurate to within 0.1 percent of the
nominal capacity of the scale.

(2) Ensure that tickets identify additives not included in the mix design submittal. Indicate on the ticket if
the mixture will be placed under a cold weather paving plan and identify the warm mix additive and
dosage rate required under 450.3.2.1.2.2.

455.3.2.1  General 
Replace paragraph one with the following effective with the December 2016 letting: 

(1) Apply tack coat only when the air temperature is 32 F or more unless the engineer approves otherwise
in writing. Before applying tack coat ensure that the surface is reasonably free of loose dirt, dust, or 
other foreign matter. Do not apply to surfaces with standing water. Do not apply if weather or surface 
conditions are unfavorable or before impending rains.

460.2.1  General 
Replace the entire text with the following effective with the December 2016 letting: 

(1) Furnish a homogeneous mixture of coarse aggregate, fine aggregate, mineral filler if required, SMA
stabilizer if required, recycled material if used, warm mix asphalt additive or process if used, and
asphaltic material. Design mixtures conforming to table 460-1 and table 460-2 to 4.0% air voids to
establish the aggregate structure.

(2) Determine the target JMF asphalt binder content for production from the mix design data
corresponding to 3.0% air voids (97% Gmm) target at the design the number of gyrations (Ndes). Add
liquid asphalt to achieve the required air voids at Ndes.

(3) For SMA, determine the target JMF asphalt binder content for production from the mix design data
corresponding to 4.0% air voids (96% Gmm) target at Ndes.
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460.2.8.2.1.5  Control Limits 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Conform to the following control limits for the JMF and warning limits based on a running average of 

the last 4 data points: 
 ITEM JMF LIMITS WARNING LIMITS 
 Percent passing given sieve:   
 37.5-mm +/- 6.0 +/- 4.5 
 25.0-mm +/- 6.0 +/- 4.5 
 19.0-mm +/- 5.5 +/- 4.0 
 12.5-mm +/- 5.5 +/- 4.0 
 9.5-mm +/- 5.5 +/- 4.0 
 2.36-mm +/- 5.0 +/- 4.0 
 75-µm +/- 2.0 +/- 1.5 
 Asphaltic content in percent - 0.3 - 0.2 
 Air voids in percent[1] +1.3/-1.0 +1.0/-0.7 
 VMA in percent[2] - 0.5 - 0.2 

 [1] For SMA, JMF limits are +/-1.3 and warning limits are +/-1.0. 
 [2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1. 

460.2.8.2.1.6  Job Mix Formula Adjustment 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) The contractor may request adjustment of the JMF according to CMM 8-36.6.13.1. Have an HMA 

technician certified at a level appropriate for process control and troubleshooting or mix design submit 
a written JMF adjustment request. Ensure that the resulting JMF is within specified master gradation 
bands. The department will have a certified Hot Mix Asphalt, Mix Design, Report Submittals technician 
review the proposed adjustment and, if acceptable, issue a revised JMF. 

460.2.8.3.1.6  Acceptable Verification Parameters 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) The engineer will provide test results to the contractor within 2 mixture-production days after obtaining 

the sample. The quality of the product is acceptably verified if it meets the following limits: 
- Va is within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent. 
- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate 

size. 
  



Effective with December 2016 Letting ASP-6 

 page 3 of 6 
 

460.3.3.1  Minimum Required Density 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Compact all layers of HMA mixture to the density table 460-3 shows for the applicable mixture, 

location, and layer. 
TABLE 460-3  MINIMUM REQUIRED DENSITY[1] 

 

LOCATION LAYER 

PERCENT OF TARGET MAXIMUM DENSITY 

MIXTURE TYPE 

LT and MT HT SMA[5] 

TRAFFIC LANES[2] 
LOWER 93.0[3] 93.0[4] ___ 

UPPER 93.0 93.0 ___ 

SIDE ROADS, 
CROSSOVERS, 
TURN LANES, & 

RAMPS 

LOWER 93.03] 93.0[4] ___ 

UPPER 93.0 93.0 ___ 

SHOULDERS & 
APPURTENANCES 

LOWER 91.0 91.0 ___ 

UPPER 92.0 92.0 ___ 

 [1] The table values are for average lot density. If any individual density test result falls more than 3.0 percent 
below the minimum required target maximum density, the engineer may investigate the acceptability of that 
material. 

 [2] Includes parking lanes as determined by the engineer. 
 [3] Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 

courses. 
 [4] Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 

courses. 
 [5] The minimum required densities for SMA mixtures are determined according to CMM 8-15. 

460.5.2.1  General 
Replace paragraph six with the following effective with the December 2016 letting: 
 (6) If during a QV dispute resolution investigation the department discovers mixture with 1.5 > Va > 5.0 or 

VMA more than 1.0 below the minimum allowed in table 460-1, and the engineer allows that mixture to 
remain in place, the department will pay for the quantity of affected material at 50 percent of the 
contract price. 

460.5.2.3  Incentive for HMA Pavement Density 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) If the lot density is greater than the minimum specified in table 460-3 and all individual air voids test 

results for that mixture placed during the same day are within 2.5 - 4.0 percent, the department will 
adjust pay for that lot as follows: 

INCENTIVE PAY ADJUSTMENT FOR HMA PAVEMENT DENSITY[1] 
 PERCENT LOT DENSITY ABOVE SPECIFIED MINIMUM PAY ADJUSTMENT PER TON[2 
 From -0.4 to 1.0 inclusive $0 
 From 1.1 to 1.8 inclusive $0.40 
 More than 1.8 $0.80 

 [1] SMA pavements are not eligible for density incentive. 
 [2] The department will prorate the pay adjustment for a partial lot. 
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501.2.6  Fly Ash 
Replace the entire subsection with the following effective with the December 2016 letting: 

501.2.6.1  General 
 (1) Fly ash is defined as a finely divided residue resulting from the combustion of coal in a base loaded 

electric generating plant, transported from the boiler by flue gases, and later collected, generally by 
precipitators. Use fly ash in concrete manufactured by facilities and processes known to provide 
satisfactory material. 

 (2) Test fly ash using a recognized laboratory, as defined in 501.2.2(1), starting at least 30 days before its 
proposed use, and continuing at ASTM-required frequencies as the work progresses. The 
manufacturer shall test the chemical and physical properties listed in tables 1 and 2 of ASTM C618 at 
the frequencies and by the test methods prescribed in ASTM C311. 

 (3) Use only one source of fly ash for a bid item of work under the contract, unless the engineer directs or 
allows otherwise in writing. 

 (4) Prequalify any proposed fly ash source as follows: The contractor shall obtain a copy of the certified 
report of tests or analysis made by a qualified independent laboratory, recognized by the department 
under 501.2.2, showing full and complete compliance with the above specification from the fly ash 
manufacturer and furnish it to the engineer. Provide this report to the engineer at least 14 calendar 
days before using the fly ash. 

 (5) The manufacturer shall retain test records for at least 5 years after completing the work, and provide 
these records upon request. 
501.2.6.2  Class C Ash 

 (1) Conform to ASTM C618 class C except limit the loss on ignition to a maximum of 2 percent. 
501.2.6.3  Class F Ash 

 (2) Furnish a class F fly ash from a source listed on the department's approved product list, and conform 
to ASTM C618 class F except limit the loss on ignition to a maximum of 2 percent. 

502.3.7.8  Floors 
Replace paragraph sixteen with the following effective with the September 2016 letting: 
 (16) The finished bridge floor shall conform to the surface test specified in 415.3.10. The engineer will not 

direct corrective grinding without authorization from the department’s bureau of structures. 

503.3.2.1.1  Tolerances 
Increase the "length of beam" max tolerance for prestressed concrete I-type girders from 3/4" to 1 1/2"  
effective with the December 2016 letting: 

PRESTRESSED CONCRETE I-TYPE GIRDERS 
Length of beam ..................................................................................... +/- 1/8" per 10', up to a max of +/- 1 1/2" 

517.3.1.7.3  Epoxy System Intermediate and Protective Coats 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Mask the faying surfaces of bolted field splices and the top of the top flanges where welding the stud 

shear connectors during coat application. On all other areas including the outside surfaces of splice 
plates, ensure that the dry film thickness conforms to the following: 

 1. For the white intermediate coat, 3.5 mils to 8 mils. 
 2. For the protective coat, sufficient thickness to provide a uniform color and appearance but not less than 3 

mil or more than 6 mils.  
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Errata 
Make the following corrections to the standard specifications: 

Throughout the contract: 
Update all references to the construction rental rate "Blue Book" to reference "EquipmentWatch" rates. 

105.13.4  Content of Claim 
 (1) Include the following 5 items in the claim. 
 1. A concise description of the claim. 
 2. A clear contractual basis for the claim. This should include reference to 104.2 on revisions to the contract 

and as appropriate, specific reference to contract language regarding the bid items in question. 
 3. Other facts the contractor relies on to support the claim. 
 4. A concise statement of the circumstances surrounding the claim and reasons why the department should 

pay the claim. Explain how the claimed work is a change to the contract work. 
 5. A complete breakdown of the costs used to compile the claim. Include copies of all EquipmentWatch 

equipment rental rate sheets used, with the applicable number highlighted. 

109.4.5.5.1  General 
 (2) The department will pay for use of contractor-owned equipment the engineer approves for force 

account work at published rates. The department will pay the contractor expense rates, as modified in 
109.4.5.5, given in EquipmentWatch Cost Recovery (formerly Rental Rate Blue Book) . Base all rates 
on revisions effective on January 1 for all equipment used in that calendar year. 

http://equipmentwatch.com/estimator/ 

109.4.5.5.2  Hourly Equipment Expense Rates (Without Operators) 
 (1) The contractor shall determine, and the department will confirm, hourly equipment expense rates as 

follows: 
HEER = [RAF x ARA x (R/176)] + HOC 

Where: 
 HEER = Hourly equipment expense rate. 
 RAF = EquipmentWatch  regional adjustment factor. 
 ARA = EquipmentWatch  age rate adjustment factor. 
 R = Current EquipmentWatch monthly rate. 
 HOC = EquipmentWatch estimated hourly operating cost. 
 (2) The EquipmentWatch hourly operating cost represents all costs of equipment operation, including fuel 

and oil, lubrication, field repairs, tires, expendable parts, and supplies. 

109.4.5.5.3  Hourly Equipment Stand-By Rate 
 (1) For equipment that is in operational condition and is standing-by with the engineer’s approval, the 

contractor shall determine, and the department will confirm, the hourly stand-by rate as follows: 
HSBR = RAF x ARA x (R/176) x (1/2) 

Where: 
 HSBR = Hourly stand-by rate. 
 RAF = EquipmentWatch regional adjustment factor. 
 ARA = EquipmentWatch age rate adjustment factor. 
 R = Current EquipmentWatch monthly rate. 
 (2) The department will limit payment for stand-by to 10 hours or less per day up to 40 hours per week. 

The department will not pay the contractor for equipment that is inoperable due to breakdown. The 
department will not pay for idle equipment if the contractor suspends work or if the contractor is 
maintaining or repairing the equipment. 

109.4.5.5.4  Hourly Outside-Rented Equipment Rate 
 (1) If the contractor rents or leases equipment from a third party for force account work, the contractor 

shall determine, and the department will confirm, the hourly outside-rented equipment rate as follows: 
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HORER = HRI + HOC 
Where: 

 HORER = Hourly outside-rented equipment rate 
 HRI = Hourly rental invoice costs prorated for the actual number of hours 

that rented equipment is operated solely on force account work 
 HOC = EquipmentWatch hourly operating cost. 

109.2  Scope of Payment 
Correct errata to clarify that work under the contract is included in payment unless specifically excluded. 
 (2) The department will pay for the quantity of work acceptably completed and measured for payment as 

the measurement subsection for each bid item specifies. Within the contract provide means to furnish 
and install the work complete and in-place. Payment is full compensation for everything required to 
perform the work under the contract including, but not limited to, the work elements listed in the 
payment subsection. Payment also includes all of the following not specifically excluded in that 
payment subsection: 

 1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and 
incidentals necessary to perform the work. 

 2. All losses or damages, except as specified in 107.14, arising from one or more of the following: 
- The nature of the work. 
- The action of the elements. 
- Unforeseen difficulties encountered during prosecution of the work. 

 3. All insurance costs, expenses, and risks connected with the prosecution of the work. 
 4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3. 
 5. All infringements of patents, trademarks, or copyrights. 
 6. All other expenses incurred to complete and protect the work under the contract. 

204.3.2.2.1  General 
Correct errata by removing the reference to 490 which was deleted effective with the 2017 spec. 
 (1) Under the Removing Pavement bid item, remove concrete pavements, concrete alleys, concrete 

driveways, or rigid base including all surfaces or other pavements superimposed on them. 

657.2.2.1.1  General 
Correct errata by eliminating the reference to department provided arms in the last sentence. 
 (1) Furnish shop drawings as specified in 506.3.2, except submit 5 copies with the materials list. Ensure 

the drawings contain sufficient detail to allow satisfactory review and show the outside diameters of 
the pole at the butt, top, and splice locations the plans show. Show the width, depth, length, and 
thickness of all material, and list pertinent ASTM specification designations and metal alloy 
designations together with the tensile strength of metallic members. Provide tightening procedures for 
arm-to-pole connections on the shop drawings. 

657.2.2.1.4  Poles Designed Under Legacy Standards 
Correct errata by deleting the entire subsection to eliminate redundant language. 

657.2.2.2  Trombone Arms 
Correct errata by changing the reference from 657.2.2.1.3 to 657.2.2.1.2. 
 (1) Design aluminum trombone arms as specified in 657.2.2.1.2 based on the completed maximum 

loading configuration the plans show. Furnish shop drawings conforming to 657.2.2.1.1 that show the 
width, depth, length, and thickness of all members. Also list the ASTM alloy designation and strength 
of each aluminum member on the shop drawings. 
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ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 
 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 
 

 (2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 
 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as 
they are about to begin payrolls. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489 
to schedule the training. 
 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 
 
(5) Firms wishing to export payroll data from their computer system into CRCS should have their 
payroll coordinator send several sample electronic files to Tess two months before a payroll 
needs to be submitted. Not every contractor’s payroll system is capable of producing export 
files. For details, see pages 17-22 of the CRCS System Background Information manual 
available online on the Labor, Wages, and EEO Information page at: 
 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
 
 
 
 



Page 1 of 3 
 

Non-discrimination Provisions 

 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs 
of the U.S. Department of Transportation, Federal Highway Administration, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts 
and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In 
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor's 
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on 
the grounds of race, color, or national origin.  

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such 
Acts, Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the contractor will 
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set 
forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 
   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective August 2015 letting  

 

BUY AMERICA PROVISION 

 
All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  
 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 
 
Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at:  
 

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 
 

 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc


Effective February 2016 letting 

Cargo Preference Act Requirement 
 
 
All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 
 
(a) Agreement Clauses. “Use of United States-flag vessels:“ 
 
(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 
 
(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 
(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 
 
(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 
 
(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 
 
(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
 
 
 
 



Effective with September 2004 Letting 
 
 
 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  

  Page 1 of 4 



 
 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 
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request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  



ANNUAL PREVAILING WAGE RATE DETERMINATION

FOR ALL STATE HIGHWAY PROJECTS

WOOD COUNTY

Compiled by the State of Wisconsin - Department of Workforce Development

for the Department of Transportation

Pursuant to s. 103.50, Stats.

Issued on May 1, 2016

CLASSIFICATION:  Contractors are required to call the Department of Workforce Development if there are any
questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME:  Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays:  January 1; the last Monday
in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE:  If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY:  If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY:  Wage rates may be available for some of the classifications indicated below.  Any employer that
desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project.  Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

31.55 18.52 50.07Bricklayer, Blocklayer or Stonemason

33.02 17.12 50.14Carpenter
Future Increase(s): Add $1.42/hr on 6/1/2016.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

34.16 18.90 53.06Cement Finisher
Future Increase(s): Add $1.75 on 6/1/16.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

29.20 17.36 46.56Electrician

35.62 0.00 35.62Fence Erector

32.50 20.58 53.08Ironworker

40.81 19.12 59.93Line Constructor (Electrical)

29.87 18.79 48.66Painter

30.00 18.27 48.27Pavement Marking Operator

30.11 21.09 51.20Piledriver

30.40 2.23 32.63Roofer or Waterproofer

22.50 12.74 35.24Teledata Technician or Installer

32.15 17.66 49.81Tuckpointer, Caulker or Cleaner

36.74 16.00 52.74Underwater Diver (Except on Great Lakes)

36.73 15.92 52.65Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY

32.65 16.12 48.77Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

28.57 13.71 42.28Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

26.53 13.09 39.62Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

21.75 12.97 34.72Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

TRUCK DRIVERS

36.72 21.15 57.87Single Axle or Two Axle

25.25 18.34 43.59Three or More Axle

30.82 21.85 52.67Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

23.82 17.65 41.47Pavement Marking Vehicle

25.25 18.34 43.59Shadow or Pilot Vehicle

25.25 18.34 43.59Truck Mechanic

LABORERS

30.67 15.65 46.32General Laborer
Future Increase(s): Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand 
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker 
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and 
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer. 
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

24.92 15.12 40.04Asbestos Abatement Worker

30.67 15.65 46.32Landscaper
Future Increase(s): Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

27.30 15.65 42.95Flagperson or Traffic Control Person
Future Increase(s): Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

12.00 0.00 12.00Fiber Optic Laborer (Outside, Other Than Concrete Encased)

15.00 4.83 19.83Railroad Track Laborer
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

HEAVY EQUIPMENT OPERATORS

38.27 21.85 60.12Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or 
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., 
Crane With Boom Dollies; Traveling Crane (Bridge Type). 
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

37.77 21.85 59.62Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or 
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; 
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or 
Without Attachments, With a Lifting Capacity of 100 Tons or Under, 
Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; 
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot 
(NOT Performing Work on the Great Lakes); Pile Driver. 
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

37.27 21.85 59.12Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; 
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s 
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & 
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT 
Performing Work on the Great Lakes); Boring Machine (Directional, 
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; 
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, 
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, 
Planing or Grooving Machine; Concrete Conveyor System; Concrete 
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete 
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter 
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or 
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting 
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub 
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout 
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); 
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole 
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor 
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; 
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle 
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or 
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); 
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches 
& A- Frames. 
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

37.01 21.85 58.86Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete 
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial 
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing 
Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep 
Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the 
Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power 
Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller 
(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering 
Machine; Skid Steer Loader (With or WIthout Attachments); Telehandler; 
Tining or Curing Machine. 
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

37.27 21.85 59.12Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge 
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, 
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters 
(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); 
Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well 
Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; 
Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. 
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

23.00 0.00 23.00Fiber Optic Cable Equipment.



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI160010 DATE: November 11, 2016 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
 Basic Hourly Fringe Basic Hourly Fringe  
LABORERS CLASSIFICATION: Rates Benefits Rates Benefits 

Wood County Page 1 of 3 

 
Group 1:  General Laborer; Tree Trimmer; Conduit Layer;  
 Demolition and Wrecking Laborer; Guard Rail, Fence  
 and Bridge Builder; Landscaper, Multiplate Culvert  
 Assembler; Stone Handler; Bituminous Worker (Shoveler,  
 Loader, Utility Man); Batch Truck Dumper; or Cement Handler;  
 Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);  
 Concrete Handler ........................................................................ $30.67 ............................... 16.55 
Group 2: Air Tool Operator; Joint Sawer and Filler (Pavement); 
 Vibrator or Tamper Operator (Mechanical Hand Operated);  ...... 30.77 ............................... 16.55 
Group 3: Bituminous Worker (Raker and Luteman); Formsetter 
 (Curb, Sidewalk, and Pavement); Strike Off man ........................ 30.82 ............................... 16.55 
Group 4: Line and Grade Specialist ............................................................. 31.02 ............................... 16.55 
Group 5: Blaster and Powderman ................................................................ 30.87 ............................... 16.55 
Group 6: Flagperson; Traffic Control ........................................................... 27.30 ............................... 16.55 
 
 
 
 
CLASSES OF LABORER AND MECHANICS 
 
Bricklayer   ........................................................................................................... 32.14 .......................... 16.56 
Carpenter  ........................................................................................................... 30.48 ............................ 15.80 
Millwright   ........................................................................................................... 32.11 ............................ 15.80 
Piledriverman  ...................................................................................................... 30.98 ............................ 15.80 
Ironworker  ........................................................................................................... 32.85 .......................... 21.84 
Cement Mason/Concrete Finisher ....................................................................... 35.07 .......................... 19.75 
Electrician  ...........................................................................................................  ............................ See Page 3 
Line Construction 
 Lineman ......................................................................................... 42.14 ...................... 32% + 5.00 
 Heavy Equipment Operator .......................................................... 40.03 ...................... 32% + 5.00 
 Equipment Operator ...................................................................... 33.71 ...................... 32% + 5.00 
 Heavy Groundman Driver ............................................................. 26.78 ............................... 14.11 
 Light Groundman Driver .............................................................. 24.86 ............................... 13.45 
 Groundsman .................................................................................. 23.18 ...................... 32% + 5.00 
Painters  ....................................................................................................... 24.39 ............................... 11.72 
Well Drilling: 
 Well Driller ........................................................................................ 16.52 .............................. 3.70 
 
 

Truck Drivers: 
 
1 & 2 Axles  ............................................................................................. 26.63 .................................... 19.85 
Three or More Axles; Euclids, Dumptor & 
Articulated, Truck Mechanic ........................................................................ 26.78 .................................... 19.85 
 
 
 
 
 
 
 
 
 
Notes: Welders receive rate prescribed for craft performing  operation to which welding is incidental.  

Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29 CFR, 
5.5(a)(1)(ii)).  Includes Modification #0 dated January 8, 2016; Modification #1 dated January 29, 
2016; Modification #2 dated February 26, 2016; Modification #3 dated March 11, 2016; 
Modification #4 dated April 8, 2016; Modification #5 dated June 17, 2016; Modification #6 dated 
July 1, 2016; Modification #7 dated July 22, 2016; Modification #8 dated July 29, 2016; 
Modification #9 dated August 19, 2016; Modification #10 dated August 26, 2016; Modification 
#11 dated September 2, 2016; Modification #12 dated September 30, 2016; Modification #13 
dated October 7, 2016; Modification #14 dated November 11, 2016 

 



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI160010                                                                                                                                                                                                                                 DATE: November 11, 2016 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
  
      Basic Hourly              Fringe  POWER EQUIPMENT OPERATORS                                                       Basic Hourly    Fringe   
POWER EQUIPMENT OPERATORS CLASSIFICATION:    Rates                 Benefits  CLASSIFICATION: (Continued)                                                                      Rates      Benefits 
 

 

                                                                                                                                                                                                                                                                                                                                              Page 2 of 3 

 
 
Group 1: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of over 100 tons 
 or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 176 feet or 
 longer  ........................................................................  $39.27 $21.80 
 
Group 2: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of 100 tons or 
 less or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 175 feet or 
 less, and backhoes (excavators) 
 having a manufacturer's rated 
 capacity of 3 cu. yds. and over, 
 caisson rigs, pile driver, dredge 
 operator, dredge engineer. ..........................................  $38.77 $21.80 
 
Group 3: Mechanic or welder - heavy duty 
 equipment, cranes with a lifting capacity  
 of 25 tons or less, concrete breaker  
 (manual or remote); vibrator/sonic concrete  
 breaker; concrete laser screed; concrete  
 slipform paver; concrete batch plant  
 operator; concrete pavement spreader - heavy  
 duty (rubber tired); concrete spreader and  
 distributor, automatic subgrader (concrete);  
 concrete grinder and planing machine; concrete 
 slipform curb and gutter machine; slipform  
 concrete placer; tube finisher; hydro blaster  
 (10,000 psi and over); bridge paver; concrete  
 conveyor system; concrete pump; stabilizing  
 mixer (self propelled); shoulder widener;  
 asphalt plant engineer; bituminous paver; bump  
 cutter and grooving machine; milling machine;  
 screed (bituminous paver); asphalt heater,  
 planer and scarifier; backhoes (excavators)  
 having a manufacturers rated capacity of under  
 3 cu. yds.; grader or motor patrol; tractor  
 
 
 
 
 

 
 
 (scraper, dozer, pusher, loader); scraper -  
 rubber tired (single or twin engine);  
 endloader hydraulic backhoe (tractor-type);  
 trenching machine; skid rigs; tractor, side  
 boom (heavy); drilling or boring machine  
 (mechanical heavy); roller (over 5 tons); 
 percussion or rotary drilling machine; air  
 track; blaster; loading machine (conveyor);  
 tugger; boatmen; winches and A-frames; post  
 driver; material hoist operator.  ..................................  $38.27 $21.80 
 
Group 4: Greaser, roller steel (5 tons or less); 
 roller (pneumatic tired) - self-propelled; 
 tractor (mounted or towed compactors and 
 light equipment); shouldering machine; 
 self-propelled chip spreader; concrete 
 spreader; finishing machine; mechanical 
 float; curing machine; power subgrader; 
 joint saw (multiple blade) belting 
 machine; burlap machine; texturing 
 machine; tractor, endloader (rubber 
 tired) - light; jeep digger; fork lift; 
 mulcher; launch operator; fireman; 
 environmental burner.  ...............................................  $38.01 $21.80 
 
Group 5: Air compressor; power pack; vibratory  
 hammer and extractor; heavy equipment, 
 leadman; tank car heaters; stump chipper; 
 curb machine operator; concrete pro- 
 portioning plants generators; mudjack 
 operator; rock breaker; crusher or 
 screening plant; screed (milling machine); 
 automatic belt conveyor and surge bin;  
 pug mill operator; oiler; pump (over 3 inches); 
 drilling machine helper. .............................................  $37.72 $21.80 
 
Group 6: Off – road material hauler with or without ejector .....  $31.82 $21.80 
 
 
Premium Pay: 
EPA Level “A”  protection - $3.00 per hour 
EPA Level “B”  protection - $2.00 per hour 
EPA Level “C”  protection - $1.00 per hours 
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 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI160010                                                                                                                                                                                                                                DATE: November 11, 2016 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction  
 
LABORERS CLASSIFICATION:      Rates      Benefits  
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Electricians 
 Area 1  .............................................................................  $30.68 17.28 
 Area 2:  
  Electricians .....................................................................  32.00 19.28 
 Area 3: 
  Electrical contracts under $130,000 ...............................  28.96 18.26 
  Electrical contracts over $130,000 .................................  31.16 18.34 
 Area 4:  .............................................................................  30.50 29.50% + 9.57 
 Area 5  .............................................................................  28.96 24.85% + 9.70 
 Area 6  .............................................................................  37.02 29%+9.77 

 Area 8 
  Electricians .....................................................................  32.45 26.10% + 10.56 
 Area 9: 
  Electricians .....................................................................  36.50 20.39 
 Area 10  .............................................................................  29.64 20.54 
 Area 11  .............................................................................  34.92 25.05 
 Area 12  .............................................................................  36.07 21.84 
 Area 13  .............................................................................  36.01 24.00 
 
Teledata System Installer 
 Area 14 
  Installer/Technician ........................................................  24.35 13.15 
 
Sound & Communications 
 Area 15 
  Installer ...........................................................................  16.47 14.84 
  Technician ......................................................................  26.00 17.70 
 
Area 1 - CALUMET (except township of New Holstein), GREEN LAKE 
  (N. part, including Townships of Berlin, St. Marie and Seneca), 
  MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &  
  Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES. 
 
Area 2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,  
  CLARK (except Mayville, Colby, Unity, Sherman, Fremont, 
  Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, 
  IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK, 
  PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR, 
  TREMPEALEAU, VERNON and WASHBURN COUNTIES 
 
Area 3 - FLORENCE (townships of Aurora, Commonwealth, Fern, 
  Florence and Homestead), MARINETTE (Niagara township) 

Area 4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke 
and area south thereof), OCONTO, MENOMINEE (East of a line 6 miles West of the West 
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and 
Hutchins) COUNTIES. 

 
Area 5 -  ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST, 

JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of 
Wausaukee), MENOMINEE (Area West of a line 6 miles West of the West boundary of Oconto 
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and 
Hutchins), VILAS AND WOOD COUNTIES 

 
Area 6 - KENOSHA COUNTY 
 
Area 8 - DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington 

township), ROCK and WALWORTH COUNTIES 
 
Area 9 -  COLUMBIA, DANE, DODGE, (area west of Hwy. 26, except Chester & Emmet Townships),  

GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE 
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES 

 
Area 10 - CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester 

Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOYGAN COUNTIES 
 
Area 11 - DOUGLAS COUNTY 
 
Area 12 - RACINE (except Burlington township) COUNTY 
 
Area 13 - MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES 
 
Area 14 -  Statewide. 
 
Area 15 -  DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC 

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON, 
AND WAUKESHA COUNTIES. 
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FEBRUARY 1999 
 
 NOTICE TO BIDDERS 
 WAGE RATE DECISION 
 
 
The wage rate decision of the Secretary of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Secretary of 
Labor's decision. 
 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omision of these 
 classifications concerning prevailing area practices relative to their use.  Further, this omission will 
not, per se, be construed as establishing any governmental liability for increased labor cost if it is 
subsequently determined that such classifications are required. 
 
There may be omissions and/or errors in the federal wage rates.  The bidder is responsible for 
evaluating and determining the correct applicable rate.  The higher of state or federal rate will 
apply. 
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Proposal ID: 20170110012 Project(s): 6950-03-73, 6950-03-75

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0010 201.0105
Clearing STA

109.000
_________._____ _________._____

0020 201.0205
Grubbing STA

109.000
_________._____ _________._____

0030 203.0100
Removing Small Pipe Culverts EACH

21.000
_________._____ _________._____

0040 204.0110
Removing Asphaltic Surface SY

425.000
_________._____ _________._____

0050 204.0115
Removing Asphaltic Surface Butt Joints SY

711.000
_________._____ _________._____

0060 204.0170
Removing Fence LF

500.000
_________._____ _________._____

0070 204.0180
Removing Delineators and Markers EACH

7.000
_________._____ _________._____

0080 205.0100
Excavation Common CY

25,898.000
_________._____ _________._____

0090 205.0400
Excavation Marsh CY

9,202.000
_________._____ _________._____

0100 208.1100
Select Borrow CY

78,193.000
_________._____ _________._____

0110 213.0100
Finishing Roadway (project) 01. 6950-
03-73

EACH
1.000

_________._____ _________._____

0120 213.0100
Finishing Roadway (project) 02. 6950-
03-75

EACH
1.000

_________._____ _________._____

0130 214.0100
Obliterating Old Road STA

2.000
_________._____ _________._____

0140 305.0110
Base Aggregate Dense 3/4-Inch TON

4,513.000
_________._____ _________._____

0150 305.0120
Base Aggregate Dense 1 1/4-Inch TON

43,715.000
_________._____ _________._____

0160 305.0500
Shaping Shoulders STA

20.000
_________._____ _________._____

1.00000
0170 440.4410

Incentive IRI Ride DOL
11,120.000

11,120.00

Proposal Schedule of Items Page 1 of 8
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Proposal ID: 20170110012 Project(s): 6950-03-73, 6950-03-75

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0180 455.0605
Tack Coat GAL

3,405.000
_________._____ _________._____

1.00000
0190 460.2000

Incentive Density HMA Pavement DOL
7,570.000

7,570.00

0200 460.4110.S
Reheating HMA Pavement Longitudinal
Joints

LF
42,225.000

_________._____ _________._____

0210 460.5223
HMA Pavement 3 LT 58-28 S TON

6,650.000
_________._____ _________._____

0220 460.6424
HMA Pavement 4 MT 58-28 H TON

5,175.000
_________._____ _________._____

0230 465.0110
Asphaltic Surface Patching TON

50.000
_________._____ _________._____

0240 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
172.000

_________._____ _________._____

0250 465.0125
Asphaltic Surface Temporary TON

500.000
_________._____ _________._____

0260 465.0315
Asphaltic Flumes SY

226.000
_________._____ _________._____

0270 465.0475
Asphalt Center Line Rumble Strips 2-
Lane Rural

LF
9,280.000

_________._____ _________._____

0280 522.0118
Culvert Pipe Reinforced Concrete Class
III 18-Inch

LF
156.000

_________._____ _________._____

0290 522.0124
Culvert Pipe Reinforced Concrete Class
III 24-Inch

LF
1,109.000

_________._____ _________._____

0300 522.0148
Culvert Pipe Reinforced Concrete Class
III 48-Inch

LF
132.000

_________._____ _________._____

0310 522.0524
Culvert Pipe Reinforced Concrete Class
V 24-Inch

LF
13.000

_________._____ _________._____

0320 522.1018
Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH
4.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 8
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Proposal ID: 20170110012 Project(s): 6950-03-73, 6950-03-75

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0330 522.1024
Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH
34.000

_________._____ _________._____

0340 522.1048
Apron Endwalls for Culvert Pipe
Reinforced Concrete 48-Inch

EACH
2.000

_________._____ _________._____

0350 523.0119
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 19x30-
Inch

LF
72.000

_________._____ _________._____

0360 523.0519
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
19x30-Inch

EACH
2.000

_________._____ _________._____

0370 525.0112
Culvert Pipe Corrugated Aluminum 12-
Inch

LF
69.000

_________._____ _________._____

0380 525.0118
Culvert Pipe Corrugated Aluminum 18-
Inch

LF
473.000

_________._____ _________._____

0390 525.0124
Culvert Pipe Corrugated Aluminum 24-
Inch

LF
170.000

_________._____ _________._____

0400 525.0312
Aluminum Apron Endwalls for Aluminum
Culvert Pipe 12-Inch

EACH
4.000

_________._____ _________._____

0410 525.0318
Aluminum Apron Endwalls for Aluminum
Culvert Pipe 18-Inch

EACH
29.000

_________._____ _________._____

0420 525.0324
Aluminum Apron Endwalls for Aluminum
Culvert Pipe 24-Inch

EACH
10.000

_________._____ _________._____

0430 601.0557
Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF
1,157.000

_________._____ _________._____

0440 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
1,087.500

_________._____ _________._____

0450 603.8125
Concrete Barrier Temporary Precast
Installed

LF
2,012.500

_________._____ _________._____

Proposal Schedule of Items Page 3 of 8
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Proposal ID: 20170110012 Project(s): 6950-03-73, 6950-03-75

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0460 606.0100
Riprap Light CY

48.000
_________._____ _________._____

0470 608.0324
Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF
250.000

_________._____ _________._____

0480 611.0530
Manhole Covers Type J EACH

1.000
_________._____ _________._____

0490 611.2004
Manholes 4-FT Diameter EACH

1.000
_________._____ _________._____

0500 614.0905
Crash Cushions Temporary EACH

4.000
_________._____ _________._____

0510 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 6950-03-73

EACH
1.000

_________._____ _________._____

0520 618.0100
Maintenance And Repair of Haul Roads
(project) 02. 6950-03-75

EACH
1.000

_________._____ _________._____

0530 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0540 621.0100
Landmark Reference Monuments EACH

4.000
_________._____ _________._____

0550 624.0100
Water MGAL

748.000
_________._____ _________._____

0560 625.0100
Topsoil SY

110,595.000
_________._____ _________._____

0570 627.0200
Mulching SY

97,066.000
_________._____ _________._____

0580 628.1504
Silt Fence LF

35,590.000
_________._____ _________._____

0590 628.1520
Silt Fence Maintenance LF

106,770.000
_________._____ _________._____

0600 628.1905
Mobilizations Erosion Control EACH

21.000
_________._____ _________._____

0610 628.1910
Mobilizations Emergency Erosion Control EACH

8.000
_________._____ _________._____

Proposal Schedule of Items Page 4 of 8
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Proposal ID: 20170110012 Project(s): 6950-03-73, 6950-03-75
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Item ID

Proposal
Line

Number

0620 628.2004
Erosion Mat Class I Type B SY

9,265.000
_________._____ _________._____

0630 628.2006
Erosion Mat Urban Class I Type A SY

15,480.000
_________._____ _________._____

0640 628.2008
Erosion Mat Urban Class I Type B SY

13,530.000
_________._____ _________._____

0650 628.7555
Culvert Pipe Checks EACH

172.000
_________._____ _________._____

0660 628.7560
Tracking Pads EACH

13.000
_________._____ _________._____

0670 628.7570
Rock Bags EACH

2,135.000
_________._____ _________._____

0680 629.0210
Fertilizer Type B CWT

60.300
_________._____ _________._____

0690 630.0120
Seeding Mixture No. 20 LB

593.000
_________._____ _________._____

0700 630.0130
Seeding Mixture No. 30 LB

1,498.000
_________._____ _________._____

0710 630.0140
Seeding Mixture No. 40 LB

210.000
_________._____ _________._____

0720 630.0160
Seeding Mixture No. 60 LB

204.000
_________._____ _________._____

0730 631.0300
Sod Water MGAL

2,489.700
_________._____ _________._____

0740 631.1200
Sod Erosion Control Sandy Soil SY

102.000
_________._____ _________._____

0750 633.1100
Delineators Temporary EACH

18.000
_________._____ _________._____

0760 633.5200
Markers Culvert End EACH

41.000
_________._____ _________._____

0770 634.0614
Posts Wood 4x6-Inch X 14-FT EACH

8.000
_________._____ _________._____

0780 634.0616
Posts Wood 4x6-Inch X 16-FT EACH

17.000
_________._____ _________._____

Proposal Schedule of Items Page 5 of 8



Wisconsin Department of Transportation 11/15/2016 13:23:00

Proposal ID: 20170110012 Project(s): 6950-03-73, 6950-03-75

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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0790 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

9.000
_________._____ _________._____

0800 634.0620
Posts Wood 4x6-Inch X 20-FT EACH

1.000
_________._____ _________._____

0810 634.0622
Posts Wood 4x6-Inch X 22-FT EACH

3.000
_________._____ _________._____

0820 637.2210
Signs Type II Reflective H SF

205.000
_________._____ _________._____

0830 637.2230
Signs Type II Reflective F SF

88.500
_________._____ _________._____

0840 638.2602
Removing Signs Type II EACH

53.000
_________._____ _________._____

0850 638.3000
Removing Small Sign Supports EACH

53.000
_________._____ _________._____

0860 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0870 643.0100
Traffic Control (project) 01. 6950-03-73 EACH

1.000
_________._____ _________._____

0880 643.0100
Traffic Control (project) 02. 6950-03-75 EACH

1.000
_________._____ _________._____

0890 643.0300
Traffic Control Drums DAY

10,215.000
_________._____ _________._____

0900 643.0420
Traffic Control Barricades Type III DAY

5,845.000
_________._____ _________._____

0910 643.0705
Traffic Control Warning Lights Type A DAY

11,085.000
_________._____ _________._____

0920 643.0715
Traffic Control Warning Lights Type C DAY

2,630.000
_________._____ _________._____

0930 643.0900
Traffic Control Signs DAY

7,375.000
_________._____ _________._____

0940 643.0920
Traffic Control Covering Signs Type II EACH

10.000
_________._____ _________._____

0950 643.1000
Traffic Control Signs Fixed Message SF

64.000
_________._____ _________._____
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0960 643.2000
Traffic Control Detour (project) 01. 6950-
03-75

EACH
1.000

_________._____ _________._____

0970 643.3000
Traffic Control Detour Signs DAY

24,219.000
_________._____ _________._____

0980 645.0130
Geotextile Type R SY

384.000
_________._____ _________._____

0990 646.0106
Pavement Marking Epoxy 4-Inch LF

53,024.000
_________._____ _________._____

1000 646.0406
Pavement Marking Same Day Epoxy 4-
Inch

LF
23,500.000

_________._____ _________._____

1010 646.0600
Removing Pavement Markings LF

8,420.000
_________._____ _________._____

1020 648.0100
Locating No-Passing Zones MI

2.200
_________._____ _________._____

1030 649.0402
Temporary Pavement Marking Paint 4-
Inch

LF
8,965.000

_________._____ _________._____

1040 650.4000
Construction Staking Storm Sewer EACH

4.000
_________._____ _________._____

1050 650.4500
Construction Staking Subgrade LF

14,675.000
_________._____ _________._____

1060 650.5000
Construction Staking Base LF

14,675.000
_________._____ _________._____

1070 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
1,157.000

_________._____ _________._____

1080 650.6000
Construction Staking Pipe Culverts EACH

18.000
_________._____ _________._____

1090 650.9910
Construction Staking Supplemental
Control (project) 01. 6950-03-73

LUMP SUM _________._____LS

1100 650.9910
Construction Staking Supplemental
Control (project) 01. 6950-03-75

LUMP SUM _________._____LS
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1110 650.9920
Construction Staking Slope Stakes LF

14,675.000
_________._____ _________._____

1120 690.0150
Sawing Asphalt LF

1,566.000
_________._____ _________._____

5.00000
1130 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
2,000.000

10,000.00

5.00000
1140 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
1,260.000

6,300.00

1150 SPV.0030
Special 01. Fertilizer for Lawn Turf CWT

7.300
_________._____ _________._____

1160 SPV.0060
Special 01. Reestablish Section Corner
Monuments

EACH
1.000

_________._____ _________._____

1170 SPV.0105
Special 01. Research and Locate
Existing Property Monuments

LUMP SUM _________._____LS

1180 SPV.0105
Special 02. Verify and Replace Existing
Property Monuments

LUMP SUM _________._____LS

1190 SPV.0180
Special 01. Preparing Topsoil for Lawn
Turf

SY
10,039.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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