HIGHWAY WORK PROPOSAL Proposal Number: 3 @

Wisconsin Department of Transportation
DT1502 10/2010 s.66.29(7) Wis. Stats.

COUNTY STATE PROJECT ID FEEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY

Eau Claire 1190-02-81 WISC 2017 175 Osseo - Eau Claire USH 53
IH 94 to Golf Road (NB & SB)

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements and
Conditions.

Proposal Guaranty Required, $ 75,000.00 Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation
Bid Submittal Due Firm Name, Address, City, State, Zip Code
Date: April 11, 2017
Time (Local Time): 9:00 AM SA M P L E
Contract Completion Time

P NOT FOR BIDDING PURPOSES
September 22, 2017
Assigned Disadvantaged Business Enterprise Goal

12 o This contract is exempt from federal oversight.
0

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and carefully
prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal or bid; and
that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise
taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal

For Department Use Only

Type of Work

Removing asphaltic surface milling, concrete pavement repair, HMA pavement, asphaltic surface, beam guard, concrete sidewalk,
erosion control, traffic control, pavement marking, permanent signing, traffic signals, ramp gates, sign structures.

Notice of Award Dated Date Guaranty Returned
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PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

@ Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 P.M.
local time on the Thursday before the letting. Check the department’s web site after
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

® The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

© Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business
hours.

n Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

B Submitting Electronic Bids
B.1 On the Internet
@ Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will
constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Download the latest schedule of items reflecting all addenda from the Bid Express[_] web site.
2. Use ExpediteTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette or
CD ROM or a paper bid. If the bidder does submit a bid on a printout with accompanying
diskette or a paper bid in addition to the internet submittal, the department will disregard
the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of the
standard specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web
site reflecting the latest addenda posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid
amount for all price fields. Follow instructions and review the help screens provided on the

Bid ExpressTM web site to assure that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to
the other proposal documents submitted to the department as a part of the bidder's
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same
time and place as the sealed bid, also provide the Expedite™ generated schedule
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD
ROM with the bidder's name, the 4 character department-assigned bidder identification
code from the top of the bidding proposal, and a list of the proposal numbers included
on that diskette or CD ROM as indicated in the following example:

Bidder

Name

BNOO

Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals
for that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the
governing contract document and must conform to the requirements of section 102 of
the standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial it in ink. If
there is a discrepancy between the printout and the diskette or CD ROM, the
department will analyze the bid using the printout information.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated
schedule of items is not the same on each page.

2. The check code printed on the printout of the ExpediteTM generated schedule of items
is not the same as the check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4
individual proposals in a calendar year. The department may allow additional waivers for
equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that they be
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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Salvage and Reinstall Luminaire and Arm, Item SPV.0060.001. ........cccccoceriineriineennen. 44
Install EVP Detector Cable, Item SPV.0090.001. .........ooovvviiiiiiiiiieeiiieeeeeeeeeeeiieeeeeen 45
Milling and Removing Temporary Joint, Item SPV.0105.001........cccccceriininiinenniennene. 46
Material Transfer Vehicle, Item SPV.0105.002. ......oooooiiiiiiiiiiiieeeeeeeeeeee e 46

Salvage Traffic Signal Equipment CTH AA & USH 53 SB Ramps, Item
SPV.0105.003; Salvage Traffic Signal Equipment CTH AA & USH 53 NB Ramps,

Item SPV.0TOS5.004. ......ooiiieeee ettt et sttt s nas 47
Modifying Signs Type I, Item SPV.0165.001. ....ccooveiiiiiiieeiieeeeeeeeeee e 48
Concrete Pavement Repair Doweled Special, Item SPV.0180.001........c.ccocevienieiennnenne. 49
Asphaltic Surface Special, Item SPV.0195.001........ccccoveviiiiiiiieeieeeeeee e 51
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STSP’S Revised June 7, 2016

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1190-02-81, Osseo — Eau
Claire, IH 94 to Golf Road (NB & SB), USH 53, Eau Claire County, Wisconsin as the plans
show and execute the work as specified in the State of Wisconsin, Department of
Transportation, Standard Specifications for Highway and Structure Construction, 2017
Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20160607)

Scope of Work.

The work under this contract shall consist of removing asphaltic surface milling, concrete
pavement repair, HMA pavement, asphaltic surface, beam guard, concrete sidewalk, erosion
control, traffic control, pavement marking, permanent signing, traffic signals, ramp gates,
sign structures and all incidental items necessary to complete the work as shown on the plans
and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

A General
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract
but at least 14 calendar days before the preconstruction conference. Upon approval, the
engineer will issue the notice to proceed within 10 calendar days before the approved start
date.

To revise the start date, submit a written request to the engineer at least two weeks before
the intended start date. The engineer will approve or deny that request based on the
conditions cited in the request and its effect on the department’s scheduled resources. Prior
to beginning operations under this contract submit in writing a proposed schedule of
operations and method of coordination and handling traffic to the engineer for approval.

The notice to proceed will be issued no earlier than May 30, 2017.
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The contract time for completion is based on an expedited work schedule and may require
extraordinary forces and equipment.

Comply with all local ordinances that apply to construction operations during nighttime
work hours. Furnish to the engineer in writing any ordinance variance or required permit
issued by the municipality before performing nighttime work.

Indicate on the proposed schedule of operations that a large force and adequate equipment
will be needed to assure that the work will be completed within the established contract time.

Be advised that there may be multiple mobilizations and/or remobilizations to complete
construction operations, which may include but is not limited to such items as: milling,
pavements, base aggregate, concrete curb and gutter, traffic control, detours, signing,
pavement marking, traffic signals, street lighting, finishing items and other incidental items
related to the staging and work operations. No additional payment will be made, by the
department, for additional mobilizations.

B Contractor Coordination and Advance Notification

Hold progress meetings once a week. The contractor’s superintendent or designated
representative and subcontractor’s representatives for ongoing subcontract work or
subcontractor work to begin within the next two weeks are to attend and provide a written
schedule of the next week(s) operations. Include begin and end dates of specific prime and
subcontractor work operations. Agenda items to include review of contractor’s schedule and
subcontractor’s schedule, evaluation of progress and pay items, and revisions if necessary.
Plans and specifications for upcoming work will be reviewed to prevent potential problems
of conflicts between contractors.

Based on the progress meeting, if a new revised schedule is requested by the engineer,
submit it within seven calendar days. Failure to submit a new schedule within seven days
shall result in the engineer holding pay requests until received.

Notify the Wisconsin State Patrol, County Wide EMS, Eau Claire County police and fire
departments, and City of Eau Claire police and fire departments at least three days in
advance of any traffic stage changes or restrictions. Ensure that emergency vehicles are
provided access though the project corridor at all times.

C All Work Restrictions

Excavation material and cleared and grubbed material shall be stockpiled on upland areas
an adequate distance away from wetlands, storm sewer inlets, floodplains, and any
waterways as determined by the engineer.

Do not store equipment, vehicles, or materials on adjacent streets beyond the project limits
without specific approval of the engineer.
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Once concrete pavement and concrete sidewalks are poured, take necessary precautions to
preserve the condition of the new concrete items. Any pavement or sidewalk that is damaged
is to be replaced at the contractor’s expense.

Existing trees, street light poles, hydrants and other utility poles are to remain in place during
construction unless otherwise noted in the plan. Conduct an on-site visit prior to bidding to
determine any special measures required for proper clearance between trees, hydrants, and
poles for the paving and grading equipment.

Hold a pre-pave meeting prior to the start of concrete pavement repair, milling, and paving
operations. In addition to discussing normal operation procedures and traffic control,
provide a written contingency plan to address machinery breakdowns or uncontrollable
events that would affect the ability to replace the concrete pavement repair areas and/or
milled asphalt with the HMA pavement or the ability to apply pavement markings. Do not
begin concrete pavement repair, milling, or paving operations until the engineer approves
the contingency plan.

Prior to the shifting of traffic for the temporary single lane closures, fill in the existing
rumble strips to facilitate traffic and fix any substandard areas of the shoulder as designated
by the engineer. This work will be paid for under the item of Asphaltic Surface Temporary.

Construct concrete pavement repairs at least 14 hours prior to asphaltic milling operations.
Construct concrete pavement repairs flush with the existing asphaltic pavement surface.

Shape aggregate shoulder material to match the final surface prior to opening the lane
closures each day.

D Temporary Single Lane Closures
Temporary single lane closures are required for concrete pavement repair, asphalt milling,
and resurfacing operations.

Project staging requires a roadside work zone, construction vehicle and/or traffic control
device encroachments within a 6-foot horizontal and/or vertical dimension from the edge of
the shoulder side of a lane. These encroachments require a temporary single lane closure of
the USH 53 lane closest to construction.

Temporary single lane closures are not allowed when no work is being performed.

Limit the temporary single lane closures to non-peak hours, as defined in the following
tables. During peak hours and applicable Holiday Work Restrictions, the traveled ways shall
be entirely clear of equipment, barricades, signs, lights, or any other materials that may
impede the free flow of traffic in each direction. Limit temporary single lane closures to
areas of actual construction operations. Minimize the actual time that lane closures are used.
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Do not close through lanes during the peak hours shown in the following tables:

USH 53, IH 94 Ramps, Golf Road SW/SE Ramps Peak Hours
Day Northbound Southbound
Sunday -—- -—-
Monday 4:00 PM — 6:00 PM 4:00 PM — 6:00 PM
Tuesday 4:00 PM — 6:00 PM 4:00 PM — 6:00 PM
Wednesday 4:00 PM - 6:00 PM 4:00 PM - 6:00 PM
Thursday 4:00 PM — 6:00 PM 4:00 PM — 6:00 PM
Friday 2:00 PM — 6:00 PM 4:00 PM — 6:00 PM
Saturday - -
Golf Road Peak Hours
Day Eastbound Westbound
Sunday 10:00 AM — 8:00 PM 10:00 AM — 8:00 PM
Monday 10:00 AM - 8:00 PM 10:00 AM — 8:00 PM
Tuesday 10:00 AM - 8:00 PM 10:00 AM — 8:00 PM
Wednesday 10:00 AM - 8:00 PM 10:00 AM — 8:00 PM
Thursday 10:00 AM — 8:00 PM 10:00 AM — 8:00 PM
Friday 10:00 AM — 8:00 PM 10:00 AM — 8:00 PM
Saturday 10:00 AM - 8:00 PM 10:00 AM — 8:00 PM
Golf Road NE Ramp Peak Hours
Day Northbound
Sunday 1:00 PM — 7:00 PM
Monday 1:00 PM — 7:00 PM
Tuesday 1:00 PM — 7:00 PM
Wednesday 1:00 PM — 7:00 PM
Thursday 1:00 PM — 7:00 PM
Friday 1:00 PM — 7:00 PM
Saturday 1:00 PM — 7:00 PM

Do not close both left turn lanes (a minimum of one left turn lane shall remain open) during
the peak hours shown in the following table:

Golf Road NW Ramp Peak Hours
Day Southbound
Sunday 10:00 AM — 7:00 PM
Monday 10:00 AM — 7:00 PM
Tuesday 10:00 AM — 7:00 PM
Wednesday 10:00 AM — 7:00 PM
Thursday 10:00 AM — 7:00 PM
Friday 10:00 AM — 7:00 PM
Saturday 10:00 AM — 7:00 PM
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E Ramp Closures

Short-term closures of the southbound USH 53 collector-distributor roadway to the IH 94
northwest ramp will be allowed during the off-peak hours defined in the Temporary Single
Lane Closures section of this article.

Short-term closures of the IH 94 northwest loop ramp will be allowed during the off-peak
hours defined in the Temporary Single Lane Closures section of this article.

F Shoulder Closures
Shoulder closures are not allowed when no work is being performed.

The contractor will be allowed to perform work on items that are located beyond a 6-foot
horizontal and/or vertical dimension from the edge of an open lane of traffic, utilizing a
shoulder closure with the approval of the engineer. Construction vehicles and equipment
shall be located outside of the 6-foot encroachment area. Shoulder closures shall only occur
on one shoulder at a time. The existing roadway shall be open to two lanes of traffic in each
direction. The lane closure restrictions outlined in this article will not apply to work that can
be completed with an approved shoulder closure. All shoulder closures shall be removed
during applicable Holiday Work Restrictions.

G Rolling Closures

Short-term USH 53 mainline rolling closures may be allowed for a maximum of 15 minutes
for the removal and erection of overhead sign structures, equipment moves across the road,
or other required work as determined by the engineer. The department will allow short term
rolling closures only between 2:00 AM and 4:00 AM, and they may only be performed by
State Patrol law enforcement.

Obtain approval from the engineer before coordinating these closures with State Patrol law
enforcement. Coordinate 14 calendar days in advance of closure. Present the scheduled time
for the short term rolling closure at the weekly traffic meeting a minimum of one week prior
to the closure.

H Construction Staging Operations

The stages shown in the plans specify anticipated traffic control for USH 53 as well as the
IH 94 interchange ramps and loops, Golf Road, and the Golf Road interchange ramps. Each
stage on USH 53, including any lettered sub-stages, utilize temporary single lane closures
and is required to be completed within the allowable working hours. PCMS notifications
shall be used to alert trucks to use alternate routes when the ramps and loops are being paved.
Prevent uneven temporary longitudinal joints in the ramp taper areas.

Length of the work zone will be determined by the contractor to ensure that all travel lanes
are open to traffic by the times indicated in the table noted in the Temporary Single Lane

Closures section of this article.

The order of succession of each stage may vary depending on the contractors approved
hauling plan and sequence of operations. With the approval of the engineer, temporary single
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lane closures may occur concurrently for northbound and southbound USH 53. However,
note the different allowable times for work in the northbound and southbound directions as
outlined in the Temporary Single Lane Closures section of this article.

One continuous length of temporary single lane closure shall be used for both northbound
and southbound USH 53. Successive and separate temporary single lane closures in the same
direction are not permitted.

Place temporary or permanent pavement marking including all lane lines and edge lines
removed or covered by milling, paving, and concrete pavement repair operations prior to
opening lane closures to traffic.

Traffic.

A General
Utilize temporary single lane closures and short-term closures for ramps and collector-
distributor roadways to perform the work.

Conduct work operations under this contract in a manner that causes the least disruption to
traffic movements on USH 53, associated interchange ramps, and Golf Road. Do not directly
cross, unload materials from, stop in or otherwise interfere with traffic in any lane or ramp
that is open to traffic with construction equipment or vehicles. All access to USH 53 by
construction equipment will be at existing interchange locations.

Provide the engineer with a schedule of lane closures for the following week by noon on
Thursday of the previous week. All lane and shoulder closures and duration are subject to
the approval of the engineer based on operational needs and safety. Notify the engineer if
there are any changes in the schedule, early completions, or cancellations of scheduled work.

Establish a statutory 55 mph speed limit zone for USH 53 only when a lane is closed to
traffic. Coordinate these statutory 55 mph speed limit zones with the Department of
Transportation, NW Region Traffic Section. Reestablish a 65 mph speed limit zone when
all lanes are open.

Do not perform work in the median concurrently with work in the outside lane or outside
shoulder with USH 53 traffic running between the work areas.

Provide the engineer with a hauling plan prior to the pre-construction conference. Include
the proposed locations of points of entry and traffic control used. Obtain approval from the
engineer for all arrangements for handling traffic during construction operations.

Flagging operations will not be permitted on USH 53 or Golf Road.
Do not use maintenance crossings connecting northbound and southbound roadways of
USH 53 during construction operations unless both median lanes are closed to traffic. The

contractor is responsible for maintaining and restoring all maintenance crossings to their
original condition upon completion of this contract.
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Construction traffic cannot travel counter-directional adjacent to USH 53 through traffic
except for removal of traffic control devices for lane opening operations.

Equip all construction vehicles and equipment entering or leaving live traffic lanes with a
hazard identification beam (flashing yellow signal). The beam shall be activated when
merging into or exiting a live traffic lane.

Do not park or store any equipment, vehicles, or construction materials within 30-feet of the
edge of traffic lane carrying USH 53 traffic or within the median during non-working hours.
In the event of an emergency, protect any equipment, vehicles, or construction materials
which remain within 30-feet of the edge of a traffic lane during non-working hours with
temporary roadside barrier according to the standard specifications and meeting the
requirements of the AASHTO Roadside Design Guide.

Have available at all times experienced personnel to promptly install, remove, and reinstall
the required traffic control devices to route traffic in order to perform the necessary
construction operations.

Coordinate traffic requirements under this contract with other ongoing department
construction projects. This contractor shall be responsible for implementing and
coordinating with other contractors all traffic control as shown on the plans.

B Traffic Operations

The IH 94 interchange ramps and Golf Road interchange ramps along USH 53 shall remain
open to traffic at all times unless otherwise noted in this article. For ramp milling and
resurfacing work, stage and keep open to traffic. Coordinate all ramp resurfacing with the
mainline USH 53 work to eliminate any uneven surface joints prior to opening the travel
lanes.

The southbound USH 53 collector-distributor roadway to the IH 94 northwest ramp to
westbound TH 94 will be closed during milling and resurfacing operations, but detoured
along southbound USH 53 to the Old Town Hall Road round-about to northbound USH 53
to westbound IH 94 as shown in the plans. Post the closure three business days in advance
of the closure with dates and times of the closure.

The TH 94 northwest loop ramp roadway to southbound USH 53 will be closed during
milling and resurfacing operations, but detoured along the IH 94 northeast ramp to
northbound USH 53 to the Golf Road interchange to southbound USH 53 as shown in the
plans. Post the closure three business days in advance of the closure with dates and times of
the closure.

The southbound USH 53 roadway may be closed temporarily at night utilizing a rolling
closure to remove and install overhead sign Structure S-18-116 and Structure S-18-117. The
rolling closure will occur in 15 minute increments and will continue until the overhead sign
structures have been completed according to the hours specified in the prosecution and
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progress article. Place portable changeable message signs indicating the closure five
working days prior to the closure, operating continuously.

C Pedestrian Access
Closures of sidewalk must be approved by the engineer and be limited to one-side of the
roadway at a time to maintain pedestrian access along Golf Road.

D Portable Changeable Message Signs

Contact the State Patrol two weeks prior to the first lane or ramp closure. For incident
management and coordinating portable changeable message sign communications
system testing, contact Northwest Region State Highway Patrol, Sgt. Mike Melgaard, at
(715) 236-2242, or PCS Denice Staff, at (715) 839-3800, Ext. 109.

Portable changeable message signs provided under this contract will be used for incident
management or as required by the engineer and are to be operated by the Wisconsin State
Patrol. Coordinate the locations of portable changeable message signs with the engineer.
Obtain acceptance from the engineer for all messages for all portable changeable message
signs. Place the required portable changeable message signs at the specified locations in the
plan at least one week prior to construction. Use portable changeable message signs 72 hours
in advance of and during highway lane alterations to indicate such alterations and to notify
drivers of changing stages, traffic patterns, night time closures, and ramp closures.

E Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the
Wisconsin Lane Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width
restrictions (available width, all lanes in one MINIMUM NOTIFICATION
direction < 16”)

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Full ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width
restrictions (available width, all lanes in one MINIMUM NOTIFICATION
direction >16")

Lane and shoulder closures 3 business days
System and service ramp closures 3 business days
Modifying all closure types 3 business days
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Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly
project meetings in order to manage closures nearing their completion date.
108-057 (20160607)

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying USH 53 traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material that
might impede the free flow of traffic during the following holiday periods:

- From noon Friday, May 26, 2017 to 6:00 AM Tuesday, May 30, 2017 for Memorial

Day;

- From noon Friday, June 30, 2017 to 6:00 AM Wednesday, July 5, 2017 for
Independence Day;

- From noon Friday, September 1, 2017 to 6:00 AM Tuesday, September 5, 2017 for
Labor Day.

107-005 (20050502)
Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
107-065 (20080501)

Underground and overhead utility facilities are located within the project limits. Utility
adjustments are required for this construction project as noted below. Coordinate
construction activities with a call to Diggers Hotline or a direct call to the utilities that have
facilities in the area as required per state statute. Use caution to ensure the integrity of
underground facilities and maintain code clearances from overhead facilities at all times.

Some utility work, as described below, is dependent on prior work being performed by the
contractor at a specific site. Provide the engineer and the affected utility a good faith notice
of when the utility is to start work at the site. Give notice 14 to 16 calendar days in advance
of when the site will be available to the utility. Follow up with a confirmation notice to the
engineer and the utility not less than 3 working days before the site will be ready for the
utility to begin its work.

Contact each utility company listed in the plans, prior to preparing bids, to obtain current
information on the status of existing and any new utility relocation work.

Utility companies will be performing utility work and adjustments within the limits and

during the life of the project. Cooperate and coordinate construction activities with these
utility companies.
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There may be discontinued utility facilities within the project limits. If a conflict with a
discontinued utility facility is encountered, contact the appropriate utility
owner/representative to coordinate construction activities and proper removal and disposal
of said facility as necessary.

Known utilities in the project area are as follows and station locations are approximate:

AT&T Legacy has underground fiber optic facilities at the following locations:
- USH 53 along the right-of-way between the IH 94 interchange and the Golf Road
interchange.

Conflicts are not anticipated.

AT&T Wisconsin has underground copper and fiber optic facilities at the following
locations:

- Golf Road along the south-side between the Oakwood Mall Drive intersection and

the southbound USH 53 ramps intersection (fiber optic).

- Golf Road SW Ramp along the west-side (fiber optic).

- Gateway Drive (copper).

- Commonwealth Avenue (fiber optic).

- South Hastings Way (copper).

Conlflicts are not anticipated.

Charter Communications has underground coaxial cable and fiber optic facilities at the
following locations:

- Crossing of USH 53 at Station 76+70 NB (fiber optic).

- Golf Road along the south-side between Commonwealth Avenue and the

southbound USH 53 ramps intersection (coaxial cable).

- Golf Road SW Ramp along the west side (coaxial cable).

- Gateway Drive (fiber optic).

- Commonwealth Avenue (fiber optic).

Conflicts are not anticipated.

Chippewa Valley Internetworking Consortium (CINC) has underground fiber optic
facilities installed within the WisDOT traffic signal conduits at the following locations:
- Golf Road along the north-side from Oakwood Mall Drive to Station 1004+00 GR.
- Crossing of Golf Road at Station 1004+00 GR.
- Golf Road along the south-side from Station 1004+00 GR to Station 1009+00 GR
and attached to Structure B-18-99 over USH 53.
- Crossing of Golf Road at Station 1009+00 GR.
- Golf/Prill Road along the north-side from Station 1009+00 GR to Gateway Drive.
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CINC will complete facility adjustments due to the proposed grading, beam guard
installation, and traffic signal improvements during construction. Contact Daren Bauer at
(715) 836-5286 a minimum of two weeks prior to needing any adjustments completed
(removing and reinstalling fiber in WisDOT signal conduits) to coordinate construction
activities between WisDOT NW Region Electrical Unit, CINC, and contractor. CINC will
require 4 working days to complete the adjustments below during construction:

- Golf Road south-side Station 1005+00 GR to Station 1009+00 GR.

- Golf Road north-side Station 1009+00 GR to Station 1010+00 GR.

Windstream NTI has underground fiber optic facilities at the following locations:
- IH 94 NE Ramp along the north-side.
- Crossing of USH 53 at Station 50+25 NB.
- IH 94 NW Ramp along the north-side.

Conlflicts are not anticipated.

WisDOT NW Region Signals has traffic signals and underground facilities at the following
locations:

- Golf Road and northbound USH 53 Ramps intersection.

- Golf Road along the south-side attached to Structure B-18-99 over USH 53.

- Golf Road and southbound USH 53 Ramps intersection.

Minor traffic signal removals and replacements are included as part of the project as shown
in the plans.

Xcel Energy has overhead electric distribution (3-phase) facilities at the following
locations:

- Crossing of USH 53 at Station 59+70 NB

- Gateway Drive

- Commonwealth Avenue

Conflicts are not anticipated.

Other Facilities.

Other underground and overhead facilities are located within the project limits as described
below.

WisDOT State Traffic Operations Center (STOC) has overhead and underground traffic
monitoring equipment at the following locations:

- IH 94 and USH 53 interchange (within the IH 94 NW Loop Ramp)

Conflicts are not anticipated.
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WisDOT Road Weather Information System (RWIS) has overhead and underground
weather monitoring equipment at the following locations:
- IH 94 and USH 53 interchange (within the IH 94 NW Loop Ramp)

Conlflicts are not anticipated.

Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department,
affected residents, local officials and business people to discuss the project schedule of
operations including vehicular and pedestrian access during construction operations. Hold
the first meeting at least one week prior to the start of work under this contract and no further
meetings will be required unless directed by the engineer. The contractor shall arrange for a
suitable location for the meeting(s) that provides reasonable accommodation for public
involvement. The department will prepare and coordinate publication of the meeting notices
and mailings for the meeting(s). The contractor shall schedule the meeting(s) with at least
two weeks prior notice to the engineer to allow for these notifications.

108-060 (20141107)

Electrical Work by Others.

WisDOT Northwest Region Electrical Unit will perform work on the following electrical
systems:

- Install, operate, and maintain traffic signal systems throughout construction
activities including but not limited to: non-intrusive detections systems, potential
bagging of heads, potential re-aiming of heads, and potential controller re-timing.

- Install specific traffic signal equipment and the required cabling back to the cabinet
as noted in the traffic signal plan notes.

City of Eau Claire will perform the following electrical work:
- Relocate City of Eau Claire lighting conductors in existing traffic signal system
conduit to be impacted by project

Chippewa Valley Internetworking Consortium (CINC) will perform the following electrical
work:
- Relocate fiber optic cable in existing traffic signal conduit to be impacted by project.

Notify the listed contact person for WisDOT electrical, City of Eau Claire, and CINC listed

under the Utilities special provision and the plan notes a minimum of two weeks in advance
of beginning work listed above and shown in the plan.
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10.

Removing Concrete Surface Partial Depth, Item 204.0109.S.

A Description
This special provision describes removing a portion of the concrete surfaces as shown on
the plans according to standard spec 204, and as hereinafter provided.

B (Vacant)

C Construction
C.1 Equipment
Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine
to prevent discharge of any loosened material into adjacent work areas or live traffic lanes.

Use a machine that is equipped with electronic devices that provide accurate depth, grade
and slope control, and acceptable dust control system.

C.2 Methods
Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping,
sawing, milling, or by using other methods approved by the engineer.

Perform the removal operation in such a manner as to preclude damage to the remaining
pavement and results in a reasonable uniform plane surface free of excessive large
scarification marks and having a uniform transverse slope.

The sequence of removal operations shall be such that no exposed longitudinal joints
2 inches or more in depth remain during non-working hours. Windrowing or storing of the
removed material on the roadway will only be permitted in conjunction with a continuous
removal and pick-up operation. During non-working hours, clear the roadway of all
materials and equipment.

The removed pavement shall become the property of the contractor. Properly dispose of it
according to standard spec 204.3.1.3.

D Measurement
The department will measure Removing Concrete Surface Partial Depth in area by the
square foot of surface area removed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
204.0109.S Removing Concrete Surface Partial Depth SF

Payment is in full compensation for removing the concrete; and for disposing of materials.
204-041 (20080902)
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11.

12.

Prepare Foundation for Asphaltic Paving (project), Item 211.0100.

Replace standard spec 211.3.5.4 with the following:

(1) Remove all surplus crack and joint sealing material from the surface of the pavement.
Remove all joint material, including fillers, sealers, and asphalt patching from joints and
cracks to a minimum depth of 4 inches below the surface of the concrete pavement or full
depth, whichever is less.

(2) Completely remove unstable patches of asphaltic materials used to fill localized pits,
depressions, badly spalled, or disintegrated areas of the old pavement. Remove any loose
concrete or concrete with incipient spalling within or contiguous to such areas.

3) Prior to placement of the HMA pavement and/or leveling layer, refill the areas of
removal, as described above, to the surface of the concrete pavement. The department will
pay for refilling these areas under bid item 465.0110 Asphaltic Surface Patching. Before the
leveling layer is placed, correct patching material that extends more the /2 inch above the
concrete pavement surface.

Salvaged Rail.

Perform this work according to the pertinent requirements of standard spec 204 and standard
spec 614 and as hereinafter provided.

Completely disassemble the existing beam guard end treatments and carefully remove all
salvageable posts, blocks, guardrail and hardware (brackets, reflectors, nuts, washers, bolts
and other appurtenances) associated with the beam guard end treatments (guard rail is not
to be salvaged, only the end treatments) in a manner that will preclude any damage (cutting
or destructive measures are not allowed). Store the salvaged materials on the right-of-way,
outside the limits of construction at a location approved by the engineer. Store salvaged
materials as follows:

Posts — Banded and neatly stacked on pallets
Blocks — Banded and neatly stacked on pallets
Beams — Banded and neatly stacked on pallets
Hardware — In 5-gallon pails or burlap sacks

Upon completion of the removal and storage of salvageable beam guard end
treatment materials, contact Rich Walthers, Eau Claire County Patrol Superintendent at
(715) 839-2954. Eau Claire County will inspect the materials and shall have the right to
reject any damaged or otherwise unacceptable materials.

Remove all other materials from the right-of-way and properly dispose of them, including
items rejected by Eau Claire County.

This work also includes entirely removing the posts and backfilling their hole as necessary.
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13.

QMP Base Aggregate.

A Description

A.l General

(1) This special provision describes contractor quality control (QC) sampling and testing
for base aggregates, documenting those test results, and documenting related production and
placement process changes. This special provision also describes department quality
verification (QV), independent assurance (IA), and dispute resolution.

(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified
here in this special provision. Apply this special provision to material placed under all of the
Base Aggregate Dense and Base Aggregate Open Graded bid items, except do not apply this
special provision to material classified as reclaimed asphaltic pavement placed under the
Base Aggregate Dense bid items.

3) Do not apply this special provision to material placed under the Aggregate Detours,
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or
Riprap bid items.

(4) Provide and maintain a quality control program, defined as all activities related to
and documentation of the following:

1. Production and placement control and inspection.

2. Material sampling and testing.

(%) Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required sampling and testing
procedures. The contractor may obtain the CMM from the department’s web site at
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx

A.2 Contractor Testing for Small Quantities

(1) The department defines a small quantity, for each individual Base Aggregate bid
item, as a plan quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.

(2) The requirements under this special provision apply equally to a small quantity for
an individual bid item except as follows:

1. The contractor need not submit a full quality control plan but shall provide an
organizational chart to the engineer including names, telephone numbers, and
current certifications of all persons involved in the quality control program for
material under affected bid items.
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2. Divide the aggregate into uniformly sized sublots for testing as follows:

Plan Quantity Minimum Required Testing

<1500 tons One test from production, load-out, or
placement at the contractor’s option!!]

> 1500 tons and <6000 tons | Two tests of the same type, either from
production, load-out, or placement at the
contractor’s option!!!

> 6000 tons and < 9000 tons | Three placement tests!? [’]

(1 If using production tests for acceptance, submit test results to the engineer
for review prior to incorporating the material into the work. Production test
results are valid for a period of 3 years.

(21 For 3-inch material, obtain samples at load-out.

31 If the actual quantity overruns 9000 tons, create overrun sublots to test at a
rate of one additional placement test for each 3000 tons, or fraction of 3000
tons, of overrun.

3. No control charts are required. Submit aggregate load-out and placement test
results to the engineer within one business day of obtaining the sample. Assure
that all properties are within the limits specified for each test.

4. Department verification testing is optional for quantities of 6000 tons or less.

3) Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

B Materials

B.1 Quality Control Plan

(1) Submit a comprehensive written quality control plan to the engineer at or before the
pre-construction meeting. Do not place base before the engineer reviews and comments on
the plan. Construct the project as that plan provides.

(2) Do not change the quality control plan without the engineer’s review. Update the
plan with changes as they become effective. Provide a current copy of the plan to the
engineer and post in each of the contractor’s laboratories as changes are adopted. Ensure
that the plan provides the following elements:

1. An organizational chart with names, telephone numbers, current certifications
and/or titles, and roles and responsibilities of QC personnel.

2. The process used to disseminate QC information and corrective action efforts to
the appropriate persons. Include a list of recipients, the communication means
that will be used, and action time frames.

3. Alist of source and processing locations, section and quarter descriptions, for all
aggregate materials requiring QC testing.

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and
plasticity index of all aggregates requiring QC testing. Obtain this information
from the region materials unit or from the engineer.

5. Descriptions of stockpiling and hauling methods.
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6. Locations of the QC laboratory, retained sample storage, and where control

charts and other documentation is posted.

7. An outline for resolving a process control problem. Include responsible
personnel, required documentation, and appropriate communication steps.

B.2 Personnel

(1) Have personnel certified under the department’s highway technician certification
program (HTCP) perform sampling, testing, and documentation as follows:

Required Certification Level:

Sampling or Testing Roles:

Aggregate Technician IPP
Aggregate Sampling Technician
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Sampling!!!

Aggregate Technician IPP
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Gradation Testing,
Aggregate Fractured Particle
Testing, Aggregate Liquid
Limit and Plasticity Index

Testing

(11" Plant personnel under the direct observation of an aggregate technician certified at
level one or higher may operate equipment to obtain samples.

(2) A certified technician must coordinate and take responsibility for the work an ACT
performs. Have a certified technician ensure that all sampling and testing is performed
correctly, analyze test results, and post resulting data. No more than one ACT can work
under a single certified technician.

B.3 Laboratory
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the
Wisconsin laboratory qualification program from:
Materials Management Section
3502 Kinsman Blvd.
Madison, WI 53704
Telephone: (608) 246-5388
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-
prod/qual-labs.aspx

B.4 Quality Control Documentation

B.4.1 General

(1) Submit base aggregate placement documentation to the engineer within 10 business
days after completing base placement. Ensure that the submittal is complete, neatly
organized, and includes applicable project records and control charts.

B.4.2 Records

(1) Document all placement observations, inspection records, and control adjustments
daily in a permanent field record. Also include all test results in the project records. Provide
test results to the engineer within 6 hours after obtaining a sample. For 3-inch base, extend
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this 6-hour limit to 24 hours. Post or distribute tabulated results using a method mutually
agreeable to the engineer and contractor.

B.4.3 Control Charts

(1) Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project number on base
placement control charts. Maintain separate control charts for each base aggregate size,
source or classification, and type.

(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For
3-inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method
mutually agreeable to the engineer and contractor. Update control charts daily to include the
following:

1. Contractor individual QC tests.

2. Department QV tests.

3. Department IA tests.

4. Four-point running average of the QC tests.

3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests
in the running average. The contractor may plot process control or informational tests on
control charts, but do not include these tests, conforming QV tests, or IA tests in the running
average.

B.5 Contractor Testing
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each
base aggregate size, source or classification, and type.

(2) Test gradation once per 3000 tons of material placed. Determine random sample
locations and provide those sample locations to the engineer. Obtain samples after the
material has been bladed, mixed, and shaped but before compacting; except collect 3-inch
samples from the stockpile at load-out. Do not sample from material used to maintain local
traffic or from areas of temporary base that will not have an overlying pavement. On days
when placing only material used to maintain local traffic or only temporary base that will
not have an overlying pavement, no placement testing is required.

3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the
split for 7 calendar days in a dry, protected location. If requested for department comparison
testing, deliver the split to the engineer within one business day.

(4) The engineer may require additional sampling and testing to evaluate suspect
material or the technician’s sampling and testing procedures.

(5) Test fracture for each gradation test until the fracture running average is above the

lower warning limit. Subsequently, the contractor may reduce the frequency to one test per
10 gradation tests if the fracture running average remains above the warning limit.
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(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently,
test the liquid limit and plasticity index a minimum of once per 10 gradation tests.

B.6 Test Methods
B.6.1 Gradation
(1) Test gradation using a washed analysis conforming to the following as modified in
CMM 8.60:
L€ 52T b 15 o) o SRS AASHTO T 27
Material finer than the No. 200 S1€VE........cccuverieeiierieeiieiieeie e, AASHTO T 11

(2) For 3-inch base, if 3 consecutive running average points for the percent passing the
No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash at
least one sample out of 10. If a single running average for the percent passing the No. 200
sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive running average
points are again 8.5 percent passing or less.

3) Maintain a separate control chart for each sieve size specified in standard spec 305
or standard spec 310 for each base aggregate size, source or classification, and type. Set
control and warning limits based on the standard specification gradation limits as follows:
1. Control limits are at the upper and lower specification limits.
2. There are no upper warning limits for sieves allowing 100 percent passing and
no lower control limits for sieves allowing 0 percent passing.
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within
the upper and lower control limits. Warning limits for the No. 200 sieve are set
0.5 percent within the upper and lower control limits.
4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are
2 percent within the upper and lower control limits. Upper warning limits for the
No. 10, No. 40, and No. 200 sieves are 1 percent inside the upper control limit.

B.6.2 Fracture
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle
testing on quarried stone.

(2) Maintain a separate fracture control chart for each base aggregate size, source or
classification, and type. Set the lower control limit at the contract specification limit, either

specified in another special provision or in table 301-2 of standard spec 301.2.4.5. Set the
lower warning limit 2 percent above the lower control limit. There are no upper limits.

B.6.3 Liquid Limit and Plasticity
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

(2) Ensure the material conforms to the limits specified in standard spec table 301-2.
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B.7 Corrective Action

B.7.1 General

(1) Consider corrective action when the running average trends toward a warning limit.
Take corrective action if an individual test exceeds the contract specification limit.
Document all corrective actions both in the project records and on the appropriate control
chart.

B.7.2 Placement Corrective Action
(1) Do not blend additional material on the roadbed to correct gradation problems.

(2) Notify the engineer whenever the running average exceeds a warning limit. When
two consecutive running averages exceed a warning limit, the engineer and contractor will
discuss appropriate corrective action. Perform the engineer’s recommended corrective
action and increase the testing frequency as follows:
1. For gradation, increase the QC testing frequency to at least one randomly
sampled test per 1000 tons placed.
2. For fracture, increase the QC testing frequency to at least one test per gradation
test.

3) If corrective action improves the property in question such that the running average
after 4 additional tests is within the warning limits, the contractor may return to the testing
frequency specified in B.5.3. If corrective action does not improve the property in question
such that the running average after 4 additional individual tests is still in the warning band,
repeat the steps outlined above starting with engineer notification.

4) If the running average exceeds a control limit, material starting from the first running
average exceeding the control limit and ending at the first subsequent running average inside
the control limit is nonconforming and subject to pay reduction.

(%) For individual test results significantly outside the control limits, notify the engineer,
stop placing base, and suspend other activities that may affect the area in question. The
engineer and contractor will jointly review data, data reduction, and data analysis; evaluate
sampling and testing procedures; and perform additional testing as required to determine the
extent of potentially unacceptable material. The engineer may direct the contractor to
remove and replace that material. Individual test results are significantly outside the control
limits if meeting one or more of the following criteria:
1. A gradation control limit for the No. 200 sieve is exceeded by more than
3.0 percent.
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more
than 5.0 percent.
3. The fracture control limit is exceeded by more than 10.0 percent.
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B.8 Department Testing

B.8.1 General

(1) The department will conduct verification testing to validate the quality of the product
and independent assurance testing to evaluate the sampling and testing. The department will
provide the contractor with a listing of names and telephone numbers of all QV and IA
personnel for the project, and provide test results to the contractor within two business days
after the department obtains the sample.

B.8.2 Verification Testing

B.8.2.1 General

(1) The department will have an HTCP technician, or ACT working under a certified
technician, perform QV sampling and testing. Department verification testing personnel
must meet the same certification level requirements specified in B.2 for contractor testing
personnel for each test result being verified. The department will notify the contractor before
sampling so the contractor can observe QV sampling.

(2) The department will conduct QV tests of each base aggregate size, source or
classification, and type during placement conforming to the following:

1. One non-random test on the first day of placement.

2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed.

3) The department will sample randomly, at locations independent of the contractor’s
QC work, collecting one sample at each QV location. The department will collect QV
samples after the material has been bladed, mixed, and shaped but before compacting;
except, for 3-inch aggregates, the department will collect samples from the stockpile at load-
out. The department will split each sample, test half for QV, and retain half.

4) The department will conduct QV tests in a separate laboratory and with separate
equipment from the contractor’s QC tests. The department will use the same methods
specified for QC testing.

(%) The department will assess QV results by comparing to the appropriate specification
limits. If QV test results conform to the specification, the department will take no further
action. If QV test results are nonconforming, add the QV to the QC test results as if it were
an additional QC test.

B.8.3 Independent Assurance

(1) Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform an IA review
according to the department’s independent assurance program. That review may include one
or more of the following:
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Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Test equipment calibration checks.

Reviewing required worksheets and control charts.

Requesting that testing personnel perform additional sampling and testing.

S

(2) If the department identifies a deficiency, and after further investigation confirms it,
correct that deficiency. If the contractor does not correct or fails to cooperate in resolving
identified deficiencies, the engineer may suspend placement until action is taken. Resolve
disputes as specified in B.9.

B.9 Dispute Resolution

(1) The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur, seek
a solution mutually agreeable to the project personnel. The department and contractor may
review the data, examine data reduction and analysis methods, evaluate sampling and testing
procedures, and perform additional testing. Use ASTM E 178 to evaluate potential
statistically outlying data.

(2) Production test results, and results from other process control testing, may be
considered when resolving a dispute.

3) If the project personnel cannot resolve a dispute, and the dispute affects payment or
could result in incorporating non-conforming product, the department will use third party
testing to resolve the dispute. The department’s central office laboratory, or a mutually
agreed on independent testing laboratory, will provide this testing. The engineer and
contractor will abide by the results of the third party tests. The party in error will pay service
charges incurred for testing by an independent laboratory. The department may use third
party test results to evaluate the quality of questionable materials and determine the
appropriate payment. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

C (Vacant)
D (Vacant)

E Payment

(1) Costs for all sampling, testing, and documentation required under this special
provision are incidental to this work. If the contractor fails to perform the work required
under this special provision, the department may reduce the contractor’s pay. The
department will administer pay reduction under the non-performance of QMP administrative
item.
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14.

(2) For material represented by a running average exceeding a control limit, the
department will reduce pay by 10 percent of the contract price for the affected Base
Aggregate bid items listed in subsection A. The department will administer pay reduction
under the Nonconforming QMP Base Aggregate Gradation or Nonconforming QMP Base
Aggregate Fracture Administrative items. The department will determine the quantity of
nonconforming material as specified in B.7.2.

301-010 (20151210)

Reheating HMA Pavement Longitudinal Joints, Item 460.4110.S.

A Description
This special provision describes reheating the abutting edge of the previously compacted
layer in the adjacent lane while paving mainline asphalt pavements.

B (Vacant)

C Construction

C.1 Equipment

Provide a self-contained heating unit that heats by convection only. Do not use forced air to
enhance the flame. Provide a fireproof barrier between the flame and the heater’s fuel source.
The heater must produce a uniform distribution of heat within the heat box. Provide
automatic controls to regulate the heater output and shutoff the heater when the paver stops
or the heater control system loses power.

Mount the heater on the paver inside the paver’s automatic leveling device.

C.2 Reheating Joints
Evenly reheat at least an 8 inch (200 mm) wide strip of the previously compacted layer in
the adjacent lane as follows:

- Reheat the joint to within 60 degrees F (15 degrees C) of the mix temperature at the
paver auger. Measure joint temperature immediately behind the heater.

The engineer may allow the required joint reheat temperatures to be cooler than specified to
adjust for weather, wind, and other field conditions. Coordinate the heater output and paver
speed to achieve the required joint reheat temperature without visible smoke emission.

D Measurement
The department will measure Reheating HMA Pavement Longitudinal Joints by the linear
foot, acceptably completed as measured along each joint for each layer of asphalt placed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
460.4110.S Reheating HMA Pavement Longitudinal Joints LF
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15.

Payment is full compensation for furnishing all the work required under this bid item.
460-015 (20140630)

QMP HMA Pavement Nuclear Density.

A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

(1) This special provision describes density testing of in-place HMA pavement with the
use of nuclear density gauges. Conform to standard spec 460 as modified in this special
provision.

(2) Provide and maintain a quality control program defined as all activities and
documentation of the following:

1. Selection of test sites.

2. Testing.

3. Necessary adjustments in the process.

4. Process control inspection.

3) Chapter 8 of the department’s construction and materials manual (CMM) provides

additional detailed guidance for QMP work and describes required procedures. Obtain the

CMM from the department’s web site at:
http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

(4) The department’s Materials Reporting System (MRS) software allows contractors to

submit data to the department electronically, estimate pay adjustments, and print selected

reports. Qualified personnel may obtain MRS software from the department’s web site at:
http://www.atwoodsystems.com/mrs

B Materials

B.1 Personnel

(1) Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear
technician I, or a nuclear assistant certified technician (ACT-NUC) working under a certified
technician.

(2) If an ACT is performing sampling or testing, a certified technician must coordinate
and take responsibility for the work an ACT performs. Have a certified technician ensure
that all sampling and testing is performed correctly, analyze test results, and post resulting
data. No more than one ACT can work under a single certified technician.

B.2 Testing

(1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring
methods. Perform nuclear gauge measurements using gamma radiation in the backscatter
position. Perform each test for 4 minutes of nuclear gauge count time.
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B.3 Equipment

B.3.1 General

(1) Furnish nuclear gauges from the department’s approved product list at
http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm.

(2) Have the gauge calibrated by the manufacturer or an approved calibration service
within 12 months of its use on the project. Retain a copy of the manufacturer’s calibration
certificate with the gauge.

3) Prior to each construction season, and following any calibration of the gauge, the
contractor must perform calibration verification for each gauge using the reference blocks
located in the department’s central office materials laboratory. To obtain information or
schedule a time to perform calibration verification, contact the department’s Radiation
Safety Officer at:

Materials Management Section

3502 Kinsman Blvd.

Madison, Wisconsin 53704

Telephone: (608) 243-5998

B.3.2 Correlation of Nuclear Gauges

B.3.2.1 Correlation of QC and QV Nuclear Gauges

(1) Select a representative section of the compacted pavement prior to or on the first day
of paving for the correlation process. The section does not have to be the same mix design.

2) Correlate the 2 or more gauges used for density measurement (QC, QV). The QC
and QV gauge operators will perform the correlation on 5 test sites jointly located. Record
each density measurement of each test site for the QC, QV and back up gauges.

3) Calculate the average of the difference in density of the 5 test sites between the QC
and QV gauges. Locate an additional 5 test sites if the average difference exceeds 1.0 1b/1t3.
Measure and record the density on the 5 additional test sites for each gauge.

4) Calculate the average of the difference in density of the 10 test sites between the QC
and QV gauges. Replace one or both gauges if the average difference of the 10 tests exceeds
1.0 1b/ft3 and repeat correlation process from B.3.2.1 (2).

(%) Furnish one of the QC gauges passing the allowable correlation tolerances to perform
density testing on the project.

B.3.2.2 Correlation Monitoring

(1)  After performing the gauge correlation specified in B.3.2.1, establish a project
reference site approved by the department. Clearly mark a flat surface of concrete or asphalt
or other material that will not be disturbed during the duration of the project. Perform
correlation monitoring of the QC, QV, and all back-up gauges at the project reference site.
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(2) Conduct an initial 10 density tests with each gauge on the project reference site and
calculate the average value for each gauge to establish the gauge’s reference value. Use the
gauge’s reference value as a control to monitor the calibration of the gauge for the duration
of the project.

3) Check each gauge on the project reference site a minimum of one test per day if
paving on the project. Calculate the difference between the gauge’s daily test result and its
reference value. Investigate if a daily test result is not within 1.5 1b/1t3 of its reference value.
Conduct 5 additional tests at the reference site once the cause of deviation is corrected.
Calculate and record the average of the 5 additional tests. Remove the gauge from the project
if the 5-test average is not within 1.5 1b/ft3 of its reference value established in B.3.2.2(2).

4) Maintain the reference site test data for each gauge at an agreed location.

B.4 Quality Control Testing and Documentation

B.4.1 Lot and Sublot Requirements

B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances

(1) A lot consists of the tonnage placed each day for each layer and target density
specified in standard spec 460.3.3.1. A lot may include partial sublots.

(2) Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target
density.

3) A sublot may include HMA placed on more than one day of paving. Test sublots at
the pre-determined random locations regardless of when the HMA is placed. No additional
testing is required for partial sublots at the beginning or end of a day’s paving.

(4) If a resulting partial quantity at the end of the project is less than 750 lane feet,
include that partial quantity with the last full sublot of the lane. If a resulting partial quantity
at the end of the project is 750 lane feet or more, create a separate sublot for that partial
quantity.

(5) Randomly select test locations for each sublot as specified in CMM 8.15 prior to
paving and provide a copy to the engineer. Locate and mark QC density test sites when
performing the tests. Perform density tests prior to opening the roadway to traffic.

(6)  Use Table 1 to determine the number of tests required at each station, depending on
the width of the lane being tested. When more than one test is required at a station, offset
the tests 10 feet longitudinally from one another to form a diagonal testing row across the
lane.

Lane Width No. of Tests Transverse Location

5 ftor less 1 Random

Greater than 5 ft to 9 ft 2 Random within 2 equal widths

Greater than 9 ft 3 Random within 3 equal widths
Table 1
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B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
(1) A lot represents a combination of the total daily tonnage for each layer and target
density.

2) Each side road, crossover, turn lane, ramp, and roundabout must contain at least one
sublot for each layer.

3) If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots
and random test locations as specified in B.4.1.1.

(4) If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine
sublots using a maximum of 750 tons per sublot and perform the number of random tests as

specified in Table 2.

Side Roads, Turn Lanes, Crossovers, Ramps, Minimum Number
Roundabouts: Sublot/Layer tonnage of Tests Required

25 to 100 tons 1

101 to 250 tons 3

251 to 500 tons 5

501 to 750 tons 7

Table 2

B.4.2 Pavement Density Determination
B.4.2.1 Mainline Traffic Lanes and Appurtenances
(1) Calculate the average sublot densities using the individual test results in each sublot.

(2) If all sublot averages are no more than one percent below the target density, calculate
the daily lot density by averaging the results of each random QC test taken on that day’s
material.

3) If any sublot average is more than one percent below the target density, do not
include the individual test results from that sublot when computing the lot average density
and remove that sublot’s tonnage from the daily quantity for incentive. The tonnage from
any such sublot is subject to disincentive pay according to standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders
B.4.2.2.1 Width Greater Than 5 Feet
(1) Determine the pavement density as specified in B.4.2.1.

B.4.2.2.2 Width of 5 Feet or Less
(1) If all sublot test results are no more than 3.0 percent below the minimum target
density, calculate the daily lot density by averaging all individual test results for the day.

(2) If a sublot test result is more than 3.0 percent below the target density, the engineer
may require the unacceptable material to be removed and replaced with acceptable material
or allow the nonconforming material to remain in place with a 50 percent pay reduction.
Determine the limits of the unacceptable material according to B.4.3.
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B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
(1) Determine the pavement density as specified in B.4.2.1.

B.4.2.4 Documentation
(1) Document QC density test data as specified in CMM 8.15. Provide the engineer with
the data for each lot within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

(1) Notify the engineer immediately when an individual test is more than 3.0 percent
below the specified minimum in standard spec 460.3.3.1. Investigate and determine the
cause of the unacceptable test result.

(2) The engineer may require unacceptable material specified in B.4.3(1) to be removed
and replaced with acceptable material or allow the nonconforming material to remain in
place with a 50 percent pay reduction. Determine limits of the unacceptable area by
measuring density of the layer at 50-foot increments both ahead and behind the point of
unacceptable density and at the same offset as the original test site. Continue testing at
50-foot increments until a point of acceptable density is found as specified in standard
spec 460.5.2.2(1). Removal and replacement of material may be required if extended testing
is in a previously accepted sublot. Testing in a previously accepted sublot will not be used
to recalculate a new lot density.

3) Compute unacceptable pavement area using the product of the longitudinal limits of
the unacceptable density and the full sublot width within the traffic lanes or shoulders.

4) Retesting and acceptance of replaced pavement will be according to standard
spec 105.3.

(%) Tests indicating density more than 3.0 percent below the specified minimum, and
further tests taken to determine the limits of unacceptable area, are excluded from the
computations of the sublot and lot densities.

(6) If 2 consecutive sublot averages within the same paving pass and same target density
are more than one percent below the specified target density, notify the engineer and take
necessary corrective action. Document the locations of such sublots and the corrective action
that was taken.

B.5 Department Testing

B.5.1 Verification Testing

(1) The department will have a HTCP certified technician, or ACT working under a
certified technician, perform verification testing. The department will test randomly at
locations independent of the contractor’s QC work. The department will perform
verification testing at a minimum frequency of 10 percent of the sublots and a minimum of
one sublot per mix design. The sublots selected will be within the active work zone. The
contractor will supply the necessary traffic control for the department’s testing activities.
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(2) The QV tester will test each selected sublot using the same testing requirements and
frequencies as the QC tester.

3) If the verification sublot average is not more than one percent below the specified
minimum target density, use the QC tests for acceptance.

(4) If the verification sublot average is more than one percent below the specified target
density, compare the QC and QV sublot averages. If the QV sublot average is within
1.0 1b/ft3 of the QC sublot average, use the QC tests for acceptance.

(%) If the first QV/QC sublot average comparison shows a difference of more than
1.0 Ib/ft3 each tester will perform an additional set of tests within that sublot. Combine the
additional tests with the original set of tests to compute a new sublot average for each tester.
If the new QV and QC sublot averages compare to within 1.0 1b/ft3, use the original QC
tests for acceptance.

(6) If the QV and QC sublot averages differ by more than 1.0 Ib/ft3 after a second set of
tests, resolve the difference with dispute resolution specified in B.6. The engineer will notify
the contractor immediately when density deficiencies or testing precision exceeding the
allowable differences are observed.

B.5.2 Independent Assurance Testing

(1) Independent assurance is unbiased testing the department performs to evaluate the
department’s verification and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform the independent
assurance review according to the department’s independent assurance program.

B.6 Dispute Resolution

(1) The testers may perform investigation in the work zone by analyzing the testing,
calculation, and documentation procedures. The testers may perform gauge correlation
according to B.3.2.1.

(2) The testers may use correlation monitoring according to B.3.2.2 to determine if one
of the gauges is out of tolerance. If a gauge is found to be out of tolerance with its reference
value, remove the gauge from the project and use the other gauge’s test results for
acceptance.

3) If the testing discrepancy cannot be identified, the contractor may elect to accept the
QV sublot density test results or retesting of the sublot in dispute within 48 hours of paving.

Traffic control costs will be split between the department and the contractor.

4) If investigation finds that both gauges are in error, the contractor and engineer will
reach a decision on resolution through mutual agreement.
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B.7 Acceptance
(1) The department will not accept QMP HMA Pavement Nuclear Density if a
non-correlated gauge is used for contractor QC tests.

C (Vacant)
D (Vacant)

E Payment

E.1 QMP Testing

(1) Costs for all sampling, testing, and documentation required under this special
provision are incidental to the work. If the contractor fails to perform the work required
under this special provision, the department may reduce the contractor’s pay. The
department will administer pay reduction under the Non-performance of QMP
administrative item.

E.2 Disincentive for HMA Pavement Density
(1) The department will administer density disincentives according to standard spec
460.5.2.2.

E.3 Incentive for HMA Pavement Density
(1) Delete standard spec 460.5.2.3.

(2) If the lot density is greater than the minimum specified in standard spec table 460-3
and all individual air voids test results for that mixture are within +1.0 percent or -0.5 percent
of the design target in standard spec table 460-2, the department will adjust pay for that lot
as follows:

Percent Lot Density Above Minimum  Pay Adjustment Per Ton

From -0.4 to 1.0 inclusive $0
From 1.1 to 1.8 inclusive $0.40
More than 1.8 $0.80

3) The department will adjust pay under the Incentive Density HMA Pavement bid
item. Adjustment under this item is not limited, either up or down, to the bid amount shown
on the schedule of items.

(4) If a traffic lane meets the requirements for disincentive, the department will not pay
incentive on the integrally paved shoulder.

(%) Submit density results to the department electronically using the MRS software. The

department will validate all contractor data before determining pay adjustments.
460-020 (20100709)
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16. HMA Pavement 4 MT 58-34 H, Item 460.6444.

Replace standard spec Table 460-1 Aggregate Gradation Master Range and VMA
Requirements with the following:

PERCENTS PASSING
SIEVE DESIGNATED SIEVES
NOMINAL SIZE
12.5 mm
(#4)
50.0-mm
37.5-mm
25.0-mm
19.0-mm 100
12.5-mm 90 -100
9.5-mm 90 max
4.75-mm
2.36-mm 28 - 58
75-um 2.0-10.0
% MINIMUM VMA 15.0

Replace standard spec Table 460-2 Mixture Requirements with the following:

Mixture Type MT
ESALs x 106 (20 yr design life) 2-<8
LA Wear (AASHTO T96)
100 revolutions(max % loss) 13
500 revolutions(max % loss) 45
Soul?dness (AASHTO T104) 12
(sodium sulfate, max % loss)
Freezg/Thaw (AASHTO T103) 18
(specified counties, max % loss)
Fractured Faces (ASTM 5821) 75/ 60
(one face/2 face, % by count)
Flat & Elongated (ASTM D4791) 5
(max %, by weight) (5:1 ratio)
Fine Aggregate Angularity 43

(AASHTO T304, method A, min)
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Mixture Type MT
Sand Equivalency 40
(AASHTO T176, min)
Gyratory Compaction
Gyrations for Nini 7
Gyrations for Ndes 75
Gyrations for Nmax 115
Air Voids, %Va 4.0
(%Gmm Ndes) (96.0)
% Gmm Nini <= 89.0t!
% Gmm Nmax <=98.0
Dust to Binder Ratiol?! 0.6-12
(% passing 0.075/Pbe) ’ ’
Voids filled with Binder 70— 78
(VFB or VFA, %)
Tensile Strength Ratio (TSR)
(ASTM 4867)
no antistripping additive 0.75
with antistripping additive 0.80
Draindown at Production
Temperature (%) —

] The percent maximum density at initial
compaction is only a guideline.

Add the following to standard spec 460.2.7

The minimum effective AC (Pbe) for the asphaltic mixture design submitted shall be equal
to or greater than 4.7%.

Add the following to standard spec 460.2.8.2.1.4.2:

Plot and maintain the additional control charts as daily as follows:
- Pbe as calculated for mix design.
- Dust/Pbe
- VFA
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17.

HMA Pavement 5 MT 58-34 H.

Replace standard spec Table 460-2 Mixture Requirements with the following:

Mixture Type MT
ESALs x 106 (20 yr design life) 2-<8
LA Wear (AASHTO T96)
100 revolutions(max % loss) 13
500 revolutions(max % loss) 45
Soul?dness (AASHTO T104) 12
(sodium sulfate, max % loss)
Freezp/Thaw (AASHTO T103) 13
(specified counties, max % loss)
Fractured Faces (ASTM 5821) 75/ 60
(one face/2 face, % by count)
Flat & Elongated (ASTM D4791) 5
(max %, by weight) (5:1 ratio)
Fine Aggregate Angularity ' 43
(AASHTO T304, method A, min)
Sand Equivalency ' 40
(AASHTO T176, min)
Gyratory Compaction
Gyrations for Nini 7
Gyrations for Ndes 75
Gyrations for Nmax 115
Air Voids, %Va 4.0
(%Gmm Ndes) (96.0)
% Gmm Nini <=89.0t!
% Gmm Nmax <=98.0
Dust to Binder Ratiol?! 0.6-12
(% passing 0.075/Pbe) ' '
Voids filled with Binder 70— 78
(VFB or VFA, %)
Tensile Strength Ratio (TSR)
(ASTM 4867)
no antistripping additive 0.75
with antistripping additive 0.80

Draindown at Production
Temperature (%)

1190-02-81
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18.

19.

Add the following to standard spec 460.2.7:

The minimum effective AC (Pbe) for the asphaltic mixture design submitted shall be equal
or greater than 4.8%.

Add the following to standard spec 460.2.8.2.1.4.2:

Plot and maintain the additional control charts daily as follows:
- Pbe as calculated for mix design.
- Dust/Pbe
- VFA

Asphaltic Surface, Item 465.0105.

Replace standard spec 465.2(1) Materials with the following:

(1) Under the Asphaltic Surface, Asphaltic Surface Detours, and Asphaltic Surface
Patching bid items; submit a mix design. Provide asphaltic mixture meeting type 4 MT 58-34
H according to special provision article HMA Pavement 4 MT 58-34 H; except the engineer
will not require the contractor to conform to the quality management program specified
under standard spec 460.2.8.

Add the following to standard spec 465.3.1:

Follow 460.3.2 Thickness; except the engineer will allow nominal size No. 4 (12.5mm)
minimum layer thickness of 1.5 inches.

Removing Signs Type 11, Item 638.2602.

This work shall be according to the pertinent requirements of standard spec 638 and as
provided here.

Type II signs are the department’s property. All DOT signs removed, and not identified for
reuse, shall be separated, plywood from aluminum signs, and the aluminum signs shall be
palletized for shipment and handling with a forklift. Contact DTSD Sign Shop Coordinator
Steve Allard at (715) 855-7671 at least three (3) business days prior to delivery to coordinate
shipment to be delivered to the DTSD Sign Shop Distribution Center at one of the following
locations:

- Dunn County Highway Shop, 3303 USH 12 East, Menomonie, WI 54751

- La Crosse County Highway Shop, 301 Carlson Road, West Salem, WI 54669

- Price County Highway Shop, 704 N. Lake Avenue, Phillips, WI 54555

- Washburn County Highway Shop, 1600 CTH H, Spooner, WI 54801

- Wood County Highway Shop, 555 17 Avenue North, Wisconsin Rapids, W1 54495
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20.

Pavement Marking Grooved Contrast Wet Reflective Epoxy 4-Inch, Item
646.0842.S; 8-Inch 646.0844.S.

A Description

This special provision describes furnishing, grooving, and installing wet reflective epoxy
pavement marking as shown on the plans, according to standard spec 646, and as hereinafter
provided.

B Materials

Furnish a 20 mils application of modified epoxy binder pavement marking, from the
Wisconsin’s Approved Products List, in a grooved slot. Provide a double drop system of
5.3 pounds per gallon of wet reflective elements from Wisconsin’s Approved Products List
and Utah Performance beads mixture at a drop rate of 12-22 pounds per gallon.

Replace standard spec 646.2.3 (1) with the following:

Furnish Utah Performance beads with the following gradation:

Utah Bead Gradation
Percent Passin
US Mesh (ASTM D1214g)
18 65-80
20
25
30 30-50
40
50 0-5

Beads shall achieve a minimum of 275 med (dry reading), initial for white and 180 mcd (dry
reading) for yellow.

C Construction

C.1 General

For quality assurance, provide the project engineer and the region’s Marking Section
evidence of manufacturer training in the proper placement and installation of the grooved
wet reflective epoxy.

Plane the grooved lines according to details in the plan. Use grooving equipment with a
free-floating, independent cutting or grinding head. Plane a minimum number of passes to
create a smooth groove. Remove lane line and center line pavement markings during the
grooving process.

C.2 Groove Depth

Cut the groove to a depth of 80 mils £10 mils from the pavement surface. The department
may periodically check groove depths.
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C.4 Groove Width — Longitudinal Markings
Cut the groove linch wider than the width of the pavement marking.

C.5 Groove Position

Position the groove edge according to Standard Detail Drawing Pavement Marking
(Mainline). If necessary, groove a minimum of 4 inches from both ends of the pavement
marking segment. Achieve straight alignment with the grooving equipment.

C.6 Groove Cleaning

C.6.1 Concrete

Cooling the cutting head with water may be necessary for some applications and equipment.
If cooling water is necessary, flush the groove immediately with high-pressure water after
cutting to remove any build-up of cement dust and water slurry. If this is not done, the slurry
may harden in the groove.

If water is used in the grooving process, allow the groove to dry a minimum of 24 hours
after groove cleaning, and prior to pavement marking application. The groove surface shall
be clean and dry before applying the marking. Use a high-pressure air blower with at least
185 ft*/min air flow and 120 psi air pressure to clean the groove.

C.6.2 Asphalt
Groove pavement five or more days after paving.

If opening to traffic an asphalt lane that is not grooved, place temporary pavement marking.
For asphalt lanes not open to traffic, temporary pavement marking is not required.

Check for structural integrity in supporting grooving operations. If the structural integrity of
the asphalt pavement is inadequate to support grooving operations, immediately notify the
engineer.

Use a high-pressure air blower with at least 185 ft*/min air flow and 90 psi air pressure to
clean the groove.

D Measurement
The department will measure Pavement Marking Grooved Wet Reflective Epoxy (Width)
bid items by the linear foot of line, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the following
bid items:

ITEM NUMBER  DESCRIPTION UNIT

646.0842.S Pavement Marking Grooved Contrast Wet Reflective LF
Epoxy 4-Inch

646.0844.S Pavement Marking Grooved Contrast Wet Reflective LF

Epoxy 8-Inch
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21.

Payment is full compensation for cleaning and preparing the pavement surface; furnishing
and installing the epoxy, 3M elements and beads; and for removing existing or temporary
marking, if necessary.

646-024 (20160607)

Install Conduit Into Existing Item, Item 652.0700.S.

A Description
This special provision describes installing proposed conduit into an existing concrete base,
manbhole, pull box, junction box, communication vault, or other structure.

B Materials

Use non-metallic conduit, as provided and paid for under other items in this contract. Furnish
concrete masonry, backfill material, topsoil, fertilizer, seed, and mulch conforming to the
requirements of pertinent provisions of the standard specifications.

C Construction

Expose the outside of the existing structure without disturbing existing conduits or cabling.
Drill or otherwise provide for the appropriate sized entry for the entering conduit(s) at a
location within the structure without disturbing the existing cabling, without hindering the
installation of new cabling within the installed conduit and without damaging the structural
integrity of the existing item. Fill void area between the drilled hole and conduit with an
engineer-approved filling material to protect against conduit movement and entry of fill
material into the structure. Tamp backfill into place.

D Measurement

The department will measure Install Conduit Into Existing System by the unit, acceptably
installed. Up to five conduits entering an existing pull box, manhole, or junction box per
entry point into the existing structure will be considered a single unit. Conduits in excess of
five, or conduits entering at significantly different entry points into the existing pull box,
manhole, or junction box will constitute multiple units of payment. One entry per concrete
base will be measured as a single unit.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
652.0700.S Install Conduit Into Existing Item EACH

Payment is full compensation for excavating, drilling holes; furnishing and installing all
materials, including concrete masonry, bricks, coarse aggregate, sand, bedding, and backfill;
for excavating and backfilling; and for furnishing and placing topsoil, fertilizer, seed, and
mulch in disturbed areas; for properly disposing of surplus materials; and for making
inspections.

652-070 (20100709)
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22.

Ramp Closure Gates Hardwired 30-FT, Item 662.1030.S; Ramp Closure
Gates Hardwired 37-FT, Item 662.1037.S; Ramp Closure Gates
Hardwired 40-FT, Item 662.1040.S.

A Description

This special provision describes providing hardwired freeway on-ramp closure gates on type
5 steel luminaire poles. This special provision also describes furnishing and delivering spare
gate arms and flashers.

B Materials

B.1 General

Provide five user manuals and a listing of vendors and contact information for each
manufactured component including flasher electrical components.

The engineer may allow alternates equal to specified manufactured components. The
engineer may require plan detail modifications to accommodate alternates. The engineer
may accept alternate arms or mounting adaptors only if the contractor can demonstrate that
the department can easily remove and replace the arms.

B.2 Components

Furnish type 5 steel poles designed to carry twin 15-foot luminaire arms and conforming to
standard spec 657 and with dimensions for acceptable installation of the ramp gate hardware
as shown on the detail. Ensure a contiguous pole by eliminating the hand hole near base of
pole, thus allowing uninhibited mounting of the gate pivot assembly.

Furnish galvanized steel nuts and bolts conforming to ASTM A307 except where designated
as high strength (HS), conform to ASTM A325. For the ramp closure gate locking
mechanism, furnish a handle nut to fit on a 3/4-inch.

Furnish grade A36 steel for the gate supports, gate pivot assembly, and associated hardware
galvanized after fabrication by either a mechanical or hot-dip process. Grind welded
connections, rough edges, and burrs smooth before galvanizing to ensure a finished
appearance. Ensure that the galvanized coating conforms to ASTM A 153.

Provide aluminum/fiberglass gate arms of the nominal length the bid item indicates and
conforming to plan dimensions. Cover gate arms on two sides with alternating red and white
shop-applied type H reflective from the department's approved products list. Also provide a
shear pin base that is the manufacturer’s “permanent pivot” style. Obtain components from:

B&B Roadway

15191 Hwy 243

Russellville, AL 35654

Tel: (888) 560-2060

Gate arm: model MU605
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Furnish a worm gear winch with a single line vertical lift capacity of 2000 lbs. Ensure that
the winch has hardened steel gears, a handgrip, permanently lubricated bearings, a
reinforced arc-welded reel assembly, and mounting plate. Ensure that the winch can be
mounted to the winch mount plate shown on the construction details and the handgrip can
be operated without conflict with the pole or ramp gate assembly. Furnish a 2-inch outdoor
rated, rot resistant polyester strap for the connection between the worm gear winch and the
gate arm pivot assembly.

Furnish hardwire power system and connections conforming to the following:

1.

Cabinet
Furnish cabinet assemblies, power wire terminal strips, and power supplies for the
on-ramp closure gate systems.

The cabinet shall be the following dimensions: 9-inches wide, 15-inches high, and
5-inches deep.

Minimum wall thickness of the aluminum castings shall be 3/16-inch.
Cabinet body shall have a cast rain hood over the top of the door opening.

Hinges shall consist of 3/6-inch diameter pins in cast hinge bosses that allow door to
swing no less than 180 when open.

Cabinet shall be capable of being field prepared for top, bottom, or rear mounting
and wire entrance holes.

Set screws shall be stainless steel.

Assembly shall be water resistant by the door flange in full contact with and

compressing a neoprene gasket held by an adhesive to a groove cast into the cabinet
body.

The cabinets shall consist of a cabinet body, door, and latch cast from aluminum
alloy 319 or approved equivalent The door lock shall be a standard police lock
reinforced with a steel plat which is keyed the same as the standard traffic control
cabinets. The cast shall be free of voids, pits, dents, molding sand, and excessive
foundry grinding marks. All radii shall be smooth and intact. Exterior and interior
surfaces shall be smooth and cosmetically acceptable, free of molding fins, cracks,
and other blemishes.

The aluminum shall meet the following minimum requirements:
* Yield Strength — 18 ksi
» Tensile Strength — 27 ksi
* Brinell Hardness — 70
* Elongation (% in 2 inches) — 2

1190-02-81 40 of 51



The assembly shall have an alodine conversion coating to provide corrosion
resistance and a proper base for paint adhesion.

Furnish a stainless steel or anodized steel mounting adapter plate to mount the
cabinet to a pole with stainless steel banding straps.

Power Converter
Furnish the cabinet with a 120 VAC to 12 VDC power converter.

Furnish the cabinet with a 10 position terminal block for the 12 VDC power
distribution. Power wire terminal strips 10 position feed-through terminal blocks UL
recognized for No. 22 AWG wire through No. 16 AWG wire and UL rated for 15
amps. The terminals shall be tin-plated brass with brass clips and clamps.

Furnish gate flasher assemblies conforming to the following:

1.

2.

A 2-conductor connector, rated 12 volts at 5 amps minimum.

A 2-amp weather resistant in-line fuse and fuse holder.

. Wiring harness made from 6-conductor 14 AWG stranded insulated control cable.

A 12 V flasher controller, capable of providing LED flashers with 5% to 100% duty
cycle at a one-second pulse repetition rate.

A 4-conductor male/female electrical connector pair, 10 amp capacity for each
connection, weather resistant, and mounted to allow rapid gate arm replacement.

A 5-amp mercury switch with less than 3 ohms “on” resistance and a 20 to 30 degree
activation angle. Mount the switch on the gate arm to activate the flashers when the
gate arm is lowered more than 45 degrees from vertical.

Furnish red LED flashers meeting the requirements of the MUTCD and/or AREMA
standards for hue and brightness.

Power consumption 0.45amp @ 10.5V

Life expectancy 100,000 hrs

Directionality 0-degree cone orthogonal to face of
flasher

Compliance temperature -40° C to +70° C
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Furnish electrical wires with jackets conforming to the following color scheme throughout
the ramp closure gate system:

* Hot = Black or Red

* Neutral = White

* Ground = Green

Furnish a weatherproof hardened steel padlock with a minimum 2 1/4-inch shackle height
and user programmable 4-digit combination.

C Construction

C.1 Ramp Closure Gates

Under the Ramp Closure Gates bid items, provide ramp closure gate at the locations the
plans show. Apply marine grade anti seize compound compound to all bolt threads and to
the interface between the aluminum base and steel pole. The engineer may direct adjustment
of the gate arm assembly to ensure the correct vertical and angular orientation of the
completed closure gate.

Install cabinet with power supply, flasher controller, and other components. Connect the
120 VAC to 12 VDC power supply to the circuit breaker in the breaker disconnect box.
Connect the 120 VAC to 12 VDC power supply to the 10-position terminal block and
connect the 12 VDC components to the terminal block.

Connect the 12 VDC terminal strip to the wiring harness through the female side of a
2-terminal polarized electrical connector. Connect male side of this connector to the flasher
controller and the female side of a weatherproof polarized 4-conductor electrical connector.

Attach the male side of the 4 conductor electrical connector, mercury switch, wiring harness,
and the three LED flasher units to the portion of the flasher assembly mounted on the
breakaway portion of the gate arm. Adjust mercury switch so that as the gate arm is lowered
to a maximum of 45 degrees from the vertical, the gate flasher assembly is energized, and
the LEDs begin to flash. Ensure that when the gate arm is raised to a minimum of 15 degrees
from vertical, the mercury switches the gate flasher assembly off.

Install structure identification plaques in the location the plan details show.

Coordinate with representatives from the WisDOT Northwest Region Electrical Unit,
(715) 839-3787, for identification number issuance.

C.2 Furnishing Gate Arms

Under the Ramp Closure Gate Arms Stockpile bid items, furnish and deliver spare arms of
the nominal length the bid item indicates conforming to B.2. Deliver spare gate arms to an
address provided by:

Coordinate with representatives from the WisDOT Northwest Region Electrical Unit,
(715) 839-3787.
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23.

C.3 Furnishing Flashers
Under the Ramp Closure Gate Flasher Stockpile bid item, furnish and deliver spare gate
flasher assemblies conforming to B.2. Deliver spare gate arms to an address provided by:

Coordinate with representatives from the WisDOT Northwest Region Electrical Unit,
(715) 839-3787.

D Measurement
The department will measure the Ramp Closure Gates Hardwired bid items as each
individual installation, acceptably completed.

The department will measure the Ramp Closure Gate Arms Stockpile bid items and Ramp
Closure Gate Flashers Stockpile as each individual unit, acceptably furnished and delivered.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT

662.1030.S Ramp Closure Gates Hardwired 30-FT EACH
662.1037.S Ramp Closure Gates Hardwired 37-FT EACH
662.1040.S Ramp Closure Gates Hardwired 40-FT EACH

Payment for the Ramp Closure Gate Hardwired bid items is full compensation for providing
ramp closure gates including support poles; for gate arm assemblies including guides,
collars, and gate arms;for cabinets, wiring, and power converters; for structure identification
plaques; for gate flashers; and for padlock.

Payment for the Ramp Closure Gate Arms Stockpile is full compensation for furnishing and
delivering spare ramp closure gate arms.

Payment for the Ramp Closure Gate Flashers Stockpile is full compensation for furnishing
and delivering ramp spare closure gate flasher assemblies.
662-005 (2014630)

Traffic Control Channelizer Cones, Item SPV.0045.001.

A Description
This special provision describes furnishing and installing traffic control channelizing cones
according to the plans and specifications.

B Materials

Furnish nonmetallic reflectorized 42” traffic control channelizer cones and base fabricated
to accept type C or type A warning lights. All cones must conform to the crashworthiness
criteria of NCHRP Report 350, test level 3 and Federal MUTCD standards for nighttime
use. Furnish a letter from the manufacturer or distributor certifying that the cones conform
to the crashworthiness criteria.
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24,

Provide reflective sheeting on all cones. The reflective sheeting material must conform to
all the following:

Designed specifically for use on reboundable traffic control devices.

Conform to standard spec. 637.2.2.1 for type H reflective sheeting.

Received a good or better rating in 1-year NTPEP tests for shrinkage, cracking,
blistering, colorfastness, reflectivity, adhesion, flexibility and impact resistance.

Cone bases shall be rubber bases with the proper weight to keep the cone in its intended
location.

The shape of the cone shall be clearly identifiable with no significant distortion and must be
free standing in its normal position. The surface shall be free of punctures, abrasions, asphalt
splatter, cement slurry or other material and will readily respond to washing. The reflective
bands shall have little or no loss of reflectivity with only minor tears and scratches.

C Construction
Construct according to standard spec 643.3.

D Measurement
The department will measure Traffic Control Channelizer Cones by the day, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0045.001 Traffic Control Channelizer Cones DAY

Payment is full compensation for providing all required materials including all necessary
cones and bases; and for removing, reinstalling and adjusting the cones and bases.

Salvage and Reinstall Luminaire and Arm, Item SPV.0060.001.

A Description
This special provision describes salvaging, storing, reinstalling and testing existing luminaires
and luminaire arms to new signal poles.

B Materials
Mounting equipment for luminaires and luminaire arms shall be considered incidental to
this item.

C Construction

Carefully remove existing luminaires and luminaire arms as shown in the plan. Store
luminaires and luminaire arms and protect from damage until reinstallation. Install savaged
luminaire and luminaire arms on new signal or lighting pole and level.
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D Measurement
The department will measure Salvage and Reinstall Luminaire and Arm as each individual
unit, acceptably completed under the contract.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.001 Salvage and Reinstall Luminaire and Arm LS

Payment is full compensation for salvaging, storing, installing, and testing salvaged
luminaire and luminaire arm.

Install EVVP Detector Cable, Item SPV.0090.001.

A Description
This special provision describes the transporting and installing of department furnished EVP
Detector Cable.

B Materials

Pick up the department furnished EVP Detector Cable at the department’s electrical shop.
Notify the department’s electrical field unit at to make arrangements for picking up the
department furnished materials at least five working days prior to material pick-up.

Furnish all other necessary connection materials ensuring all materials are in compliance
with the WisDOT Qualified Electrical Products List.

C Construction
Install EVP Detector Cable according to standard spec 655.3.

D Measurement
The department will measure Install EVP Detector Cable will be measured by the linear foot
of cable, completed in place.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.001 Install EVP Detector Cable LF

Payment is full compensation for transporting and installing EVP Detector Cable and for
making all connections and insulating.
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217.

Milling and Removing Temporary Joint, Item SPV.0105.001.

A Description

This special provision describes the milling and removing of the upper layer HMA wedge
joint and any other temporary longitudinal or transverse joints, including sweeping and
cleaning of the affected area prior to the abutting pavement placement.

B (Vacant)

C Construction
Immediately prior to the placement of the adjoining lane, mill any temporary wedge joint to
a true line with a face perpendicular to the surface of the existing asphaltic surface pavement.

Immediately prior to continuation of paving operations, mill any temporary transverse joint
to a true line with a face perpendicular to the surface of the existing asphaltic surface
pavement.

The contractor becomes the owner of the removed asphaltic pavement and is responsible for
the disposal as specified for disposing of materials under standard spec 204.3.1.3.

D Measurement
The department will measure Milling and Removing Temporary Joint as a single lump sum
unit of work for all removed wedge joints, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.001 Milling and Removing Temporary Joint LS

Payment is full compensation for milling, removing, sweeping, cleaning, and disposing of

materials.

Material Transfer Vehicle, Item SPV.0105.002.

A Description

This special provision describes furnishing Material Transfer Vehicle (MTV) and an
operator for use on this project during HMA upper layer paving operations, as shown in the
plans or as directed by the engineer, and as hereinafter provided.

B Materials

The MTYV shall be self-propelled, able to remix and maintain constant temperature, and
continually feed the paver hopper. The storage capacity shall be adequate to provide
continuous forward movement of the paver. The paver speed shall be coordinated to match
the delivery of material and capacity of the MTV to limit stopping of the paver.
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C Construction

An operator shall remain with the vehicle at all times during moving operations and the
paver’s hopper shall remain full at all times to avoid segregation of coarse aggregates. No
placement of HMA upper layer pavement shall be allowed without the use of the MTV.

D Measurement
The department will measure Material Transfer Vehicle by the lump sum unit of work for
each material transfer vehicle, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.002 Material Transfer Vehicle LS

Payment is full compensation for deploying and utilizing the equipment and its operator.

Salvage Traffic Signal Equipment CTH AA & USH 53 SB Ramps, Item
SPV.0105.003; Salvage Traffic Signal Equipment CTH AA & USH 53 NB
Ramps, Item SPV.0105.004.

A Description

This special provision describes removing and salvaging an existing traffic signal according
to the pertinent provisions of standard spec 204 and as hereinafter provided. Work under this
item also includes transporting the existing equipment and required utility coordination, as
directed in this special provision. Items included under this bid item include
transformer/pedestal bases, poles, standards, signal heads, backplates and signal mounting
hardware. Removal of concrete bases and pull boxes at the above listed intersection shall be
paid for separately.

B (Vacant)

C Construction

Arrange for an inspection of all traffic signal equipment by representatives from the
WisDOT Northwest Region Electrical Unit, (715) 839-3787, and the engineer prior to
removal. This inspection is intended to provide an inventory and assessment of the original
condition of the equipment and to determine what equipment the department would like to
retain.

Arrange for the de-energizing of the traffic signals and removal of existing electrical service
with the local electrical utility after receiving approval from the engineer that the existing
traffic signals can be removed.

At the direction of the department, and the engineer, carefully disconnect, disassemble,

remove and stockpile all removed traffic signal equipment. During working hours, transport
removed traffic signal equipment that the department wants to retain to the WisDOT Eau
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Claire Electrical Shop age, located at 5009 USH 53 South, Eau Claire, WI 54701. Dispose
of any traffic signal equipment that the department does not want to retain. Replace any
traffic signal equipment designated to be retained but that is damaged in the removal process
with equipment that is of equal quality to that of the damaged piece. Remove from the right-
of-way and dispose of any damaged equipment. Remove and dispose of all other equipment
from the right-of-way.

D Measurement
The department will measure Salvage Traffic Signal Equipment (location) as single lump
sum units of work for each item successfully completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0105.003 Salvage Traffic Signal Equipment LS
CTH AA & USH 53 SB Ramps

SPV.0105.004 Salvage Traffic Signal Equipment LS
CTH AA & USH 53 NB Ramps

Payment is full compensation for removing and disassembling traffic signals and for
delivering the requested materials to the department.

Modifying Signs Type I, Item SPV.0165.001.

A Description
Remove, modify, and reinstall existing Type I sign according to standard spec 637, 638, as
shown on the plans, and as hereinafter provided.

B Materials
Furnish and use materials that are according to standard spec 637.

C Construction

Remove existing Type I sign from structural steel sign supports. Add any required new
extruded aluminum panels, sheeted with the same sheeting type as the existing sign. Remove
any required existing extruded aluminum panels from the sign. Connect extruded panels as
shown on the A5-2 sign plate. Add or remove any required message units according to
standard spec 638.3.7. Reinstall the Type I sign on existing or new structural steel sign
supports, as required.

D Measurement
The department will measure Modifying Signs Type I as the square foot area of sign
modification that is acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:
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ITEM NUMBER DESCRIPTION UNIT
SPV.0165.001 Modifying Signs Type | SF

Payment is full compensation for removing the existing Type I sign from existing structural
steel sign support; adding or removing extruded aluminum panels; removing, adjusting, and
installing demountable copy message; moving the sign and installing on new structural steel
sign supports; and furnishing and installing new panel stitch hardware and aluminum
extrusion connecting hardware. Replacement of any sign panel hardware broken during the
course of this work is incidental to this item.

Concrete Pavement Repair Doweled Special, Item SPV.0180.001.

A Description

This special provision describes construction of Concrete Pavement Repair Doweled Special
accordance with standard spec 415, standard spec 416, and standard spec 710. QMP for
these items shall be combined and covered under standard spec 716, as shown on the plans,
and hereinafter provided.

B Materials
B.1 Concrete Mixtures
Supplement standard spec 716.2 with the following:

Concrete mix design shall be the responsibility of the contractor. Provide the concrete mix
designs necessary to accommodate the contractors operations and contractor scheduling
according to the traffic provisions and prosecution and progress provisions included in the
plan.

Chloride based accelerators shall be allowed in any concrete mixes that are specifically
designed to meet opening strength within six hours or less within the time of placement to
accommodate lane restrictions as specified in the contract.

QC slump testing is not required for any concrete mixture that has been approved and has at
least 700 Ibs of cement per cubic yard.

Random 28-day compressive strength cylinders are not required.

Any chemical admixture(s) to be used, other than air-entraining agents or water reducers
from the department’s approved list, must be approved in advance by the engineer. The
water-cement ratio of the concrete mixture shall not exceed 0.40.

C Construction

C.1 General

Restrict lane operations as specified in the Traffic Section and the Prosecution and Progress
Section. Perform work to cause the least possible inconvenience to traffic.
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Prepare the base as specified in standard spec 211 using engineer-approved hand methods.
Place the repair to the thickness of the contiguous pavement. In lieu of replacing base that
was damaged or removed, the contractor will be allowed to place concrete to fill this area at
no additional cost to the department.

C.2 Concrete Repair
Supplement standard spec 416.3.7 and standard spec 416.3.8.2 with the following:

Deposit concrete to require as little re-handling as possible, place and consolidate by hand
with an immersion type vibrator, and strike off and finish flush with adjoining surfaces. Any
finished surface within the repair that is 0.5 inches higher than the adjoining pavement shall
be diamond ground to match elevation. Any individual repair that, within its defined
boundaries, has any finished surface that is 0.5 inch lower than the adjoining pavement shall
be paid at 50% of the bid price within the individual repair. Repair areas greater than 15 feet
in length shall meet the Surface Testing and Correction parameters as defined in standard
spec 415.3.10.

Unless the plans show or the engineer directs otherwise, the department will not require ties
to the existing adjoining pavement within repairs that are 15 feet or less in length.

Construct, cure, and protect as specified for concrete pavement repairs in standard spec 416.

C.4 Opening to Traffic

Concrete Pavement Repair Doweled Special must attain a minimum compressive strength
of 2500 psi before they can be opened to traffic. The opening strength shall be determined
by Maturity Methods standard spec 502.3.10.1.3.3 or other engineer approved methods. If
cylinders are used, the compressive strength shall be measured by testing concrete cylinders
cured in the field on top of the slab, under the curing blanket. At least two cylinders shall be
tested in determining the attained strength of concrete repairs for the purpose of opening the
pavement to traffic. The average of test results for the two cylinders shall be used to
determine compliance, except that neither cylinder may be less than 10 percent below the
required strength.

If opening is not controlled by maturity methods or cylinders, cores may be substituted.

C.5 Details
Details for the construction shall fall under SDD 13C9-8a,8b,8c Concrete Pavement Repair
and Replacement and plan details.

D Measurement

The department will measure Concrete Pavement Repair Doweled Special by the square
yard, acceptably completed.
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E Payment

The department will pay for measured quantity at the contract unit price under the following
bid items:

ITEM NUMBER DESCRIPTION UNIT
SPV.0180.001 Concrete Pavement Repair Doweled Special SY

Payment is full compensation for removing old pavement and disposing of removed
materials; for preparing the base; for providing the concrete, curing and protecting concrete.

The department will pay separately for the following bid items Sawing Concrete, Drilled
Tie Bars and Drilled Dowel Bars into existing pavement.

Asphaltic Surface Special, Item SPV.0195.001.

A Description
Perform this work according to standard spec 465 and as hereinafter provided.

B Materials
Replace standard spec 465.2(1) Materials with the following:

(1) Under the Asphaltic Surface, Asphaltic Surface Detours, and Asphaltic Surface
Patching bid items; submit a mix design. Provide asphaltic mixture meeting type 5 MT 58-34
H according to special provision article HMA Pavement 5 MT 58-34 H; except the engineer
will not require the contractor to conform to the quality management program specified
under 460.2.8.

C Construction
Add the following to standard spec 465.3.1:

Follow standard spec 460.3.2 Thickness; except the engineer will allow nominal size No. 4
(12.5mm) minimum layer thickness of 1.5 inches.

D Measurement
The department will measure Asphaltic Surface Special by the ton, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0195.001 Asphaltic Surface Special TON

Payment is full compensation for submitting an asphaltic mixture design; for preparing the

foundation; for providing the asphaltic mixture, including asphaltic material and reclaimed
asphaltic pavement materials; and for compacting the mixture.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2 (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.I1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TrANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION

1. Description

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

)

@

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

@

@

©)

The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:

i. Produce accurate and complete quotes.

i. Understand highway plans applicable to their work.
ii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE patrticipation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:
http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions
Interpret these terms, used throughout this additional special provision, as follows:
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE
program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able.

c. DBE goal: The amount of DBE patrticipation expected in the contract as shown on the cover of the Highway
Work Proposal.

d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly
sold or leased to the public.

f.  Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess
of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE patrticipation on the completed bidding proposal.
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE
participation requirements of this contract proposal, and that the bid percentage is reflective of these good
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder
does not indicate the bid percentage of DBE patrticipation on the completed bidding proposal, the
department will consider the bid irregular and may reject the bid.

4. WisDOT Interpretation of Federal DBE Program Provision

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT's DBE office
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract
document/record.

a. Department's DBE Evaluation Process
WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506.

b. Documentation Submittal
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision,
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the
contractor will be required to submit the documentation within 5 business days after bid opening. All
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT
1506. The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in
order to receive authorization for contract execution; the DBE office reserves the right accept alternate
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE
Office, PO Box 7965, Madison, WI 53707-7965.

1) Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution, the
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s)
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is
eligible for execution with respect to the DBE commitment.

2 Bidder Does Not Meet DBE Goal
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506]
that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form

[DT1202] and supporting documentation. After award and before execution, the department will

evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission.

i. The department will evaluate the bidder's good faith effort request and notify the bidder of one of
the following:

(a) If the department grants a good faith efforts, the bid is eligible for contract execution with
respect to DBE commitment.

(b) If the department rejects the good faith efforts request, the department may declare the bid
ineligible for execution. The department will provide a written explanation of why the good
faith efforts request was rejected. The bidder may appeal the department's rejection as
allowed under 7 a. & b.

c. Bidder Fails to Submit Documentation
If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension
of the contract time and shall not be used as a tool to delay execution.

5. Department's Criteria for Good Faith Effort

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to
meet the goal. The federal regulations are general and do not include every factor or effort that can be
considered. As a result, each state must establish its own processes and consider the factors established in
its own practices to create a process for making a determination of adequate good faith. WisDOT evaluates
good faith on a contract basis just as each contract award is evaluated individually.

The department will only approve a contractor’'s good faith efforts if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible.

a. The department, in conjunction with industry stakeholders, has developed the following guidance for
contractor good faith effort. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project
specific DBE goal prior to the bid letting date.
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b. Prime Contractors should:

@

@

©)

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE

outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all

applicable contracts.

Prime contractors may request assistance with DBE outreach and follow-up by contacting the

department's DBE Support Services Office by phone or email request at least 14 days prior to the

bid letting date. Requesting assistance with outreach is not a decisive factor in the review Good faith

effort evaluation. Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392;

E-mail: DOTDBESupportServices@dot.wi.gov.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors are

strongly encouraged to include in their initial contacts a single page including a detailed list of items

for which they are accepting quotes, by project, within a letting. See attached sample entitled

“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a

willingness to accept quotes in areas they are planning to perform themselves, as required by

federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’s
area of specialization.

i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the work
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov.

i. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means
include postal mail, email, fax, phone call.

(@) Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact
DBE firms early, asking if they need help organizing their quote, assistance confirming
equipment needs, or other assistance supporting their submission of a competitive quote for
their services.

(c) Second solicitation should take place within 5 calendar days. Email and SBN are the preferred
delivery of the follow-up solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications and the requirements of the contract by letter, information session, email, phone
call and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

(a) Email to all prospective DBE firms in relevant work areas.

(o) Phone call log to DBE firms who express interest via written response or call.

(c) Fax/letter confirmation

(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

c. Evaluate DBE quotes Documentation is critical if a prime does not utilize the DBE firm’s quote for any

reason.

@

@

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons,
including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory
listed as their work area by NAICS code. Only the work area and/or NAICS code listed in the UCP
directory can be counted toward DBE credit. Documentation of the conversation is required.

In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the low quote.


mailto:DOTDBESupportServices@dot.wi.gov
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@ Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition
in which a subcontractor submits quotes including multiple areas of expertise across multiple work
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’
guote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime,
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in
comparing the relevant quotes. These are qualitative examples.

i. Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i. Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract'
forms to the DBE Office. Prime contractor has 5 days to submit the completed form for the DBE firms it
intends to use on the contract for DBE credit. If the goal is not met in full, the prime contractor must
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts.

@ The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both
initial and follow-up contact.

@ A description of information provided to the DBE's regarding the plans, specifications, and estimated
guantities for portions of the work to be performed by that DBE.

@ Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation
is acceptable.

@ Documentation of each quote received from a DBE and, if rejected, the reason for that rejection.

) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of
participation opportunities available on the project.

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change.

6. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier)
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and
material for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased
partnering opportunities.

The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining
quality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself."
See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to

Use Joint Checks.

@ Request should be made when the DBE Commitment form or Request to Sublet is submitted; the
request will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@ The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of supplies.

DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor

shall not be an ‘extra participant’ in the transaction; the DBE’s role in the transaction cannot be limited solely

to signing the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s

tasks should include the following.

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials;

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

The Prime contractor/payor acts solely as a guarantor,

@ The prime agrees to furnish the check used for the payment of materials/supplies under the contract.

@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractors negotiated unit price.

7. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in the
department's rejection notice. The bidder may meet in person with the department if so requested. Failure
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed
without documentation that the DBE provisions have been fulfilled.

The department will appoint a representative, who did not participate in the original determination, to
assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the
bidder presents all written and oral testimony. In that written decision, the department will explain the
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the
department may declare the bid ineligible for execution.

Department's Criteria for DBE Participation

Directory of DBE firms
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified

b.

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

The DBE office is also available to assist at 414-438-4583 or 608-267-3849.
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9. Counting DBE Participation

Assessing DBE Work

a.

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering
into a subcontract, the department may consider that DBE usage towards the contract goal. The department
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses
the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the cost of
materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide professional,
technical, consultant, or managerial services. The department also counts fees and commissions the DBE
charges for providing bonds or insurance. The department will only count costs the engineer deems
reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's
subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting its
performance under this item.

Itis the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE
firm on the Wisconsin UCP DBE Directory.

It is the prime contractor’s responsibility to assess the DBE firm’s ability to perform the work for which s/he is
committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

10.Commercially Useful Function

a.

C.

Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm
is performing its work items. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to
evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

@ For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is
carrying out its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.



Effective January 2017 letting ASP-3

11.Credit Evaluation for Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

12.Credit Evaluation for Manufacturers, Suppliers, Brokers

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the
provisions of materials and supplies on a contract-by-contract basis. The department will count the material
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role,
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the
DBE's role is administrative or transactional.

It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing
them on Commitment to Subcontract to DBE form DT1506.

a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
@ If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the
materials or supplies toward DBE goals.
b. Regular Dealers of Material and/or Supplies
@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.
@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.
@ Ata minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i.  The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives

@ No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.

@ Brokerage fees have historically been calculated as 10% of the purchase amount.

@ WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site.

@ The evaluation will review the contract need for the item/service, review the sub-contract or invoice for
the item/service, compare the fees customarily allowed for similar services to determine whether they
are reasonable.
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’
forms. An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the
invoice. Please respond to the following questions and submit with your DBE Commitment Form.

1. What is the product or material?

2. Is this item in the prime’s inventory or was the item purchased when contract was awarded?

3. Which contract line items were referenced to develop this quote?

4. What is the amount of material or product used on the project?

13.Credit Evaluation for DBE Primes

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime
contractor performs with its own forces for DBE credit. We will also calculate DBE credit for the work
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that
contract in that DBE’s approved work areas/NAICS code. Crediting for manufacturers and suppliers is
calculated consistent with paragraph 12 of this document and 49 CFR Part 26.

14.Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE
credit.

15.Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit
the portion of the work performed by the DBE protégé firm.

b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor
protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program.

c. Refer to WisDOT’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE
credit that can be counted on any WisDOT project.

16.DBE Replacement or Termination

Contractual Requirement

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless the contractor obtains written consent from the Department’'s DBE Office. If the Department
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any
payment for work or material unless it is performed or supplied by the listed DBE.

Contractor Considerations

a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved
Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office.
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm.
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b.

If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE
credit toward its contract, s/he will be required to provide reasons and documentation to support why the
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.

Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet
the assigned DBE contract goal.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is
terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its
commitment to the assigned DBE goal.

The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the
context of the contract. If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime
contractor and suggest a DBE that may replace their services or provide written consent to be released from
its subcontract.

@ Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:

i.  Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they
are fully knowledgeable of your expectations for successful performance on the contract.
Document these efforts in writing.

i. Ifthose efforts fail, provide written notice to the DBE subcontractor of your intent to request to
terminate and/or replace the firm including the reason(s) you want to pursue this action.

ii.  Copy the DBE Office on all correspondence related to changing a DBE firm who has been
approved for DBE credit on a contract including the preparation and coordination efforts with the
DBE on the contract.

iv.  Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to
respond, in writing. EXCEPTION: The prime contractor must provide a verifiable reason for a
response period shorter than five days. For example a WisDOT project manager must verify that
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.

v.  The DBE subcontractor must forward a written response to the prime contractor and copy the DBE
Office. The written response must outline why it objects to the proposed termination of its
subcontract and list the reasons that WisDOT should not approve the request for their firm to be
replaced or removed from the contract.

The Request to Replace or Terminate a DBE

The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by
email or fax; at minimum, the request must contain the following:

Contract ID number.

Wisconsin DOT Contract Project Manager name and contact information.

DBE name and work type and/or NAICS code.

Contract's progress schedule.

Reason(s) for requesting that the DBE be replaced or terminated.

Attach/include all communication with the DBE to deploy/address/resolve work completion,

ok E

WisDOT will review your request and any supporting documentation that you submit to evaluate whether the
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved
for DBE credit on that contract.

10
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53}

e The listed DBE subcontractor fails or refuses to execute a written contract.

e The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor.

e The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements.

e The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness.

e The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law.

¢ You have determined that the listed DBE subcontractor is not a responsible contractor.

e The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of
its withdrawal.

e The listed DBE is ineligible to receive DBE credit for the type of work required.

e A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and
approve the replacement or termination.

If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal
DBE guidelines for DBE replacement.

The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling
608-267-3849.

17.DBE Utilization beyond the approved DBE Commitment Form DT1506

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that
the participation can be accurately credited toward the DBE goal.

a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the
new DBE including the proposed schedule or duration, DBE name and contact information. You may also
call the DBE Engineer at 414-659-0487 to notify him of the change verbally.

If the scope change added work for a participating DBE; list the date and reason for the scope change.

b. Forward a complete, sighed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete
Attachment A includes DBE contact information, signature, subcontract value and proper description of the
work areas to be performed by the DBE.

The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and
attach the new/revised Attachment A to the Contract record/documentation.

11
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18.Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE
Subcontractors that were committed to equal work items, in the original contract.

19.Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are
incidental to the contract.

12
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -yearI Letting. Page 2 lists the projects and work items that
we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your guote. We
prefer quotes be sent via SBN but ‘prime's aIternatives| are acceptable. Our office hours are |inc|ude hours and daysl.
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at |contact number|.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,

Phone: (000) 123-4567

Email: Joe@joetheplumber.com

Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

REQUEST FOR QUOTATION

Prime’s Name:

Letting Date:

Project ID:

Please check all that apply
O Yes, we will be quoting on the projects and items listed below
0 No, we are not interested in quoting on the letting or its items referenced below
O Please take our name off your monthly DBE contact list
L] We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person DBE Contractor Contact Person
Phone: Phone
Fax: Fax
Email: Email

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

PR A R A

Signs and Posts/Markers

Traffic Control

PR DA A A 4

Electrical Work/Traffic Signals

Pavement Marking

slisislistdisitsitslis!

Sawing Pavement

islisitdis

QMP, Base

tslis

A

Pipe Underdrain

DAL R DA A DR DA R DA A | 2| 4
AL [P A R PR A A R A4

<INl

Beam Guard

Concrete Staining

Trees/Shrubs X

sltsils

Again please make every effort to have your quotes into our office by [time deadling| prior to the letting date.

We prefer quotes be sent via SBN but [prime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at [phone number|

ASP-3
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APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD
FAITH EFFORT
This list is not a set of requirements; it is a list of potential strategies

Primes

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods.

» Encourage subcontractors to solicit and highlight DBE patticipation in their quotes to you.

»  Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

YVVVVVYY

=
=
o

» DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior
is optimal.

» Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

» Review the status of contracts on the HCCI website reviewing the ‘apparent low biddet” list, and bid tabs at a
minimum.

» Prepate a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.

» Participate in DBE office assessment programs.

» Participate on advisory and mega-project committees.

» Sign up to receive the DBE Contracting Update.

» Consider membership in relevant industry or contractor organizations.

» Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the department are the only ways to get work.

15
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10.
11.

APPENDIX C
Types of Efforts considered in determining GFE
This list represents concepts being assessed; analysis requites additional steps

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform
DBEs of contracting and subcontracting opportunities.

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the
contract was being solicited, in sufficient time to allow the DBEs to participate effectively.

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were
interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the likelihood of
meeting the DBE goal.

Whether the contractor provided interested DBEs with adequate information about the plans, specifications and
requirements of the contract.

Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified without
sound reasons based on a thorough investigation of their capabilities.

Whether the contractor made efforts to assist interested DBEs in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide
assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.

Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website
Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

I

II.

II1.

IV.

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be
responsible and/or responsive, make good faith efforts to meet the goal. The bidder can meet this requirement in
cither of two ways. First, the bidder can meet the goal, documenting commitments for participation by DBE firms
sufficient for this purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith
efforts. This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts

mechanism of this part. As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that

did not meet the goal made adequate good faith efforts. It is important for you to consider the quality, quantity, and

intensity of the different kinds of efforts that the bidder has made. The efforts employed by the bidder should be

those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain

DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to

meet the DBE contract requirements. We emphasize, however, that your determination concerning the sufficiency

of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified

amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good

faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain

DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.

Other factors or types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or
written notices) the interest of all certified DBEs who have the capability to perform the work of the
contract. The bidder must solicit this interest within sufficient time to allow the DBEs to respond to the
solicitation. The bidder must determine with certainty if the DBEs are interested by taking appropriate steps
to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

D. (1D Negotiating in good faith with interested DBEs. Itis the biddet's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to
perform the work.

2 A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
17
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

E. Not rejecting DBESs as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project
goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBE:s.

V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other
bidders in meeting the contract. For example, when the apparent successful bidder fails to meet the contract goal,
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet the goal, but meets or
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express” service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available
for prime bidders to use as part of their Basic Service subscription.

Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add

comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the
sub-quote for completion at a later time.

2. Create sub-quotes for the subcontracting community:

a.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted
Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-
preferred request.

Add attachments to sub-quotes.

3. View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.

4. View Record of Subcontractor Outreach Effort:

a.

oo

For each sub-quote produced, a Record of Subcontractor Outreach Efffort is generated that shows the response statistics
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith”
effort in reaching out to the DBE community.

Hasily locate pre-qualified and certified small and disadvantaged businesses.

Advertise to small and disadvantaged businesses more efficiently and cost effectively.

Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small businesses have a
centralized area to access information about upcoming projects. It can help small businesses learn more about
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs.

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes cteated by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests, or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:
a.  You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes.
c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

4. REasily select and price items for unsolicited sub-quotes:
a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.
c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.

5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.
c. View important notices and publications from DO'T targeted to small and disadvantaged businesses.

6. Accessing Small Business Network for WisDOT contracting opportunities
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588.
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.
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ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

440.3.5.2 Corrective Actions for Localized Roughness
Replace paragraph two with the following effective with the September 2016 letting:

@ The engineer will not direct corrective action or assess a pay reduction for an area of localized
roughness without physically riding that work. The engineer will not direct corrective action on bridges
without authorization from the department’s bureau of structures.

450.3.1.1.4 Recording Truck Loads
Replace the entire text with the following effective with the December 2016 letting:

@ If not using automatic batch recording, install a digital recorder as part of the platform truck or storage
silo scales. Ensure that the recorder can produce a printed digital record of at least the gross or net
weights of delivery trucks. Provide gross, tare, net weights, load count, and the cumulative tonnage;
the date, time, ticket number, WisDOT project ID, and mix 250 number; and the mix type including the
traffic, binder, and mix designation codes specified in 460.3.1. Ensure that scales cannot be manually
manipulated during the printing process. Provide an interlock to prevent printing until the scales come
to rest. Size the scales and recorder to accurately weigh the heaviest loaded trucks or tractor-trailers
hauling asphaltic mixture. Ensure that recorded weights are accurate to within 0.1 percent of the
nominal capacity of the scale.

@ Ensure that tickets identify additives not included in the mix design submittal. Indicate on the ticket if
the mixture will be placed under a cold weather paving plan and identify the warm mix additive and
dosage rate required under 450.3.2.1.2.2.

455.3.2.1 General
Replace paragraph one with the following effective with the December 2016 letting:

@ Apply tack coat only when the air temperature is 32 F or more unless the engineer approves otherwise
in writing. Before applying tack coat ensure that the surface is reasonably free of loose dirt, dust, or
other foreign matter. Do not apply to surfaces with standing water. Do not apply if weather or surface
conditions are unfavorable or before impending rains.

460.2.1 General
Replace the entire text with the following effective with the December 2016 letting:

@ Furnish a homogeneous mixture of coarse aggregate, fine aggregate, mineral filler if required, SMA
stabilizer if required, recycled material if used, warm mix asphalt additive or process if used, and
asphaltic material. Design mixtures conforming to table 460-1 and table 460-2 to 4.0% air voids to
establish the aggregate structure.

@ Determine the target JMF asphalt binder content for production from the mix design data
corresponding to 3.0% air voids (97% Gmm) target at the design the number of gyrations (Ndes). Add
liquid asphalt to achieve the required air voids at Ndes.

@ For SMA, determine the target JMF asphalt binder content for production from the mix design data
corresponding to 4.0% air voids (96% Gmm) target at Ndes.
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460.2.8.2.1.5 Control Limits
Replace paragraph one with the following effective with the December 2016 letting:

@ Conform to the following control limits for the JMF and warning limits based on a running average of
the last 4 data points:

ITEM JMF LIMITS WARNING LIMITS
Percent passing given sieve:
37.5-mm +/- 6.0 +/- 4.5
25.0-mm +/- 6.0 +/- 4.5
19.0-mm +/-5.5 +/- 4.0
12.5-mm +/- 5.5 +/- 4.0
9.5-mm +/-5.5 +/- 4.0
2.36-mm +/- 5.0 +/- 4.0
75-um +/-2.0 +/-1.5
Asphaltic content in percent -0.3 -0.2
Air voids in percent!t +1.3/-1.0 +1.0/-0.7
VMA in percentl? -0.5 -0.2

(11 For SMA, JMF limits are +/-1.3 and warning limits are +/-1.0.
21 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

460.2.8.2.1.6 Job Mix Formula Adjustment
Replace paragraph one with the following effective with the December 2016 letting:

@ The contractor may request adjustment of the JMF according to CMM 8-36.6.13.1. Have an HMA
technician certified at a level appropriate for process control and troubleshooting or mix design submit
a written JMF adjustment request. Ensure that the resulting JMF is within specified master gradation
bands. The department will have a certified Hot Mix Asphalt, Mix Design, Report Submittals technician
review the proposed adjustment and, if acceptable, issue a revised JMF.

460.2.8.3.1.6 Acceptable Verification Parameters
Replace paragraph one with the following effective with the December 2016 letting:

@ The engineer will provide test results to the contractor within 2 mixture-production days after obtaining
the sample. The quality of the product is acceptably verified if it meets the following limits:
- Vais within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent.

- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate
size.
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460.3.3.1 Minimum Required Density
Replace paragraph one with the following effective with the December 2016 letting:

@ Compact all layers of HMA mixture to the density table 460-3 shows for the applicable mixture,

location, and layer.

TABLE 460-3 MINIMUM REQUIRED DENSITY!H

PERCENT OF TARGET MAXIMUM DENSITY
LOCATION LAYER MIXTURE TYPE
LT and MT HT SMADI
LOWER 93.061 93.0M4 -
TRAFFIC LANESP
UPPER 93.0 93.0 _
SIDE ROADS, LOWER 93.0% 93.0l4 _
CROSSOVERS,
TURN LANES, & UPPER 93.0 93.0 .
RAMPS
SHOULDERS & LOWER 91.0 91.0 _
APPURTENANCES UPPER 92.0 92.0 L

(11 The table values are for average lot density. If any individual density test result falls more than 3.0 percent
below the minimum required target maximum density, the engineer may investigate the acceptability of that
material.

2l Includes parking lanes as determined by the engineer.

[B1 Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base
courses.

[l Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base
courses.

1 The minimum required densities for SMA mixtures are determined according to CMM 8-15.

460.5.2.1 General

Replace paragraph six with the following effective with the December 2016 letting:

® If during a QV dispute resolution investigation the department discovers mixture with 1.5 > Va > 5.0 or
VMA more than 1.0 below the minimum allowed in table 460-1, and the engineer allows that mixture to
remain in place, the department will pay for the quantity of affected material at 50 percent of the
contract price.

460.5.2.3 Incentive for HMA Pavement Density
Replace paragraph one with the following effective with the December 2016 letting:

@ If the lot density is greater than the minimum specified in table 460-3 and all individual air voids test
results for that mixture placed during the same day are within 2.5 - 4.0 percent, the department will
adjust pay for that lot as follows:

INCENTIVE PAY ADJUSTMENT FOR HMA PAVEMENT DENSITY!
PERCENT LOT DENSITY ABOVE SPECIFIED MINIMUM PAY ADJUSTMENT PER TONE

From -0.4 to 1.0 inclusive $0
From 1.1 to 1.8 inclusive $0.40
More than 1.8 $0.80

(11 SMA pavements are not eligible for density incentive.
[l The department will prorate the pay adjustment for a partial lot.
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501.2.6 Fly Ash
Replace the entire subsection with the following effective with the December 2016 letting:

501.2.6.1 General

@ Fly ash is defined as a finely divided residue resulting from the combustion of coal in a base loaded
electric generating plant, transported from the boiler by flue gases, and later collected, generally by
precipitators. Use fly ash in concrete manufactured by facilities and processes known to provide
satisfactory material.

@ Test fly ash using a recognized laboratory, as defined in 501.2.2(1), starting at least 30 days before its
proposed use, and continuing at ASTM-required frequencies as the work progresses. The
manufacturer shall test the chemical and physical properties listed in tables 1 and 2 of ASTM C618 at
the frequencies and by the test methods prescribed in ASTM C311.

@ Use only one source of fly ash for a bid item of work under the contract, unless the engineer directs or
allows otherwise in writing.

@ Prequalify any proposed fly ash source as follows: The contractor shall obtain a copy of the certified
report of tests or analysis made by a qualified independent laboratory, recognized by the department
under 501.2.2, showing full and complete compliance with the above specification from the fly ash
manufacturer and furnish it to the engineer. Provide this report to the engineer at least 14 calendar
days before using the fly ash.

) The manufacturer shall retain test records for at least 5 years after completing the work, and provide
these records upon request.

501.2.6.2 Class C Ash
@ Conform to ASTM C618 class C except limit the loss on ignition to a maximum of 2 percent.
501.2.6.3 Class F Ash

@ Furnish a class F fly ash from a source listed on the department's approved product list, and conform
to ASTM C618 class F except limit the loss on ignition to a maximum of 2 percent.

502.3.7.8 Floors
Replace paragraph sixteen with the following effective with the September 2016 letting:

@e) The finished bridge floor shall conform to the surface test specified in 415.3.10. The engineer will not
direct corrective grinding without authorization from the department’s bureau of structures.

503.3.2.1.1 Tolerances
Increase the "length of beam" max tolerance for prestressed concrete I-type girders from 3/4"to 1 1/2"
effective with the December 2016 letting:
PRESTRESSED CONCRETE I-TYPE GIRDERS
Length of BEaAM ........uiiiiiie e +/- 1/8" per 10', up to a max of +/- 1 1/2"

517.3.1.7.3 Epoxy System Intermediate and Protective Coats
Replace paragraph one with the following effective with the December 2016 letting:

@ Mask the faying surfaces of bolted field splices and the top of the top flanges where welding the stud
shear connectors during coat application. On all other areas including the outside surfaces of splice
plates, ensure that the dry film thickness conforms to the following:

1. For the white intermediate coat, 3.5 mils to 8 mils.

2. For the protective coat, sufficient thickness to provide a uniform color and appearance but not less than 3
mil or more than 6 mils.
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Errata

Make the following corrections to the standard specifications:

Throughout the contract:
Update all references to the construction rental rate "Blue Book" to reference "EquipmentWatch" rates.

105.13.4 Content of Claim
@ Include the following 5 items in the claim.
1. A concise description of the claim.

2. A clear contractual basis for the claim. This should include reference to 104.2 on revisions to the contract
and as appropriate, specific reference to contract language regarding the bid items in question.

3. Other facts the contractor relies on to support the claim.

4. A concise statement of the circumstances surrounding the claim and reasons why the department should
pay the claim. Explain how the claimed work is a change to the contract work.

5. A complete breakdown of the costs used to compile the claim. Include copies of all EquipmentWatch
equipment rental rate sheets used, with the applicable number highlighted.

109.4.5.5.1 General

@ The department will pay for use of contractor-owned equipment the engineer approves for force
account work at published rates. The department will pay the contractor expense rates, as modified in
109.4.5.5, given in EquipmentWatch Cost Recovery (formerly Rental Rate Blue Book) . Base all rates
on revisions effective on January 1 for all equipment used in that calendar year.

http://equipmentwatch.com/estimator/

109.4.5.5.2 Hourly Equipment Expense Rates (Without Operators)
@ The contractor shall determine, and the department will confirm, hourly equipment expense rates as
follows:
HEER = [RAF x ARA x (R/176)] + HOC
Where:
HEER = Hourly equipment expense rate.
RAF = EquipmentWatch regional adjustment factor.
ARA = EquipmentWatch age rate adjustment factor.
R = Current EquipmentWatch monthly rate.
HOC = EquipmentWatch estimated hourly operating cost.

@ The EquipmentWatch hourly operating cost represents all costs of equipment operation, including fuel
and oil, lubrication, field repairs, tires, expendable parts, and supplies.

109.4.5.5.3 Hourly Equipment Stand-By Rate
@ For equipment that is in operational condition and is standing-by with the engineer’s approval, the
contractor shall determine, and the department will confirm, the hourly stand-by rate as follows:
HSBR = RAF x ARA x (R/176) x (1/2)
Where:
HSBR = Hourly stand-by rate.
RAF = EquipmentWatch regional adjustment factor.
ARA = EquipmentWatch age rate adjustment factor.
R = Current EquipmentWatch monthly rate.

@ The department will limit payment for stand-by to 10 hours or less per day up to 40 hours per week.
The department will not pay the contractor for equipment that is inoperable due to breakdown. The
department will not pay for idle equipment if the contractor suspends work or if the contractor is
maintaining or repairing the equipment.

109.4.5.5.4 Hourly Outside-Rented Equipment Rate

@ If the contractor rents or leases equipment from a third party for force account work, the contractor
shall determine, and the department will confirm, the hourly outside-rented equipment rate as follows:

page 5 of 6



Effective with December 2016 Letting ASP-6

HORER = HRI + HOC
Where:
HORER = Hourly outside-rented equipment rate

HRI = Hourly rental invoice costs prorated for the actual number of hours
that rented equipment is operated solely on force account work

HOC = EquipmentWatch hourly operating cost.

109.2 Scope of Payment
Correct errata to clarify that work under the contract is included in payment unless specifically excluded.

@ The department will pay for the quantity of work acceptably completed and measured for payment as
the measurement subsection for each bid item specifies. Within the contract provide means to furnish
and install the work complete and in-place. Payment is full compensation for everything required to
perform the work under the contract including, but not limited to, the work elements listed in the
payment subsection. Payment also includes all of the following not specifically excluded in that
payment subsection:

1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and
incidentals necessary to perform the work.
2. All losses or damages, except as specified in 107.14, arising from one or more of the following:
- The nature of the work.

- The action of the elements.
- Unforeseen difficulties encountered during prosecution of the work.
3. All insurance costs, expenses, and risks connected with the prosecution of the work.
4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3.
5. All infringements of patents, trademarks, or copyrights.
6. All other expenses incurred to complete and protect the work under the contract.

204.3.2.2.1 General
Correct errata by removing the reference to 490 which was deleted effective with the 2017 spec.

@ Under the Removing Pavement bid item, remove concrete pavements, concrete alleys, concrete
driveways, or rigid base including all surfaces or other pavements superimposed on them.

657.2.2.1.1 General
Correct errata by eliminating the reference to department provided arms in the last sentence.

@ Furnish shop drawings as specified in 506.3.2, except submit 5 copies with the materials list. Ensure
the drawings contain sufficient detail to allow satisfactory review and show the outside diameters of
the pole at the butt, top, and splice locations the plans show. Show the width, depth, length, and
thickness of all material, and list pertinent ASTM specification designations and metal alloy
designations together with the tensile strength of metallic members. Provide tightening procedures for
arm-to-pole connections on the shop drawings.

657.2.2.1.4 Poles Designed Under Legacy Standards
Correct errata by deleting the entire subsection to eliminate redundant language.

657.2.2.2 Trombone Arms
Correct errata by changing the reference from 657.2.2.1.3 to 657.2.2.1.2.

@ Design aluminum trombone arms as specified in 657.2.2.1.2 based on the completed maximum
loading configuration the plans show. Furnish shop drawings conforming to 657.2.2.1.1 that show the
width, depth, length, and thickness of all members. Also list the ASTM alloy designation and strength
of each aluminum member on the shop drawings.
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ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.
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ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:

http://wisconsindot.qov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin payrolls. The department will provide training either in a classroom setting at
one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule
the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have
their payroll coordinator contact Paul Ndon. Not every contractor’s payroll system is capable of
producing export files. For details, see pages 17-22 of the CRCS System Background
Information manual available online on the Labor, Wages, and EEO Information page at:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27,

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewaunee 1.0 Rusk 0.6
Calumet 0.9 LaCrosse 0.9 St. Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 0.5 Manitowaoc 1.0 Sheboygan 7.0
Dane 22 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 10 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 1.0 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013

ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline"
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—"

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with February 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION DIVISION OF
TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

I.  Prevailing Wage Rates, Hours of Labor, and Payment of Wages
Il.  Payroll Requirements
I1l.  Postings at the Site of the Work
IV.  Wage Rate Distribution
V.  Additional Classifications

I.  PREVAILING WAGE RATES, HOURS OF LABOR AND PAYMENT OF
WAGES

The U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) attached hereto
and made a part hereof furnishes the prevailing wage rates pursuant to Section 84.062
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to
the laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 84.062, Stats. Apprentices shall be paid at

rates not less than those prescribed in their apprenticeship contract.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, this is not a representation that labor can be obtained at these rates. It is
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price
shall be allowed or authorized on account of the payment of wage rates in excess of

those listed herein.

Pursuant to Section 16.856 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or
required to work more than the prevailing number of hours per day or per calendar
week on this contract, they shall be paid for all hours in excess of the prevailing hours
at a rate of at least one and one-half (1 1/2) times their hourly base rate of pay. All
work on Saturday, Sunday and the following holidays is to be paid at time and a half:

January 1

Last Monday in May

July 4

First Monday in September
Fourth Thursday in November
December 25

The day before if January 1, July 4 or December 25 falls on a Saturday, and
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The day following if January 1, July 4 or December 25 falls on a Sunday.

All laborers, workers, mechanics and truck drivers shall be paid unconditionally not
less often than once a week. Persons who own and operate their own trucks must
receive the prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or
more axle, articulated, euclid or dumptor) he or she operates, plus an agreed upon
amount for the use of his or her truck. Every owner-operator MUST be paid separately
for their driving and for the use of their truck.

PAYROLL REQUIREMENTS

All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truckdrivers
working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 84.062 of the Wisconsin Statutes.

POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of work:

a. "NOTICE TO EMPLOYEES," which provides information required to be
posted by the provisions of Section 84.062 of the Wisconsin Statutes.

b. A copy of the U.S. Department of Labor (Davis-Bacon, Minimum Wage
Rates).

c. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

WAGE RATE REDISTRIBUTION

A contractor or subcontractor performing work subject to a Davis-Bacon wage
determination may discharge its minimum wage obligations for the payment of both
straight time wages and fringe benefits by (1) paying both in cash, (2) making
payments or incurring costs for bona fide fringe benefits, or (3) by a combination
thereof. Thus, under the Davis-Bacon a contractor may offset an amount of monetary
wages paid in excess of the minimum wage required under the determination to satisfy
its fringe benefit obligations. See 40 USC 3142(d) and 29 CFR 5.31.

ADDITIONAL CLASSIFICATIONS
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Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor standards
contract clauses (29CFR 5.5(a)(1)(i1)). The contracting officer shall require that any
class of laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be classified in
conformance with the wage determination.

The contracting officer shall approve an additional classification and wage rate and
fringe benefits therefore only when the following criteria have been met:

a. The work to be performed by the classification requested is not performed by a
classification in the wage determination; and

b. The classification is utilized in the area by the construction industry; and

c. The proposed wage rate, including any bona fide fringe benefits, bears a
reasonable relationship to the wage rates contained in the wage determination.
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General Decision Number: WI1170010 02/24/2017 WI10
Superseded General Decision Number: WI20160010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.20 for calendar year 2017 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.20 (or the applicable wage rate
listed on this wage determination, if it is higher) for all
hours spent performing on the contract in calendar year 2017.
The EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/06/2017
1 02/03/2017
2 02/10/2017
3 02/24/2017

BRW10001-002 06/01/2016
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIOO02-002 06/01/2016
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes
BRWIO002-005 06/01/2016
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.07 20.51

BRWI0003-002 06/01/2016

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES

Rates Fringes
BRWIOO04-002 06/01/2016
KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes
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BRW10006-002 06/01/2016
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
“BRWIOO07-002 06/01/2016
GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWI0O008-002 06/01/2016
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
“BRWIO011-002 06/01/2016
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIO019-002 06/01/2016

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. . - e i e i i eae s $ 31.98 20.81
BRWIO034-002 06/01/2015
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. . . - i e e e i i eae s $ 32.86 17.22

* CARP0087-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARP0252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N._E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
géLWORTg, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
UNTIE
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Rates Fringes

CARPENTER
CARPENTER. . . ... ool $ 33.56 18.00
MILLWRIGHT - . o oo oo oo oo $ 35.08 18.35
PILEDRIVER. ... ... ..., $ 34.12 18.00

CARP0252-010 06/01/2016
ASHLAND COUNTY

Rates Fringes

Carpenters
Carpenter. ... .............. $ 33.56 18.00
Millwright. . ___..____..._._. $ 35.08 18.35
Pile Drover. .. ... ... ... .... $ 34.12 18.00

CARP0264-003 06/01/2008
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARPO361-004 05/01/2016
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2008
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON
ZONE B: KENOSHA & RACINE

Rates Fringes

PI1LEDRIVERMAN
Zone A. e $ 27.25 19.46
Zone B. ... $ 24.47 19.46

ELEC0014-002 05/30/2016

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
SSOIX, gAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN

UNTIE

Rates Fringes
Electricians: ... ... ... ... ...... $ 32.00 19.28
'ELEC0014-007 05/30/2016
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 24.35 13.15

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).
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ELEC0127-002 06/01/2016
KENOSHA COUNTY

Rates Fringes
Electricians: .. ... .. ... ... ... $ 37.71 30%+10.02

ELEC0158-002 05/30/2016

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchlns) COUNTIES

Rates Fringes

Electricians:. .. ... ecneann- $ 30.50 29.50% + 9.57

ELEC0159-003 05/30/2016

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townshlps) GREEN, LAKE (except Townshlps of Berlin,
Seneca, and St. Marle) IOWA, MARQUETTE (except Townships of
283H$?Eg Crystal Lake, Newton, and Springfield), and SAUK

Rates Fringes

ELEC0219-004 06/01/2015

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Elorencg and Homestead) AND MARINETTE COUNTY (Townshlp of
iagara

Rates Fringes
Electricians:
Electrical contracts over
$180,000. .« o oo eaaa $ 31.16 18.34
Electrical contracts under
$180,000. - - oo e e e e eeaa $ 28.96 18.26
ELEC0242-005 05/29/2016
DOUGLAS COUNTY
Rates Fringes
Electricians: .. ... oo eoeeunnn- $ 34.92 25.05

ELEC0388-002 06/01/2013

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE Beec er, Dunbar, Goodman & Pemblne) MENOM INEE (Area
West of a Fine 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:. ... ... ... .. ...... $ 28.96 24.85% + 9.70
'ELEC0430-002 06/01/2016
RACINE COUNTY (Except Burlington Township)

Rates Fringes

ELEC0494-005 06/01/2016
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MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
ELEC0494-006 06/01/2014
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELEC0494-013 06/01/2015

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANTTOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer..... .. .. .. .. ....... $ 16.47 14.84
Technician. ... ...... ... .. $ 26.00 17.70

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and pro?ram systems and
Iow—volta?e systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio freguency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures_that have been occupied for six_months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELEC0577-003 05/30/2016

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
888N$?Egngfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO

Rates Fringes

ELEC0890-003 06/01/2016

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE "(Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians: .. ... ... .. ... ... .... $ 32.45 26.10% + $10.56
CELEC0953-001 07/01/2015
Rates Fringes

Line Construction:
1) Lineman. ... ... ... ... $ 42.14 32% + 5.00
2) Heavy Equipment
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Operator.......ccccceoaeann. $ 40.03 32% + 5.00

3) Equipment Operator...... $ 33.71 32% + 5.00
4) Heavy Groundman Driver..$ 26.78 14.11
5) Light Groundman Driver..$ 24.86 13.45
6) Groundsman.............. $ 23.18 32% + 5.00

ENG10139-005 06/01/2016

Rates Fringes
Power Equipment Operator

Group 1. ... i $ 39.27 21.80
Group 2. ..o e e e ceaeeaan $ 38.77 21.80
Group 3. $ 38.27 21.80
Group 4. ..o $ 38.01 21.80
Group 5. e $ 37.72 21.80
(€7 010 o I 1 $ 31.82 21.80

HAZARDOUS WASTE PREMIUMS:

EPA Level "A" protection - $3.00 per hour
EPA Level "B'" protection - $2.00 per hour
EPA Level "C" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jJjib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jJjibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 Ibs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch Blant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
Ibs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or _rotary drilling machine; air track;
blaster; loading machine gconveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fTireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and

extractor; heavy equipment, leadman; tank car heaters;

stump chipper; curb machine operator; Concrete

Broportlonlng plants; generators; mudjack operator; rock
reaker; crusher or screening plant; screed (milling

machine); automatic belt conveyor and surge bin; pug mill

$pe5ator; Oiler, pump (over 3 inches); Drilling Machine
ender.

GROUP 6: Off-road material hauler with or without ejector.
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IRONOO0O8-002 06/01/2016

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
géRINETgE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
UNTIES:

Rates Fringes
IRONWORKER. - - . oo oo $ 30.86 25.42

Paid Holidays: New Year®s Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOO0O8-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. . . o oo a e $ 33.15 25.42

Paid Holidays: New Year®s Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONO383-001 06/01/2015

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, I10WA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRONO498-005 06/01/2008
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
IRONO512-008 05/01/2015
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRONO512-021 05/01/2015

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. - - . oo e i i i i iec e e e s $ 31.04 23.45
'LABO0113-002 06/01/2016
MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes
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LABORER

Group 1. ..o i i e aaaaaan $ 27.51 20.35
Group 2. e e ieceeaaan $ 27.66 20.35
Group 3. ciii i cccaaaeaaan $ 27.86 20.35
Group 4. . $ 28.01 20.35
GroUp 5. e i e i ee e e e $ 28.16 20.35
Group 6. e i i e e e $ 24.00 20.35

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO0113-003 06/01/2016
OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER

Group 1. ... . iia e $ 26.76 20.35
Group 2. . it $ 26.86 20.35
(€7 o]0 o JC $ 26.91 20.35
Group 4. . i $ 27.11 20.35
Group 5. i $ 26.96 20.35
Group 6. .. $ 23.85 20.35

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman
GROUP 6: Flagperson and Traffic Control Person

LABO0113-011 06/01/2016
KENOSHA AND RACINE COUNTIES

Rates Fringes

LABORER
Group 1. ... i i $ 26.57 20.35
GroUp 2. ciii e eceeaaaaaan $ 26.72 20.35
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(€7 o 10 o JC T $ 26.92 20.35

Group 4. . e $ 26.89 20.35
Group 5. i i $ 27.22 20.35
Group 6. .. $ 23.71 20.35

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Ailr _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman
GROUP 6: Flagman; traffic control person

LABO0140-002 06/01/2016

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, I0WA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER

Group 1. .. ... iiao-- $ 30.67 16.55
GroUp 2. ceii e eceeaaaaaaan $ 30.77 16.55
Group 3. .o $ 30.82 16.55
Group 4. ceii e e e aea $ 31.02 16.55
Group 5. .. i $ 30.87 16.55
Group 6. ii i e e e $ 27.30 16.55

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike OFf Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman
GROUP 6: Flagperson; Traffic Control

LABO0464-003 06/01/2016
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DANE COUNTY

Rates Fringes
LABORER

Group 1. .. ... ..o $ 30.95 16.41
GroUp 2. ceii e e ceeeaaaaan $ 31.05 16.41
Group 3. .. $ 31.10 16.41
Group 4. cei e e e eea e $ 31.30 16.41
Group 5. ... $ 31.15 16.41
Group 6. ii i iie e e $ 27.30 16.41

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman
GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/02/2016
ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.... ... ... .... $ 29.86 16.35
Spray, Sandblast, Steel....$ 30.46 16.35
Repaint:
Brush, Roller.............. $ 28.36 16.35
Spray, Sandblast, Steel....$ 28.96 16.35
PAIN0108-002 06/01/2016
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 32.74 18.70
Spray & Sandblast........... $ 33.74 18.70

PAIN0259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAIN0259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
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PAINO781-002 06/01/2016
JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Painters:
Bridge. ... ..o ... $ 30.42 22.19
Brush.. .. ... .. ... ... .. ...... $ 30.07 22.19
Spray & Sandblast........... $ 30.82 22.19

PAINO802-002 06/01/2016

COLUMBIA, DANE, DODGE, GRANT, GREEN, I0WA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush. ... .. ... ... ... ... ..... $ 27.50 17.72
PREMIUM PAY: ) o
ﬁtructural Steel, Spray, Bridges = $1.00 additional per
our.

PAINO802-003 06/01/2016

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. - oo i $ 24.39 11.72
PAIN0934-001 06/01/2016
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush. .. .. .. ... . ... _..... $ 32.74 18.70
ST 0] o= /2 $ 33.74 18.70
Structural Steel. ... . ._.._._. $ 32.89 18.70
PAIN1011-002 06/01/2016
FLORENCE COUNTY
Rates Fringes
Painters:...... ..o iiaaaa. $ 24.56 11.93
PLAS0599-010 06/01/2016
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.. ... oo $ 39.46 17.17
Area 2 (BAC) . ... $ 35.07 19.75
Area 3. ... $ 35.61 19.40
Area 4. ... $ 34.70 20.51
Area 5. . ... $ 36.27 18.73
Area 6. . ... ... _..._-... $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
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PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
géLAS, gALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
UNTIE

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, I0WA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMO0039-001 06/01/2016
Rates Fringes

TRUCK DRIVER
1&2Axles. ... $ 26.63 19.85
3 or more Axles; Euclids
Dumptor & Articulated,
Truck Mechanic.............. $ 26.78 19.85

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
the¥ work, up to 56 hours of paid sick leave each year.
Emp o¥ees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
?[eventiye care; to assist a family member (or person who is
ike family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (D).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers"” that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
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where apﬁlicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
28?2 current negotiated rate, which in this example is July 1,

Union prevailing wage rates are updated to reflect all rate_
changes in_the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate ldentifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on_a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal _number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage _rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate ldentifiers

ClassifTication(s) listed under the UAVG identifier indicate
that no _single maﬁorlty rate Prevalled for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producin? the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current )
Begoglated/CBA rate of the union locals from which the rate is
ased.

WAGE DETERMINATION APPEALS PROCESS

%.) Has there been an initial decision in the matter? This can
e:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

)(.

)(.

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N_W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
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interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party”s position_and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) IT the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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FEBRUARY 1999

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Secretary of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Secretary of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classificationsin the prosecution of the work
contemplated by this project, no inference may be drawn from the omision of these

classifications concerning prevailing area practices relative to their use. Further, this omission will
not, per se, be construed as establishing any governmental liability for increased labor cost if it is
subsequently determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evauating and determining the correct applicable rate. The higher of state or federd rate will

apply.
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Proposal Schedule of ltems Page 1 of 12
Proposal ID: 20170411030  Project(s): 1190-02-81
Federal ID(s): WISC 2017175
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0010 201.0105 6.000
Clearing STA
0020 201.0120 18.000
Clearing ID
0030 203.0200
Removing Old Structure (station) 001. LS LUMP SUM
Sta 76+07 SB
0040 203.0200
Removing Old Structure (station) 002. LS LUMP SUM
Sta 69+11 NB
0050 203.0200
Removing Old Structure (station) 003. LS LUMP SUM
Sta 66+80 SB
0060 203.0200
Removing Old Structure (station) 004. LS LUMP SUM
Sta 52+07 SB
0070 204.0100 670.000
Removing Pavement SY
0080 204.0105 2,500.000
Removing Pavement Butt Joints SY
0090 204.0109.S 77,800.000
Removing Concrete Surface Partial SF
Depth
0100 204.0115 5,100.000
Removing Asphaltic Surface Butt Joints SY
0110 204.0120 71,800.000
Removing Asphaltic Surface Milling SY
0120 204.0150 430.000
Removing Curb & Gutter LF
0130 204.0155 180.000
Removing Concrete Sidewalk SY
0140 204.0165 443.000
Removing Guardrail LF
0150 204.0170 1,000.000

Removing Fence LF
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Proposal Schedule of ltems Page 2 of 12
Proposal ID: 20170411030  Project(s): 1190-02-81
Federal ID(s): WISC 2017175
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s vy
Description Units
0160 204.0195 5.000
Removing Concrete Bases EACH
0170 205.0100 106.000
Excavation Common CY
0180 208.0100 77.000
Borrow CcY
0190 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 001. 1190-02-81
0200 211.0200
Prepare Foundation for Concrete LS LUMP SUM
Pavement (project) 001. 1190-02-81
0210 213.0100 1.000
Finishing Roadway (project) 001. 1190- EACH
02-81
0220 305.0110 115.000
Base Aggregate Dense 3/4-Inch TON
0230 305.0120 230.000
Base Aggregate Dense 1 1/4-Inch TON
0240 305.0500 310.000
Shaping Shoulders STA
0250 311.0110 10.000
Breaker Run TON
0260 415.0090 670.000
Concrete Pavement 9-Inch SY
0270 416.0610 850.000
Drilled Tie Bars EACH
0280 416.0620 720.000
Drilled Dowel Bars EACH
0290 440.4410 9,685.000
Incentive IRI Ride DOL 1.00000 9,685.00
0300 455.0605 3,200.000
Tack Coat GAL
0310 460.2000 4,736.000
Incentive Density HMA Pavement DOL 1.00000 4,736.00
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Proposal Schedule of ltems Page 3 of 12
Proposal ID: 20170411030 Project(s): 1190-02-81
Federal ID(s): WISC 2017175
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s vy
Description Units
0320 460.4110.S 32,600.000
Reheating HMA Pavement Longitudinal LF
Joints
0330 460.6444 7,400.000
HMA Pavement 4 MT 58-34 H TON
0340 465.0105 3,800.000
Asphaltic Surface TON
0350 465.0110 200.000
Asphaltic Surface Patching TON
0360 465.0125 30.000
Asphaltic Surface Temporary TON
0370 465.0315 15.000
Asphaltic Flumes SY
0380 465.0400 19,400.000
Asphaltic Shoulder Rumble Strips LF
0390 601.0409 300.000
Concrete Curb & Gutter 30-Inch Type A LF
0400 601.0411 80.000
Concrete Curb & Gutter 30-Inch Type D LF
0410 601.0600 35.000
Concrete Curb Pedestrian LF
0420 602.0410 2,150.000
Concrete Sidewalk 5-Inch SF
0430 602.0505 185.000
Curb Ramp Detectable Warning Field SF
Yellow
0440 611.8110 3.000
Adjusting Manhole Covers EACH
0450 614.0010 9.000
Barrier System Grading Shaping EACH
Finishing
0460 614.0115 1.000
Anchorages for Steel Plate Beam Guard EACH
Type 2
0470 614.0305 450.000
Steel Plate Beam Guard Class A LF
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Proposal ID: 20170411030  Project(s): 1190-02-81
Federal ID(s): WISC 2017175
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
ichose Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number Aav ty
Description Units
0480 614.0370 6.000
Steel Plate Beam Guard Energy EACH
Absorbing Terminal
0490 614.0920 307.000
Salvaged Rail LF
0500 614.2300 175.000
MGS Guardrail 3 LF
0510 614.2500 78.000
MGS Thrie Beam Transition LF
0520 614.2610 3.000
MGS Guardrail Terminal EAT EACH
0530 614.2620 1.000
MGS Guardrail Terminal Type 2 EACH
0540 616.0100 500.000
Fence Woven Wire (height) 001. 4-FT LF
0550 616.0205 500.000
Fence Chain Link 5-FT LF
0560 619.1000 1.000
Mobilization EACH
0570 620.0200 115.000
Concrete Median Blunt Nose SF
0580 620.0300 190.000
Concrete Median Sloped Nose SF
0590 624.0100 10.000
Water MGAL
0600 625.0100 350.000
Topsoll SY
0610 628.1504 3,000.000
Silt Fence LF
0620 628.1520 6,000.000
Silt Fence Maintenance LF
0630 628.1905 4.000
Mobilizations Erosion Control EACH
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Proposal Schedule of Items Page 5 of 12
Proposal ID: 20170411030  Project(s): 1190-02-81
Federal ID(s): WISC 2017175
SECTION: 0001 Contract Items
Alt Set ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0640 628.1910 2.000
Mobilizations Emergency Erosion Control EACH
0650 628.2004 7,250.000
Erosion Mat Class | Type B SY
0660 628.7015 6.000
Inlet Protection Type C EACH
0670 628.7020 2.000
Inlet Protection Type D EACH
0680 628.7504 100.000
Temporary Ditch Checks LF
0690 629.0210 0.500
Fertilizer Type B CWT
0700 630.0130 7.000
Seeding Mixture No. 30 LB
0710 630.0200 10.000
Seeding Temporary LB
0720 633.0100 25.000
Delineator Posts Steel EACH
0730 633.0500 25.000
Delineator Reflectors EACH
0740 634.0612 3.000
Posts Wood 4x6-Inch X 12-FT EACH
0750 634.0614 41.000
Posts Wood 4x6-Inch X 14-FT EACH
0760 634.0616 37.000
Posts Wood 4x6-Inch X 16-FT EACH
0770 634.0618 31.000
Posts Wood 4x6-Inch X 18-FT EACH
0780 634.0620 2.000
Posts Wood 4x6-Inch X 20-FT EACH
0790 636.0100 68.000
Sign Supports Concrete Masonry CcY
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Proposal ID: 20170411030  Project(s): 1190-02-81
Federal ID(s): WISC 2017175
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0800 636.1500 7,970.000
Sign Supports Steel Coated LB
Reinforcement HS
0810 637.1220 1,229.500
Signs Type | Reflective SH SF
0820 637.1230 221.500
Signs Type | Reflective F SF
0830 637.2210 887.810
Signs Type Il Reflective H SF
0840 637.2215 60.720
Signs Type Il Reflective H Folding SF
0850 637.2230 270.000
Signs Type Il Reflective F SF
0860 638.2102 2.000
Moving Signs Type |l EACH
0870 638.2601 13.000
Removing Signs Type | EACH
0880 638.2602 108.000
Removing Signs Type Il EACH
0890 638.3000 106.000
Removing Small Sign Supports EACH
0900 641.1200
Sign Bridge Cantilevered (structure) 001. LS LUMP SUM
S-18-114
0910 641.1200
Sign Bridge Cantilevered (structure) 002. LS LUMP SUM
S-18-115
0920 641.6600
Sign Bridge (structure) 001. S-18-116 LS LUMP SUM
0930 641.6600
Sign Bridge (structure) 002. S-18-117 LS LUMP SUM
0940 642.5001 1.000
Field Office Type B EACH
0950 643.0100 1.000
Traffic Control (project) 001. 1190-02-81 EACH
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Proposal ID: 20170411030  Project(s): 1190-02-81
Federal ID(s): WISC 2017175
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0960 643.0300 48,000.000
Traffic Control Drums DAY
0970 643.0420 1,600.000
Traffic Control Barricades Type Ill DAY
0980 643.0705 3,100.000
Traffic Control Warning Lights Type A DAY
0990 643.0715 4,400.000
Traffic Control Warning Lights Type C DAY
1000 643.0800 300.000
Traffic Control Arrow Boards DAY
1010 643.0900 3,500.000
Traffic Control Signs DAY
1020 643.0910 20.000
Traffic Control Covering Signs Type | EACH
1030 643.0920 25.000
Traffic Control Covering Signs Type Il EACH
1040 643.1000 112.000
Traffic Control Signs Fixed Message SF
1050 643.1051 350.000
Traffic Control Signs PCMS with Cellular DAY
Communications
1060 643.2000 1.000
Traffic Control Detour (project) 001.1190- EACH
02-81
1070 643.3000 50.000
Traffic Control Detour Signs DAY
1080 646.0106 36,400.000
Pavement Marking Epoxy 4-Inch LF
1090 646.0600 2,500.000
Removing Pavement Markings LF
1100 646.0842.S 4,100.000
Pavement Marking Grooved Contrast LF
Wet Reflective Epoxy 4-Inch
1110 646.0844.S 9,600.000
Pavement Marking Grooved Contrast LF

Wet Reflective Epoxy 8-Inch




Wisconsin Department of Transportation

02/14/2017 13:00:29

Proposal Schedule of ltems Page 8 of 12
Proposal ID: 20170411030  Project(s): 1190-02-81
Federal ID(s): WISC 2017175
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
1120 647.0156 6.000
Pavement Marking Arrows Epoxy Type 1 EACH
1130 647.0166 15.000
Pavement Marking Arrows Epoxy Type 2 EACH
1140 647.0176 4.000
Pavement Marking Arrows Epoxy Type 3 EACH
1150 647.0356 19.000
Pavement Marking Words Epoxy EACH
1160 647.0456 110.000
Pavement Marking Curb Epoxy LF
1170 647.0566 210.000
Pavement Marking Stop Line Epoxy 18- LF
Inch
1180 647.0606 3.000
Pavement Marking Island Nose Epoxy EACH
1190 647.0746 55.000
Pavement Marking Diagonal Epoxy 24- LF
Inch
1200 647.0766 410.000
Pavement Marking Crosswalk Epoxy 6- LF
Inch
1210 647.0955 8.000
Removing Pavement Markings Arrows EACH
1220 647.0965 4.000
Removing Pavement Markings Words EACH
1230 649.0402 2,700.000
Temporary Pavement Marking Paint 4- LF
Inch
1240 649.1100 25.000
Temporary Pavement Marking Stop Line LF
18-Inch
1250 650.4500 130.000
Construction Staking Subgrade LF
1260 650.5000 130.000
Construction Staking Base LF
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Proposal ID: 20170411030  Project(s): 1190-02-81
Federal ID(s): WISC 2017175

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Approximate

Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units

1270 650.5500 70.000
Construction Staking Curb Gutter and LF
Curb & Gutter

1280 650.8000 33,660.000
Construction Staking Resurfacing LF
Reference

1290 650.8500
Construction Staking Electrical LS LUMP SUM
Installations (project) 001. 1190-02-81

1300 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 001. 1190-02-81

1310 652.0225 456.000
Conduit Rigid Nonmetallic Schedule 40 LF
2-Inch

1320 652.0235 232.000
Conduit Rigid Nonmetallic Schedule 40 LF
3-Inch

1330 652.0615 412.000
Conduit Special 3-Inch LF

1340 652.0700.S 23.000
Install Conduit into Existing Item EACH

1350 652.0800 2,092.000
Conduit Loop Detector LF

1360 652.0900 1,355.000
Loop Detector Slots LF

1370 653.0135 3.000
Pull Boxes Steel 24x36-Inch EACH

1380 653.0140 6.000
Pull Boxes Steel 24x42-Inch EACH

1390 653.0905 4.000
Removing Pull Boxes EACH

1400 654.0101 4.000
Concrete Bases Type 1 EACH

1410 654.0102 6.000

Concrete Bases Type 2 EACH
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Proposal ID: 20170411030

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
1420 654.0105

1430

1440

1450

1460

1470

1480

1490

1500

1510

1520

1530

1540

1550

1560

1570

Project(s): 1190-02-81

Federal ID(s): WISC 2017175

Concrete Bases Type 5

655.0230
Cable Traffic Signal 5-14 AWG

655.0260
Cable Traffic Signal 12-14 AWG

655.0305
Cable Type UF 2-12 AWG Grounded

655.0515
Electrical Wire Traffic Signals 10 AWG

655.0610
Electrical Wire Lighting 12 AWG

655.0700
Loop Detector Lead In Cable

655.0800
Loop Detector Wire

657.0100
Pedestal Bases

657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

657.0305
Poles Type 2

657.0315
Poles Type 4

657.0425

Traffic Signal Standards Aluminum 15-
FT

657.0430

Traffic Signal Standards Aluminum 10-
FT

657.0585
Trombone Arms 15-FT

658.0110
Traffic Signal Face 3-12 Inch Vertical

Approximate
Quantity and
Units
3.000
EACH

2,325.000
LF

504.000
LF

276.000
LF

2,250.000
LF

135.000
LF

7,789.000
LF

9,038.000
LF

5.000
EACH

5.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

4.000
EACH

1.000
EACH

2.000
EACH

Unit Price

Bid Amount
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Proposal ID: 20170411030

Project(s): 1190-02-81

Federal ID(s): WISC 2017175

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:
Proposal .
tem i g
Number Description Unitys

1580 658.0215 2.000
Backplates Signal Face 3 Section 12- EACH
Inch

1590 658.0416 8.000
Pedestrian Signal Face 16-Inch EACH

1600 658.0500 8.000
Pedestrian Push Buttons EACH

1610 658.0600 2.000
Led Modules 12-Inch Red Ball EACH

1620 658.0605 2.000
Led Modules 12-Inch Yellow Ball EACH

1630 658.0610 2.000
Led Modules 12-Inch Green Ball EACH

1640 658.0635 8.000
Led Modules Pedestrian Countdown EACH
Timer 16-Inch

1650 658.5069
Signal Mounting Hardware (location) LS
001. CTH AA & USH 53 NB Ramps

1660 658.5069
Signal Mounting Hardware (location) LS
002. CTH AA & USH 53 SB Ramps

1670 662.1030.S 1.000
Ramp Closure Gates Hardwired 30-FT EACH

1680 662.1037.S 1.000
Ramp Closure Gates Hardwired 37-FT EACH

1690 662.1040.S 1.000
Ramp Closure Gates Hardwired 40-FT EACH

1700 690.0150 400.000
Sawing Asphalt LF

1710 690.0250 1,780.000
Sawing Concrete LF

1720 715.0415 200.000
Incentive Strength Concrete Pavement DOL

Unit Price Bid Amount
LUMP SUM
LUMP SUM

1.00000 200.00
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Proposal ID: 20170411030

Project(s): 1190-02-81

Federal ID(s): WISC 2017175

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
1730 ASP.1TOA
On-the-Job Training Apprentice at
$5.00/HR
1740 ASP.1T0G
On-the-Job Training Graduate at
$5.00/HR
1750 SPV.0045
Special 001. Traffic Control Channelizer
Cones
1760 SPV.0060

Special 003. Salvage And Reinstall
Luminaire And Arm

1770 SPV.0090
Special 001. Install EVP Detector Cable

1780 SPV.0105

Special 001. Milling And Removing
Temporary Joint

1790 SPV.0105
Special 002. Material Transfer Vehicle

1800 SPV.0105

Special 003. Salvage Traffic Signal
Equipment CTH AA & USH 53 SB
Ramps

1810 SPV.0105

Special 004. Salvage Traffic Signal
Equipment CTH AA & USH 53 NB
Ramps

1820 SPV.0165
Special 001. Modifying Signs Type |

1830 SPV.0180

Special 001. Concrete Pavement Repair
Doweled Special

1840 SPV.0195
Special 001. Asphaltic Surface Special

Section: 0001

Approximate
Quantity and
Units

2,000.000
HRS

630.000
HRS

7,250.000
DAY

1.000
EACH

515.000
LF

LS

LS

LS

LS

143.000
SF

850.000
SY

1,300.000
TON

Unit Price Bid Amount

5.00000 10,000.00

5.00000 3,150.00

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

Total:

Total Bid:
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