
HIGHWAY WORK PROPOSAL Proposal Number:    Ø 3 
Wisconsin Department of Transportation 
DT1502     10/2010  s.66.29(7) Wis. Stats. 

COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY 
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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements and 
Conditions. 

Proposal Guaranty Required, $ 75,000.00 
Payable to:  Wisconsin Department of Transportation 

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  June 13, 2017 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code 

SAMPLE 
NOT FOR BIDDING PURPOSES Contract Completion Time 

July 1, 2018 
Assigned Disadvantaged Business Enterprise Goal 

  % This contract is exempt from federal oversight. 
This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and carefully 
prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal or bid; and 
that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise 
taken any action in restraint of free competitive bidding in connection with this proposal bid. 
 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin) 
 

(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Removals, expansion joint replacement, removal and replacement of B-13-14 bridge deck, new B-13-228 concrete overlay, new 
structure bearings, partial wingwall replacement, girder end painting, concrete pavement and concrete approach slab replacement, 
beamguard replacement, inlet and storm sewer replacement, asphaltic surface, erosion control, traffic control, and pavement marking. 
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name) 

 
(Bidder Title) 

dotmkw
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 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
 



 
 
 
 2 of 2 

The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2015 Letting 
BID 

PREPARATION 
 

Preparing the Proposal Schedule of Items 
A General 

(1)    Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2)    Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)    The department will provide bidding information through the department’s web site at:   
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 P.M. 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressΤΜ on-line bidding exchange at  http://www.bidx.com/ 
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4)     Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 
 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 
 
or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business 
hours. 
 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the 
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

  

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

B Submitting Electronic Bids 

B.1 On the Internet 

(1)    Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will 
constitute the bidder's signature for proper execution of the bidding proposal. 

(2)    In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid Express� web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid  
ExpressΤΜ web site. Do not submit a bid on a printout with accompanying diskette or 
CD ROM or a paper bid.  If the bidder does submit a bid on a printout with accompanying 
diskette or a paper bid in addition to the internet submittal, the department will disregard 
the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the 
standard specifications. 

(3)    The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressΤΜ web 

site reflecting the latest addenda posted on the department’s web site at:  
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite ΤΜ software to prepare and print the schedule of items. Provide a valid 
amount for all price fields. Follow instructions and review the help screens provided on the 
Bid ExpressΤΜ web site to assure that the schedule of items is prepared properly. 

(2)     Staple an 8 1/2 by 11 inch printout of the ExpediteΤΜ generated schedule of items to 
the other proposal documents submitted to the department as a part of the bidder's 
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same 
time and place as the sealed bid, also provide the ExpediteΤΜ generated schedule 
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD 
ROM with the bidder's name, the 4 character department-assigned bidder identification 
code from the top of the bidding proposal, and a list of the proposal numbers included 
on that diskette or CD ROM as indicated in the following example: 

Bidder 

Name 

BN00 

Proposals: 1, 12, 14, & 22 
 
 

(3)    If bidding on more than one proposal in the letting, the bidder may include all proposals 
for that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4)     The bidder-submitted printout of the ExpediteΤΜ generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of 
the standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If 
there is a discrepancy between the printout and the diskette or CD ROM, the 
department will analyze the bid using the printout information. 

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

(5)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1)    The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM. Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4 
individual proposals in a calendar year. The department may allow additional waivers for 
equipment malfunctions. 

(2)    Submit a schedule of items on paper conforming to section 102 of the standard 
specifications. The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4)    In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 

 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 
Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 
 

PRINCIPAL 
      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 
 

 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised November 30, 2016 

 
SPECIAL PROVISIONS 

 

1. General. 

Perform the work under this construction contract for Project ID 5300-01-83, Sauk City – 
Madison, Terrace Ave Strucs B-13-228/B-13-14, USH 12, Dane County, Wisconsin as the 
plans show and execute the work as specified in the State of Wisconsin, Department of 
Transportation, Standard Specifications for Highway and Structure Construction, 2017 
Edition, as published by the department, and these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-005 (20161130) 

2. Scope of Work. 

The work under this contract shall consist of concrete pavement, asphalt pavement, 
permanent concrete barrier, temporary concrete barrier, structure rehabilitation, structure re-
decking, structure concrete overlay, guardrail, inlets, storm sewer, traffic control, erosion 
control, pavement marking, and all incidental items necessary to complete the work as 
shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

3. Prosecution and Progress. 

A  Notice to Proceed  
Begin work within ten calendar days after the engineer issues a written notice to do so. 
 
Provide the start date to the engineer in writing within a month after executing the contract 
but at least 14 calendar days before the preconstruction conference. Upon approval, the 
engineer will issue the notice to proceed within ten calendar days before the approved start 
date. 
 
To revise the start date, submit a written request to the engineer at least two weeks before 
the intended start date. The engineer will approve or deny that request based on the 
conditions cited in the request and its effect on the department’s scheduled resources. 
 
B  Construction Overview 
The schedule of operations shall conform to the construction staging as shown in the plans 
and hereafter described unless the engineer approves modifications to the schedule in 
writing. 
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Stage 1  
• Remove concrete surface partial depth, mill asphalt, and pave new asphalt on the 

US 12 EB median shoulder north of structure B-13-228. Remove existing 
pavement markings and place temporary markings and traffic control for Stage 2. 

• Mill and pave new asphalt on the US 12 WB outside shoulder north of structure B-
13-14. Remove the asphalt rumble strips on the US 12 WB outside shoulder south 
of B-13-14. Remove existing pavement markings and place temporary markings 
and traffic control for Stage 2. 

 
Stage 2  

• Perform work on the outside half of US 12 EB and structure B-13-228. Perform 
structure repairs, replace wingwall, and place overlay on outside half of B-13-228. 
Replace inlet and storm sewer north of B-13-228. Replace concrete pavement, 
concrete approach slab, and guardrail on outside shoulder north and south of B-13-
228. Mill and pave new asphalt on the outside shoulder north of structure B-13-228 
and remove the asphalt rumble strips on the outside shoulder south of B-13-228. 
Remove existing pavement markings and place temporary markings and traffic 
control for Stage 3.  

• Begin work on the median half of US 12 WB and structure B-13-14 as shown in 
the plans. Remove bridge deck, perform structure repairs, and pour half of new 
deck.  
 

Stage 3  
• Begin work on the median half of US 12 EB and structure B-13-228 as shown in 

the plans. Replace concrete barrier, inlet, and storm sewer on median shoulder 
north of B-13-228. Perform structure repairs and place overlay on median half of 
B-13-228. Replace concrete pavement and concrete approach slab on median 
shoulder north and south of B-13-228.  

• Complete work on the median half of US 12 WB and structure B-13-14 from Stage 
2. Replace concrete barrier, inlet, and storm sewer on median shoulder north of B-
13-14. Sequence median inlet and storm sewer replacement to coincide with US 12 
EB median inlet and storm sewer replacement unless existing drainage pattern can 
otherwise be maintained. Replace concrete pavement and concrete approach slab 
on median shoulder north and south of B-13-14. Remove concrete surface partial 
depth, mill asphalt, and pave new asphalt on the median shoulder north of structure 
B-13-14. Remove existing pavement markings and place temporary markings and 
traffic control for Stage 4. 
 

Stage 4  
• Complete work on the median half of US 12 EB and structure B-13-228 from Stage 

3. Remove temporary pavement markings and traffic control and place permanent 
pavement markings. 

• Complete all work for Stages 1 through 4 on US 12 EB and open the US 12 EB 
entrance ramp from University Ave by 6:00 AM on October 23, 2017, as specified 
in F Interim Liquidated Damages. 
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• Perform work on the outside half of US 12 WB roadway and structure B-13-14 as 
shown in the plans. Remove bridge deck, perform structure repairs, and pour 
remaining half of bridge deck. Replace inlet and storm sewer on outside shoulder 
north of B-13-228. Replace concrete pavement, concrete approach slab, and 
guardrail and install rumble strips on outside shoulder north and south of B-13-228.  
Remove temporary pavement markings and traffic control and place permanent 
pavement markings. 
 

Stage 5   
• Install rumble strips on US 12 EB median and outside shoulders. Apply protective 

surface treatment to B-13-228 bridge deck after the specified concrete curing 
period has been reached. 

• Install rumble strips on US 12 WB median shoulder. Place permanent pavement 
markings not applied in stage 4. Apply protective surface treatment to B-13-14 
bridge deck. 

• Complete all work under the contract, except cleaning and painting girder ends, by 
6:00 AM on November 16, 2017, as specified in F Interim Liquidated Damages. 

 
Stage 6 (Spring/Summer 2018) 

• Clean and paint girder ends on B-13-14 and B-13-228. 
 
C  Contractor Coordination 
Hold prosecution and progress meetings once a week. The contractor’s superintendent or 
designated representative and subcontractor’s representatives for ongoing subcontract work 
or subcontractor work expected to begin within the next two weeks shall attend and provide 
a written schedule of the next week(s)’ operations.  
 
The written schedule shall include begin and end dates of specific prime and subcontractor 
work operations. Agenda items at the meeting will include review of the contractor’s 
schedule and subcontractors’ schedule, evaluation of progress and pay items, and making 
revisions if necessary. Plans and specifications for upcoming work will be reviewed to 
prevent potential problems or conflicts between contractors. 
 
Based on the progress meeting, if the engineer requests a revised schedule, submit it within 
seven calendar days. Failure to submit a new schedule within seven days shall result in the 
engineer holding pay requests until received. 
 
D  Advance Notification 
Notify the Dane County EMS; Middleton Police and Fire; Dane County Sheriff’s 
Department and Dane County Highway Commissioner 48 hours in advance of all traffic 
switches and full roadway closures (including ramps). Nightly ramp closures are exempt 
from this requirement.  Notifications must be given by 4:00 PM on Thursday for any closure 
to be done on the following Monday. 
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Notify Capital Brewery one week prior to closing Terrace Avenue.  Also notify them one 
week prior to each closure of the Pheasant Branch Trail.  Contact Cyndi Pisani, Director of 
Marketing & Special Events, at cpp@capitalbrewery.com or 608-826-1081. 
 
E  Working Hours 
 
Replace standard spec 107.8(6) as follows: 
 
Do not operate motorized construction equipment from 10:00 PM until the following 6:00 
AM, unless prior approval is obtained from the engineer.  
 
Work will be allowed overnight for construction that requires lane closures on US 12, as 
approved by the engineer.  
 
Pile driving, pneumatic hammering or any other activities that produce excessive noise are 
prohibited from 7:00 PM until 7:00 AM. 
 
F  Interim Liquidated Damages 
 
Complete construction operations on US 12 EB to the stage necessary to return traffic to its 
normal location and reopen the US 12 EB on-ramp from University Ave prior to 6:00 AM, 
October 23, 2017. Do not reopen until completing the following work: All work for US 12 
EB except installing shoulder rumble strips, applying the protective surface treatment, and 
cleaning and painting girder ends. 
 
If the contractor fails to complete the work specified above prior to 6:00 AM October 23, 
2017, the department will assess the contractor $1,000 in interim liquidated damages for 
each calendar day, or portion thereof, that the roadway remains impacted after 6:00 AM, 
October 23, 2017. Interim liquidated damages for this will be assessed under administrative 
item Failing to Open Road to Traffic. 
 
Complete all work under the contract, except cleaning and painting girders ends, and reopen 
all roadways to traffic prior to 6:00 AM, November 16, 2017. 
 
If the contractor fails to complete the work specified above prior to 6:00 AM November 16, 
2017, the department will assess the contractor $2,000 in interim liquidated damages for 
each calendar day, or portion thereof, that any work remains incomplete after 6:00 AM, 
November 16, 2017. Interim liquidated damages for this will be assessed under 
administrative item Failing to Open Road to Traffic. 
 
If contract time expires prior to completing all work specified in the contract, additional 
liquidated damages will be affixed according to standard spec 108.11. 

mailto:cpp@capitalbrewery.com
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4. Traffic. 

A  General 
Accomplish the construction sequence, including the associated traffic control as detailed in 
the Construction Staging section of the plans, and as described in this article.  
 
Unless detailed in the plans, do not begin or continue any work that closes traffic lanes 
outside the allowed time periods specified in this article.  
 
Submit all traffic control change requests to the engineer at least three working days prior 
to an actual traffic control change. A request does not constitute approval. 
 
Do not switch traffic over to the next construction stage until all signing, pavement marking, 
reflectors, temporary concrete barrier, and traffic control drums for the stage are in place, 
and conflicting pavement markings and signs are removed, as shown in the traffic control 
plans and as directed by the engineer.  
 
B  Traffic Operations 
All stages 

• Maintain two lanes of traffic in each direction on US 12 except as allowed under C 
Lane / Ramp Night Closures. 

• Maintain a minimum lane width of 10-feet on US 12 in stages 2, 3, & 4. 
• Maintain a minimum 1-foot shy distance to concrete barrier or guardrail. 
• Maintain a minimum 2-foot shy distance to drums. 
• Maintain minimum 16 feet clear width for oversize / overweight (OSOW) vehicles 

when work restricts through traffic to single lane operations unless alternate OSOW 
accommodations are approved by the engineer. 

 
Stage 1 

• Daytime: Traffic remains in their existing lanes.  
• Night Closures:  US 12 traffic may be reduced to 1-lane in each direction for 

construction activities. The WB entrance ramp from Greenway Blvd may be closed 
to perform work on US 12 WB outside shoulder.  

 
Stage 2 

• US 12 EB traffic will be shifted towards the median.  
• US 12 WB traffic will be shifted towards the outside shoulder. 
• The following will be closed to traffic: 

o US 12 WB entrance ramp from Greenway Blvd 
o US 12 EB entrance ramp from University Ave 
o Terrace Ave 

• Pheasant Branch Trail will remain open to pedestrian and bicycle traffic utilizing 
flagging.  The trail may be closed from Mondays at 7 AM to Fridays at 5 PM for up 
to 5 calendar days for demolition of the bridge deck. 
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Stage 3 
• US 12 EB traffic will be shifted towards the outside shoulder.  
• US 12 WB traffic remains shifted towards the outside shoulder. 
• The following will remain closed to traffic: 

o US 12 WB entrance ramp from Greenway Blvd 
o US 12 EB entrance ramp from University Ave 
o Terrace Ave 

• Pheasant Branch Trail will remain open to pedestrian and bicycle traffic utilizing 
flagging. 

 
Stage 4 

• US 12 EB traffic remains shifted towards the outside shoulder. 
• US 12 WB traffic will be shifted towards the median.   
• The following will remain closed to traffic: 

o US 12 WB entrance ramp from Greenway Blvd 
o US 12 EB entrance ramp from University Ave 
o Terrace Ave 

• Pheasant Branch Trail will remain open to pedestrian and bicycle traffic utilizing 
flagging.  The trail may be closed from Mondays at 7 AM to Fridays at 5 PM for up 
to 5 calendar days for demolition of the bridge deck. 

 
Stage 5 

• Daytime:  Traffic will be restored to original lane locations. 
• Night Closures:  US 12 traffic may be reduced to 1-lane in each direction for 

construction activities. The EB entrance ramp from University Ave and WB 
entrance ramp from Greenway Blvd may be closed to perform work on the outside 
shoulders. 

 
Stage 6 

• No lane closures are allowed. 
 
C  Lane / Ramp Night Closures 
 
Do not close traffic lanes (including ramps) outside the allowed time periods. 
 
Request approval from the engineer for all lane closures in advance as specified under 
Wisconsin Lane Closure System Advanced Notification. A request does not constitute 
approval. Failure to obtain approval or reopen closed lanes at the required time will be 
subject to lane rental charges specified under Lane Rental Fee Assessment. 
 
Single lane closures will be permitted as follows: 
 

Nightly Single Lane Closures for US 12 
Description Direction Start End 

Monday Night To Monday Morning NB/WB 7:00 PM 6:00 AM 
SB/EB 7:00 PM 6:00 AM 
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Nighttime closures of the WB on-ramp from Greenway Blvd are allowed to occur concurrent 
with single lane closures during Stages 1 and 5.  Nighttime closures of the EB on-ramp from 
University Ave closure are allowed to occur concurrent with single lane closures in Stage 5 
 
D  Lane Rental Fee Assessment – Lane Closures  
Do not close traffic lanes (including ramps) outside the allowed time periods specified. If 
the contractor closes lanes prior to the specified timeframe, or fails to open lanes within the 
specified timeframe, the department will assess lane rental fees as shown below: 
 

Closure Outside Allowed 
Time Period 

15 minute Lane Rental 
Fee (per lane) 

Cumulative Lane Rental Fee 
(per lane) 

0 - 15 minutes $750 $750 
15 - 30 minutes $1,500 $2,250 
30 - 45 minutes $2,250 $4,500 
> 45 minutes $3,000* $7,500 and up 

(*) Lane rental fees will continue to be assessed at this rate per 15 minutes. 
 
If a lane is obstructed at any time due to contractor operations, it is considered a closure. 
The total lane rental fee assessed to the contractor will be the summation of separate fees for 
each traffic lane and each direction of traffic in violation. The department will administer 
lane rental fees under the Failing to Open Road to Traffic administrative item. 
 
Lane rental fees will not be assessed for lane closures due to crashes, accidents or 
emergencies not initiated by the contractor. 
 
The department may elect to consider work done during unauthorized lane closure time 
periods as unauthorized work in accordance with 105.3.2.3. 
 
E  Special Event Restrictions 
Off peak lane closures will not be permitted from five hours prior to University of Wisconsin 
home football games until five hours after. 
 
F  PCMS Prewarn 
Post the following full roadway closures with a Traffic Control PCMS specifying the 
planned dates and time of the closure: 

Roadway Minimum Notification 
Ramps (off-peak closures) 3 calendar days 
Ramps (multi-day closures) 7 calendar days 
Sideroads / Local Roads 7 calendar days 

 
G  Traffic Control Signs 
Append standard spec 643.3.8.1 with the following: 
 
For signs mounted on portable sign supports, use supports that provide a minimum of 5 feet 
from the bottom of the sign to the pavement. 
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H  Pheasant Branch Trail Flagging 
 
Provide flag persons and associated advanced signing according to the MUTCD and the 
plans for temporary halting of pedestrian traffic on Pheasant Branch Trail. All flagging 
operations are incidental to the contract work item being performed according to standard 
spec 104.6.1(4). 
 
I  Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the 
Wisconsin Lane Closure System (LCS).  
 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 
Closure type with height, weight, or width 
restrictions (available width, all lanes in one 
direction < 16’) 

MINIMUM 
NOTIFICATION 

Lane and shoulder closures 7 calendar days 
Full roadway closures 7 calendar days 
Ramp closures 7 calendar days 
Detours 7 calendar days 

 
Closure type without height, weight, or 
width restrictions (available width, all lanes 
in one direction ≥16’) 

MINIMUM 
NOTIFICATION 

Lane and shoulder closures 3 business days 
Ramp closures 3 business days 
Modifying all closure types 3 business days 

 
Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly 
project meetings in order to manage closures nearing their completion date.  
stp-108-057 (20161130) 
 
J  Temporary Regulatory Speed Limit Reduction 
During engineer-approved regulatory speed limit reductions, install temporary speed limit 
signs on the inside and outside shoulders of divided roadways to enhance visibility. On two 
lane two way roadways, install temporary speed limit signs on shoulders. When construction 
activities impede the location of a post-mounted regulatory speed limit sign, relocate the 
sign for maximum visibility to motorists. If work last less than 7 days, mount the regulatory 
speed limit sign on a portable sign support.  
 
Post temporary regulatory speed limit signs in work zone only during continuous worker 
activity. During periods of no work activity or when the traffic controls are removed from 
the roadway, cover or remove the temporary speed limit signs.  
 



5300-01-83  11 of 56 

Coordinate with Regional Traffic Section to identify the construction stages that have 
approved temporary regulatory speed zones documented in a Temporary Speed Zone 
Declaration. Primary contact phone number: (608) 246-5635, secondary contact number: 
(608) 516-6414.  
 
Contact the Region Traffic Section at least 14-calendar days before installing the temporary 
speed zone. After installation of the temporary speed zone is complete, notify the Regional 
Traffic Section with the field location(s) of the temporary speed zone. 
stp-643-012 (20160607) 
 
K  Workzone Access and Work Hours 
 
Work on US 12 not protected by concrete barrier is prohibited outside of allowable lane 
closure hours specified in the Traffic Article. Access between live traffic lanes and work 
zones protected by concrete barrier is restricted as follows: 
 

• No access is allowed during peak hours of 6AM - 9AM and 3PM - 7PM Monday 
through Friday.    

• Access for contractor personnel utilizing small work vehicles is allowed during non-
peak hours.   

• Hauling of materials, equipment, and other large truck ingress/egress is to be 
completed during nighttime lane closures or, if approved by the engineer, with the 
assistance of a safety vehicle during daytime non-peak hours .  Utilize the safety 
vehicle to create a suitable gap in traffic in order to assist trucks entering or exiting 
the work zone.  The safety vehicle is not allowed to leave the traffic lane and enter 
the work zone.  Costs associated with use of a safety vehicle are incidental to the 
contract.   

   
L  Clear Zone Working Restrictions 
 
Do not leave any drop offs within 4 feet of the edge of the traveled way greater than 
3 inches which are not protected by temporary precast concrete barrier. Do not leave any 
transverse drop offs within 30 feet of the edge of the traveled way greater than 2 inches 
unless protected by temporary precast barrier. 
 
Store materials or park equipment a minimum of 30-feet from the edge of the US 12 traveled 
way unless protected by concrete barrier. 
 
Do not store materials or park equipment on Pheasant Branch Trail. 
 
If the contractor is unsure whether an individual work operation will meet the safety 
requirements for working within the clear zone, review the proposed work operation with 
the engineer before proceeding with the work. 
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5. Railroad Insurance and Coordination. 

A  Description 
Comply with standard spec 107.17 for all work affecting Wisconsin Southern Railroad LLC 
property and any existing tracks. 
 
A.1 Railroad Insurance Requirements 
In addition to standard spec 107.26, provide railroad protective liability insurance coverage 
as specified in standard spec 107.17.3. Insurance is filed in the name of Wisconsin Southern 
Railroad LLC. 
 
Notify evidence of the required coverage, and duration to Roger Schaalma at 
(608) 620-2044; Ext. 4201; 1890 East Johnson Street, Madison, WI 53704; email 
rschaalma@watcocompanies.com. Include the following information on the insurance 
document: 
 Project Id 5300-01-83 
 Route Name USH 12, Dane County 
 Crossing ID 391 750M 
 Railroad Subdivision Prairie 
 Railroad Milepost 145.79 
 
 
A.2 Work by Railroad 
The railroad will perform the work described in this section, except for work described in 
other special provisions and will be accomplished without cost to the contractor. None. 
 
A.3 Names and addresses of Railroad Representatives for Consultation and 
Coordination 
Contact Roger Schaalma, Superintendent of Maintenance of Way, Wisconsin Southern 
Railroad LLC, 1890 East Johnson Street, Madison, WI 53704; TELEPHONE 
(608) 620-2044; Ext. 4201; FAX (608) 243-9225; email rschaalma@watcocompanies.com 
for consultation on railroad requirements during construction. 
 
Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, 
and monthly schedule updates. The bar chart shall specifically show work involving 
coordination with the railroad. 
 
A.4 Temporary Grade Crossing 
If a temporary grade crossing is desired, submit a written request to the railroad 
representative named in A.3 several weeks prior to the time needed. Approval is subject to 
the discretion of the railroad. The department has made no arrangements for a temporary 
grade crossing. 
 

mailto:rschaalma@watcocompanies.com
mailto:rschaalma@watcocompanies.com
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A.5 Train Operation 
Approximately 0 passenger trains and 2-4 through freight trains operate daily through the 
construction site. Through freight trains operate at up to 25 mph. There are currently no 
switching movements noted by the Railroad at this crossing. 
 
B  Railroad Flagging 
Arrange with the railroad for the flagging of trains and safety of railroad operations if 
clearances specified in subsection 107.17.1 are not maintained during construction 
operations. The following conditions may also warrant flagging: 

1. Cranes swinging or handling materials or equipment within 25 feet of the 
centerline of any track. 

2. Construction operations that are in proximity of power lines or railroad signal 
and communication lines, underground cables, fuel oil facilities or pipe lines 
and which might result in fire or damage to such facilities, danger to railroad 
operations or danger to the public in the transaction of business on railroad 
premises. 

3. Excavation, tunneling, blasting, pile driving, placing, or removing 
cofferdams or sheeting, or similar activities might cause the railroad’s tracks 
or buildings to be undermined, heaved out of normal level, shifted out of 
alignment, or otherwise impaired. 

4. Bridge painting activities including rigging of falsework, scaffolding or 
similar activities within 25 feet of the centerline of any track. 

5. Deck removal activities within 25 feet of the centerline of any track. 
6. Pouring of bridge decks in spans over an operated track. 
7. At any other time in railroad representative’s judgment, the contractor’s work 

or operations constitute an intrusion into the track zone and create an 
extraordinary hazard to railroad traffic, and at any other time when flagging 
protection is necessary for safety to comply with the operating rules of the 
railroad. 

 
Projects with concurrent activity may require more than one flagger. 
 
Projects with heavy contractor activity within 25 feet of the centerline of any track or 
unusual or heavy impact on railroad facilities will normally require a full-time flagger. 
 
The department and railroad will monitor operations for compliance with the above flagging 
requirements. Violations may result in removal from railroad property until arrangements to 
adhere to the flagging requirements are satisfied. If the railroad imposes additional flagging 
requirements beyond the above flagging requirements due to the previous violations, the 
contractor shall bear all costs of the additional flagging requirements. 
 
C  Flagging by Railroad– Railroad Does Not Pay Flagging Costs 
C.1 General 
Replace paragraph (4) of standard spec 107.17.1 with the following: 
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Comply with the railroad’s rules and regulations regarding operations on railroad right-of-
way. If the railroad’s chief engineering officer requires, arrange with the railroad to obtain 
the services of qualified railroad employees to protect railroad traffic through the work area. 
Bear the cost of these services and make payment directly to the railroad. Notify the 
appropriate railroad representative as listed in section A.3 above, in writing, at least 15 
business days before starting work near a track. Provide the specific time planned to start 
the operations. 
 
Work that requires railroad flaggers to occupy the work zone for over 3.5-weeks or over 8-
hours a day will require 40 day written notice to the railroad. 
 
C.2 Rates – Wisconsin Southern Railroad LLC 
The following rates, reimbursement provisions, and excluded conditions will be used to 
determine the contractor’s cost of flagging: 
 $90 per hour for up to nine-hours at the work-site per day (including wages, labor 

surcharges, meals, lodging, vehicle and mileage expenses), 
 
 $135 per hour for all hours over nine in any week-day (including wages, labor 

surcharges, meals, lodging, vehicle and mileage expenses), 
 
 $135 per hour for up to nine hours at the work-site on Saturdays (including wages, 

labor surcharges, meals, lodging, vehicle and mileage expenses), 
 
 $180 per hour for all hours over nine on Saturdays (including wages, labor 

surcharges, meal, lodging, vehicle and mileage expenses). 
 

$180 per hour for up to nine hours on Sundays or holidays (including wages, labor 
surcharges, meal, lodging, vehicle and mileage expenses). 

 
C.3 Reimbursement Provisions 
The actual cost for flagging will be billed by the railroad. After the completion of the work 
requiring flagging protection as provided in section B above, the department will reimburse 
50% of the cost of such services up to the rates provided above based on paid railroad 
invoices, except for the excluded conditions enumerated below. In the event actual flagging 
rates exceed the rates stated above, the department will reimburse 100% of the portion of 
the rate that is greater than the rates stated above. 
 
C.4 Excluded Conditions 
The department will not reimburse any of the cost for additional flagging attributable to the 
following: 

1. Additional flagging requirements imposed by the railroad beyond the flagging 
requirements provided in subsection B above due to violations by the contractor. 

2. Temporary construction crossings arranged for by the contractor. 
 
The contractor shall bear all costs of the additional flagging requirements for the excluded 
conditions. 
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C.5 Payment for Flagging 
The department will pay for the department’s portion of flagging reimbursement as specified 
in section C of this provision under the following item: 
ITEM NUMBER DESCRIPTION UNIT 
801.0117 Railroad Flagging Reimbursement DOL 

 
The reimbursement payment, as shown on the Schedule of Items, is solely for department 
accounting purposes. Do not use this to estimate the actual costs for flagging.  
 
Railroads may issue progressive bills. Notify the railroad when the work is completed and 
request a final bill from the railroad. The railroad will issue a final bill. Promptly pay 
railroad-flagging bills, less any charges that may be in dispute. The department will withhold 
flagging reimbursement until any disputed charges are resolved and the final bill is paid. No 
reimbursement for flagging will be made by the department if a violation of subsection B is 
documented. 
 
D  Rail Security Awareness and Contractor Orientation 
Prior to entry on railroad right-of-way, the contractor shall arrange for on-line security 
awareness and contractor orientation training and testing, and be registered through “e-
RAILSAFE” for all contractor and subcontractor employees working on railroad right-of-
way. See e-railsafe.com “Information”. The security awareness and contractor orientation 
training is shown under the railroad’s name. The department has secured right of entry to 
railroad property; neither the contractor nor subcontractors or their employees will be 
required to sign a right-of-entry form. The security awareness and contractor orientation 
certification is valid for 2 year(s) and must be renewed for projects that will carry over 
beyond the 2 year period. Contractor and subcontractor employees shall wear the 
identification badge issued by e-RAILSAFE when on railroad right-of-way. Costs 
associated with training and registration are incidental to other items in the contract. 
 

6. Utilities 

This contract comes under the provision of Administrative Rule Trans 220. 
 
There are underground and overhead utility facilities located within the project limits. 
Coordinate construction activities with a call to Digger’s Hotline or a direct call to the 
utilities that have facilities in the area as required per statutes.  Use caution to ensure the 
integrity of underground facilities and maintain code clearances from overhead facilities at 
all times. 
 
When interpreting the term “working days” within the “Utilities” article of these special 
provisions, use the definition provided in Trans 220.03(20) of the Wisconsin Administrative 
Code rather than the definition provided in Section 101.3 of the State of Wisconsin Standard 
Specifications for Highway and Structure Construction. 
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ATC Management, Inc. - Electricity - ATC has 69 kV underground transmission facilities 
along Terrace Ave and 345kV overhead transmission facilities along the west side of USH 
12.  No conflicts are anticipated. Maintain a safe working clearance to the overhead 345kV 
conductors at all times based on the latest OSHA requirements. The contact for ATC is Doug 
Vosberg at (608) 877-7650. 
 
CenturyLink – Communications – Has discontinued facilities along the north side of 
Terrace Rd. and west side of High Point Rd. as marked on the plan.  No direct conflicts are 
anticipated. 
 
Merrimac Communications – Communications- Has one fiber optic cable in Wisconsin 
DOT conduit crossing USH 12 at approximate Sta. 144+08 EB. Placement of beam guard 
posts within the limits of Merrimac Communications underground communication facilities 
will require the contractor to adjust the location of the beam guard posts to avoid the 
underground communication facilities. The engineer will approve the final location of the 
beam guard posts. No direct conflicts are anticipated. 
 
Middleton Municipal Water Utility- Street Lighting- Has five poles in the southern 
terrace of Terrace Ave. 
   
1. Three 11-foot poles adjacent to the bridges over Terrace Ave, no direct conflicts are 

anticipated:  
• Sta. 147+10 WB, 90’ LT 
• Sta. 147+70 WB, 50’ RT 
• Sta. 148+10 WB, 120’ RT 

 
2. Two poles will need to be removed during the project: 

• An 11-foot pole in the south terrace of Terrace Ave at Sta. 147+35 WB, 20’ LT 
• A 25-foot pole in the south terrace of Terrace Ave, just west of the east bridge deck 

at   Sta. 147+50 WB, 15’ RT 
 

Contact Gary Huth at (608) 821-8370, or email: ghuth@ci.middleton.wi.us eleven working 
days prior to removal of B-13-14 bridge deck. The removal of the poles will take one day to 
complete.  Once the bridge deck is completed, contact Gary to arrange for placement of the 
poles. This work will take one day to complete.  
 
Wisconsin DOT- Communications – Has two conduits crossing USH 12 at approximate 
Sta. 144+08 EB and Sta. 144+80 EB. Adjust placement of beam guard posts to avoid 
Wisconsin DOT Communication facilities. No direct conflicts are anticipated. 
 
Metropolitan Unified Fiber Network- Communications- Has one conduit crossing USH 
12 at Sta. 147+65 EB. No direct conflicts are anticipated. 
 
The following utilities have facilities within the project area; however, no adjustments are 
anticipated: 
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• Madison Gas And Electric - Electricity 
• Madison Gas And Electric - Gas/ Petroleum 
• Middleton Water Utility- Water 
• UW Hospitals and Clinics - Communications 
• TDS Telecom- Mid Plains Telephone Co - Communications 

 

7. Notice to Contractor, Infrared Thermographic Deck Survey. 

An Infrared Thermographic Deck Survey of bridge B-13-228 was performed on September 
12, 2016 to identify the location of delaminated concrete in the bridge deck. A copy of the 
infrared thermographic report is available from: David Layton, WisDOT SW Region-
Madison Office, (608) 246-3821. 

8. Notice to Contractor, Verification of Asbestos Inspection, No Asbestos 
Found. 

John Roelke, License Number AII-119523, inspected Structure B-13-14 for asbestos on June 
16, 2016. No regulated Asbestos Containing Material (RACM) was found on this structure. 
A copy of the inspection report is available from: David Layton, (608) 246-3821. 
stp-107-127 (20120615) 
 

9. Abatement of Asbestos Containing Material Structure B-13-228, Item 
203.0210.S.01. 

A  Description 
This special provision describes abating asbestos containing material on structures in 
accordance to the plans, the pertinent provisions of the standard specifications, and as 
hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
John Roelke, License Number AII-119523, inspected Structure B-13-228 for asbestos on 
June 16, 2016. Regulated Asbestos Containing Material (RACM) was found on this 
structure in the following locations and quantities: caulk in parapet expansion joints for a 
total of 11 square feet. 
 
The RACM on this structure must be abated by a licensed abatement contractor. A copy of 
the inspection report is available from David Layton (608) 246-3821. In accordance with 
NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via 
U.S. mail, hand-delivery, or using the online notification system at least 10 working days 
prior to beginning any construction or demolition. Pay all associated fees. Provide a copy of 
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the completed 4500-113 form and the abatement report to David Layton (608) 246-3821 and 
DOT BTS-ESS attn.: Hazardous Materials Specialist PO Box 7965, Madison, WI. 53707-
7965. In addition, comply with all local or municipal asbestos requirements. 
 
Use the following information to complete WisDNR form 4500-113: 

• Site Name: Structure B-13-228, USH 12/USH 14 EB over Terrace Ave. 
• Site Address: 0.3M E Jct USH 14 to W 
• Ownership Information: WisDOT Transportation SW Region, 2101 Wright St., 

Madison, WI 53704-2583 
• Contact: David Layton  
• Phone: (608) 246-3821  
• Age: 29 years. This structure was constructed in 1988 
• Area: 14,850 SF of deck 

 
Insert the following paragraph in Section 6.g.: 

• If asbestos not previously identified is found or previously non-friable asbestos 
becomes crumbled, pulverized, or reduced to a powder, stop work immediately, 
notify the engineer, and the engineer will notify the department’s Bureau of 
Technical Services at (608) 266-1476 for an emergency response in accordance 
to standard spec 107.24. Keep material wet until it is abated or until it is 
determined to be non-asbestos containing material. 

 
D  Measurement 
The department will measure Abatement of Asbestos Containing Material (Structure), 
completed in accordance to the contract and accepted, as a single complete unit of work. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
203.0210.S.01 Abatement of Asbestos Containing Material 

Structure B-13-228 
LS 

 
Payment is full compensation for submitting necessary forms; removing all asbestos; 
properly disposing of all waste materials; and for furnishing all labor, tools, equipment, and 
incidentals necessary to complete the contract work. 
stp-203-005 (20120615)  
 

10. Nighttime Work Lighting-Stationary. 

A  Description 
Provide portable lighting as necessary to complete nighttime work. Nighttime operations 
consist of work specifically scheduled to occur after sunset and before sunrise. 
 
B  (Vacant) 
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C  Construction 
C.1  General 
This provision shall apply when providing, maintaining, moving, and removing portable 
light towers and equipment-mounted lighting fixtures for nighttime stationary work 
operations, for the duration of nighttime work on the contract. 
 
At least 14 days prior to the nighttime work, furnish a lighting plan to the engineer for review 
and acceptance. Address the following in the plan: 

1. Layout, including location of portable lighting – lateral placement, height, and 
spacing. Clearly show on the layout the location of all lights necessary for every 
aspect of work to be done at night. 

 
2. Specifications, brochures, and technical data of all lighting equipment to be used. 
 
3. The details on how the luminaires will be attached. 
 
4. Electrical power source information. 
 
5. Details on the louvers, shields, or methods to be employed to reduce glare. 
 
6. Lighting calculations. Provide illumination with average to minimum uniformity 

ratio of 5:1 or less throughout the work area. 
 
7. Detail information on any other auxiliary equipment. 

 
C.2  Portable Lighting 
Provide portable lighting that is sturdy and free standing and does not require any guy wires, 
braces, or any other attachments. Furnish portable lighting capable of being moved as 
necessary to keep up with the construction project. Position the portable lighting and trailers 
to minimize the risk of being impacted by traffic on the roadway or by construction traffic 
or equipment. Provide lightning protection for the portable lighting. Portable lighting shall 
withstand up to 60 mph wind velocity. 
 
If portable generators are used as a power source, furnish adequate power to operate all 
required lighting equipment without any interruption during the nighttime work. Provide 
wiring that is weatherproof and installed according to local, state, federal (NECA and 
OSHA) requirements. Equip all power sources with a ground-fault circuit interrupter to 
prevent electrical shock. 
 
C.3  Light Level and Uniformity 
Position (spacing and mounting height) the luminaires to provide illumination with an 
average to minimum uniformity ratio of 5:1 or less throughout the work area. 
 
Illuminate the area as necessary to incorporate construction vehicles, equipment, and 
personnel activities. 
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C.4  Glare Control 
Design, install, and operate all lighting supplied under these specifications to minimize or 
avoid glare that interferes with all traffic on the roadway or that causes annoyance or 
discomfort for properties adjoining the roadway. Locate, aim, and adjust the luminaires to 
provide the adequate level of illumination and the specified uniformity in the work area 
without the creation of objectionable glare. 
 
Provide louvers, shields, or visors, as needed, to reduce any objectionable levels of glare. 
As a minimum, ensure the following requirements are met to avoid objectionable glare on 
the roadways open to traffic in either direction or for adjoining properties: 
 

1. Aim tower-mounted luminaires, either parallel or perpendicular to the roadway, so 
as to minimize light aimed toward approaching traffic. 

 
2. Aim all luminaires such that the center of beam axis is no greater than 60 degrees 

above vertical (straight down). 
 
If lighting does not meet above-mentioned criteria, adjust the lighting within 24 hours. 
 
C.5  Continuous Operation 
Provide and have available sufficient fuel, spare lamps, generators, and qualified personnel 
to ensure that the lights will operate continuously during nighttime operation. In the event 
of any failure of the lighting system, discontinue the operation until the adequate level of 
illumination is restored. Move and remove lighting as necessary. 
 
D  (Vacant) 
 
E  Payment 
Costs for furnishing a lighting plan, and for providing, maintaining, moving, and removing 
portable lighting, tower mounted lighting, and equipment-mounted lighting required under 
this special provision are incidental to the contract. 
stp-643-010 (20100709) 

 

11. Debris Containment B-13-14, Item 203.0225.S.01; B-13-228, Item 
203.0225.S.02. 

A  Description 
This special provision describes providing a containment system to prevent debris from 
structure removal, reconstruction, or other construction operations from falling onto 
facilities located under the structure. Using this containment system does not relieve the 
contractor of requirements under standard spec 107.17 and standard spec 107.19 or 
requirements under a US Army Corps of Engineers Section 404 Permit. 
 
B  (Vacant) 
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C  Construction 
Prior to starting work, submit a debris containment plan to the engineer for review. 
Incorporate engineer-requested modifications. Do not start work over Pheasant Branch Trail 
and Wisconsin Southern Railroad LLC until the engineer approves the debris containment 
plan. 
 
Maintain adequate protection throughout construction for people and property within the 
potential fall zone. Ensure that a containment system capable of protecting underlying 
facilities from falling construction debris is in place before beginning deck repair, parapet 
removal, or other operations that may generate debris. 
 
At least 15 working days before conducting potential debris generating operations, contact 
the following owners or lessees: 
 1. Contact Roger Schaalma, Superintendent of Maintenance of Way, Wisconsin 
Southern Railroad LLC., 1890 East Johnson Street, Madison, WI 53704; TELEPHONE 
(608) 620-2044; Ext. 4201; FAX (608) 243-9225; email rschaalma@watcocompanies.com 
 
D  Measurement 
The department will measure Debris Containment (Structure) as a single lump sum unit of 
work for each structure acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
203.0225.S.01 
203.0225.S.02 

Debris Containment B-13-14 
Debris Containment B-13-228 

LS 
LS 

 
Payment is full compensation for furnishing, installing, maintaining, and removing a debris 
containment system. 
stp-203-010 (20080902) 
 

12. Removing Concrete Surface Partial Depth, Item 204.0109.S. 

A  Description 
This special provision describes removing a portion of the concrete surfaces as shown on 
the plans according to standard spec 204, and as hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
C.1  Equipment 
Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine 
to prevent discharge of any loosened material into adjacent work areas or live traffic lanes. 
 

mailto:rschaalma@watcocompanies.com
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Use a machine that is equipped with electronic devices that provide accurate depth, grade 
and slope control, and acceptable dust control system. 
 
C.2  Methods 
Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping, 
sawing, milling, or by using other methods approved by the engineer. 
 
Perform the removal operation in such a manner as to preclude damage to the remaining 
pavement and results in a reasonable uniform plane surface free of excessive large 
scarification marks and having a uniform transverse slope. 
 
The sequence of removal operations shall be such that no exposed longitudinal joints 
2 inches or more in depth remain during non-working hours. Windrowing or storing of the 
removed material on the roadway will only be permitted in conjunction with a continuous 
removal and pick-up operation. During non-working hours, clear the roadway of all 
materials and equipment. 
 
The removed pavement shall become the property of the contractor. Properly dispose of it 
according to standard spec 204.3.1.3. 
 
D  Measurement 
The department will measure Removing Concrete Surface Partial Depth in area by the 
square foot of surface area removed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
204.0109.S Removing Concrete Surface Partial Depth SF 

 
Payment is in full compensation for removing the concrete; and for disposing of materials.  
stp-204-041 (20080902) 

13. Base Aggregate Dense ¾-Inch, Item 305.0110. 

Revise standard spec 301.2.4.3 as follows:  
 
Furnish aggregate classified as crushed stone, from a department-approved quarry, for ¾-
Inch base when used in the top 3 inches of the unpaved portion of the shoulder or for unpaved 
driveways and field entrances. 
(SWR 305.01-09212015) 
 

14. Base Aggregate Dense 1 ¼-Inch, Item 305.0120. 

Revise standard spec 305.2.2.1 when base is ≥ 50% crushed gravel as follows:  
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Use 1 ¼-Inch base aggregate that conforms to the following gradation requirements.  
 

SIEVE 
PERCENT PASSING 

BY WEIGHT 
1 1/4 inch 95 - 100 

1 inch --- 
3/4 inch 70 - 90 
3/8 inch 45 - 75 

No. 4 30 - 60 
No. 10 20 - 40 
No. 40 7 - 25 
No. 200 3 - 10 [1],  

    

[1] Limited to a maximum of 8.0 percent for base placed between old and new 
pavement. 

 
(SWR 305.02-08032016) 
 

15. QMP Base Aggregate. 

A  Description 
A.1  General 
(1) This special provision describes contractor quality control (QC) sampling and testing for 

base aggregates, documenting those test results, and documenting related production and 
placement process changes. This special provision also describes department quality 
verification (QV), independent assurance (IA), and dispute resolution.  

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do not 
apply this special provision to material classified as reclaimed asphaltic pavement placed 
under the Base Aggregate Dense bid items. 

 
(3) Do not apply this special provision to material placed and paid for under the Aggregate 

Detours, Breaker Run, Select Crushed, Pit Run, Subbase, or Riprap bid items. 
 
(4) Provide and maintain a quality control program, defined as all activities related to and 

documentation of the following: 
1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and testing 
procedures. The contractor may obtain the CMM from the department’s web site at: 
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http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx 
 
A.2  Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid item, 

as a contract quantity of 9000 tons or less of material as shown in the schedule of items 
under that bid item. 

 
(2) The requirements under this special provision apply equally to a small quantity for an 

individual bid item except as follows: 
 
A.2.1 Quality Control Plan 

(1) Submit an abbreviated quality control plan consisting of the following: 
1.  Organizational chart including names, telephone numbers, current certification(s) 

with HTCP number(s) and expiration date(s), and roles and responsibilities of all 
persons involved in the quality control program for material under affected bid items. 

 
A.2.2 Contractor Testing 

1.  
Contract Quantity Minimum Required Testing per source 

≤ 6000 tons One stockpile test prior to placement, and 
two production or one loadout test. 

> 6000 tons and ≤ 9000 tons One stockpile and Three placement tests[3] 

[4] [5] 
[1] Submit production test results to the engineer for review prior to incorporating the 

material into the work. Production test results are valid for a period of 3 years. 
 [2] If the actual quantity overruns 6,000 tons, on the next day of placement perform one 

randomly selected placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

[3] If the actual quantity overruns 9000 tons, on the next day of placement perform one 
randomly selected placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

[4] For 3-inch material or lift thickness of 3-inch or less, obtain samples at load-out. 
[5] Divide the aggregate into uniformly sized sublots for testing 

 
2. Stockpile testing for concrete pavement recycled in place will be sampled on the first 

day of production. 
 

3. Until a four point running average is established, individual placement tests will be 
used for acceptance. Submit aggregate load-out and placement test results to the 
engineer within one business day of obtaining the sample. Assure that all properties 
are within the limits specified for each test. 

4.  Material represented by a sublot with any property outside the specification limits is 
nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 
A.2.3 Department Testing 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx
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(1) The department will perform testing as specified in B.8 except as follows: 
o Department stockpile verification testing prior to placement is optional for contract 

quantities of 500 tons or less. 
 
B  Materials 
B.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and comments 
on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the engineer 
and post in each of the contractor’s laboratories as changes are adopted. Ensure that the 
plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications and/or 

titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to the 

appropriate persons. Include a list of recipients, the communication means that will 
be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 
plasticity index of all aggregates requiring QC testing. Obtain this information from 
the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 
6. Locations of the QC laboratory, retained sample storage, and where control charts 

and other documentation is posted. 
7. An outline for resolving a process control problem. Include responsible personnel, 

required documentation, and appropriate communication steps. 
 
B.2  Personnel 
(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 
Required Certification Level: Sampling or Testing Roles: 

Transportation Materials Sampling Technician (TMS) 
Aggregate Technician I (AGGTEC-I) 
Aggregate Assistant Certified Technician (ACT-AGG) 
 

Aggregate Sampling[1] 

Aggregate Technician I (AGGTEC-I) 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle 
Testing, Aggregate Liquid 
Limit and Plasticity Index 
Testing 

[1] Plant personnel under the direct observation of an aggregate technician certified at 
level one or higher may operate equipment to obtain samples. 
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(2) A certified technician must coordinate and take responsibility for the work an ACT 
performs. Have a certified technician ensure that all sampling and testing is performed 
correctly, analyze test results, and post resulting data. No more than one ACT can work 
under a single certified technician. 

 
B.3  Laboratory 
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 
Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

 http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-
prod/qual-labs.aspx  

 
B.4  Quality Control Documentation 
B.4.1  General 
(1) Submit base aggregate placement documentation to the engineer within 10 business days 

after completing base placement. Ensure that the submittal is complete, neatly organized, 
and includes applicable project records and control charts. 

 
B.4.2  Records 
(1) Document all placement observations, inspection records, and control adjustments daily 

in a permanent field record. Also include all test results in the project records. Provide 
test results to the engineer within one business day after obtaining a sample. Post or 
distribute tabulated results using a method mutually agreeable to the engineer and 
contractor. 

 
B.4.3  Control Charts 
(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number on 
base placement control charts. Maintain separate control charts for each base aggregate 
size, source or classification, and type. 

 
(2) Provide control charts to the engineer within one business day after obtaining a sample. 

Post or distribute charts using a method mutually agreeable to the engineer and 
contractor. Update control charts daily to include the following: 
1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 
(3) Except as specified under B.8.2.1 for nonconforming QV placement tests, include only 

QC placement tests in the running average. The contractor may plot process control or 
informational tests on control charts, but do not include these tests, conforming QV tests, 
or IA tests in the running average. 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
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B.5  Contractor Testing 
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each base 

aggregate size, source or classification, and type. 
 
(2) Perform one stockpile test from each source prior to placement.  
 
(3) Test gradation once per 3000 tons of material placed or fraction thereof. Determine 

random sample locations and provide those sample locations to the engineer. Obtain 
samples after the material has been bladed, mixed, and shaped but before compacting; 
except collect 3-inch samples or lift thickness of 3-inch or less from the stockpile at 
load-out. Do not sample from material used to maintain local traffic or from areas of 
temporary base that will not have an overlying pavement. On days when placing only 
material used to maintain local traffic or only temporary base that will not have an 
overlying pavement, no placement testing is required. 

 
(4) Split each contractor QC sample and identify it according to CMM 8.30. Retain the split 

for seven calendar days in a dry, protected location. If requested for department 
comparison testing, deliver the split to the engineer within one business day. 

 
(5) The engineer may require additional sampling and testing to evaluate suspect material 

or the technician’s sampling and testing procedures. 
 
(6) Test fracture for each gradation test until the fracture running average is above the lower 

warning limit. Subsequently, the contractor may reduce the frequency to one test per 
10 gradation tests if the fracture running average remains above the warning limit. 

 
(7) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 
 
B.6  Test Methods 
B.6.1  Gradation 
(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 
 Gradation............................................................................................... AASHTO T 27 
 Material finer than the No. 200 sieve.................................................... AASHTO T 11 
 
(2) For 3-inch base, if 3 consecutive running average points for the percent passing the 

No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash 
at least one sample out of 10. If a single running average for the percent passing the 
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive running 
average points are again 8.5 percent passing or less. 

 
(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 

standard spec 310 for each base aggregate size, source or classification, and type. Set 
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control and warning limits based on the standard specification gradation limits as 
follows: 
1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the 

upper and lower control limits. Warning limits for the No. 200 sieve are set 
0.5 percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent 
within the upper and lower control limits. Upper warning limits for the No. 10, 
No. 40, and No. 200 sieves are 1 percent inside the upper control limit. 

 
B.6.2  Fracture 
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 
 
(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 301.2.4.5. 
Set the lower warning limit 2 percent above the lower control limit. There are no upper 
limits. 

 
B.6.3  Liquid Limit and Plasticity 
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
 
(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
 
B.7  Corrective Action 
B.7.1  General 
(1) Consider corrective action when the running average trends toward a warning limit. Take 

corrective action if an individual test exceeds the contract specification limit. Document 
all corrective actions both in the project records and on the appropriate control chart. 

 
B.7.2  Placement Corrective Action 
(1) Do not blend additional material on the roadbed to correct gradation problems. 
 
(2) Notify the engineer whenever the running average exceeds a warning limit. When 

two consecutive running averages exceed a warning limit, the engineer and contractor 
will discuss appropriate corrective action. Perform the engineer’s recommended 
corrective action and increase the testing frequency as follows: 
1. For gradation, increase the QC testing frequency to at least one randomly sampled 

test per 1000 tons placed. 
2. For fracture, increase the QC testing frequency to at least one test per gradation test. 

 
(3) If corrective action improves the property in question such that the running average after 

four additional tests is within the warning limits, the contractor may return to the testing 
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frequency specified in B.5.3. If corrective action does not improve the property in 
question such that the running average after four additional individual tests is still in the 
warning band, repeat the steps outlined above starting with engineer notification. 

 
(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

 
(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. The 
engineer and contractor will jointly review data, data reduction, and data analysis; 
evaluate sampling and testing procedures; and perform additional testing as required to 
determine the extent of potentially unacceptable material. The engineer may direct the 
contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 
1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 percent. 
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more than 

5.0 percent. 
3. The fracture control limit is exceeded by more than 10.0 percent. 

 
B.8  Department Testing 
B.8.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The department 
will provide the contractor with a listing of names and telephone numbers of all QV and 
IA personnel for the project, and provide test results to the contractor within two business 
days after the department obtains the sample. 

 
B.8.2  Verification Testing 
B.8.2.1  General 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing personnel 
must meet the same certification level requirements specified in B.2 for contractor 
testing personnel for each test result being verified. The department will notify the 
contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 
1. Perform one stockpile test from each source prior to placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 
(3) The department will sample randomly, at locations independent of the contractor’s QC 

work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before compacting; 
except, for 3-inch aggregates or for a lift thickness of 3-inch or less, the department will 
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collect samples at load-out. The department will split each sample, test half for QV, and 
retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the department will take no further 
action. If QV test results are nonconforming, add the QV to the QC test results as if it 
were an additional QC test. 

 
B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may include 
one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in resolving 
identified deficiencies, the engineer may suspend placement until action is taken. 
Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to 
evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be considered 

when resolving a dispute. 
 
(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
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error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to this work. If the contractor fails to perform the work required under this 
special provision, the department may reduce the contractor’s pay. The department will 
administer pay reduction under the non-performance of QMP administrative item. 

 
(2) For material represented by a running average exceeding a control limit, the department 

will reduce pay according to CMM 8-10.5.2 for the affected Base Aggregate bid items 
listed in subsection A. The department will administer pay reduction under the 
Nonconforming QMP Base Aggregate Gradation or Nonconforming QMP Base 
Aggregate Fracture Administrative items. The department will determine the quantity of 
nonconforming material as specified in B.7.2. 

stp-301-010 (20161130) 

16. Expansion Device, B-13-14 and B-13-228. 

A  Description 
This special provision describes furnishing and installing an expansion device in accordance 
to standard spec 502, as shown on the plans, and as hereinafter provided. 
 
B  Materials 
The minimum thickness of the polychloroprene strip seal shall be ¼-inch for non-reinforced 
elastomeric glands and 1/8-inch for reinforced glands. Furnish the strip seal gland in lengths 
suitable for a continuous one-piece installation at each individual expansion joint location. 
Provide preformed polychloroprene strip seals that conform to the requirements ASTM 
D3542, and have the following physical properties: 
 

Property Requirements Value Test Method 
Tensile Strength, min. 2000 psi ASTM D412 
Elongation @ Break, min 250% ASTM D412 
Hardness, Type A, Durometer 60 ± 5 pts. ASTM D2240 
Compression Set, 70 hours @212˚F, max. 35% D395 Method B Modified 
Ozone Resistance, after 70 hrs. at 100˚F 
under 20% Strain with 100 pphm ozone 

No Cracks ASTM D1149 Method A 

Mass Change in Oil 3 after 70 hr. 212˚F 
Mass Change, max. 

45% ASTM D471 
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Install the elastomeric strip seal gland with tools recommended by the manufacturer, and 
with a lubricant adhesive conforming to the requirements of ASTM D4070. 
 
The manufacturer and model number shall be one of the following approved strip seal 
expansion device products: 
 

  Model Number 
Strip Seal Gland Size* 

 

Manufacturer 4-Inch 5-Inch 6-Inch 
D.S. Brown SSA2-A2R-400 SSA2-A2R-XTRA SSA2-A2R-XTRA 
R.J. Watson RJA-RJ400 RJA-RJ500 RJA-RJ600 
Watson Bowman Acme A-SE400 A-SE500 A-SE800 
Commercial Fabricators A-AS400 ----- ----- 

 
*Expansion device strip seal gland size requirement of 4”, 5”, and 6” shall be as shown on 
the plans. 
 
Furnish manufacturer’s certification for production of polychloroprene represented showing 
test results for the cured material supplied, and certifying that it meets all specified 
requirements. 
 
The steel extrusion or retainer shall conform to ASTM designation A 709 grade 36 steel. 
After fabrication, steel shall be galvanized conforming to the requirements ASTM A123. 
 
Manufacturer’s certifications for adhesive and steel shall attest that the materials meet the 
specification requirements. 
stp-502-020 (20110615) 

17. Removing Bearings B-13-14, Item 506.7050.S.01; B-13-228, Item 
506.7050.S.02. 

A  Description 
This special provision describes raising the girders and removing the existing bearings, as 
shown on the plans and as hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
Raise the structure’s girders and remove the existing bearings as shown in the plans  
 
Obtain prior approval from the engineer for the method of jacking the girders and of 
supporting them as required. 
 
D  Measurement 
The department will measure Removing Bearings (Structure) by the unit for each bearing 
removed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
506.7050.S.01 
506.7050.S.02 

Removing Bearings B-13-14 
Removing Bearings B-13-228 

Each 
Each 

 
Payment is full compensation for raising the bridge girders; and for removing the old 
bearings. 
 
Cost of furnishing and installing the bearings will be paid for under separate bid items. 
506-035 (20130615) 

18. Cleaning Parapets, Item 509.9050.S. 

A  Description 
Clean the inside faces and top surface of the concrete parapet according to the plans, as 
directed by the engineer, and as hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
C.1  Blast Cleaning Operation 
Blast clean the inside face and top surface of the concrete parapet according to SSPC SP-13 
and ASTM D4259 for an abrasive blast cleaning to a surface roughness and finish as directed 
by the engineer. Before abrasive blast cleaning operations are to begin for the entire bridge 
parapet, prepare a representative trial area on the parapet concrete surface, and have the 
method of blast cleaning approved by the engineer. 
 
C.2  Water Cleaning Operation 
After abrasive blast cleaning operations are completed, clean the prepared parapet surface 
with water according to ASTM D4258. Remove with this water cleaning all dust and loose 
material from the parapet inside face and top that is to be coated with pigmented surface 
sealer. Provide an adequate drying time of the parapet inside face and top surface of at least 
24 hours before coating with the pigmented surface sealer. Remove all loose concrete, dirt, 
dust, or blast material that remains on the bridge deck, as directed by the engineer. 
 
D  Measurement 
The department will measure Cleaning Parapets in length by the linear foot of parapet, 
acceptably cleaned. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
509.9050.S.01 Cleaning Parapets LF 
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Payment is full compensation for abrasive blast cleaning; for water cleaning; and for all 
additional clean up of the concrete surface and surrounding bridge deck area. 
509-050 (20151210) 

19. Preparation and Coating of Top Flanges B-13-14, Item 517.0900.S.01. 

A  Description 
This special provision describes thoroughly cleaning and coating the top surface and edges 
of the top flanges, removing loose paint, rust, mill scale, dirt, oil, grease, or other foreign 
substances until the specified finish is obtained. 
 
B  (Vacant) 
 
C  Construction 
For top flanges and edges that have no paint on them and in accordance with the 
department’s Pre-Qualified Paint Systems for Structure Overcoating Cleaning and Priming, 
clean the top surface and edges of the top flanges and paint them with one coat of an 
approved zinc rich primer. Paint for Solvent Cleaning for Overcoat-minimum Cleaning (SP-
1) is not allowed.  
 
For top flanges and edges that have paint on them and in accordance with the department’s 
Pre-Qualified Paint Systems for Structure Overcoating Cleaning and Priming, clean all areas 
of rust and loose paint on the top surface and edges of the top flanges. Wash the top surface 
and edges of the top flanges and paint them with one coat of an approved zinc-rich primer 
in accordance with paint manufacture’s recommendations. If flash rusting occurs prior to 
the application of the primer, stop painting application, remove the flash rusting and paint 
cleaned surface. Paint for Solvent Cleaning for Overcoat-minimum Cleaning (SP-1) is not 
allowed.  
 
Where plans call for the cleaning of other painted structural steel including hanger 
assemblies, bearings, field splices, and connections, clean areas of loose paint and rust in 
accordance with the department’s Pre-Qualified Paint Systems for Structure Overcoating 
Cleaning and Priming, or and in accordance with paint manufacture’s cleaning 
recommendations. Sound paint need not be removed with the exception of an area 12-inch 
on either side of hanger assembly centerlines. Clean this area to base metal in accordance to 
the paint manufacture’s cleaning recommendations and paint them one coat of an approved 
zinc-rich primer in accordance with paint manufacture’s recommendations. Paint for 
Solvent Cleaning for Overcoat-minimum Cleaning (SP-1) is not allowed. 
 
For areas of exposed steel members that are to be imbedded in new concrete and in 
accordance with the department’s Pre-Qualified Paint Systems for Structure Overcoating 
Cleaning and Priming, thoroughly clean the surface area of exposed steel members that are 
to be imbedded in the new concrete and solvent wash and paint one coat of an approved zinc 
rich primer in accordance with paint manufacture’s recommendations to these areas. Paint 
for Solvent Cleaning for Overcoat-minimum Cleaning (SP-1) is not allowed.  
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In accordance to the approved project specific hazardous material containment plan, furnish 
and erect tarpaulins or other materials to collect all of the spent paint containing material 
resulting from blasting or hand and power tool cleaning and coating. Minimize dust during 
all clean-up activities. Collect and store waste material at the end of each work day or more 
often if needed. Store waste materials in the hazardous waste containers provided. Lock and 
secure all waste containers at the end of each work day. Cover the container(s) at all times 
except when adding or removing waste material. Store the containers in an accessible and 
secured area, not located in a storm water runoff course, flood plain or exposed to standing 
water. Transportation and disposal of such waste material will be the responsibility of the 
department. 
 
Damage to existing painted surfaces as a result of construction operations, shall be restored 
to the approval of the engineer at the contractor's expense. 
 
D  Measurement 
The department will measure Preparation and Coating of Top Flanges (Structure) as a single 
complete lump sum unit of work for the structure, completed in accordance to the contract 
and accepted. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following 
bid item: 

ITEM NUMBER DESCRIPTION UNIT 
517.0900.S.01 Preparation and Coating of Top Flanges B-13-14 LS 

 
Payment is full compensation for preparing and cleaning the designated surfaces; and for 
furnishing and applying the coating. 
517-010 (20140630) 

20. Structure Repainting Recycled Abrasive B-13-14, Item 517.1800.S.01; B-
13-288, Item 517.1800.S.02. 

A  Description 
This special provision describes surface preparation and painting of the metal surfaces in 
accordance to the manufacturer’s recommendations and as hereinafter provided. 
 
A.1  Areas to be Cleaned and Painted 
All structural metal surfaces (girders, diaphragms, connections, etc.) within 5’ from each 
abutment of: 

1. Structure B-13-14 755 SF. 
2. Structure B-13-228 755 SF. 

 
Areas are approximate and given for informational purposes only. 
 
B  Materials 
B.1  Coating System 
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Furnish a complete coating system from the department’s approved list for “Structure 
Repainting Recycle Abrasive Structure”. The color for the finish coating material shall 
match the existing girder color and shall be approved by the engineer. Supply the engineer 
with the product data sheets for approval before any coating is applied. The product data 
sheets shall indicate the mixing and thinning directions, the recommended spray nozzles and 
pressures, and the minimum drying time between coats. 
 
The color of the primer must be such that a definite contrast between it and the color of the 
blasted steel is readily apparent. There shall be a color contrast between all subsequent coats 
for the paint system selected. Submit color samples of the primer and all coats to the engineer 
for approval prior to any application of paint. 
 
C  Construction 
C.1  Surface Preparation 
Prior to blast cleaning, solvent clean all surfaces to be coated in accordance to SSPC-SP1. 
 
All metal surfaces must be blast cleaned in accordance with SSPC-SP10 and verified prior 
to painting.  
 
Upon completion of surface preparation, test representative surfaces, which were previously 
rusted (i.e. pitted steel) for the presence of residual chloride. Perform Surface Contamination 
Tests (SCAT) in accordance with the manufacturer’s recommendations. The tests must be 
witnessed by the Engineer. If chlorides are detected at levels greater than 7ug/cm2, continue 
to clean the affected areas until results are below the specified limit. Submit anticipated 
testing frequencies and chloride remediation methods to the Engineer for review and 
approval.  
 
Apply the prime coat the same day that the metal surfaces receive the No. 10 blast or re-blast 
before application. Cleaned surfaces shall be of the specified condition immediately prior to 
paint application. If rust bloom occurs prior to applying the primer, stop the painting 
operation in the area of the rust bloom and re-blast and clean the area to SSPC SP-10 prior 
to applying the primer. 
 
The steel grit and any associated equipment brought to the site and used for blast cleaning 
shall be clean. Remove immediately dirty grit or equipment brought to the site at no expense 
to the department. Furnish an abrasive that has a gradation such that it will produce a uniform 
surface profile between 1 to 3 mils on the steel surface, as measured in accordance with ISO 
8503-5.  
 
The abrasive blasting and recovery system shall be a completely integrated self-contained 
system for abrasive blasting and recovery. It shall be an open blast and recovery system that 
will allow no emissions from the recovery operation. The recovery equipment shall be such 
that the amount of contaminants in the clean recycled steel grit shall be less than 1 percent 
by weight as per SSPC AB-2. 
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Remove by grinding all fins, tears, slivers, and burred or sharp edges that are present on any 
steel member, or that appear during the blasting operation, and re-blast the area to give a 1 
to 3 mils surface profile. 
 
Remove all spent material and paint residue from steel surfaces with a good commercial 
grade vacuum cleaner equipped with a brush-type cleaning tool, and test cleanliness in 
accordance with ASTM D4285. The airline used for surface preparation shall have an in-line 
water trap and the air shall be free of oil and water as it leaves the airline. 
 
Take care to protect freshly coated surfaces from subsequent blast cleaning operations. 
Thoroughly wire brush damaged primed surfaces with a non-rusting tool, or if visible rust 
occurs, re-blast to a near white condition. Clean and re-prime the brushed or blast cleaned 
surfaces in accordance with this specification. 
 
C.2  Coating Application 
Apply paint in accordance to the manufacturer’s recommendations in a neat workmanlike 
manner. Paint application shall normally be by airless spray or inaccessible areas by brush, 
roller or other methods approved by the engineer. 
 
The engineer may allow the use of conventional spray equipment after satisfactory 
demonstration by the contractor of the proper application technique and handling of that 
equipment. 
 
Mix the paint or coatings in accordance to the manufacturer’s directions to a smooth 
lump-free consistency. Keep paint thoroughly mixed during the painting application. 
 
After the inspector approves the entire cleaned surface to be coated, apply a prime coat 
uniformly to the entire surface. Either before or after applying the prime coat, brush or spray 
a stripe coat of primer on all plate edges, bolt heads, nuts, and washers. Apply succeeding 
coats as the product data sheet shows. 
 
Remove all dry spray by vacuuming, wiping, or sanding if necessary. 
 
If the application of the coating at the required thickness in one coat produces runs, bubbles, 
or sags; apply a “mist-coating” in multiple passes of the spray gun; separate the passes by 
several minutes. Where excessive coating thickness produces “mud-cracking”, remove such 
coating back to soundly bonded coating and re-coat the area to the required thickness. 
 
The resultant paint film shall be smooth and uniform, without skips or areas of excessive 
paint in accordance with SSPC PA1. 
 
The coating is supplied for normal use without thinning. If in cool weather it is necessary to 
thin the coating for proper application, thin in accordance to the manufacturer’s 
recommendations. 
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During surface preparation and coating application the ambient and steel temperature shall 
be between 39 degrees F and 100 degrees F. The steel temperature shall be at least 5 degrees 
F above the dew point temperature. (This requires the steel to be dry and free of any 
condensation or ice regardless of the actual temperature of the steel.) The relative humidity 
shall not exceed 85%. The manufacturer’s ambient condition requirements must be followed 
if they are more stringent. 
 
Paint thickness shall be within the requirements for a three coat paint system listed in the 
department’s approved list for Structure Repainting Recycle Abrasive Structure and the 
paint system being used. 
 
Time to recoat shall be according to the manufacturer’s recommendations. 
 
The dry film thickness will be determined by use of a magnetic film thickness gage. The 
gage shall be calibrated for dry film thickness measurement in accordance to SSPC-PA 2. 
Dry film thickness in each area measured will be based on an average of three gage readings, 
after calibration of the gage to account for surface profile of the bare steel as a result of 
surface preparation. 
 
D  Measurement 
The department will measure Structure Repainting Recycled Abrasive (Structure) as a single 
complete lump sum unit of work, completed in accordance to the contract and accepted. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
517.1800.S.01 Structure Repainting Recycled Abrasive B-13-14 LS 

  517.1800.S.02 Structure Repainting Recycled Abrasive B-13-288 LS  
   
Payment is full compensation for preparing and cleaning the designated surfaces; furnishing 
and applying the paint; and for providing the listed equipment. 
517-050 (20150630) 

21. Containment and Collection of Waste Materials B-13-14, Item 
517.4000.S.01, B-13-228; Item 517.4000.S.02. 

A  Description 
This special provision describes furnishing and erecting tarpaulins to contain, collect and 
store the spent material from surface preparation of steel surfaces, collecting such spent 
material, and labeling and storing the spent material in waste containers in accordance to the 
contract and as hereinafter provided. 
 
B  Materials 
Provide 5-gallon lidded plastic containers for containing the spent material. 
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C  Construction 
Erect tarpaulins or other materials to collect all of the spent material from power tool cleaning. 
Consider and treat all spent material as hazardous waste because it contains lead. 
 
Collect and store all waste material collected by this operation at the bridge site for disposal. 
Collect and store all waste materials at the end of each workday or more often if needed. Store 
materials in 5-gallon lidded plastic containers. 
 
Label each container with the date the first waste was placed in the container and the words 
“Hazardous Waste – EPA Waste Code D008.”  Lock and secure all containers at the end of 
each workday. Keep the containers covered at all times except to add or remove waste 
material. Store the containers in an accessible and secured area, not located in a storm water 
runoff course, flood plain or exposed to standing water. 
 
Collect the spent debris by vacuuming, shoveling, sweeping, or by channeling it directly to 
disposal containers. The enclosure shall be thoroughly cleaned at the end of each work day. 
 
D  Measurement 
The department will measure Containment and Collection of Waste Materials (Structure), 
completed in accordance to the contract and accepted, as a single complete unit of work for 
each structure designated in the contract. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
517.4000.S.01 Containment and Collection of Waste Materials  

B-13-14 
LS 

517.4000.S.02 Containment and Collection of Waste Materials  
B-13-228 

LS 

 
Payment is full compensation for designing, erecting, operating, maintaining and 
disassembling the containment devices; collecting, labeling and storing spent materials in 
appropriate containers. 
stp-517-037 (20080902) 
 

22. Portable Decontamination Facility, Item 517.6001.S. 

A  Description 
This special provision describes furnishing and maintaining weekly, or more often if needed, 
a single unit portable decontamination facility as hereinafter provided. 
 
B  Materials 
Supply and operate all equipment in accordance with OSHA.  
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Supply adequate heating equipment with the necessary fuel to maintain a minimum 
temperature of 68° F in the facility. 
 
The portable decontamination facility shall consist of a separate "Dirty Room", "Shower 
Room" and "Clean Room". The facility shall be constructed so as to permit use by either 
sex. The facility shall have adequate ventilation. 
 
The "Dirty Room" shall have appropriately marked containers for disposable garments, 
clothing that requires laundering, worker shoes, and any other related equipment. Each 
container shall be lined with poly bags for transporting clothing, or for disposal. Benches shall 
be provided for personnel. 
 
The "Shower Room" shall include self-contained individual showering stalls that are stable 
and well secured to the facility. Provide showers with a continuous supply of potable hot and 
cold water. The wastewater must be retained for filtration, treatment, and/or for proper 
disposal. 
 
The "Clean Room" shall be equipped with secure storage facilities for street clothes and 
separate storage facilities for protective clothing. The lockers shall be sized to store clothing, 
valuables and other personal belongings for each worker. Benches shall be provided for 
personnel. 
 
Supply a separate hand wash facility, either attached to the decontamination facility or outside 
the containment. 
 
C  Construction 
Properly contain, store, and dispose of the wastewater. 
 
D  Measurement 
The department will measure Portable Decontamination Facility by each individual unit, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following 
bid item: 

ITEM NUMBER DESCRIPTION UNIT 
517.6001.S Portable Decontamination Facility Each 

 
Payment is full compensation for furnishing and maintaining a portable decontamination 
facility. 
517-060 (20140630) 
 

23. Culvert Pipe Corrugated Polyethylene 12-Inch, Item 530.0112. 

Amend standard spec 530.2 by adding the following: 
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(3) Provide fittings conforming to AASHTO M294. Join pipe with coupling bands covering 
at least four full corrugations on each end of the pipe that meet or exceed the soil-tight 
requirements of AASHTO M294.  
 
Replace standard spec 530.5(2) as follows: 
 
Payment for the Culvert Pipe Corrugated bid items is full compensation for providing the 
pipe, including bands, fittings, and couplings; for excavating and associated dewatering; for 
backfilling; for maintaining temporary drainage; and for replacing damaged installations. 
 

24. Slope Paving Repair Crushed Aggregate, Item 604.9010.S. 

A  Description 
Furnish and place crushed aggregate slope paving where erosion has occurred, according to 
standard spec 604, the plans, and as hereinafter provided. 
 
B  Materials 
Furnish materials conforming to standard spec 604.2. 
 
C  Construction 
Replace paragraph (1) of standard spec 604.3.2 with the following: 
 
Place the crushed aggregate on the prepared foundation in areas where erosion has occurred. 
Shape and consolidate it using mechanical or hand methods to provide a stable, even and 
uniform surface. 
 
D  Measurement 
The department will measure Slope Paving Repair Crushed Aggregate by the cubic yard 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
604.9010.S Slope Paving Repair Crushed Aggregate CY 

 
Payment is full compensation for all excavating and backfilling required to prepare the 
foundation; disposing of surplus materials; providing, handling, placing, and consolidating 
the crushed aggregate; providing, handling, heating, and for applying the asphaltic material. 
604-010 (20100709) 

25. Reseal Crushed Aggregate Slope Paving, Item 604.9015.S. 

A  Description 
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Seal the existing crushed aggregate slope paving in accordance to standard spec 604, as 
directed by the engineer, and as hereinafter provided. 
 
B  Materials 
Furnish materials conforming to standard spec 604.2. 
 
C  Construction 
Clean all debris from the surface of the slope paving before applying asphalt. Apply 
sufficient asphalt so that it penetrates to seal the top two inches of aggregate; where existing 
asphalt is closer to the surface of the aggregate, apply less asphalt. 
 
D  Measurement 
The department will measure Reseal Crushed Aggregate Slope Paving in area by the square 
yard of slope paving, acceptably resealed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
604.9015.S Reseal Crushed Aggregate Slope Paving SY 

 
Payment is full compensation for cleaning the surface; furnishing and applying the asphalt. 
604-015 (20100709) 
 

26. Storm Sewer Pipe Reinforced Concrete Class III 12-Inch, Item 608.0312. 

Replace standard spec 608.5.2(1) as follows: 
 
Payment for the Storm Sewer Pipe bid items is full compensation for providing storm sewer; 
for excavating, except for rock excavation; for providing and removing sheeting and 
shoring; for making connections to new or existing fixtures; for constructing the foundation 
and backfilling; for cleaning out; and for restoring the work site. 

27. Temporary Pedestrian Safety Fence, Item 644.1616.S. 

A  Description 
This special provision describes providing, maintaining, and removing the temporary 
pedestrian safety fence. 
 
B  Materials  
Furnish notched metal “T” or “U” shaped fence posts weighing 1 1/3 pounds per foot or 
more. 
 
Furnish select 2x4 dimensional lumber. 
 
Furnish fence fabric meeting the following requirements. 
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Color:  International orange (UV stabilized)  
Roll Height:  4 feet  

Mesh Opening:  1-inch min to 3-inch max  
Resin/Construction:  High density polyethylene mesh  

Tensile Yield:  Avg. 2000 lb per 4-ft. width (ASTM D638)  
Ultimate Tensile Strength:  Avg. 3000 lb per 4-ft. width (ASTM D638)  
Elongation at Break (%):  Greater than 100% (ASTM D638)  

Chemical Resistance:  Inert to most chemicals and acids  
 

The engineer may allow prefabricated fencing systems conforming to Americans with 
Disabilities Act Accessibility Guidelines. 
 
C  Construction 
Provide a continuous safety fence with the top edge free of sharp or rough edges. 
 
Repair or reconstruct installations disturbed during construction operations. Remove and 
dispose of as specified in standard spec 204.3 when no longer required. 
 
D  Measurement 
The department will measure Temporary Pedestrian Safety Fence by the linear foot, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
644.1616.S Temporary Pedestrian Safety Fence LF 

 
Payment is full compensation for providing, maintaining, and removing the temporary 
pedestrian safety fence. 
stp-644-025 (20150630) 

28. Removing Pavement Markings Water Blasting, Item 646.0690.S. 

A  Description 
This special provision describes removing pavement markings by water blasting.  Conform 
to standard spec 646 and 647 as modified in this special provision. 
 
B  (Vacant) 
 
C  Construction 
Use water blasting to remove the following: 

• Markings in areas of temporary traffic shifts. 
• Markings on bridge decks. 
• Temporary markings on the final pavement surface. 
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• Where existing pavement is to remain and existing markings are in conflict with the 
final condition. 

• Other locations as shown on the plan or directed by the engineer. 
 
Completely remove pavement marking using a truck mounted ultra high pressure pump and 
water tank capable of delivering a minimum of 30,000 psi and up to 40,000 psi to waterjet 
nozzles. Use equipment with a vacuum recovery system that contains wastewater and debris 
to provide a clean, damp-dry surface, without a secondary cleanup operation.  Do not scar 
or damage the pavement during the removal process.  Limit water blasting to when the 
ambient temperature is at least 36 F and rising. 
 
Properly dispose of the accumulated material off site.  
 
D  Measurement 
The department will measure Removing Pavement Markings Water Blasting by the linear 
foot, up to a single 8-inch wide line, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 

ITEM 
NUMBER 

DESCRIPTION UNIT 

646.0690.S Removing Pavement Markings Water Blasting LF 
 
Payment is full compensation for removal and disposal of all materials. 
stp-646-075 (20160607) 
 

29. Pavement Marking Grooved Wet Reflective Tape 4-Inch, Item 
646.0881.S; 8-Inch, Item 646.0883.S. 

A  Description 
This special provision describes furnishing, grooving and installing preformed wet reflective 
pavement marking tape for grooved applications as shown on the plans, according to 
standard spec 646, and as hereinafter provided.  
 
B  Materials 
Furnish grooved wet reflective pavement marking tape and adhesive material per 
manufacturer’s recommendations, if required, from the department’s approved products list. 
 
Furnish a copy of the manufacturer’s recommendations to the engineer before preparing the 
pavement marking grooves. 
 
C  Construction 
C.1  General 
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For quality assurance, provide the project engineer and the region’s Marking Section 
evidence of manufacturer training in the proper placement and installation of pavement 
marking tape. 
 
Plane the grooved lines according to details in the plan and per manufacturer’s 
recommendations. Use grooving equipment with a free-floating, independent cutting head. 
Plane a minimum number of passes to create a grooved surface per manufacturer’s 
recommendations. 
 
C.2  Groove Depth 
Cut the groove to a depth of 120 mils ± 10 mils from the pavement surface or, if tined, from 
the high point of the tined surface. To measure the depth, the contractor may use a depth 
plate placed in the groove and a straightedge placed across the plate and groove, or the 
contractor may use a straightedge placed perpendicular to the groove. The department may 
periodically check groove depths. 
 
C.3  Groove Width – Longitudinal Markings 
Cut the groove one-inch wider than the width of the tape. 
 
C.4  Groove Position 
Position the groove edge according to plan details. Groove a minimum of 4 inches, but not 
greater than, 12 inches from both ends of the tape segment. Achieve straight alignment with 
the grooving equipment. 
 
C.5  Groove Cleaning 
C.5.1  Concrete 
Cooling the cutting head with water may be necessary for some applications and equipment. 
If cooling water is necessary, flush the groove immediately with high-pressure water after 
cutting to remove any build-up of cement dust and water slurry. If this is not done, the slurry 
may harden in the groove. 
 
If water is used in the grooving process, allow the groove to dry a minimum of 24 hours 
after groove cleaning, and prior to pavement marking application. The groove surface shall 
be clean and dry before applying the adhesive, and pavement marking tape. Use a high-
pressure air blower with at least 185 ft3/min air flow and 120 psi air pressure to clean the 
groove; use of the air blower does not decrease the amount of time required for the groove 
to dry. 
 
C.5.2  New Asphalt 
Groove pavement five or more days after paving. 
 
Use a high-pressure air blower with at least 185 ft3/min air flow and 120 psi air pressure to 
clean the groove. 
 
C.5.3  Existing Asphalt 
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Check for structural integrity in supporting grooving operations. If the structural integrity of 
the asphalt pavement is inadequate to support grooving operations, immediately notify the 
engineer. 
 
Use a high-pressure air blower with at least 185 ft3/min air flow and 120 psi air pressure to 
clean the groove. 
 
C.6  Tape Application 
Apply the wet reflective pavement marking tape when both the air and surface temperature 
are 40 degrees F and rising. 
 
Apply tape in the groove as per manufacturer’s recommendations. If manufacturer’s 
recommendations require surface preparation adhesive 
 

1) For the Southeast Region and the ozone non-attainment Northeast Region counties 
of Sheboygan, Manitowoc, and Kewaunee: 

 
• Apply SPA-60 during May 1 to September 30, both dates inclusive due to Volatile 

Organic Compound Limitations. 
 
• Apply P-50 during October 1 to April 30, both dates inclusive. 

 
2) For the remainder counties: 

 
• Apply either adhesive. 

 
Refer to the manufacturer’s instructions for determining when the surface preparation 
adhesive is set. 
 
Tamp the wet reflective pavement marking tape with a tamper cart roller, with a minimum 
of a 200-lb load, cut to fit the groove. Tamp a minimum of three complete cycles (6 passes) 
with grooved modified tamper roller cart. 
 
D  Measurement 
The department will measure Pavement Marking Grooved Wet Reflective Tape (Width) for 
grooved applications in length by the linear foot of tape placed according to the contract and 
accepted.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
646.0881.S Pavement Marking Grooved Wet Reflective Tape 4-Inch LF 
646.0883.S Pavement Marking Grooved Wet Reflective Tape 8-Inch LF 
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Payment is full compensation for cleaning and preparing the pavement surface; furnishing 
and installing the material; and for removing temporary pavement marking, if necessary. 
stp-646-018 (20120615) 
 

30. Construction Staking Concrete Pavement, Item 650.7000. 

Amend standard spec 650.3.8 by adding the following:  
 
(2) Survey existing roadway and shoulder elevations before removal at proposed concrete 
pavement and approach slab locations. Survey bridge deck elevations after new deck 
elevations are established. Set proposed pavement cross slopes to match existing pavement 
cross slopes as directed by the engineer. Provide survey data to the engineer. The engineer 
will set the final roadway profiles based on field conditions. 

31. Securing Structure Covers, Item SPV.0060.01. 

A  Description 
Provide a fastening device on any existing drainage structure that is near a wheelpath during 
staged construction.  

 
B  (Vacant)  
 
C  Construction 
Prior to any traffic shift where inlets or manholes will be within 3 ft of a wheelpath, secure 
the drainage cover to the frame by weld, bolt, or other engineer approved method.  Prior to 
fastening any cover, place any required inlet protection.  Minor cutting of inlet protection 
fabric is required to allow for an edge to weld between the grate and frame. 
 
Maintain the cover and ensure it remains secured to the frame until no longer adjacent to a 
wheelpath. 
 
D  Measurement 
The department will measure Securing Structure Covers as each individual location 
acceptably completed.  Locations that require reinstallation of the fastening device is 
incidental to the contract. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 
 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01      Securing Structure Covers Each 

 
Payment is full compensation for securing drainage covers, maintenance of the fastening 
device, and removal of fastening device upon completion of the work. The department will 
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pay for covers (including frames, grates and lids) separately if damaged due to traffic 
loading. 

32. Repositioning Traffic Control Devices for Mainline Closures, Item 
SPV.0060.02. 

A  Description 
This special provision describes repositioning traffic control devices as required to close 
mainline lanes to traffic. 
 
B  Materials 
Use traffic control devices conforming to standard spec 643 that have been delivered and 
placed within the project limits under other contract bid items. 
 
C  Construction 
Reposition traffic control devices as required to close one or more lanes to public traffic 
along mainline USH 12. Monitor and maintain the traffic control device configuration for 
the duration of the closure. Upon conclusion of the allowable lane closure timeframes, return 
the devices to their previous configuration or an engineer-approved position within the 
project limits. 
 
D  Measurement 
The department will measure Repositioning Traffic Control Devices for Mainline Closures 
as each individual reposition/return cycle, acceptably completed, measured as the number 
of reposition/return cycles the engineer deems necessary to conform to the traffic control 
plan, contract staging plan, and other contract requirements. The department will not 
measure additional moves or configuration changes as might be required solely to 
accommodate the contractor’s operations. 
 
The department will not measure a change in configuration to each direction of travel 
separately. 
 
Changes between single and double lane closures during the same night are incidental to the 
contract. Longitudinal gaps in lane closures shall not constitute measurement of multiple 
closures, and are incidental to the contract. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.02 Repositioning Traffic Control Devices for 

Mainline Closures 
Each 

 
Payment is full compensation for providing the required closure including placing and 
maintaining the required closure configuration as well as returning the traffic control devices 
to their previous or other engineer-approved location when the closure is no longer required. 
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The department will pay separately for furnishing, and maintaining the condition of, 
required traffic control devices under other contract bid items. 

33. Traffic Control Close-Open Freeway Entrance Ramp, Item SPV.0060.03. 

A  Description 
The work under this item consists of furnishing required labor, material and equipment for 
closing and subsequently opening entrance ramps according to standard spec 643, the plans, 
and as directed by the engineer. 
 
Post all ramp closures seven working days in advance of their closure with dates and time 
of closure. Drums, barricades and signs may remain along the roadway when the entrance 
ramp is open to traffic. Ensure that all inappropriate signs, dates or times are not visible to 
traffic when the ramp is open. A deduction of one each will be made from the project total 
for this item for each day any inappropriate sign is visible to traffic when the ramp is open. 
Drums, barricades, arrow boards, and signs will be paid for separately under the various 
traffic control items. 
 
B  (Vacant) 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Traffic Control Close-Open Freeway Entrance Ramp as a unit 
each every time a freeway entrance ramp is setup and subsequently removed within a 
24-hour period that has been authorized by the engineer. Closure to a ramp not deemed 
necessary for construction does not constitute payment. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.03 Traffic Control Close-Open Freeway Entrance Ramp Each 

 
Payment is full compensation for providing and placing all materials, excluding the cost for 
the material themselves. Drums, Barricades, Arrow Boards, and Signs, will be paid for under 
separate bid items in the contract. 

34. Bridge Deck Coring, Item SPV.0060.04. 

A  Description 
This special provision describes obtaining bridge deck core samples suitable for 
petrographic examination. 
 
B  (Vacant) 
 
C  Construction 
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Furnish a coring location plan to the engineer for review and acceptance. Take cores at the 
following locations prior to demolition of the existing bridge deck:  
 

1. One core in a location of sound concrete. 
 

2. One core in a location where delamination has been found.  
 

3. One core in a location showing spalling. Take core at the edge of spalled 
concrete to include portions of both spalled and sound concrete. 

 
Obtain full depth 4-in. (102 mm) diameter cores meeting ASTM C 856: Standard Practice 
for Petrographic Examination of Hardened Concrete. Follow sampling procedures detailed 
in ASTM C 42 and C 823. 
 
Provide cores to the department immediately following sampling for petrographic 
examination by others. 
 
D  Measurement 
The department will measure Bridge Deck Coring as each individual core sample, 
acceptably completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.04 Bridge Deck Coring Each 

 
Payment is full compensation for obtaining bridge deck core samples. 
 

35. Temporary Delineators for Ex Barrier, Item SPV.0060.05. 

A  Description 
This special provision describes providing temporary barrier delineators for existing 
concrete barrier or concrete parapet. 
 
B  Materials 
Furnish delineators conforming to section 633 of the standard specifications. Contractor may 
use alternate shapes and housing.  
 
Delineator brackets shall be two sided to allow reflectors to be placed on either side of the 
bracket depending upon traffic control needs. 
 
C  Construction 
Install delineators according to manufactures instruction and at the locations shown on the 
Standard Detail Drawing for Concrete Barrier Temporary Precast.  Install yellow reflectors 
when barrier is located to the left of traffic and white reflectors when barrier is located to 
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the right of traffic.  Space delineators a maximum of 25 feet apart.  Provide top mounted 
delineators in addition to the side mounted delineators on all barrier installations located on 
a curved alignment longer than 200 feet and on barriers used between opposing traffic. 
 
Upon completion of the required traffic control configuration for construction, remove the 
delineators from the existing barrier or parapet wall in accordance with the standard 
specifications. 
 
Rotating single sided brackets on previously installed barrier wall is incidental to the 
contract when adjusting for staging purposes. 
 
D  Measurement 
The department will measure Temporary Delineators for Ex Barrier as each individual unit 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.05 Temporary Delineators for Ex Barrier Each 

 
Payment is full compensation for providing all materials; for installation, maintenance, 
traffic control to perform maintenance, and for disposal of surplus materials. 
 

36. Temporary Pavement Marking Wet Reflective Contrast Removable 
Tape 8-In, Item SPV.0090.01. 

Apply the temporary pavement marking wet reflective contrast removable tape 8-in in 
accordance to section 649 of the standard specifications and in accordance to the plan details. 
 

37. Traffic Control Gawk Screen Furnished, Item SPV.0090.02; and Traffic 
Control Gawk Screen Installed, Item SPV.0090.03. 

A  Description 
This special provision describes furnishing and installing traffic control gawk screen on 
concrete barrier as a traffic control device and removal upon completion of the project. 
 
B  Materials 
Furnish rectangular shaped screen for temporary mounting on top of concrete barrier. 
 
Furnish a polymer, polyethylene, or UV protected thermoplastic, or similar lightweight 
product that will not shatter when impacted and is proven crashworthy. 
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Submit shop drawings a minimum of two weeks prior to the proposed use of Traffic Control 
Gawk Screen. 
 
Requirements: 

• 24 inches in height 
• the same length as the concrete barrier on which it will be mounted, without 

splicing, except account for longitudinal overhang between the concrete barrier as 
shown in the plans 

• mounted with two poles, at the spacing shown in the plan, attached to the mounting 
plate with the mounting plate drilled into the top of the concrete barrier 

• secured with a chain and pin, or other approved method, to the mounting pole. 
• capable of being securely connected to the adjacent screen section using 

polyethylene brackets, or similar approved fasteners, made of non-metallic 
materials.  

• capable of expanding without buckling 
• capable of contracting without creating gaps in the screening and while remaining 

securely fastened to the adjacent screen. 
• gray in color and opaque 
• has finished faces on both sides of the screen 
• capable of remaining in place from traffic gusts, wind gusts, and other outdoor 

elements that may move or displace the screen 
 
Furnish and install mounting pipe and hardware according to manufacturer/supplier 
directions. 
 
Installations and removals of the gawk screen to/from its supports on the jobsite shall not 
require any tools. 
 
C  Construction 
Furnish and deliver traffic control gawk screen to worksites within the project. Install the 
screen in accordance with manufacturer’s recommendations at contract-identified locations 
or as the engineer directs. Fasten screen sections together. 
 
Provide surveillance and maintenance as specified in section 643.3.2. Repair or replace any 
portion of the screen that is damaged as directed by the engineer at no additional cost. 
Replace any screen sections that buckle, deform, shrink, or have any other material or 
installation failure, as determined by the engineer, at no additional cost. 
 
Remove screen when no longer needed at the installation site, during winter when directed 
by the engineer, and upon project completion. In permanent concrete barrier, concrete 
parapet, and department owned temporary concrete barrier, remove mounting hardware to 
below the concrete surface. Encapsulate all exposed metal and fill all holes left by anchorage 
methods with an epoxy from the department’s approved products list. Fill holes as the screen 
is removed. 
 
D  Measurement 
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The department will measure Traffic Control Gawk Screen Furnished by the linear foot, 
acceptably delivered to the project site. 
 
The department will measure Traffic Control Gawk Screen Installed by the linear foot, 
acceptably completed, measured along the base of the screen after installation for each 
contract-identified or engineer-directed initial installation. The department will also measure 
subsequent contract-identified or engineer-directed reinstallations. The department will not 
measure installations made solely to accommodate the contactor’s means and methods. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.02 Traffic Control Gawk Screen Furnished  LF 
SPV.0090.03 Traffic Control Gawk Screen Installed LF 

 
Payment for Traffic Control Gawk Screen Furnished is full compensation for furnishing 
traffic control screen, mounting posts, and mounting and fastening hardware; initial 
delivery; and storage until installation. 
 
Payment for Traffic Control Gawk Screen Installed is full compensation for each 
installation; moving/trucking to another worksite within the project, unloading, and 
reinstalling; screen surveillance, maintenance, repair, and replacement; removing; disposal; 
and concrete barrier repair due to screen installation and after screen removal. 
(SWR643.02-20161007) 
 

38. Concrete Curb Integral Type TBT, Item SPV.0090.04. 

Construct the Concrete Curb Integral Type TBT in accordance to section 601 of the standard 
specifications and in accordance to the plan details. Construct curb integrally with concrete 
pavement. 
 

39. Vegetation Removal B-13-14, Item SPV.0105.01; B-13-228, Item 
SPV.0105.02. 

A  Description 
This special provision describes removing and disposing of vegetation within slope paving 
limits. 
 
B  (Vacant) 
 
C  Construction 
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Remove all vegetation within existing slope paving limits prior to slope paving restoration 
and resealing as directed by the engineer. 
 
Perform vegetation removal work per section 201.3 of the standard specifications, except as 
modified herein. 
 
D  Measurement 
The department will measure the Vegetation Removal bid items as a single lump sum unit 
for each structure acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.01 Vegetation Removal B-13-14 LS 
SPV.0105.02 Vegetation Removal B-13-228 LS 

 
Payment is full compensation for all vegetation removal and disposing of waste and debris. 

40. Removing Loose Concrete, Item SPV.0165.01. 

A  Description 
This special provision describes removing vertical, horizontal and overhead deteriorated 
loose concrete on structures as shown on the plans and applying a migrating corrosion 
inhibitor to areas of exposed steel reinforcing and concrete. This work shall be in accordance 
to the pertinent parts of standard spec 517 and the details as shown in the plans. 
 
B  Materials 
B.1 General 
Furnish a migrating corrosion inhibitor for vertical, horizontal and overhead applications 
that is in accordance to the pertinent requirements of standard spec 517, and with the 
following typical physical properties: 
 

• Color appearance: clear yellow viscous liquid, 
• pH: 9.0 - 9.7 (neat), 
• Density: 8.6 – 8.8 lb./gal. (1.03 – 1.05 kg/liter), 
• Viscosity (or flow) similar to syrup and higher than water. 
• Odor: slight ammonia smell. 
• Non-volatile content: 20 – 27%. 

 
Migrating corrosion inhibitor provided in this section shall conform to the requirements for 
each type and class of concrete required, with the following typical physical properties and 
requirements: 
 

a. Organic liquid 
b. Water-based 
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c. Non-flammable 
d. Non-vapor barrier 
e. Non-toxic, oral LD 50 2000 g/kg maximum, or lower 
f. Protects both anodic and cathodic areas 
g. Does not contain calcium nitrate 
h. Non-polluting after flushing or dilution 
i. Non-harmful to plant life after flushing or dilution 
j. Approved for potable water applications by NSF Standard 61 
k. Certified for potable water applications by Underwriters laboratories 
l. Not carcinogenic under occupational Safety and Health Agency, NTP, or IARC 
m. Seven year minimum usage experience as a migrating corrosion inhibitor 
n. Confirmed effective by ASTM G – 109 
o. Proven effective as reported by the Strategic Highway Research Program funded 

by the United States of America, Department of Transportation (DOT), federal 
government and state DOT’s. 

 
C  Construction 
C.1 Preparation 
Remove all loose deteriorated concrete that is in danger of falling off of structure onto 
persons, traffic, or areas below the bridge, and as directed by the engineer. Sawcutting of 
edges is not needed. Concrete and adjacent surfaces should be dry, clean, and free of all dirt, 
oil, grease, efflorescence, sealers, coatings, curing compounds, membranes, rubber tire 
marks, and asphalt. Clean surface by stream cleaning, water blasting, sandblasting, or shot 
blasting. Use an air compressor with water and oil trap to ensure the cleaning method does 
not apply materials intended for removal. Use brush, broom, sweeper, or air compressor on 
surfaces as final cleaning before application. Use brush, broom, sweeper, or air compressor 
to chase cracks as final cleaning before application. Do not apply if the ambient temperature 
near the applied concrete surface is expected to be below freezing water temperature within 
12 hours of application.  Use of power hammers is not allowed. 
 
C.2 Surface Application 
Use the corrosion inhibitor for vertical, horizontal or overhead surface applications. Apply 
the solution by spray (conventional airless or hand pressure spray equipment), roller, 
squeegee, or paintbrush. Apply a rate of 150 square feet per gallon (3.7 square meters per 
liter). Minimal dry time is required and is usually minutes after treatment. Use of concrete 
substrate, such as for traffic, may resume when treatment is dry to touch. 
 
D  Measurement 
The department will measure Removing Loose Concrete by the square foot, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0165.01 Removing Loose Concrete SF 
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Payment is full compensation for concrete removal and disposal, cleaning preparation, 
furnishing, and applying the product. 



 
ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  

FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

 
 
The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS 
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 
per hour on federal aid projects when TrANS graduates are initially hired, or 
seasonally rehired, as unskilled laborers or the equivalent.   

 Eligibility and Duration:  To the employing contractor, for up to 2000 hours 
from the point of initial hire as a TrANS program placement. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on 
this contract.  

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 
per hour on federal aid projects at the point when an employee who came out of 
the TrANS Program is subsequently entered into an apprenticeship contract in an 
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship 
when that standard is implemented). 
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 Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus 
time in apprentice status. 

 
4) If a TrANS program is not available in the contractor’s area and another training 

program is utilized, payment of On-the-Job Training hours may be approved by 
the Wisconsin Department of Transportation (WisDOT) if the training program 
meets the established acceptance criteria.  Only On-the-Job Training Hours 
accumulated after WisDOT approval will be reimbursed as specified under Items 
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged 
Business Enterprise Office at the phone numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and 
ASP.1T0A if the contractor either fails to provide training or there is evidence of 
a lack of good faith in meeting the requirements of this training special provision. 

I. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 
II. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 

Page 3 Dated January, 2012 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
 

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION 
 
 

1. Description 
 

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26 
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and 
this contract includes federal funds. United States Department of Transportation Federal DBE Program 
requires the following provisions: 

 
(1) Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with 

any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements 
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity 
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of 
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that 
may result in the disqualification of the contractor from bidding for a designated period of time.  

 
(2) The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for 

which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.  
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or 
material unless it is performed or supplied by the listed DBE. 

 
b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the 

DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance. 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf 

 
(1) The department encourages the contractor to assist and develop DBE firms to become fully 

knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor 
agrees to provide the assistance to participating DBE's in the following areas: 
i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

 
(2) Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract 

DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract 
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The 
department calculates the DBE participation as the dollar value of DBE participation included in the bid 
expressed as a percentage of the total contract bid amount. 

 
(3) For more comprehensive information on the disadvantaged business program, visit the department's 

Civil Rights and Compliance Section website at:  

 

http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf
http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions 
 

Interpret these terms, used throughout this additional special provision, as follows: 
 
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 

 
b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE 

program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able. 
 

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway 
Work Proposal. 

 
d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract. 
 

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly 
sold or leased to the public. 

 
f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess 

of the assigned goal. 
 
3. DBE Percentage Required at Bid Submission 
 

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal. 
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For 
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of 
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that 
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE 
participation requirements of this contract proposal, and that the bid percentage is reflective of these good 
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder 
does not indicate the bid percentage of DBE participation on the completed bidding proposal, the 
department will consider the bid irregular and may reject the bid. 
 

4. WisDOT Interpretation of Federal DBE Program Provision 
 

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which 
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office 
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract 
document/record. 
 
a. Department's DBE Evaluation Process 

WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and 
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work 
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives 
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506. 
 

b. Documentation Submittal 
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision, 
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by 
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the 
contractor will be required to submit the documentation within 5 business days after bid opening. All 
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form 
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT 
1506.  The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in 
order to receive authorization for contract execution; the DBE office reserves the right accept alternate 
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to 
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE 
Office, PO Box 7965, Madison, WI 53707-7965. 
 
(1) Bidder Meets DBE Goal 

If the bidder indicates that the contract DBE goal is met, after award and before execution, the 
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s) 
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is 
eligible for execution with respect to the DBE commitment. 
 

(2) Bidder Does Not Meet DBE Goal 
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506] 

that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form 
[DT1202] and supporting documentation. After award and before execution, the department will 
evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission. 

ii. The department will evaluate the bidder's good faith effort request and notify the bidder of one of 
the following: 
(a) If the department grants a good faith efforts, the bid is eligible for contract execution with 

respect to DBE commitment. 
(b) If the department rejects the good faith efforts request, the department may declare the bid 

ineligible for execution. The department will provide a written explanation of why the good 
faith efforts request was rejected. The bidder may appeal the department's rejection as 
allowed under 7 a. & b. 

 
c. Bidder Fails to Submit Documentation 

If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified 
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension 
of the contract time and shall not be used as a tool to delay execution. 
 

5. Department's Criteria for Good Faith Effort 
 

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal 
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to 
meet the goal. The federal regulations are general and do not include every factor or effort that can be 
considered. As a result, each state must establish its own processes and consider the factors established in 
its own practices to create a process for making a determination of adequate good faith.  WisDOT evaluates 
good faith on a contract basis just as each contract award is evaluated individually.  
 
The department will only approve a contractor’s good faith efforts if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal 
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith 
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE 
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible. 
 
a. The department, in conjunction with industry stakeholders, has developed the following guidance for 

contractor good faith effort. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project 
specific DBE goal prior to the bid letting date. 

 

mailto:DBE_Alert@dot.wi.gov
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b. Prime Contractors should: 
(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE 
outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all 
applicable contracts. 

(2) Prime contractors may request assistance with DBE outreach and follow-up by contacting the 
department's DBE Support Services Office by phone or email request at least 14 days prior to the 
bid letting date.  Requesting assistance with outreach is not a decisive factor in the review Good faith 
effort evaluation.  Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392; 
E-mail: DOTDBESupportServices@dot.wi.gov.  

(3) Request quotes by identifying potential items to subcontract and solicit. Prime contractors are 
strongly encouraged to include in their initial contacts a single page including a detailed list of items 
for which they are accepting quotes, by project, within a letting. See attached sample entitled 
“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a 
willingness to accept quotes in areas they are planning to perform themselves, as required by 
federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’s 
area of specialization. 
i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the work 
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov. 

ii. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means 
include postal mail, email, fax, phone call. 
(a) Primes must ask DBE firms for a response in their solicitations. See Sample 

Contractors Solicitation Letter in Appendix. This letter can be included as an 
attachment to the SBN sub-quote request. 

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before 
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact 
DBE firms early, asking if they need help organizing their quote, assistance confirming 
equipment needs, or other assistance supporting their submission of a competitive quote for 
their services.  

(c) Second solicitation should take place within 5 calendar days. Email and SBN are the preferred 
delivery of the follow-up solicitation. 

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, phone 
call and/or referral. 

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit or insurance if requested. 

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
(a) Email to all prospective DBE firms in relevant work areas. 
(b) Phone call log to DBE firms who express interest via written response or call. 
(c) Fax/letter confirmation 
(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

 
c. Evaluate DBE quotes  Documentation is critical if a prime does not utilize the DBE firm’s quote for any 

reason. 
(1) Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons, 

including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid 
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact 
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory 
listed as their work area by NAICS code.  Only the work area and/or NAICS code listed in the UCP 
directory can be counted toward DBE credit. Documentation of the conversation is required. 

(2) In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the low quote. 

mailto:DOTDBESupportServices@dot.wi.gov
mailto:DOTDBESupportServices@dot.wi.gov
https://www.bidx.com/wi/main
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(3) Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition 
in which a subcontractor submits quotes including multiple areas of expertise across multiple work 
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to 
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’ 
quote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime, 
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in 
comparing the relevant quotes. These are qualitative examples. 
i. Compare bid items common to both quotes, noting the reasonableness in the price 

comparison. 
ii. Review quotes from other firms for the bid items not quoted by the DBE firm to see if 

combining both can provide the same competitive advantage that the tied bid items offered. 
 

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract' 
forms to the DBE Office.  Prime contractor has 5 days to submit the completed form for the DBE firms it 
intends to use on the contract for DBE credit.  If the goal is not met in full, the prime contractor must 
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts. 
(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both 

initial and follow-up contact.  
(2) A description of information provided to the DBE's regarding the plans, specifications, and estimated 

quantities for portions of the work to be performed by that DBE. 
(3) Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation 

is acceptable. 
(4) Documentation of each quote received from a DBE and, if rejected, the reason for that rejection. 
(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of 

participation opportunities available on the project. 
 

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm 
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes 
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the 
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE 
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change. 
 

6. Use of Joint Checks  
 

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues 
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) 
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and 
material for DBE credit.  The DBE subcontractor gains the opportunity to establish a direct contracting 
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased 
partnering opportunities.  
 
The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining 
quality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." 
See 49 CFR 26.55(c)(1).  
 
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:  
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to 
Use Joint Checks.   
(1) Request should be made when the DBE Commitment form or Request to Sublet is submitted; the 

request will not be considered if submitted after the DBE Subcontractor starts its work.  
(2) Approval/Permission must be granted prior to the issuance of any joint checks. 
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued. 
(4) The joint check for supplies must be strictly for the cost of supplies. 

 
b. DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor 

shall not be an ‘extra participant’ in the transaction; the DBE’s role in the transaction cannot be limited solely 
to signing the check(s) to release payment to the material supplier.  At a minimum, the DBE subcontractor’s 
tasks should include the following. 
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials; 
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document. 

 
c. The Prime contractor/payor acts solely as a guarantor,  

(1) The prime agrees to furnish the check used for the payment of materials/supplies under the contract.  
(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 

contractors negotiated unit price. 
 
7. Bidder's Appeal Process 
 

a. A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in the 
department's rejection notice. The bidder may meet in person with the department if so requested. Failure 
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith 
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed 
without documentation that the DBE provisions have been fulfilled.  

 
b. The department will appoint a representative, who did not participate in the original determination, to 

assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the 
bidder presents all written and oral testimony. In that written decision, the department will explain the 
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith 
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the 
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the 
department may declare the bid ineligible for execution. 

 
8. Department's Criteria for DBE Participation  
 

Directory of DBE firms 
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified 

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of 
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:  

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx 
 

b. The DBE office is also available to assist at 414-438-4583 or 608-267-3849. 
 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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9. Counting DBE Participation 
 
 Assessing DBE Work 
 

a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as 
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering 
into a subcontract, the department may consider that DBE usage towards the contract goal. The department 
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses 
the DBE work as follows: 

 
b. The department counts work performed by the DBE's own resources. The department includes the cost of 

materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the 
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the 
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised. 

 
c. The department counts fees and commissions the DBE charges for providing a bona fide professional, 

technical, consultant, or managerial services. The department also counts fees and commissions the DBE 
charges for providing bonds or insurance. The department will only count costs the engineer deems 
reasonable based on experience or prevailing market rates. 

 
d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's 

subcontractor is also a DBE. 
 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting its 
performance under this item. 

 
f. It is the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a 

DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE 
firm on the Wisconsin UCP DBE Directory.  

 
g. It is the prime contractor’s responsibility to assess the DBE firm’s ability to perform the work for which s/he is 

committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts. 

 
10. Commercially Useful Function 
 

a. Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm 
is performing its work items. A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. 

 
b. The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to 

evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract. 

 
c. A DBE is performing a commercially useful function if the following conditions are met: 

(1) For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is 
carrying out its responsibilities by actually performing, managing, and supervising that work. 

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies. 
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11. Credit Evaluation for Trucking 
 

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf 

 
12. Credit Evaluation for Manufacturers, Suppliers, Brokers 
 

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the 
provisions of materials and supplies on a contract-by-contract basis. The department will count the material 
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a 
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role, 
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials 
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the 
DBE’s role is administrative or transactional. 
 
It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing 
them on Commitment to Subcontract to DBE form DT1506.  
 
a. Manufacturers 

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.  

(2) If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the 
materials or supplies toward DBE goals. 

b. Regular Dealers of Material and/or Supplies 
(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business. 

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals. 

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:  
i. The DBE firm must be an established, regular business that engages, as its principal business and 

under its own name, in the purchase and sale or lease of the products in question. 
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit. 

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives 

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.  

(2) Brokerage fees have historically been calculated as 10% of the purchase amount.   
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site.  

(4) The evaluation will review the contract need for the item/service, review the sub-contract or invoice for 
the item/service, compare the fees customarily allowed for similar services to determine whether they 
are reasonable. 

 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’ 
forms.  An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and 
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.  
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the 
invoice. Please respond to the following questions and submit with your DBE Commitment Form.   

1. What is the product or material? 
2. Is this item in the prime’s inventory or was the item purchased when contract was awarded? 
3. Which contract line items were referenced to develop this quote? 
4. What is the amount of material or product used on the project? 

 
13. Credit Evaluation for DBE Primes 
 

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified 
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime 
contractor performs with its own forces for DBE credit.  We will also calculate DBE credit for the work 
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that 
contract in that DBE’s approved work areas/NAICS code.  Crediting for manufacturers and suppliers is 
calculated consistent with paragraph 12 of this document and 49 CFR Part 26. 
 

14. Joint Venture 
 

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total 
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE 
credit. 
 

15. Mentor Protégé 
 

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit 
the portion of the work performed by the DBE protégé firm. 

 
b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor 

protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program. 
 

c. Refer to WisDOT’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit that can be counted on any WisDOT project. 

 
16. DBE Replacement or Termination 
 

Contractual Requirement  
The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each 
is listed unless the contractor obtains written consent from the Department’s DBE Office.  If the Department 
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any 
payment for work or material unless it is performed or supplied by the listed DBE. 
 
Contractor Considerations 
 
a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved 

Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office. 
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  
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b. If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE 
credit toward its contract, s/he will be required to provide reasons and documentation to support why the 
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.  

 
c. Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least 

the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet 
the assigned DBE contract goal.  

 
d. In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is 

terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its 
commitment to the assigned DBE goal. 

 
e. The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the 

context of the contract.  If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime 
contractor and suggest a DBE that may replace their services or provide written consent to be released from 
its subcontract.  

 
(1) Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:  

i. Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they 
are fully knowledgeable of your expectations for successful performance on the contract.  
Document these efforts in writing.  

ii. If those efforts fail, provide written notice to the DBE subcontractor of your intent to request to 
terminate and/or replace the firm including the reason(s) you want to pursue this action. 

iii. Copy the DBE Office on all correspondence related to changing a DBE firm who has been 
approved for DBE credit on a contract including the preparation and coordination efforts with the 
DBE on the contract. 

iv. Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of 
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to 
respond, in writing.  EXCEPTION: The prime contractor must provide a verifiable reason for a 
response period shorter than five days. For example a WisDOT project manager must verify that 
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.  

v. The DBE subcontractor must forward a written response to the prime contractor and copy the DBE 
Office. The written response must outline why it objects to the proposed termination of its 
subcontract and list the reasons that WisDOT should not approve the request for their firm to be 
replaced or removed from the contract.  

 
The Request to Replace or Terminate a DBE 
The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved 
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by 
email or fax; at minimum, the request must contain the following: 

1. Contract ID number. 
2. Wisconsin DOT Contract Project Manager name and contact information. 
3. DBE name and work type and/or NAICS code. 
4. Contract’s progress schedule. 
5. Reason(s) for requesting that the DBE be replaced or terminated. 
6. Attach/include all communication with the DBE to deploy/address/resolve work completion, 

 
WisDOT will review your request and any supporting documentation that you submit to evaluate whether the 
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved 
for DBE credit on that contract.  
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53} 
• The listed DBE subcontractor fails or refuses to execute a written contract. 
• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor. 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements.  

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness. 
• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law. 
• You have determined that the listed DBE subcontractor is not a responsible contractor. 
• The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of 

its withdrawal. 
• The listed DBE is ineligible to receive DBE credit for the type of work required. 
• A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to 

complete its work on the contract. 
 

Evaluation and Response to the Request 
If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the 
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and 
approve the replacement or termination. 
 
If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE 
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the 
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available 
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal 
DBE guidelines for DBE replacement. 
 
The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE 
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling 
608-267-3849. 
 

17. DBE Utilization beyond the approved DBE Commitment Form DT1506 
 

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that 
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that 
the participation can be accurately credited toward the DBE goal. 
 
a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the 

new DBE including the proposed schedule or duration, DBE name and contact information. You may also 
call the DBE Engineer at 414-659-0487 to notify him of the change verbally. 
If the scope change added work for a participating DBE; list the date and reason for the scope change.   
 

b. Forward a complete, signed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete 
Attachment A includes DBE contact information, signature, subcontract value and proper description of the 
work areas to be performed by the DBE. 
The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and 
attach the new/revised Attachment A to the Contract record/documentation.  
 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
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18. Contract Modifications 
 

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE 
Subcontractors that were committed to equal work items, in the original contract. 
 

19. Payment 
 

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are 
incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 
FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 
SUBJECT:  REQUEST FOR DBE QUOTES 
  LET DATE & TIME  
DATE:  MONTH DAY YEAR 
CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.  
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  
Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.   
Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days.  
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number.   
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 
All questions should be directed to:  
Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  

 
Please check all that apply 

 Yes, we will be quoting on the projects and items listed below  
 No, we are not interested in quoting on the letting or its items referenced below 
 Please take our name off your monthly DBE contact list 
 We have questions about quoting this letting.  Please have someone contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     

 
Please circle the jobs and items you will be quoting below  

 
Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 

Curb & Gutter/Sidewalk, Etc. X  X X  X X 

Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD 

FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance. 
 Participate in speed networking and mosaic exercises as arranged by DBE office. 
 Host information sessions not directly associated with a bid letting. 
 Participate in a formal mentor protégé or joint venture with a DBE firm. 
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods. 
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you. 
 Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid. 

 
 
DBE  

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior 
is optimal.  
 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.  
 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a 
minimum. 
 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.  
 Participate in DBE office assessment programs. 
 Participate on advisory and mega-project committees. 
 Sign up to receive the DBE Contracting Update. 
 Consider membership in relevant industry or contractor organizations. 
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 
bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 

Types of Efforts considered in determining GFE 
This list represents concepts being assessed; analysis requires additional steps 

 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform 
DBEs of contracting and subcontracting opportunities. 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the 
contract was being solicited, in sufficient time to allow the DBEs to participate effectively. 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were 
interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the likelihood of 
meeting the DBE goal. 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications and 
requirements of the contract. 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified without 
sound reasons based on a thorough investigation of their capabilities. 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   
8. Whether the contractor effectively used the services of available minority community organizations: minority 

contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide 
assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 
10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 
11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be 

responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can meet this requirement in 
either of two ways.  First, the bidder can meet the goal, documenting commitments for participation by DBE firms 
sufficient for this purpose.  Second, even if it doesn't meet the goal, the bidder can document adequate good faith 
efforts.  This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal 
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts 
mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that 
did not meet the goal made adequate good faith efforts.  It is important for you to consider the quality, quantity, and 
intensity of the different kinds of efforts that the bidder has made.  The efforts employed by the bidder should be 
those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain 
DBE participation sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to 
meet the DBE contract requirements.   We emphasize, however, that your determination concerning the sufficiency 
of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified 
amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good 
faith efforts showing.  This rule specifically prohibits you from ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain 
DBE participation.  It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.  
Other factors or types of efforts may be relevant in appropriate cases. 
A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or 

written notices) the interest of all certified DBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within sufficient time to allow the DBEs to respond to the 
solicitation.  The bidder must determine with certainty if the DBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 

goals will be achieved.  This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 

the contract in a timely manner to assist them in responding to a solicitation. 
 
D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's responsibility to make a portion of 

the work available to DBE subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.  
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were 
considered; a description of the information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to 
perform the work. 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be some additional costs involved in 
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work of a 
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.  
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 
 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their 
capabilities.  The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project 
goal. 

 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 

recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 

assistance or services. 
 
H. Effectively using the services of available minority/women community organizations; minority/women 

contractors' groups; local, state, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 
V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other 

bidders in meeting the contract.   For example, when the apparent successful bidder fails to meet the contract goal, 
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent 
successful bidder could have met the goal.  If the apparent successful bidder fails to meet the goal, but meets or 
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 
 
1. Easily select proposals, work types and items: 

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add 
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the 
sub-quote for completion at a later time. 

 
2. Create sub-quotes for the subcontracting community: 

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a 
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted 
c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-

preferred request. 
d. Add attachments to sub-quotes. 

 
3. View sub-quote requests & responses: 

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing. 

 
4. View Record of Subcontractor Outreach Effort: 

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics 
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith” 
effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses. 
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively. 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency). 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small businesses have a 
centralized area to access information about upcoming projects. It can help small businesses learn more about 
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs. 
 
1. View and reply to sub-quote requests from primes: 

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests, or hidden with one click if they are not applicable. 

 
2. Select items when responding to sub-quote requests from primes: 

a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 
Quantities can be modified, and per-item comments are also available. 

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your 
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes. 

c. Add attachments to a sub-quote. 
 
3. Create and send unsolicited sub-quotes to specific contractors: 

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly 
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

 
4. Easily select and price items for unsolicited sub-quotes: 

a. After adding applicable work types, select items that you wish to quote. The extended price calculates 
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 
terms and conditions, and send it to selected prime/plan holder. 

c. Add attachments to a sub-quote. 
d. Add unsolicited work items to sub-quotes that you are responding to. 

 
5. Easy Access to Valuable Information 

a. Receive a confirmation that your sub-quote was opened by a prime. 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.  
c. View important notices and publications from DOT targeted to small and disadvantaged businesses. 

 
6. Accessing Small Business Network for WisDOT contracting opportunities 

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select 
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588. 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

109.1.1.2  Bid Items Designated as Pay Plan Quantity 
Replace the entire text with the following effective with the June 2017 letting: 

109.1.1.2.1  General 
 (1) If the schedule of items designates a bid item with a **P** in the item description, the department will 

use the plan quantity, the approximate quantity the schedule of items shows, for payment unless one 
or both of the following occurs: 

- Scope changes regardless of the magnitude of the revised work. 
- Errors and omissions that affect the plan quantity. 

109.1.1.2.2  Scope Changes 
 (1) For engineer-directed quantity increases, the engineer will issue a contract change order for extra 

work, establish the cost of the added work as specified in 109.4, and measure the revised work. For 
engineer-directed quantity decreases, the engineer will issue a contract change order to adjust the 
plan quantity under the designated bid item. 
109.1.1.2.3  Errors and Omissions 

 (1) The engineer may issue a change order under 105.4(5) to adjust the plan quantity for an error or 
omission and may revise the contract unit price as specified in 109.4. 

305.2.1  General 
Replace paragraph two with the following effective with the June 2017 letting: 
 (2) Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed 

material, or blended materials below virgin aggregate materials unless the contract specifies or the 
engineer allows in writing. 

310.2  Materials 
Replace paragraph three with the following effective with the June 2017 letting: 
 (3) Do not place reclaimed asphalt, reprocessed material, or blended materials below open-graded base 

unless the contract specifies or the engineer allows in writing. 

320.3.1.1  Consolidating, Finishing, and Curing 
Replace paragraph two with the following effective with the June 2017 letting: 
 (2) Cure concrete base as specified for concrete pavement in 415.3.12. Use wax-based curing compound 

conforming to 501.2.9. 

390.3.2  Concrete Patching 
Replace paragraph two with the following effective with the June 2017 letting: 
 (2) Cure exposed patches as specified for concrete pavement in 415.3.12. Use wax-based curing 

compound conforming to 501.2.9. Protect as specified for concrete pavement in 415.3.14. Open to 
traffic as specified for concrete base in 320.3. 
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390.3.4  Special High Early Strength Concrete Patching 
Replace the entire text with the following effective with the June 2017 letting: 
 (1) Construct as specified for special high early strength repairs under 416.3.8 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 
- Open to traffic as specified for concrete base in 320.3. 

 (2) Cure exposed patches as specified for concrete pavement in 415.3.12. Use wax-based curing 
compound conforming to 501.2.9. Do not apply excess curing compound that could cause slippery 
pavement under traffic. 

440.3.5.2  Corrective Actions for Localized Roughness 
Replace paragraph two with the following effective with the September 2016 letting: 
 (2) The engineer will not direct corrective action or assess a pay reduction for an area of localized 

roughness without physically riding that work. The engineer will not direct corrective action on bridges 
without authorization from the department’s bureau of structures. 

450.3.1.1.4  Recording Truck Loads 
Replace the entire text with the following effective with the December 2016 letting: 
 (1) If not using automatic batch recording, install a digital recorder as part of the platform truck or storage 

silo scales. Ensure that the recorder can produce a printed digital record of at least the gross or net 
weights of delivery trucks. Provide gross, tare, net weights, load count, and the cumulative tonnage; 
the date, time, ticket number, WisDOT project ID, and mix 250 number; and the mix type including the 
traffic, binder, and mix designation codes specified in 460.3.1. Ensure that scales cannot be manually 
manipulated during the printing process. Provide an interlock to prevent printing until the scales come 
to rest. Size the scales and recorder to accurately weigh the heaviest loaded trucks or tractor-trailers 
hauling asphaltic mixture. Ensure that recorded weights are accurate to within 0.1 percent of the 
nominal capacity of the scale. 

 (2) Ensure that tickets identify additives not included in the mix design submittal. Indicate on the ticket if 
the mixture will be placed under a cold weather paving plan and identify the warm mix additive and 
dosage rate required under 450.3.2.1.2.2. 

455.3.2.1  General 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Apply tack coat only when the air temperature is 32 F or more unless the engineer approves otherwise 

in writing. Before applying tack coat ensure that the surface is reasonably free of loose dirt, dust, or 
other foreign matter. Do not apply to surfaces with standing water. Do not apply if weather or surface 
conditions are unfavorable or before impending rains. 

460.2.1  General 
Replace the entire text with the following effective with the December 2016 letting: 
 (1) Furnish a homogeneous mixture of coarse aggregate, fine aggregate, mineral filler if required, SMA 

stabilizer if required, recycled material if used, warm mix asphalt additive or process if used, and 
asphaltic material. Design mixtures conforming to table 460-1 and table 460-2 to 4.0% air voids to 
establish the aggregate structure. 

 (2) Determine the target JMF asphalt binder content for production from the mix design data 
corresponding to 3.0% air voids (97% Gmm) target at the design the number of gyrations (Ndes). Add 
liquid asphalt to achieve the required air voids at Ndes. 

 (3) For SMA, determine the target JMF asphalt binder content for production from the mix design data 
corresponding to 4.0% air voids (96% Gmm) target at Ndes. 
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460.2.8.2.1.5  Control Limits 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Conform to the following control limits for the JMF and warning limits based on a running average of 

the last 4 data points: 
 ITEM JMF LIMITS WARNING LIMITS 
 Percent passing given sieve:   
 37.5-mm +/- 6.0 +/- 4.5 
 25.0-mm +/- 6.0 +/- 4.5 
 19.0-mm +/- 5.5 +/- 4.0 
 12.5-mm +/- 5.5 +/- 4.0 
 9.5-mm +/- 5.5 +/- 4.0 
 2.36-mm +/- 5.0 +/- 4.0 
 75-µm +/- 2.0 +/- 1.5 
 Asphaltic content in percent - 0.3 - 0.2 
 Air voids in percent[1] +1.3/-1.0 +1.0/-0.7 
 VMA in percent[2] - 0.5 - 0.2 

 [1] For SMA, JMF limits are +/-1.3 and warning limits are +/-1.0. 
 [2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1. 

460.2.8.2.1.6  Job Mix Formula Adjustment 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) The contractor may request adjustment of the JMF according to CMM 8-36.6.13.1. Have an HMA 

technician certified at a level appropriate for process control and troubleshooting or mix design submit 
a written JMF adjustment request. Ensure that the resulting JMF is within specified master gradation 
bands. The department will have a certified Hot Mix Asphalt, Mix Design, Report Submittals technician 
review the proposed adjustment and, if acceptable, issue a revised JMF. 

460.2.8.3.1.6  Acceptable Verification Parameters 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) The engineer will provide test results to the contractor within 2 mixture-production days after obtaining 

the sample. The quality of the product is acceptably verified if it meets the following limits: 
- Va is within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent. 
- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate 

size. 
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460.3.3.1  Minimum Required Density 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Compact all layers of HMA mixture to the density table 460-3 shows for the applicable mixture, 

location, and layer. 
TABLE 460-3  MINIMUM REQUIRED DENSITY[1] 

 

LOCATION LAYER 

PERCENT OF TARGET MAXIMUM DENSITY 

MIXTURE TYPE 

LT and MT HT SMA[5] 

TRAFFIC LANES[2] 
LOWER 93.0[3] 93.0[4] ___ 

UPPER 93.0 93.0 ___ 

SIDE ROADS, 
CROSSOVERS, 
TURN LANES, & 

RAMPS 

LOWER 93.03] 93.0[4] ___ 

UPPER 93.0 93.0 ___ 

SHOULDERS & 
APPURTENANCES 

LOWER 91.0 91.0 ___ 

UPPER 92.0 92.0 ___ 

 [1] The table values are for average lot density. If any individual density test result falls more than 3.0 percent 
below the minimum required target maximum density, the engineer may investigate the acceptability of that 
material. 

 [2] Includes parking lanes as determined by the engineer. 
 [3] Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 

courses. 
 [4] Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 

courses. 
 [5] The minimum required densities for SMA mixtures are determined according to CMM 8-15. 

460.5.2.1  General 
Replace paragraph six with the following effective with the December 2016 letting: 
 (6) If during a QV dispute resolution investigation the department discovers mixture with 1.5 > Va > 5.0 or 

VMA more than 1.0 below the minimum allowed in table 460-1, and the engineer allows that mixture to 
remain in place, the department will pay for the quantity of affected material at 50 percent of the 
contract price. 

460.5.2.3  Incentive for HMA Pavement Density 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) If the lot density is greater than the minimum specified in table 460-3 and all individual air voids test 

results for that mixture placed during the same day are within 2.5 - 4.0 percent, the department will 
adjust pay for that lot as follows: 

INCENTIVE PAY ADJUSTMENT FOR HMA PAVEMENT DENSITY[1] 
 PERCENT LOT DENSITY ABOVE SPECIFIED MINIMUM PAY ADJUSTMENT PER TON[2 
 From -0.4 to 1.0 inclusive $0 
 From 1.1 to 1.8 inclusive $0.40 
 More than 1.8 $0.80 

 [1] SMA pavements are not eligible for density incentive. 
 [2] The department will prorate the pay adjustment for a partial lot. 
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501.2.6  Fly Ash 
Replace the entire subsection with the following effective with the December 2016 letting: 

501.2.6.1  General 
 (1) Fly ash is defined as a finely divided residue resulting from the combustion of coal in a base loaded 

electric generating plant, transported from the boiler by flue gases, and later collected, generally by 
precipitators. Use fly ash in concrete manufactured by facilities and processes known to provide 
satisfactory material. 

 (2) Test fly ash using a recognized laboratory, as defined in 501.2.2(1), starting at least 30 days before its 
proposed use, and continuing at ASTM-required frequencies as the work progresses. The 
manufacturer shall test the chemical and physical properties listed in tables 1 and 2 of ASTM C618 at 
the frequencies and by the test methods prescribed in ASTM C311. 

 (3) Use only one source of fly ash for a bid item of work under the contract, unless the engineer directs or 
allows otherwise in writing. 

 (4) Prequalify any proposed fly ash source as follows: The contractor shall obtain a copy of the certified 
report of tests or analysis made by a qualified independent laboratory, recognized by the department 
under 501.2.2, showing full and complete compliance with the above specification from the fly ash 
manufacturer and furnish it to the engineer. Provide this report to the engineer at least 14 calendar 
days before using the fly ash. 

 (5) The manufacturer shall retain test records for at least 5 years after completing the work, and provide 
these records upon request. 
501.2.6.2  Class C Ash 

 (1) Conform to ASTM C618 class C except limit the loss on ignition to a maximum of 2 percent. 
501.2.6.3  Class F Ash 

 (2) Furnish a class F fly ash from a source listed on the department's approved product list, and conform 
to ASTM C618 class F except limit the loss on ignition to a maximum of 2 percent. 

502.3.7.8  Floors 
Replace paragraph sixteen with the following effective with the September 2016 letting: 
 (16) The finished bridge floor shall conform to the surface test specified in 415.3.10. The engineer will not 

direct corrective grinding without authorization from the department’s bureau of structures. 

503.3.2.1.1  Tolerances 
Increase the "length of beam" max tolerance for prestressed concrete I-type girders from 3/4" to 1 1/2" 
effective with the December 2016 letting: 

PRESTRESSED CONCRETE I-TYPE GIRDERS 
Length of beam ..................................................................................... +/- 1/8" per 10', up to a max of +/- 1 1/2" 
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Errata 
Make the following corrections to the standard specifications: 

104.2.2.5  Change Orders for Eliminated Work 
Correct errata by changing "eliminated bid items" to "eliminated work." 

104.2.2.5  Change Orders for Eliminated Work 
 (1) The department has the right to partially eliminate or completely eliminate work the project engineer 

finds to be unnecessary for the project. If the project engineer partially eliminates or completely 
eliminates work, the project engineer will issue a contract change order for a fair and equitable amount 
as specified in 109.5. 

105.4  Coordination of the Contract Documents 
Correct errata to change "apparent error or omission" to just "error or omission." 
 (5) Neither the contractor nor the department may take advantage of an error or omission in the contract. 

Notify the engineer immediately as specified in 104.3 upon discovering an error or omission. The 
engineer will offer an interpretation and make the necessary corrections. 

105.13.4  Content of Claim 
Correct errata to change references to the "Blue Book" rates to reference "EquipmentWatch" rates. 
 (1) Include the following 5 items in the claim. 
 1. A concise description of the claim. 
 2. A clear contractual basis for the claim. This should include reference to 104.2 on revisions to the contract 

and as appropriate, specific reference to contract language regarding the bid items in question. 
 3. Other facts the contractor relies on to support the claim. 
 4. A concise statement of the circumstances surrounding the claim and reasons why the department should 

pay the claim. Explain how the claimed work is a change to the contract work. 
 5. A complete breakdown of the costs used to compile the claim. Include copies of all EquipmentWatch 

equipment rental rate sheets used, with the applicable number highlighted. 

108.13  Terminating the Contract for Convenience of the Department 
Correct errata by changing "eliminated bid items" to "eliminated work." 
 (4) If the department orders termination of the contract for convenience, the department will pay for all 

completed work as of that date at the contract price. The department will pay for partially completed 
work at agreed prices or by force account methods specified in 109.4.5 provided, however, that 
payment does not exceed the contract price for the bid item under which the work was performed. The 
department will pay for work eliminated by the termination only to the extent provided under 109.5. 
The department will pay for new work, if any, at agreed prices or paid for by force account methods 
specified in 109.4.5. 
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109.2  Scope of Payment 
Correct errata to clarify that work under the contract is included in payment unless specifically excluded. 
 (2) The department will pay for the quantity of work acceptably completed and measured for payment as 

the measurement subsection for each bid item specifies. Within the contract provide means to furnish 
and install the work complete and in-place. Payment is full compensation for everything required to 
perform the work under the contract including, but not limited to, the work elements listed in the 
payment subsection. Payment also includes all of the following not specifically excluded in that 
payment subsection: 

 1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and 
incidentals necessary to perform the work. 

 2. All losses or damages, except as specified in 107.14, arising from one or more of the following: 
- The nature of the work. 
- The action of the elements. 
- Unforeseen difficulties encountered during prosecution of the work. 

 3. All insurance costs, expenses, and risks connected with the prosecution of the work. 
 4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3. 
 5. All infringements of patents, trademarks, or copyrights. 
 6. All other expenses incurred to complete and protect the work under the contract. 

109.4.5.5.1  General 
Correct errata to change references to the "Blue Book" rates to reference "EquipmentWatch" rates. 
 (2) The department will pay for use of contractor-owned equipment the engineer approves for force 

account work at published rates. The department will pay the contractor expense rates, as modified in 
109.4.5.5, given in EquipmentWatch Cost Recovery (formerly Rental Rate Blue Book) . Base all rates 
on revisions effective on January 1 for all equipment used in that calendar year. 

http://equipmentwatch.com/estimator/ 

109.4.5.5.2  Hourly Equipment Expense Rates (Without Operators) 
Correct errata to change references to the "Blue Book" rates to reference "EquipmentWatch" rates. 
 (1) The contractor shall determine, and the department will confirm, hourly equipment expense rates as 

follows: 
HEER = [RAF x ARA x (R/176)] + HOC 

Where: 
 HEER = Hourly equipment expense rate. 
 RAF = EquipmentWatch regional adjustment factor. 
 ARA = EquipmentWatch age rate adjustment factor. 
 R = Current EquipmentWatch monthly rate. 
 HOC = EquipmentWatch estimated hourly operating cost. 
 (2) The EquipmentWatch hourly operating cost represents all costs of equipment operation, including fuel 

and oil, lubrication, field repairs, tires, expendable parts, and supplies. 
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109.4.5.5.3  Hourly Equipment Stand-By Rate 
Correct errata to change references to the "Blue Book" rates to reference "EquipmentWatch" rates. 
 (1) For equipment that is in operational condition and is standing-by with the engineer’s approval, the 

contractor shall determine, and the department will confirm, the hourly stand-by rate as follows: 
HSBR = RAF x ARA x (R/176) x (1/2) 

Where: 
 HSBR = Hourly stand-by rate. 
 RAF = EquipmentWatch regional adjustment factor. 
 ARA = EquipmentWatch age rate adjustment factor. 
 R = Current EquipmentWatch monthly rate. 
 (2) The department will limit payment for stand-by to 10 hours or less per day up to 40 hours per week. 

The department will not pay the contractor for equipment that is inoperable due to breakdown. The 
department will not pay for idle equipment if the contractor suspends work or if the contractor is 
maintaining or repairing the equipment. 

109.4.5.5.4  Hourly Outside-Rented Equipment Rate 
Correct errata to change references to the "Blue Book" rates to reference "EquipmentWatch" rates. 
 (1) If the contractor rents or leases equipment from a third party for force account work, the contractor 

shall determine, and the department will confirm, the hourly outside-rented equipment rate as follows: 
HORER = HRI + HOC 

Where: 
 HORER = Hourly outside-rented equipment rate 
 HRI = Hourly rental invoice costs prorated for the actual number of hours 

that rented equipment is operated solely on force account work 
 HOC = EquipmentWatch hourly operating cost. 

109.5  Eliminated Work 
Correct errata by changing "eliminated bid items" to "eliminated work." 

109.5  Eliminated Work 
 (1) If the department partially eliminates or completely eliminates work as specified in 104.2.2.5, the 

department will pay contractor costs incurred due to that elimination. The department will pay a fair 
and equitable amount covering all costs incurred as of the date the work was deleted. Immediately 
submit a certified statement covering all money expended for the eliminated work. 

 (2) The department will execute a contract change order for the following costs related to eliminated work: 
 1. Preparation expenses defined as follows: 

- If preparation for the eliminated work has no value to other contract work, the department will 
reimburse the contractor in full for that preparation. 

- If preparation for the eliminated work is distributed over other contract work, the department will 
prorate reimbursement based on the value of the eliminated work compared to the total value of 
associated contract work. 

 2. All restocking and cancellation charges. 
 3. A markup for applicable overhead and other indirect costs paid as 7 percent of the contract price of the 

work actually eliminated. 
 (3) If the department partially eliminates or completely eliminates work, the department may pay for, and 

take ownership of, materials or supplies the contractor has already purchased. 
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201.3  Construction 
Correct errata by changing the link from 201.3(14) to 201.3(15). 
 (16) Dispose of clearing and grubbing debris before proceeding with grading operations. If the contractor 

intends to burn debris but cannot secure burning permits on schedule, do not delay removing clearing 
debris from areas affected by other operations. While waiting to secure burning permits, pile clearing 
and grubbing debris beyond the limits affected by other work. Do not leave elm debris beyond the 
limits specified in 201.3(15). 

204.3.2.2.1  General 
Correct errata by removing the reference to 490 which was deleted effective with the 2017 spec. 
 (1) Under the Removing Pavement bid item, remove concrete pavements, concrete alleys, concrete 

driveways, or rigid base including all surfaces or other pavements superimposed on them. 

440.1  Description 
Correct errata to replace "150 feet of the points of curvature" with " entry and exit curves". 
 (2) Profile the final mainline riding surfaces greater than 1500 feet in continuous length. Include bridges, 

bridge approaches, and railroad crossings in the calculation of IRI. Exclude roundabouts and 
pavements within their entry and exit curves from the calculation of IRI. 

460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Correct 460.2.8.2.1.3.1 (6) to change the reference from ASTM D4867 to AASHTO T283. 
 (6) Also conduct field tensile strength ratio tests according to AASHTO T283 on mixtures requiring an 

antistripping additive. Test each full 50,000 ton production increment, or fraction of an increment, after 
the first 5000 tons of production. Perform required increment testing in the first week of production of 
that increment. If field tensile strength ratio values are either below the spec limit or less than the 
mixture design JMF percentage value by 20 or more, notify the engineer. The engineer and contractor 
will jointly determine a corrective action. 

506.2.8.3  Expansion Bearing Assemblies 
Correct errata to update ASTMs and change the specified melting point from 622 +/- 3 to 621 +/- 18 F. 
 (6) Use PTFE materials that are virgin polytetrafluoroethylene fluorocarbon resin, unfilled conforming to 

ASTM D4894. The finished materials shall exhibit the following physical properties: 
 REQUIREMENT TEST METHOD UNFILLED VALUE 
 Hardness at 78 F ASTM D2240 Shore "D" 50-65 
 Tensile strength, psi ASTM D1708 2800 Min. 
 Elongation, percent ASTM D1708 200 Min. 
 Specific gravity ASTM D792 2.16 +/- 0.03 
 Melting point ASTM D4591 621 +/- 18 F 

514.3.2  Adjusting Floor Drains 
Correct errata by clarifying priming and painting requirements for adjusted floor drains. 
 (1) If the plans show or contract specifies, provide new drain frames and inserts. Fabricate, blast clean, 

and apply a shop coat of primer. Touch up areas of damaged primer after installation with a 
department-approved organic zinc-rich primer. 
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657.2.2.1.1  General 
Correct errata by eliminating the reference to department provided arms in the last sentence. 
 (1) Furnish shop drawings as specified in 506.3.2, except submit 5 copies with the materials list. Ensure 

the drawings contain sufficient detail to allow satisfactory review and show the outside diameters of 
the pole at the butt, top, and splice locations the plans show. Show the width, depth, length, and 
thickness of all material, and list pertinent ASTM specification designations and metal alloy 
designations together with the tensile strength of metallic members. Provide tightening procedures for 
arm-to-pole connections on the shop drawings. 

657.2.2.1.4  Poles Designed Under Legacy Standards 
Correct errata by deleting the entire subsection to eliminate redundant language. 

657.2.2.2  Trombone Arms 
Correct errata by changing the reference from 657.2.2.1.3 to 657.2.2.1.2. 
 (1) Design aluminum trombone arms as specified in 657.2.2.1.2 based on the completed maximum 

loading configuration the plans show. Furnish shop drawings conforming to 657.2.2.1.1 that show the 
width, depth, length, and thickness of all members. Also list the ASTM alloy designation and strength 
of each aluminum member on the shop drawings. 

715.3.1.2.2  Lots by Lane-Feet 
Correct errata ride spec reference from "the special provisions" to "440.3.4.2." 
 (1) The contractor may designate slip-formed pavement lots and sublots conforming to the following: 

- Lots and sublots are one paving pass wide and may include one or more travel lanes, integrally placed 
shoulders, integrally placed ancillary concrete, and pavement gaps regardless of mix design and 
placement method. 

- Sublots are 1000 feet long for single-lane and 500 feet long for two-lane paving. Align sublot limits with 
ride segment limits defined in 440.3.4.2. Adjust terminal sublot lengths to match the project length or, 
for staged construction, the stage length. Ensure that sublot limits match for adjacent paving passes. 
Pavement gaps do not affect the location of sublot limits. 

- Create lots by grouping 4 to 8 adjacent sublots matching lots created for adjacent paving passes. 
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ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:

http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin payrolls. The department will provide training either in a classroom setting at 
one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule 
the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have 
their payroll coordinator contact Paul Ndon. Not every contractor’s payroll system is capable of 
producing export files. For details, see pages 17-22 of the CRCS System Background 
Information manual available online on the Labor, Wages, and EEO Information page at: 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 

 
 
 
 
 
  



12 
 

ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Non-discrimination Provisions 

 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs 
of the U.S. Department of Transportation, Federal Highway Administration, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts 
and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In 
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor's 
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on 
the grounds of race, color, or national origin.  

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such 
Acts, Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the contractor will 
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set 
forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

 



Page 2 of 3 
 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 
   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective August 2015 letting  

 

BUY AMERICA PROVISION 

 
All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  
 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 
 
Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at:  
 

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 
 

 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc


Effective February 2016 letting 

Cargo Preference Act Requirement 
 
 
All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 
 
(a) Agreement Clauses. “Use of United States-flag vessels:“ 
 
(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 
 
(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 
(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 
 
(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 
 
(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 
 
(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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Effective with February 2017 Letting 
 
 

WISCONSIN DEPARTMENT OF TRANSPORTATION DIVISION OF 
TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

 
I. Prevailing Wage Rates, Hours of Labor, and Payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Wage Rate Distribution 
V. Additional Classifications 

 
 

I. PREVAILING WAGE RATES, HOURS OF LABOR AND PAYMENT OF 
WAGES 

 
The U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) attached hereto 
and made a part hereof furnishes the prevailing wage rates pursuant to Section 84.062 
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to 
the laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 84.062, Stats. Apprentices shall be paid at 
rates not less than those prescribed in their apprenticeship contract. 
 
While the wage rates shown are the minimum rates required by the contract to be paid 
during its life, this is not a representation that labor can be obtained at these rates. It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates. No increase in the contract price 
shall be allowed or authorized on account of the payment of wage rates in excess of 
those listed herein. 

 
Pursuant to Section 16.856 of the Wisconsin Statutes, the prevailing hours of labor have 
been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or 
required to work more than the prevailing number of hours per day or per calendar 
week on this contract, they shall be paid for all hours in excess of the prevailing hours 
at a rate of at least one and one-half (1 1/2) times their hourly base rate of pay. All 
work on Saturday, Sunday and the following holidays is to be paid at time and a half: 

 
January 1 
Last Monday in May 
July 4 
First Monday in September 
Fourth Thursday in November 
December 25 
The day before if January 1, July 4 or December 25 falls on a Saturday, and 
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The day following if January 1, July 4 or December 25 falls on a Sunday. 
 

All laborers, workers, mechanics and truck drivers shall be paid unconditionally not 
less often than once a week. Persons who own and operate their own trucks must 
receive the prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or 
more axle, articulated, euclid or dumptor) he or she operates, plus an agreed upon 
amount for the use of his or her truck. Every owner-operator MUST be paid separately 
for their driving and for the use of their truck. 

 
 

II. PAYROLL REQUIREMENTS 
 

All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 84.062 of the Wisconsin Statutes. 

 
 

III. POSTINGS AT THE SITE OF THE WORK 
 

In addition to the required postings furnished by the Department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of work: 

 
a. "NOTICE TO EMPLOYEES," which provides information required to be 

posted by the provisions of Section 84.062 of the Wisconsin Statutes. 
 
b. A copy of the U.S. Department of Labor (Davis-Bacon, Minimum Wage 

Rates). 
 
c. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work.  

 
 

IV. WAGE RATE REDISTRIBUTION 
 
 A contractor or subcontractor performing work subject to a Davis-Bacon wage 

determination may discharge its minimum wage obligations for the payment of both 
straight time wages and fringe benefits by (1) paying both in cash, (2) making 
payments or incurring costs for bona fide fringe benefits, or (3) by a combination 
thereof. Thus, under the Davis-Bacon a contractor may offset an amount of monetary 
wages paid in excess of the minimum wage required under the determination to satisfy 
its fringe benefit obligations. See 40 USC 3142(d) and 29 CFR 5.31. 

 
 

V. ADDITIONAL CLASSIFICATIONS 
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Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor standards 
contract clauses (29CFR 5.5(a)(1)(ii)). The contracting officer shall require that any 
class of laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in 
conformance with the wage determination.  

 
The contracting officer shall approve an additional classification and wage rate and 
fringe benefits therefore only when the following criteria have been met: 

 
a. The work to be performed by the classification requested is not performed by a 

classification in the wage determination; and 
 

b. The classification is utilized in the area by the construction industry; and  
 

c. The proposed wage rate, including any bona fide fringe benefits, bears a 
reasonable relationship to the wage rates contained in the wage determination. 



General Decision Number: WI170010 04/28/2017  WI10 

Superseded General Decision Number: WI20160010 

State: Wisconsin 

Construction Type: Highway 

Counties: Wisconsin Statewide. 

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does 
not include bridges over navigable waters; tunnels; buildings 
in highway rest areas; and railroad construction) 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.20 for calendar year 2017 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.20 (or the applicable wage rate 
listed on this wage determination, if it is higher) for all 
hours spent performing on the contract in calendar year 2017. 
The EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/06/2017 
          1              02/03/2017 
          2              02/10/2017 
          3              02/24/2017 
          4              03/17/2017 
          5              03/31/2017 
          6              04/21/2017 
          7              04/28/2017 

 BRWI0001-002 06/01/2016 

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND 
VERNON COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 31.84            20.95 
---------------------------------------------------------------- 
 BRWI0002-002 06/01/2016 

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 37.04            19.70 
---------------------------------------------------------------- 
 BRWI0002-005 06/01/2016 

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA, 
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CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC, 
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE, 
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, 
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK, 
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA, 
WINNEBAGO, AND WOOD COUNTIES 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 35.07            20.51 
---------------------------------------------------------------- 
 BRWI0003-002 06/01/2016 

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 32.22            20.57 
---------------------------------------------------------------- 
 BRWI0004-002 06/01/2016 

KENOSHA, RACINE, AND WALWORTH COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 36.59            21.49 
---------------------------------------------------------------- 
 BRWI0006-002 06/01/2016 

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE, 
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 33.04            19.75 
---------------------------------------------------------------- 
 BRWI0007-002 06/01/2016 

GREEN, LAFAYETTE, AND ROCK COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 33.53            20.95 
---------------------------------------------------------------- 
 BRWI0008-002 06/01/2016 

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 36.98            20.62 
---------------------------------------------------------------- 
 BRWI0011-002 06/01/2016 

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES 

                                  Rates          Fringes 
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BRICKLAYER.......................$ 32.22            20.57 
---------------------------------------------------------------- 
 BRWI0019-002 06/01/2016 

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, 
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 31.98            20.81 
---------------------------------------------------------------- 
 BRWI0034-002 06/01/2015 

COLUMBIA AND SAUK COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 32.86            17.22 
---------------------------------------------------------------- 
 CARP0087-001 05/01/2016 

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys 
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES 

                                  Rates          Fringes 

Carpenter & Piledrivermen........$ 36.85            18.39 
---------------------------------------------------------------- 
 CARP0252-002 06/01/2016 

ADAMS,   BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO, 
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA, 
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except 
area bordering Michigan State Line), FOND DU LAC, FOREST, 
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON, 
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN, 
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE, 
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E. 
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE, 
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, 
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS, 
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD 
COUNTIES 

                                  Rates          Fringes 

CARPENTER   
     CARPENTER...................$ 33.56            18.00 
     MILLWRIGHT..................$ 35.08            18.35 
     PILEDRIVER..................$ 34.12            18.00 
---------------------------------------------------------------- 
 CARP0252-010 06/01/2016 

ASHLAND COUNTY 

                                  Rates          Fringes 
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Carpenters   
     Carpenter...................$ 33.56            18.00 
     Millwright..................$ 35.08            18.35 
     Pile Driver.................$ 34.12            18.00 
---------------------------------------------------------------- 
 CARP0264-003 06/01/2016 

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON 
COUNTIES 

                                  Rates          Fringes 

CARPENTER........................$ 35.78            22.11 
---------------------------------------------------------------- 
 CARP0361-004 05/01/2016 

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES 

                                  Rates          Fringes 

CARPENTER........................$ 34.57            18.16 
---------------------------------------------------------------- 
 CARP2337-001 06/01/2016 

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON  

ZONE B: KENOSHA & RACINE 

                                  Rates          Fringes 

PILEDRIVERMAN   
     Zone A......................$ 31.03            22.69 
     Zone B......................$ 31.03            22.69 
---------------------------------------------------------------- 
 ELEC0014-002 05/30/2016 

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK 
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn & 
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA 
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST 
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN 
COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 32.00            19.28 
---------------------------------------------------------------- 
 ELEC0014-007 05/30/2016 

REMAINING COUNTIES 

                                  Rates          Fringes 

Teledata System Installer   
     Installer/Technician........$ 24.35            13.15 

  Low voltage construction, installation, maintenance and 
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  removal of teledata facilities (voice, data, and video) 
  including outside plant, telephone and data inside wire, 
  interconnect, terminal equipment, central offices, PABX, 
  fiber optic cable and equipment, micro waves, V-SAT, 
  bypass, CATV, WAN (wide area networks), LAN (local area 
  networks), and ISDN (integrated systems digital network). 

---------------------------------------------------------------- 
 ELEC0127-002 06/01/2016 

KENOSHA COUNTY 

                                  Rates          Fringes 

Electricians:....................$ 37.71        30%+10.02 
---------------------------------------------------------------- 
 ELEC0158-002 05/30/2016 

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), 
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE 
(East of a ine 6 miles West of the West boundary of Oconto 
County), SHAWANO (Except Area North of Townships of Aniwa and 
Hutchins) COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 30.50    29.50% + 9.57 
---------------------------------------------------------------- 
 ELEC0159-003 05/30/2016 

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and 
Emmet Townships), GREEN, LAKE (except Townships of Berlin, 
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of 
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK 
COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 36.50            20.39 
---------------------------------------------------------------- 
* ELEC0219-004 06/01/2016 

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern, 
Florence and Homestead) AND MARINETTE COUNTY (Township of 
Niagara) 

                                  Rates          Fringes 

Electricians:   
     Electrical contracts over  
     $180,000....................$ 32.38            18.63 
     Electrical contracts under  
     $180,000....................$ 30.18            18.42 
---------------------------------------------------------------- 
 ELEC0242-005 05/29/2016 

DOUGLAS COUNTY 
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                                  Rates          Fringes 

Electricians:....................$ 34.92            25.05 
---------------------------------------------------------------- 
 ELEC0388-002 05/30/2016 

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, 
Sherwood, Unity),  FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON, 
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area 
West of a line 6 miles West of the West boundary of Oconto 
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS 
AND WOOD COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 30.69    26.00% +10.05 
---------------------------------------------------------------- 
 ELEC0430-002 06/01/2016 

RACINE COUNTY (Except Burlington Township) 

                                  Rates          Fringes 

Electricians:....................$ 36.07            21.84 
---------------------------------------------------------------- 
 ELEC0494-005 06/01/2016 

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 36.01            24.00 
---------------------------------------------------------------- 
 ELEC0494-006 06/01/2014 

CALUMET (Township of New Holstein), DODGE (East of Hwy 26 
including Chester Township), FOND DU LAC, MANITOWOC 
(Schleswig), and SHEBOYGAN COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 29.64            20.54 
---------------------------------------------------------------- 
 ELEC0494-013 06/01/2015 

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet 
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE, 
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

Sound & Communications   
     Installer...................$ 16.47            14.84 
     Technician..................$ 26.00            17.70 

  Installation, testing, maintenance, operation and servicing 
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  of all sound, intercom, telephone interconnect, closed 
  circuit TV systems, radio systems, background music 
  systems, language laboratories, electronic carillion, 
  antenna distribution systems, clock and program systems and 
  low-voltage systems such as visual nurse call, audio/visual 
  nurse call systems, doctors entrance register systems. 
  Includes all wire and cable carrying audio, visual, data, 
  light and radio frequency signals. Includes the 
  installation of conduit, wiremold, or raceways in existing 
  structures that have been occupied for six months or more 
  where required for the protection of the wire or cable, but 
  does not mean a complete conduit or raceway system.  work 
  covered does not include the installation of conduit, 
  wiremold or any raceways in any new construction, or the 
  installation of power supply outlets by means of which 
  external electric power is supplied to any of the foregoing 
  equipment or products 

---------------------------------------------------------------- 
 ELEC0577-003 05/30/2016 

CALUMET (except Township of New Holstein), GREEN LAKE (N. part 
including Townships of Berlin, St Marie, and Seneca), MARQUETTE 
(N. part including Townships of Crystal Lake, Neshkoro, Newton, 
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO 
COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 30.68            17.28 
---------------------------------------------------------------- 
 ELEC0890-003 06/01/2016 

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, 
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 32.45  26.10% + $10.56 
---------------------------------------------------------------- 
 ELEC0953-001 07/01/2015 

                                  Rates          Fringes 

Line Construction:   
     (1) Lineman.................$ 42.14       32% + 5.00 
     (2) Heavy Equipment  
     Operator....................$ 40.03       32% + 5.00 
     (3) Equipment Operator......$ 33.71       32% + 5.00 
     (4) Heavy Groundman Driver..$ 26.78            14.11 
     (5) Light Groundman Driver..$ 24.86            13.45 
     (6) Groundsman..............$ 23.18       32% + 5.00 
---------------------------------------------------------------- 
 ENGI0139-005 06/01/2016 

                                  Rates          Fringes 

Power Equipment Operator   

Page 7 of 19

5/2/2017https://www.wdol.gov/wdol/scafiles/davisbacon/wi10.dvb



     Group 1.....................$ 39.27            21.80 
     Group 2.....................$ 38.77            21.80 
     Group 3.....................$ 38.27            21.80 
     Group 4.....................$ 38.01            21.80 
     Group 5.....................$ 37.72            21.80 
     Group 6.....................$ 31.82            21.80 

HAZARDOUS WASTE PREMIUMS: 
EPA Level "A" protection - $3.00 per hour 
EPA Level "B" protection  - $2.00 per hour 
EPA Level "C" protection - $1.00 per hour 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS   

  GROUP 1: Cranes, tower cranes, and derricks with or without 
  attachments with a lifting capacity of over 100 tons; or 
  cranes, tower cranes, and derricks with boom, leads and/or 
  jib lengths measuring 176 feet or longer. 

  GROUP 2: Cranes, tower cranes and derricks with or  without 
  attachments with a lifting capacity of 100 tons or less; or 
  cranes, tower cranes, and derricks with boom, leads, and/or 
  jibs lengths measuring 175 feet or under and Backhoes 
  (excavators) weighing 130,000 lbs and over; caisson rigs; 
  pile driver; dredge operator; dredge engineer; Boat Pilot. 

  GROUP 3: Mechanic or welder - Heavy duty equipment; cranes 
  with a lifting capacity of 25 tons or under; concrete 
  breaker (manual or remote); vibratory/sonic concrete 
  breaker; concrete laser screed; concrete slipform paver; 
  concrete batch plant operator; concrete pvt. spreader - 
  heavy duty (rubber tired); concrete spreader & distributor; 
  automatic subgrader (concrete); concrete grinder & planing 
  machine; concrete slipform curb & gutter machine; slipform 
  concrete placer; tube finisher; hydro blaster (10,000 psi & 
  over); bridge paver; concrete conveyor system; concrete 
  pump; Rotec type Conveyor; stabilizing mixer 
  (self-propelled); shoulder widener; asphalt plant engineer; 
  bituminious paver; bump cutter & grooving machine; milling 
  machine; screed (bituminous paver); asphalt heater, planer 
  & scarifier; Backhoes (excavators) weighing under 130,000 
  lbs; grader or motor patrol; tractor (scraper, dozer, 
  pusher, loader); scraper - rubber tired (single or twin 
  engine); endloader; hydraulic backhoe (tractor type); 
  trenching machine; skid rigs; tractor, side boom (heavy); 
  drilling or boring machine (mechanical heavy); roller over 
  5 tons; percussion or rotary drilling machine; air track; 
  blaster; loading machine (conveyor); tugger; boatmen; 
  winches & A-frames; post driver; material hoist. 

  GROUP 4: Greaser, roller steel (5 tons or less); roller 
  (pneumatic tired) - self propelled; tractor (mounted or 
  towed compactors & light equipment); shouldering machine; 
  self- propelled chip spreader; concrete spreader; finishing 
  machine; mechanical float; curing machine; power subgrader; 
  joint sawer (multiple blade) belting machine; burlap 
  machine; texturing machine; tractor endloader (rubber 
  tired) - light; jeep digger; forklift; mulcher; launch 
  operator; fireman, environmental burner 

Page 8 of 19

5/2/2017https://www.wdol.gov/wdol/scafiles/davisbacon/wi10.dvb



  GROUP 5: Air compressor; power pack; vibrator hammer and 
  extractor; heavy equipment, leadman; tank car heaters; 
  stump chipper; curb machine operator; Concrete 
  proportioning plants; generators; mudjack operator; rock 
  breaker; crusher or screening plant; screed (milling 
  machine); automatic belt conveyor and surge bin; pug mill 
  operator; Oiler, pump (over 3 inches); Drilling Machine 
  Tender. 

GROUP 6: Off-road material hauler with or without ejector. 

---------------------------------------------------------------- 
 IRON0008-002 06/01/2016 

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC, 
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN,  AND WINNEBAGO 
COUNTIES: 

                                  Rates          Fringes 

IRONWORKER.......................$ 30.86            25.42 

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor 
  Day, Thanksgiving Day & Christmas Day. 

---------------------------------------------------------------- 
 IRON0008-003 06/01/2016 

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3), 
WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 33.15            25.42 

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor 
  Day, Thanksgiving Day & Christmas Day. 

---------------------------------------------------------------- 
 IRON0383-001 06/01/2015 

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST, 
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA, 
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON, 
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern 
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA, 
WAUSHARA, AND WOOD COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 32.85            21.84 
---------------------------------------------------------------- 
 IRON0498-005 06/01/2016 

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and 
WALWORTH (S.W. 1/3) COUNTIES: 
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                                  Rates          Fringes 

IRONWORKER.......................$ 36.29            30.77 
---------------------------------------------------------------- 
 IRON0512-008 05/01/2015 

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON, 
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU 
COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 35.50            23.45 
---------------------------------------------------------------- 
 IRON0512-021 05/01/2015 

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA, 
PRICE,  SAWYER, VILAS AND WASHBURN COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 31.04            23.45 
---------------------------------------------------------------- 
 LABO0113-002 06/01/2016 

MILWAUKEE AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

LABORER   
     Group 1.....................$ 27.51            20.35 
     Group 2.....................$ 27.66            20.35 
     Group 3.....................$ 27.86            20.35 
     Group 4.....................$ 28.01            20.35 
     Group 5.....................$ 28.16            20.35 
     Group 6.....................$ 24.00            20.35 

LABORERS CLASSIFICATIONS   

  GROUP 1: General Laborer; Tree Trimmer; Conduit Layer; 
  Demolition and Wrecking Laborer; Guard Rail, Fence, and 
  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
  Stone Handler; Bituminous Worker (Shoveler, Loader, and 
  Utility Man); Batch Truck Dumper or Cement Handler; 
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper); 
  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
  Operated); Chain Saw Operator; Demolition Burning Torch 
  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   
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GROUP 5:  Blaster and Powderman   

GROUP 6:  Flagperson; traffic control person 

---------------------------------------------------------------- 
 LABO0113-003 06/01/2016 

OZAUKEE AND WASHINGTON COUNTIES 

                                  Rates          Fringes 

LABORER   
     Group 1.....................$ 26.76            20.35 
     Group 2.....................$ 26.86            20.35 
     Group 3.....................$ 26.91            20.35 
     Group 4.....................$ 27.11            20.35 
     Group 5.....................$ 26.96            20.35 
     Group 6.....................$ 23.85            20.35 

LABORERS CLASSIFICATIONS   

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 
  Demolition and Wrecking Laborer; Guard Rail, Fence, and 
  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
  Stone Handler; Bituminous Worker (Shoveler, Loader, and 
  Utility Man); Batch Truck Dumper or Cement Handler; 
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper); 
  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
  Operated); 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster; powderman   

GROUP 6:  Flagperson and Traffic Control Person 

---------------------------------------------------------------- 
 LABO0113-011 06/01/2016 

KENOSHA AND RACINE COUNTIES 

                                  Rates          Fringes 

LABORER   
     Group 1.....................$ 26.57            20.35 
     Group 2.....................$ 26.72            20.35 
     Group 3.....................$ 26.92            20.35 
     Group 4.....................$ 26.89            20.35 
     Group 5.....................$ 27.22            20.35 
     Group 6.....................$ 23.71            20.35 

LABORERS CLASSIFICATIONS:   

  GROUP 1: General laborer; Tree Trimmer; Conduit Layer; 
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  Demolition and Wrecking Laborer; Guard Rail, Fence, and 
  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
  Stone Handler; Bituminous Worker (Shoveler, Loader, and 
  Utility Man); Batch Truck Dumper or Cement Handler; 
  Bituminous worker (Dumper, Ironer, Smoother, and Tamper); 
  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
  Operated); Chain Saw Operator; Demolition Burning Torch 
  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster and Powderman   

GROUP 6:  Flagman; traffic control person 

---------------------------------------------------------------- 
 LABO0140-002 06/01/2016 

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT, 
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR, 
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST, 
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA, 
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN, 
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE, 
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE, 
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST. 
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN, 
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES 

                                  Rates          Fringes 

LABORER   
     Group 1.....................$ 30.67            16.55 
     Group 2.....................$ 30.77            16.55 
     Group 3.....................$ 30.82            16.55 
     Group 4.....................$ 31.02            16.55 
     Group 5.....................$ 30.87            16.55 
     Group 6.....................$ 27.30            16.55 

LABORER CLASSIFICATIONS   

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 
  Demolition and Wrecking Laborer; Guard Rail, Fence, and 
  Bridge Builder; Landscaper;  Multiplate Culvert Assembler; 
  Stone Handler; Bitminous Worker (Shoveler, Loader, and 
  Utility Man); Batch Truck Dumper or Cement Handler; 
  Bituminous Worker (Dumper, Ironer, Smoother and Tamper); 
  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
  Operated); Chain Saw Operator, Demolition Burning Torch 
  Laborer 
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  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
  (Curb, Sidewalk and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Secialist   

GROUP 5:  Blaster; powderman   

GROUP 6:  Flagperson; Traffic Control 

---------------------------------------------------------------- 
 LABO0464-003 06/01/2016 

DANE COUNTY 

                                  Rates          Fringes 

LABORER   
     Group 1.....................$ 30.95            16.41 
     Group 2.....................$ 31.05            16.41 
     Group 3.....................$ 31.10            16.41 
     Group 4.....................$ 31.30            16.41 
     Group 5.....................$ 31.15            16.41 
     Group 6.....................$ 27.30            16.41 

LABORERS CLASSIFICATIONS:   

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 
  Demolition and Wrecking Laborer; Guard Rail, Fence, and 
  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
  Stone Handler; Bituminous Worker (Shoveler, Loader, and 
  Utility Man); Batch Truck Dumper or Cement Handler; 
  Bituminious Worker (Dumper, Ironer, Smoother, and Tamper); 
  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
  Operated); Chain Saw Operator; Demolition Burning Torch 
  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster; Powderman   

GROUP 6:  Flagperson and Traffic Control Person 

---------------------------------------------------------------- 
 PAIN0106-008 05/02/2016 

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES 

                                  Rates          Fringes 

Painters:   
     New: 
      Brush, Roller..............$ 29.86            16.35 
      Spray, Sandblast, Steel....$ 30.46            16.35 
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     Repaint: 
      Brush, Roller..............$ 28.36            16.35 
      Spray, Sandblast, Steel....$ 28.96            16.35 
---------------------------------------------------------------- 
 PAIN0108-002 06/01/2016 

RACINE COUNTY 

                                  Rates          Fringes 

Painters:   
     Brush, Roller...............$ 32.74            18.70 
     Spray & Sandblast...........$ 33.74            18.70 
---------------------------------------------------------------- 
 PAIN0259-002 05/01/2008 

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK, 
SAWYER, ST. CROIX, AND WASHBURN COUNTIES 

                                  Rates          Fringes 

PAINTER..........................$ 24.11            12.15 
---------------------------------------------------------------- 
 PAIN0259-004 05/01/2015 

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND 
VERNON COUNTIES 

                                  Rates          Fringes 

PAINTER..........................$ 22.03            12.45 
---------------------------------------------------------------- 
 PAIN0781-002 06/01/2016 

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

Painters:   
     Bridge......................$ 30.42            22.19 
     Brush.......................$ 30.07            22.19 
     Spray & Sandblast...........$ 30.82            22.19 
---------------------------------------------------------------- 
 PAIN0802-002 06/01/2016 

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND, 
ROCK, AND SAUK COUNTIES 

                                  Rates          Fringes 

PAINTER   
     Brush.......................$ 27.50            17.72 

PREMIUM PAY: 
  Structural Steel, Spray, Bridges =   $1.00 additional per 
  hour. 
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---------------------------------------------------------------- 
 PAIN0802-003 06/01/2016 

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN 
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC, 
MARATHON, MARINETTE, MARQUETTE, MENOMINEE,  OCONTO, ONEIDA, 
OUTAGAMIE, PORTAGE, PRICE, SHAWANO,  SHEBOYGAN, TAYLOR, VILAS, 
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES 

                                  Rates          Fringes 

PAINTER..........................$ 24.39            11.72 
---------------------------------------------------------------- 
 PAIN0934-001 06/01/2016 

KENOSHA AND WALWORTH COUNTIES 

                                  Rates          Fringes 

Painters:   
     Brush.......................$ 32.74            18.70 
     Spray.......................$ 33.74            18.70 
     Structural Steel............$ 32.89            18.70 
---------------------------------------------------------------- 
 PAIN1011-002 06/01/2016 

FLORENCE COUNTY 

                                  Rates          Fringes 

Painters:........................$ 24.56            11.93 
---------------------------------------------------------------- 
 PLAS0599-010 06/01/2016 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER   
     Area 1......................$ 39.46            17.17 
     Area 2 (BAC)................$ 35.07            19.75 
     Area 3......................$ 35.61            19.40 
     Area 4......................$ 34.70            20.51 
     Area 5......................$ 36.27            18.73 
     Area 6......................$ 32.02            22.99 

AREA DESCRIPTIONS   

  AREA 1:  BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN 
  COUNTIES 

  AREA 2:  ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, 
  CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, 
  FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, 
  LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE, 
  MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK, 
  PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR, 
  VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD 
  COUNTIES 

  AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA 
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  CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND 
  VERNON COUNTIES 

  AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

  AREA 5:  DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK 
  COUNTIES 

AREA 6:  KENOSHA AND RACINE COUNTIES 

---------------------------------------------------------------- 
 TEAM0039-001 06/01/2016 

                                  Rates          Fringes 

TRUCK DRIVER   
     1 & 2 Axles.................$ 26.63            19.85 
     3 or more Axles; Euclids    
     Dumptor & Articulated,  
     Truck Mechanic..............$ 26.78            19.85 
  ------------------------------------------------------------ 
WELL DRILLER.....................$ 16.52             3.70 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
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determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
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negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
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4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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Page 1 of 1 

 

March 2017 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

 
There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 
 
If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal.  
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Proposal ID: 20170613003 Project(s): 5300-01-83
Federal ID(s): WISC  2017315

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0010 203.0200
Removing Old Structure (station) 01.
STA. 147WB+00

LUMP SUM _________._____LS

0020 203.0200
Removing Old Structure (station) 02.
STA. 147EB+00

LUMP SUM _________._____LS

0030 203.0210.S
Abatement of Asbestos Containing
Material (structure) 01. B-13-228

LUMP SUM _________._____LS

0040 203.0225.S
Debris Containment (structure) 01. B-13-
14

LUMP SUM _________._____LS

0050 203.0225.S
Debris Containment (structure) 02. B-13-
228

LUMP SUM _________._____LS

0060 204.0100
Removing Pavement SY

966.000
_________._____ _________._____

0070 204.0109.S
Removing Concrete Surface Partial
Depth

SF
656.000

_________._____ _________._____

0080 204.0120
Removing Asphaltic Surface Milling SY

1,225.000
_________._____ _________._____

0090 204.0140
Removing Gutter LF

53.000
_________._____ _________._____

0100 204.0157
Removing Concrete Barrier LF

40.000
_________._____ _________._____

0110 204.0165
Removing Guardrail LF

570.000
_________._____ _________._____

0120 204.0220
Removing Inlets EACH

4.000
_________._____ _________._____

0130 204.0245
Removing Storm Sewer (size) 01. 12-
Inch

LF
15.000

_________._____ _________._____

0140 204.0245
Removing Storm Sewer (size) 02. 18-
Inch

LF
223.000

_________._____ _________._____

0150 205.0100
Excavation Common CY

100.000
_________._____ _________._____
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Proposal ID: 20170613003 Project(s): 5300-01-83
Federal ID(s): WISC  2017315

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0160 206.1000
Excavation for Structures Bridges
(structure) 01. B-13-228

LUMP SUM _________._____LS

0170 210.1500
Backfill Structure Type A TON

20.000
_________._____ _________._____

0180 211.0200
Prepare Foundation for Concrete
Pavement (project) 01. 5300-01-83

LUMP SUM _________._____LS

0190 213.0100
Finishing Roadway (project) 01. 5300-
01-83

EACH
1.000

_________._____ _________._____

0200 305.0110
Base Aggregate Dense 3/4-Inch TON

25.000
_________._____ _________._____

0210 305.0120
Base Aggregate Dense 1 1/4-Inch TON

185.000
_________._____ _________._____

0220 415.0100
Concrete Pavement 10-Inch SY

833.000
_________._____ _________._____

0230 415.0410
Concrete Pavement Approach Slab SY

393.000
_________._____ _________._____

0240 416.0610
Drilled Tie Bars EACH

139.000
_________._____ _________._____

0250 416.0620
Drilled Dowel Bars EACH

134.000
_________._____ _________._____

0260 416.1110
Concrete Shoulder Rumble Strips LF

329.000
_________._____ _________._____

0270 450.4000
HMA Cold Weather Paving TON

125.000
_________._____ _________._____

0280 455.0605
Tack Coat GAL

91.000
_________._____ _________._____

1.00000
0290 460.2000

Incentive Density HMA Pavement DOL
90.000

90.00

0300 460.6224
HMA Pavement 4 MT 58-28 S TON

107.000
_________._____ _________._____

0310 465.0105
Asphaltic Surface TON

18.000
_________._____ _________._____
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Proposal ID: 20170613003 Project(s): 5300-01-83
Federal ID(s): WISC  2017315

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0320 465.0400
Asphaltic Shoulder Rumble Strips LF

5,596.000
_________._____ _________._____

0330 502.0100
Concrete Masonry Bridges CY

474.000
_________._____ _________._____

0340 502.3100
Expansion Device (structure) 01. B-13-
14

LUMP SUM _________._____LS

0350 502.3100
Expansion Device (structure) 02. B-13-
228

LUMP SUM _________._____LS

0360 502.3200
Protective Surface Treatment SY

3,145.000
_________._____ _________._____

0370 502.3210
Pigmented Surface Sealer SY

463.000
_________._____ _________._____

0380 502.4106
Adhesive Anchors 3/4-inch EACH

18.000
_________._____ _________._____

0390 502.4204
Adhesive Anchors No. 4 Bar EACH

4.000
_________._____ _________._____

0400 502.4205
Adhesive Anchors No. 5 Bar EACH

278.000
_________._____ _________._____

0410 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
109,390.000

_________._____ _________._____

0420 505.0904
Bar Couplers No. 4 EACH

8.000
_________._____ _________._____

0430 505.0905
Bar Couplers No. 5 EACH

886.000
_________._____ _________._____

0440 505.0906
Bar Couplers No. 6 EACH

6.000
_________._____ _________._____

0450 506.6000
Bearing Assemblies Expansion
(structure) 01. B-13-14

EACH
18.000

_________._____ _________._____

0460 506.6000
Bearing Assemblies Expansion
(structure) 02. B-13-228

EACH
18.000

_________._____ _________._____
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Proposal ID: 20170613003 Project(s): 5300-01-83
Federal ID(s): WISC  2017315

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0470 506.7050.S
Removing Bearings (structure) 01. B-13-
14

EACH
18.000

_________._____ _________._____

0480 506.7050.S
Removing Bearings (structure) 02. B-13-
228

EACH
18.000

_________._____ _________._____

0490 509.0301
Preparation Decks Type 1 SY

15.000
_________._____ _________._____

0500 509.0302
Preparation Decks Type 2 SY

6.000
_________._____ _________._____

0510 509.0500
Cleaning Decks SY

1,500.000
_________._____ _________._____

0520 509.1000
Joint Repair SY

55.000
_________._____ _________._____

0530 509.2000
Full-Depth Deck Repair SY

1.000
_________._____ _________._____

0540 509.2500
Concrete Masonry Overlay Decks CY

101.000
_________._____ _________._____

0550 509.9050.S
Cleaning Parapets LF

562.000
_________._____ _________._____

0560 514.0445
Floor Drains Type GC EACH

2.000
_________._____ _________._____

0570 516.0500
Rubberized Membrane Waterproofing SY

2.000
_________._____ _________._____

0580 517.0900.S
Preparation and Coating of Top Flanges
(structure) 01. B-13-14

LUMP SUM _________._____LS

0590 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 01. B-13-14

LUMP SUM _________._____LS

0600 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 02. B-13-228

LUMP SUM _________._____LS

0610 517.4000.S
Containment and Collection of Waste
Materials (structure) 01. B-13-14

LUMP SUM _________._____LS
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Proposal ID: 20170613003 Project(s): 5300-01-83
Federal ID(s): WISC  2017315

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0620 517.4000.S
Containment and Collection of Waste
Materials (structure) 02. B-13-228

LUMP SUM _________._____LS

0630 517.6001.S
Portable Decontamination Facility EACH

2.000
_________._____ _________._____

0640 520.8000
Concrete Collars for Pipe EACH

5.000
_________._____ _________._____

0650 521.1012
Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH
1.000

_________._____ _________._____

0660 530.0112
Culvert Pipe Corrugated Polyethylene
12-Inch

LF
98.000

_________._____ _________._____

0670 603.0105
Concrete Barrier Single-Faced 32-Inch LF

40.000
_________._____ _________._____

0680 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
1,788.000

_________._____ _________._____

0690 603.8125
Concrete Barrier Temporary Precast
Installed

LF
3,564.000

_________._____ _________._____

0700 604.9010.S
Slope Paving Repair Crushed Aggregate CY

66.000
_________._____ _________._____

0710 604.9015.S
Reseal Crushed Aggregate Slope Paving SY

1,500.000
_________._____ _________._____

0720 606.0200
Riprap Medium CY

7.000
_________._____ _________._____

0730 608.0312
Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF
168.000

_________._____ _________._____

0740 611.0654
Inlet Covers Type V EACH

5.000
_________._____ _________._____

0750 611.3004
Inlets 4-FT Diameter EACH

1.000
_________._____ _________._____

0760 611.3225
Inlets 2x2.5-FT EACH

4.000
_________._____ _________._____
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Proposal ID: 20170613003 Project(s): 5300-01-83
Federal ID(s): WISC  2017315

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0770 614.0150
Anchor Assemblies for Steel Plate Beam
Guard

EACH
1.000

_________._____ _________._____

0780 614.0905
Crash Cushions Temporary EACH

4.000
_________._____ _________._____

0790 614.2300
MGS Guardrail 3 LF

329.000
_________._____ _________._____

0800 614.2310
MGS Guardrail 3 HS LF

50.000
_________._____ _________._____

0810 614.2320
MGS Guardrail 3 QS LF

54.000
_________._____ _________._____

0820 614.2500
MGS Thrie Beam Transition LF

137.000
_________._____ _________._____

0830 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 5300-01-83

EACH
1.000

_________._____ _________._____

0840 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0850 624.0100
Water MGAL

5.000
_________._____ _________._____

0860 625.0500
Salvaged Topsoil SY

203.000
_________._____ _________._____

0870 628.1504
Silt Fence LF

272.000
_________._____ _________._____

0880 628.1520
Silt Fence Maintenance LF

272.000
_________._____ _________._____

0890 628.1905
Mobilizations Erosion Control EACH

7.000
_________._____ _________._____

0900 628.1910
Mobilizations Emergency Erosion Control EACH

1.000
_________._____ _________._____

0910 628.2004
Erosion Mat Class I Type B SY

201.000
_________._____ _________._____

0920 628.7005
Inlet Protection Type A EACH

2.000
_________._____ _________._____
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Proposal ID: 20170613003 Project(s): 5300-01-83
Federal ID(s): WISC  2017315

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0930 628.7020
Inlet Protection Type D EACH

13.000
_________._____ _________._____

0940 628.7504
Temporary Ditch Checks LF

48.000
_________._____ _________._____

0950 628.7570
Rock Bags EACH

20.000
_________._____ _________._____

0960 629.0210
Fertilizer Type B CWT

0.850
_________._____ _________._____

0970 630.0130
Seeding Mixture No. 30 LB

6.000
_________._____ _________._____

0980 633.1000
Delineator Brackets EACH

56.000
_________._____ _________._____

0990 633.5200
Markers Culvert End EACH

1.000
_________._____ _________._____

1000 642.5201
Field Office Type C EACH

1.000
_________._____ _________._____

1010 643.0100
Traffic Control (project) 01. 5300-01-83 EACH

1.000
_________._____ _________._____

1020 643.0300
Traffic Control Drums DAY

10,948.000
_________._____ _________._____

1030 643.0420
Traffic Control Barricades Type III DAY

2,989.000
_________._____ _________._____

1040 643.0705
Traffic Control Warning Lights Type A DAY

5,978.000
_________._____ _________._____

1050 643.0715
Traffic Control Warning Lights Type C DAY

2,559.000
_________._____ _________._____

1060 643.0800
Traffic Control Arrow Boards DAY

44.000
_________._____ _________._____

1070 643.0900
Traffic Control Signs DAY

8,344.000
_________._____ _________._____

1080 643.0910
Traffic Control Covering Signs Type I EACH

8.000
_________._____ _________._____

1090 643.0920
Traffic Control Covering Signs Type II EACH

36.000
_________._____ _________._____
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Proposal ID: 20170613003 Project(s): 5300-01-83
Federal ID(s): WISC  2017315

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

1100 643.1050
Traffic Control Signs PCMS DAY

86.000
_________._____ _________._____

1110 643.2000
Traffic Control Detour (project) 01. 5300-
01-83

EACH
1.000

_________._____ _________._____

1120 643.3000
Traffic Control Detour Signs DAY

8,047.000
_________._____ _________._____

1130 644.1616.S
Temporary Pedestrian Safety Fence LF

375.000
_________._____ _________._____

1140 645.0120
Geotextile Type HR SY

15.000
_________._____ _________._____

1150 646.0106
Pavement Marking Epoxy 4-Inch LF

5,867.000
_________._____ _________._____

1160 646.0126
Pavement Marking Epoxy 8-Inch LF

4,276.000
_________._____ _________._____

1170 646.0600
Removing Pavement Markings LF

2,169.000
_________._____ _________._____

1180 646.0690.S
Removing Pavement Markings Water
Blasting

LF
8,798.000

_________._____ _________._____

1190 646.0881.S
Pavement Marking Grooved Wet
Reflective Tape 4-Inch

LF
185.000

_________._____ _________._____

1200 646.0883.S
Pavement Marking Grooved Wet
Reflective Tape 8-Inch

LF
349.000

_________._____ _________._____

1210 647.0746
Pavement Marking Diagonal Epoxy 24-
Inch

LF
477.000

_________._____ _________._____

1220 649.0401
Temporary Pavement Marking
Removable Contrast Tape 4-Inch

LF
14,871.000

_________._____ _________._____

1230 649.2100
Temporary Raised Pavement Markers
Type I

EACH
269.000

_________._____ _________._____

1240 650.4000
Construction Staking Storm Sewer EACH

5.000
_________._____ _________._____
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Proposal ID: 20170613003 Project(s): 5300-01-83
Federal ID(s): WISC  2017315

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

1250 650.7000
Construction Staking Concrete
Pavement

LF
435.000

_________._____ _________._____

1260 690.0150
Sawing Asphalt LF

60.000
_________._____ _________._____

1270 690.0250
Sawing Concrete LF

481.000
_________._____ _________._____

1.00000
1280 715.0415

Incentive Strength Concrete Pavement DOL
500.000

500.00

1.00000
1290 715.0502

Incentive Strength Concrete Structures DOL
2,808.000

2,808.00

1.00000
1300 801.0117

Railroad Flagging Reimbursment DOL
15,000.000

15,000.00

5.00000
1310 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
900.000

4,500.00

5.00000
1320 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
775.000

3,875.00

1330 SPV.0060
Special 01. Securing Structure Covers EACH

5.000
_________._____ _________._____

1340 SPV.0060
Special 02. Repositioning Traffic Control
Devices for Mainline Closures

EACH
14.000

_________._____ _________._____

1350 SPV.0060
Special 03. Traffic Control Close-Open
Freeway Entrance Ramp

EACH
5.000

_________._____ _________._____

1360 SPV.0060
Special 04. Bridge Deck Coring EACH

3.000
_________._____ _________._____

1370 SPV.0060
Special 05. Temporary Delineators for Ex
Barrier

EACH
88.000

_________._____ _________._____

1380 SPV.0090
Special 01. Temporary Pavement
Marking Wet Reflective Contrast
Removable Tape 8-Inch

LF
6,044.000

_________._____ _________._____
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Proposal ID: 20170613003 Project(s): 5300-01-83
Federal ID(s): WISC  2017315

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

1390 SPV.0090
Special 02. Traffic Control Gawk Screen
Furnished

LF
2,376.000

_________._____ _________._____

1400 SPV.0090
Special 03. Traffic Control Gawk Screen
Installed

LF
4,174.000

_________._____ _________._____

1410 SPV.0090
Special 04. Concrete Curb Integral Type
TBT

LF
36.000

_________._____ _________._____

1420 SPV.0105
Special 01. Vegetation Removal B-13-14 LUMP SUM _________._____LS

1430 SPV.0105
Special 02. Vegetation Removal B-13-
228

LUMP SUM _________._____LS

1440 SPV.0165
Special 01. Removing Loose Concrete SF

50.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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