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Contract Completion Time

30 Working Days

Assigned Disadvantaged Business Enterprise Goal

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.
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examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2015 Letting 
BID 

PREPARATION 
 

Preparing the Proposal Schedule of Items 
A General 

(1)    Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2)    Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)    The department will provide bidding information through the department’s web site at:   
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 P.M. 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressΤΜ on-line bidding exchange at  http://www.bidx.com/ 
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4)     Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 
 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 
 
or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business 
hours. 
 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the 
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

  

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

B Submitting Electronic Bids 

B.1 On the Internet 

(1)    Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will 
constitute the bidder's signature for proper execution of the bidding proposal. 

(2)    In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid Express� web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid  
ExpressΤΜ web site. Do not submit a bid on a printout with accompanying diskette or 
CD ROM or a paper bid.  If the bidder does submit a bid on a printout with accompanying 
diskette or a paper bid in addition to the internet submittal, the department will disregard 
the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the 
standard specifications. 

(3)    The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressΤΜ web 

site reflecting the latest addenda posted on the department’s web site at:  
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite ΤΜ software to prepare and print the schedule of items. Provide a valid 
amount for all price fields. Follow instructions and review the help screens provided on the 
Bid ExpressΤΜ web site to assure that the schedule of items is prepared properly. 

(2)     Staple an 8 1/2 by 11 inch printout of the ExpediteΤΜ generated schedule of items to 
the other proposal documents submitted to the department as a part of the bidder's 
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same 
time and place as the sealed bid, also provide the ExpediteΤΜ generated schedule 
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD 
ROM with the bidder's name, the 4 character department-assigned bidder identification 
code from the top of the bidding proposal, and a list of the proposal numbers included 
on that diskette or CD ROM as indicated in the following example: 

Bidder 

Name 

BN00 

Proposals: 1, 12, 14, & 22 
 
 

(3)    If bidding on more than one proposal in the letting, the bidder may include all proposals 
for that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4)     The bidder-submitted printout of the ExpediteΤΜ generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of 
the standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If 
there is a discrepancy between the printout and the diskette or CD ROM, the 
department will analyze the bid using the printout information. 

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

(5)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1)    The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM. Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4 
individual proposals in a calendar year. The department may allow additional waivers for 
equipment malfunctions. 

(2)    Submit a schedule of items on paper conforming to section 102 of the standard 
specifications. The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4)    In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 

 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 
Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 
 

PRINCIPAL 
      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 
 

 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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1009-33-22  2 of 12 

 
STSP’S Revised June 15, 2017 

 
SPECIAL PROVISIONS 

 

1. General. 

Perform the work under this construction contract for Project 1009-33-22, Region Wide 
Deck Sealing FY18, Various Routes – STH, Various Highways, located in Brown, Calumet, 
Fond du Lac, Outagamie and Winnebago Counties, Wisconsin as the plans show and execute 
the work as specified in the State of Wisconsin, Department of Transportation, Standard 
Specifications for Highway and Structure Construction, 2018 Edition, as published by the 
department, and these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-005 (20170615) 

2. Scope of Work. 

The work under this contract shall consist of furnishing and applying a protective surface 
treatment to the entire top surface of the bridge deck, curb, including vertical face, median 
or sidewalk surfaces and the inside faces and tops of concrete parapets or railings and all 
incidental items necessary to complete the work as shown on the plans and included in the 
proposal and contract. 
104-005 (20090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so.  
 
Provide the time frame for construction of the project within the 2018 construction season 
to the engineer in writing within a month after executing the contract but at least 14 calendar 
days before the preconstruction conference. Assure that the time frame is consistent with the 
contract completion time. Upon approval, the engineer will issue the notice to proceed 
within ten calendar days before the beginning of the approved time frame. 
 
To revise the time frame, submit a written request to the engineer at least two weeks before 
the beginning of the intended time frame. The engineer will approve or deny that request 
based on the conditions cited in the request and its effect on the department’s scheduled 
resources. 
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4. Traffic. 

Unless otherwise noted in the Work Restriction sheets located in the plan, highways on this 
project shall be open to traffic at all times. Provide the necessary flagging and signing to 
control traffic while performing work on the structures. 
 
Portable Changeable Message Signs – Message Prior Approval 
 
After coordinating with department construction field staff, notify the Northeast Region 
Traffic Section at (920) 492-5641 (secondary contact number is (920) 492-7719) three 
business days prior to deploying or changing a message on a PCMS to obtain approval of 
the proposed message. The Northeast Region Traffic Unit will review the proposed message 
and either approve the message or make necessary changes. 
 
Wisconsin Lane Closure System Advance Notification 
 
Provide the following advance notification to the engineer for incorporation into the 
Wisconsin Lane Closure System (LCS).  
 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width 
restrictions (available width, all lanes in one 

direction < 16’) 
MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 
Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 
Detours 7 calendar days 

 
Closure type without height, weight, or width 
restrictions (available width, all lanes in one 

direction ≥16’) 
MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 
Ramp closures 3 business days 

Modifying all closure types 3 business days 
 
Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly 
project meetings in order to manage closures nearing their completion date.  
stp-108-057 (20161130) 
 
Notify the engineer if there are any changes in the schedule, early completions, or 
cancellations for scheduled work. 
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USH 151, STH 26, STH 29, STH 57, STH 172 and STH 441 are designated WisDOT OSOW 
Freight Network Routes. A minimum passable width of 16 feet must be maintained at all 
times during this project. Passable width is the distance between any temporary or 
permanent fixed object and traffic control device. Fixed obstructions examples are, but not 
limited to: beam guard, bridge parapet wall, bridge pier, temporary concrete barrier and/or 
construction equipment. Movement of OSOW freight is scheduled to occur during this 
construction project that will require a minimum of 16 feet of horizontal clearance to pass.  

5. Lane Rental Fee Assessment. 

A  General 
The contract designates some lane closures to perform the work. The contractor will not 
incur a Lane Rental Fee Assessment for closing lanes during the allowable lane closure 
times. The contractor will incur a Lane Rental Fee Assessment for each lane closure outside 
of the allowable lane closure times. If a lane is obstructed at any time due to contractor 
operations, it is considered a closure. The purpose of lane rental is to enforce compliance of 
lane restrictions and discourage unnecessary closures. 
 
The work restriction times are shown in the plan. 
 
Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part 
of the progress schedule.  
 
Coordinate lane, ramp, and roadway closures with any concurrent operations on adjacent 
roadways within 3 miles of the project. If other projects are in the vicinity of this project, 
coordinate lane closures to run concurrent with lane closures on adjacent projects when 
possible. When lane closures on adjacent projects extend into the limits of this project, Lane 
Rental Fee Assessments will only occur if the closure facilitates work under this contract. 
 
B Lane Rental Fee Assessment 
The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and 
each full closure of a roadway, per direction of travel, is as follows: 
 

· $3500 per lane, per direction of travel along “STH 172 corridor”, per hour broken 
into 15 minute increments 
 

· $3000 per lane, per direction of travel along “STH 441 corridor”, per hour broken 
into 15 minute increments 
 

· $600 per lane, per direction of travel along “STH 54 corridor”, per hour broken into 
15 minute increments 

 
The Lane Rental Fee Assessment represents a portion of the cost of the interference and 
inconvenience to the road users for each closure. All lane, roadway, or ramp closure event 
increments 15 minutes and less will be assessed as a 15-minute increment. 
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The engineer, or designated representative, will be the sole authority in determining time 
period length for the Lane Rental Fee Assessment. 
 
Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents or 
emergencies not initiated by the contractor. 
 
The department will assess Lane Rental Fee Assessment by the dollar under the 
administrative item Failing to Open Road to Traffic. The total dollar amount of Lane Rental 
Fee Assessment will be computed by multiplying the Lane Rental Assessment Rate by the 
number of 15-minute increments of each lane closure event as described above. 
 
Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until 
the department issues final acceptance. If interim completion time or contract time expires 
prior to the completion of specified work in the contract, additional liquidated damages will 
be assessed according to standard spec 108.11 or as specified within this contract. 
stp-108-065 (20161130) 

6. Holiday and Special Event Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the 
highway carrying traffic as shown in the Traffic Restrictions pages of the plan, and entirely 
clear the traveled way and shoulders of such portions of the highway of equipment, 
barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday periods: 
 

· From noon Friday, May 25, 2018 to 6:00 AM Tuesday, May 29, 2018 for Memorial 
Day; 

· From noon, Tuesday, July 3, 2018 to 6:00 AM Monday, July 9, 2018 for 
Independence Day; 

· From noon Friday, August 31, 2018 to 6:00 AM Tuesday, September 4, 2018 for 
Labor Day. 

 
Do not perform work on, nor haul materials of any kind, and entirely clear the traveled way 
and shoulders of such portions of the highway of equipment, barricades, signs, lights, and 
any other material that might impede the free flow of traffic during on the following 
roadways for the following periods: 
 
Green Bay Packer Football Games: 
For Green Bay Packer football games Family Night and any event with an anticipated 
attendance over 30,000 at Lambeau Field on STH 29, STH 54, STH 57, STH 441 and 
USH 151 beginning five hours prior to the scheduled start of the game or event to five hours 
after the completion of the game or event. 
 
Walleye Weekend 
For Walleye Weekend in Fond du Lac County on USH 151 and STH 26 from noon, 
Thursday, June 7, 2018 to 6:00 AM, Monday, June 11, 2018. 
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Country USA 
For Country USA in Winnebago County on USH 151, STH 26 and STH 441 from noon, 
Tuesday, June 19, 2018 to 6:00 AM, Sunday, June 24, 2018. 
 
EAA Air Venture 
For EAA Air Venture in Winnebago County on USH 151, STH 26 and STH 441 from 
noon, Monday July 23, 2018 to 6:00 AM, Tuesday, July 31, 2018. 
stp-107-005 (20050502) 

7. Utilities. 

This contract does not come under the provisions of Wisconsin Administrative Code 
Chapter Trans 220. 
107-065 (20080501) 
 
Due to the nature of this work, utility conflicts were not identified or resolved during design. 
Notify the engineer of any potential utility conflicts within three business days prior to 
construction. Coordinate all utility relocations or adjustments necessary to accomplish the 
work of this project. 

8. Other Contracts. 

The following projects will be under construction concurrently with the work under this 
contract. Coordinate trucking activities, detours, work zone traffic control, roadway and lane 
closures, and other work items as required with other contracts. 
 
Project 1210-05-60, IH 41 – IH 43, Fox River Bridge, STH 172, Brown County, Wisconsin 
under department contract. Work under this contract (LET date of March 13, 2018) consists 
of cleaning, blasting and painting structural steel members. 
 
Project 1058-25-70/6580-11-80, STH 29 STH 156 Interchange, STH 29, Shawano County, 
Wisconsin under department contract. Work under this constract (LET May 9, 2017) 
consists of realigning STH 156, removing at-grade intersection at STH 29 and constructing 
an overpass from STH 156 to St. Augustine Rd. 
 
Project 4685-24-60, City of Appleton, Fox River Bridge, STH 441, Outagamie County, 
Wisconsin under department contract. Work under this contract (LET date May 9, 2017) 
consists of cleaning, blasting and painting structural steel members. 
 
Project 1517-75-72, USH 10 – USH 10/STH 441 County CB - Oneida Street, USH 10, 
Midway Interchange Mainline, Winnebago County, Wisconsin under a department contract. 
Work under this contract (LET date of June 13, 2017) is anticipated to be completed in fall 
of 2018. The work under this contract consists of common excavation, roadway 
embankment, prefabricated vertical and horizontal drains, base aggregate, concrete 
pavement, HMA pavement, storm sewer, demo of bridges B-70-111 and B-70-112, 
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construction of B-70-423 and B-70-424, retaining walls, sign structures, erosion control, 
signing, pavement marking, and lighting.  
 
Project 1517-75-73, USH 10 – USH 10/STH 441 County CB - Oneida Street, USH 10, 
STH 441 Mainline ((Midway Rd – East Project Limits), Winnebago County, Wisconsin 
under a department contract. Work under this contract (Anticipated LET between March 
and July of 2018) is anticipated to be completed in fall of 2019 or spring of 2020. The work 
under this contract consists of common excavation, roadway embankment, base aggregate, 
concrete pavement, HMA pavement, storm sewer, retaining walls, noise, walls, sign 
structures, erosion control, signing, pavement marking, and lighting.  
 
Project 1517-75-79, USH 10 – USH 10/STH 441, County CB – Oneida Street, Oneida St. 
(Oneida St (US10) Intchg), Winnebago County, Wisconsin under a department contract. 
Work under this project (Anticipated LET between March and July of 2018) is anticipated 
to be completed in fall of 2018 or summer of 2019. The work under this contract consists of 
common excavation, concrete pavement, concrete curb and gutter, storm sewer, erosion 
control, pavement marking, removals and signing.  
 
Project  1517-07-77, USH 41 Interchange Bridges and LLBDM Bridge B-70-61 Redecking, 
Winnebago County, Wisconsin under a department contract. Work under this contract (LET 
date of July 12, 2016) is anticipated to be complete in July 2018. The work under this 
contract consists of common excavation, borrow excavation, construction of Structures 
B-70-401, B-70-405, B-70-406, redecking of B-70-61, S-70-206, S-70-209, S-70-254, 
concrete pavement, HMA pavement, storm sewer and erosion control. 
 
Project 1517-07-80, USH 10 – USH 10/STH 441, County CB – Oneida Street, I-41 
Interchange Ramps Winnebago County, Wisconsin under a department contract. Work 
under this contract (LET date of December 13, 2016) is anticipated to be complete in 
September 2018. The work under this contract shall consist of excavation common, breaker 
run, base aggregate dense, concrete pavement, HMA pavement, storm sewer, erosion control 
items, pavement marking, Structures B-70-407, B-70-409, S-70-257 and construction of 
Structures, R-70-120, N-70-100, N-70-101, and erosion control.  
 
Project 1517-75-83, USH 10 – USH 10/STH 441, County CB – Oneida Street, Oneida St. 
(Valley Rd and Midway Rd), Winnebago County, Wisconsin under a department contract. 
Work under this contract (LET date of May 9, 2017) is anticipated to be complete July 1, 
2018. The work under this contract consists of common excavation, concrete pavement, 
concrete curb and gutter, storm sewer, erosion control, pavement marking, removals and 
signing.  

9. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN). 

A  Description 
Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) 
property and any existing tracks. 
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A.1 Railroad Insurance Requirements 
In addition to standard spec 107.26, provide railroad protective liability insurance coverage 
as specified in standard spec 107.17.3.  
 
Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN). 
 
Notify evidence of the required coverage, and duration to Jackie Macewicz, Manager Public 
Works; 1625 Depot Street, Stevens Point, WI 54481; Telephone (715) 345-2503; E-mail: 
Jackie.macewicz@cn.ca. 
 
Also send a copy to Jared Kinziger, NE Region Railroad Coordinator; 944 Vanderperren 
Way, Green Bay, WI 54304; Telephone (920) 492-7713; E-mail: 
jared.kinziger@dot.wi.gov. 
  
Include the following information on the insurance document: 
 Project : 1009-22-33 
 Project Location: Village of Ashwaubenon, City of Fond du Lac, Wisconsin  
 Route Name: NER Wide Deal Sealing FY18 
 Work Performed: Bridge deck sealing over the railroad 
 

 
# 

Route 
Name 

City/ 
County 

Crossing 
ID 

RR 
Subdivision 

RR 
Milepost 

1 STH 172 Village of 
Ashwaubenon 182254R Fox River 239.37 

2 USH 151 City of  
Fond du Lac 917711F Waukesha Sub 

Eden Spur 143.7 

 
A.2 Train Operation 
 

 
# 

Passenger 
Train 

Volume 

Passenger 
Train 
Speed 

Freight 
Train 

Volume 

Freight 
Train 
Speed 

Frequency Switch Train 
Comment 

1 0 0 8 49 Daily No switch trains 
2 0 0 6 20 weekly No switch trains 
· Switch trains are in addition to freight and passenger trains. 

  
A.3 Names and Addresses of Railroad Representatives for Consultation and 
Coordination 
 
Construction Contact 
Jackie Macewicz, Manager Public Works; 1625 Depot St., Stevens Point, WI 54481; 
Telephone (715) 345-2503; E-mail jackie.macewicz@cn.ca for consultation on railroad 
requirements during construction. 
 

mailto:Jackie.macewicz@cn.ca
mailto:jared.kinziger@dot.wi.gov
mailto:jackie.macewicz@cn.ca
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Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, 
and monthly schedule updates. The bar chart shall specifically show work involving 
coordination with the railroad. 
 
Flagging Contact 
Submit by US Mail a “Request for Flagging Services and Cable Location” form with 
prepayment to: Mary Ellen Carmody, CN, 24002 Vreeland Road, Flat Rock, MI 48134; 
Telephone (734) 783-4533. The form can be obtained at: 

http://www.cn.ca/en/delivering-responsibly/safety/erailsafe/utility-installations 
 
Requests for flagging and cable locates can take up to five business days after the railroad 
receives the paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. 
Advise Ms. Carmody that the flagging services are to be billed at the rate for a public 
highway project. 
 
Cable Locate Contact 
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging 
Contact. 
 
Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad 
right-of-way. The railroad does not locate any other utilities. 
 
A.4 Work by Railroad 
The railroad will perform the work described in this section, except for work described in 
other special provisions and will be accomplished without cost to the contractor. None 
 
A.5 Temporary Grade Crossing 
If a temporary grade crossing is desired, submit a written request to the railroad 
representative named in A.3 at least 40 days prior to the time needed. Approval is subject to 
the discretion of the railroad. The department has made no arrangements for a temporary 
grade crossing. 
stp 107-026 (20170615) 

10. Protective Surface Treatment Reseal, Item 502.3215.S. 

A  Description 
This special provision describes resealing existing structures with protective surface 
treatment. 
 
B  Materials 
Furnish a clear commercial protective surface treatment selected from the department’s 
approved products list. 
 
C  Construction 
Apply protective surface treatment to the entire top surface of the bridge deck; curb, 
including vertical face; median and sidewalk surfaces; and the inside faces and tops of 
concrete parapets. 

https://www.cn.ca/en/delivering-responsibly/safety/erailsafe/utility-installations
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Ensure that the concrete is surface-dry for a minimum of one day before application. Delay 
application if rain is expected, or protect from rain for up to 12 hours after application. 
 
Ensure that the concrete is clean. Air blast immediately before applying the protective 
surface treatment to remove all dust or loose particles. Also ensure that application 
equipment is clean and functioning properly. 
 
Use the manufacturer’s recommended methods. Apply at the rate the manufacturer 
recommends unless that rate causes ponding. 
 
Do not open the bridge to service until trafficked areas are dry enough to sustain traffic 
without causing damage to the treatment or creating a safety hazard. 
 
D  Measurement 
The department will measure Protective Surface Treatment Reseal by the square yard, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
502.3215.S Protective Surface Treatment Reseal SY 
 
Payment is full compensation for resealing, including surface preparation and cleaning. 
stp-502-055 (20080902) 

11. Traffic Control. 

Perform this work according to the requirements of standard spec 643, and as shown on the 
plans or as approved by the engineer, except as hereinafter modified. 
 
Submit to engineer for approval a detailed traffic control plan for any changes to the 
proposed traffic control detail as shown on the plans. Submit this plan ten days prior to the 
preconstruction conference. 
 
Provide 24 hours-a-day availability of equipment and forces to expeditiously restore lights, 
signs, or other traffic control devices that are damaged or disturbed. The cost to maintain 
and restore the above items shall be considered incidental to the item as bid and no additional 
payment will be made therefore. 
 
Supply the name and telephone number of a local contact person for traffic control repair 
before starting work. 
 
Have available at all times sufficient experienced personnel to promptly install, remove and 
reinstall the required traffic control devices to route traffic during the construction 
operations. 
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The turning of traffic control devices when not in use to obscure the message will not be 
allowed under this contract. 
 
Obtain prior approval from the engineer for the location of egress and ingress for 
construction vehicles to prosecute the work. 
 
Cover existing signs which conflict with traffic control as directed by the engineer. 
 
Conduct operations in such a manner that causes the least interference and inconvenience to 
the free flow of vehicles on the roadways. This includes the following: 
 

a. Do not park or store any vehicle, piece of equipment, or construction materials on 
the right-of-way without approval of the engineer. 

b. All construction vehicles and equipment entering or leaving live traffic lanes shall 
yield to through traffic. 

c. Equip all vehicles and equipment entering or leaving the live traffic lanes with a 
hazard identification beam (flashing yellow signal) capable of being visible on a 
sunny day when viewed without the sun directly on or behind the device from a 
distance of 1000 feet. Activate the beam when merging into or exiting a live traffic 
lane. 

 
Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder 
delineators or beam guard in place along the traveled roadways without the approval of the 
engineer. Immediately repair or replace any damage done to the above during the 
construction operations at contractor expense. 
 
The traffic requirements are subject to change at the direction of the engineer in the event of 
an emergency. 

12. Traffic Control Backbone Routes, Item SPV.0105.01; Traffic Control 
3R Routes, Item SPV.0105.02. 

A  Description 
This special provision describes providing, maintaining, repositioning, and removing 
temporary traffic control devices in accordance with standard spec 643, as shown in the 
plans, and as directed by the engineer. 
 
B  Materials 
Conform to standard spec 643.2. 
 
C  Construction 
Conform to standard spec 643.3. 
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D  Measurement 
The department will measure Traffic Control (Route) bid items by the lump sum, acceptably 
completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.01 
SPV.0105.02 

Traffic Control Backbone Routes 
Traffic Control 3R Routes 

LS 
LS 

 
Payment is full compensation for providing, constructing, assembling, painting, hauling, 
erecting, re-erecting, maintaining, restoring, and removing traffic signs, drums, barricades, 
and similar control devices, including arrow boards, unless provided otherwise; and for 
partially or fully covering or uncovering signs not paid separately under the Traffic Control 
Covering Signs bid items. 

 
 



November 2013 ASP-4 
 

ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

104.10.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction 

incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at 
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a 
CRI proposal. The contractor and the department will equally share all savings generated to the 
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to 
submit CRI concepts. 

104.10.4.2  Payment for the CRI Work 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) The department will pay for completed CRI work as specified for progress payments under 109.6. The 

department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI 
costs are determined, the department will execute a contract change order that does the following: 

 1. Adjusts the contract time, interim completion dates, or both. 
 2. Pays the contractor for the unpaid balance of the CRI work. 
 3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows: 

NS = CW - CRW - CC - DC 
Where: 

 NS = Net Savings 
 CW = The cost of the work required by the original contract that is revised by 

the CRI. CW is computed at contract bid prices if applicable.[1] 
 CRW = The cost of the revised work, computed at contract bid prices if 

applicable.[1] 
 CC = The contractor’s cost of developing the CRI proposal. 
 DC = The department’s cost for investigating, evaluating, and implementing 

the CRI proposal. 
 [1] The department may adjust contract bid prices that, in the engineer's judgement, do not represent the fair 

value of the work deleted or proposed. 

108.11  Liquidated Damages 
Replace paragraphs two and three with the following effective with the December 2017 letting: 
 (2) This deducted sum is not a penalty but is a fixed, agreed, liquidated damage due the department from 

the contractor for the added cost of engineering and supervision resulting from the contractor’s failure 
to complete the work within the contract time. 

 (3) Unless enhanced in the special provisions, the department will assess the following daily liquidated 
damages 

LIQUIDATED DAMAGES 
 ORIGINAL CONTRACT AMOUNT DAILY CHARGE 
 FROM MORE THAN TO AND INCLUDING CALENDAR DAY WORKING DAY 
 $0 $250,000 $850 $1700 
 $250,000 $500,000 $815 $1630 
 $500,000 $1,000,000 $1250 $2500 
 $1,000,000 $2,000,000 $1540 $3080 
 $2,000,000 ___ $2070 $4140 
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203.3.2.2  Removal Operations 
Replace the entire text with the following effective with the December 2017 letting: 

203.3.2.2.1  General 
 (1) Except as specified below for closing culverts, remove the entire top slab of box culverts and the entire 

superstructure of other culverts and bridges designated for removal. Completely remove existing piles, 
cribs, or other timber construction within the limits of new embankments, or remove these structures to 
an elevation at least 2 feet below finished ground line. Remove sidewalls or substructure units in water 
to an elevation no higher than the elevation of the natural stream or lake bed, or, if grading the 
channel is required under the contract or the plans, to the proposed finished grade of the stream or 
lake bed. Remove sidewalls or substructure units not in water down to at least 2 feet below natural or 
finished ground line. 

 (2) If extending or incorporating existing culverts and bridges in the new work, remove only those parts of 
the existing structure as necessary to provide a proper connection to the new work. Saw, chip, or trim 
the connecting edges to the required lines and grades without weakening or damaging the remaining 
part of the structure. During concrete removal, do not damage reinforcing bars left in place as dowels 
or ties incorporated into the new work. 

 (3) Remove pipe culverts designated for salvage in a way that prevents damage to the culverts. 
 (4) Dismantle steel structures or parts of steel structures designated for salvage in a way that avoids 

damage to the members. If the contract specifies removing the structure in a way that leaves it in a 
condition suitable for re-erection, matchmark members with durable white paint before dismantling. 
Mark pins, bolts, nuts, loose plates, etc., similarly to indicate their proper location. Paint pins, bolts, 
pinholes, and machined surfaces with a department-approved rust preventative. Securely wire loose 
parts to adjacent members, or label and pack them in boxes. 

 (5) Remove timber structures or parts of timber structures designated for salvage in a way that prevents 
damage to the members. 

 (6) If the engineer approves, the contractor may temporarily use materials designated for salvage in 
falsework used to construct new work. Do not damage or reduce the value of those materials through 
temporary use. 
203.3.2.2.2  Deck Removal 

 (1) Protect the work as specified in 107.14 during deck removal. Minimize debris falling onto water 
surfaces and wetlands as the contract specifies in 107.18 or in the special provisions. Also, minimize 
debris falling on the ground and roadway. 

 (2) Do not damage existing bar steel reinforcement, girders, or other components that will be incorporated 
in new work. Remove decks on prestressed concrete girders using a hydraulic shear or other 
engineer-approved equipment. Thoroughly clean, realign, and retie reinforcement as necessary. 

 (3) After deck removal is complete, notify the engineer to request a damage survey. Point out damage to 
the engineer. Allow one business day for the engineer to complete the damage survey. If damage is 
identified, the department will determine if repairs or girder restoration will be allowed. 

 (4) If the department allows girder restoration, have a professional engineer registered in the State of 
Wisconsin analyze the effect of the damage to the bridge, make recommendations, and prepare 
signed and sealed computations and structural details required to restore girders to their previous 
structural capacity. Submit the restoration proposal, including analysis and structural details, to the 
department and design engineer of record. The department will accept or reject the restoration 
proposal within 3 business days. Do not begin restoration work until the department allows in writing. 

 (5) The engineer will not extend contract time to assess or remediate contractor caused damage. 

203.5.1  General 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Payment is full compensation for breaking down and removing; costs associated with contractor-

caused damage; required salvaging, storing, and disposing of materials; and, unless the contract 
specifies granular backfill, for backfilling. 
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415.2.3  Expansion Joint Filler 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish expansion joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139 in 

lengths equal to the pavement lane width and of the thickness and height the plans show. Where 
dowel bars are required, use filler with factory-punched holes at the dowel bar locations and with a 
diameter not greater than 1/8 inch larger than the nominal dowel bar diameter. 

415.3.20  Filling Joints 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Clean joints of laitance, curing compound, and other contaminants before filling. Saw construction 

joints at least 3/4 inches deep before filling. Sawing is not required for tooled joints in curb and gutter. 
Sandblast or waterblast exposed joint faces using multiple passes as required to clean joints surfaces 
of material that might prevent bonding. Blow clean and dry with oil-free compressed air immediately 
before filling. 

415.5.1  General 
Replace paragraph six with the following effective with the December 2017 letting: 
 (6) Payment for Concrete Pavement Joint Filling is full compensation for filling concrete pavement joints; 

filling adjacent curb and gutter joints; and for sawing. 

440.3.4.2  Contractor Testing 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Coordinate with the engineer at least 24 hours before making profile runs for acceptance unless the 

engineer approves otherwise. The department may require testing to accommodate staged 
construction or if corrective action is required. 

455.5.3  Tack Coat 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) The department will adjust pay for Tack Coat, under the Nonconforming Tack Coat administrative 

item, for nonconforming material the engineer allows to remain in place at a maximum of 75 percent of 
the contract unit price. 

460.2.7  HMA Mixture Design 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design 

according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. The 
values listed are design limits; production values may exceed those limits. The department will review 
mixture designs and report the results of that review to the designer according to CMM 8-66. 
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TABLE 460-2  MIXTURE REQUIREMENTS 
 

Mixture type LT MT HT SMA 

ESALs x 106 (20 yr design life) <2.0 2 - <8 >8 ___ 
LA Wear (AASHTO T96)     

100 revolutions(max % loss) 13 13 13 13 

500 revolutions(max % loss) 50 45 45 40 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 12 12 12 12 

Freeze/Thaw (AASHTO T103) 
(specified counties, max % loss) 18 18 18 18 

Fractured Faces (ASTM D5821) 
(one face/2 face, % by count) 65/___ 75 / 60 98 / 90 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1 ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 40 43 45 45 

Sand Equivalency (AASHTO T176, min) 40 40 45 50 

Gyratory Compaction     

Gyrations for Nini 6 7 8 8 

Gyrations for Ndes 40 75 100 65 

Gyrations for Nmax 60 115 160 160 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

% Gmm Nini <= 91.5[1] <= 89.0[1] <= 89.0 ___ 

% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 ___ 

Dust to Binder Ratio[2] (% passing 0.075/Pbe) 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 1.2 - 2.0 

Voids filled with Binder (VFB or VFA, %) 68 - 80[4] [5] 65 - 75[3] [5] 65 - 75[3] [5] 70 - 80 

Tensile Strength Ratio (TSR) (AASHTO T283)[6] [7]     

no antistripping additive 0.75 min 0.75 min 0.75 min 0.75 min 

with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min 

Draindown (AASHTO T305) (%) ___ ___ ___ 0.30 

 [1] The percent maximum density at initial compaction is only a guideline. 
 [2] For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder 

ratio limits are 0.6 - 1.6. 
 [3] For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76 

percent. 
 [4] For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [5] For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [6] WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure. 
 [7] Run TSR at asphalt content corresponding to 3.0% air void regressed design using distilled water for testing. 

460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph six with the following: 
 (6) Conduct TSR tests during mixture production according to CMM 8-36.6.14. Test each full 50,000 ton 

production increment, or fraction of an increment, after the first 5000 tons of production. Perform 
required increment testing in the first week of production of that increment. If production TSR values 
are below the limit specified in CMM 8-36.6.14, notify the engineer. The engineer and contractor will 
jointly determine a corrective action. 
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502.2.7  Preformed Joint Filler 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use preformed joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139. 

502.3.7.8  Floors 
Replace paragraph fourteen with the following effective with the December 2017 letting: 
 (14) Unless specified otherwise, transversely tine finish the floors of structures with approach pavements 

designed for speeds of 40 mph or greater as specified in 415.3.8.3, except make the tining 1/8 inch in 
depth and do not perform tining within 12 inches of gutters. The contractor may apply a broom finish, 
described below, instead of the artificial turf drag finish required before tining. The contractor may 
perform tining manually, if it obtains a finish satisfactory to the engineer. Perform tining within 20 
degrees of the centerline of bearing of the substructure units on bridge decks having skew angles of 
20 degrees or greater. 

614.2.1  General 
Add the following as paragraph ten effective with the December 2017 letting: 
 (10) Furnish guardrail reflectors from the department's APL. 

614.3.2.1  Installing Posts 
Add the following as paragraph five effective with the December 2017 letting: 
 (5) Provide post-mounted reflectors every 100 feet with one at the beginning and end of each run and a 

minimum of three reflectors per run. 

614.5  Payment 
Replace paragraph four with the following effective with the December 2017 letting: 
 (4) Payment for the Steel Thrie Beam, Steel Plate Beam Guard, Guardrail Stiffened, MGS Guardrail, 

Short Radius, and various transition bid items is full compensation for providing guardrail and 
transitions including post-mounted reflectors; for repairing damaged zinc coatings; and for excavating, 
backfilling, and disposing of surplus material. 

641.2.9  Overhead Sign Supports 
Replace paragraph three with the following effective with the December 2017 letting: 
 (3) Provide steel pole shafts, mast arms or trusses, and luminaire arms zinc coated according to ASTM 

A123. The contractor may provide either straight or tapered pole and arm shafts unless the plans 
specify otherwise. Provide bolts and other hardware conforming to 641.2.2. 

642.2.2.1  General 
Replace the entire text with the following effective with the December 2017 letting: 
 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that 

each room has a separate exterior door and its own air conditioner. Locate the office where a quality 
internet connection can be achieved. 

 (2) Provide long distance telephone service via a land line for exclusive department use that has the 
following: 

- Two programmable touch-tone phones, one of which is cordless. Ensure that phone operations will not 
interfere with other telecommunications equipment. 

- Voice mail service or an answering machine. 
 (3) Provide high-speed internet service for exclusive department use via cable or DSL connection with a 

modem/router and capable of supporting cloud enabled file sharing, voice over internet protocol 
(VoIP), video conferencing, and web based applications. Ensure that system meets the following: 

- Includes a wireless network for the field office. 
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- Can accommodate IPSec based VPN products. 
- Has a bandwidth range as follows: 

 Field office with 1-5 staff: A minimum connection speed of 5 Mbps download and 1 Mbps 
upload. If a cable or DSL option is not available the contractor may 
provide a personal hotspot using cell phone tethering or other device 
able to achieve the specified minimum speeds inside the field office. 

 Field office with 6 or more staff: A minimum connection speed of 10 Mbps + 1/2 Mbps per user 
download and 5 Mbps upload. 

 Projects over 500 million dollars: A minimum connection speed of 20 Mbps + 1/2 Mbps per user 
download and 10 Mbps upload. Coordinate network setup at the 
leased office with the WisDOT network team. 

 (4) Provide and maintain a Windows 7 and Windows 10 compliant multi-function device with copy, print, 
and scan capabilities that can accommodate both 8 1/2" x 11" and 11" x 17" paper. Replenish paper, 
toner cartridges, and other supplies before fully expended. Ensure that department staff can connect 
to the device either directly or through the field office wireless network. 

 (5) Equip with a drafting table with a drafter's stool. Except as specified in 642.2.2.4, provide 2 
ergonomically correct office chairs in working condition with, at a minimum, the following: 

 1. Five-legged base with casters. 
 2. Seat adjustable from 15 to 22 inches from the floor with a seamless waterfall, rounded, front edge. 
 3. High backrest with no arms or adjustable arms. 

643.3.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Provide and maintain traffic control devices located where the plans show or engineer directs to 

maintain a safe work zone throughout the contract duration. Relocate as required to accommodate 
changing work operations. When not in use, place devices away from traffic outside of paved and 
gravel shoulder surfaces. Where there is barrier on the shoulder, the contractor may place devices not 
in use on the shoulder as close as possible to the barrier and delineated with drums. Lay signs and 
supports flat on the grade with uprights oriented parallel to and downstream from traffic. Do not stack 
devices or equipment. Promptly remove temporary devices from within the project limits as follows: 

- That will not be used within 14 consecutive calendar days. 
- Within 5 business days of substantial completion unless the engineer allows otherwise. 

645.2.2.2  Geotextile, Type SAS (Subgrade Aggregate Separation) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 170 lb 
 Minimum puncture strength ASTM D6241 350 lb 
 Maximum apparent opening size ASTM D4751 No. 70 
 Minimum permittivity ASTM D4491 0.35 s-1  

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.4  Geotextile, Type DF (Drainage Filtration) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish fabric conforming with the physical requirements of either schedule A, schedule B, or schedule 

C as the contract specifies. 
 SCHEDULE A TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 110 lb 
 Minimum puncture strength ASTM D6241 200 lb 
Minimum apparent breaking elongation ASTM D4632 30% 
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 Maximum apparent opening size ASTM D4751 300 µm 
 Minimum permittivity ASTM D4491 0.70 s-1 

 SCHEDULE B TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 180 lb 
 Minimum puncture strength ASTM D6241 350 lb 
Minimum apparent breaking elongation ASTM D4632 30% 
 Maximum apparent opening size ASTM D4751 300 µm 
 Minimum permittivity ASTM D4491 1.35 s-1 

 SCHEDULE C TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 180 lb 
 Minimum puncture strength ASTM D6241 350 lb 
Minimum apparent breaking elongation ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 600 µm 
 Minimum permittivity ASTM D4491 1.00 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.6  Geotextile, Type R (Riprap) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 205 lb 
 Minimum puncture strength ASTM D6241 400 lb 
Minimum apparent breaking elongation ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 No. 30 
 Minimum permittivity ASTM D4491 0.12 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.7  Geotextile, Type HR (Heavy Riprap) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength, lb ASTM D4632 305 lb 
 Minimum puncture strength, lb ASTM D6241 500 lb 
Minimum apparent breaking elongation, % ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 No. 30 
 Minimum permittivity ASTM D4491 0.40, s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.8  Geotextile, Type C (Modified SAS) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Grab tensile strength, lb ASTM D4632 205 lb 
 Puncture strength, lb ASTM D6241 350 lb 
 Maximum apparent opening size ASTM D4751 No. 50 
 Minimum permittivity ASTM D4491 0.12 s-1 
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 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

646.3.1.1  General Marking 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Prepare the surface and apply marking as the manufacturer specifies. Provide manufacturer 

specifications as the engineer requests. Do not mark over a marking product with less adherence or 
over chipped or peeled marking. Do not remove polymer overlay materials in areas receiving 
pavement marking. Use only epoxy pavement marking where the contract requires marking placed on 
polymer overlays. 

Replace paragraph five with the following effective with the December 2017 letting: 
 (5) After the marking can sustain exposure to traffic, re-apply clear protective surface treatment 

conforming to 502.2.11 where removed from structures during marking surface preparation. Seal 
exposed concrete including grooves for tape. Cover marking during resealing with a system that will 
not degrade the marking's retroreflectivity when removed. Uncover marking before opening to traffic. 

701.3  Contractor Testing 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Perform contract required QC tests for samples randomly located according to CMM 8-30. Also 

perform other tests as necessary to control production and construction processes, and additional 
testing enumerated in the contractor's quality control plan or that the engineer directs. Use test 
methods as follows: 

TABLE 701-2  TESTING STANDARDS 
 

TEST TEST STANDARD 
Washed P 200 analysis AASHTO T11[1]  
Sieve analysis of fine and coarse aggregate AASHTO T27[1] 
Aggregate moisture AASHTO T255[1] 
Sampling freshly mixed concrete AASHTO R60 
Air content of fresh concrete AASHTO T152[2] 
Air void system of fresh concrete AASHTO Provisional Standard TP118 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Concrete compressive strength AASHTO T22 
Making and curing concrete cylinders AASHTO T23 
Standard moist curing for concrete cylinders AASHTO M201 

 [1] As modified in CMM 8-60. 
 [2] As modified in CMM 8-70. 

715.2.3.1  Pavements 
Add the following as paragraph six effective with the December 2017 letting: 
 (6) For new lab-qualified mixes, test the air void system of the proposed concrete mix conforming to 

AASHTO provisional standard TP 118. Include the SAM number as a part of the mix design submittal. 

715.3.1.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Provide slump, air content, concrete temperature and compressive strength test results as specified in 

710.5. Provide a battery of QC tests, consisting of results for each specified property, using a single 
sample randomly located within each sublot. Cast three cylinders for strength evaluation. For 
pavement concrete, also test the air void system conforming to AASHTO provisional standard TP118 
at least once per lot and enter the SAM number in the MRS for information only. 
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715.3.1.3  Department Verification Testing 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) The department will perform verification testing as specified in 701.4.2 with additional testing as 

required to obtain at least 1 verification test per lot for air content, slump, temperature, and 
compressive strength. 
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Errata 
Make the following corrections to the standard specifications: 

106.3.3.1  General 
Correct errata by changing "acceptance" to "approval". 
 (1) For manufactured products or assemblies, the department may base approval on a product 

certification or require both a product certification and production plant certification. 

205.3.1  General 
Correct errata by replacing paragraphs three and four with the following to reflect current practice to 
incorporate suitable materials. 
 (3) Replace unsuitable material with satisfactory material. Trim and finish the roadway. Maintain the work 

done under 205 in a finished condition until acceptance. 

521.2  Materials 
Correct errata by deleting bullet three and including aluminum coated pipe in bullet one. 
 (1) Furnish corrugated steel pipe and steel apron end walls as follows: 

- Corrugated steel culvert pipe, steel apron endwalls, aluminum coated corrugated steel culvert pipe, 
and other components conforming to AASHTO M36. 

- Polymer coated corrugated steel culvert pipe and pipe arch fabricated from zinc coated sheet steel 
conforming to AASHTO M218. Before fabrication, coat the sheets on both sides with polymer 
protective coating grade 250/250 according to AASHTO M246. Fabricate the pipe according to 
AASHTO M245. 

614.3.2.2  Installing Rail 
Correct errata for splice location and allow punching or drilling holes and slots. 
 (1) Install rail with lap splices in the direction of traffic. Ensure that the number and dimensions of holes 

and bolts conforms to the plan details for new splices. Place the round head of bolts on the traffic side. 
 (2) Cut rails to length by shearing or sawing; do not use cutting torches. Drill or punch bolt holes and slots; 

ensure that they are burr free. After installation, cut anchor bolts that project more than one inch from 
the nut to 1/2 inch from the nut; deburr the threaded end of cut bolts. 

618.1  Description 
Correct errata by deleting designated detours from the scope of Maintenance and Repair of Haul Roads. 
 (1) This section describes maintaining, repairing, and restoring all public roads, streets, drainage facilities, 

and other components used for hauling by contractor, subcontractor, or supplier to support work for a 
department contract to its pre-haul condition. Public roads and streets shall be limited to those not a 
part of the State Trunk Highway System and from now on called haul roads. 

646.3.1.2  Liquid Marking 
Correct errata by changing "epoxy overlays" to "polymer overlays". 
 (5) Apply liquid marking and glass beads across the line at or exceeding the following: 

 LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION 
   (mils) (pounds per gallon) 
 Paint all 16 8-10 
 Epoxy SMA, seal coats, and polymer overlays 25 25 
 Epoxy all other 20 22.5 
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ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress 
payment by the department or a contractor for work performed, materials furnished, or 
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work 
satisfactorily performed and for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of 
receipt of a progress payment by the department for work performed.  Report the 
payment as specified in A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment 
requirement as specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary 
to comply with the DBE payment requirement in receipt of a progress payment by 
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) 
and (5), and shall be binding on all first tier subcontractor relationships and all 
contractors and subcontractors utilizing DBE firms on the project. 

 
B. Costs for conforming to this special provision are incidental to the contract. 

 
 
 
NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 
 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 
 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf 

mailto:paul.ndon@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective December 2017 letting ASP 9-S 
 
 
 
 

ADDITIONAL SPECIAL PROVISION 9-S 
Electronic Labor Data Submittal for 

State Funded Only Projects 
 

(1) Use the Workforce Utilization Report Microsoft Excel spread sheet, or other compatible 
spread sheet (i.e., Google Spread Sheet), to report required labor data. Details and the Excel 
spreadsheet are available online through the department’s highway construction contract 
information (HCCI) site on the Labor, Wages, and EEO Information page at: 

 
http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 

 
(2) Ensure that all tiers of subcontractors, including all trucking firms, submit their labor data 

electronically via the Excel spread sheet to the prime contractor within 14 calendar days of the 
end of each quarter (quarters are defined as January-March, April-June, July-September, and 
October-December). The prime contractor shall coordinate collection of their subcontractors’ 
spread sheets and forward them to the Regional Labor Compliance Specialist within 21 
calendar days of the end of each quarter. Every company or contractor providing physical labor 
towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected companies or contractors 

aware of the requirements under this special provision and arrange for them to receive an 
Excel spreadsheet as part of their subcontract documents. 

 
(4) The department will reject all paper submittals of information required under this special 

provision. All costs for conforming to this special provision are incidental to the contract. 
 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
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Non-discrimination Provisions 

 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs 
of the U.S. Department of Transportation, Federal Highway Administration, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts 
and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In 
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor's 
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on 
the grounds of race, color, or national origin.  

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such 
Acts, Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the contractor will 
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set 
forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 



 

 1 of 1 

 

 Effective August 2015 letting  

 

BUY AMERICA PROVISION 

 
All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  
 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 
 
Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at:  
 

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 
 
 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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March 2017 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

 
There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 
 
If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal.  
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Proposal ID: 20180213013 Project(s): 1009-33-22
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 502.3215.S
Protective Surface Treatment Reseal SY

188,746.000
_________._____ _________._____

0004 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0006 643.1050
Traffic Control Signs PCMS DAY

40.000
_________._____ _________._____

0008 SPV.0105
Special 01. Traffic Control Backbone
Routes

LUMP SUM _________._____LS

0010 SPV.0105
Special 02. Traffic Control 3R Routes LUMP SUM _________._____LS

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 1 of 1
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