HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

06/2017 s.66.0901(7) Wis. Stats
FEDERAL

COUNTY STATE PROJECT

Kewaunee 1470-24-71 WISC 2018245

Proposal Number: O 1 7

PROJECT DESCRIPTION HIGHWAY

C Kewaunee, Main Street; Miller STH 042

Street-Duvall Street

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

$75,000.00
Payable to: Wisconsin Department of Transportation

Proposal Guaranty Required:

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date: May 8, 2018

Time (Local Time):  9:00 am

Contract Completion Time
October 26, 2018

Assigned Disadvantaged Business Enterprise Goal 8%

Firm Name, Address, City, State, Zip Code

SAMPLE

NOT FOR BIDDING PURPOSES

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

Notary Seal

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

Type of Work:

For Department Use Only

Base, Removing Concrete Surface Partial Depth, Milling, Asphalt Pavement, Storm Sewer, Curb and Gutter, Sidewalk, Concrete
Driveway, Beam Guard, Bridge Repair, Bridge Deck Overlay, Installing Conduit, Pavement Markings, Signs

Notice of Award Dated

Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

@ Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 P.M.
local time on the Thursday before the letting. Check the department’s web site after
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

® The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

© Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business
hours.

n Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

B Submitting Electronic Bids
B.1 On the Internet
@ Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will
constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Download the latest schedule of items reflecting all addenda from the Bid Express[_] web site.
2. Use ExpediteTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette or
CD ROM or a paper bid. If the bidder does submit a bid on a printout with accompanying
diskette or a paper bid in addition to the internet submittal, the department will disregard
the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of the
standard specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web
site reflecting the latest addenda posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid
amount for all price fields. Follow instructions and review the help screens provided on the

Bid ExpressTM web site to assure that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to
the other proposal documents submitted to the department as a part of the bidder's
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same
time and place as the sealed bid, also provide the Expedite™ generated schedule
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD
ROM with the bidder's name, the 4 character department-assigned bidder identification
code from the top of the bidding proposal, and a list of the proposal numbers included
on that diskette or CD ROM as indicated in the following example:

Bidder

Name

BNOO

Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals
for that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the
governing contract document and must conform to the requirements of section 102 of
the standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial it in ink. If
there is a discrepancy between the printout and the diskette or CD ROM, the
department will analyze the bid using the printout information.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated
schedule of items is not the same on each page.

2. The check code printed on the printout of the ExpediteTM generated schedule of items
is not the same as the check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4
individual proposals in a calendar year. The department may allow additional waivers for
equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that they be
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.

Page 2 of 2



Article

©CoNoouA~wWNE

19.
20.
21.
22,
23.
24,
25.
26.
217.
28.
29.
30.
31.

32.
33.
34.
35.
36.
37.

Special Provisions

Table of Contents

Description Page #
GBINETAL ...ttt bbb r s 3
SCOPE OF WOTK. ...ttt sttt e sreers 3
ProSeCUtioN AN PrOQIESS. ....ciuiereiiieiieeieseesteeieseestesseesseesteesaessaesseessessaesseaneessaesseaseesseessens 3
LI L[S RPRP 5
Holiday WOrk RESEIHCHIONS. ....c..eiieiieie et 8
O] =TSR PR PP PR 8
LAY o)V O 11 1= £ SR 10
Notice to Contractor, Survey Monument Coordination...........ccocuevvrerieeresieseeniesee e 11
Notice to Contractor, Contamination Beyond Construction Limits. ..........cccccoecvervrnenne. 11
Municipality Acceptance of Sanitary Sewer and Water Main Construction................... 11
Environmental Protection, DEWALENNG.........ccviiveiieieeie e sie s se e 12
Environmental Protection, Aquatic Exotic Species Control............ccoocovvevenieniencnenne. 12
ErOSION CONTIOL. ...t ettt 13
Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.................. 13
Construction Over or Adjacent to Navigable Waters. .........ccccoevevevveiesinsie e 14
Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos
FOUNG. <.ttt b bbbttt b bt e st e bbb bbb r e ne e 14
Coordination with Businesses and ReSIAENTS. ........ccoovereiieiiiriiie e 15
Debris Containment B-31-18, Item 203.0225.S.01; Debris Containment B-31-23,
IEM 203.0225.S5.02. ..ottt nes 15
Removing Concrete Surface Partial Depth, Item 204.0109.S. .......cccooevvevviieniere e 16
Removing Asphaltic Curb, 1tem 204.9180.S.01. ......cccooiiieiiiierieee e 17
QMP BaSe AQQIEUALE. ....cvvieiieieiiet et siee st et e e e b e et e e s be e e st e e e s e e e nb e e e nnb e e e nrbeeaa 17
ProteCtion OF CONCIELE. ....o..eiiieicie et 26
EXpansion DeVICE, B-31-23 ...ttt 26
Removing Asphaltic Concrete Deck Overlay B-31-18, Item 509.9010.S.01.................. 27
Cleaning Parapets, 1tem 509.9050.S. .......ccociiiiiiiieie e 28
Manhole, Inlet, and Catch Basin Adjusting RINGS. .........ccceieriirniieninin e 29
Adjusting Manhole COVENS. ..o sne e 30
Cover Plates Temporary, Item 611.8120.S. .......cccooiiiieieiiecieceee e 30
TrAFIC CONTIOL. ...t ens 31
Temporary Portable Rumble Strips, 1tem 643.0310.S.......cccoiiiiiiiieiieie e 32
Temporary Pedestrian Surface Asphalt, Item 644.1410.S; Temporary Pedestrian
Surface Plate, Item 644.1430.S.......ccoi it 33
Temporary Curb Ramp, 1tem 644.1601.S.........ccoovieiiieiieie e 34
Temporary Pedestrian Barricade, Item 644.1810.S. .......cccoiiiriiiieniiene e 35
Adjusting Sanitary Manhole Covers, Item SPV.0060.01. .........ccccocvviierveieiineieeieseeniens 36
Adjusting Water Manhole Covers, Item SPV.0060.02..........cccovvriiieiieeienieneenie s 36
Adjusting Water Valve Box, Item SPV.0060.03. ..........ccceveiieriniieiiesreeseese e 37
Reconstructing Sanitary Manholes, SPV.0060.04...........cccooerriieninin e 38
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38.
39.
40.
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Inlet Covers Type H-D, Item SPV.0060.05. .........ccooiiiimiieiicieseee e 39

Aluminum Railing Tubular Anchorage, Item SPV.0060.06.............ccccovierieninnnerienenee 39
Street Sweeping, 1tem SPV.0075.01. ......cccvoiiiieiiee e 40
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STSP’S Revised November 30, 2017

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1470-24-71, C Kewaunee,
Main Street, Miller Street — Duvall Street, Kewaunee County, Wisconsin as the plans show
and execute the work as specified in the State of Wisconsin, Department of Transportation,
Standard Specifications for Highway and Structure Construction, 2018 Edition, as published
by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20171130)

Scope of Work.

The work under this contract shall consist of concrete overlays of Structure B-31-18 and
Structure B-31-23, removing asphaltic surface milling, base aggregate dense, HMA
pavement, concrete sidewalk, concrete curb and gutter, storm sewer, guardrail, signing,
pavement marking, and all incidental items necessary to complete the work as shown on the
plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.
Provide the start date to the engineer in writing within a month after executing the contract
but at least 14 calendar days before the preconstruction conference. Upon approval, the
engineer will issue the notice to proceed within ten calendar days before the approved start
date.

To revise the start date, submit a written request to the engineer at least two weeks before
the intended start date. The engineer will approve or deny that request based on the
conditions cited in the request and its effect on the department’s scheduled resources.

Work Restrictions
Do not begin any work operations prior to 6:00 AM, Wednesday, August 1, 2018.

1470-24-71 3of4l



Milling and Overlay
Milled surfaces cannot be open to traffic for more than 72 hours.

Guardrail Replacement
Install guardrail within 24 hours of removal at each location unless bridge railing ends are
protected by concrete barrier temporary precast.

Storm Sewer Construction
Base aggregate patches cannot be open to traffic for more than 72 hours before the asphaltic
surface patching must be placed.

Migratory Birds

Swallow and other migratory birds’ nests have been observed on or under the existing
bridge. All active nests (when eggs or young are present) of migratory birds are protected
under the federal Migratory Bird Treaty Act.

The nesting season for swallows and other birds is usually between May 1 and August 30.
Either prevent active nests from becoming established, or apply for a depredation permit
from the US Fish and Wildlife Service for work that may disturb or destroy active nests.
The need for a permit may be avoided by removing the existing bridge structure prior to nest
occupation by birds, or clearing nests from all structures before the nests become active in
early spring. As a last resort, prevent birds from nesting by installing a suitable netting
device on the remaining structure prior to nesting activity. Include the cost for preventing
nesting in the cost of Debris Containment.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because
they roost in trees. Roosts may not have been observed on this project, but conditions to
support the species exist. The species and all active roosts are protected by the Federal
Endangered Species Act. If an individual bat or active roost is encountered during
construction operations, stop work and notify the engineer and the WisDOT Regional
Environmental Coordinator (REC).

According to the final 4(d) rule issued for the NLEB, the department has determined that
the proposed activity may affect, but will not result in prohibited take of the NLEB. The
activity involves tree removal, but will not occur within 0.25 miles of a known hibernacula,
nor will the activity remove a known maternity roost tree or any other tree within 150 feet
of a known maternity roost tree.

If additional trees need to be removed, no Clearing shall occur without prior approval from
the engineer, following coordination with the WisDOT REC. Additional tree removal
beyond the area originally specified will require consultation with the United States Fish
and Wildlife Service (USFWS) and may require a bat presence/absence survey. Notify the
engineer if additional Clearing cannot be avoided to begin coordination with the WisDOT
REC. The WisDOT REC will initiate consultation with the USFWS and determine if a
survey is necessary.
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Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any
Clearing operations. The department will determine, based on schedule and scope of work,
what additional erosion control measures shall be implemented prior to the start of Clearing
operations, and list those additional measures in the ECIP.

Staged Construction

Complete work operations along STH 42 under flagging operations with temporary portable
rumble strips. Maintain two lanes of traffic during non-working hours except where allowed
at Structure B-31-18 and Structure B-31-23.

Structure B-31-18:

Stage 1A — Close southbound STH 42 and maintain single lane conditions with
temporary traffic signals. Install temporary precast concrete barrier and maintain a
single lane of traffic on the northbound side of STH 42. Complete the concrete deck
overlay and approach work on the left side of STH 42.

Stage 2A — Close northbound STH 42 and maintain single lane conditions with
temporary traffic signals. Install temporary precast concrete barrier and maintain a
single lane of traffic on the southbound side of STH 42. Complete the concrete deck
overlay and approach work on the right side of STH 42.

Structure B-31-23:

Stage 1K — Close southbound STH 42 and maintain single lane conditions with
temporary traffic signals. Install temporary precast concrete barrier and maintain a
single lane of traffic on the northbound side of STH 42. Complete the concrete deck
overlay and approach work on the left side of STH 42. Maintain pedestrian traffic
on the existing sidewalk across the bridge.

Stage 2K — Close northbound STH 42 and maintain single lane conditions with
temporary traffic signals. Install temporary precast concrete barrier and maintain a
single lane of traffic on the southbound side of STH 42. Complete the concrete deck
overlay and approach work on the right side of STH 42. Maintain pedestrian traffic
on the existing sidewalk across the bridge.

Stage 3K — Maintain the Stage 2 closure of northbound STH 42 across the bridge
and maintain temporary pedestrian accommodations across the bridge. Complete the
curb repair and joint repair on the bridge sidewalk.

Traffic.

General
Maintain through, local, and emergency traffic on STH 42 at all times.

HMA Pavement Mill and Overlay

Reduce traffic to one lane with the use of flagging operations with temporary portable
rumble strips to complete HMA pavement milling and overlay work during working hours.
Maintain a minimum of one travel lane with 16-feet clear width. During non-working hours,
reopen STH 42 to two travel lanes except where allowed during bridge work. Shoulder
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closures can remain during non-working hours. Do not close the shoulders on both sides of
STH 42 at the same time.

Place temporary centerline pavement marking including full marking on the milled surface
and lower layers prior to opening STH 42 to two-way traffic each working day.

Stage 1A/2A on B-31-18 (Ahnapee State Trail)

Maintain one lane operations with temporary traffic signals during the work on Structure
B-31-18. Remove the temporary traffic signals once the concrete deck overlay is completed.
Provide for the clear widths as shown in the plans in all stages.

Stage 1K, Stage 2K, and Stage 3K on B-31-23 (Kewaunee River)

Maintain one lane operations with temporary traffic signals during the work on Structure
B-31-23. Remove the temporary traffic signals once the concrete deck overlay is completed.
Provide for the clear widths as shown in the plans in all stages and place width restriction
signing.

Storm Sewer Construction (Station 6+25 to Station 9+80, RT)
Traffic cannot be shifted between Station 6+25 and Station 9+80 during one lane operations
on Structure B-31-23.

Storm Sewer Construction (CTH E/Miller Street Intersection)
During working hours, maintain one lane of traffic on STH 42 with flagging conditions.
During non-working hours, reopen STH 42 with two travel lanes.

During storm sewer replacement at the CTH E/Miller Street intersection, the side road can
be closed until a base aggregate driving surface can be restored on CTH E/Miller Street.

Side Roads
Maintain local and emergency traffic at all side roads. Use flag persons to control traffic as
required during work operations within and at the intersections.

Maintain full access to and from STH 42 at all side roads with the use of flag persons to
control traffic as required during work operations within and at the intersections except
where allowed otherwise by these special provisions. Maintain existing lane configurations
on all side roads when work is not occurring.

Accommodate vehicle and boat trailer traffic at the Peterson Street intersection at all times
to allow access to the Kewaunee marina and boat launch.

Driveways
Maintain access to all private and commercial properties on a minimum of a base aggregate
surface at all times. Construct driveways in stages as required to maintain traffic.

Notify the property owners of the anticipated construction schedule of any driveways at least
seven calendar days prior to reconstruction of driveways.

1470-24-71 6 of 41



At the Harbor Express gas station (Station 4+50 to Station 7+50, RT), do not close more
than one driveway at a time.

At the Kewaunee Fabrications driveway (Station 40+75, RT), restrict left turns during work
on Structure B-31-18.

Pedestrian Access
Maintain pedestrian access between CTH E/Miller Street and Peterson Street at all times.

Temporary Work Zone Clear Zone Working Restrictions

Park equipment and store materials, including stockpiles, a minimum of 30-feet from the
edge of the traveled way unless protected by concrete barrier temporary precast.

At the end of each workday, do not leave a drop-off greater than 2-inches between driving
lanes, between driving lanes and shoulders, and between driving lanes and adjacent
intersecting roadway and/or driveways.

If the contractor is unsure whether an individual work operation will meet the safety
requirements for working within the clear zone, review the proposed work operation with
the engineer before proceeding with the work.

Temporary Traffic Signals
Temporary traffic signal equipment must have a minimum 20-foot clear height over STH 42.

Portable Changeable Message Signs — Construction Start
Post PCMS on STH 42 seven calendar days prior to the start of the construction to advise
traffic about planned work.

Portable Changeable Message Signs — Message Prior Approval

After coordinating with department construction field staff, notify the Northeast Region
Traffic Section at (920) 366-8033 (secondary contact number is (920) 360-3107) seven
business days prior to deploying or changing a message on a PCMS to obtain approval of
the proposed message. The Northeast Region Traffic Unit will review the proposed message
and either approve the message or make necessary changes.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the
Wisconsin Lane Closure System (LCS).
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TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width

restrictions (available width, all lanes in one MINIMUM NOTIFICATION
direction < 16’)
Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width

restrictions (available width, all lanes in one MINIMUM NOTIFICATION
direction >16")
Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly
project meetings in order to manage closures nearing their completion date.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying STH 42 traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material that
might impede the free flow of traffic during the following holiday periods:

From noon Friday, August 31, 2018 to 6:00 AM Tuesday, September 4, 2018 for
Labor Day.

stp-107-005 (20050502)

Utilities.

This contract comes under the provision of Administrative Rule Trans 220.

107-065 (20080501)

Additional detailed information regarding the location of utility facilities is available at the
region WisDOT office during normal working hours.

AT&T Wisconsin (communication line) has overhead and underground facilities within

the project limits. AT&T Wisconsin also has existing facilities mounted on the underside of
Structure B-31-23.
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By May 1, 2018, AT&T Wisconsin plans to relocate the underground telephone facility from
Station 36+34 to Station 36+70, RT and relocate the underground telephone facility and the
underground fiber optic facility from Station 36+44 to Station 37+24, LT.

Notify AT&T Wisconsin seven working days prior to beginning construction of the
guardrail at the Kewaunee River bridge Structure B-31-23. AT&T Wisconsin plans to be on
site to excavate and expose their underground communication duct package from Station
10+75 to Station 11+28, LT and from Station 17+55 to Station 18+08, LT. The duct package
carries telephone and fiber optic facilities across the Kewaunee River. Lay out the proposed
guardrail post locations prior to and after the AT&T Wisconsin excavation work and
evaluate the post spacing and block adjustments per the standard detail drawings prior to
installation of the guardrail. AT&T Wisconsin anticipates excavation and any required
relocations will take up to five working days at each location.

ATC Management, Inc. (electric transmission) has overhead facilities crossing STH 22
at Station 37+25. No conflicts are anticipated.

Charter Communications (communication line) has overhead and underground facilities
within the project limits. Charter Communications also has an underground discontinued in
place communication facility along the left side of STH 42 from the Kewaunee River to
Duvall Street. Charter Communications also has existing facilities on the underside of
Structure B-31-23. No conflicts are anticipated.

City of Kewaunee (sanitary sewer) has underground facilities within the project limits.

Adjust four sanitary manholes to match finished grade. Perform this work according to the
requirements of bid item Adjusting Sanitary Manhole Covers.

City of Kewaunee (water) has underground facilities within the project limits.

By July 15, 2018, the City of Kewaunee plans to relocate the fire hydrant and water valve
at Station 3+00, RT.

Adjust two water valve manholes to match finished grade. Perform this work according to
the requirements of bid item Adjusting Water Manhole Covers.

Adjust one water valve box to match finished grade. Perform this work according to the
requirements of bid item Adjusting Water Valve Box.

Reconstruct one sanitary manhole to match finished grade. Perform this work according to
the requirements of bid item Reconstructing Sanitary Manholes.

Wisconsin Public Service Corporation (electricity) has overhead and underground

facilities within the project limits. Wisconsin Public Service also has existing facilities on
the underside of Structure B-31-23. No conflicts are anticipated.
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Wisconsin Public Service Corporation (gas/petroleum) has underground facilities within
the project limits. No conflicts are anticipated.

Work by Others.

CTH E/Miller Street Storm Sewer Construction

The storm sewer reconstruction within the CTH E/Miller Street intersection will be
completed by the City of Kewaunee. Coordinate the schedule of storm sewer reconstruction
with the City of Kewaunee during the preconstruction meeting. Storm sewer work by the
City of Kewaunee is anticipated to take up to 10 working days.

The City of Kewaunee will construct all new storm sewer from Station 3+50 to Station 4+25
including an outfall to the Kewaunee River, new inlets/catch basins, removals, associated
erosion control, and abandoning existing storm sewer facilities.

Provide traffic control, base aggregate to repair the pavement structure, and asphaltic surface
patching during the storm sewer operations.

Street Lighting

During construction, Wisconsin Public Service will disconnect and reconnect the overhead
electrical service to the light pole at Station 4+23, RT. Notify Wisconsin Public Service five
working days prior to needing the electrical service disconnected and reconnected. Work is
anticipated to take one working day for electric disconnection and one working day for
electric reconnection. Coordinate disconnection and reconnection with the City of
Kewaunee work on the street lighting system.

The City of Kewaunee will remove five existing light poles from Station 2+75 to Station
7+25, RT. The City of Kewaunee will also remove the existing light pole located at Station
10+16, LT.

Upon removal of the street lighting units by the City of Kewaunee; remove existing concrete
bases, construct new concrete bases, and install conduit according to the plans. Prior to
construction of the new concrete bases, confirm that the proposed concrete base construction
will accommodate the bolt pattern on the existing street lighting units.

The City of Kewaunee will reinstall light poles along the right side of STH 42, install new
wiring, and re-energize the lighting system.

Provide the City of Kewaunee 10 working days notification prior to needing the street
lighting units removed. Once concrete bases are installed, notify the City of Kewaunee so
they can schedule re-installation of lighting units.

Coordinate the initial schedule for street lighting work with the City of Kewaunee at the

preconstruction meeting. Removal and reinstallation of the street lighting units by the City
of Kewaunee is anticipated to take three working days.
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10.

The City of Kewaunee field contact for the storm sewer and street lighting work is Matt
Murphy, (920) 255-2306.

Notice to Contractor, Survey Monument Coordination.

Notify the Northeast Regional Survey Coordinator, Cormac Mclnnis (920) 492-5638, at
least 30 days prior to the beginning of construction activities. The Regional Survey
Coordinator will then make the arrangements to have the Public Land Survey Monument
and Landmark Reference Monuments tied out.

After the majority of construction is complete (prior to restoration), notify the Survey
Coordinator that the site is ready for the replacement of the monuments. The Survey
Coordinator will then make arrangements to have the Public Land Survey Monument and
Landmark Reference Monuments reset.

(NER14-0429)

Notice to Contractor, Contamination Beyond Construction Limits.

Others completed testing for soil and ground water contamination for locations within this
project where excavation is required. Testing indicated that petroleum-contaminated soil
and groundwater are present at the following site(s):

1. Site 1 — Station 5+07 to Station 5+27 from 16-feet LT to 46-feet LT.

2. Site 2 — Station 5+25 to Station 7+15 from 16-feet RT to 165-feet RT.

3. Site 2 — Station 5+33 to Station 5+59 from 22-feet LT to 71-feet LT.

The contaminated soils and groundwater at the above sites are expected to be beyond the
excavation limits necessary to complete the work under this project. Control construction
operations at these locations to ensure that they do not extend beyond the excavation limits
indicated in the plans. If contaminated soils are encountered at these sites or elsewhere on
the project during excavation, terminate excavation in the area and notify the engineer.

The Hazardous Materials Reports are available by contacting:

Name: WisDOT - Kathie VanPrice, NE Region Environmental Coordinator Address:
944 Vanderperren Way, Green Bay, W1 54304

Phone: (920) 492-7175

E-mail:kathie.vanprice@dot.wi.gov

Municipality Acceptance of Sanitary Sewer and Water Main
Construction.

Both the department and City of Kewaunee personnel will inspect construction of sanitary

sewer manhole and water valve adjustments under this contract. However, acceptance of the
sanitary sewer manhole and water valve adjustments will be by the City of Kewaunee.
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11.

12.

Environmental Protection, Dewatering.

Add to standard spec 107.18 as follows:

If dewatering is required, treat the water to remove suspended sediments by filtration,
settlement or other appropriate best management practice prior to discharge. The means and
methods proposed to be used during construction shall be submitted for approval as part of
the Erosion Control Implementation Plan for dewatering at each location it is required. The
submittal shall also include the details of how the intake will be managed to not cause an
increase in the background level turbidity prior to treatment and any additional erosion
controls necessary to prevent sediments from reaching the project limits or wetlands and
waterways. Guidance on dewatering can be found on the Wisconsin Department of Natural
Resources website located in the Storm Water Construction Technical Standards,
Dewatering Code #1061, “Dewatering”. This document can be found at the WisDNR
website: http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

The cost of all work and materials associated with water treatment and/or dewatering is
incidental to the bid items the work is associated.
(NER12-1010)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian
water milfoil are becoming more prolific in Wisconsin and pose adverse effects to waters of
the state. Wisconsin State Statutes 30.07, “Transportation of Aquatic Plants and Animals;
Placement of Objects in Navigable Waters”, details the state law that requires the removal
of aquatic plants and zebra mussels each time equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning
procedures to minimize the chance of exotic invasive species infestation. Use these
procedures for all equipment that comes in contact with waters of the state and/or infested
water or potentially infested water in other states.

Ensure that all equipment that has been in contact with waters of the state, or with
infested or potentially infested waters, has been decontaminated for aquatic plant
materials and zebra mussels prior to being used in other waters of the state. Before
using equipment on this project, thoroughly disinfect all equipment that has come into
contact with potentially infested waters. Use the following inspection and removal
procedures (guidelines from the Wisconsin Department of Natural Resources
http://dnr.wi.gov/topic/fishing/documents/vhs/disinfection_protocols.pdf for disinfection:

1. Priorto leaving the contaminated site, wash machinery and ensure that the machinery
is free of all soil and other substances that could possibly contain exotic invasive
species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine
compartments, and any other area where water may be trapped;
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13.

14.

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached
mussels, remove any aquatic plant materials (fragments, stems, leaves, seeds, or
roots), and dispose of removed mussels and plant materials in a garbage can prior to
leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:

a. Washing with ~212° F water (steam clean), or

b. Drying thoroughly for five days after cleaning with soap and water and/or
high pressure water, or

c. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per
gallon) Chlorine for 10-minute contact time or 1:100 solution (38 grams per
gallon) of Virkon Aquatic for 20- to 30-minute contact time. Note: Virkon is
not registered to kill zebra mussel veligers nor invertebrates like spiny water
flea. Therefore this disinfect should be used in conjunction with a hot water
(>104° F) application.

Complete the inspection and removal procedure before equipment is brought to the project
site and before the equipment leaves the project site.
stp-107-055 (20130615)

Erosion Control.
Add the following to standard spec 107.20:

Perform construction operations in a timely and diligent manner, continuing all construction
operations methodically from the initial topsoil stripping operation through the subsequent
grading and finishing to minimize the period of exposure to erosion.

Replace topsoil on disturbed areas immediately after grading is completed within those areas.
Complete finishing operations, which includes seed, fertilizer, mulch and any other permanent
erosion control measures required, within 14 calendar days after the placement of topsoil.

Place all temporary stock piles in upland locations protected with erosion control measures.
Remove all demolition material from this project inadvertently falling onto the bed and banks
of any waterways or wetlands. Do not stockpile or dispose of materials in wetlands, waterways,
or floodplains.

Information to Bidders, U.S. Army Corps of Engineers Section 404
Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply
with the requirements of the permit in addition to requirements of the special provisions. A
copy of the permit is available from the regional office by contacting Jeremy Ashauer at
(920) 412-6381.

stp-107-054 (20080901)
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15.

16.

Construction Over or Adjacent to Navigable Waters.
Add the following to standard spec 107.19:

The Kewaunee River is classified as a federal navigable waterway under standard spec
107.19.
stp-107-060 (20171130)

Notice to Contractor, Notification of Demolition and/or Renovation No
Asbestos Found.

John Roelke, License Number All-119523, inspected Structure B-31-18 and B-31-23 for
asbestos on November 4, 2015. No regulated Asbestos Containing Material (RACM) was
found on this structure. A copy of the inspection report is available from: Jeremy Ashauer
at (920) 412-6381.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed
Notification of Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or
subsequent revision) via U.S. mail, hand-delivery, or using the online notification system at
least 10 working days prior to beginning any construction or demolition. Pay all associated
fees. Provide a copy of the completed 4500-113 form to Jeremy Ashauer at (920) 412-6381
and DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, Madison, WI.
53707-7965. In addition, comply with all local or municipal asbestos requirements.

Use the following information to complete WisDNR form 4500-113:

Site Name: Structure B-31-18, STH 42 over Ahnapee Trail

Site Address: 0.7M EJCT STH42TO S

Ownership Information: WisDOT Northeast Region, 944 Vanderperren Way,
Green Bay, WI 54304

Contact: Jeremy Ashauer

Phone: (920) 412-6381

Age: 41 years old. This structure was constructed in 1977.

Area: 7,477 SF of deck

Site Name: Structure B-31-23, STH 42 over Kewaunee River

Site Address: 0.2M EJCT STH42TO S

Ownership Information: WisDOT Northeast Region, 944 Vanderperren Way,
Green Bay, WI 54304

Contact: Jeremy Ashauer

Phone: (920) 412-6381

Age: 33 years old. This structure was constructed in 1985.

Area: 25,406 SF of deck
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17.

18.

Insert the following paragraph in Section 6.9.:

- If asbestos not previously identified is found or previously non-friable asbestos
becomes crumbled, pulverized, or reduced to a powder, stop work immediately,
notify the engineer, and the engineer will notify the department’s Bureau of
Technical Services at (608) 266-1476 for an emergency response according to
standard spec 107.24. Keep material wet until it is abated or until it is determined
to be non-asbestos containing material.

stp-107-125 (20120615)

Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department,
affected residents, local officials and business people to discuss the project schedule of
operations including vehicular and pedestrian access during construction operations. Hold
the first meeting at least one week prior to the start of work under this contract and hold one
meeting per month thereafter. The contractor shall arrange for a suitable location for the
meeting(s) that provides reasonable accommodation for public involvement. The
department will prepare and coordinate publication of the meeting notices and mailings for
the meeting(s). The contractor shall schedule the meeting(s) with at least two weeks’ prior
notice to the engineer to allow for these notifications.

stp-108-060 (20141107)

Debris Containment B-31-18, Item 203.0225.S.01; Debris Containment
B-31-23, Item 203.0225.S.02.

A Description

This special provision describes providing a containment system to prevent debris from
structure removal, reconstruction, or other construction operations from falling onto
facilities located under the structure. Using this containment system does not relieve the
contractor of requirements under standard spec 107.17 and standard spec 107.19 or
requirements under a US Army Corps of Engineers Section 404 Permit.

B (Vacant)

C Construction

Prior to starting work, submit a debris containment plan to the engineer for review.
Incorporate engineer-requested modifications. Do not start work over B-31-18 or B-31-23
until the engineer approves the debris containment plan.

Maintain adequate protection throughout construction for people and property within the
potential fall zone. Ensure that a containment system capable of protecting underlying
facilities from falling construction debris is in place before beginning deck repair, parapet
removal, or other operations that may generate debris.
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19.

D Measurement
The department will measure Debris Containment (Structure) as a single lump sum unit of
work for each structure, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
203.0225.5.01 Debris Containment B-31-18 LS
203.0225.5.02 Debris Containment B-31-23 LS

Payment is full compensation for furnishing, installing, maintaining, and removing a debris
containment system.
stp-203-010 (20080902)

Removing Concrete Surface Partial Depth, Item 204.0109.S.

A Description
This special provision describes removing a portion of the concrete surfaces as shown on
the plans according to standard spec 204, and as hereinafter provided.

B (Vacant)

C Construction
C.1 Equipment
Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine
to prevent discharge of any loosened material into adjacent work areas or live traffic lanes.

Use a machine that is equipped with electronic devices that provide accurate depth, grade
and slope control, and acceptable dust control system.

C.2 Methods
Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping,
sawing, milling, or by using other methods approved by the engineer.

Perform the removal operation in such a manner as to preclude damage to the remaining
pavement and results in a reasonable uniform plane surface free of excessive large
scarification marks and having a uniform transverse slope.

The sequence of removal operations shall be such that no exposed longitudinal joints
2 inches or more in depth remain during non-working hours. Windrowing or storing of the
removed material on the roadway will only be permitted in conjunction with a continuous
removal and pick-up operation. During non-working hours, clear the roadway of all
materials and equipment.

The removed pavement shall become the property of the contractor. Properly dispose of it
according to standard spec 204.3.1.3.
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20.

21.

D Measurement
The department will measure Removing Concrete Surface Partial Depth in area by the
square foot, of surface area removed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
204.0109.S Removing Concrete Surface Partial Depth SF

Payment is in full compensation for removing the concrete; and for disposing of materials.
stp-204-041 (20080902)

Removing Asphaltic Curb, Item 204.9180.S.01.

A Description

This special provision describes removing asphaltic curb according to the pertinent
provisions of standard spec 204 and as hereinafter provided.

B (Vacant)

C Construction

Remove the existing asphaltic curb head and adjacent asphaltic pavement within the curb

pan as shown on the plans.

D Measurement
The department will measure Removing Asphaltic Curb in linear feet, acceptably completed.

E Payment

Add the following to standard spec 204.5:
ITEM NUMBER DESCRIPTION UNIT
204.9180.S,01 Removing Asphaltic Curb SY

stp-204-025 (20150630)

QMP Base Aggregate.

A Description

A.1 General

@ This special provision describes contractor quality control (QC) sampling and testing for
base aggregates, documenting those test results, and documenting related production and
placement process changes. This special provision also describes department quality
verification (QV), independent assurance (IA), and dispute resolution.

) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified
here in this special provision. Apply this special provision to material placed under all of

1470-24-71 17 of 41



the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do not
apply this special provision to material classified as reclaimed asphaltic pavement placed
under the Base Aggregate Dense bid items.

@) Do not apply this special provision to material placed and paid for under the Aggregate
Detours, Breaker Run, Select Crushed, Pit Run, Subbase, or Riprap bid items.

@ Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:
1. Production and placement control and inspection.
2. Material sampling and testing.

) Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required sampling and testing
procedures.

http://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf

A.2 Small Quantities

@ The department defines a small quantity, for each individual Base Aggregate bid item, as
a contract quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.

@ The requirements under this special provision apply equally to a small quantity for an
individual bid item except as follows:

A.2.1 Quality Control Plan
@ Submit an abbreviated quality control plan consisting of the following:
1. Organizational chart including names, telephone numbers, current certifications with
HTCP numbers, and expiration dates, and roles and responsibilities of all persons
involved in the quality control program for material under affected bid items.

A.2.2 Contractor Testing
1. Testing frequency:

Contract Quantity Minimum Required Testing per source

<6000 tons One stockpile test before placement, and
two production or one loadout test. [ [2]

> 6000 tons and < 9000 tons | One stockpile and Three placement tests [
[4119]

(11" Submit production test results to the engineer for review before incorporating the
material into the work. Production test results are valid for a period of 3 years.

[21 1 the actual quantity overruns 6,000 tons, on the next day of placement perform one
randomly selected placement test for each 3000 tons, or fraction of 3000 tons, of
overrun.
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31 If the actual quantity overruns 9000 tons, on the next day of placement perform one
randomly selected placement test for each 3000 tons, or fraction of 3000 tons, of
overrun.

1 For 3-inch material or lift thickness of 3 inch or less, obtain samples at load-out.

BBl Divide the aggregate into uniformly sized sublots for testing.

2. Stockpile testing for concrete pavement recycled in place will be sampled on the first
day of production.

3. Until a four point running average is established, individual placement tests will be
used for acceptance. Submit aggregate load-out and placement test results to the
engineer within one business day of obtaining the sample. Assure that all properties
are within the limits specified for each test.

4. Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

A.2.3 Department Testing

@ The department will perform testing as specified in B.8 except as follows:
Department testing may be waived for contract bid item quantities of 500 tons or
less.

B Materials
B.1 Quality Control Plan

@ Submit a comprehensive written quality control plan to the engineer at or before the pre-
construction meeting. Do not place base before the engineer reviews and comments on
the plan. Construct the project as that plan provides.

) Do not change the quality control plan without the engineer’s review. Update the plan
with changes as they become effective. Provide a current copy of the plan to the engineer
and post in each of the contractor’s laboratories as changes are adopted. Ensure that the
plan provides the following elements:

1. Anorganizational chart with names, telephone numbers, current certifications and/or
titles, and roles and responsibilities of QC personnel.

2. The process used to disseminate QC information and corrective action efforts to the
appropriate persons. Include a list of recipients, the communication means that will
be used, and action time frames.

3. A list of source and processing locations, section and quarter descriptions, for all
aggregate materials requiring QC testing.

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and
plasticity index of all aggregates requiring QC testing. Obtain this information from
the region materials unit or from the engineer.

Descriptions of stockpiling and hauling methods.
6. Locations of the QC laboratory, retained sample storage, and where control charts
and other documentation is posted.

o
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7. An outline for resolving a process control problem. Include responsible personnel,
required documentation, and appropriate communication steps.

B.2 Personnel

@ Have personnel certified under the department’s highway technician certification
program (HTCP) perform sampling, testing, and documentation as follows:

SAMPLING AND TEST REQUIRED CERTIFICATION
TESTING ROLES STANDARD
Transportation Materials Sampling
Random Sampling of ASTM D3665 Technician (TMS)
Materials AASHTO T2 Aggregate Technician | (AGGTEC-I)
Sampling Aggregates 1] AGGTEC-I Assistant Certified Technician
(ACT-AGQG)
Percent passing the 200 | AASHTO T11 Aggregate Technician | (AGGTEC-I)
Sieve AASHTO T27 | AGGTEC-I Assistant Certified Technician
Gradation AASHTO (ACT-AGG)
Moisture Content T255
Fractured Faces ASTM D5821
Aggregate Testing for Transportation
Systems (ATTS)
iqui ici AASHTO T89 . ..
Liquid "’I‘Egez'asm'ty AASHTO Too | GTading Technician | (GRADINGTEC-1)
Grading Assistant Certified Technician
(ACT-Grading)
Aggregate Technician | (AGGTEC-I)
AGGTEC-I Assistant Certified Technician
Plasticity Check AASHTO T90 (ACT-AGG) Grading Technician |

(GRADINGTEC-1)

Grading Assistant Certified Technician
(ACT-Grading)

[1 Plant personnel under the direct observation of an aggregate technician certified at
level one or higher may operate equipment to obtain samples.

@) A certified technician must coordinate and take responsibility for the work an ACT
performs. Have a certified technician ensure that all sampling and testing is performed
correctly, analyze test results, and post resulting data. No more than one ACT can work
under a single certified technician.

1470-24-71
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B.3 Laboratory

@ Perform QC testing at a department-qualified laboratory. Obtain information on the

Wisconsin laboratory qualification program from:

Materials Management Section

3502 Kinsman Blvd.

Madison, W1 53704

Telephone: (608) 246-5388
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-
prod/qual-labs.aspx

B.4 Quality Control Documentation
B.4.1 General
@ Submit base aggregate placement documentation to the engineer within 10 business days
after completing base placement. Ensure that the submittal is complete, neatly organized,
and includes applicable project records and control charts.

B.4.2 Records

@ Document all placement observations, inspection records, and control adjustments daily
in a permanent field record. Also include all test results in the project records. Provide
test results to the engineer within one business day after obtaining a sample. Post or
distribute tabulated results using a method mutually agreeable to the engineer and
contractor.

B.4.3 Control Charts

@ Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project number on
base placement control charts. Maintain separate control charts for each base aggregate
size, source or classification, and type.

) Provide control charts to the engineer within one business day after obtaining a sample.
Post or distribute charts using a method mutually agreeable to the engineer and
contractor. Update control charts daily to include the following:

1. Contractor individual QC tests.

2. Department QV tests.

3. Department IA tests.

4. Four-point running average of the QC tests.

@) Except as specified under B.8.2.1 for nonconforming QV placement tests, include only
QC placement tests in the running average. The contractor may plot process control or
informational tests on control charts, but do not include these tests, conforming QV tests,
or lA tests in the running average.

B.5 Contractor Testing

@ Test gradation, fracture, liquid limit and plasticity index during placement for each base
aggregate size, source or classification, and type.
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) Perform one stockpile test from each source before placement. One stockpile test may
be used for multiple projects up to 60 calendar days.

@) Test gradation once per 3000 tons of material placed or fraction thereof. Determine
random sample locations and provide those sample locations to the engineer. Obtain
samples after the material has been bladed, mixed, and shaped but before watering and
compacting; except collect 3-inch samples or lift thickness of 3 inch or less from the
stockpile at load-out. Do not sample from material used to maintain local traffic or from
areas of temporary base that will not have an overlying pavement. On days when placing
only material used to maintain local traffic or only temporary base that will not have an
overlying pavement, no placement testing is required.

@) Split each contractor QC sample and identify it according to CMM 8.30. Retain the split
for seven calendar days in a dry, protected location. If requested for department
comparison testing, deliver the split to the engineer within one business day.

) The engineer may require additional sampling and testing to evaluate suspect material
or the technician’s sampling and testing procedures.

) Test fracture for each gradation test until the fracture running average is above the lower
warning limit. Subsequently, the contractor may reduce the frequency to one test per
10 gradation tests if the fracture running average remains above the warning limit.

) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test
the liquid limit and plasticity index a minimum of once per 10 gradation tests.

B.6 Test Methods

B.6.1 Gradation

@ Test gradation using a washed analysis conforming to the following as modified in
CMM 8.60:
(€] - 1o £ 1 [0 o SRRSO AASHTO T 27
Material finer than the NO. 200 SIEVE.........cccovieieiieiiee e, AASHTO T 11

@) For 3-inch base, if 3 consecutive running average points for the percent passing the
No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash
at least one sample out of 10. If a single running average for the percent passing the
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive running
average points are again 8.5 percent passing or less.

@) Maintain a separate control chart for each sieve size specified in standard spec 305 or
standard spec 310 for each base aggregate size, source or classification, and type. Set
control and warning limits based on the standard specification gradation limits as
follows:

1. Control limits are at the upper and lower specification limits.

2. There are no upper warning limits for sieves allowing 100 percent passing and no
lower control limits for sieves allowing 0 percent passing.
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3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the
upper and lower control limits. Warning limits for the No. 200 sieve are set
0.5 percent within the upper and lower control limits.

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent
within the upper and lower control limits. Upper warning limits for the No. 10,
No. 40, and No. 200 sieves are 1 percent inside the upper control limit.

B.6.2 Fracture
@ Test fracture conforming to CMM 8.60. The engineer will waive fractured particle
testing on quarried stone.

@) Maintain a separate fracture control chart for each base aggregate size, source or
classification, and type. Set the lower control limit at the contract specification limit,
either specified in another special provision or in table 301-2 of standard spec 301.2.4.5.
Set the lower warning limit 2 percent above the lower control limit. There are no upper
limits.

B.6.3 Liquid Limit and Plasticity
@ Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

@) Ensure the material conforms to the limits specified in standard spec table 301-2.

B.7 Corrective Action
B.7.1 General
@ Consider corrective action when the running average trends toward a warning limit. Take
corrective action if an individual test exceeds the contract specification limit. Document
all corrective actions both in the project records and on the appropriate control chart.

B.7.2 Placement Corrective Action
@ Do not blend additional material on the roadbed to correct gradation problems.

@) Notify the engineer whenever the running average exceeds a warning limit. When
two consecutive running averages exceed a warning limit, the engineer and contractor
will discuss appropriate corrective action. Perform the engineer’s recommended
corrective action and increase the testing frequency as follows:

1. For gradation, increase the QC testing frequency to at least one randomly sampled
test per 1000 tons placed.
2. For fracture, increase the QC testing frequency to at least one test per gradation test.

@) If corrective action improves the property in question such that the running average after
four additional tests is within the warning limits, the contractor may return to the testing
frequency specified in B.5.3. If corrective action does not improve the property in
guestion such that the running average after four additional individual tests is still in the
warning band, repeat the steps outlined above starting with engineer notification.
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@ If the running average exceeds a control limit, material starting from the first running
average exceeding the control limit and ending at the first subsequent running average
inside the control limit is nonconforming and subject to pay reduction.

) For individual test results significantly outside the control limits, notify the engineer,
stop placing base, and suspend other activities that may affect the area in question. The
engineer and contractor will jointly review data, data reduction, and data analysis;
evaluate sampling and testing procedures; and perform additional testing as required to
determine the extent of potentially unacceptable material. The engineer may direct the
contractor to remove and replace that material. Individual test results are significantly
outside the control limits if meeting one or more of the following criteria:

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 percent.

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more than
5.0 percent.

3. The fracture control limit is exceeded by more than 10.0 percent.

B.8 Department Testing
B.8.1 General
@ The department will conduct verification testing to validate the quality of the product
and independent assurance testing to evaluate the sampling and testing. The department
will provide the contractor with a listing of names and telephone numbers of all QV and
IA personnel for the project, and provide test results to the contractor within two business
days after the department obtains the sample.

B.8.2 Verification Testing

B.8.2.1 General

@ The department will have an HTCP technician, or ACT working under a certified
technician, perform QV sampling and testing. Department verification testing personnel
must meet the same certification level requirements specified in B.2 for contractor
testing personnel for each test result being verified. The department will notify the
contractor before sampling so the contractor can observe QV sampling.

@ The department will conduct QV tests of each base aggregate size, source or
classification, and type during placement conforming to the following:
1. Perform one stockpile test from each source before placement.
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed.

@) The department will sample randomly, at locations independent of the contractor’s QC
work, collecting one sample at each QV location. The department will collect QV
samples after the material has been bladed, mixed, and shaped but before watering and
compacting; except, for 3-inch aggregates or for a lift thickness of 3 inch or less, the
department will collect samples at load-out. The department will split each sample, test
half for QV, and retain half.
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@ The department will conduct QV tests in a separate laboratory and with separate
equipment from the contractor’s QC tests. The department will use the same methods
specified for QC testing.

) The department will assess QV results by comparing to the appropriate specification
limits. If QV test results conform to the specification, the department will take no further
action. If QV test results are nonconforming, add the QV to the QC test results as if it
were an additional QC test.

B.8.3 Independent Assurance

@ Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform an IA review
according to the department’s independent assurance program. That review may include
one or more of the following:

Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Test equipment calibration checks.

Reviewing required worksheets and control charts.

Requesting that testing personnel perform additional sampling and testing.

oUW E

@) If the department identifies a deficiency, and after further investigation confirms it,
correct that deficiency. If the contractor does not correct or fails to cooperate in resolving
identified deficiencies, the engineer may suspend placement until action is taken.
Resolve disputes as specified in B.9.

B.9 Dispute Resolution

@ The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to
evaluate potential statistically outlying data.

2 Production test results, and results from other process control testing, may be considered
when resolving a dispute.

@) If the project personnel cannot resolve a dispute, and the dispute affects payment or
could result in incorporating non-conforming product, the department will use third
party testing to resolve the dispute. The department’s central office laboratory, or a
mutually agreed on independent testing laboratory, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable
materials and determine the appropriate payment. The department may reject material
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23.

or otherwise determine the final disposition of nonconforming material as specified in
standard spec 106.5.

C (Vacant)
D (Vacant)

E Payment

@) Costs for all sampling, testing, and documentation required under this special provision
are incidental to this work. If the contractor fails to perform the work required under this
special provision, the department may reduce the contractor’s pay. The department will
administer pay reduction under the non-performance of QMP administrative item.

) For material represented by a running average exceeding a control limit, the department
will reduce pay according to CMM 8-10.5.2 for the affected Base Aggregate bid items
listed in subsection A. The department will administer pay reduction under the
Nonconforming QMP Base Aggregate Gradation or Nonconforming QMP Base
Aggregate Fracture Administrative items. The department will determine the quantity of
nonconforming material as specified in B.7.2.

stp-301-010 (20171130)
Protection of Concrete.
Add the following to standard spec 415.3.14:

The contractor shall provide for a minimum of one concrete finisher to remain on the project
site after final finishing of all concrete surfaces until such time as the concrete has hardened
sufficiently to resist surface scarring caused by footprints, handprints, or any other type of
imprint, malicious or otherwise. The finisher shall actively and continuously patrol on foot the
newly placed concrete and repair any damage to the surface that might be sustained as
described above.

The cost for providing the finisher(s), the necessary equipment, and materials shall be
construed to be included in the contract unit price for each concrete item.
(NER11-0127)

Expansion Device, B-31-23.

A Description
This special provision describes furnishing and installing an expansion device as the plans
show conforming to standard spec 502 as modified in this special provision.

B Materials

The minimum thickness of the polychloroprene strip seal shall be 1/4 inch for non-reinforced
elastomeric glands and 1/8 inch for reinforced glands. Furnish the strip seal gland in lengths
suitable for a continuous one-piece installation at each individual expansion joint location.
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Provide preformed polychloroprene strip seals that conform to the requirements ASTM
D3542, and have the following physical properties:

Property Requirements Value Test Method

Tensile Strength, min. 2000 psi ASTM D412

Elongation @ Break, min 250% ASTM D412

Hardness, Type A, Durometer 55+5pts.  ASTM D2240
Compression Set, 70 hours @212°F, max. 35% D395 Method B Modified

Ozone Resistance, after 70 hrs. at 100°F
under 20% Strain with 100 pphm ozone
Mass Change in Oil 3 after 70 hr. 212°F Mass
Change, max.

No Cracks ASTM D1149 Method A

45% ASTM D471

Install the elastomeric strip seal gland with tools recommended by the manufacturer, and with
a lubricant adhesive conforming to the requirements of ASTM D4070.

The manufacturer and model number shall be one of the following approved strip seal
expansion device products:

Model Number

Strip Seal Gland Sizel!l

Manufacturer 4-Inch 5-Inch 6-Inch

D.S. Brown SSA2-A2R-400 SSA2-A2R-XTRA SSA2-A2R-XTRA
R.J. Watson RJA-RJ400 RJA-RJ500 RJA-RJ600
Watson Bowman Acme A-SE400 A-SE500 A-SE800

Commercial Fabricators ~ A-AS400  -—— -
(11 Expansion device strip seal gland size requirement of 4", 5", and 6" shall be as the
plans show.

Furnish manufacturer’s certification for production of polychloroprene represented showing
test results for the cured material supplied, and certifying that it meets all specified
requirements.

The steel extrusion or retainer shall conform to ASTM designation A 709 grade 36 steel. After
fabrication, steel shall be galvanized conforming to the requirements ASTM A123.

Manufacturer’s certifications for adhesive and steel shall attest that the materials meet the
specification requirements.
stp-502-020 (20171130)

Removing Asphaltic Concrete Deck Overlay B-31-18, Item 509.9010.S.01.
A Description

This special provision describes removing asphalt bridge deck overlays with or without an
underlayment of waterproof membrane by milling the entire bridge deck as the plans show.
Conform to standard spec 204 as modified in this special provision.

B (Vacant)
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C Construction

C.1 Milling

Use a self-propelled milling machine that is specially designed and constructed for milling
bridge decks. It shall mill without tearing or gouging the concrete masonry underlying the
deck overlay. The machine shall consist of a cutting drum with carbide or diamond tip teeth.
Space the teeth on the drum to mill a surface finish that is acceptable to the engineer.

Shroud the machine to prevent discharge of any loosened material into adjacent work areas
or live traffic lanes. Equip the machine with electronic devices that provide accurate depth,
grade and slope control, and an acceptable dust control system.

Perform milling in a manner that precludes damage to the bridge floor and results in a
uniform textured finish that:
Is free of sharp protrusions;
Has uniform transverse grooves that measure up to 1/4 inch vertically and
transversely; and
If applicable, is acceptable to the manufacturer of the sheet waterproof membrane.

Windrowing or storing of the removed milled asphaltic concrete on the bridge is only
permitted in connection with the continuous removal and pick-up operation. During
nonworking hours, clear the bridge of all materials and equipment.

D Measurement
The department will measure Removing Asphaltic Concrete Deck Overlay in area by the
square yard, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
509.9010.S.01 Removing Asphaltic Concrete Deck Overlay B-31-18  SY

Payment is full compensation for removing the asphaltic concrete with or without an
underlayment of waterproof membrane; and for properly disposing of all materials.
stp-509-010 (20171130)

Cleaning Parapets, Item 509.9050.S.

A Description

Clean the inside faces and top surface of the concrete parapet according to the plans, as
directed by the engineer, and as hereinafter provided.

B (Vacant)
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C Construction

C.1 Blast Cleaning Operation

Blast clean the inside face and top surface of the concrete parapet according to SSPC SP-13
and ASTM D4259 for an abrasive blast cleaning to a surface roughness and finish as directed
by the engineer. Before abrasive blast cleaning operations are to begin for the entire bridge
parapet, prepare a representative trial area on the parapet concrete surface, and have the
method of blast cleaning approved by the engineer.

C.2 Water Cleaning Operation

After abrasive blast cleaning operations are completed, clean the prepared parapet surface
with water according to ASTM D4258. Remove with this water cleaning all dust and loose
material from the parapet inside face and top that is to be coated with pigmented surface
sealer. Provide an adequate drying time of the parapet inside face and top surface of at least
24 hours before coating with the pigmented surface sealer. Remove all loose concrete, dirt,
dust, or blast material that remains on the bridge deck, as directed by the engineer.

D Measurement
The department will measure Cleaning Parapets in length by the linear foot of parapet,
acceptably cleaned.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
509.9050.S Cleaning Parapets LF

Payment is full compensation for abrasive blast cleaning; for water cleaning; and for all
additional clean up of the concrete surface and surrounding bridge deck area.
stp-509-050 (20151210)

Manhole, Inlet, and Catch Basin Adjusting Rings.
Add to standard spec 611.3 as follows:

When using concrete adjustment rings:

The height of the grade ring shall equal (to within an inch and not to exceed) the height of
the adjustment to minimize the number of joints in the chimney section. Multiple grade rings
will not be allowed where one will suffice. Concrete grade rings less than 2-inches in
thickness are not allowed. Concrete rings shall be of a size that closely matches the inside
and outside dimensions of the structures.

When using rubber adjustment rings:

Rubber grade rings shall be in a flat and/or tapered configuration of a size to closely match
the inside and outside dimensions of circular or rectangular structures, installed individually
or in combination not to exceed 3-inches in height. If more than 3-inches of adjustment is
necessary, use one concrete ring 3-inches or more in height with rubber rings on top of the
concrete ring. If multiple rubber adjustment rings are necessary, a maximum of two
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adjustment rings can be used. Rubber grade rings shall be tapered to match the cross slope
and profile of the roadway.
(NER13-0611)

Adjusting Manhole Covers.

This work shall be according to the pertinent provisions of standard spec 611, as shown on
the plans, and as hereinafter provided.

Adjust manhole covers located in pavement areas in two separate operations. Initially,
remove designated manhole covers along with sufficient pavement to permit installation of
temporary cover plate over the opening. Fill the excavated area with asphaltic pavement
mixture, which shall remain in place until contract milling and paving operations permit
setting the manhole frames to grade. During the second phase, remove the asphaltic
pavement mixture surrounding the manhole plus the temporary cover plate, and set the
manhole cover to final grade. The department will measure and pay for the items of asphaltic
pavement mixture, temporary cover plate, milling, and paving separately.

Revise standard spec 611.3.7 by deleting the last paragraph.

Set the manhole frames so that they comply with the surface requirements of standard spec
450.3.2.9. At the completion of the paving, a 6-foot straightedge shall be placed over the
centerline of each manhole frame parallel to the direction of traffic. A measurement shall be
made at each side of the frame. The two measurements shall be averaged. If this average is
greater than 5/8 inches, reset the manhole frame to the correct plane and elevation. If this
average is 5/8 inches or less but greater than 3/8 inches, the manhole frame shall be allowed
to remain in place but shall be paid for at 50 percent of the contract unit price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be
made at each end of the straightedge. These two measurements shall be averaged. The same
criteria for acceptance and payment as above, shall apply.

stp-611-005 (20030820)

Cover Plates Temporary, Item 611.8120.S.

A Description

This special provision describes furnishing, installing and removing a steel plate to cover
and support asphaltic pavement and traffic loading at manholes, inlets and similar structures
during milling and paving operations.

B Materials
Provide a 0.25-inch minimum thickness steel plate that extends to the outside edge of the
existing masonry.

C (Vacant)
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D Measurement
The department will measure Cover Plates Temporary as each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.

The steel plates shall become the property of the contractor when no longer needed in the
contract work.
stp-611-006 (20151210)

Traffic Control.

Perform this work according to the requirements of standard spec 643, and as shown on the
plans or as approved by the engineer, except as hereinafter modified.

Submit to engineer for approval a detailed traffic control plan for any changes to the
proposed traffic control detail as shown on the plans. Submit this plan ten days prior to the
preconstruction conference.

Provide 24 hours-a-day availability of equipment and forces to expeditiously restore lights,
signs, or other traffic control devices that are damaged or disturbed. The cost to maintain
and restore the above items shall be considered incidental to the item as bid and no additional
payment will be made therefore.

Supply the name and telephone number of a local contact person for traffic control repair
before starting work.

Have available at all times sufficient experienced personnel to promptly install, remove and
reinstall the required traffic control devices to route traffic during the construction
operations.

The turning of traffic control devices when not in use to obscure the message will not be
allowed under this contract.

Obtain prior approval from the engineer for the location of egress and ingress for
construction vehicles to prosecute the work.

Cover existing signs which conflict with traffic control as directed by the engineer.

Conduct operations in such a manner that causes the least interference and inconvenience to
the free flow of vehicles on the roadways. This includes the following:
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Do not park or store any vehicle, piece of equipment, or construction
materials on the right-of-way, unless otherwise specified in the traffic
control article or without approval of the engineer.

All construction vehicles and equipment entering or leaving live traffic
lanes shall yield to through traffic.

Equip all vehicles and equipment entering or leaving the live traffic lanes
with a hazard identification beam (flashing yellow signal) capable of being
visible on a sunny day when viewed without the sun directly on or behind
the device from a distance of 1000 feet. Activate the beam when merging
into or exiting a live traffic lane.

Do not disturb, remove or obliterate any traffic control signs, advisory signs,
shoulder delineators or beam guard in place along the traveled roadways
without the approval of the engineer. Immediately repair or replace any
damage done to the above during the construction operations at contractor
expense.

The traffic requirements are subject to change at the direction of the
engineer in the event of an emergency.

(NER17-1018)

Temporary Portable Rumble Strips, Item 643.0310.S.

A Description

This special provision describes providing, relocating, maintaining, and removing

temporary portable rumble strips.

B Materials

Furnish RoadQuake2 or Roadquake2F temporary portable rumble strips, by Plastic Safety
Systems. Do not use alternate products or methods without preapproval by the Bureau of

Traffic Operations.

C Construction
C.1 Placement
Provide rumble strips where the plans show or the engineer directs as follows:

1.
2.

3.

1470-24-71

Before placing rumble strips, clean the roadway of sand and other materials that may cause

slippage.

Place one end of the rumble strips 6 inches from the roadway centerline. Extend the strips
perpendicular to the direction of travel. Ensure strips lay flat on the roadway surface.

Only one series of rumble strips, placed before the first work zone, is required per direction
of travel for multiple work zones spaced 1 mile or less apart. Work zones spaced greater

than 1 mile apart require a separate series of rumble strips.

32 of 41



31.

C.2 Maintenance
Maintain rumble strips as follows:

1. If rumble strips slide, become out of alignment, or are no longer in the wheel path of
approaching vehicles during the work period, thoroughly clean both sides of the rumble
strips and reset on a clean roadway.

2. Repair or replace damaged rumble strips immediately.

D Measurement
The department will measure temporary portable rumble strips as a single lump sum unit of
work, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
643.0310.S Temporary Portable Rumble Strips LS

Payment is full compensation for providing, relocating, maintaining or replacing, and
removing temporary portable rumble strips.
stp-643-020 (20161130)

Temporary Pedestrian Surface Asphalt, Item 644.1410.S; Temporary
Pedestrian Surface Plate, Item 644.1430.S

A Description
This special provision describes providing, maintaining, and removing temporary pedestrian
surface.

B Materials

Furnish 1 1/4-inch dense graded aggregate conforming to standard spec 305.2. Furnish:
Asphaltic surface conforming to standard spec 465.2.
1/4 inch minimum steel plate or commercially available prefabricated plates with
skid resistant surface coating conforming to Americans with Disabilities Act
Accessibility Guidelines. If placed in the roadway, must be able to handle a vehicle
weight of 88,000 Ibs.

C Construction
Place, compact, and level a dense graded aggregate foundation before placing the surface.

Provide a firm, stable, and slip-resistant surface layer with vertical joints no higher than
Y inch and horizontal joints no wider than 1/2 inch. Sheet materials up to 1 inch thick may
be lapped if the edge is beveled at 45 degrees or flatter. Asphalt may also be used to ramp
up to materials up to 1 inch thick. Construct conforming to the following:

Asphalt surface a minimum of 2 inches thick compacted with compactors, tampers,

or rollers.

Steel or prefabricated plate with a skid resistant surface coating.

1470-24-71 33 0f 41



32.

Align parallel to the existing roadway grade or, if outside of a street or highway
right-of-way, do not exceed 5 percent longitudinal slope. Provide cross slope of 1 to 2
percent unless the engineer approves a steeper cross slope in writing.

Maintain the surface with a 4-foot minimum clear width and the specified joint and slope
requirements. Repair or reconstruct installations disturbed during construction operations.
Remove and dispose of as specified in standard spec 203.3.4 when no longer required.

D Measurement
The department will measure temporary pedestrian surface by the square foot, acceptably
completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
644.1410.S Temporary Pedestrian Surface Asphalt SF
644.1430.S Temporary Pedestrian Surface Plate SF

Payment is full compensation for providing, maintaining, and removing temporary
pedestrian surface.
stp-644-010 (20150630)

Temporary Curb Ramp, Item 644.1601.S.

A Description
This special provision describes providing, maintaining, and removing temporary curb
ramps.

B Materials

Furnish materials as follows:
Asphaltic surface conforming to standard spec 465.2.
Engineer-approved ready mixed concrete or ancillary concrete conforming to
standard spec 602.2 except no QMP is required.
Commercially available prefabricated curb ramps conforming to Americans with
Disabilities Act Accessibility Guidelines.

Furnish yellow detectable warning fields conforming to Americans with Disabilities Act
Accessibility Guidelines. Use either an engineer-approved surface-applied type or cast iron
from the department's approved products list.

C Construction

Provide and maintain temporary curb ramps, including detectable warning fields, throughout
the project duration. Place and compact a dense graded aggregate foundation before placing
the curb ramp, unless the curb ramp is to be placed on existing roadway surface.
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Remove and dispose temporary curb ramps and associated detectable warning fields when
no longer required.

D Measurement
The department will measure temporary curb ramps by each individual ramp, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
644.1601.S Temporary Curb Ramp EACH

Payment is full compensation for providing, maintaining, and removing temporary curb
ramps.
stp-644-020 (20150630)

Temporary Pedestrian Barricade, Item 644.1810.S.

A Description
This special provision describes providing, maintaining, and removing temporary pedestrian
barricades.

B Materials
Furnish materials listed on the department's approved products list.

C Construction
Install a continuous temporary pedestrian barricade with the top edge free of sharp or rough
edges.

Place the bottom of lower rail a maximum of 2 inches above the ground.

Repair or reconstruct disturbed installations when necessary. Remove when work is
complete.

D Measurement
The department will measure Temporary Pedestrian Barricade by the linear foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
644.1810.S Temporary Pedestrian Barricade LF
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Payment is full compensation for providing, maintaining, and removing temporary
pedestrian barricades.
stp-644-030 (20170615)

Adjusting Sanitary Manhole Covers, Item SPV.0060.01.

A Description
This special provision describes adjusting sanitary manhole covers according to standard
spec 611, these special provisions, and hereinafter provided.

B Materials
Use materials conforming to standard spec 611.2.

Provide new chimney seals. Chimney seals shall remain flexible, allowing repeated vertical
movements of frame due to frost lift, ground movement, or other causes of up to 2 inches
and/or repeated horizontal movements of the frame due to thermal movement of pavement
or other causes of up to 1/2 inch for a 20-year design life. Provide the manufacturer
specifications of the chimney seal for to the engineer and City of Kewaunee for approval
prior to installation.

C Construction
Use construction methods conforming to standard spec 611.3, these special provisions, and
as follows:

Remove and install new chimney seals, as necessary to adjust manhole cover.
D Measurement

The department will measure Adjusting Sanitary Manhole Covers as each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Adjusting Sanitary Manhole Covers EACH

Payment is full compensation for providing all required materials, exclusive of frames,
grates, or lids; and for removing, reinstalling and adjusting the covers, including removing
and installing new chimney seal.

(NER15-0430)

Adjusting Water Manhole Covers, Item SPV.0060.02.

A Description
This special provision describes adjusting water manhole covers according to standard spec
611, these special provisions, and hereinafter provided.
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B Materials
Use materials conforming to standard spec 611.2.

C Construction
Use construction methods conforming to standard spec 611.3 and these special provisions.

D Measurement
The department will measure Adjusting Water Manhole Covers as each individual unit
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Adjusting Water Manhole Covers EACH

Payment is full compensation for providing all required materials, exclusive of frames,
grates, or lids; and for removing, reinstalling and adjusting the covers.
(NER15-0430)

Adjusting Water Valve Box, Item SPV.0060.03.

A Description
Adjust water valve boxes to final pavement elevations, as shown in the plans and as
hereinafter provided.

B Materials

Utilize existing valve boxes where the required extent of adjustment allows. If additional
sections are necessary, coordinate with City of Kewaunee contact listed in the plan to obtain
required materials.

C Construction

Prior to completion of paving operations, adjust the water valve boxes to match the final
proposed grade. Excavate and expose the existing water main valve box to the depth needed
to adjust the valve box to grade, add or remove extension(s) as needed, and backfill with
base aggregate material according to the requirements for the adjacent roadway base course
construction.

Complete adjustments in such a manner to avoid any damage to the water valve boxes.
Provide the City of Kewaunee contact listed in the plans two working days advance notice
prior to adjusting the valve boxes to finished grade.

D Measurement

The department will measure Adjusting Water Valve Box as a unit of work for each valve
box, acceptably adjusted according to the contract.
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E Payment

The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Adjusting Water Valve Box EACH

Payment is full compensation for adjusting each valve box; excavating as necessary to
access the valve box; backfilling; repairing any damage done to the valve box during
adjustment; and for adding new sections if necessary.

(NER12-0206)

Reconstructing Sanitary Manholes, SPV.0060.04.

A Description
This special provision describes reconstructing sanitary manholes according to standard
spec 611 and hereinafter provided.

B Materials
Use materials conforming to standard spec 611.2.

Provide new chimney seals. Chimney seals shall remain flexible, allowing repeated vertical
movements of frame due to frost lift, ground movement, or other causes of up to 2 inches
and/or repeated horizontal movements of the frame due to thermal movement of pavement
or other causes of up to 1/2 inch for a 20-year design life. Provide the manufacturer
specifications of the chimney seal for to the engineer and City of Kewaunee for approval
prior to installation.

C Construction
Use construction methods conforming to standard spec 611.3 and as follows:

Remove and install new chimney seal.
D Measurement

The department will measure Reconstructing Sanitary Manholes as each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Reconstructing Sanitary Manholes EACH

Payment is full compensation for providing required materials, including masonry and
fittings; for salvaging and reinstalling existing covers, including frames, grates, or lids; for
necessary excavation, backfilling, disposing of surplus material, and for cleaning out and
restoring the work site; for installing new chimney seal.

(NER15-0430)
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Inlet Covers Type H-D, Item SPV.0060.05.

A Description
This special provision describes furnishing and installing inlet covers according to the plan
details, the pertinent requirements of standard spec 611 and as hereinafter provided.

B Materials

Furnish an Inlet Cover Type H frame and grate with the curb box removed and replaced
with a solid flat curb plate designed for heavy traffic loading as shown in the plan details
and conforming to standard spec 611.2.

C Construction
Construct according to standard spec 611.3.

D Measurement
The department will measure Inlet Covers Type HD as each individual unit, acceptably
completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Inlet Covers Type H-D EACH

Payment is full compensation for providing new covers, including frames, grates, curb plates
and all other required materials and for installing and adjusting each cover.

Aluminum Railing Tubular Anchorage, Item SPV.0060.06.

A Description

This special provision describes removing, replacing, salvaging, and resetting the anchorage
of the aluminum railing of Structure B-31-0023 according to standard spec 513, as shown
on the plans, and as hereinafter provided.

B Materials
Provide all materials incorporated in the work according to standard spec 513.2 and as shown
on the plans.

C Construction
Complete construction according to standard spec 513.3.

D Measurement

The department will measure Aluminum Railing Tubular Anchorage as a unit, and each unit
shall consist of the complete restoration of one railing post anchorage.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Aluminum Railing Tubular Anchorage EACH

Payment is full compensation for providing, fabricating, transporting, and erecting the
railing post anchorage modifications; for zinc coating or painting; for providing and placing
metal shims under the bases if required; for providing and placing anchor bolts; for removing
and properly disposing existing items; and for any miscellaneous hardware.

Street Sweeping, Item SPV.0075.01.

A Description
Remove small dirt and dust particles from the roadway using a street sweeper periodically
during the project as directed by the engineer.

B (Vacant)

C Construction
Provide a self-contained mechanical or air conveyance street sweeper and dispose of the
material collected.

D Measurement
The department will measure Street Sweeping by the hour that the street sweeper is on the
project picking up and removing debris from the roadway.

E Payment

The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0075.01 Street Sweeping HRS

Payment is full compensation for furnishing street sweeper; sweeping roadway; and for
disposing of the material collected.
(NER15-0430)

Concrete Curb and Gutter 30-Inch HES Type D, Item SPV.0090.01.

A Description

This special provision describes constructing concrete curb and gutter HES with
reinforcement. Complete work under this item according to the requirements of standard
spec 601 and as provided below.

B Materials

Furnish materials conforming to standard spec 601.2 with the exception of providing
Nine-bag HES cement.
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C (Vacant)

D Measurement
The department will measure Concrete Curb and Gutter 30-Inch HES Type D by the linear
foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Concrete Curb and Gutter 30-Inch HES Type D LF

Payment is according to standard spec 601.5(3).

Water for Seeded Areas, Item SPV.0120.01.

A Description
This special provision describes furnishing, hauling and applying water to seeded
areas as directed by the engineer, and as hereinafter provided.

B Materials
When watering seeded areas, use clean water, free of impurities or substances that
might injure the seed.

C Construction

If rainfall is not sufficient, keep all seeded areas thoroughly moist by watering or
sprinkling. Water for 30 days after seed placement or as the engineer directs. Apply
water in a manner to preclude washing or erosion. The topsoil shall not be left un-
watered for more than 3 days during this 30-day period unless the engineer
determines that it is excessively wet and does not require watering. The equivalent
of one inch of rainfall per week shall be considered the minimum.

D Measurement

The department will measure Water for Seeded Areas by volume by the thousand
gallon units (MGAL), acceptably completed. The department will determine volume
by engineer-approved meters or from tanks of known capacity.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0120.01 Water for Seeded Areas MGAL

Payment is full compensation for furnishing, hauling, and applying the water.
(NER12-1010)
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. 8140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that __1 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION

1. Description

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

)

@

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

@

@

©)

The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:

i. Produce accurate and complete quotes.

i. Understand highway plans applicable to their work.
ii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE patrticipation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:
http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions
Interpret these terms, used throughout this additional special provision, as follows:
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE
program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able.

c. DBE goal: The amount of DBE patrticipation expected in the contract as shown on the cover of the Highway
Work Proposal.

d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly
sold or leased to the public.

f.  Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess
of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE patrticipation on the completed bidding proposal.
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE
participation requirements of this contract proposal, and that the bid percentage is reflective of these good
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder
does not indicate the bid percentage of DBE patrticipation on the completed bidding proposal, the
department will consider the bid irregular and may reject the bid.

4. WisDOT Interpretation of Federal DBE Program Provision

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT's DBE office
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract
document/record.

a. Department's DBE Evaluation Process
WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506.

b. Documentation Submittal
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision,
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the
contractor will be required to submit the documentation within 5 business days after bid opening. All
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT
1506. The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in
order to receive authorization for contract execution; the DBE office reserves the right accept alternate
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE
Office, PO Box 7965, Madison, WI 53707-7965.

1) Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution, the
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s)
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is
eligible for execution with respect to the DBE commitment.

2 Bidder Does Not Meet DBE Goal
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506]
that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form

[DT1202] and supporting documentation. After award and before execution, the department will

evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission.

i. The department will evaluate the bidder's good faith effort request and notify the bidder of one of
the following:

(a) If the department grants a good faith efforts, the bid is eligible for contract execution with
respect to DBE commitment.

(b) If the department rejects the good faith efforts request, the department may declare the bid
ineligible for execution. The department will provide a written explanation of why the good
faith efforts request was rejected. The bidder may appeal the department's rejection as
allowed under 7 a. & b.

c. Bidder Fails to Submit Documentation
If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension
of the contract time and shall not be used as a tool to delay execution.

5. Department's Criteria for Good Faith Effort

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to
meet the goal. The federal regulations are general and do not include every factor or effort that can be
considered. As a result, each state must establish its own processes and consider the factors established in
its own practices to create a process for making a determination of adequate good faith. WisDOT evaluates
good faith on a contract basis just as each contract award is evaluated individually.

The department will only approve a contractor’'s good faith efforts if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible.

a. The department, in conjunction with industry stakeholders, has developed the following guidance for
contractor good faith effort. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project
specific DBE goal prior to the bid letting date.
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b. Prime Contractors should:

@

@

©)

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE

outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all

applicable contracts.

Prime contractors may request assistance with DBE outreach and follow-up by contacting the

department's DBE Support Services Office by phone or email request at least 14 days prior to the

bid letting date. Requesting assistance with outreach is not a decisive factor in the review Good faith

effort evaluation. Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392;

E-mail: DOTDBESupportServices@dot.wi.gov.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors are

strongly encouraged to include in their initial contacts a single page including a detailed list of items

for which they are accepting quotes, by project, within a letting. See attached sample entitled

“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a

willingness to accept quotes in areas they are planning to perform themselves, as required by

federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’s
area of specialization.

i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the work
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov.

i. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means
include postal mail, email, fax, phone call.

(@) Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact
DBE firms early, asking if they need help organizing their quote, assistance confirming
equipment needs, or other assistance supporting their submission of a competitive quote for
their services.

(c) Second solicitation should take place within 5 calendar days. Email and SBN are the preferred
delivery of the follow-up solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications and the requirements of the contract by letter, information session, email, phone
call and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

(a) Email to all prospective DBE firms in relevant work areas.

(o) Phone call log to DBE firms who express interest via written response or call.

(c) Fax/letter confirmation

(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

c. Evaluate DBE quotes Documentation is critical if a prime does not utilize the DBE firm’s quote for any

reason.

@

@

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons,
including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory
listed as their work area by NAICS code. Only the work area and/or NAICS code listed in the UCP
directory can be counted toward DBE credit. Documentation of the conversation is required.

In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the low quote.
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@ Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition
in which a subcontractor submits quotes including multiple areas of expertise across multiple work
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’
guote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime,
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in
comparing the relevant quotes. These are qualitative examples.

i. Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i. Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract'
forms to the DBE Office. Prime contractor has 5 days to submit the completed form for the DBE firms it
intends to use on the contract for DBE credit. If the goal is not met in full, the prime contractor must
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts.

@ The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both
initial and follow-up contact.

@ A description of information provided to the DBE's regarding the plans, specifications, and estimated
guantities for portions of the work to be performed by that DBE.

@ Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation
is acceptable.

@ Documentation of each quote received from a DBE and, if rejected, the reason for that rejection.

) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of
participation opportunities available on the project.

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change.

6. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier)
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and
material for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased
partnering opportunities.

The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining
quality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself."
See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to

Use Joint Checks.

@ Request should be made when the DBE Commitment form or Request to Sublet is submitted; the
request will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@ The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of supplies.

DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor

shall not be an ‘extra participant’ in the transaction; the DBE’s role in the transaction cannot be limited solely

to signing the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s

tasks should include the following.

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials;

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

The Prime contractor/payor acts solely as a guarantor,

@ The prime agrees to furnish the check used for the payment of materials/supplies under the contract.

@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractors negotiated unit price.

7. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in the
department's rejection notice. The bidder may meet in person with the department if so requested. Failure
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed
without documentation that the DBE provisions have been fulfilled.

The department will appoint a representative, who did not participate in the original determination, to
assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the
bidder presents all written and oral testimony. In that written decision, the department will explain the
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the
department may declare the bid ineligible for execution.

Department's Criteria for DBE Participation

Directory of DBE firms
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified

b.

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

The DBE office is also available to assist at 414-438-4583 or 608-267-3849.
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9. Counting DBE Participation

Assessing DBE Work

a.

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering
into a subcontract, the department may consider that DBE usage towards the contract goal. The department
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses
the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the cost of
materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide professional,
technical, consultant, or managerial services. The department also counts fees and commissions the DBE
charges for providing bonds or insurance. The department will only count costs the engineer deems
reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's
subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting its
performance under this item.

Itis the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE
firm on the Wisconsin UCP DBE Directory.

It is the prime contractor’s responsibility to assess the DBE firm’s ability to perform the work for which s/he is
committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

10.Commercially Useful Function

a.

C.

Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm
is performing its work items. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to
evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

@ For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is
carrying out its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.
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11.Credit Evaluation for Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

12.Credit Evaluation for Manufacturers, Suppliers, Brokers

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the
provisions of materials and supplies on a contract-by-contract basis. The department will count the material
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role,
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the
DBE's role is administrative or transactional.

It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing
them on Commitment to Subcontract to DBE form DT1506.

a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
@ If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the
materials or supplies toward DBE goals.
b. Regular Dealers of Material and/or Supplies
@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.
@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.
@ Ata minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i.  The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives

@ No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.

@ Brokerage fees have historically been calculated as 10% of the purchase amount.

@ WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site.

@ The evaluation will review the contract need for the item/service, review the sub-contract or invoice for
the item/service, compare the fees customarily allowed for similar services to determine whether they
are reasonable.
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’
forms. An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the
invoice. Please respond to the following questions and submit with your DBE Commitment Form.

1. What is the product or material?

2. Is this item in the prime’s inventory or was the item purchased when contract was awarded?

3. Which contract line items were referenced to develop this quote?

4. What is the amount of material or product used on the project?

13.Credit Evaluation for DBE Primes

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime
contractor performs with its own forces for DBE credit. We will also calculate DBE credit for the work
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that
contract in that DBE’s approved work areas/NAICS code. Crediting for manufacturers and suppliers is
calculated consistent with paragraph 12 of this document and 49 CFR Part 26.

14.Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE
credit.

15.Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit
the portion of the work performed by the DBE protégé firm.

b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor
protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program.

c. Refer to WisDOT’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE
credit that can be counted on any WisDOT project.

16.DBE Replacement or Termination

Contractual Requirement

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless the contractor obtains written consent from the Department’'s DBE Office. If the Department
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any
payment for work or material unless it is performed or supplied by the listed DBE.

Contractor Considerations

a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved
Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office.
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm.
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b.

If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE
credit toward its contract, s/he will be required to provide reasons and documentation to support why the
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.

Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet
the assigned DBE contract goal.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is
terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its
commitment to the assigned DBE goal.

The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the
context of the contract. If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime
contractor and suggest a DBE that may replace their services or provide written consent to be released from
its subcontract.

@ Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:

i.  Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they
are fully knowledgeable of your expectations for successful performance on the contract.
Document these efforts in writing.

i. Ifthose efforts fail, provide written notice to the DBE subcontractor of your intent to request to
terminate and/or replace the firm including the reason(s) you want to pursue this action.

ii.  Copy the DBE Office on all correspondence related to changing a DBE firm who has been
approved for DBE credit on a contract including the preparation and coordination efforts with the
DBE on the contract.

iv.  Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to
respond, in writing. EXCEPTION: The prime contractor must provide a verifiable reason for a
response period shorter than five days. For example a WisDOT project manager must verify that
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.

v.  The DBE subcontractor must forward a written response to the prime contractor and copy the DBE
Office. The written response must outline why it objects to the proposed termination of its
subcontract and list the reasons that WisDOT should not approve the request for their firm to be
replaced or removed from the contract.

The Request to Replace or Terminate a DBE

The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by
email or fax; at minimum, the request must contain the following:

Contract ID number.

Wisconsin DOT Contract Project Manager name and contact information.

DBE name and work type and/or NAICS code.

Contract's progress schedule.

Reason(s) for requesting that the DBE be replaced or terminated.

Attach/include all communication with the DBE to deploy/address/resolve work completion,

ok

WisDOT will review your request and any supporting documentation that you submit to evaluate whether the
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved
for DBE credit on that contract.

10
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53}

e The listed DBE subcontractor fails or refuses to execute a written contract.

e The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor.

e The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements.

e The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness.

e The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law.

¢ You have determined that the listed DBE subcontractor is not a responsible contractor.

e The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of
its withdrawal.

o The listed DBE is ineligible to receive DBE credit for the type of work required.

e A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and
approve the replacement or termination.

If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal
DBE guidelines for DBE replacement.

The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling
608-267-3849.

17.DBE Utilization beyond the approved DBE Commitment Form DT1506

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that
the participation can be accurately credited toward the DBE goal.

a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the
new DBE including the proposed schedule or duration, DBE name and contact information. You may also
call the DBE Engineer at 414-659-0487 to notify him of the change verbally.

If the scope change added work for a participating DBE; list the date and reason for the scope change.

b. Forward a complete, sighed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete
Attachment A includes DBE contact information, signature, subcontract value and proper description of the
work areas to be performed by the DBE.

The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and
attach the new/revised Attachment A to the Contract record/documentation.
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18.Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE
Subcontractors that were committed to equal work items, in the original contract.

19.Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are
incidental to the contract.

12
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -yearI Letting. Page 2 lists the projects and work items that
we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your guote. We
prefer quotes be sent via SBN but ‘prime's aIternatives| are acceptable. Our office hours are |inc|ude hours and daysl.
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at |contact number|.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCl site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,

Phone: (000) 123-4567

Email: Joe@joetheplumber.com

Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

REQUEST FOR QUOTATION

Prime’s Name:

Letting Date:

Project ID:

Please check all that apply
O Yes, we will be quoting on the projects and items listed below
0 No, we are not interested in quoting on the letting or its items referenced below
O Please take our name off your monthly DBE contact list
L] We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person DBE Contractor Contact Person
Phone: Phone
Fax: Fax
Email: Email

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

PR A R A

Signs and Posts/Markers

Traffic Control

PR DA A A 4

Electrical Work/Traffic Signals

Pavement Marking

slisislistdisitsitslis!

Sawing Pavement

islisitdis

QMP, Base

tslis

A

Pipe Underdrain

DAL R DA A DR DA R DA A | 2| 4
AL [P A R PR A A R A4

<INl

Beam Guard

Concrete Staining

Trees/Shrubs X

sltsils

Again please make every effort to have your quotes into our office by [time deadling| prior to the letting date.

We prefer quotes be sent via SBN but [prime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at [phone number|

ASP-3
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APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD
FAITH EFFORT
This list is not a set of requirements; it is a list of potential strategies

Primes

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods.

» Encourage subcontractors to solicit and highlight DBE patticipation in their quotes to you.

»  Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

YVVVVVYY

=
=
o

» DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior
is optimal.

» Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

» Review the status of contracts on the HCCI website reviewing the ‘apparent low biddet” list, and bid tabs at a
minimum.

» Prepate a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.

» Participate in DBE office assessment programs.

» Participate on advisory and mega-project committees.

» Sign up to receive the DBE Contracting Update.

» Consider membership in relevant industry or contractor organizations.

» Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the department are the only ways to get work.
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10.
11.

APPENDIX C
Types of Efforts considered in determining GFE
This list represents concepts being assessed; analysis requites additional steps

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform
DBEs of contracting and subcontracting opportunities.

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the
contract was being solicited, in sufficient time to allow the DBEs to participate effectively.

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were
interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the likelihood of
meeting the DBE goal.

Whether the contractor provided interested DBEs with adequate information about the plans, specifications and
requirements of the contract.

Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified without
sound reasons based on a thorough investigation of their capabilities.

Whether the contractor made efforts to assist interested DBEs in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide
assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.

Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website
Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

I

II.

II1.

IV.

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be
responsible and/or responsive, make good faith efforts to meet the goal. The bidder can meet this requirement in
cither of two ways. First, the bidder can meet the goal, documenting commitments for participation by DBE firms
sufficient for this purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith
efforts. This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts

mechanism of this part. As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that

did not meet the goal made adequate good faith efforts. It is important for you to consider the quality, quantity, and

intensity of the different kinds of efforts that the bidder has made. The efforts employed by the bidder should be

those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain

DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to

meet the DBE contract requirements. We emphasize, however, that your determination concerning the sufficiency

of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified

amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good

faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain

DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.

Other factors or types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or
written notices) the interest of all certified DBEs who have the capability to perform the work of the
contract. The bidder must solicit this interest within sufficient time to allow the DBEs to respond to the
solicitation. The bidder must determine with certainty if the DBEs are interested by taking appropriate steps
to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

D. (1D Negotiating in good faith with interested DBEs. Itis the biddet's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to
perform the work.

2 A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
17
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

E. Not rejecting DBESs as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project
goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBE:s.

V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other
bidders in meeting the contract. For example, when the apparent successful bidder fails to meet the contract goal,
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet the goal, but meets or
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express” service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available
for prime bidders to use as part of their Basic Service subscription.

Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add

comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the
sub-quote for completion at a later time.

2. Create sub-quotes for the subcontracting community:

a.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted
Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-
preferred request.

Add attachments to sub-quotes.

3. View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.

4. View Record of Subcontractor Outreach Effort:

a.

oo

For each sub-quote produced, a Record of Subcontractor Outreach Efffort is generated that shows the response statistics
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith”
effort in reaching out to the DBE community.

Hasily locate pre-qualified and certified small and disadvantaged businesses.

Advertise to small and disadvantaged businesses more efficiently and cost effectively.

Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small businesses have a
centralized area to access information about upcoming projects. It can help small businesses learn more about
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs.

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes cteated by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests, or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:
a.  You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes.
c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

4. REasily select and price items for unsolicited sub-quotes:
a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.
c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.

5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.
c. View important notices and publications from DO'T targeted to small and disadvantaged businesses.

6. Accessing Small Business Network for WisDOT contracting opportunities
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588.
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.
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ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

104.10.1 General
Replace paragraph one with the following effective with the December 2017 letting:

@ Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction
incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a
CRI proposal. The contractor and the department will equally share all savings generated to the
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to
submit CRI concepts.

104.10.4.2 Payment for the CRI Work
Replace paragraph one with the following effective with the December 2017 letting:

@ The department will pay for completed CRI work as specified for progress payments under 109.6. The
department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI
costs are determined, the department will execute a contract change order that does the following:

1. Adjusts the contract time, interim completion dates, or both.

2. Pays the contractor for the unpaid balance of the CRI work.

3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows:
NS =CW-CRW-CC-DC

Where:
NS = Net Savings

CW = The cost of the work required by the original contract that is revised by
the CRI. CW is computed at contract bid prices if applicable./

CRW = The cost of the revised work, computed at contract bid prices if
applicable.

CC = The contractor’s cost of developing the CRI proposal.

DC = The department’s cost for investigating, evaluating, and implementing
the CRI proposal.

(11 The department may adjust contract bid prices that, in the engineer's judgement, do not represent the fair
value of the work deleted or proposed.

108.11 Liquidated Damages

Replace paragraphs two and three with the following effective with the December 2017 letting:

@ This deducted sum is not a penalty but is a fixed, agreed, liquidated damage due the department from
the contractor for the added cost of engineering and supervision resulting from the contractor’s failure
to complete the work within the contract time.

@ Unless enhanced in the special provisions, the department will assess the following daily liquidated
damages

LIQUIDATED DAMAGES

ORIGINAL CONTRACT AMOUNT DAILY CHARGE
FROM MORE THAN TO AND INCLUDING CALENDAR DAY WORKING DAY
$0 $250,000 $850 $1700
$250,000 $500,000 $815 $1630
$500,000 $1,000,000 $1250 $2500
$1,000,000 $2,000,000 $1540 $3080
$2,000,000 $2070 $4140
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203.3.2.2 Removal Operations
Replace the entire text with the following effective with the December 2017 letting:

203.3.2.2.1 General

@ Except as specified below for closing culverts, remove the entire top slab of box culverts and the entire
superstructure of other culverts and bridges designated for removal. Completely remove existing piles,
cribs, or other timber construction within the limits of new embankments, or remove these structures to
an elevation at least 2 feet below finished ground line. Remove sidewalls or substructure units in water
to an elevation no higher than the elevation of the natural stream or lake bed, or, if grading the
channel is required under the contract or the plans, to the proposed finished grade of the stream or
lake bed. Remove sidewalls or substructure units not in water down to at least 2 feet below natural or
finished ground line.

@ If extending or incorporating existing culverts and bridges in the new work, remove only those parts of
the existing structure as necessary to provide a proper connection to the new work. Saw, chip, or trim
the connecting edges to the required lines and grades without weakening or damaging the remaining
part of the structure. During concrete removal, do not damage reinforcing bars left in place as dowels
or ties incorporated into the new work.

@ Remove pipe culverts designated for salvage in a way that prevents damage to the culverts.

Dismantle steel structures or parts of steel structures designated for salvage in a way that avoids
damage to the members. If the contract specifies removing the structure in a way that leaves it in a
condition suitable for re-erection, matchmark members with durable white paint before dismantling.
Mark pins, bolts, nuts, loose plates, etc., similarly to indicate their proper location. Paint pins, bolts,
pinholes, and machined surfaces with a department-approved rust preventative. Securely wire loose
parts to adjacent members, or label and pack them in boxes.

) Remove timber structures or parts of timber structures designated for salvage in a way that prevents
damage to the members.

© If the engineer approves, the contractor may temporarily use materials designated for salvage in
falsework used to construct new work. Do not damage or reduce the value of those materials through
temporary use.

203.3.2.2.2 Deck Removal

Protect the work as specified in 107.14 during deck removal. Minimize debris falling onto water
surfaces and wetlands as the contract specifies in 107.18 or in the special provisions. Also, minimize
debris falling on the ground and roadway.

Do not damage existing bar steel reinforcement, girders, or other components that will be incorporated
in new work. Remove decks on prestressed concrete girders using a hydraulic shear or other
engineer-approved equipment. Thoroughly clean, realign, and retie reinforcement as necessary.

After deck removal is complete, notify the engineer to request a damage survey. Point out damage to
the engineer. Allow one business day for the engineer to complete the damage survey. If damage is
identified, the department will determine if repairs or girder restoration will be allowed.

If the department allows girder restoration, have a professional engineer registered in the State of
Wisconsin analyze the effect of the damage to the bridge, make recommendations, and prepare
signed and sealed computations and structural details required to restore girders to their previous
structural capacity. Submit the restoration proposal, including analysis and structural details, to the
department and design engineer of record. The department will accept or reject the restoration
proposal within 3 business days. Do not begin restoration work until the department allows in writing.

) The engineer will not extend contract time to assess or remediate contractor caused damage.

(4

@

@

@3

(4

203.5.1 General

Replace paragraph two with the following effective with the December 2017 letting:

@ Payment is full compensation for breaking down and removing; costs associated with contractor-
caused damage; required salvaging, storing, and disposing of materials; and, unless the contract
specifies granular backfill, for backfilling.
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415.2.3 Expansion Joint Filler
Replace paragraph one with the following effective with the December 2017 letting:

@ Furnish expansion joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139 in
lengths equal to the pavement lane width and of the thickness and height the plans show. Where
dowel bars are required, use filler with factory-punched holes at the dowel bar locations and with a
diameter not greater than 1/8 inch larger than the nominal dowel bar diameter.

415.3.20 Filling Joints
Replace paragraph two with the following effective with the December 2017 letting:

@ Clean joints of laitance, curing compound, and other contaminants before filling. Saw construction
joints at least 3/4 inches deep before filling. Sawing is not required for tooled joints in curb and gutter.
Sandblast or waterblast exposed joint faces using multiple passes as required to clean joints surfaces
of material that might prevent bonding. Blow clean and dry with oil-free compressed air imnmediately
before filling.

415.5.1 General
Replace paragraph six with the following effective with the December 2017 letting:

© Payment for Concrete Pavement Joint Filling is full compensation for filling concrete pavement joints;
filling adjacent curb and gutter joints; and for sawing.

440.3.4.2 Contractor Testing

Replace paragraph two with the following effective with the December 2017 letting:

@ Coordinate with the engineer at least 24 hours before making profile runs for acceptance unless the
engineer approves otherwise. The department may require testing to accommodate staged
construction or if corrective action is required.

455.5.3 Tack Coat

Replace paragraph two with the following effective with the December 2017 letting:

@ The department will adjust pay for Tack Coat, under the Nonconforming Tack Coat administrative
item, for nonconforming material the engineer allows to remain in place at a maximum of 75 percent of
the contract unit price.
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460.2.7 HMA Mixture Design

Replace paragraph one with the following effective with the December 2017 letting:

@ For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design
according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. The
values listed are design limits; production values may exceed those limits. The department will review
mixture designs and report the results of that review to the designer according to CMM 8-66.

TABLE 460-2 MIXTURE REQUIREMENTS

Mixture type LT MT HT SMA
ESALSs x 10° (20 yr design life) <2.0 2-<8 >8 _
LA Wear (AASHTO T96)

100 revolutions(max % loss) 13 13 13 13

500 revolutions(max % loss) 50 45 45 40
(SS%leTL? m su |f§2$n|g>?o/zlloos45)) 12 12 12 12
(specifiod countes, ma % 0gs) 18 18 18 18
(Fgﬁgtg(f: . ey (Ozsbg'\’égﬁ)ﬂ) 65/ 75160 98 /90 100/90
Flat & Elongated (ASTM D4791) 5 5 5 20
(max %, by weight) (5:1 ratio) (5:1 ratio) (5:1 ratio) (3:1 ratio)
e et 40 43 s s
Sand Equivalency (AASHTO T176, min) 40 40 45 50
Gyratory Compaction

Gyrations for Nini 6 7 8 8

Gyrations for Nges 40 75 100 65

Gyrations for Nmax 60 115 160 160
Air Voids, %Va 4.0 4.0 4.0 4.0
(%Gmm Ndes) (96.0) (96.0) (96.0) (96.0)
% Gmm Nini <=91.5M <= 89.0M <=89.0 _
% Gmm Nmax <=98.0 <=98.0 <=98.0 _
Dust to Binder Ratiol? (% passing 0.075/Pye) 0.6-1.2 0.6-1.2 0.6-1.2 1.2-20
Voids filled with Binder (VFB or VFA, %) 68 - 801 Bl 65 - 7518161 65 - 7501 [ 70 - 80
Tensile Strength Ratio (TSR) (AASHTO T283)€[7]

no antistripping additive 0.75 min 0.75 min 0.75 min 0.75 min

with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min
Draindown (AASHTO T305) (%) 0.30

(11 The percent maximum density at initial compaction is only a guideline.
[l For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder

ratio limits are 0.6 - 1.6.

BBl For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76

percent.

[l For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.
1 For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.

1 WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure.
[l Run TSR at asphalt content corresponding to 3.0% air void regressed design using distilled water for testing.
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Effective with March 2018 Letting ASP-6

460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater
Replace paragraph six with the following:

© Conduct TSR tests during mixture production according to CMM 8-36.6.14. Test each full 50,000 ton
production increment, or fraction of an increment, after the first 5000 tons of production. Perform
required increment testing in the first week of production of that increment. If production TSR values
are below the limit specified in CMM 8-36.6.14, notify the engineer. The engineer and contractor will
jointly determine a corrective action.

502.2.7 Preformed Joint Filler
Replace paragraph one with the following effective with the December 2017 letting:

@ Use preformed joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139.

502.3.7.8 Floors
Replace paragraph fourteen with the following effective with the December 2017 letting:

@a) Unless specified otherwise, transversely tine finish the floors of structures with approach pavements
designed for speeds of 40 mph or greater as specified in 415.3.8.3, except make the tining 1/8 inch in
depth and do not perform tining within 12 inches of gutters. The contractor may apply a broom finish,
described below, instead of the artificial turf drag finish required before tining. The contractor may
perform tining manually, if it obtains a finish satisfactory to the engineer. Perform tining within 20
degrees of the centerline of bearing of the substructure units on bridge decks having skew angles of
20 degrees or greater.

505.2.6 Dowel Bars and Tie Bars

Replace the entire text with the following effective with the March 2018 letting:
505.2.6.1 General

@ Furnish bars coated in a plant certified by the Concrete Reinforcing Steel Institute. For dowel bars and
straight tie bars, there is no requirement for bend tests. Ensure that the bars are the specified diameter
and length the plans show.

@ The contractor need not coat or patch sawed ends, sheared ends, cut ends, ends left bare during the
coating process, or ends with damaged coating.

@ The contractor need not repair circumferential coating damage from shipping, handling, or installation,
if the following conditions are met:

1. The damaged area is 1/4 inch square or smaller.

2. The total damaged area in any one-foot length does not exceed 2 percent of the circumferential area in
that length.

@« Repair areas of damaged circumferential coating larger than 1/4 inch square. Reject bars with total
damage greater than 2 percent of the bar's circumferential area.
505.2.6.2 Dowel Bars
505.2.6.2.1 General

@ Ensure that the bars are straight, round, smooth, and free from burrs or other deformations detrimental
to the free movement of the bar in the concrete.
@ Saw bars to the required length. For solid bars, the department will allow shearing if no damage
occurs to the coating and shearing distortions do not exceed the following:
1. No distorted diameter is more than 0.04 inches greater than the true diameter.
2. No distortion extends more than 0.40 inches from the sheared end.
@ Apply a surface treatment to loose dowels, or furnish manufacturer-treated bars in dowel bar baskets,

capable of preventing bond between the epoxy-coated bars and the concrete. Apply field surface
treatments when loading bars in the dowel bar magazine.
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505.2.6.2.2 Solid Dowel Bars

@ Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Alternatively the contractor may
furnish dowel bars conforming to AASHTO M227 grade 70-80. Coat with a thermosetting epoxy
conforming to AASHTO M254, type B.

505.2.6.2.3 Tubular Dowel Bars

@ Furnish welded steel tubular bars conforming to ASTM A513 fabricated from plain carbon steel with a
minimum tensile yield strength of 60 ksi and sized as follows:

SOLID BAR MINIMUM REQUIRED MINIMUM BASE METAL
SPECIFIED DIAMETER OUTSIDE DIAMETER WALL THICKNESS
1 1/4-inch 1 5/16 inches 0.120 inch
1 1/2-inch 1 5/8 inches 0.120 inch

2 Cap bar ends to prevent intrusion of concrete or other materials. Ensure that tubing is galvanized on
the exterior and interior according to ASTM A653 with a G40 zinc coating and apply 7-13 mils of epoxy
to the galvanized exterior according to AASHTO M254, Type B.

505.2.6.2.4 High Performance Dowel Bars
@ As an alternate the contractor may furnish high performance dowel bars from the department's APL.
505.2.6.3 Tie Bars

@ Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Coat tie bars as specified in 505.2.4
for coated high-strength steel reinforcement. Ensure that the tie bars are the shape the plans show.

@ Repair, with compatible coating material, the bend location of field-straightened coated tie bars.

614.2.1 General
Add the following as paragraph ten effective with the December 2017 letting:

ao) Furnish guardrail reflectors from the department's APL.

614.3.2.1 Installing Posts
Add the following as paragraph five effective with the December 2017 letting:

) Provide post-mounted reflectors every 100 feet with one at the beginning and end of each run and a
minimum of three reflectors per run.

614.5 Payment
Replace paragraph four with the following effective with the December 2017 letting:

@ Payment for the Steel Thrie Beam, Steel Plate Beam Guard, Guardrail Stiffened, MGS Guardrail,
Short Radius, and various transition bid items is full compensation for providing guardrail and
transitions including post-mounted reflectors; for repairing damaged zinc coatings; and for excavating,
backfilling, and disposing of surplus material.

641.2.9 Overhead Sign Supports
Replace paragraph three with the following effective with the December 2017 letting:

@ Provide steel pole shafts, mast arms or trusses, and luminaire arms zinc coated according to ASTM
A123. The contractor may provide either straight or tapered pole and arm shafts unless the plans
specify otherwise. Provide bolts and other hardware conforming to 641.2.2.
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642.2.2.1 General
Replace the entire text with the following effective with the December 2017 letting:

@ Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that

each room has a separate exterior door and its own air conditioner. Locate the office where a quality
internet connection can be achieved.

@ Provide long distance telephone service via a land line for exclusive department use that has the
following:

Two programmable touch-tone phones, one of which is cordless. Ensure that phone operations will not
interfere with other telecommunications equipment.

- Voice mail service or an answering machine.

@ Provide high-speed internet service for exclusive department use via cable or DSL connection with a
modem/router and capable of supporting cloud enabled file sharing, voice over internet protocol
(VolP), video conferencing, and web based applications. Ensure that system meets the following:

- Includes a wireless network for the field office.
- Can accommodate IPSec based VPN products.
- Has a bandwidth range as follows:

Field office with 1-5 staff: A minimum connection speed of 5 Mbps download and 1 Mbps
upload. If a cable or DSL option is not available the contractor may
provide a personal hotspot using cell phone tethering or other device
able to achieve the specified minimum speeds inside the field office.

Field office with 6 or more staff: A minimum connection speed of 10 Mbps + 1/2 Mbps per user
download and 5 Mbps upload.

Projects over 500 million dollars: A minimum connection speed of 20 Mbps + 1/2 Mbps per user
download and 10 Mbps upload. Coordinate network setup at the
leased office with the WisDOT network team.

@ Provide and maintain a Windows 7 and Windows 10 compliant multi-function device with copy, print,
and scan capabilities that can accommodate both 8 1/2" x 11" and 11" x 17" paper. Replenish paper,
toner cartridges, and other supplies before fully expended. Ensure that department staff can connect
to the device either directly or through the field office wireless network.

) Equip with a drafting table with a drafter's stool. Except as specified in 642.2.2.4, provide 2
ergonomically correct office chairs in working condition with, at a minimum, the following:

1. Five-legged base with casters.

2. Seat adjustable from 15 to 22 inches from the floor with a seamless waterfall, rounded, front edge.
3. High backrest with no arms or adjustable arms.

643.3.1 General
Replace paragraph one with the following effective with the December 2017 letting:

@ Provide and maintain traffic control devices located where the plans show or engineer directs to
maintain a safe work zone throughout the contract duration. Relocate as required to accommodate
changing work operations. When not in use, place devices away from traffic outside of paved and
gravel shoulder surfaces. Where there is barrier on the shoulder, the contractor may place devices not
in use on the shoulder as close as possible to the barrier and delineated with drums. Lay signs and
supports flat on the grade with uprights oriented parallel to and downstream from traffic. Do not stack
devices or equipment. Promptly remove temporary devices from within the project limits as follows:

- That will not be used within 14 consecutive calendar days.

Within 5 business days of substantial completion unless the engineer allows otherwise.
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ASP-6

645.2.2.2 Geotextile, Type SAS (Subgrade Aggregate Separation)
Replace paragraph one with the following effective with the December 2017 letting:

@ Furnish fabric conforming to the following physical properties:

TEST METHOD VALUEM
Minimum grab tensile strength ASTM D4632 170 1b
Minimum puncture strength ASTM D6241 350 Ib
Maximum apparent opening size ASTM D4751 No. 70
Minimum permittivity ASTM D4491 0.35s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a

lot must conform to the tabulated values.

645.2.2.4 Geotextile, Type DF (Drainage Filtration)

Replace paragraph one with the following effective with the December 2017 letting:

@ Furnish fabric conforming with the physical requirements of either schedule A, schedule B, or schedule

C as the contract specifies.

SCHEDULE A TEST METHOD VALUE[1]
Minimum grab tensile strength ASTM D4632 1101b
Minimum puncture strength ASTM D6241 200 Ib
Minimum apparent breaking elongation ASTM D4632 30%
Maximum apparent opening size ASTM D4751 300 pm
Minimum permittivity ASTM D4491 0.70 s
SCHEDULE B TEST METHOD VALUEM
Minimum grab tensile strength ASTM D4632 180 1b
Minimum puncture strength ASTM D6241 350 Ib
Minimum apparent breaking elongation ASTM D4632 30%
Maximum apparent opening size ASTM D4751 300 um
Minimum permittivity ASTM D4491 1.35s?
SCHEDULE C TEST METHOD VALUEM
Minimum grab tensile strength ASTM D4632 180 Ib
Minimum puncture strength ASTM D6241 350 Ib
Minimum apparent breaking elongation ASTM D4632 15%
Maximum apparent opening size ASTM D4751 600 um
Minimum permittivity ASTM D4491 1.00s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a

lot must conform to the tabulated values.

645.2.2.6 Geotextile, Type R (Riprap)
Replace paragraph one with the following effective with the December 2017 letting:

@ Use fabric conforming to the following physical properties:

TEST METHOD VALUEM
Minimum grab tensile strength ASTM D4632 205 Ib
Minimum puncture strength ASTM D6241 400 Ib
Minimum apparent breaking elongation ASTM D4632 15%
Maximum apparent opening size ASTM D4751 No. 30
Minimum permittivity ASTM D4491 0.12s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a

lot must conform to the tabulated values.
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645.2.2.7 Geotextile, Type HR (Heavy Riprap)
Replace paragraph one with the following effective with the December 2017 letting:

@ Use fabric conforming to the following physical properties:

TEST METHOD VALUEM
Minimum grab tensile strength, Ib ASTM D4632 305 Ib
Minimum puncture strength, Ib ASTM D6241 500 Ib
Minimum apparent breaking elongation, % ASTM D4632 15%
Maximum apparent opening size ASTM D4751 No. 30
Minimum permittivity ASTM D4491 0.40, s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a
lot must conform to the tabulated values.

645.2.2.8 Geotextile, Type C (Modified SAS)
Replace paragraph one with the following effective with the December 2017 letting:

@ Use fabric conforming to the following physical properties:

TEST METHOD VALUEM
Grab tensile strength, Ib ASTM D4632 205 b
Puncture strength, Ib ASTM D6241 350 Ib
Maximum apparent opening size ASTM D4751 No. 50
Minimum permittivity ASTM D4491 0.12s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a
lot must conform to the tabulated values.

646.3.1.1 General Marking
Replace paragraph one with the following effective with the December 2017 letting:

@ Prepare the surface and apply marking as the manufacturer specifies. Provide manufacturer
specifications as the engineer requests. Do not mark over a marking product with less adherence or
over chipped or peeled marking. Do not remove polymer overlay materials in areas receiving
pavement marking. Use only epoxy pavement marking where the contract requires marking placed on
polymer overlays.

Replace paragraph five with the following effective with the December 2017 letting:

) After the marking can sustain exposure to traffic, re-apply clear protective surface treatment

conforming to 502.2.11 where removed from structures during marking surface preparation. Seal

exposed concrete including grooves for tape. Cover marking during resealing with a system that will
not degrade the marking's retroreflectivity when removed. Uncover marking before opening to traffic.
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701.3 Contractor Testing
Replace paragraph one with the following effective with the December 2017 letting:

@ Perform contract required QC tests for samples randomly located according to CMM 8-30. Also
perform other tests as necessary to control production and construction processes, and additional
testing enumerated in the contractor's quality control plan or that the engineer directs. Use test
methods as follows:

TABLE 701-2 TESTING STANDARDS

TEST TEST STANDARD
Washed P 200 analysis AASHTO T11
Sieve analysis of fine and coarse aggregate AASHTO T27M
Aggregate moisture AASHTO T255[1
Sampling freshly mixed concrete AASHTO R60
Air content of fresh concrete AASHTO T1521
Air void system of fresh concrete AASHTO Provisional Standard TP118
Concrete slump AASHTO T119
Concrete temperature ASTM C1064
Concrete compressive strength AASHTO T22
Making and curing concrete cylinders AASHTO T23
Standard moist curing for concrete cylinders AASHTO M201

11 As modified in CMM 8-60.
(2 As modified in CMM 8-70.

715.2.3.1 Pavements
Add the following as paragraph six effective with the December 2017 letting:

©) For new lab-qualified mixes, test the air void system of the proposed concrete mix conforming to
AASHTO provisional standard TP 118. Include the SAM number as a part of the mix design submittal.

715.3.1.1 General
Replace paragraph one with the following effective with the December 2017 letting:

@ Provide slump, air content, concrete temperature and compressive strength test results as specified in
710.5. Provide a battery of QC tests, consisting of results for each specified property, using a single
sample randomly located within each sublot. Cast three cylinders for strength evaluation. For
pavement concrete, also test the air void system conforming to AASHTO provisional standard TP118
at least once per lot and enter the SAM number in the MRS for information only.

715.3.1.3 Department Verification Testing
Replace paragraph one with the following effective with the December 2017 letting:
@ The department will perform verification testing as specified in 701.4.2 with additional testing as

required to obtain at least 1 verification test per lot for air content, slump, temperature, and
compressive strength.
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Errata

Make the following corrections to the standard specifications:

106.3.3.1 General
Correct errata by changing "acceptance" to "approval'.

@ For manufactured products or assemblies, the department may base approval on a product
certification or require both a product certification and production plant certification.

205.3.1 General

Correct errata by replacing paragraphs three and four with the following to reflect current practice to

incorporate suitable materials.

@ Replace unsuitable material with satisfactory material. Trim and finish the roadway. Maintain the work
done under 205 in a finished condition until acceptance.

305.1 Description
Correct errata to clarify that the contractor may use more than one material under a single contract.

@ This section describes constructing a dense graded base using one or more of the following
aggregates at the contractor's option:

Crushed stone Reclaimed asphalt
Crushed gravel Reprocessed material
Crushed concrete Blended material

521.2 Materials
Correct errata by deleting bullet three and including aluminum coated pipe in bullet one.
@ Furnish corrugated steel pipe and steel apron end walls as follows:
- Corrugated steel culvert pipe, steel apron endwalls, aluminum coated corrugated steel culvert pipe,
and other components conforming to AASHTO M36.
- Polymer coated corrugated steel culvert pipe and pipe arch fabricated from zinc coated sheet steel
conforming to AASHTO M218. Before fabrication, coat the sheets on both sides with polymer

protective coating grade 250/250 according to AASHTO M246. Fabricate the pipe according to
AASHTO M245.

614.3.2.2 Installing Rail
Correct errata for splice location and allow punching or drilling holes and slots.

@ Install rail with lap splices in the direction of traffic. Ensure that the number and dimensions of holes
and bolts conforms to the plan details for new splices. Place the round head of bolts on the traffic side.

@ Cut rails to length by shearing or sawing; do not use cutting torches. Drill or punch bolt holes and slots;
ensure that they are burr free. After installation, cut anchor bolts that project more than one inch from
the nut to 1/2 inch from the nut; deburr the threaded end of cut bolts.

618.1 Description
Correct errata by deleting designated detours from the scope of Maintenance and Repair of Haul Roads.

@ This section describes maintaining, repairing, and restoring all public roads, streets, drainage facilities,
and other components used for hauling by contractor, subcontractor, or supplier to support work for a
department contract to its pre-haul condition. Public roads and streets shall be limited to those not a
part of the State Trunk Highway System and from now on called haul roads.
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643.3.5.2 Cellular Communication
Correct errata by changing State Traffic Operations Center to Traffic Management Center.

@ A minimum of 14 days before deployment, demonstrate to the department that the cellular modem is
capable of communications with the Traffic Management Center. If remote communications are
interrupted or temporarily unavailable, the department will notify the contractor to change messages
manually. Update messages within 2 hours of receiving notification.

646.3.1.2 Liquid Marking
Correct errata by changing "epoxy overlays" to "polymer overlays".

) Apply liquid marking and glass beads across the line at or exceeding the following:

LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION
(mils) (pounds per gallon)
Paint all 16 8-10
Epoxy SMA, seal coats, and polymer overlays 25 25
Epoxy all other 20 22.5

654.5 Payment
Correct errata to clarify that contractor-provided anchor rods and associated hardware are incidental.

@ Payment for the Bases bid items is full compensation for providing concrete bases; for embedded
conduit and electrical components; for anchor rods, nuts, and washers; for bar steel reinforcement;
and for excavating, backfilling, and disposing of surplus materials.
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ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

**Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:

http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin payrolls. The department will provide training either in a classroom setting at
one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule
the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have
their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s
payroll system is capable of producing export files. For details, see Section 4.8 CPR Auto
Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon

Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title V1 of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and 11l of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 10 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marquette 17 Vernon 0.6
Douglas 1.0 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 0.5 Monroe 0.6 Washburn 0.6
Florence 1.0 Oconto 1.0 Washington 8.0
Fond du Lac 10 Oneida 0.6 Waukesha 8.0
Forest 1.0 Outagamie 0.9 Waupaca 1.0
Grant 05 Ozaukee 8.0 Waushara 10
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 22 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.

lofl



Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—"

(2) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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General Decision Number: WI180010 01/05/2018 WI110
Superseded General Decision Number: WI20170010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
IT this contract is covered by the EO, the contractor must pay
all workers in an¥ classification listed on this wage
determination at least $10.35 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2018. The EO minimum Wa?e rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types
of contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but it does not apply
to contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2018

BRW10001-002 06/01/2016
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIOO02-002 06/01/2016
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes
BRWIOO02-005 06/01/2016
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,

SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.07 20.51
'BRWIO003-002 06/01/2016
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWI0004-002 06/01/2016

https://www.wdol .gov/wdol/scafiles/davisbacon/wi10.dvb[1/31/2018 12:11:42 PM]



KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes
BRWIOO06-002 06/01/2016
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIOOO7-002 06/01/2016
GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWI10008-002 06/01/2016
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIO011-002 06/01/2016
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIO019-002 06/01/2016

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. - & i i i e e e iea o $ 31.98 20.81
'BRWIOO34-002 06/01/2015
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. - - oo i i e e i ieea o $ 32.86 17.22

CARPO087-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARP0252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
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WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. - o e i i i i i i i et $ 33.56 18.00
MILLWRIGHT . ..o ... ... $ 35.08 18.35
PILEDRIVER. .. ... oo $ 34.12 18.00
CARP0252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter................... $ 33.56 18.00
Millwright. . ___ ... ___...._. $ 35.08 18.35
Pile Driver. ... ... . ... . ... $ 34.12 18.00

CARP0264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes

'CARPO361-004 05/01/2016
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON
ZONE B: KENOSHA & RACINE

Rates Fringes

PI1LEDRIVERMAN
Zone Ao $ 31.03 22.69
Zone B. ... $ 31.03 22.69

* ELEC0014-002 12/01/2017

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
ESOIX, gAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN

UNTIE

Rates Fringes
Electricians: .. ... .. ... . ... _._..... $ 33.21 19.75
'ELEC0014-007 06/05/2017
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 25.81 14.01

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
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bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2017
KENOSHA COUNTY
Rates Fringes

Electricians:...... oo eoeenennn. $ 38.50 30%+10.57

ELEC0158-002 06/05/2017

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswigq),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELEC0159-003 06/05/2017

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), I0WA, MARQUETTE (except Townships of
288H$?Eg’ Crystal Lake, Newton, and Springfield), and SAUK

Rates Fringes

ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
E!orencg and Homestead) AND MARINETTE COUNTY (Township of
iagara

Rates Fringes
Electricians:
Electrical contracts over
$180,000. . oo aaa $ 32.38 18.63
Electrical contracts under
$180,000. - - o oo eaaa $ 30.18 18.42
ELEC0242-005 06/04/2017
DOUGLAS COUNTY
Rates Fringes
Electricians:. . ... anann. $ 35.90 25.64

ELEC0388-002 05/30/2016

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unityz, FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a Tine 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians: .. ... ... ... .. .... $ 30.69 26.00% +10.05
'ELEC0430-002 06/01/2017
RACINE COUNTY (Except Burlington Township)

Rates Fringes
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ELEC0494-005 06/01/2017
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
ELEC0494-006 06/01/2017
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELEC0494-013 06/01/2015

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANTTOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer...... ... . ... ..... $ 16.47 14.84
Technician. ....... ..o a... $ 26.00 17.70

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and pro?ram systems and
Iow—volta?e systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio freguency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures _that have been occupied for six_months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2017

CALUMET (except Township of New Holstein), GREEN LAKE (N. part

including Townships of Berlin, St Marie, and Seneca), MARQUETTE

(N. part including Townships of Crystal Lake, Neshkoro, Newton,

ggd Sprgngfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
UNTIE

Rates Fringes
'ELEC0890-003 06/01/2017

DODGE (Emmet_Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians: .. ... .. ... ... _..... $ 33.25 19.34
'ELEC0953-001 07/01/2015
Rates Fringes
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Line Construction:

13 Lineman. .. ....._ . ._...... $ 42.14 32% + 5.00
2) Heavy Equipment
Operator. .. ... ..o ooaaaan- $ 40.03 32% + 5.00
3) Equipment Operator...... $ 33.71 32% + 5.00
4) Heavy Groundman Driver..$ 26.78 14.11
5) Light Groundman Driver..$ 24.86 13.45
6) Groundsman.............. $ 23.18 32% + 5.00
ENG10139-005 06/05/2017
Rates Fringes
Power Equipment Operator
Group 1. ... i i aaaaaan $ 39.27 22.05
Group 2. . i $ 38.77 22.05
Group 3. ciii i i ciceaeaaan $ 38.27 22.05
Group 4. .o $ 38.01 22.05
Group 5. cii i e i ie e e e $ 37.72 22.05
Group 6. ..t $ 31.82 22.05

HAZARDOUS WASTE PREMIUMS:

EPA Level "A" protection - $3.00 per hour
EPA Level "B" protection - $2.00 per hour
EPA Level "C" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jJjib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
Jjibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch Blant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
Ibs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom Eheavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine Sconveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
Broportlonlng plants; generators; mudjack operator; rock
reaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
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Tender.

GROUP 6: Off-road material hauler with or without ejector.

IRONOO08-002 06/01/2017
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes

IRONWORKER. . . . e a s $ 31.24 26.97

Paid Holidays: New Year®s Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONO0O08-003 06/01/2017
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
IRONWORKER. . - o oo i i e e e e e $ 33.19 26.97

Paid Holidays: New Year®s Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONO383-001 06/01/2017
ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, I0WA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern

area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRONO498-005 06/01/2016
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S-W. 1/3) COUNTIES:

Rates Fringes
IRONO512-008 05/01/2017
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRONO512-021 05/01/2017
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes

LABO0113-002 06/05/2017
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MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes
LABORER
Group 1. .. ... ..o $ 26.80 21.34
GroUp 2. ceii e e ceeeaaaaan $ 26.95 21.34
Group 3. .. $ 27.15 21.34
Group 4. cei e e e eea e $ 27.30 21.34
Group 5. ... $ 27.45 21.34
Group 6. ii i iie e e $ 23.29 21.34

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman
GROUP 6: Flagperson; traffic control person

LABO0113-003 06/05/2017
OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1. ..o iie i aaaaaan $ 26.05 21.34
Group 2. ..o i cieceecaaan $ 26.15 21.34
Group 3. ciiiciiiciceaaaaaan $ 26.20 21.34
Group 4. .. aaa $ 26.40 21.34
GroUp 5. et i e i e e e e e $ 26.25 21.34
Group 6. e i i i e e $ 23.14 21.34

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman
GROUP 6: Flagperson and Traffic Control Person

LABO0113-011 06/05/2017
KENOSHA AND RACINE COUNTIES

Rates Fringes
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LABORER

Group 1. . ... iiio.- $ 25.86 21.34
Group 2. .. ei e ceeaaaan $ 26.01 21.34
Group 3. .o $ 26.21 21.34
Group 4. .. e $ 26.18 21.34
Group 5. .. i $ 26.51 21.34
(€7 010 o I T $ 23.00 21.34

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman
GROUP 6: Flagman; traffic control person

LABO0140-002 06/05/2017

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, I10WA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER

Group 1. .. i iii i $ 30.71 16.79
Group 2. .. ... $ 30.81 16.79
Group 3. ciii i iceeeaeaaan $ 30.86 16.79
Group 4. . .. $ 31.06 16.79
Group 5. ciii e i ee e e e $ 30.91 16.79
Group 6. ... $ 27.34 16.79

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman
GROUP 6: Flagperson; Traffic Control
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LABO0464-003 06/05/2017
DANE COUNTY

Rates Fringes
LABORER

Group 1. ..o iii i aaaaaan $ 30.99 16.79
Group 2. . i $ 31.09 16.79
Group 3. ciiiiii i ceeeaaeaaan $ 31.14 16.79
Group 4. . i $ 31.34 16.79
Group 5. ieii e i e e e e e $ 31.19 16.79
Group 6. ..t $ 27.34 16.79

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman
GROUP 6: Flagperson and Traffic Control Person

* PAINO106-008 05/01/2017
ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller....... ... .... $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAIN0108-002 06/01/2017
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller.... ... ... ..... $ 33.74 18.95
Spray & Sandblast........... $ 34.74 18.95

PAIN0259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAINO0259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
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PAINO781-002 06/01/2017
JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Painters:
Bridge. .. ... ... ... $ 30.60 22.80
Brush.._ ... ... _ ... .. ... ...... $ 30.25 22 .80
Spray & Sandblast........... $ 31.00 22.80

PAINO802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush.... ... ..o ... $ 28.25 17.72
PREMIUM PAY: ) o
ﬁtructural Steel, Spray, Bridges = $1.00 additional per
our.

PAINO802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. . . e e e i eeaea s $ 24.89 12.05
PAIN0934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush. ... ... . ... ... ... $ 33.74 18.95
ST 0] = Y/ $ 34.74 18.95
Structural Steel .. ... _...._. $ 33.89 18.95
PAIN1011-002 06/01/2017
FLORENCE COUNTY
Rates Fringes
Painters:...... ..o ieaaa. $ 24.86 12.23
PLAS0599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.. .. . ... . $ 39.46 17.17
Area 2 (BAC) ..o $ 35.07 19.75
Area 3. ... i $ 35.61 19.40
Area 4. . ... $ 34.70 20.51
Area 5. ... ... $ 36.27 18.73
Area 6. . ... $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
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FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
Xébﬁ%iEgALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, I0WA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAM0039-001 06/01/2017
Rates Fringes

TRUCK DRIVER
1&2Axles. ... ... .. _._.._. $ 27.40 20.48
3 or more Axles; Euclids
Dumptor & Articulated,
Truck Mechanic.............. $ 27.55 20.48

WELDERS - Receive rate prescribed_for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
the¥ work, up to 56 hours of paid sick leave each year. i
Emp o¥ees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
?[eventlye care; to assist a family member (or person who is
ike family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 () (1) )).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers” that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "'SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification In the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
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the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where apﬁllcable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
ggiz current negotiated rate, which in this example is July 1,

Union prevailing wage rates are _updated to reflect all rate_
changes in_the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate ldentifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on_a weighted average
calculation of rates and are not majority rates. LA iIndicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate
that no_single maﬂority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producin? the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the _current )
Begoglated/CBA rate of the union locals from which the rate is
ased.

WAGE DETERMINATION APPEALS PROCESS

%.) Has there been an initial decision in the matter? This can
e:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
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Washington, DC 20210

2.) IT the answer to the %uestlon in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N_W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party”s position_and by any information (wage
payment data, project description, area practice materlal
etc.) that the requestor considers relevant to the issue.

3.) IT the decision of the Administrator is not_favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N_W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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General Decision Nunber: W 180015 01/05/2018 W15
Super seded General Decision Nunber: W20170015
State: Wsconsin

Construction Type: Heavy

Counties: Wsconsin Statew de.

EEAVY) CONSTRUCTI ON PRQJECTS ( Excl udi ng Tunnel, Sewer, and VWater
i nes).

Not e: Under Executive Order (EO 13658, an hourly m ni num wage
of $10.35 for cal endar year 2018 applies to all contracts

subj ect to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issuedz] on or after January 1, 2015.
If this contract is covered by the EQ, the contractor nust pay
all workers in an?/ classification listed on this wage

determ nation at [east $10.35 per hour (or the applicable
wage rate listed on this wage determnation, if it is higher)
for all hours spent performng on the contract in cal endar
year 2018. The EO mininumwage rate will be adjusted annually.
Pl ease note that this EO applies to the above-nentioned types
of contracts entered into by the federal governnent that are
subj ect to the Davis-Bacon Act itself, but it does not apply
to contracts subject only to the Davi s-Bacon Rel ated Acts,

i ncluding those set forth at 29 CFR 5.1(a)(2)-(60). Additional
i nformation on contractor requirenments and worker protections
under the EO is avail able at ww. dol . gov/ whd/ govcontracts.

Modi fi cati on Nunmber Publ i cati on Date
0 01/ 05/ 2018

BO L0107-001 01/01/2017

Rat es Fri nges
BO LERMAKER
Boilermaker................. $ 35.65 29. 89
Smal | Boil er Repair (under
25,000 lbs/hr).............. $ 26.91 16. 00

BRW 0001- 002 06/ 01/2016

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONRCE, TREMPEALEAU, AND
VERNON COUNTI ES

Rat es Fri nges

BRW 0002- 002 06/ 01/ 2016
ASHLAND, BAYFI ELD, DOUGLAS, AND | RON COUNTI ES
Rat es Fri nges

BRW 0002- 005 06/ 01/2016

ADAMS, ASHLAND, BARRON, BROAN, BURNETT, CALUMET, CHI PPEWA,
CLARK, COLUMBI A, DODGE, DOCR, DUNN, FLORENCE, FOND DU LAC,
FOREST, CGREEN LAKE, | RON, JEFFERSON, KEWAUNEE, LANGLADE,

LI NCOLN, MANI TONOC, MARATHON, MARI NETTE, MARQUETTE, MENOM NEE,
OCONTO, ONEI DA, OQUTAGAM E, POLK, PORTACGE, RUSK, ST CRO X, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
W NNEBAGO, AND WOOD COUNTI ES

Rat es Fri nges
CEMENT MASQN CONCRETE FI NI SHER. .. $ 35. 07 20.51

BRW 0003- 002 06/ 01/ 2016
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BROWN, DOOR, FLORENCE, KEWAUNEE, MARI NETTE, AND OCONTO COUNTI ES

Rat es Fri nges
BRW0004-002 06/01/2016
KENCSHA, RACI NE, AND WALWORTH COUNTI ES

BRW 0006- 002 06/ 01/ 2016
ADAMS, CLARK, FOREST, LANGLADE, LI NCOLN, MARATHON, NMENOM NEE,
ONEI DA, PORTAGE, PRI CE, TAYLOR, VILAS AND WOOD CCUNTI ES

Rat es Fri nges
BRWO0007-002 06/01/2016
GREEN, LAFAYETTE, AND ROCK COUNTI ES

BRW 0008- 002 06/ 01/ 2016
M LWAUKEE, QOZAUKEE, WASHI NGTON, AND WAUKESHA COUNTI ES
Rat es Fri nges
BRWO0009-001 06/01/2016
GREEN LAKE, MARQUETTE, OUTAGAM E, SHAWANO, WAUPACA, WASHARA,
AND W NNEBAGO COUNTI ES

Rat es Fri nges
BRWO0011-002 06/01/2016
CALUVET, FOND DU LAC, MANI TOMOC, AND SHEBOYGAN COUNTI ES

Rat es Fri nges
BRWO0013-002 06/01/2016
DANE, GRANT, | OM, AND RI CHLAND COUNTI ES

Rat es Fri nges
BRW0019-002 06/01/2016

BARRON, BUFFALO, BURNETT, CHI PPEWA, DUNN, EAU CLAI RE, PEPI N,
Pl ERCE, POLK, RUSK, ST. CRO X, SAWER AND WASHBURN COUNTI ES

Rat es Fri nges
BRICKLAYER . ......... ... ... $ 31.98 20.81
BRW0021-002 06/01/2015
DODGE AND JEFFERSON COUNTI ES

Rat es Fri nges
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BRW 0034- 002 06/ 01/2015
COLUMBI A AND SAUK COUNTI ES

CARP0O087-001 05/01/2016

BURNETT (W of Hwy 48), PIERCE (W of Hwy 29), POLK (W of Hays
35, 48 & 65), AND ST. CRO X (W of Hwy 65) COUNTIES

Rat es Fri nges

CARP0252- 002 06/ 01/2016

ADANS, BARRON, BAYFI ELD (Eastern 2/3), BROAN, BUFFALO
BURNETT (E. of Hwy 48), CALUVET, CH PPEWA, CLARK, COLUMBI A,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAI RE, FLORENCE (except
area bordering Mchigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, | OM, | RON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LI NCOLN,

MANI TOAOC, MARATHON, MARI NETTE (except N. E. corner), MARQUETTE,
MENOM NEE, MONRCE, OCONTO, ONEI DA, OUTAGAM E, PEPI N, PIERCE (E.
of Hws 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,

PRI CE, RI CHLAND, ROCK, RUSK, SAUK, SAWER, SHAWANO, SHEBOYGAN,
ST CRO X (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VI LAS,
\gc-\ll_JvaTl EI g WASHBURN, WAUPACA, WAUSHARA, W NNEBAGO, AND WOOD

Rat es Fri nges
CARPENTER
CARPENTER. . ................. $ 33.56 18. 00
MLLWRIGHT. . ................ $ 35.08 18. 35
PILEDRIVER .. ............... $ 34.12 18. 00
CARP0252- 010 06/ 01/ 2016
ASHLAND COUNTY
Rat es Fri nges
Carpenters
Carpenter................... $ 33.56 18. 00
MIlwight.................. $ 35.08 18. 35
Pile Driver................. $ 34.12 18. 00

CARP0264- 003 06/ 01/ 2016
KENOSHA, M LWAUKEE, OZAUKEE, RACI NE, WAUKESHA, AND WASHI NGTON
COUNTI ES

Rat es Fri nges
CARPO361-004 05/01/2016
BAYFI ELD (West of Hwy 63) AND DOUGLAS COUNTI ES

Rat es Fri nges
| CARP2337-001 06/01/2016
ZONE A: M LWAUKEE, OZAUKEE, VWAUKESHA AND WASHI NGTON
ZONE B: KENOSHA & RACI NE
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Rat es Fri nges

Pl LEDRI VERVAN
Zone A ... $ 31.03 22.69
Zone B.......... .. .. .. .. ... $ 31.03 22.69

CARP2337-003 06/ 01/ 2016

Rat es Fri nges
M LLWRI GHT
Zone A ... $ 29.98 21.53
Zone B......... ... ... . ... ... $ 29.98 21.53

ZONE DEFI NI TI ONS
ZONE A: M LWAUKEE, OZAUKEE, WAUKESHA AND WASHI NGTON COUNTI ES
ZONE B: KENOSHA & RACI NE COUNTI ES

* ELEC0014-002 12/01/2017

ASHLAND, BARRON, BAYFI ELD, BUFFALO, BURNETT, CHI PPEWA, CLARK
(except Maryville, Col by, Unity, Sherman, Frenont, Lynn &
Sherwood), CRAWORD, DUNN, EAU CLAI RE, GRANT, |RON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
(ER.aJO X, gAW(ER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN

NTI E

Rat es Fri nges
Electricians:.................... $ 33.21 19.75
ELEC0014-007 06/05/2017
REMAI NI NG COUNTI ES
Rat es Fri nges
Tel edata System Installer
Installer/Technician........ $ 25.81 14.01

Low vol tage construction, installation, naintenance and
renoval of teledata facilities (voice, data, and video)

i ncl udi ng outside plant, tel ephone and data inside wre,
i nterconnect, termnal equipnment, central offices, PABX
fiber optic cable and equi pment, mcro waves, V-SAT,
bypass, CATV, WAN (w de area networks), LAN (local area
networks), and | SDN (integrated systens digital network).

ELEC0127-002 06/01/2017
KENOSHA COUNTY
Rat es Fri nges
Electricians:.................... $ 38.50 30%*+10. 57

ELEC0158- 002 06/ 05/2017

BROAN, DOOR, KEWAUNEE, MANI TOAMCC (except Schl eswi g),

MARI NETTE(WAusuakee and area South thereof), OCONTO, MENOM NEE

g:East of aine 6 mles Wst of the Wst boundary of Cconto
unty), SHAWANO (Except Area North of Townships of Aniwa and

Hut chi ns) COUNTI ES

Rat es Fri nges

ELEC0159- 003 06/ 05/ 2017

COLUMBI A, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmret Townshi ps), GREEN, LAKE (except Townshi ps of Berlin,
Seneca, and St. Marie), |OM, MARQUETTE (excePt Townshi ps of
geathkokg, Crystal Lake, Newton, and Springfield), and SAUK

NTI E
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Rat es Fri nges

ELEC0219- 004 06/ 01/2016

FLORENCE COUNTY (Townshi ps of Aurora, Commonweal th, Fern,
Fl or enc)e and Honmestead) AND MARI NETTE COUNTY ( Townshi p of
Ni agara

Rat es Fri nges
El ectri ci ans:
El ectrical contracts over
$180,000.................... $ 32.38 18. 63
El ectrical contracts under
$180,000.................... $ 30.18 18. 42
ELEC0242- 005 06/ 04/ 2017
DOUGLAS COUNTY
Rat es Fri nges
Electricians:.................... $ 35.90 25.64

ELEC0388- 002 05/ 30/ 2016
ADAMS, CLARK (Col by, Freenmont, Lynn, Mayville, Shernan,
Sherwood, Uni tyL, FOREST, JUNEAU, LANGLADE, LI NCOLN, MARATHON,
MARI NETTE (Beecher, Dunbar, Goodman & Penbine), MENOM NEE (Area
West of a line 6 mles Wst of the West boundary of Cconto
County), ONEI DA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTI ES
Rat es Fringes
Electricians:........... ... ... ... $ 30.69 26. 00% +10. 05
ELEC0430- 002 06/ 01/ 2017
RACI NE COUNTY ( Except Burlington Townshi p)
Rat es Fri nges
ELEQ0494-005 06/01/2017 T
M LVWAUKEE, QZAUKEE, WASHI NGTON, AND WAUKESHA COUNTI ES
Rat es Fri nges
ELEC0494-006 06/01/2017 T
CALUMET (Townshi p of New Hol stein), DODGE (East of Hwy 26

i ncl udi ng Chester Township), FOND DU LAC, MANI TOAOC
(Schl esw g), and SHEBOYGAN COUNTI ES

Rat es Fri nges
ELEC0494-013 06/01/2015
DODGE (East of Hwy 26 including Chester Twp, excluding Enmet
Twp), FOND DU LAC (Except Waupuin), M LWAUKEE, OZAUKEE,
MANI TOANCC (Schl eswi g), WASHI NGTON, AND WAUKESHA COUNTI ES

Rat es Fri nges

Sound & Conmuni cati ons
Installer................... $ 16. 47 14. 84
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Technician.................. $ 26.00 17.70

Installation, testing, maintenance, operation and servicing
of all sound, intercom telephone interconnect, closed
circuit TV systems, radio systems, background nusic
systems, |anguage | aboratories, electronic carillion,
antenna distribution systens, clock and pro?ran1systens and
Iom#voltaPe systens such as visual nurse call, audio/visua
nurse call systens, doctors entrance regi ster systens.
Includes all wire and cable carrying audi o, visual, data,
Iight and radio frequency signals. Includes the
installation of conduit, wirenold, or raceways in existing
structures that have been occupied for six nonths or nore
where required for the protection of the wire or cable, but
does not nean a conplete conduit or raceway system work
covered does not include the installation of conduit,
wirenol d or any raceways in any new construction, or the
installati on of power supply outlets by neans of which
external electric power 1s supplied to any of the foregoing
equi pment or products

ELEC0577- 003 06/ 01/2017

CALUMET (except Township of New Hol stein), GREEN LAKE (N. part

i ncl udi ng Townshi ps of Berlin, St Marie, and Seneca), MARQUETTE

(N. part including Townshi ps of Crystal Lake, Neshkoro, Newt on,

%ng Sprisngfi el d), OUTAGAM E, WAUPACA, WAUSHARA, AND W NNEBAGO
NTI E

Rat es Fri nges
ELEC0890-003 06/01/2017

DODGE (Emmet Townshi p only), GREEN, JEFFERSON, LAFAYETTE,
RACI NE (Burlington Township), ROCK AND WALWORTH COUNTI ES

Rat es Fri nges
Electricians:.................... $ 33.25 19. 34
ELEC0953- 001 07/01/2015
Rat es Fri nges
Li ne Construction:
1; Lineman................. $ 42.14 32% + 5.00
2) Heavy Equi pnment
erator.................... $ 40.03 32% + 5.00
3) Equi pnent Qperator...... $ 33.71 32% + 5.00
4) Heavy G oundman Driver..$ 26.78 14. 11
5) Light Goundman Driver..$ 24.86 13. 45
6) Goundsman.............. $ 23.18 32% + 5.00

ENG 0139- 001 06/01/2017

KENOSHA, M LVWAUKEE, OZAUKEE, RACI NE, WASHI NGTON, AND WAUKESHA
COUNTI ES

Rat es Fri nges
Power Equi pnent Operat or

oup 1.... ... ... $ 44.11 21.15

Goup 2.... . $ 43.61 21.15
Goup 3. $ 43.11 21.15
Goup 4........ $ 42.42 21.15
Goup 5.... .. $ 39.94 21.15
Goup 6......... . $ 34.79 21.15

HAZARDOUS WASTE PREM UMES:

EPA Level "A" Protection: $3.00 per hour
EPA Level "B" Protection: $2.00 per hour
EPA Level "C' Protection: $1.00 per hour

PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS
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GROUP 1: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or wo attachments with a lifting capacity of
over 100 tons; or Cranes, Tower Cranes, Pedestal Tower
Cranes and Derricks with boom |eads, and/or jib |engths
measuring 176 feet or longer; Self-Erecting Tower Cranes
over 4000 Ibs lifting capacity, Al Cranes with Boom

Dol li es; Boring Machines (directional); Mster Mechanic.
$0. 50 additional per hour per 100 tons or 100 ft of boom
over 200 ft or lifting capacity of crane over 200 tons to a
maxi mum of 300 tons or 300 ft. Thereafter an increase of
$0.01 per ft or ton, whichever is greater.

GROUP 2: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or without attachnments with a lifting
capacity of 100 tons or less; or Cranes, Tower Cranes
Portabl e Tower Cranes, Pedestal Tower Cranes and Derricks
wi th boom |eadsand/or jib |engths nmeasuring 175 feet or

| ess; Backhoes (excavators) 130,000 | bs and over; Caisson
Rigs; Pile Drivers; Boring Machines (vertical or

hori zontal ), Versi-Lift, Tri-Lift, Gantry 20,000 | bs & over.

GROUP 3: Backhoe (excavator) under 130,000 |bs; Sel f-erecting
Tower Crane 4000 | bs & under lifting capacity; Traveling

Crane (bridge type); Skid Rigs; Dred%e Qperat or; Mechani c;
Concrete Paver (over 27E); Concrete Spreader and

Distributor; Forklift/ Tel ehandl er (nmachinery- noving /

steel erection); Hydro Blaster, 10,000 psi and over

GROUP 4: Material Hoists; Stack Hoists; Hydraulic Backhoe
(tractor or truck mounted); Hydraulic Crane, 5 tons or
under (tractor or truck nounted); Hoist (tuggers 5 tons &
over); Hydro-Excavators/ Da?ll i ghters; Concrete Pumps Rotec
type Conveyors; Tractor/Bulldozer/End Loader (over 40 hp);
Mot or Patrol; Scraper Operator; Sideboom Straddle Carrier;
Wl der; Bitunmi nous Plant and Paver Qperator; Roller over 5
tons; Rail Leveling Machine (Railroad); Tie Placer; Tie
Extractor; Tie Tanper; Stone Leveler; Rotary Drill Operator
and Bl aster; Percussion Drill Operator; Air Track Drill
and/ or Hammers; Gantrys (under 20,000 |bs); Tencher (wheel
type or chain type having 8 inch or |arger bucket); MIIling
Machi ne; OFf - Road Material Haul ers.

GROUP 5: Backfiller; Concrete Auto Breaker (I ar?e); Concrete
Fi ni shing Machines (road type); Rubber Tired Roller;

Concrete Batch Hopper; Concrete Conveyor Systens; G out
Punmps; Concrete xers (14S or over); Screw Type Punps and
Gypsum Punps; Tractor, Bulldozer, End Loader (under 40 hp);
Trencher (chain type, bucket under 8 inch); Industrial
Loconotives; Rollers under 5 tons; Stunmp Ginder/ Chipper
(Large?{; Ti nber Equi pnent; Firenmen (pile drivers and
derricks); Personnel Hoist, Tel ehandl er over 8000 I bs;
Robotic Tool Carrier with or w thout attachnents

CGROUP 6: Tanpers - Conpactors (riding type); Assistant

Engi neer; A-Frames and Wnch Trucks; Concrete Auto Breaker;
Hydrohammers (snmall); Broons and Sweepers; Hoi st (tugﬂers
under 5 tons); Boats (Tug, Safety, Wrk Barges, Launch);
Shoul deri ng Machi ne Operator; Prestress Machi nes; Screed
Operator; Stone Crushers and Screening Plants; Screed
Qperators (mlling nmachi ne?, Farmor Industrial Tractor
Mount ed Equi prrent; Post Hol e Digger; Fireman (asphalt
plants); Air Conpressors over 400 CFM GCenerators, over 150
KW Augers (vertical and horizontal); Air, Electric,
Hydraulic Jacks (slipform; Skid Steer Loaders (with or

wi t hout attachnents); Boiler Oﬁerators (tenmporary heat);
Refrigeration Plant/Freeze Machi nes; Power Pack
Vibratory/Utra Sound Drivers and Extractors; Weldin

Machi nes; Heaters (nmechanical); Punps; Wnches (snal
electric); Gler and Greaser; Rotary Drill Tender;

Conveyor; Forklifts/ Tel ehandl er 8000 | bs & under;

El evators: Automatic Hoists; Punps (well points);

Conbi nati on Smal |l Equi pnent Operators

ENG 0139- 003 06/ 05/ 2017
REMAI NI NG COUNTI ES
Rat es Fringes

Power Equi pnent Operat or
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Goup 2. o $ 38.47 20. 95
Goup 3..... $ 37.17 20. 95
Goup 4........ $ 36.64 20. 95
Goup 5....... . $ 34.57 20. 95
Goup 6......... $ 33.04 20. 95

HAZARDOUS WASTE PREM UMS:

EPA Level "A" Protection: $3.00 per hour
EPA Level "B" Protection: $2.00 per hour
EPA Level "C' Protection: $1.00 per hour

POVNER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Cranes, Tower Cranes and Derricks with or w thout
attachnments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom |eads and/or
jib lengths 176 ft or |onger.

GROUP 2: Backhoes (Excavators) weighing 130,00 | bs and over;
Cranes, Tower Cranes and Derricks with or without
attachnments with a lifting capacity of 100 tons or |ess;
Cranes, Tower Cranes, and Derricks with boom |eads, and/or
jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) wei Phi ng under 130, 000 | bs;
Travelling Crane (bridge type); MIIling Machi ne; Concrete
Paver over 27 E;, Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Ginder and Pl aning

Machi ne; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 neter
Concrete Punp.

GROUP 4: Hydraulic Backhoe (tractor or truck nounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 40 hp); Mtor Patrol; Scraper Operator;

Bi tumi nous Plant and Paver Operator; Screed-MIling

Machi ne; Roller over 5 tons; Concrete punps 46 neter and
under; Gout Punps; Rotec type nachine; Hydro Bl aster,

10, 000 psi and over; Rotary Drill Cperator; Percussion
Drilling Machine; Air Track Drill wth or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);

Si de Boom Trencher, wheel type or chain type having 8 i1nch
or larger bucket; Rail Leveling Machine (Railroad); Tie

Pl acer; Tie Extractor; Tie Tanper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic
and Wel der; Of Road Material Haul ers.

GROUP 5: Tractor, Bulldozer, or Endloader (under 40 hp);
Tanpers -Conpactors, riding type; Stu Chi pper, | arge;
Rol l er, Rubber Tire; Backfiller; Trencher, chain type
&gucket under 8 inch); Concrete Auto Breaker, |arge;

ncrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systens; Concrete M xers, 14S or
over; Punps, Screw Type and psum); Hydrohamrers, snall;
Broons and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Loconotives; Fireman (Pile Drivers and
Derr|_cks?1; Punps (well points); Hoists, automatic; A-Franes
and Wnch Trucks; Hoists (tuggers); Boats (Tug, Safety,
Wor k Barges and Launches); Assistant Engi neer

GROUP 6: Shoul dering Machine Operator; Farmor Industrial
Tractor mounted equi prent; Post Hol e Digger; Auger
(vertical and horizontal); Skid Steer Loader with or

wi t hout attachnments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Utra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Fornm; Prestress Machi nes; Air Conpressor, 400
CFM or over; Refrigeration Plant/Freese Machi ne; Boil er
Operators (tenporary heat); Forklifts; Wl ding Machi nes;
CGenerators; Punps over 3"; Heaters, Mechanical; Combination
smal | equi prent operator; Wnches, small electric; Gler;
Greaser; Rotary Drill Tender; Conveyor; Elevator Operator

| RONO008- 002 06/01/2017
BROMWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, NMANI TOWCC,

MARI NETTE, OCONTO, OQUTAGAM , SHAWANO, SHEBOYGAN, AND W NNEBAGO
CQOUNTI ES:
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Rat es Fri nges
IRONMORKER. . ... $ 31.24 26.97

Pai d Hol i days: New Year's Day, Menorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

| RONO008- 003 06/ 01/ 2017

KENCSHA, M LWAUKEE, OZAUKEE, RACI NE, WALWORTH (N. E. 2/3),
WASHI NGTON, AND WAUKESHA COUNTI ES

Rat es Fri nges
IRONMORKER. . ... $ 33.19 26.97

Pai d Hol i days: New Year's Day, Menorial Day, July 4th, Labor
Day, Thanksgiving Day & Christnmas Day.

| RONO383- 001 06/01/2017

ADAMS, COLUMBI A, CRAWCRD, DANE, DODGE, FLORENCE, FOREST,
GRANT, CREENE, (Excluding S.E. tip), GREEN LAKE, | OWA
JEFFERSQON, JUNEAU, LA SE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOM NEE, MONROE, PORTAGE, RI CHLAND, ROCK (Northern
area, vicinity of Edgerton and MIton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTI ES

Rat es Fri nges
IRONO512-008 05/01/2017
BARRON, BUFFALO, CHI PPEWA, CLARK, DUNN, EAU CLAI RE, JACKSON,

PEPI N, PI ERCE, POLK, RUSK, ST CRO X, TAYLOR, AND TREMPEALEAU
COUNTI ES

Rat es Fri nges
IRONO512-021 05/01/2017 T

ASHLAND, BAYFI ELD, BURNETT, DOUGLAS, | RON, LI NCCLN, ONEl DA,
PRI CE, SAWER, VILAS AND WASHBURN COUNTI ES

Rat es Fri nges
IRONMORKER. . .. ..o $ 32.04 26. 45
LABO0113- 002 06/ 05/2017
M LWAUKEE AND WAUKESHA COUNTI ES
Rat es Fri nges
LABORER
Goup 1........ i $ 26.80 21. 34
Goup 2. . $ 26.95 21. 34
Goup 3.... . $ 27.15 21. 34
Goup 4........ $ 27.30 21. 34
Goup 5....... $ 27.45 21. 34
Goup 6........ $ 23.29 21. 34

LABCORERS CLASSI FI CATI ONS

GROUP 1: Ceneral Laborer; Tree Trimer; Conduit Layer;
Dermoliti on and Wecking Laborer; CGuard Rail, Fence, and
Bri dge Buil der; Landscaper; Miltiplate Culvert Assenbler;
St one Handl er; Bitum nous Wirker (Shovel er, Loader, and
Uility Man); Batch Truck Dunper or Cenent Handl er;

Bi t um nous Worker (Dunper, |roner, Snoother, and Tanper);
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Concrete Handl er

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavenent); Vibrator or Tanper Operator (Mechanical Hand
Cpgrat ed); Chain Saw Operator; Denolition Burning Torch
Labor er

GROUP 3: Bitumi nous Worker (Raker and Lutenman); Formsetter
(Curb, Sidewalk, and Pavenent); Strike Of Man

GROUP 4: Line and Grade Speciali st
GROUP 5: Bl aster and Powder man
GROUP 6: Fl agperson; traffic control person

LABC0113- 003 06/ 05/ 2017
OZAUKEE AND WASHI NGTON COUNTI ES

Rat es Fri nges
LABORER

Goup 1......... . $ 26.05 21. 34
Goup 2...... . $ 26.15 21. 34
Goup 3. i $ 26.20 21. 34
Goup 4..... .. $ 26.40 21. 34
Goup 5....... . $ 26.25 21. 34
Goup 6........ .. $ 23.14 21. 34

LABORERS CLASSI FI CATI ONS

GROUP 1: General Laborer; Tree Trinmer; Conduit Layer;
Dermoliti on and Wecking Laborer; Guard Rail, Fence, and
Bri dge Buil der; Landscaper; Miltiplate Culvert Assenbler;
St one Handl er; Bitum nous Wirker (Shoveler, Loader, and
Utility Man); Batch Truck Dunper or Cenent Handl er;

Bi t um nous Worker (Dunper, |roner, Snoother, and Tanper);
Concrete Handl er

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavenent); Vibrator or Tanper Qperator (Mechanical Hand
Oper at ed) ;

GROUP 3. Bitum nous Wrker (Raker and Luteman), Fornsetter
(Curb, Sidewalk, and Pavenent); Strike Of Mn

GROUP 4: Line and Grade Speciali st
GROUP 5: Bl aster; powdernan
GROUP 6: Fl agperson and Traffic Control Person

LABC0113- 011 06/ 05/2017
KENOSHA AND RACI NE COUNTI ES

Rat es Fri nges
LABORER

Goup 1......... ... ... $ 25.86 21. 34
Goup 2...... . $ 26.01 21. 34
Goup 3..... . $ 26.21 21. 34
Goup 4..... ... $ 26.18 21. 34
Goup 5....... . $ 26.51 21. 34
Goup 6......... ... $ 23.00 21. 34

LABORERS CLASSI FI CATI ONS:

GROUP 1: Ceneral |aborer; Tree Trimer; Conduit Layer;
Dermoliti on and Wecking Laborer; Guard Rail, Fence, and
Bri dge Buil der; Landscaper; Miltiplate Culvert Assenbler;
St one Handl er; Bitum nous Wirker (Shoveler, Loader, and
Uility Man); Batch Truck Dunper or Cenent Handl er;

Bi t um nous worker (Dunper, |roner, Snoother, and Tanper);
Concrete Handl er

GROUP 2: Air Tool QOperator; Joint Sawer and Filler
(Pavenment); Vibrator or Tanper Operator (Mechanical Hand

https://www.wdol .gov/wdol/scafiles/davisbacon/wi15.dvb[1/31/2018 12:13:06 PM]



Operated); Chain Saw Operator; Denolition Burning Torch
Laborer

GROUP 3:  Bitum nous Worker (Raker and Luteman); Formnsetter
(Curb, Sidewalk, and Pavenent); Strike Of Man

GROUP 4: Line and Grade Speciali st
GROUP 5: Bl aster and Powder man
GROUP 6: Flagman; traffic control person

LABC0140- 002 06/ 05/2017

ADAMS, ASHLAND, BARRON, BAYFI ELD, BROAN, BUFFALO, BURNETT,
CALUVET, CHI PPEWA, CLARK, COLUMBI A, CRAWFORD, DODGE, DOOR
DOUGLAS, DUNN, EAU CLAI RE, FLORENCE, FOND DU LAC, FOREST,

GRANT, GREEN, GREEN LAKE, |RON, JACKSON, JUNEAU, | OWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LI NCOLN,
MANI TOACC, MARATHON, MARI NETTE, MARQUETTE, MENOM NEE, MONROCE,
OCONTO, ONEI DA, OQUTAGAM E, PEPIN, PIERCE, POLK, PORTAGE, PRI CE,
RI CHLAND, ROCK, RUSK, SAUK, SAWER, SHAWANO, SHEBOYGAN, ST.
CRAO X, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
VWAUPACA, WAUSHARA, W NNEBAGO, AND WOOD COUNTI ES

Rat es Fri nges
LABORER

Goup 1............ ... $ 30.71 16. 79
Goup 2. .. $ 30.81 16. 79
Goup 3...... $ 30.86 16. 79
Goup 4..... .. $ 31.06 16. 79
Goup 5....... $ 30.91 16. 79
Goup 6........ $ 27.34 16. 79

LABORER CLASSI FI CATI ONS

CGROUP 1: Ceneral Laborer; Tree Trinmer; Conduit Layer;
Dermolition and Wecking Laborer; Guard Rail, Fence, and
Bridge Buil der; Landscaper; Mii tiplate Cul vert Assenbler:
Stone Handl er; Bitninous \Wrker (Shovel er, Loader, and
Uility Man); Batch Truck Dunper or Cenent Handl er;

Bi t um nous Worker (Dunper, |roner, Snoother and Tanper);
Concr et e Handl er

GROUP 2: Air Tool QOperator; Joint Sawer and Filler
(Paverrent) Vi brator or Tanper Oper at or (Mechani cal Hand
Cpgrat ed); Chain Saw Operator, Denplition Burning Torch
Labor er

GROUP 3: Bitum nous Wrker (Raker and Luteman); Fornsetter
(Curb, Sidewal k and Pavenent); Strike Of Mn

GROUP 4: Line and Grade Seciali st
GROUP 5: Bl aster; powderman
GROUP 6: Fl agperson; Traffic Control

LABQ0464- 003 06/ 05/ 2017

DANE COUNTY
Rat es Fri nges
LABORER
Goup 1.......... .. .. $ 30.99 16. 79
Goup 2.... . $ 31.09 16. 79
Goup 3.... . $ 31.14 16. 79
GOUP 4uooeee e $ 31.34 16. 79
Goup 5....... . $ 31.19 16. 79
GOUP 6. ooeeeee e $ 27.34 16. 79

LABORERS CLASSI FI CATI ONS:
GROUP 1: Ceneral Laborer; Tree Trimmrer; Conduit Layer;

Dermolition and Wecking Laborer; Guard Rai |, Fence, and
Bri dge Buil der; Landscaper; Miltiplate Cul vert Assenbl er;
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St one Handl er; Bitum nous Wirker (Shovel er, Loader, and
Utility Man); Batch Truck Dunper or Cenent Handl er;

Bi t um ni ous Worker (Dunper, Ironer, Snoother, and Tanper);
Concrete Handl er

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavenent); Vibrator or Tanper Operator (Mechanical Hand
Opgrat ed); Chain Saw Operator; Denmplition Burning Torch
Labor er

GROUP 3: Bituminous Wrker (Raker and Lutenan); Formsetter
(Curb, Sidewalk, and Pavenent); Strike Of Man

GROUP 4: Line and Grade Speciali st
GROUP 5: Bl aster; Powderman
GROUP 6: Fl agperson and Traffic Control Person

* PAI NO106- 008 05/01/2017
ASHLAND, BAYFI ELD, BURNETT, AND DOUGLAS COUNTI ES

Rat es Fri nges
Pai nters:
New:
Brush, Roller.............. $ 30.33 17. 27
Spray, Sandblast, Steel....$ 30.93 17. 27
Repai nt :
Brush, Roller.............. $ 28.83 17. 27
Spray, Sandblast, Steel....$ 29.43 17. 27
PAI N0O108- 002 06/ 01/ 2017
RACI NE COUNTY
Rat es Fri nges
Pai nters:
Brush, Roller............... $ 33.74 18. 95
Spray & Sandblast........... $ 34.74 18. 95

PAI NO259- 002 05/ 01/ 2008
BARRON, CHI PPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CRO X, AND WASHBURN COUNTI ES

Rat es Fri nges
CPAINO259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONRCE, TREMPEALEAU, AND
VERNON COUNTI ES

Rat es Fri nges

PAI NO781- 002 06/ 01/2017
JEFFERSON, M LWAUKEE, OZAUKEE, WASHI NGTON, AND WAUKESHA COUNTI ES

Rat es Fri nges
Pai nters:
Bridge...................... $ 30.60 22.80
Brush....................... $ 30.25 22.80
Spray & Sandblast........... $ 31.00 22.80

PAI NO802- 002 06/ 01/ 2017

COLUMBI A, DANE, DODGE, GRANT, GREEN, | OM, LAFAYETTE, RI CHLAND,
ROCK, AND SAUK COUNTI ES
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Rat es Fri nges

PAI NTER
Brush....................... $ 28.25 17.72
PREM UM PAY:
ﬁtruct ural Steel, Spray, Bridges = $1.00 additional per
our.

PAI N0O802- 003 06/ 01/ 2017

ADANMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, | RON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANI TOANOC,
MARATHON, MARI NETTE, MARQUETTE, NMENOM NEE, OCONTO, ONEI DA,
OUTAGAM E, PORTAGE, PRI CE, SHAWANO, SHEBOYGAN, TAYLOR, VI LAS,
WAUSHARA, WAUPACA, W NNEBAGO, AND WOOD COUNTI ES

Rat es Fri nges
PAINTER. . ........ ... ... . ... ..... $ 24.89 12. 05
PAI N0934- 001 06/ 01/ 2017
KENOSHA AND WALWORTH COUNTI ES
Rat es Fri nges
Pai nters:
Brush....................... $ 33.74 18. 95
SPray. . co.vi $ 34.74 18. 95
Structural Steel............ $ 33.89 18. 95
PAI N1011- 002 06/01/ 2017
FLORENCE COUNTY
Rat es Fri nges
Painters:........................ $ 24.86 12. 23
PLAS0599- 010 06/ 01/ 2017
Rat es Fri nges
CEMENT MASON CONCRETE FI NI SHER
Area 1........ ... ... ... $ 39.46 17. 17
Area 2 (BAQ)................ $ 35.07 19. 75
Area 3..... . ... $ 35.61 19. 40
Area 4....... . ... $ 34.70 20.51
Area 5..... ... ... $ 36.27 18. 73
Area 6........... . ... .. .. ... $ 32.02 22.99

AREA DESCRI PTI ONS

AREA 1: BAYFI ELD, DOUGLAS, PRI CE, SAWER, AND WASHBURN
COUNTI ES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CH PPEWA, CLARK, COLUMBI A, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, |RON, JEFFERSCQN, KEWAUNEE,
LANGLADE, LI NCOLN, MANI TOAOC, MARATHON, MARI NETTE,

ETTE, MENOM NEE, OCONTO, ONEI DA, OQUTAGAM E, POLK,
PORTAGE, RUSK, ST CRO X, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
\Clll(lLJAl\\l'?l E\é\ALWPI H WAUPACA, WAUSHARA, W NNEBAGO, AND WOOD

AREA 3: BUFFALO, CRAWFCRD, EAU CLAI RE, JACKSON, JUNEAU, LA
CROSSE MONRCE, PEPIN, PI ERCE, RI CHLAND, TREMPEALEAU, AND
VERNON COUNTI ES

AREA 4: M LWAUKEE, OZAUKEE, WASHI NGTQON, AND WAUKESHA COUNTI ES
AREA 5: DANE, GRANT, CREEN, | OM, LAFAYETTE, AND ROCK

COUNTI ES

AREA 6: KENOSHA AND RACI NE COUNTI ES
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PLUMDO11- 003 05/15/2017
ASHLAND, BAYFI ELD, BURNETT, DQUGLAS, |RON, SAWER, AND WASHBURN
COUNTI ES

Rat es Fri nges
PLUMDO75-002 06/01/2016
M LWAUKEE, QOZAUKEE, WASHI NGTON, AND WAUKESHA COUNTI ES

Rat es Fri nges
PLUMDO75-004 06/01/2016
DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, AND ROCK
COUNTI ES

Rat es Fri nges

PLUMDO75- 009 06/01/2016
COLUMBI A, DANE, | OM, MARQUETTE, RI CHLAND AND SAUK COUNTI ES

Rat es Fri nges
PLUVBER. . ... .. e $ 38.82 20.12
PLUMD111-007 O6/01/2016
MARI NETTE COUNTY (N agara only)

Rat es Fri nges
PLUVBER/ PI PEFI TTER. . . ... ......... $ 32.19 21.28

PLUMD118- 002 06/01/2016
KENOSHA, RACI NE, AND WALWORTH COUNTI ES

PLUMD400- 003 05/ 30/ 2016

ADAMS, BROWN, CALUMET, DODGE (except Watertown), DOOR, FOND DU
LAC, GREEN LAKE, KEWAUNEE, MANI TOADC, MARI NETTE (except

Ni agara), MENOM NEE, OCONTO, OUTAGAM E, SHAWANO, SHEBOYGAN,
WAUPACA, WAUSHARA, AND W NNEBAGO COUNTI ES

Rat es Fri nges

PLUMD434- 002 05/28/2017

BARON, BUFFALQO, CHI PPEWA, CLARK, CRAWCORD, DUNN, EAU CLAI RE,
FLORENCE, FOREST, GRANT, JACKSON, JUNEAU, LA CROSSE, LANG.ADE,
LI NCOLN, MARATHON, MONRCE, ONEI DA, PEPI N, Pl ERCE, POLK,
PORTAGE, PRICE, RUSK, ST. CRO X, TAYLOR, TREMPEALEAU, VERNCN,
VI LAS, AND WOCOD COUNTI ES

Rat es Fri nges

PLUMD601- 003 06/ 04/ 2017

DODCE (Watertown), GREEN, JEFFERSQN, LAFAYETTE, M LWAUKEE,
OZAUKEE, ROCK, WASHI NGTON AND WAUKESHA COUNTI ES
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Rat es Fri nges

PLUMD601- 009 06/ 04/2017
COLUMBI A, DANE, | OM, MARQUETTE, RI CHLAND AND SAUK COUNTI ES

Rat es Fri nges
PIPEFITTER . ...... ... $ 47.08 20. 89
TEAMDO39-002 06/01/2017
Rat es Fri nges

TRUCK DRI VER
1 &2 Axle Trucks........... $ 27.40 20. 48
3 or nore axles; Euclids
or Dumptor, Articul ated
Truck, Mechanic............. $ 27.55 20. 48

WELDERS - Receive rate prescribed for craft perform ng
operation to which welding is incidental.

Not e: Executive Order (EO 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davi s- Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EOQ, the contractor nust provide
enpl oyees with 1 hour of paid sick | eave for every 30 hours
theY work, up to 56 hours of paid sick | eave each year
Enp orees must be pernmitted to use paid sick leave for their
own illness, injury or other health-rel ated needs, including
reventive care; to assist a famly menber (or person who is
ike fam |y to the enployee) who is ill, injured, or has other
heal t h-rel at ed needs, including preventive care; or for reasons
resulting from or to assist a fam |y nenber (or person who is
like famly to the enployee) who is a victimof, donestic
vi ol ence, sexual assault, or stalking. Additional infornmation
on contractor requirenents and worker protections under the EO
is avail abl e at www. dol . gov/ whd/ govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the |abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determi nation. The classifications are listed in al phabeti cal
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for |ocal),
a survey rate (weighted average rate) or a union average rate
(wei ghted uni on average rate).

Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed
in dotted |lines beginning with characters other than "SU' or
"UAVG' denotes that the union classification and rate were
prevailing for that classification in the survey. Exanple:
PLUMD198- 005 07/01/2014. PLUMis an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this exanple would be Pl unbers. 0198
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i ndi cates the | ocal union nunber or district council numnber
wher e apﬁllcable, i.e., Plunbers Local 0198. The next nunber,
005 in the exanple, is an_ internal nunber used in processing
the wage determ nation. 07/01/2014 is the effective date of the
ggiz current negotiated rate, which in this exanple is July 1,

Uni on prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreenent (CBA) governing
this classification and rate.

Survey Rate ldentifiers

Classifications |listed under the "SU' identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by conputln% a wei ghted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes al
rates reported in the survey, it may include both union and
non-uni on rates. Exanple: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a wei ghted average
calculation of rates and are not majority rates. LA Indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next nunber, 007
in the exanple, is an internal nunber used in producing the
wage determ nation. 5/13/2014 indicates the survey conpletion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey i s conducted

Uni on Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate
that no single naL0r|ty rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAVMPLE: UAVG CH 0010 _

08/ 29/ 2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal nunber used in produci ng the wage
determ nation. 08/29/2014 indicates the survey conpletion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of

each year, to reflect a weighted average of the current
gegoélated/CBA rate of the union locals fromwhich the rate is
ased.

WAGE DETERM NATI ON APPEALS PROCESS

%.) Has there been an initial decision in the matter? This can
e:

* an existing published wage determn nation

* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a position on
a wage determ nation natter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for sunmmari es of surveys, should be with the Wage and Hour
Regional Ofice for the area in which the survey was conducted
because those Regi onal O fices have responsibility for the
Davi s- Bacon survey program If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the fornal
process described here, initial contact should be with the
Branch of Construction Wage Determnations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U.S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngton, DC 20210
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2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsi deration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adni ni strator
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

The request shoul d be acconpanied by a full statenent of the
interested party's position and by any information (wage
paynent data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Administrative
Revi ew Board (fornerly the WAage Appeals Board). Wite to:

Admi ni strative Revi ew Board
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

4.) Al decisions by the Admi nistrative Review Board are final.

END OF GENERAL DECI SI ON
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March 2017

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary

sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

Page 1 of 1
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03/30/2018 11:32:48

Proposal Schedule of Iltems Page 1 of 11
Proposal ID: 20180508017  Project(s): 1470-24-71
Federal ID(s): WISC 2018245
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0002 201.0105 6.000
Clearing STA
0004 201.0120 44.000
Clearing ID
0006 201.0205 6.000
Grubbing STA
0008 201.0220 44.000
Grubbing ID
0010 203.0225.8
Debris Containment (structure) 01. B-31- LS LUMP SUM
18
0012 203.0225.S
Debris Containment (structure) 02. B-31- LS LUMP SUM
23
0014 204.0100 143.000
Removing Pavement SY
0016 204.0105 10.000
Removing Pavement Butt Joints SY
0018 204.0109.8 2,950.000
Removing Concrete Surface Partial SF
Depth
0020 204.0110 970.000
Removing Asphaltic Surface SY
0022 204.0115 94.000
Removing Asphaltic Surface Butt Joints SY
0024 204.0120 19,930.000
Removing Asphaltic Surface Milling SY
0026 204.0150 710.000
Removing Curb & Gutter LF
0028 204.0155 155.000
Removing Concrete Sidewalk SY
0030 204.0180 16.000
Removing Delineators and Markers EACH
0032 204.0195 6.000
Removing Concrete Bases EACH
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Proposal Schedule of Items Page 2 of 11

Proposal ID: 20180508017  Project(s): 1470-24-71
Federal ID(s): WISC 2018245

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0034 204.0220 2.000
Removing Inlets EACH
0036 204.0245 10.000
Removing Storm Sewer (size) 01. 12- LF
Inch
0038 204.0280 2.000
Sealing Pipes EACH
0040 204.9180.S 250.000
Removing (item description) 01. SY
Asphaltic Curb
0042 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 01. 1470-24-71
0044 211.0400 65.000
Prepare Foundation for Asphaltic STA
Shoulders
0046 213.0100 1.000
Finishing Roadway (project) 01. 1470- EACH
24-71
0048 305.0110 310.000
Base Aggregate Dense 3/4-Inch TON
0050 305.0120 1,225.000
Base Aggregate Dense 1 1/4-Inch TON
0052 305.0500 70.000
Shaping Shoulders STA
0054 415.1080 25.000
Concrete Pavement HES 8-Inch SY
0056 416.0160 105.000
Concrete Driveway 6-Inch SY
0058 416.0260 70.000
Concrete Driveway HES 6-Inch SY
0060 416.0280 40.000
Concrete Driveway HES 8-Inch SY
0062 416.0610 62.000

Drilled Tie Bars EACH




‘,\\‘:sf-"-’\'az,,9

5§
4

Wisconsin Department of Transportation

03/30/2018 11:32:48

Proposal Schedule of Iltems Page 3 of 11
Proposal ID: 20180508017  Project(s): 1470-24-71
Federal ID(s): WISC 2018245
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntity and Unit Price Bid Amount
Number it
Description Units
0064 416.1010 8.000
Concrete Surface Drains CY
0066 440.4410 3,852.000
Incentive IRI Ride DOL 1.00000 3,852.00
0068 450.4000 1,200.000
HMA Cold Weather Paving TON
0070 455.0605 2,760.000
Tack Coat GAL
0072 460.2000 2,780.000
Incentive Density HMA Pavement DOL 1.00000 2,780.00
0074 460.5223 2,400.000
HMA Pavement 3 LT 58-28 S TON
0076 460.5224 1,935.000
HMA Pavement 4 LT 58-28 S TON
0078 465.0110 250.000
Asphaltic Surface Patching TON
0080 465.0120 175.000
Asphaltic Surface Driveways and Field TON
Entrances
0082 465.0315 12.000
Asphaltic Flumes SY
0084 502.3100
Expansion Device (structure) 01. B-31- LS LUMP SUM
23
0086 502.3200 3,315.000
Protective Surface Treatment SY
0088 502.3210 403.000
Pigmented Surface Sealer SY
0090 502.4205 94.000
Adhesive Anchors No. 5 Bar EACH
0092 505.0600 6,380.000
Bar Steel Reinforcement HS Coated LB
Structures
0094 509.0301 306.000
Preparation Decks Type 1 SY
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Proposal Schedule of Iltems Page 4 of 11
Proposal ID: 20180508017  Project(s): 1470-24-71
Federal ID(s): WISC 2018245
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0096 509.0302 179.000
Preparation Decks Type 2 SY
0098 509.0500 3,274.000
Cleaning Decks SY
0100 509.1000 91.000
Joint Repair SY
0102 509.1200 60.000
Curb Repair LF
0104 509.1500 23.000
Concrete Surface Repair SF
0106 509.2000 2.000
Full-Depth Deck Repair SY
0108 509.2500 238.000
Concrete Masonry Overlay Decks CY
0110 509.9010.S 778.000
Removing Asphaltic Concrete Deck SY
Overlay (structure) 01. B-31-18
0112 509.9050.S 1,002.000
Cleaning Parapets LF
0114 520.8000 1.000
Concrete Collars for Pipe EACH
0116 601.0409 20.000
Concrete Curb & Gutter 30-Inch Type A LF
0118 601.0411 1,100.000
Concrete Curb & Gutter 30-Inch Type D LF
0120 601.0452 50.000
Concrete Curb & Gutter Integral 30-Inch LF
Type D
0122 601.0600 20.000
Concrete Curb Pedestrian LF
0124 602.0405 3,190.000
Concrete Sidewalk 4-Inch SF
0126 602.0415 1,170.000
Concrete Sidewalk 6-Inch SF
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Proposal Schedule of Iltems Page 5 of 11
Proposal ID: 20180508017  Project(s): 1470-24-71
Federal ID(s): WISC 2018245
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0128 602.0505 68.000
Curb Ramp Detectable Warning Field SF
Yellow
0130 602.0605 16.000
Curb Ramp Detectable Warning Field SF
Radial Yellow
0132 603.8000 1,215.000
Concrete Barrier Temporary Precast LF
Delivered
0134 603.8125 2,430.000
Concrete Barrier Temporary Precast LF
Installed
0136 606.0200 28.000
Riprap Medium cY
0138 608.0412 12.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 12-Inch
0140 608.6006 173.000
Storm Sewer Pipe Composite 6-Inch LF
0142 611.0430 1.000
Reconstructing Inlets EACH
0144 611.0530 2.000
Manhole Covers Type J EACH
0146 611.0639 1.000
Inlet Covers Type H-S EACH
0148 611.2003 2.000
Manholes 3-FT Diameter EACH
0150 611.3230 2.000
Inlets 2x3-FT EACH
0152 611.8115 2.000
Adjusting Inlet Covers EACH
0154 611.8120.S 10.000
Cover Plates Temporary EACH
0156 614.0010 6.000
Barrier System Grading Shaping EACH

Finishing
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Proposal Schedule of Iltems Page 6 of 11
Proposal ID: 20180508017  Project(s): 1470-24-71
Federal ID(s): WISC 2018245
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntity and Unit Price Bid Amount
Number it
Description Units
0158 614.0905 4.000
Crash Cushions Temporary EACH
0160 614.0920 990.000
Salvaged Rail LF
0162 614.0925 6.000
Salvaged Guardrail End Treatments EACH
0164 614.2300 562.500
MGS Guardrail 3 LF
0166 614.2330 262.500
MGS Guardrail 3 K LF
0168 614.2500 240.000
MGS Thrie Beam Transition LF
0170 614.2610 6.000
MGS Guardrail Terminal EAT EACH
0172 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 1470-24-71
0174 619.1000 1.000
Mobilization EACH
0176 624.0100 12.000
Water MGAL
0178 628.1504 3,200.000
Silt Fence LF
0180 628.1520 3,200.000
Silt Fence Maintenance LF
0182 628.1905 6.000
Mobilizations Erosion Control EACH
0184 628.1910 4.000
Mobilizations Emergency Erosion Control EACH
0186 628.2004 7,250.000
Erosion Mat Class | Type B SY
0188 628.2008 2,400.000
Erosion Mat Urban Class | Type B SY
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Proposal Schedule of Iltems Page 7 of 11
Proposal ID: 20180508017  Project(s): 1470-24-71
Federal ID(s): WISC 2018245
SECTION: 0001 Contract Items
Alt Set ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0190 628.7005 3.000
Inlet Protection Type A EACH
0192 628.7015 14.000
Inlet Protection Type C EACH
0194 628.7020 3.000
Inlet Protection Type D EACH
0196 628.7504 100.000
Temporary Ditch Checks LF
0198 628.7555 20.000
Culvert Pipe Checks EACH
0200 628.7570 260.000
Rock Bags EACH
0202 631.0300 19.000
Sod Water MGAL
0204 631.1000 750.000
Sod Lawn SY
0206 633.0100 11.000
Delineator Posts Steel EACH
0208 633.0500 11.000
Delineator Reflectors EACH
0210 633.5200 2.000
Markers Culvert End EACH
0212 634.0614 19.000
Posts Wood 4x6-Inch X 14-FT EACH
0214 634.0616 10.000
Posts Wood 4x6-Inch X 16-FT EACH
0216 637.2210 155.680
Signs Type Il Reflective H SF
0218 637.2230 48.000
Signs Type Il Reflective F SF
0220 638.2602 35.000
Removing Signs Type Il EACH
0222 638.3000 34.000
Removing Small Sign Supports EACH
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Proposal Schedule of Iltems Page 8 of 11
Proposal ID: 20180508017  Project(s): 1470-24-71
Federal ID(s): WISC 2018245
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0224 642.5401 1.000
Field Office Type D EACH
0226 643.0300 4,335.000
Traffic Control Drums DAY
0228 643.0310.S 1.000
Temporary Portable Rumble Strips LS
0230 643.0410 133.000
Traffic Control Barricades Type Il DAY
0232 643.0420 474.000
Traffic Control Barricades Type IlI DAY
0234 643.0705 196.000
Traffic Control Warning Lights Type A DAY
0236 643.0715 777.000
Traffic Control Warning Lights Type C DAY
0238 643.0900 3,935.000
Traffic Control Signs DAY
0240 643.1050 20.000
Traffic Control Signs PCMS DAY
0242 643.5000 1.000
Traffic Control EACH
0244 644.1410.S 80.000
Temporary Pedestrian Surface Asphalt SF
0246 644.1430.S 32.000
Temporary Pedestrian Surface Plate SF
0248 644.1601.S 8.000
Temporary Curb Ramp EACH
0250 644.1810.S 1,600.000
Temporary Pedestrian Barricade LF
0252 645.0120 100.000
Geotextile Type HR SY
0254 646.1020 8,310.000
Marking Line Epoxy 4-Inch LF
0256 646.4520 10,000.000
Marking Line Same Day Epoxy 4-Inch LF
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Proposal Schedule of Iltems Page 9 of 11
Proposal ID: 20180508017  Project(s): 1470-24-71
Federal ID(s): WISC 2018245
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0258 646.6120 25.000
Marking Stop Line Epoxy 18-Inch LF
0260 646.7420 195.000
Marking Crosswalk Epoxy Transverse LF
Line 6-Inch
0262 646.7520 60.000
Marking Crosswalk Epoxy Ladder LF
Pattern 24-Inch
0264 646.9000 5,000.000
Marking Removal Line 4-Inch LF
0266 649.0105 30,000.000
Temporary Marking Line Paint 4-Inch LF
0268 649.0150 9,225.000
Temporary Marking Line Removable LF
Tape 4-Inch
0270 649.0850 52.000
Temporary Marking Stop Line LF
Removable Tape 18-Inch
0272 650.4000 4.000
Construction Staking Storm Sewer EACH
0274 650.5500 1,230.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0276 650.7000 75.000
Construction Staking Concrete LF
Pavement
0278 650.8000 5,083.000
Construction Staking Resurfacing LF
Reference
0280 650.8500
Construction Staking Electrical LS LUMP SUM
Installations (project) 01. 1470-24-71
0282 650.9000 7.000
Construction Staking Curb Ramps EACH
0284 650.9910
Construction Staking Supplemental LS LUMP SUM

Control (project) 01. 1470-24-71
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Proposal ID: 20180508017

SECTION:

Alt Set ID:

Proposal
Line
Number
0286

0288

0290

0292

0294

0296

0298

0300

0302

0304

0306

0308

0310

0312

0314

Project(s): 1470-24-71

Federal ID(s): WISC 2018245

0001 Contract Items
Alt Mbr ID:
Item ID
Description
652.0125

Conduit Rigid Metallic 2-Inch

652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

652.0605
Conduit Special 2-Inch

654.0105
Concrete Bases Type 5

661.0100

Temporary Traffic Signals for Bridges
(structure) 01. B-31-18

661.0100

Temporary Traffic Signals for Bridges
(structure) 02. B-31-23

690.0150
Sawing Asphalt

690.0250
Sawing Concrete

715.0415
Incentive Strength Concrete Pavement

ASP.1TOA

On-the-Job Training Apprentice at
$5.00/HR

ASP.1TOG

On-the-Job Training Graduate at
$5.00/HR

SPV.0060

Special 01. Adjusting Sanitary Manhole
Covers

SPV.0060

Special 02. Adjusting Water Manhole
Covers

SPV.0060
Special 03. Adjusting Water Valve Box

SPV.0060

Special 04. Reconstructing Sanitary
Manholes

Approximate
Quantity and
Units

24.000
LF

570.000
LF

60.000
LF

5.000
EACH

LS

LS

2,250.000
LF

290.000
LF

500.000
DOL

1,200.000
HRS

600.000
HRS

4.000
EACH

2.000
EACH

1.000
EACH

1.000
EACH

Unit Price Bid Amount

LUMP SUM

LUMP SUM
1.00000 500.00
5.00000 6,000.00
5.00000 3,000.00
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Proposal ID: 20180508017  Project(s): 1470-24-71
Federal ID(s): WISC 2018245

Bid Amount

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal .
Line Item ID Approximate Unit Price
Number Description Quantity and
Units
0316 SPV.0060 1.000
Special 05. Inlet Covers Type H-D EACH
0318 SPV.0060 8.000
Special 06. Aluminum Railing Tubular EACH
Anchorage
0320 SPV.0075 10.000
Special 01. Street Sweeping HRS
0322 SPV.0090 100.000
Special 01. Concrete Curb & Gutter 30- LF
Inch HES Type D
0324 SPV.0120 3.000
Special 01. Water for Seeded Areas MGAL
Section: 0001 Total:

Total Bid:
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