HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 007
06/2017 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

Taylor 9000-00-73 N/A Medford - Merrill; East Fk Little Black STH 064
Riv B-60-0044

Taylor 8210-01-70 N/A Thorp - Ingram; North Fork Eau Claire  STH 073
Riv B-60-0033

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $40,000.00

. . . Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation P y

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: June 12, 2018

Time (Local Time):  9:00 am SA M P L E
Contract Completion Time NOT FOR BIDDING PURPOSES
60 Working Days

Assigned Disadvantaged Business Enterprise Goal 0% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Excavation, Base, Structure Rehabilitation, Signs, Beamguard, Pavement Marking

Notice of Award Dated Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

@ Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 P.M.
local time on the Thursday before the letting. Check the department’s web site after
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

® The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

© Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business
hours.

n Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

B Submitting Electronic Bids
B.1 On the Internet
@ Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will
constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Download the latest schedule of items reflecting all addenda from the Bid Express[_] web site.
2. Use ExpediteTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette or
CD ROM or a paper bid. If the bidder does submit a bid on a printout with accompanying
diskette or a paper bid in addition to the internet submittal, the department will disregard
the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of the
standard specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web
site reflecting the latest addenda posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid
amount for all price fields. Follow instructions and review the help screens provided on the

Bid ExpressTM web site to assure that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to
the other proposal documents submitted to the department as a part of the bidder's
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same
time and place as the sealed bid, also provide the Expedite™ generated schedule
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD
ROM with the bidder's name, the 4 character department-assigned bidder identification
code from the top of the bidding proposal, and a list of the proposal numbers included
on that diskette or CD ROM as indicated in the following example:

Bidder

Name

BNOO

Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals
for that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the
governing contract document and must conform to the requirements of section 102 of
the standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial it in ink. If
there is a discrepancy between the printout and the diskette or CD ROM, the
department will analyze the bid using the printout information.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated
schedule of items is not the same on each page.

2. The check code printed on the printout of the ExpediteTM generated schedule of items
is not the same as the check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4
individual proposals in a calendar year. The department may allow additional waivers for
equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that they be
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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Special Provisions
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STSP’S Revised November 30, 2017
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 8210-01-70, Thorp — Ingram, (North Fork
Eau Claire Riv B-60-0033), STH 73, Taylor County; and Project 9000-00-73, Medford — Merrill, (East Fork
Little Black B-60-0044), STH 64, Taylor County, Wisconsin as the plans show and execute the work as
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway
and Structure Construction, 2018 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20171130)

Scope of Work.

The work under this contract shall consist of grading, base, HMA pavement, structure deck replacement,
guardrail, erosion control, traffic control, pavement marking, permanent signing and all incidental items
necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2018 construction season to the engineer
in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

It is anticipated that the notice to proceed will be issued no later than July 9, 2018.

The contract time for completion is based on an expedited work schedule and may require extraordinary
forces and equipment.

Fish Spawning

There shall be no instream disturbance of the north fork of the Eau Claire River (Project ID: 8210-01-70)
and the east fork of the Little Black River (Project ID: 9000-00-73) as a result of construction activity
under or for this contract, from June 16, 2018 to March 1, 2019 both dates inclusive, in order to avoid
adverse impacts upon the spawning of various species of fish.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Migratory Birds

Swallows and other migratory birds’ nests have been observed on or under the existing bridge B-60-0033
(Project ID: 8210-01-70) and B-60-0044 (Project ID: 9000-00-73). All active nests (when eggs or young
are present) of migratory birds are protected under the federal Migratory Bird Treaty Act.

The nesting season for swallows and other birds is usually between May 1 and August 30. To prevent
active nests from becoming established, WisDOT has coordinated the work with Taylor County. Taylor
County crews will clear the existing nests and install the netting prior to May 1st. Contractor shall
maintain the installed netting until completion of work on B-60-0033 and B-60-0044. Include the cost of
netting maintenance in the cost of Removing Old Structure Over Waterway with minimal Debris. Upon
project completion, coordinate the return of the netting materials to Taylor County, by contacting Jess
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Sackmann, Taylor County Highway Commissioner at (715) 748-2456 (jess.sackmann@co.taylor.wi.us) or
Fred Ebert, Shop Superintendent at (715) 748-2456 (fred.ebert@co.taylor.wi.us).

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in
trees. Roosts may not have been observed on this project, but conditions to support the species exist.
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual
bat or active roost is encountered during construction operations, stop work and notify the engineer and
the WisDOT Regional Environmental Coordinator (REC).

If additional construction activities beyond what was originally specified are required to complete the
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating
these activities.

Traffic.
Project 8210-01-70

Traffic shall be maintained on STH 73 throughout the project. STH 73 shall be reduced to a one-lane road
(12 foot. max width) through the construction zone. Flagging operations shall be used to control lane
closures during Stage 1. Temporary traffic signals shall be used to control lane closures and temporary
concrete barrier shall be placed to separate the travel lane from the construction areas during Stages 2
and 3. Access along STH 73 to both Pinewood Drive intersections shall be closed to through traffic.

Place the appropriate road closed signs and barricades prior to start of construction.

Maintain emergency vehicle access and delivery vehicle access at all times to all properties throughout
construction; except during paving operations. When access must be limited due to construction
operations, notify the police and fire departments, the engineer, property owners and occupants at least
48 hours prior to the beginning of the construction operation. Complete the work in a reasonable time and
manner to resume access to properties.

Project 9000-00-73

Traffic shall be maintained on STH 64 throughout the project. STH 64 shall be reduced to a one-lane road
(13 foot max width) through the construction zone. Flagging operations shall be used to control lane
closures during Stage 1 and 4. Temporary traffic signals shall be used to control lane closures and
temporary concrete barrier shall be placed to separate the travel lane from the construction areas during
Stages 2 and 3.

There is a residential driveway located at Station 207+10, LT that will be in the construction area. During
construction, this driveway shall be controlled by temporary traffic signals with STH 64 traffic. Temporary
traffic signal shall include non-intrusive detection to accommodate driveway traffic only when needed.

Maintain emergency vehicle access and delivery vehicle access at all times to all properties throughout
construction; except during paving operations. When access must be limited due to construction
operations, notify the police and fire departments, the engineer, property owners and occupants at least
48 hours prior to the beginning of the construction operation. Complete the work in a reasonable time and
manner to resume access to properties.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16") MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days
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Closure type without height, weight, or width restrictions

(available width, all lanes in one direction 216’) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Stp-108-057 (20161130)

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 73 and STH 64 traffic, and entirely clear the traveled way and shoulders of such portions of
the highway of equipment, barricades, signs, lights, and any other material that might impede the free
flow of traffic during the following holiday periods:

From noon Friday, June 29, 2018 to 6:00 AM Thursday, July 5, 2018 for Independence Day;
From noon Friday, August 31, 2018 to 6:00 AM Tuesday, September 4, 2018 for Labor Day.

stp-107-005 (20050502)

Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Project 8210-01-70

Xcel Energy has overhead electric facilities along the east side of STH 73. The existing line is located
approximately 50 ft. east of the centerline of STH 73 with poles located at Station 53+42 and Station
56+48, where an overhead service line crosses STH 73 to access properties on the west side of the
highway.

No conflicts are anticipated with this facility. If requested, Xcel Energy will put the wires on arms to the
east or install orange visual guards on the line to ensure that crane operator maintains a 10 ft. clearance
to the line.

Project 9000-00-73

Medford Electric has overhead electric facilities along the south side of STH 64. The existing line is
located approximately 55 ft. to 65 ft. south of the centerline of STH 64 with poles located at Station
206+62, Station 209+68, and Station 212+62. At Station 206+62, an overhead service line crosses
STH 64 to access a property on the north side of the highway.

No conflicts are anticipated with this facility.

TDS Telecom has underground communication facilities located along the north side of STH 64. An
existing underground fiber optic line is located approximately 46 ft. to 54 ft. north of the centerline of
STH 64 and an underground telephone line is located approximately 57 ft. to 75 ft. north of the centerline
of STH 64.

No conflicts are anticipated with the underground telephone and fiber optic lines.

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, “Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters”, details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.
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10.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels prior to being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Use the following inspection and
removal procedures (guidelines from the Wisconsin Department of Natural Resources
http://dnr.wi.gov/topic/fishing/documents/vhs/disinfection protocols.pdf for disinfection:

1. Prior to leaving the contaminated site, wash machinery and ensure that the machinery is free
of all soil and other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine
compartments, and any other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels,
remove any aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose
of removed mussels and plant materials in a garbage can prior to leaving the area or invested
waters; and

4. Disinfect your boat, equipment and gear by either:

a. Washing with ~212° F water (steam clean), or

b. Drying thoroughly for five days after cleaning with soap and water and/or high
pressure water, or

c. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon)
Chlorine for 10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon
Aquatic for 20- to 30-minute contact time. Note: Virkon is not registered to kill zebra
mussel veligers nor invertebrates like spiny water flea. Therefore this disinfect should
be used in conjunction with a hot water (>104° F) application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

Stp-107-055 (20130615)

Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 8:00 PM until the following 6:00 AM, unless prior
written approval is obtained from the engineer.

stp-107-001 (20060512)

Erosion Control Structures.

Within seven calendar days after the commencement of work on the bridge superstructure, place all
permanent erosion control devices, including riprap, erosion mat, ditch checks, seed, fertilizer, mulch, soil
stabilizer, or any other item required by the contract or deemed necessary by the engineer. These
devices shall be in place in the area under the bridge and on both sides of the roadway, from the
waterway to a point 100-feet behind the backwall of the abutment. Within said limits, place these devices
to a height equivalent to the calculated water elevation resulting from a storm that occurs on the average
of once every two years (Q2) as shown on the plan, or as directed by the engineer. Prior to initial
construction operations, place turbidity barriers, silt screens, and other temporary erosion control
measures as shown on the plans, and remove them after the permanent erosion control devices are in
place unless directed otherwise by the engineer.

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the
above timing requirements for permanent erosion control shall be waived.

stp-107-070 (20030820)

Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.

John Roelke, License Number All-119523, inspected Structures B-60-0033 and B-60-0044 for asbestos
on September 13, 2017. No regulated Asbestos Containing Material (RACM) were found on these
structures. A copy of the inspection reports are available from: Mohamad Hayek, (715) 836-2065.
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According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail,
hand-delivery, or using the online notification system at least 10 working days prior to beginning any
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to
Mohamad Hayek, (715) 836-2065 and DOT BTS-ESS attn: Hazardous Materials Specialist, PO Box
7965, Madison, WI. 53707-7965. In addition, comply with all local or municipal asbestos requirements.

Use the following information to complete WisDNR form 4500-113:
Project 8210-01-70

Site Name: Structure B-60-0033, STH 73 over North Fork Eau Claire River

Site Address: T-29-N, R-4-W; 45°02'47" N, 90°48°'00"W, Town of Roosevelt, Taylor County
Ownership Information: WisDOT Transportation NW Region (Eau Claire), 718 W. Clairemont
Avenue, Eau Claire, W1 54701

Contact: Mohamad Hayek

Phone: (715) 836-2065

Age: 35 years old. This structure was constructed in 1983.

Area: 2,003 SF of deck

Project 9000-00-73

Site Name: Structure B-60-0044, STH 64 over East Fork Little Black River

Site Address: T-31-N, R-2-E; 45°08'33" N, 90°15’'33"W, Town of Town of Browning, Taylor
County

Ownership Information: WisDOT Transportation NW Region (Eau Claire), 718 W. Clairemont
Avenue, Eau Claire, WI 54701

Contact: Mohamad Hayek

Phone: (715) 836-2065

Age: 31 years old. This structure was constructed in 1987.

Area: 2,755 SF of deck

Insert the following paragraph in Section 6.9.:

If asbestos not previously identified is found or previously non-friable asbestos becomes
crumbled, pulverized, or reduced to a powder, stop work immediately, notify the engineer,
and the engineer will notify the department’s Bureau of Technical Services at (608) 266-1476
for an emergency response according to standard spec 107.24. Keep material wet until it is
abated or until it is determined to be non-asbestos containing material.

stp-107-125 (20120615)

Removing OIld Structure Over Waterway With Minimal Debris Station 54+15, Item
203.0600.S.001; Station 209+25, Item 203.0600.S.002.

Conform to standard spec 203 as modified in this special provision.

Add the following to standard spec 203:

203.3.6 Removals Over Waterways and Wetlands

203.3.6.2 Removing Old Structure Over Waterway with Minimal Debris

() Remove the existing Structures B-60-0033 and B-60-0044 over the North Fork of the Eau Claire
River and the East Fork of the Little Black River, respectively, in large sections and conforming to the
contractor’s approved structure removal and clean-up plan. During superstructure removal, prevent all
large pieces and minimize the number of small pieces from entering the waterway or wetland. Remove all
reinforcing steel, all concrete, and all other debris that falls into the waterway or wetland. The contractor
may leave limited amounts of small concrete pieces scattered over the waterway floor or wetland only if
the engineer allows.

(2) Submit a structure removal and clean-up plan as part of the erosion control implementation plan
required under standard spec 107.20. Do not start work under the structure removal and clean-up plan
without the department’s written approval of the plan. Include the following information in the structure
removal and clean-up plan:
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Methods and schedule to remove the structure.

Methods to control potentially harmful environmental impacts.

Methods for superstructure removal that prevent all large pieces and minimize the number of

small pieces from entering the waterway or wetlands.

Methods to control dust and contain slurry.

Methods for removing piers and abutments. If blasting in water, include restrictions that

regulatory agencies and the contract require.

Methods for cleaning the waterway or wetlands.
3) If stockpiling spoil material, place it on an upland site an adequate distance from the
waterway, wetland, or any open water created by excavation. Install silt fence between the spoil pile and
the waterway, wetland, or excavation site.

Add the following Removing Old Structure bid item to standard spec 203.5.1:

ITEM NUMBER DESCRIPTION UNIT
203.0600.S.001 Removing Old Structure Over Waterway With Minimal Debris Station 54+15 LS
203.0600.S.002 Removing Old Structure Over Waterway With Minimal Debris Station 209+25 LS

Stp-203-020 (20170615)

QMP Base Aggregate.
A Description
A.1 General

(2) This special provision describes contractor quality control (QC) sampling and testing for base
aggregates, documenting those test results, and documenting related production and placement process
changes. This special provision also describes department quality verification (QV), independent
assurance (IA), and dispute resolution.

(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified here in
this special provision. Apply this special provision to material placed under all of the Base Aggregate
Dense and Base Aggregate Open Graded bid items, except do not apply this special provision to material
classified as reclaimed asphaltic pavement placed under the Base Aggregate Dense bid items.

3) Do not apply this special provision to material placed and paid for under the Aggregate Detours,
Breaker Run, Select Crushed, Pit Run, Subbase, or Riprap bid items.

4) Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:

1. Production and placement control and inspection.
2. Material sampling and testing.

(5) Chapter 8 of the department’s construction and materials manual (CMM) provides additional
detailed guidance for QMP work and describes required sampling and testing procedures.

http://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf
A.2 Small Quantities

(1) The department defines a small quantity, for each individual Base Aggregate bid item, as a
contract quantity of 9000 tons or less of material as shown in the schedule of items under that bid item.

(2) The requirements under this special provision apply equally to a small quantity for an individual
bid item except as follows:

A.2.1 Quality Control Plan
(1) Submit an abbreviated quality control plan consisting of the following:

1. Organizational chart including names, telephone numbers, current certifications with HTCP
numbers, and expiration dates, and roles and responsibilities of all persons involved in the quality
control program for material under affected bid items.
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A.2.2 Contractor Testing
1. Testing frequency:

Contract Quantity Minimum Required Testing per source

<6000 tons One stockpile test before placement, and two
production or one loadout test. [11[2]

> 6000 tons and < 9000 tons One stockpile and Three placement tests B4l

(11 Submit production test results to the engineer for review before incorporating the material into the work.
Production test results are valid for a period of 3 years.

21 If the actual quantity overruns 6,000 tons, on the next day of placement perform one randomly selected
placement test for each 3000 tons, or fraction of 3000 tons, of overrun.

Bl If the actual quantity overruns 9000 tons, on the next day of placement perform one randomly selected
placement test for each 3000 tons, or fraction of 3000 tons, of overrun.

[ For 3-inch material or lift thickness of 3 inch or less, obtain samples at load-out.
81 Divide the aggregate into uniformly sized sublots for testing.

2. Stockpile testing for concrete pavement recycled in place will be sampled on the first day of
production.

3. Until a four point running average is established, individual placement tests will be used for
acceptance. Submit aggregate load-out and placement test results to the engineer within one
business day of obtaining the sample. Assure that all properties are within the limits specified for
each test.

4. Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final disposition
of nonconforming material as specified in standard spec 106.5.

A.2.3 Department Testing
(1) The department will perform testing as specified in B.8 except as follows:
- Department testing may be waived for contract bid item quantities of 500 tons or less.
B Materials
B.1 Quality Control Plan

(1) Submit a comprehensive written quality control plan to the engineer at or before the pre-
construction meeting. Do not place base before the engineer reviews and comments on the plan.
Construct the project as that plan provides.

(2) Do not change the quality control plan without the engineer’s review. Update the plan with
changes as they become effective. Provide a current copy of the plan to the engineer and post in each of
the contractor’s laboratories as changes are adopted. Ensure that the plan provides the following
elements:

1. An organizational chart with names, telephone numbers, current certifications and/or titles, and
roles and responsibilities of QC personnel.

2. The process used to disseminate QC information and corrective action efforts to the appropriate
persons. Include a list of recipients, the communication means that will be used, and action time
frames.

3. Alist of source and processing locations, section and quarter descriptions, for all aggregate
materials requiring QC testing.

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and plasticity index of
all aggregates requiring QC testing. Obtain this information from the region materials unit or from
the engineer.

5. Descriptions of stockpiling and hauling methods.

6. Locations of the QC laboratory, retained sample storage, and where control charts and other
documentation is posted.

7. An outline for resolving a process control problem. Include responsible personnel, required
documentation, and appropriate communication steps.
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B.2 Personnel

(1) Have personnel certified under the department’s highway technician certification program (HTCP)
perform sampling, testing, and documentation as follows:

SAMPLING AND REQUIRED CERTIFICATION
TESTING ROLES TEST STANDARD
Randc_)m Sampling of ASTM D3665 Transportation Mgtgrlals Sampling Technician (TMS)
Materials Aggregate Technician | (AGGTEC-I)
. AASHTO T2 . " -
Sampling Aggregates AGGTEC-I Assistant Certified Technician (ACT-AGG)
gi(zr\(/:eent passing the 200 AASHTO T11 Aggregate Techmuan | (A.C.-}GTEC-I). .
. AASHTO T27 AGGTEC-I Assistant Certified Technician (ACT-AGG)
Gradation
Moisture Content AASHTO T255
Fractured Faces ASTM D5821
o o AASHTO T89 Aggregate Testing for Transportation Systems (ATTS)
Liquid and Plasticity Grading Technician | (GRADINGTEC-1)
Index AASHTO T90 . . - . .
Grading Assistant Certified Technician (ACT-Grading)
Aggregate Technician | (AGGTEC-I)
Plasticity Check AASHTO T90 AGGTEC-I Assistant Certified Technician (ACT-AGG)

Grading Technician | (GRADINGTEC-1)
Grading Assistant Certified Technician (ACT-Grading)

(11 Plant personnel under the direct observation of an aggregate technician certified at level one or
higher may operate equipment to obtain samples.

(2) A certified technician must coordinate and take responsibility for the work an ACT performs. Have
a certified technician ensure that all sampling and testing is performed correctly, analyze test results, and
post resulting data. No more than one ACT can work under a single certified technician.

B.3 Laboratory

(1) Perform QC testing at a department-qualified laboratory. Obtain information on the Wisconsin
laboratory qualification program from:

Materials Management Section

3502 Kinsman Blvd.

Madison, WI 53704

Telephone: (608) 246-5388
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx

B.4 Quality Control Documentation
B.4.1 General

(1) Submit base aggregate placement documentation to the engineer within 10 business days after
completing base placement. Ensure that the submittal is complete, neatly organized, and includes
applicable project records and control charts.

B.4.2 Records

(1) Document all placement observations, inspection records, and control adjustments daily in a
permanent field record. Also include all test results in the project records. Provide test results to the
engineer within one business day after obtaining a sample. Post or distribute tabulated results using a
method mutually agreeable to the engineer and contractor.

B.4.3 Control Charts

(1) Plot gradation and fracture on the appropriate control chart as soon as test results are available.
Format control charts according to CMM 8.30. Include the project number on base placement control
charts. Maintain separate control charts for each base aggregate size, source or classification, and type.

(2) Provide control charts to the engineer within one business day after obtaining a sample. Post or
distribute charts using a method mutually agreeable to the engineer and contractor. Update control charts
daily to include the following:
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Contractor individual QC tests.

Department QV tests.

Department IA tests.

Four-point running average of the QC tests.

b E

3) Except as specified under B.8.2.1 for nonconforming QV placement tests, include only QC
placement tests in the running average. The contractor may plot process control or informational tests on
control charts, but do not include these tests, conforming QV tests, or IA tests in the running average.

B.5 Contractor Testing

(1) Test gradation, fracture, liquid limit and plasticity index during placement for each base aggregate
size, source or classification, and type.

(2) Perform one stockpile test from each source before placement. One stockpile test may be used
for multiple projects up to 60 calendar days.

3) Test gradation once per 3000 tons of material placed or fraction thereof. Determine random
sample locations and provide those sample locations to the engineer. Obtain samples after the material
has been bladed, mixed, and shaped but before watering and compacting; except collect 3-inch samples
or lift thickness of 3 inch or less from the stockpile at load-out. Do not sample from material used to
maintain local traffic or from areas of temporary base that will not have an overlying pavement. On days
when placing only material used to maintain local traffic or only temporary base that will not have an
overlying pavement, no placement testing is required.

(4) Split each contractor QC sample and identify it according to CMM 8.30. Retain the split for seven
calendar days in a dry, protected location. If requested for department comparison testing, deliver the split
to the engineer within one business day.

(5) The engineer may require additional sampling and testing to evaluate suspect material or the
technician’s sampling and testing procedures.

(6) Test fracture for each gradation test until the fracture running average is above the lower warning
limit. Subsequently, the contractor may reduce the frequency to one test per 10 gradation tests if the
fracture running average remains above the warning limit.

(7 Test the liquid limit and plasticity index for the first gradation test. Subsequently, test the liquid
limit and plasticity index a minimum of once per 10 gradation tests.

B.6 Test Methods
B.6.1 Gradation

(1) Test gradation using a washed analysis conforming to the following as modified in CMM 8.60:
(€= To F-1To] o IO P OU PP PPPP PPN AASHTO T 27
Material finer than the NO. 200 SIBVE ..........uiiiiiiiiiiiiie et AASHTO T 11

(2) For 3-inch base, if 3 consecutive running average points for the percent passing the No. 200

sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash at least one sample
out of 10. If a single running average for the percent passing the No. 200 sieve exceeds 8.5 percent,
resume washed analyses until 3 consecutive running average points are again 8.5 percent passing or
less.

3) Maintain a separate control chart for each sieve size specified in standard spec 305 or standard
spec 310 for each base aggregate size, source or classification, and type. Set control and warning limits
based on the standard specification gradation limits as follows:

1. Control limits are at the upper and lower specification limits.

2. There are no upper warning limits for sieves allowing 100 percent passing and no lower control
limits for sieves allowing O percent passing.

3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the upper and

lower control limits. Warning limits for the No. 200 sieve are set 0.5 percent within the upper and
lower control limits.

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent within the
upper and lower control limits. Upper warning limits for the No. 10, No. 40, and No. 200 sieves
are 1 percent inside the upper control limit.
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B.6.2 Fracture

(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle testing on
guarried stone.

(2) Maintain a separate fracture control chart for each base aggregate size, source or classification,
and type. Set the lower control limit at the contract specification limit, either specified in another special
provision or in table 301-2 of standard spec 301.2.4.5. Set the lower warning limit 2 percent above the
lower control limit. There are no upper limits.

B.6.3 Liquid Limit and Plasticity

(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

(2) Ensure the material conforms to the limits specified in standard spec table 301-2.
B.7 Corrective Action

B.7.1 General

(1) Consider corrective action when the running average trends toward a warning limit. Take
corrective action if an individual test exceeds the contract specification limit. Document all corrective
actions both in the project records and on the appropriate control chart.

B.7.2 Placement Corrective Action
(1) Do not blend additional material on the roadbed to correct gradation problems.

(2) Notify the engineer whenever the running average exceeds a warning limit. When

two consecutive running averages exceed a warning limit, the engineer and contractor will discuss
appropriate corrective action. Perform the engineer’'s recommended corrective action and increase the
testing frequency as follows:

1. For gradation, increase the QC testing frequency to at least one randomly sampled test per 1000
tons placed.

2. For fracture, increase the QC testing frequency to at least one test per gradation test.

3) If corrective action improves the property in question such that the running average after four
additional tests is within the warning limits, the contractor may return to the testing frequency specified in
B.5.3. If corrective action does not improve the property in question such that the running average after
four additional individual tests is still in the warning band, repeat the steps outlined above starting with
engineer notification.

(4) If the running average exceeds a control limit, material starting from the first running average
exceeding the control limit and ending at the first subsequent running average inside the control limit is
nonconforming and subject to pay reduction.

(5) For individual test results significantly outside the control limits, notify the engineer, stop placing
base, and suspend other activities that may affect the area in question. The engineer and contractor will
jointly review data, data reduction, and data analysis; evaluate sampling and testing procedures; and
perform additional testing as required to determine the extent of potentially unacceptable material. The
engineer may direct the contractor to remove and replace that material. Individual test results are
significantly outside the control limits if meeting one or more of the following criteria:

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 percent.
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more than 5.0 percent.
3. The fracture control limit is exceeded by more than 10.0 percent.

B.8 Department Testing

B.8.1 General

(1) The department will conduct verification testing to validate the quality of the product and
independent assurance testing to evaluate the sampling and testing. The department will provide the
contractor with a listing of names and telephone numbers of all QV and IA personnel for the project, and
provide test results to the contractor within two business days after the department obtains the sample.
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B.8.2 Verification Testing
B.8.2.1 General

(1) The department will have an HTCP technician, or ACT working under a certified technician,
perform QV sampling and testing. Department verification testing personnel must meet the same
certification level requirements specified in B.2 for contractor testing personnel for each test result being
verified. The department will notify the contractor before sampling so the contractor can observe QV
sampling.
(2) The department will conduct QV tests of each base aggregate size, source or classification, and
type during placement conforming to the following:

1. Perform one stockpile test from each source before placement.

2. Atleast one random test per 30,000 tons, or fraction of 30,000 tons, placed.
3) The department will sample randomly, at locations independent of the contractor’'s QC work,
collecting one sample at each QV location. The department will collect QV samples after the material has
been bladed, mixed, and shaped but before watering and compacting; except, for 3-inch aggregates or

for a lift thickness of 3 inch or less, the department will collect samples at load-out. The department will
split each sample, test half for QV, and retain half.

4) The department will conduct QV tests in a separate laboratory and with separate equipment from
the contractor’'s QC tests. The department will use the same methods specified for QC testing.

(5) The department will assess QV results by comparing to the appropriate specification limits. If QV
test results conform to the specification, the department will take no further action. If QV test results are
nonconforming, add the QV to the QC test results as if it were an additional QC test.

B.8.3 Independent Assurance

(1) Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor's QC sampling and testing including personnel qualifications,
procedures, and equipment. The department will perform an 1A review according to the department’s
independent assurance program. That review may include one or more of the following:

1. Split sample testing.
Proficiency sample testing.
Witnessing sampling and testing.
Test equipment calibration checks.
Reviewing required worksheets and control charts.
Requesting that testing personnel perform additional sampling and testing.

o gk wN

(2) If the department identifies a deficiency, and after further investigation confirms it, correct that
deficiency. If the contractor does not correct or fails to cooperate in resolving identified deficiencies, the
engineer may suspend placement until action is taken. Resolve disputes as specified in B.9.

B.9 Dispute Resolution

(1) The engineer and contractor should make every effort to avoid conflict. If a dispute between some
aspect of the contractor’'s and the engineer’s testing program does occur, seek a solution mutually
agreeable to the project personnel. The department and contractor may review the data, examine data
reduction and analysis methods, evaluate sampling and testing procedures, and perform additional
testing. Use ASTM E 178 to evaluate potential statistically outlying data.

(2) Production test results, and results from other process control testing, may be considered when
resolving a dispute.

) If the project personnel cannot resolve a dispute, and the dispute affects payment or could result
in incorporating non-conforming product, the department will use third party testing to resolve the dispute.
The department’s central office laboratory, or a mutually agreed on independent testing laboratory, will
provide this testing. The engineer and contractor will abide by the results of the third party tests. The party
in error will pay service charges incurred for testing by an independent laboratory. The department may
use third party test results to evaluate the quality of questionable materials and determine the appropriate
payment. The department may reject material or otherwise determine the final disposition of
nonconforming material as specified in standard spec 106.5.
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13.

C (Vacant)
D (Vacant)
E Payment

(1) Costs for all sampling, testing, and documentation required under this special provision are
incidental to this work. If the contractor fails to perform the work required under this special provision, the
department may reduce the contractor’s pay. The department will administer pay reduction under the
non-performance of QMP administrative item.

(2) For material represented by a running average exceeding a control limit, the department will
reduce pay according to CMM 8-10.5.2 for the affected Base Aggregate bid items listed in subsection A.
The department will administer pay reduction under the Nonconforming QMP Base Aggregate Gradation
or Nonconforming QMP Base Aggregate Fracture Administrative items. The department will determine
the quantity of nonconforming material as specified in B.7.2.

stp-301-010 (20171130)

Temporary Portable Rumble Strips 8210-01-70, Item 643.0310.S.001; 9000-00-73, Iltem
643.0310.S.002.

A Description

This special provision describes providing, relocating, maintaining, and removing temporary portable
rumble strips.

B Materials

Furnish RoadQuake?2 or Roadquake2F temporary portable rumble strips, by Plastic Safety Systems. Do
not use alternate products or methods without preapproval by the Bureau of Traffic Operations.

C Construction
C.1 Placement
Provide rumble strips where the plans show or the engineer directs as follows:

1. Before placing rumble strips, clean the roadway of sand and other materials that may cause
slippage.

2. Place one end of the rumble strips 6 inches from the roadway centerline. Extend the strips
perpendicular to the direction of travel. Ensure strips lay flat on the roadway surface.

3. Only one series of rumble strips, placed before the first work zone, is required per direction of
travel for multiple work zones spaced 1 mile or less apart. Work zones spaced greater than 1 mile
apart require a separate series of rumble strips.

C.2 Maintenance
Maintain rumble strips as follows:

1. If rumble strips slide, become out of alignment, or are no longer in the wheel path of approaching
vehicles during the work period, thoroughly clean both sides of the rumble strips and reset on a
clean roadway.

2. Repair or replace damaged rumble strips immediately.
D Measurement

The department will measure temporary portable rumble strips as a single lump sum unit of work,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.0310.5.001 Temporary Portable Rumble Strips 8210-01-70 LS
643.0310.S.002 Temporary Portable Rumble Strips 9000-00-73 LS

Payment is full compensation for providing, relocating, maintaining or replacing, and removing temporary
portable rumble strips.

Stp-643-020 (20161130)
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14,

15.

16.

17.

Locating No-Passing Zones, Item 648.0100.

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 0.21 miles
(1108 feet).

Stp-648-005 (20060512)

Temporary Traffic Signals for Bridges B-60-044, Item 661.0100.001.
Add the following to standard spec 661.3.3.1:

(6) Temporary traffic signal units shall be capable of coordinating with each other operations via
wireless communications.

(7 The vehicle detection system shall be complete, in place, tested, and in full operation during both
stages of construction.

(8) Maintain all temporary vehicle detection zones as the engineer directs. Check temporary vehicle
detection zones every other week and at the opening of each stage of temporary traffic signal operation
to ensure that they are working properly and aimed properly. Periodic adjustment of the detection zones
and/or moving of the temporary vehicle detection sensors may be required due to changes in traffic
control, staging, or other construction operations.

Ensure the vehicle detection system stays in clean working order. Periodic cleaning of the equipment may
be required due to dirt and dust build-up.

Strapping B-60-33, Item SPV.0060.001.

A Description

Secure the wing wall to the culvert or abutment body by providing and installing a structural channel
according to the plans, the pertinent requirements of the standard specifications, and as hereinafter
provided.

B (Vacant)

C Construction

Furnish a galvanized structural channel of size and material shown on the plans.

Attach the structural channel with the number, size and spacing of anchors shown on the plans.
D Measurement

The department will measure Strapping B-60-33, as each wing for the repair work, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.001 Strapping B-60-33 Each

Payment is full compensation for furnishing the channel, galvanizing, providing the anchors, installing the
channel with anchors.

Crash Cushions Permanent Special, Iltem SPV.0060.002.

A Description

This special provision describes providing roadside energy absorbing safety devices according to
standard spec 614 unless otherwise noted.

B Materials

Concrete and steel reinforcement for the pad shall be provided under separate bid items as detailed on
the structure plans.

Hardware, mounting plates, and any other materials necessary for attaching the Crash Cushion
Permanent Special to the proposed concrete bridge parapet are incidental to this bid item.
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C Construction
Replace standard spec 614.3.4(3) with the following:

3) Coordinate and adjust details shown in the structure plans to conform to the crash cushion
manufacturer’s design. Coordinate with bridge contractor regarding the connection of the crash cushion to
the newly constructed bridge parapet. Construct concrete components as specified for concrete masonry
under standard spec 502.

D Measurement

The department will measure Crash Cushions Permanent Special by each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.002 Crash Cushions Permanent Special EACH

Payment is full compensation for providing crash cushions; for the transitions, hardware and other
materials required for attachment to bridge parapet, and back up blocks.
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November 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.



Effective with March 2018 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

104.10.1 General
Replace paragraph one with the following effective with the December 2017 letting:

@ Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction
incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a
CRI proposal. The contractor and the department will equally share all savings generated to the
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to
submit CRI concepts.

104.10.4.2 Payment for the CRI Work
Replace paragraph one with the following effective with the December 2017 letting:

@ The department will pay for completed CRI work as specified for progress payments under 109.6. The
department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI
costs are determined, the department will execute a contract change order that does the following:

1. Adjusts the contract time, interim completion dates, or both.

2. Pays the contractor for the unpaid balance of the CRI work.

3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows:
NS =CW-CRW-CC-DC

Where:
NS = Net Savings

CW = The cost of the work required by the original contract that is revised by
the CRI. CW is computed at contract bid prices if applicable./

CRW = The cost of the revised work, computed at contract bid prices if
applicable.

CC = The contractor’s cost of developing the CRI proposal.

DC = The department’s cost for investigating, evaluating, and implementing
the CRI proposal.

(11 The department may adjust contract bid prices that, in the engineer's judgement, do not represent the fair
value of the work deleted or proposed.

108.11 Liquidated Damages

Replace paragraphs two and three with the following effective with the December 2017 letting:

@ This deducted sum is not a penalty but is a fixed, agreed, liquidated damage due the department from
the contractor for the added cost of engineering and supervision resulting from the contractor’s failure
to complete the work within the contract time.

@ Unless enhanced in the special provisions, the department will assess the following daily liquidated
damages

LIQUIDATED DAMAGES

ORIGINAL CONTRACT AMOUNT DAILY CHARGE
FROM MORE THAN TO AND INCLUDING CALENDAR DAY WORKING DAY
$0 $250,000 $850 $1700
$250,000 $500,000 $815 $1630
$500,000 $1,000,000 $1250 $2500
$1,000,000 $2,000,000 $1540 $3080
$2,000,000 $2070 $4140
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Effective with March 2018 Letting ASP-6

203.3.2.2 Removal Operations
Replace the entire text with the following effective with the December 2017 letting:

203.3.2.2.1 General

@ Except as specified below for closing culverts, remove the entire top slab of box culverts and the entire
superstructure of other culverts and bridges designated for removal. Completely remove existing piles,
cribs, or other timber construction within the limits of new embankments, or remove these structures to
an elevation at least 2 feet below finished ground line. Remove sidewalls or substructure units in water
to an elevation no higher than the elevation of the natural stream or lake bed, or, if grading the
channel is required under the contract or the plans, to the proposed finished grade of the stream or
lake bed. Remove sidewalls or substructure units not in water down to at least 2 feet below natural or
finished ground line.

@ If extending or incorporating existing culverts and bridges in the new work, remove only those parts of
the existing structure as necessary to provide a proper connection to the new work. Saw, chip, or trim
the connecting edges to the required lines and grades without weakening or damaging the remaining
part of the structure. During concrete removal, do not damage reinforcing bars left in place as dowels
or ties incorporated into the new work.

@ Remove pipe culverts designated for salvage in a way that prevents damage to the culverts.

Dismantle steel structures or parts of steel structures designated for salvage in a way that avoids
damage to the members. If the contract specifies removing the structure in a way that leaves it in a
condition suitable for re-erection, matchmark members with durable white paint before dismantling.
Mark pins, bolts, nuts, loose plates, etc., similarly to indicate their proper location. Paint pins, bolts,
pinholes, and machined surfaces with a department-approved rust preventative. Securely wire loose
parts to adjacent members, or label and pack them in boxes.

) Remove timber structures or parts of timber structures designated for salvage in a way that prevents
damage to the members.

© If the engineer approves, the contractor may temporarily use materials designated for salvage in
falsework used to construct new work. Do not damage or reduce the value of those materials through
temporary use.

203.3.2.2.2 Deck Removal

Protect the work as specified in 107.14 during deck removal. Minimize debris falling onto water
surfaces and wetlands as the contract specifies in 107.18 or in the special provisions. Also, minimize
debris falling on the ground and roadway.

Do not damage existing bar steel reinforcement, girders, or other components that will be incorporated
in new work. Remove decks on prestressed concrete girders using a hydraulic shear or other
engineer-approved equipment. Thoroughly clean, realign, and retie reinforcement as necessary.

After deck removal is complete, notify the engineer to request a damage survey. Point out damage to
the engineer. Allow one business day for the engineer to complete the damage survey. If damage is
identified, the department will determine if repairs or girder restoration will be allowed.

If the department allows girder restoration, have a professional engineer registered in the State of
Wisconsin analyze the effect of the damage to the bridge, make recommendations, and prepare
signed and sealed computations and structural details required to restore girders to their previous
structural capacity. Submit the restoration proposal, including analysis and structural details, to the
department and design engineer of record. The department will accept or reject the restoration
proposal within 3 business days. Do not begin restoration work until the department allows in writing.

) The engineer will not extend contract time to assess or remediate contractor caused damage.

(4

@

@

@3

(4

203.5.1 General

Replace paragraph two with the following effective with the December 2017 letting:

@ Payment is full compensation for breaking down and removing; costs associated with contractor-
caused damage; required salvaging, storing, and disposing of materials; and, unless the contract
specifies granular backfill, for backfilling.
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Effective with March 2018 Letting ASP-6

415.2.3 Expansion Joint Filler
Replace paragraph one with the following effective with the December 2017 letting:

@ Furnish expansion joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139 in
lengths equal to the pavement lane width and of the thickness and height the plans show. Where
dowel bars are required, use filler with factory-punched holes at the dowel bar locations and with a
diameter not greater than 1/8 inch larger than the nominal dowel bar diameter.

415.3.20 Filling Joints
Replace paragraph two with the following effective with the December 2017 letting:

@ Clean joints of laitance, curing compound, and other contaminants before filling. Saw construction
joints at least 3/4 inches deep before filling. Sawing is not required for tooled joints in curb and gutter.
Sandblast or waterblast exposed joint faces using multiple passes as required to clean joints surfaces
of material that might prevent bonding. Blow clean and dry with oil-free compressed air imnmediately
before filling.

415.5.1 General
Replace paragraph six with the following effective with the December 2017 letting:

© Payment for Concrete Pavement Joint Filling is full compensation for filling concrete pavement joints;
filling adjacent curb and gutter joints; and for sawing.

440.3.4.2 Contractor Testing

Replace paragraph two with the following effective with the December 2017 letting:

@ Coordinate with the engineer at least 24 hours before making profile runs for acceptance unless the
engineer approves otherwise. The department may require testing to accommodate staged
construction or if corrective action is required.

455.5.3 Tack Coat

Replace paragraph two with the following effective with the December 2017 letting:

@ The department will adjust pay for Tack Coat, under the Nonconforming Tack Coat administrative
item, for nonconforming material the engineer allows to remain in place at a maximum of 75 percent of
the contract unit price.
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Effective with March 2018 Letting

ASP-6

460.2.7 HMA Mixture Design

Replace paragraph one with the following effective with the December 2017 letting:

@ For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design
according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. The
values listed are design limits; production values may exceed those limits. The department will review
mixture designs and report the results of that review to the designer according to CMM 8-66.

TABLE 460-2 MIXTURE REQUIREMENTS

Mixture type LT MT HT SMA
ESALSs x 10° (20 yr design life) <2.0 2-<8 >8 _
LA Wear (AASHTO T96)

100 revolutions(max % loss) 13 13 13 13

500 revolutions(max % loss) 50 45 45 40
(SS%leTL? m su |f§2$n|g>?o/zlloos45)) 12 12 12 12
(specifiod countes, ma % 0gs) 18 18 18 18
(Fgﬁgtg(f: . ey (Ozsbg'\’égﬁ)ﬂ) 65/ 75160 98 /90 100/90
Flat & Elongated (ASTM D4791) 5 5 5 20
(max %, by weight) (5:1 ratio) (5:1 ratio) (5:1 ratio) (3:1 ratio)
e et 40 43 s s
Sand Equivalency (AASHTO T176, min) 40 40 45 50
Gyratory Compaction

Gyrations for Nini 6 7 8 8

Gyrations for Nges 40 75 100 65

Gyrations for Nmax 60 115 160 160
Air Voids, %Va 4.0 4.0 4.0 4.0
(%Gmm Ndes) (96.0) (96.0) (96.0) (96.0)
% Gmm Nini <=91.5M <= 89.0M <=89.0 _
% Gmm Nmax <=98.0 <=98.0 <=98.0 _
Dust to Binder Ratiol? (% passing 0.075/Pye) 0.6-1.2 0.6-1.2 0.6-1.2 1.2-20
Voids filled with Binder (VFB or VFA, %) 68 - 801 Bl 65 - 7518161 65 - 7501 [ 70 - 80
Tensile Strength Ratio (TSR) (AASHTO T283)€[7]

no antistripping additive 0.75 min 0.75 min 0.75 min 0.75 min

with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min
Draindown (AASHTO T305) (%) 0.30

(11 The percent maximum density at initial compaction is only a guideline.
[l For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder

ratio limits are 0.6 - 1.6.

BBl For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76

percent.

[l For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.
1 For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.

1 WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure.
[l Run TSR at asphalt content corresponding to 3.0% air void regressed design using distilled water for testing.
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Effective with March 2018 Letting ASP-6

460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater
Replace paragraph six with the following:

© Conduct TSR tests during mixture production according to CMM 8-36.6.14. Test each full 50,000 ton
production increment, or fraction of an increment, after the first 5000 tons of production. Perform
required increment testing in the first week of production of that increment. If production TSR values
are below the limit specified in CMM 8-36.6.14, notify the engineer. The engineer and contractor will
jointly determine a corrective action.

502.2.7 Preformed Joint Filler
Replace paragraph one with the following effective with the December 2017 letting:

@ Use preformed joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139.

502.3.7.8 Floors
Replace paragraph fourteen with the following effective with the December 2017 letting:

@a) Unless specified otherwise, transversely tine finish the floors of structures with approach pavements
designed for speeds of 40 mph or greater as specified in 415.3.8.3, except make the tining 1/8 inch in
depth and do not perform tining within 12 inches of gutters. The contractor may apply a broom finish,
described below, instead of the artificial turf drag finish required before tining. The contractor may
perform tining manually, if it obtains a finish satisfactory to the engineer. Perform tining within 20
degrees of the centerline of bearing of the substructure units on bridge decks having skew angles of
20 degrees or greater.

505.2.6 Dowel Bars and Tie Bars

Replace the entire text with the following effective with the March 2018 letting:
505.2.6.1 General

@ Furnish bars coated in a plant certified by the Concrete Reinforcing Steel Institute. For dowel bars and
straight tie bars, there is no requirement for bend tests. Ensure that the bars are the specified diameter
and length the plans show.

@ The contractor need not coat or patch sawed ends, sheared ends, cut ends, ends left bare during the
coating process, or ends with damaged coating.

@ The contractor need not repair circumferential coating damage from shipping, handling, or installation,
if the following conditions are met:

1. The damaged area is 1/4 inch square or smaller.

2. The total damaged area in any one-foot length does not exceed 2 percent of the circumferential area in
that length.

@« Repair areas of damaged circumferential coating larger than 1/4 inch square. Reject bars with total
damage greater than 2 percent of the bar's circumferential area.
505.2.6.2 Dowel Bars
505.2.6.2.1 General

@ Ensure that the bars are straight, round, smooth, and free from burrs or other deformations detrimental
to the free movement of the bar in the concrete.
@ Saw bars to the required length. For solid bars, the department will allow shearing if no damage
occurs to the coating and shearing distortions do not exceed the following:
1. No distorted diameter is more than 0.04 inches greater than the true diameter.
2. No distortion extends more than 0.40 inches from the sheared end.
@ Apply a surface treatment to loose dowels, or furnish manufacturer-treated bars in dowel bar baskets,

capable of preventing bond between the epoxy-coated bars and the concrete. Apply field surface
treatments when loading bars in the dowel bar magazine.
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Effective with March 2018 Letting ASP-6

505.2.6.2.2 Solid Dowel Bars

@ Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Alternatively the contractor may
furnish dowel bars conforming to AASHTO M227 grade 70-80. Coat with a thermosetting epoxy
conforming to AASHTO M254, type B.

505.2.6.2.3 Tubular Dowel Bars

@ Furnish welded steel tubular bars conforming to ASTM A513 fabricated from plain carbon steel with a
minimum tensile yield strength of 60 ksi and sized as follows:

SOLID BAR MINIMUM REQUIRED MINIMUM BASE METAL
SPECIFIED DIAMETER OUTSIDE DIAMETER WALL THICKNESS
1 1/4-inch 1 5/16 inches 0.120 inch
1 1/2-inch 1 5/8 inches 0.120 inch

2 Cap bar ends to prevent intrusion of concrete or other materials. Ensure that tubing is galvanized on
the exterior and interior according to ASTM A653 with a G40 zinc coating and apply 7-13 mils of epoxy
to the galvanized exterior according to AASHTO M254, Type B.

505.2.6.2.4 High Performance Dowel Bars
@ As an alternate the contractor may furnish high performance dowel bars from the department's APL.
505.2.6.3 Tie Bars

@ Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Coat tie bars as specified in 505.2.4
for coated high-strength steel reinforcement. Ensure that the tie bars are the shape the plans show.

@ Repair, with compatible coating material, the bend location of field-straightened coated tie bars.

614.2.1 General
Add the following as paragraph ten effective with the December 2017 letting:

ao) Furnish guardrail reflectors from the department's APL.

614.3.2.1 Installing Posts
Add the following as paragraph five effective with the December 2017 letting:

) Provide post-mounted reflectors every 100 feet with one at the beginning and end of each run and a
minimum of three reflectors per run.

614.5 Payment
Replace paragraph four with the following effective with the December 2017 letting:

@ Payment for the Steel Thrie Beam, Steel Plate Beam Guard, Guardrail Stiffened, MGS Guardrail,
Short Radius, and various transition bid items is full compensation for providing guardrail and
transitions including post-mounted reflectors; for repairing damaged zinc coatings; and for excavating,
backfilling, and disposing of surplus material.

641.2.9 Overhead Sign Supports
Replace paragraph three with the following effective with the December 2017 letting:

@ Provide steel pole shafts, mast arms or trusses, and luminaire arms zinc coated according to ASTM
A123. The contractor may provide either straight or tapered pole and arm shafts unless the plans
specify otherwise. Provide bolts and other hardware conforming to 641.2.2.
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Effective with March 2018 Letting ASP-6

642.2.2.1 General
Replace the entire text with the following effective with the December 2017 letting:

@ Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that

each room has a separate exterior door and its own air conditioner. Locate the office where a quality
internet connection can be achieved.

@ Provide long distance telephone service via a land line for exclusive department use that has the
following:

Two programmable touch-tone phones, one of which is cordless. Ensure that phone operations will not
interfere with other telecommunications equipment.

- Voice mail service or an answering machine.

@ Provide high-speed internet service for exclusive department use via cable or DSL connection with a
modem/router and capable of supporting cloud enabled file sharing, voice over internet protocol
(VolP), video conferencing, and web based applications. Ensure that system meets the following:

- Includes a wireless network for the field office.
- Can accommodate IPSec based VPN products.
- Has a bandwidth range as follows:

Field office with 1-5 staff: A minimum connection speed of 5 Mbps download and 1 Mbps
upload. If a cable or DSL option is not available the contractor may
provide a personal hotspot using cell phone tethering or other device
able to achieve the specified minimum speeds inside the field office.

Field office with 6 or more staff: A minimum connection speed of 10 Mbps + 1/2 Mbps per user
download and 5 Mbps upload.

Projects over 500 million dollars: A minimum connection speed of 20 Mbps + 1/2 Mbps per user
download and 10 Mbps upload. Coordinate network setup at the
leased office with the WisDOT network team.

@ Provide and maintain a Windows 7 and Windows 10 compliant multi-function device with copy, print,
and scan capabilities that can accommodate both 8 1/2" x 11" and 11" x 17" paper. Replenish paper,
toner cartridges, and other supplies before fully expended. Ensure that department staff can connect
to the device either directly or through the field office wireless network.

) Equip with a drafting table with a drafter's stool. Except as specified in 642.2.2.4, provide 2
ergonomically correct office chairs in working condition with, at a minimum, the following:

1. Five-legged base with casters.

2. Seat adjustable from 15 to 22 inches from the floor with a seamless waterfall, rounded, front edge.
3. High backrest with no arms or adjustable arms.

643.3.1 General
Replace paragraph one with the following effective with the December 2017 letting:

@ Provide and maintain traffic control devices located where the plans show or engineer directs to
maintain a safe work zone throughout the contract duration. Relocate as required to accommodate
changing work operations. When not in use, place devices away from traffic outside of paved and
gravel shoulder surfaces. Where there is barrier on the shoulder, the contractor may place devices not
in use on the shoulder as close as possible to the barrier and delineated with drums. Lay signs and
supports flat on the grade with uprights oriented parallel to and downstream from traffic. Do not stack
devices or equipment. Promptly remove temporary devices from within the project limits as follows:

- That will not be used within 14 consecutive calendar days.

Within 5 business days of substantial completion unless the engineer allows otherwise.
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Effective with March 2018 Letting

ASP-6

645.2.2.2 Geotextile, Type SAS (Subgrade Aggregate Separation)
Replace paragraph one with the following effective with the December 2017 letting:

@ Furnish fabric conforming to the following physical properties:

TEST METHOD VALUEM
Minimum grab tensile strength ASTM D4632 170 1b
Minimum puncture strength ASTM D6241 350 Ib
Maximum apparent opening size ASTM D4751 No. 70
Minimum permittivity ASTM D4491 0.35s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a

lot must conform to the tabulated values.

645.2.2.4 Geotextile, Type DF (Drainage Filtration)

Replace paragraph one with the following effective with the December 2017 letting:

@ Furnish fabric conforming with the physical requirements of either schedule A, schedule B, or schedule

C as the contract specifies.

SCHEDULE A TEST METHOD VALUE[1]
Minimum grab tensile strength ASTM D4632 1101b
Minimum puncture strength ASTM D6241 200 Ib
Minimum apparent breaking elongation ASTM D4632 30%
Maximum apparent opening size ASTM D4751 300 pm
Minimum permittivity ASTM D4491 0.70 s
SCHEDULE B TEST METHOD VALUEM
Minimum grab tensile strength ASTM D4632 180 1b
Minimum puncture strength ASTM D6241 350 Ib
Minimum apparent breaking elongation ASTM D4632 30%
Maximum apparent opening size ASTM D4751 300 um
Minimum permittivity ASTM D4491 1.35s?
SCHEDULE C TEST METHOD VALUEM
Minimum grab tensile strength ASTM D4632 180 Ib
Minimum puncture strength ASTM D6241 350 Ib
Minimum apparent breaking elongation ASTM D4632 15%
Maximum apparent opening size ASTM D4751 600 um
Minimum permittivity ASTM D4491 1.00s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a

lot must conform to the tabulated values.

645.2.2.6 Geotextile, Type R (Riprap)
Replace paragraph one with the following effective with the December 2017 letting:

@ Use fabric conforming to the following physical properties:

TEST METHOD VALUEM
Minimum grab tensile strength ASTM D4632 205 Ib
Minimum puncture strength ASTM D6241 400 Ib
Minimum apparent breaking elongation ASTM D4632 15%
Maximum apparent opening size ASTM D4751 No. 30
Minimum permittivity ASTM D4491 0.12s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a

lot must conform to the tabulated values.
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Effective with March 2018 Letting ASP-6

645.2.2.7 Geotextile, Type HR (Heavy Riprap)
Replace paragraph one with the following effective with the December 2017 letting:

@ Use fabric conforming to the following physical properties:

TEST METHOD VALUEM
Minimum grab tensile strength, Ib ASTM D4632 305 Ib
Minimum puncture strength, Ib ASTM D6241 500 Ib
Minimum apparent breaking elongation, % ASTM D4632 15%
Maximum apparent opening size ASTM D4751 No. 30
Minimum permittivity ASTM D4491 0.40, s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a
lot must conform to the tabulated values.

645.2.2.8 Geotextile, Type C (Modified SAS)
Replace paragraph one with the following effective with the December 2017 letting:

@ Use fabric conforming to the following physical properties:

TEST METHOD VALUEM
Grab tensile strength, Ib ASTM D4632 205 b
Puncture strength, Ib ASTM D6241 350 Ib
Maximum apparent opening size ASTM D4751 No. 50
Minimum permittivity ASTM D4491 0.12s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a
lot must conform to the tabulated values.

646.3.1.1 General Marking
Replace paragraph one with the following effective with the December 2017 letting:

@ Prepare the surface and apply marking as the manufacturer specifies. Provide manufacturer
specifications as the engineer requests. Do not mark over a marking product with less adherence or
over chipped or peeled marking. Do not remove polymer overlay materials in areas receiving
pavement marking. Use only epoxy pavement marking where the contract requires marking placed on
polymer overlays.

Replace paragraph five with the following effective with the December 2017 letting:

) After the marking can sustain exposure to traffic, re-apply clear protective surface treatment

conforming to 502.2.11 where removed from structures during marking surface preparation. Seal

exposed concrete including grooves for tape. Cover marking during resealing with a system that will
not degrade the marking's retroreflectivity when removed. Uncover marking before opening to traffic.
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Effective with March 2018 Letting ASP-6

701.3 Contractor Testing
Replace paragraph one with the following effective with the December 2017 letting:

@ Perform contract required QC tests for samples randomly located according to CMM 8-30. Also
perform other tests as necessary to control production and construction processes, and additional
testing enumerated in the contractor's quality control plan or that the engineer directs. Use test
methods as follows:

TABLE 701-2 TESTING STANDARDS

TEST TEST STANDARD
Washed P 200 analysis AASHTO T11
Sieve analysis of fine and coarse aggregate AASHTO T27M
Aggregate moisture AASHTO T255[1
Sampling freshly mixed concrete AASHTO R60
Air content of fresh concrete AASHTO T1521
Air void system of fresh concrete AASHTO Provisional Standard TP118
Concrete slump AASHTO T119
Concrete temperature ASTM C1064
Concrete compressive strength AASHTO T22
Making and curing concrete cylinders AASHTO T23
Standard moist curing for concrete cylinders AASHTO M201

11 As modified in CMM 8-60.
(2 As modified in CMM 8-70.

715.2.3.1 Pavements
Add the following as paragraph six effective with the December 2017 letting:

©) For new lab-qualified mixes, test the air void system of the proposed concrete mix conforming to
AASHTO provisional standard TP 118. Include the SAM number as a part of the mix design submittal.

715.3.1.1 General
Replace paragraph one with the following effective with the December 2017 letting:

@ Provide slump, air content, concrete temperature and compressive strength test results as specified in
710.5. Provide a battery of QC tests, consisting of results for each specified property, using a single
sample randomly located within each sublot. Cast three cylinders for strength evaluation. For
pavement concrete, also test the air void system conforming to AASHTO provisional standard TP118
at least once per lot and enter the SAM number in the MRS for information only.

715.3.1.3 Department Verification Testing
Replace paragraph one with the following effective with the December 2017 letting:
@ The department will perform verification testing as specified in 701.4.2 with additional testing as

required to obtain at least 1 verification test per lot for air content, slump, temperature, and
compressive strength.
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Effective with March 2018 Letting ASP-6

Errata

Make the following corrections to the standard specifications:

106.3.3.1 General
Correct errata by changing "acceptance" to "approval'.

@ For manufactured products or assemblies, the department may base approval on a product
certification or require both a product certification and production plant certification.

205.3.1 General

Correct errata by replacing paragraphs three and four with the following to reflect current practice to

incorporate suitable materials.

@ Replace unsuitable material with satisfactory material. Trim and finish the roadway. Maintain the work
done under 205 in a finished condition until acceptance.

305.1 Description
Correct errata to clarify that the contractor may use more than one material under a single contract.

@ This section describes constructing a dense graded base using one or more of the following
aggregates at the contractor's option:

Crushed stone Reclaimed asphalt
Crushed gravel Reprocessed material
Crushed concrete Blended material

521.2 Materials
Correct errata by deleting bullet three and including aluminum coated pipe in bullet one.
@ Furnish corrugated steel pipe and steel apron end walls as follows:
- Corrugated steel culvert pipe, steel apron endwalls, aluminum coated corrugated steel culvert pipe,
and other components conforming to AASHTO M36.
- Polymer coated corrugated steel culvert pipe and pipe arch fabricated from zinc coated sheet steel
conforming to AASHTO M218. Before fabrication, coat the sheets on both sides with polymer

protective coating grade 250/250 according to AASHTO M246. Fabricate the pipe according to
AASHTO M245.

614.3.2.2 Installing Rail
Correct errata for splice location and allow punching or drilling holes and slots.

@ Install rail with lap splices in the direction of traffic. Ensure that the number and dimensions of holes
and bolts conforms to the plan details for new splices. Place the round head of bolts on the traffic side.

@ Cut rails to length by shearing or sawing; do not use cutting torches. Drill or punch bolt holes and slots;
ensure that they are burr free. After installation, cut anchor bolts that project more than one inch from
the nut to 1/2 inch from the nut; deburr the threaded end of cut bolts.

618.1 Description
Correct errata by deleting designated detours from the scope of Maintenance and Repair of Haul Roads.

@ This section describes maintaining, repairing, and restoring all public roads, streets, drainage facilities,
and other components used for hauling by contractor, subcontractor, or supplier to support work for a
department contract to its pre-haul condition. Public roads and streets shall be limited to those not a
part of the State Trunk Highway System and from now on called haul roads.
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Effective with March 2018 Letting ASP-6

643.3.5.2 Cellular Communication
Correct errata by changing State Traffic Operations Center to Traffic Management Center.

@ A minimum of 14 days before deployment, demonstrate to the department that the cellular modem is
capable of communications with the Traffic Management Center. If remote communications are
interrupted or temporarily unavailable, the department will notify the contractor to change messages
manually. Update messages within 2 hours of receiving notification.

646.3.1.2 Liquid Marking
Correct errata by changing "epoxy overlays" to "polymer overlays".

) Apply liquid marking and glass beads across the line at or exceeding the following:

LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION
(mils) (pounds per gallon)
Paint all 16 8-10
Epoxy SMA, seal coats, and polymer overlays 25 25
Epoxy all other 20 22.5

654.5 Payment
Correct errata to clarify that contractor-provided anchor rods and associated hardware are incidental.

@ Payment for the Bases bid items is full compensation for providing concrete bases; for embedded
conduit and electrical components; for anchor rods, nuts, and washers; for bar steel reinforcement;
and for excavating, backfilling, and disposing of surplus materials.
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Effective with December 2017 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

**Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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Effective December 2017 letting ASP 9-S

ADDITIONAL SPECIAL PROVISION 9-S
Electronic Labor Data Submittal for
State Funded Only Projects

(1) Use the Workforce Utilization Report Microsoft Excel spread sheet, or other compatible
spread sheet (i.e., Google Spread Sheet), to report required labor data. Details and the Excel
spreadsheet are available online through the department’s highway construction contract
information (HCCI) site on the Labor, Wages, and EEO Information page at:

http://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, submit their labor data
electronically via the Excel spread sheet to the prime contractor within 14 calendar days of the
end of each quarter (quarters are defined as January-March, April-June, July-September, and
October-December). The prime contractor shall coordinate collection of their subcontractors’
spread sheets and forward them to the Regional Labor Compliance Specialist within 21
calendar days of the end of each quarter. Every company or contractor providing physical labor
towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected companies or contractors
aware of the requirements under this special provision and arrange for them to receive an
Excel spreadsheet as part of their subcontract documents.

(4) The department will reject all paper submittals of information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.
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Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title V1 of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and 11l of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc

lofl
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March 2017

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary

sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.
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Proposal Schedule of Items Page 1 of 7
Proposal ID: 20180612007  Project(s): 8210-01-70, 9000-00-73
Federal ID(s): N/A, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0002 201.0105 1.250
Clearing STA
0004 201.0205 1.250
Grubbing STA
0006 203.0600.S
Removing Old Structure Over Waterway LS LUMP SUM
With Minimal Debris (station) 001. 54+15
0008 203.0600.S
Removing Old Structure Over Waterway LS LUMP SUM
With Minimal Debris (station) 002.
209+25
0010 204.0165 1,115.000
Removing Guardrail LF
0012 205.0100 1,584.000
Excavation Common CY
0014 206.1000
Excavation for Structures Bridges LS LUMP SUM
(structure) 001. B-60-033
0016 206.1000
Excavation for Structures Bridges LS LUMP SUM
(structure) 002. B-60-044
0018 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 001. 8210-01-70
0020 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 002. 9000-00-73
0022 213.0100 1.000
Finishing Roadway (project) 001. 8210- EACH
01-70
0024 213.0100 1.000
Finishing Roadway (project) 002. 9000- EACH
00-73
0026 305.0110 250.000
Base Aggregate Dense 3/4-Inch TON
0028 305.0120 1,900.000
Base Aggregate Dense 1 1/4-Inch TON
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Proposal Schedule of Items Page 2 of 7
Proposal ID: 20180612007  Project(s): 8210-01-70, 9000-00-73
Federal ID(s): N/A, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s y
Description Units
0030 312.0110 135.000
Select Crushed Material TON
0032 416.1010 22.000
Concrete Surface Drains CY
0034 440.4410 381.000
Incentive IRI Ride DOL 1.00000 381.00
0036 455.0605 175.000
Tack Coat GAL
0038 460.2000 560.000
Incentive Density HMA Pavement DOL 1.00000 560.00
0040 460.6224 330.000
HMA Pavement 4 MT 58-28 S TON
0042 460.6244 525.000
HMA Pavement 4 MT 58-34 S TON
0044 465.0125 30.000
Asphaltic Surface Temporary TON
0046 465.0315 21.000
Asphaltic Flumes SY
0048 502.0100 225.000
Concrete Masonry Bridges CY
0050 502.3200 502.000
Protective Surface Treatment SY
0052 502.3210 161.000
Pigmented Surface Sealer SY
0054 505.0600 43,420.000
Bar Steel Reinforcement HS Coated LB
Structures
0056 505.0905 440.000
Bar Couplers No. 5 EACH
0058 506.4000 4.000
Steel Diaphragms (structure) 001. B-60- EACH
033
0060 506.4000 4.000
Steel Diaphragms (structure) 002. B-60- EACH

044
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Proposal Schedule of Items Page 3 of 7
Proposal ID: 20180612007  Project(s): 8210-01-70, 9000-00-73
Federal ID(s): N/A, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s y
Description Units
0062 509.1500 20.000
Concrete Surface Repair SF
0064 603.8000 1,425.000
Concrete Barrier Temporary Precast LF
Delivered
0066 603.8125 2,850.000
Concrete Barrier Temporary Precast LF
Installed
0068 606.0200 14.000
Riprap Medium CY
0070 606.0300 36.000
Riprap Heavy CcY
0072 614.0150 7.000
Anchor Assemblies for Steel Plate Beam EACH
Guard
0074 614.0400 25.000
Adjusting Steel Plate Beam Guard LF
0076 614.0905 4.000
Crash Cushions Temporary EACH
0078 614.2300 484.000
MGS Guardrail 3 LF
0080 614.2350 100.000
MGS Guardrail Short Radius LF
0082 614.2500 273.000
MGS Thrie Beam Transition LF
0084 614.2610 5.000
MGS Guardrail Terminal EAT EACH
0086 614.2630 3.000
MGS Guardrail Short Radius Terminal EACH
0088 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 001. 8210-01-70
0090 618.0100 1.000
Maintenance And Repair of Haul Roads EACH

(project) 002. 9000-00-73
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Proposal Schedule of Items Page 4 of 7
Proposal ID: 20180612007  Project(s): 8210-01-70, 9000-00-73
Federal ID(s): N/A, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0092 619.1000 1.000
Mobilization EACH
0094 624.0100 70.000
Water MGAL
0096 625.0500 1,850.000
Salvaged Topsoil SY
0098 627.0200 675.000
Mulching SY
0100 628.1504 2,400.000
Silt Fence LF
0102 628.1520 7,050.000
Silt Fence Maintenance LF
0104 628.1905 10.000
Mobilizations Erosion Control EACH
0106 628.1910 10.000
Mobilizations Emergency Erosion Control EACH
0108 628.2021 1,210.000
Erosion Mat Class Il Type A SY
0110 628.7504 120.000
Temporary Ditch Checks LF
0112 629.0205 11.000
Fertilizer Type A CWT
0114 630.0130 33.500
Seeding Mixture No. 30 LB
0116 630.0200 48.500
Seeding Temporary LB
0118 634.0616 12.000
Posts Wood 4x6-Inch X 16-FT EACH
0120 637.2210 10.360
Signs Type Il Reflective H SF
0122 637.2230 35.120
Signs Type Il Reflective F SF
0124 638.2602 8.000
Removing Signs Type Il EACH
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Proposal Schedule of Items Page 5 of 7
Proposal ID: 20180612007  Project(s): 8210-01-70, 9000-00-73
Federal ID(s): N/A, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0126 638.3000 8.000
Removing Small Sign Supports EACH
0128 642.5001 1.000
Field Office Type B 001. 8210-01-70 EACH
0130 642.5001 1.000
Field Office Type B 002. 9000-00-73 EACH
0132 643.0300 7,260.000
Traffic Control Drums DAY
0134 643.0310.S 1.000
Temporary Portable Rumble Strips 001. LS
8210-01-70
0136 643.0310.S 1.000
Temporary Portable Rumble Strips 002. LS
9000-00-73
0138 643.0420 1,050.000
Traffic Control Barricades Type Ill DAY
0140 643.0705 2,100.000
Traffic Control Warning Lights Type A DAY
0142 643.0715 5,080.000
Traffic Control Warning Lights Type C DAY
0144 643.0900 6,400.000
Traffic Control Signs DAY
0146 643.1050 20.000
Traffic Control Signs PCMS DAY
0148 643.5000 1.000
Traffic Control EACH
0150 645.0120 20.000
Geotextile Type HR SY
0152 646.1020 3,190.000
Marking Line Epoxy 4-Inch LF
0154 646.9000 2,020.000
Marking Removal Line 4-Inch LF
0156 648.0100 0.720
Locating No-Passing Zones Ml
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Proposal ID: 20180612007  Project(s): 8210-01-70, 9000-00-73
Federal ID(s): N/A, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D ppre Unit Price Bid Amount
o Quantity and
Number
Description Units
0158 649.0150 4,540.000
Temporary Marking Line Removable LF
Tape 4-Inch
0160 649.0850 80.000
Temporary Marking Stop Line LF
Removable Tape 18-Inch
0162 650.4500 790.000
Construction Staking Subgrade LF
0164 650.5000 790.000
Construction Staking Base LF
0166 650.6500
Construction Staking Structure Layout LS LUMP SUM
(structure) 001. B-60-033
0168 650.6500
Construction Staking Structure Layout LS LUMP SUM
(structure) 002. B-60-044
0170 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 001. 8210-01-70
0172 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 001. 9000-00-73
0174 650.9920 790.000
Construction Staking Slope Stakes LF
0176 661.0100
Temporary Traffic Signals for Bridges LS LUMP SUM
(structure) 001. B-60-033
0178 661.0100
Temporary Traffic Signals for Bridges LS LUMP SUM
(structure) 001. B-60-044
0180 690.0150 530.000
Sawing Asphalt LF
0182 715.0502 1,350.000
Incentive Strength Concrete Structures DOL 1.00000 1,350.00
0184 SPV.0060 4.000
Special 001. Strapping B-60-033 EACH
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Proposal ID: 20180612007  Project(s): 8210-01-70, 9000-00-73
Federal ID(s): N/A, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Quteifiny el Unit Price Bid Amount
Number i ty an
Description Units
0186 SPV.0060 1.000
Special 002. Crash Cushions Permanent EACH
Special
Section: 0001 Total:

Total Bid:
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