
Proposal Number: 030
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

06/2017  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

1020-03-76 WISC  2018451 Hudson - Baldwin; 130th Street Bridge
(Wb) B-55-0254

IH 094St Croix

1020-03-77 WISC  2018452 Hudson - Baldwin; 130th Street Bridge
(Eb) B-55-0255

IH 094St Croix

1020-03-78 WISC  2018453 Hudson - Baldwin; Kinnickinnic River
Brg Wb B-55-0256

IH 094St Croix

1020-03-79 WISC  2018454 Hudson - Baldwin; Kinnickinnic River
Brg Eb B-55-0257

IH 094St Croix

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$420,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

November 13, 2018

9:00 am

Contract Completion Time

July 01, 2020

Assigned Disadvantaged Business Enterprise Goal 10%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Excavation, Base, Concrete Pavement, HMA Pavement, Curb and Gutter, Pavement Marking, Signs, Storm Sewer, Structure
Replacements



 

 

 
 
 

 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 



 
 
 
 1 of 2 

Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID    

PREPARATION 
 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)  The department will provide bidding information through the department’s web site at: 
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 
 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7)     Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the 
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

B Submitting Electronic Bids 
B.1 On the Internet 

(1)  Do the following before submitting the bid: 
1. Have a properly executed annual bid bond on file with the department. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 
Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 
 

PRINCIPAL 
      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 
 

 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised November 30, 2017 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Projects 1020-03-76, Hudson – Baldwin, 130th 
Street Bridge (WB) B-55-0254; 1020-03-77, Hudson – Baldwin, 130th Street Bridge (EB) B-55-0255; 
1020-03-78, Hudson – Baldwin, Kinnickinnic River Bridge WB B-55-0256; and 1020-03-79, Hudson – 
Baldwin, Kinnickinnic River Bridge EB B-55-0257, all projects located on IH 94 

 in St. Croix County, Wisconsin as the plans show and execute the work as specified in the State of 
Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure 
Construction, 2018 Edition, as published by the department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20171130) 

 

2. Scope of Work. 
The work under this contract shall consist of grading, base aggregate, asphalt pavement, concrete 
pavement, bridge structures, temporary asphalt pavement, temporary bridge structure, guardrail, cable 
barrier, fencing, marking and signing, and all incidental items necessary to complete the work as shown 
on the plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

Stage 1 refers to and includes Stages 1A and 1B. 

 

Interim Liquidated Damages for Interim Completion of Work 
Complete Stages 1 and 2 work and reopen IH 94 westbound and eastbound lanes and shoulders to 
normal traffic operation before 12:01 AM Friday, November 15, 2019.  

Normal traffic operation is defined as IH 94 westbound and eastbound operating on preconstruction traffic 
lane locations and preconstruction regulatory conditions. 

If the contractor does not complete Stages 1 and 2 work such that IH 94 westbound and eastbound lanes 
and shoulders are not open to normal traffic operation before 12:01 AM, November 15, 2019, the 
department will assess interim liquidated damages of $2,070 for each full or partial calendar day Stage 1 
and 2 work remains incomplete after 12:01 AM, November 15, 2019. 

If contract time expires before completing all work on all contract projects, additional liquidated damages 
will be affixed according to standard spec 108.11. 

Winter shutdown will commence when all contract work required before 12:01 AM November 15, 2019 
has been completed. Do not resume work until March 15, 2020 unless approved by the engineer. Provide 
a start date in writing at least 14 days prior to the planned start of construction in 2020. Upon approval, 
the engineer will issue the notice to proceed within 10 days of the approved start date. 
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The work under this contract is based on an expedited work schedule and may require extraordinary 
forces and equipment. Multiple mobilizations for such items as traffic control, signing, temporary 
pavement marking, and other incidental items related to staging may be necessary. No additional 
payment will be made for said mobilizations. 

 
Temporary Single-Lane Closures, Shoulder Closures, and 130th Street Full Roadway Closure  
Project staging requires roadside work zone, construction vehicle and/or traffic control device 
encroachments within 6-foot horizontal and/or vertical, from the edge of the shoulder side of a lane. 
These encroachments require a temporary single-lane closure of the IH 94 lane closest to construction. 
Lane closures are required when work operations overhead are generating debris. Immediately remove 
all debris or spillage falling on live lanes or shoulders. 

The contractor will be allowed to perform work on items that are located beyond 6-foot horizontal and/or 
vertical, from the edge of an open lane of traffic, utilizing a shoulder closure with the approval of the 
engineer. Construction vehicles and equipment shall be located outside of the 6 foot encroachment area. 
Shoulder closures shall only occur on one shoulder at a time. The existing roadway shall be open to two 
lanes of traffic in each direction. The lane closure restrictions outlined in the article for Lane Rental Fee 
Assessment will not apply to work that can be completed with an approved shoulder closure. All shoulder 
closures shall be removed during applicable Holiday Work Restrictions unless provided for in shielding a 
hazard. 

Single lane closures that extend into peak hours, as defined in the Traffic article, are subject to a Lane 
Rental Fee Assessment. 

The contractor will be allowed to fully close 130th Street for a maximum of seven nights to facilitate 
overhead bridge removals and new bridges girder placement.  

Overnight hours for full roadway closure of 130th Street are defined as from 9:00 PM to 5:00 AM. 

During Stage 1A, two-lane traffic shifts onto existing outside shoulder will be allowed for a maximum of 
14 calendar days. 

Comply with all local ordinances that apply to construction operations if working overnight work hours. 
Furnish to the engineer in writing any ordinance variance or required permit issued by the municipality 
before performing overnight work. 

 
Northern Long-eared Bat (Myotis septentrionalis)  
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC). 

According to the final 4(d) rule issued for the NLEB, the department has determined that the proposed 
activity may affect, but will not result in prohibited take of the NLEB. The activity involves tree removal, but 
will not occur within 0.25 miles of a known hibernacula, nor will the activity remove a known maternity 
roost tree or any other tree within 150 feet of a known maternity roost tree.  

If additional trees need to be removed, no Clearing shall occur without prior approval from the engineer, 
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified 
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a bat 
presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin 
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary.  

Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of Clearing operations, and list those 
additional measures in the ECIP. 
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Migratory Birds 
Swallow and other migratory birds’ nests have been observed on or under the existing bridge. All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. 

The nesting season for swallows and other birds is usually between May 1 and August 30. Either prevent 
active nests from becoming established, or apply for a depredation permit from the US Fish and Wildlife 
Service for work that may disturb or destroy active nests. The need for a permit may be avoided by 
removing the existing bridge structure prior to nest occupation by birds, or clearing nests from all 
structures before the nests become active in early spring. As a last resort, prevent birds from nesting by 
installing a suitable netting device on the remaining structure prior to nesting activity. Include the cost for 
preventing nesting in the cost of Removing Old Structure and Removing Old Structure Over Waterway 
With Debris Capture System.  

 

4. Lane Rental Fee Assessment. 
A  General 
The contract designates some lane closures to perform the work. The contractor will not incur a Lane 
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur 
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane 
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane 
rental is to enforce compliance of lane restrictions and discourage unnecessary closures. 

The allowable lane closure times are shown in the Traffic article. 

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the 
progress schedule. 

Coordinate lane, ramp, and roadway closures with any concurrent operations on adjacent roadways 
within 3 miles of the project. If other projects are in the vicinity of this project, coordinate lane closures to 
run concurrent with lane closures on adjacent projects when possible. When lane closures on adjacent 
projects extend into the limits of this project, Lane Rental Fee Assessments will only occur if the closure 
facilitates work under this contract. 

 
B  Lane Rental Fee Assessment 
The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and each full 
closure of a roadway, per direction of travel, is as follows: 

- $4,000 per lane, per direction of travel, per hour broken into 15 minute increments 

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience 
to the road users for each closure. All lane, roadway, or ramp closure event increments 15 minutes and 
less will be assessed as a 15-minute increment. 

The engineer, or designated representative, will be the sole authority in determining time period length for 
the Lane Rental Fee Assessment. 

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents, or 
emergencies not initiated by the contractor. 

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item 
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed 
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane 
closure event as described above. 

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department 
issues final acceptance. If interim completion time or contract time expires before the completion of 
specified work in the contract, additional liquidated damages will be assessed as specified in standard 
spec 108.11 or as specified within this contract. 
stp-108-065 (20161130) 
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5. Traffic. 
Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16’) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

 
Closure type without height, weight, or width 

restrictions (available width, all lanes in one direction 
≥16’) 

MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.  

stp-108-057 (20161130) 

 

Peak Hours are defined as shown in the following tables: 

Freeway Peak Hours 
Pre Memorial Day and Post Labor Day 

 Eastbound Westbound 
Sunday 9:00 AM – 8:00 PM 10:00 AM – 9:00 PM 
Monday 9:00 AM – 7:00 PM 6:00 AM – 8:00 AM 

2:00 PM – 6:00 PM 
Tuesday 9:00 AM – 7:00 PM 6:00 AM – 8:00 AM 

2:00 PM – 6:00 PM 
Wednesday 9:00 AM – 7:00 PM 6:00 AM – 8:00 AM 

2:00 PM – 6:00 PM 
Thursday 7:00 AM – 8:00 PM 6:00 AM – 7:00 PM 

Friday 7:00 AM – 8:00 PM    6:00 AM – 9:00 PM 
Saturday 8:00 AM – 7:00 PM 9:00 AM – 6:00 PM 

Freeway Peak Hours 
Memorial Day to Labor Day 

 Eastbound Westbound 
Sunday 9:00 AM – 8:00 PM 10:00 AM – 10:00 PM 
Monday 7:00 AM – 8:00 PM 6:00 AM – 7:00 PM 
Tuesday    7:00 AM – 8:00 PM    6:00 AM – 7:00 PM 

Wednesday    7:00 AM – 8:00 PM    6:00 AM – 7:00 PM 
Thursday 7:00 AM – 8:00 PM 6:00 AM – 7:00 PM 

Friday 7:00 AM – 8:00 PM 6:00 AM – 9:00 PM 
Saturday 7:00 AM – 7:00 PM 9:00 AM – 7:00 PM 
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All lane and shoulder closures and duration are subject to the approval of the engineer based on 
operational needs and safety. Notify the engineer if there are any changes in the schedule, early 
completions, or cancellations of scheduled work.  

Establish a statutory 60 mph speed limit zone for IH 94. Coordinate these statutory 60 MPH speed limit 
zones with the Department of Transportation, NW Region Traffic Section. 

At the completion of Stage 2 and during the Interim Completion Stage, reestablish the 70 mph speed limit 
zones for IH 94. 

 
Temporary Regulatory Speed Limit Reduction. 
During engineer-approved regulatory speed limit reductions, install temporary speed limit signs on the 
inside and outside shoulders of divided roadways to enhance visibility. On two lane two way roadways, 
install temporary speed limit signs on shoulders. When construction activities impede the location of a 
post-mounted regulatory speed limit sign, relocate the sign for maximum visibility to motorists. If work last 
less than seven days, mount the regulatory speed limit sign on a portable sign support.  

Post temporary regulatory speed limit signs in work zone only during continuous worker activity. During 
periods of no work activity or when the traffic controls are removed from the roadway, cover or remove 
the temporary speed limit signs.  

Coordinate with Regional Traffic Section to identify the construction stages that have approved temporary 
regulatory speed zones documented in a Temporary Speed Zone Declaration. Primary contact phone 
number: (715) 836-7276, secondary contact number: (715) 577-3698.  

Contact the Region Traffic Section at least 14-calendar days before installing the temporary speed zone. 
After installation of the temporary speed zone is complete, notify the Regional Traffic Section with the 
field location(s) of the temporary speed zone. 
stp-643-012 (20160607) 

 

Coordinate the location of traffic control devices during contract interim completion time period (over 
winter) with the engineer and St. Croix County Highway department at least one month prior to the 
installation of these devices. The contact for St. Croix County Highway Department is Joel Allen, Patrol 
Superintendent at (715)-245-4203. 

Contact the State Patrol two weeks prior to the first lane closure. For incident management and 
coordinating portable changeable message sign communications system testing, contact Northwest 
Region State Highway Patrol, Sgt. Kirk Danielson, at (608) 377-3411, or PCS Denice Staff, at 
(715) 839-3800, Ext. 6010. 

Portable changeable message signs provided under this contract will be used for incident management or 
as required by the engineer and are to be operated by the Wisconsin State Patrol or the State Traffic 
Operations Center. Place the required portable changeable message signs at the specified locations in 
the plan at least one week prior to construction.  

Existing dynamic message signs will also be used for incident management or as required by the 
engineer. 

Conduct work operations in a manner that causes the least disruption to traffic movements on IH 94 and 
interchange ramps. Do not directly cross, unload materials from, stop in or otherwise interfere with traffic 
in any lane or ramp that is open to traffic with construction equipment or vehicles. All access to IH 94 by 
construction equipment will be at existing interchange locations. 

Do not perform work in the median concurrently with work in the outside lane or outside shoulder with 
IH 94 traffic running between work areas. 

Provide the engineer with a hauling plan prior to the preconstruction conference. Include the proposed 
locations of points of entry and traffic control to be used. Obtain approval from the engineer for all 
arrangements for handling traffic during construction operations. 

Flagging operations will not be permitted on IH 94. 
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Do not use maintenance crossings connecting eastbound and westbound roadways of IH 94 during 
construction operations unless the median lanes are closed to traffic. The contractor is responsible for 
maintaining and restoring all maintenance crossings to their original condition upon completion of this 
contract. 

Construction traffic cannot travel counter-directional adjacent to IH 94 through traffic except for removal of 
traffic control devices for lane opening operations. 

Equip all construction vehicles and equipment entering or leaving live traffic lanes with a hazard 
identification beam (flashing yellow signal). The beam shall be activated when merging into or exiting a 
live traffic lane.  

All interchange ramps shall remain open to traffic at all times.  

Have available at all times experienced personnel to promptly install, remove, and reinstall the required 
traffic control devices to route traffic in order to perform the necessary construction operations. 

Prior to opening lane closures to traffic, place temporary or permanent pavement marking, including all 
lane lines and edge lines removed or covered by milling and paving operations. 

Do not park or store any equipment, vehicles, or construction materials within 30 feet of the edge of traffic 
lane carrying IH 94 traffic or within the median during non-working hours. In the event of an emergency, 
protect any equipment, vehicles, or construction materials which remain within 30 feet of the edge of a 
traffic lane during non-working hours with temporary roadside barrier according to the standard 
specifications and meeting the requirements of the AASHTO Roadside Design Guide. 

Maintain access to private entrances at all times for local residences, businesses, and emergency 
vehicles. 

Maintain access to field entrances at all times. 

Notify the Township of Kinnickinnic, St. Croix County Highway Department, St. Croix County Sheriff, and 
Wisconsin State Patrol 7 calendar days in advance of each overnight closure on 130th Street.  

Provide Wisconsin Logos 14 calendar days’ notice prior to beginning Stage 3 work to coordinate 
removal and placement of Wisconsin Logos signs along IH 94 westbound. The Wisconsin Logos contact 
is 1 (844) 496-9163. 

Utilize staged construction to perform the work as follows: 

 
Stage 1A Traffic Control 
Work:  Construct temporary median crossovers and temporary widening on IH 94. 

IH 94 Traffic:  Two-lane traffic shifts onto existing outside shoulder and lane at designated locations. 
Temporary single-lane closures may be used as provided within the Prosecution and Progress article and 
Lane Rental Fee Assessment article. Access the median work zone only from a closed lane.  

130th Street Traffic:  Open to traffic. 

 
Stage 1B Traffic Control 
Work:  Construct temporary roadway and permanent roadway on IH 94 westbound including new bridge 
structure on new location over 130th Street. Construct temporary bridge structure in median over 
Kinnickinnic River. 

IH 94 Traffic:  All lanes open. Temporary single-lane closures may be used as provided within the 
Prosecution and Progress article and Lane Rental Fee Assessment article. 

130th Street Traffic:  Open to traffic. Flagging and shoulder closures are allowed. Overnight closures are 
allowed for overhead bridge girder placement. 
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Stage 2 Traffic Control 
Work:  Construct permanent roadway including new bridge structures on IH 94 eastbound over 
130th Street and Kinnickinnic River. Temporary widening on IH 94 eastbound near 140th Street.  

IH 94 Traffic:  All lanes open with IH 94 eastbound crossed over to temporary/permanent westbound 
including two-lane shift at 130th Street bridge structure. IH 94 westbound on existing roadway. Temporary 
single-lane closures may be used as provided within the Prosecution and Progress article and Lane 
Rental Fee Assessment article. 

130th Street Traffic:  Open to traffic. Flagging and shoulder closures are allowed. Overnight closures are 
allowed for overhead bridge removals or girder placement. 

 
Interim Completion Stage Traffic Control 
Work:  No work. 

IH 94 Traffic:  All lanes open and returned to normal traffic operation on existing traffic lane locations and 
existing regulatory conditions. 

130th Street Traffic:  Open to traffic. 

 
Stage 3 Traffic Control 
Work:  Complete construction of permanent roadway on IH 94 westbound including new bridge structure 
over Kinnickinnic River. Remove old bridge structure at IH 94 westbound over 130th Street. 

IH 94 Traffic:  All lanes open with IH 94 westbound crossed over to temporary/permanent westbound 
including two-lane shift at 130th Street bridge structure. IH 94 eastbound on eastbound roadway. 
Temporary single-lane closures may be used as provided within the Prosecution and Progress article and 
Lane Rental Fee Assessment article. 

130th Street Traffic:  Open to traffic. Flagging and shoulder closures are allowed. Overnight closures are 
allowed for overhead bridge removal. 

 
Stage 4 Traffic Control 
Work:  Complete roadway shoulder and median construction on IH 94 including removal of temporary 
median crossovers, temporary widening, and temporary bridge structure. Remove temporary widening on 
IH 94 eastbound near 140th Street. 

IH 94 Traffic:  Two-lane traffic shift onto outside shoulder and lane at designated location. Temporary 
single-lane closures may be used as provided within the Prosecution and Progress article and Lane 
Rental Fee Assessment article. Access the median work zone only from a closed lane.  

130th Street Traffic:  Open to traffic. 

 

6. Holiday Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying IH 94 traffic, and entirely clear the traveled way and shoulders of such portions of the highway of 
equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday periods: 

- From noon Friday, May 24, 2019 to 6:00 AM Tuesday, May 28, 2019 for Memorial Day; 
- From noon Wednesday, July 3, 2019 to 6:00 AM Friday, July 5, 2019 for Independence Day; 
- From noon Friday, August 30, 2019 to 6:00 AM Tuesday, September 3, 2019 for Labor Day; 
- From noon Friday, May 22, 2020 to 6:00 AM Tuesday, May 26, 2020 for Memorial Day; 
- From noon Friday, July 3, 2020 to 6:00 AM Monday, July 6, 2020 for Independence Day; 
- From noon Friday, September 4, 2020 to 6:00 AM Tuesday, September 8, 2020 for Labor Day. 

stp-107-005 (20050502) 

 



1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79 10 of 45 

7. Utilities. 
This contract comes under the provision of Administrative Rule Trans 220. 
stp-107-065 (20080501) 

 

Project 1020-03-76 and Project 1020-03-77 
AT&T Legacy (COMLN) has an underground fiber duct package along with Level 3 and WisDOT in the 
Eastbound IH 94 south right-of-way through the project area. 

No conflict anticipated. 

AT&T Wisconsin (COMLN) has underground facility crossings at the following locations: 

· From the southeast IH 94 entrance ramp to the northeast IH 94 exit ramp of the IH 94 and STH 
65 interchange. 

· In the west 130th Street underpass right-of-way. 

No conflict anticipated. 

 
CenturyLink Communications f/k/a Qwest (COMLN) has an underground facility in the north 
Westbound IH 94 right-of-way approaching from the west crossing IH 94 from the northeast IH 94 exit 
ramp to the southeast IH 94 entrance ramp of the IH 94 and STH 65 interchange. The facility continues in 
the south Eastbound IH 94 right-of-way through the project area. 

No conflict anticipated. 

 
Dairyland Power Cooperative (ELCTY) has an overhead facility cross IH 94 in the west 130th Street 
underpass right-of-way. 

Conflict with Structure B-55-0037 removal and Structure B-55-0255 construction. Overhead facilities from 
pole at Station 569+20’EB’, 135’ LT to pole at Station 570+75’EB’, 130’ RT to be removed. 

Conflict with Structure B-55-0036 removal and Structure B-55-0254 construction. Overhead facilities from 
pole at Station 567+80’WB’, 190’ LT to Station 569+30’WB’, 75’ RT to be removed. 

Dairyland Power Cooperative plans to install a new overhead crossing of IH 94 prior to construction, 
approximately 150 feet east of the proposed structure abutments. The new crossing will not have any 
structures within the IH 94 median. 

 
Level 3 Communications (COMLN) has an underground fiber duct package along with AT&T Legacy 
and WisDOT in the Eastbound IH 94 south right-of-way through the project area. 

No conflict anticipated. 

 
Xcel Energy, Distribution (ELCTY) has an overhead facility cross IH 94 in the east 130th Street 
underpass right-of-way. 

Conflict with Structure B-55-0037 removal and Structure B-55-0255 construction. Overhead facilities from 
pole at Station 570+70’EB’, 145’ LT to pole at Station 572+25’EB’, 130’ RT to be removed. 

Conflict with Structure B-55-0036 removal and Structure B-55-0254 construction. Overhead facilities from 
pole at Station 569+55’WB’, 170’ LT to Station 570+82’WB’, 65’ RT to be removed. 

Prior to construction, Xcel Energy plans to install a new 2 phase underground primary approximately 100 
feet east of the east abutments, crossing under IH 94. The overhead lines will be removed for the 
duration of the construction project, and re-installed once construction is complete, with the underground 
primary being discontinued in place. The work is anticipated to take 5 working days and to be completed 
in the fall of 2018. 
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Project 1020-03-78 and Project 1020-03-79 
AT&T Legacy (COMLN) has an underground fiber duct package along with Level 3 and WisDOT in the 
Eastbound IH 94 south right-of-way through the project area. 

Conflict with excavation below subgrade and grading from approximately Station 617+00’EB’, RT to 
Station 620+00’EB’, RT. 

AT&T Legacy plans to lower the duct package 4 feet from Station 616+50 to Station 620+00 in the new 
ditch slope area, prior to construction. 

 
CenturyLink Communications f/k/a Qwest (COMLN) has an underground facility in the south 
Eastbound IH 94 right-of-way through the project area. 

Conflict with excavation below subgrade and grading from approximately Station 617+00’EB’, RT to 
Station 620+00’EB’, RT. 

CenturyLink plans to lower the duct package 4 feet from Station 616+50 to Station 620+00 in the new 
ditch slope area, prior to construction. 

 
Level 3 Communications (COMLN) has an underground fiber duct package along with AT&T Legacy 
and WisDOT in the Eastbound IH 94 south right-of-way through the project area. 

Level 3 plans to lower the duct package 4 feet from Station 616+50 to Station 620+00 in the new ditch 
slope area, prior to construction. 

 
St Croix Electric Cooperative (ELCTY) has/had an overhead facility cross IH 94 in the west Highland 
Drive (140th Street) overpass right-of-way, outside the project limits. 

 
WisDOT (COMLN) has an underground fiber duct package along with AT&T Legacy and Level 3 in the 
Eastbound IH 94 south right-of-way through the project area. 

Conflict with excavation below subgrade and grading from approximately Station 617+00 ’EB’, RT to 
Station 620+00 ’EB’, RT. 

WisDOT plans to lower the duct package 4 feet from Station 616+50 to Station 620+00 in the new ditch 
slope area, prior to construction. 

 

8. Information to Bidders, WPDES General Construction Storm Water Discharge Permit. 
The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting Jesse Larson at (715) 836-2891. Post the permit in a conspicuous place at the construction 
site. 

stp-107-056 (20180628) 

 

9. Construction Over or Adjacent to Navigable Waters. 
The Kinnickinnic River is classified as a state navigable waterway under standard spec 107.19. 

stp-107-060 (20171130) 

 

10. Environmental Protection. 
Complete any necessary in-stream work in the Kinnickinnic River between April 15, 2019 to 
September 15, 2019 and between April 15, 2020 to September 15, 2020. 
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11. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Nick Schaff at (715) 836-2068. 
stp-107-054 (20080901) 

 

12. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 10-

minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

13. Erosion Control Structures. 
Within seven calendar days after beginning work on the bridge superstructure, place all permanent 
erosion control devices, including riprap, erosion mat, ditch checks, seed, fertilizer, mulch, soil stabilizer, 
or any other item required by the contract or deemed necessary by the engineer. These devices shall be 
in place in the area under the bridge and on both sides of the roadway, from the waterway to a point 
100-feet behind the backwall of the abutment. Within said limits, place these devices to a height 
equivalent to the calculated water elevation resulting from a storm that occurs on the average of once 
every two years (Q2) as shown on the plan, or as the engineer directs. Before initial construction 
operations, place turbidity barriers, silt screens, and other temporary erosion control measures as the 

http://dnr.wi.gov/topic/invasives/disinfection.html
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plans show, and remove them after the permanent erosion control devices are in place unless directed 
otherwise by the engineer. 

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived. 
stp-107-070 (20030820) 

 

14. Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found. 
B-55-36 
John Roelke, License Number AII-119523, inspected Structure B-55-36 for asbestos on May 6, 2013. No 
regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the inspection 
report is available from: Nick Schaff at (715) 836-2068. 

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Nick Schaff at (715) 836-2068 and DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, 
Madison, WI. 53707-7965. In addition, comply with all local or municipal asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 
- Site Name: Structure B-55-36, IH 94 Westbound over 130th Street 
- Site Address: Sections 2and3 Town 28N Range 18W Town of Kinnickinnic 
- Ownership Information: WisDOT Northwest Region, 718 West Clairemont Avenue, Eau Claire, WI 54701 
- Contact: Nick Schaff 
- Phone: (715) 836-2068 
- Age: 60 years old. This structure was constructed in 1958. 
- Area: 5,216 SF of deck 

Insert the following paragraph in Section 6.g.: 
- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 

pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify 
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in 
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos 
containing material. 

stp-107-125 (20120615) 

 

B-55-37 
John Roelke, License Number AII-119523, inspected Structure B-55-37 for asbestos on May 6, 2013. No 
regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the inspection 
report is available from: Nick Schaff at (715) 836-2068. 

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Nick Schaff at (715) 836-2068 and DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, 
Madison, WI. 53707-7965. In addition, comply with all local or municipal asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 
- Site Name: Structure B-55-37, IH 94 Eastbound over 130th Street 
- Site Address: Sections 2and3 Town 28N Range 18W Town of Kinnickinnic 
- Ownership Information: WisDOT Northwest Region, 718 West Clairemont Avenue, Eau Claire, WI 54701 
- Contact: Nick Schaff 
- Phone: (715) 836-2068 
- Age: 60 years old. This structure was constructed in 1958. 
- Area: 5,216 SF of deck 
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Insert the following paragraph in Section 6.g.: 
- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 

pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify 
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in 
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos 
containing material. 

stp-107-125 (20120615) 

 

B-55-38 
John Roelke, License Number AII-119523, inspected Structure B-55-38 for asbestos on May 25, 2016. 
No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the inspection 
report is available from: Nick Schaff at (715) 836-2068. 

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Nick Schaff at (715) 836-2068 and DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, 
Madison, WI. 53707-7965. In addition, comply with all local or municipal asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 
- Site Name: Structure B-55-38, IH 94 Westbound over Kinnickinnic River 
- Site Address: Section 2 Town 28N Range 18W Town of Kinnickinnic 
- Ownership Information: WisDOT Northwest Region, 718 West Clairemont Avenue, Eau Claire, WI 54701 
- Contact: Nick Schaff 
- Phone: (715) 836-2068 
- Age: 60 years old. This structure was constructed in 1958. 
- Area: 5,730 SF of deck 

Insert the following paragraph in Section 6.g.: 
- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 

pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify 
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in 
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos 
containing material. 

stp-107-125 (20120615) 

 

B-55-39 
John Roelke, License Number AII-119523, inspected Structure B-55-39 for asbestos on May 25, 2016. 
No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the inspection 
report is available from: Nick Schaff at (715) 836-2068. 

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Nick Schaff at (715) 836-2068 and DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, 
Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 
- Site Name: Structure B-55-39, IH 94 Eastbound over Kinnickinnic River 
- Site Address: Section 2 Town 28N Range 18W Town of Kinnickinnic 
- Ownership Information: WisDOT Northwest Region, 718 West Clairemont Avenue, Eau Claire, WI 54701 
- Contact: Nick Schaff 
- Phone: (715) 836-2068 
- Age: 60 years old. This structure was constructed in 1958. 
- Area: 5,689 SF of deck 
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Insert the following paragraph in Section 6.g.: 
- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 

pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify 
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in 
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos 
containing material. 

stp-107-125 (20120615) 

 

15. Hauling Restrictions. 
Access points to roadways, including openings in the Interstate 94 right-of-way fence, for the delivery or 
hauling of construction materials for this project shall be approved by the engineer before work is started. 
Access through the Interstate 94 right-of-way fence will not be permitted unless the nearest Interstate 94 
travel lanes are closed to traffic. 

Do not haul construction materials longitudinally along the project inside the Interstate 94 right-of-way 
within 30 feet of the live traffic lanes unless the work zone is protected by concrete barrier. 

 

16. Removing Old Structure Over Waterway With Debris Capture System Station 616’WB’+00, 
Item 203.0700.S.01; 
Removing Old Structure Over Waterway With Debris Capture System Station 616’EB’+00, 
Item 203.0700.S.02. 
Conform to standard spec 203 as modified in this special provision. 

 

Add the following to standard spec 203: 

203.3.6  Removals Over Waterways and Wetlands 

203.3.6.3  Removing Old Structure Over Waterway with Debris Capture System 

 (1) Remove the existing Structures B-55-38 and B-55-39 over the Kinnickinnic River in large sections and 
conforming to the contractor’s approved structure removal plan. Due to the very sensitive nature of the 
Kinnickinnic River, provide a debris capture and containment system for superstructure removal that 
prevents all large pieces and virtually all other debris, including fine particles and slurry, from entering the 
waterway or wetland. 

 (2) Submit a structure removal plan as part of the erosion control implementation plan required under 
standard spec 107.20. Do not start work under the structure removal plan without the department’s 
written approval of the plan. Include the following information in the structure removal plan: 

- Methods and schedule to remove the structure. 
- Methods to control potentially harmful environmental impacts. 
- Methods to avoid or minimize the discharge of any pollutant to the waterway or wetland during superstructure 

removal. 
- Details of the debris capture and containment system for superstructure removal including contingency plans 

to deal with potential failures. 
- Methods to control dust and contain slurry. 
- Methods for removing piers and abutments. If blasting in water, include restrictions that regulatory agencies 

and the contract require. 

 (3) If stockpiling spoil material, place it on an upland site an adequate distance from the waterway, wetland, 
or any open water created by excavation. Install silt fence between the spoil pile and the waterway, 
wetland, or excavation site. 
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Add the following Removing Old Structure bid item to standard spec 203.5.1: 

ITEM NUMBER DESCRIPTION UNIT 
203.0700.S.01 Removing Old Structure Over Waterway With Debris Capture System Station 616’WB’+00 LS 
203.0700.S.02 Removing Old Structure Over Waterway With Debris Capture System Station 616’EB’+00 LS 
 
stp-203-025 (20080902) 

 

17. Removing Fence. 
Perform this work according to the pertinent requirements of standard spec 204 and as hereinafter 
provided. 

Prior to removal of existing fence, observe and determine if livestock are present on properties adjacent 
to highway right-of-way. As directed by the engineer, coordinate removal of existing fence and 
construction of replacement fence to ensure livestock do not have access to or enter the highway 
right-of-way. 

 

18. Select Borrow. 
Conform to standard spec 208 as modified in this special provision. 

 
Material 
Furnish and use material that consists of granular material meeting the following requirements: 

For material passing the No. 4 sieve, conform to the following: 

MAXIMUM PERCENT PASSING BY WEIGHT 

SIEVE    GRADE 1     GRADE 2 

No. 4    100      100 

No. 40    75      - - - 

No. 100   15      25 

No. 200   8      12 
stp-208-005 (20031103) 

 

19. QMP Base Aggregate. 
A  Description 

A.1  General 
 (1) This special provision describes contractor quality control (QC) sampling and testing for base aggregates, 

documenting those test results, and documenting related production and placement process changes. 
This special provision also describes department quality verification (QV), independent assurance (IA), 
and dispute resolution. 

 (2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified here in this 
special provision. Apply this special provision to material placed under all of the Base Aggregate Dense 
and Base Aggregate Open Graded bid items, except do not apply this special provision to material 
classified as reclaimed asphaltic pavement placed under the Base Aggregate Dense bid items. 

 (3) Do not apply this special provision to material placed and paid for under the Aggregate Detours, Breaker 
Run, Select Crushed, Pit Run, Subbase, or Riprap bid items. 
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 (4) Provide and maintain a quality control program, defined as all activities related to and documentation of 
the following: 

1. Production and placement control and inspection. 
2. Material sampling and testing. 

 (5) Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed 
guidance for QMP work and describes required sampling and testing procedures. 

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf 

 
A.2  Small Quantities 

 (1) The department defines a small quantity, for each individual Base Aggregate bid item, as a contract 
quantity of 9000 tons or less of material as shown in the schedule of items under that bid item. 

 (2) The requirements under this special provision apply equally to a small quantity for an individual bid item 
except as follows: 

 
A.2.1  Quality Control Plan 

 (1) Submit an abbreviated quality control plan consisting of the following: 
1. Organizational chart including names, telephone numbers, current certifications with HTCP numbers, and 

expiration dates, and roles and responsibilities of all persons involved in the quality control program for 
material under affected bid items. 

 
A.2.2  Contractor Testing 

1. Testing frequency: 

Contract Quantity Minimum Required Testing per source 

≤ 6000 tons One stockpile test before placement, and two 
production or one loadout test. [1] [2] 

> 6000 tons and ≤ 9000 tons One stockpile and Three placement tests [3] [4] [5] 
[1] Submit production test results to the engineer for review before incorporating the material into the work. 

Production test results are valid for a period of 3 years. 
[2] If the actual quantity overruns 6,000 tons, on the next day of placement perform one randomly selected 

placement test for each 3000 tons, or fraction of 3000 tons, of overrun. 
[3] If the actual quantity overruns 9000 tons, on the next day of placement perform one randomly selected 

placement test for each 3000 tons, or fraction of 3000 tons, of overrun. 
[4] For 3-inch material or lift thickness of 3 inch or less, obtain samples at load-out. 
[5] Divide the aggregate into uniformly sized sublots for testing. 

2. Stockpile testing for concrete pavement recycled in place will be sampled on the first day of production. 
3. Until a four point running average is established, individual placement tests will be used for acceptance. 

Submit aggregate load-out and placement test results to the engineer within one business day of obtaining 
the sample. Assure that all properties are within the limits specified for each test. 

4. Material represented by a sublot with any property outside the specification limits is nonconforming. The 
department may reject material or otherwise determine the final disposition of nonconforming material as 
specified in standard spec 106.5. 

 
A.2.3  Department Testing 

 (1) The department will perform testing as specified in B.8 except as follows: 
- Department testing may be waived for contract bid item quantities of 500 tons or less. 

 

http://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf
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B  Materials 

B.1  Quality Control Plan 

 (1) Submit a comprehensive written quality control plan to the engineer at or before the pre-construction 
meeting. Do not place base before the engineer reviews and comments on the plan. Construct the project 
as that plan provides. 

 (2) Do not change the quality control plan without the engineer’s review. Update the plan with changes as 
they become effective. Provide a current copy of the plan to the engineer and post in each of the 
contractor’s laboratories as changes are adopted. Ensure that the plan provides the following elements: 

1. An organizational chart with names, telephone numbers, current certifications and/or titles, and roles and 
responsibilities of QC personnel. 

2. The process used to disseminate QC information and corrective action efforts to the appropriate persons. 
Include a list of recipients, the communication means that will be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all aggregate materials 
requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and plasticity index of all 
aggregates requiring QC testing. Obtain this information from the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 
6. Locations of the QC laboratory, retained sample storage, and where control charts and other documentation 

is posted. 
7. An outline for resolving a process control problem. Include responsible personnel, required documentation, 

and appropriate communication steps. 

B.2  Personnel 
 (1) Have personnel certified under the department’s highway technician certification program (HTCP) perform 

sampling, testing, and documentation as follows: 

 

SAMPLING AND TESTING 
ROLES TEST STANDARD REQUIRED CERTIFICATION 

Random Sampling of Materials 
Sampling Aggregates  

ASTM D3665 
 AASHTO T2 [1] 

Transportation Materials Sampling Technician (TMS) 
Aggregate Technician I (AGGTEC-I) 

AGGTEC-I Assistant Certified Technician (ACT-AGG) 

Percent passing the 200 Sieve 
Gradation  

Moisture Content  
Fractured Faces  

AASHTO T11 
AASHTO T27  

  AASHTO T255 
ASTM D5821  

Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 

Liquid and Plasticity Index 
AASHTO T89 
AASHTO T90 

Aggregate Testing for Transportation Systems (ATTS) 
Grading Technician I (GRADINGTEC-1) 

Grading Assistant Certified Technician (ACT-Grading) 

Plasticity Check AASHTO T90 

Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 

Grading Technician I (GRADINGTEC-1) 
Grading Assistant Certified Technician (ACT-Grading) 

 
[1] Plant personnel under the direct observation of an aggregate technician certified at level one or higher 

may operate equipment to obtain samples. 

 (2) A certified technician must coordinate and take responsibility for the work an ACT performs. Have a 
certified technician ensure that all sampling and testing is performed correctly, analyze test results, and 
post resulting data. No more than one ACT can work under a single certified technician. 
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B.3  Laboratory 

 (1) Perform QC testing at a department-qualified laboratory. Obtain information on the Wisconsin laboratory 
qualification program from: 

Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx 

 
B.4  Quality Control Documentation 

B.4.1  General 
 (1) Submit base aggregate placement documentation to the engineer within 10 business days after 

completing base placement. Ensure that the submittal is complete, neatly organized, and includes 
applicable project records and control charts. 

 
B.4.2  Records 

 (1) Document all placement observations, inspection records, and control adjustments daily in a permanent 
field record. Also include all test results in the project records. Provide test results to the engineer within 
one business day after obtaining a sample. Post or distribute tabulated results using a method mutually 
agreeable to the engineer and contractor. 

 
B.4.3  Control Charts 

 (1) Plot gradation and fracture on the appropriate control chart as soon as test results are available. Format 
control charts according to CMM 8.30. Include the project number on base placement control charts. 
Maintain separate control charts for each base aggregate size, source or classification, and type. 

 (2) Provide control charts to the engineer within one business day after obtaining a sample. Post or distribute 
charts using a method mutually agreeable to the engineer and contractor. Update control charts daily to 
include the following: 

1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 (3) Except as specified under B.8.2.1 for nonconforming QV placement tests, include only QC placement 
tests in the running average. The contractor may plot process control or informational tests on control 
charts, but do not include these tests, conforming QV tests, or IA tests in the running average. 

 
B.5  Contractor Testing 

 (1) Test gradation, fracture, liquid limit and plasticity index during placement for each base aggregate size, 
source or classification, and type. 

 (2) Perform one stockpile test from each source before placement. One stockpile test may be used for 
multiple projects up to 60 calendar days. 

 (3) Test gradation once per 3000 tons of material placed or fraction thereof. Determine random sample 
locations and provide those sample locations to the engineer. Obtain samples after the material has been 
bladed, mixed, and shaped but before watering and compacting; except collect 3-inch samples or lift 
thickness of 3 inch or less from the stockpile at load-out. Do not sample from material used to maintain 
local traffic or from areas of temporary base that will not have an overlying pavement. On days when 
placing only material used to maintain local traffic or only temporary base that will not have an overlying 
pavement, no placement testing is required. 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx


1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79 20 of 45 

 (4) Split each contractor QC sample and identify it according to CMM 8.30. Retain the split for seven 
calendar days in a dry, protected location. If requested for department comparison testing, deliver the split 
to the engineer within one business day. 

 (5) The engineer may require additional sampling and testing to evaluate suspect material or the technician’s 
sampling and testing procedures. 

 (6) Test fracture for each gradation test until the fracture running average is above the lower warning limit. 
Subsequently, the contractor may reduce the frequency to one test per 10 gradation tests if the fracture 
running average remains above the warning limit. 

 (7) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test the liquid limit and 
plasticity index a minimum of once per 10 gradation tests. 

 
B.6  Test Methods 

B.6.1  Gradation 

 (1) Test gradation using a washed analysis conforming to the following as modified in CMM 8.60: 
Gradation .............................................................................................................................................. AASHTO T 27 
Material finer than the No. 200 sieve ..................................................................................................... AASHTO T 11 

 (2) For 3-inch base, if 3 consecutive running average points for the percent passing the No. 200 sieve are 
8.5 percent or less, the contractor may use an unwashed analysis. Wash at least one sample out of 10. If 
a single running average for the percent passing the No. 200 sieve exceeds 8.5 percent, resume washed 
analyses until 3 consecutive running average points are again 8.5 percent passing or less. 

 (3) Maintain a separate control chart for each sieve size specified in standard spec 305 or standard spec 310 
for each base aggregate size, source or classification, and type. Set control and warning limits based on 
the standard specification gradation limits as follows: 

1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no lower control limits for 

sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the upper and lower control 

limits. Warning limits for the No. 200 sieve are set 0.5 percent within the upper and lower control limits. 
4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent within the upper and 

lower control limits. Upper warning limits for the No. 10, No. 40, and No. 200 sieves are 1 percent inside the 
upper control limit. 

 
B.6.2  Fracture 

 (1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle testing on quarried 
stone. 

 (2) Maintain a separate fracture control chart for each base aggregate size, source or classification, and type. 
Set the lower control limit at the contract specification limit, either specified in another special provision or 
in table 301-2 of standard spec 301.2.4.5. Set the lower warning limit 2 percent above the lower control 
limit. There are no upper limits. 

 
B.6.3  Liquid Limit and Plasticity 

 (1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 

 (2) Ensure the material conforms to the limits specified in standard spec table 301-2. 

 
B.7  Corrective Action 

B.7.1  General 

 (1) Consider corrective action when the running average trends toward a warning limit. Take corrective action 
if an individual test exceeds the contract specification limit. Document all corrective actions both in the 
project records and on the appropriate control chart. 
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B.7.2  Placement Corrective Action 

 (1) Do not blend additional material on the roadbed to correct gradation problems. 

 (2) Notify the engineer whenever the running average exceeds a warning limit. When two consecutive 
running averages exceed a warning limit, the engineer and contractor will discuss appropriate corrective 
action. Perform the engineer’s recommended corrective action and increase the testing frequency as 
follows: 

1. For gradation, increase the QC testing frequency to at least one randomly sampled test per 1000 tons 
placed. 

2. For fracture, increase the QC testing frequency to at least one test per gradation test. 

 (3) If corrective action improves the property in question such that the running average after four additional 
tests is within the warning limits, the contractor may return to the testing frequency specified in B.5.3. If 
corrective action does not improve the property in question such that the running average after four 
additional individual tests is still in the warning band, repeat the steps outlined above starting with 
engineer notification. 

 (4) If the running average exceeds a control limit, material starting from the first running average exceeding 
the control limit and ending at the first subsequent running average inside the control limit is 
nonconforming and subject to pay reduction. 

 (5) For individual test results significantly outside the control limits, notify the engineer, stop placing base, 
and suspend other activities that may affect the area in question. The engineer and contractor will jointly 
review data, data reduction, and data analysis; evaluate sampling and testing procedures; and perform 
additional testing as required to determine the extent of potentially unacceptable material. The engineer 
may direct the contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 percent. 
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more than 5.0 percent. 
3. The fracture control limit is exceeded by more than 10.0 percent. 

 
B.8  Department Testing 

B.8.1  General 
 (1) The department will conduct verification testing to validate the quality of the product and independent 

assurance testing to evaluate the sampling and testing. The department will provide the contractor with a 
listing of names and telephone numbers of all QV and IA personnel for the project, and provide test 
results to the contractor within two business days after the department obtains the sample. 

 
B.8.2  Verification Testing 

B.8.2.1  General 
 (1) The department will have an HTCP technician, or ACT working under a certified technician, perform QV 

sampling and testing. Department verification testing personnel must meet the same certification level 
requirements specified in B.2 for contractor testing personnel for each test result being verified. The 
department will notify the contractor before sampling so the contractor can observe QV sampling. 

 (2) The department will conduct QV tests of each base aggregate size, source or classification, and type 
during placement conforming to the following: 

1. Perform one stockpile test from each source before placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 (3) The department will sample randomly, at locations independent of the contractor’s QC work, collecting 
one sample at each QV location. The department will collect QV samples after the material has been 
bladed, mixed, and shaped but before watering and compacting; except, for 3-inch aggregates or for a lift 
thickness of 3 inch or less, the department will collect samples at load-out. The department will split each 
sample, test half for QV, and retain half. 

 (4) The department will conduct QV tests in a separate laboratory and with separate equipment from the 
contractor’s QC tests. The department will use the same methods specified for QC testing. 
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 (5) The department will assess QV results by comparing to the appropriate specification limits. If QV test 
results conform to the specification, the department will take no further action. If QV test results are 
nonconforming, add the QV to the QC test results as if it were an additional QC test. 

 
B.8.3  Independent Assurance 

 (1) Independence assurance is unbiased testing the department performs to evaluate the department’s 
QV and the contractor’s QC sampling and testing including personnel qualifications, procedures, and 
equipment. The department will perform an IA review according to the department’s independent 
assurance program. That review may include one or more of the following: 

1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 (2) If the department identifies a deficiency, and after further investigation confirms it, correct that deficiency. 
If the contractor does not correct or fails to cooperate in resolving identified deficiencies, the engineer 
may suspend placement until action is taken. Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 

 (1) The engineer and contractor should make every effort to avoid conflict. If a dispute between some aspect 
of the contractor’s and the engineer’s testing program does occur, seek a solution mutually agreeable to 
the project personnel. The department and contractor may review the data, examine data reduction and 
analysis methods, evaluate sampling and testing procedures, and perform additional testing. Use ASTM 
E 178 to evaluate potential statistically outlying data. 

 (2) Production test results, and results from other process control testing, may be considered when resolving 
a dispute. 

 (3) If the project personnel cannot resolve a dispute, and the dispute affects payment or could result in 
incorporating non-conforming product, the department will use third party testing to resolve the dispute. 
The department’s central office laboratory, or a mutually agreed on independent testing laboratory, will 
provide this testing. The engineer and contractor will abide by the results of the third party tests. The party 
in error will pay service charges incurred for testing by an independent laboratory. The department may 
use third party test results to evaluate the quality of questionable materials and determine the appropriate 
payment. The department may reject material or otherwise determine the final disposition of 
nonconforming material as specified in standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 

 (1) Costs for all sampling, testing, and documentation required under this special provision are incidental to 
this work. If the contractor fails to perform the work required under this special provision, the department 
may reduce the contractor’s pay. The department will administer pay reduction under the non-
performance of QMP administrative item. 

 (2) For material represented by a running average exceeding a control limit, the department will reduce pay 
according to CMM 8-10.5.2 for the affected Base Aggregate bid items listed in subsection A. The 
department will administer pay reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The department will determine the 
quantity of nonconforming material as specified in B.7.2. 
stp-301-010 (20171130) 
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20. QMP HMA Pavement Nuclear Density. 
A  Description 

Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following: 

 (1) This special provision describes density testing of in-place HMA pavement with the use of nuclear density 
gauges. Conform to standard spec 460 as modified in this special provision. 

 (2) Provide and maintain a quality control program defined as all activities and documentation of the 
following: 

1. Selection of test sites. 
2. Testing. 
3. Necessary adjustments in the process. 
4. Process control inspection. 

 (3) Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed 
guidance for QMP work and describes required procedures. 

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf 

 (4) The department’s Materials Reporting System (MRS) software allows contractors to submit data to the 
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may 
obtain MRS software from the department’s web site at: 

http://www.atwoodsystems.com/ 

 
B  Materials 

B.1  Personnel 
 (1) Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear technician I, or a 

nuclear assistant certified technician (ACT-NUC) working under a certified technician. 

 (2) If an ACT is performing sampling or testing, a certified technician must coordinate and take responsibility 
for the work an ACT performs. Have a certified technician ensure that all sampling and testing is 
performed correctly, analyze test results, and post resulting data. No more than one ACT can work under 
a single certified technician. 

 
B.2  Testing 

 (1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring methods. Perform 
nuclear gauge measurements using gamma radiation in the backscatter position. Perform each test for 4 
minutes of nuclear gauge count time. 

 
B.3  Equipment 
B.3.1  General 

 (1) Furnish nuclear gauges from the department’s approved product list at 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx 

 (2) Have the gauge calibrated by the manufacturer or an approved calibration service within 12 months of its 
use on the project. Retain a copy of the manufacturer’s calibration certificate with the gauge. 

 (3) Before each construction season, and following any calibration of the gauge, the contractor must perform 
calibration verification for each gauge using the reference blocks located in the department’s central office 
materials laboratory. To obtain information or schedule a time to perform calibration verification, contact 
the department’s Radiation Safety Officer at: 

Materials Management Section 
3502 Kinsman Blvd. 
Madison, Wisconsin 53704 
Telephone: (608) 243-5998 

 

http://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf
http://www.atwoodsystems.com/
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
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B.3.2  Comparison of Nuclear Gauges 

B.3.2.1  Comparison of QC and QV Nuclear Gauges 

 (1) Select a representative section of the compacted pavement before or on the first day of paving for the 
comparison process. The section does not have to be the same mix design. 

 (2) Compare the 2 or more gauges used for density measurement (QC, QV). The QC and QV gauge 
operators will perform the comparison on 5 test sites jointly located. Record each density measurement of 
each test site for the QC, QV and back up gauges. 

 (3) Calculate the average of the difference in density of the 5 test sites between the QC and QV gauges. 
Locate an additional 5 test sites if the average difference exceeds 1.0 lb/ft3. Measure and record the 
density on the 5 additional test sites for each gauge. 

 (4) Calculate the average of the difference in density of the 10 test sites between the QC and QV gauges. 
Replace one or both gauges if the average difference of the 10 tests exceeds 1.0 lb/ft3 and repeat 
comparison process from B.3.2.1 (2). 

 (5) Furnish one of the QC gauges passing the allowable comparison tolerances to perform density testing on 
the project. 

 
B.3.2.2  Comparison Monitoring 

 (1) After performing the gauge comparison specified in B.3.2.1, establish a project reference site approved 
by the department. Clearly mark a flat surface of concrete or asphalt or other material that will not be 
disturbed during the duration of the project. Perform comparison monitoring of the QC, QV, and all back-
up gauges at the project reference site. 

 (2) Conduct an initial 10 density tests with each gauge on the project reference site and calculate the 
average value for each gauge to establish the gauge’s reference value. Use the gauge’s reference value 
as a control to monitor the calibration of the gauge for the duration of the project. 

 (3) Check each gauge on the project reference site a minimum of one test per day if paving on the project. 
Calculate the difference between the gauge’s daily test result and its reference value. Investigate if a daily 
test result is not within 1.5 lb/ft3 of its reference value. Conduct 5 additional tests at the reference site 
once the cause of deviation is corrected. Calculate and record the average of the 5 additional tests. 
Remove the gauge from the project if the 5-test average is not within 1.5 lb/ft3 of its reference value 
established in B.3.2.2(2). 

 (4) Maintain the reference site test data for each gauge at an agreed location. 

 
B.4  Quality Control Testing and Documentation 

B.4.1  Lot and Sublot Requirements 

B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances 

 (1) A lot consists of the tonnage placed each day for each layer and target density specified in standard spec 
460.3.3.1. A lot may include partial sublots. 

 (2) Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target density. 

 (3) A sublot may include HMA placed on more than one day of paving. Test sublots at the pre-determined 
random locations regardless of when the HMA is placed. No additional testing is required for partial 
sublots at the beginning or end of a day’s paving. 

 (4) If a resulting partial quantity at the end of the project is less than 750 lane feet, include that partial 
quantity with the last full sublot of the lane. If a resulting partial quantity at the end of the project is 750 
lane feet or more, create a separate sublot for that partial quantity. 

 (5) Randomly select test locations for each sublot as specified in CMM 8.15 before paving and provide a 
copy to the engineer. Locate and mark QC density test sites when performing the tests. Perform density 
tests before opening the roadway to traffic. 

 (6) Use Table 1 to determine the number of tests required at each station, depending on the width of the lane 
being tested. When more than one test is required at a station, offset the tests 10 feet longitudinally from 
one another to form a diagonal testing row across the lane. 
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Table 1 

Lane Width No. of Tests Transverse Location 

5 ft or less 1 Random 

Greater than 5 ft to 9 ft 2 Random within 2 equal widths 

Greater than 9 ft 3 Random within 3 equal widths 

 
B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 

 (1) A lot represents a combination of the total daily tonnage for each layer and target density. 

 (2) Each side road, crossover, turn lane, ramp, and roundabout must contain at least one sublot for each 
layer. 

 (3) If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots and random test 
locations as specified in B.4.1.1. 

 (4) If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine sublots using a 
maximum of 750 tons per sublot and perform the number of random tests as specified in Table 2. 

 
Table 2 

Side Roads, Turn Lanes, Crossovers, Ramps, 
Roundabouts: Sublot/Layer tonnage 

Minimum Number of 
Tests Required 

25 to 100 tons 1 

101 to 250 tons 3 

251 to 500 tons 5 

501 to 750 tons 7 

 
B.4.2  Pavement Density Determination 

B.4.2.1  Mainline Traffic Lanes and Appurtenances 

 (1) Calculate the average sublot densities using the individual test results in each sublot. 

 (2) If all sublot averages are no more than one percent below the target density, calculate the daily lot density 
by averaging the results of each random QC test taken on that day’s material. 

 (3) If any sublot average is more than one percent below the target density, do not include the individual test 
results from that sublot when computing the lot average density and remove that sublot’s tonnage from 
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as 
specified in standard spec 460.5.2.2. 

 
B.4.2.2  Mainline Shoulders 

B.4.2.2.1  Width Greater Than 5 Feet 
 (1) Determine the pavement density as specified in B.4.2.1. 

 
B.4.2.2.2  Width of 5 Feet or Less 

 (1) If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily 
lot density by averaging all individual test results for the day. 

 (2) If a sublot test result is more than 3.0 percent below the target density, the engineer may require the 
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming 
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable 
material according to B.4.3. 
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B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 

 (1) Determine the pavement density as specified in B.4.2.1. 

 
B.4.2.4  Documentation 

 (1) Document QC density test data as specified in CMM 8.15. Provide the engineer with the data for each lot 
within 24 hours of completing the QC testing for the lot. 

 

B.4.3  Corrective Action 

 (1) Notify the engineer immediately when an individual test is more than 3.0 percent below the specified 
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result. 

 (2) The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with 
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay 
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot 
increments both ahead and behind the point of unacceptable density and at the same offset as the 
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as 
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if 
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be 
used to recalculate a new lot density. 

 (3) Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable 
density and the full sublot width within the traffic lanes or shoulders. 

 (4) Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3. 

 (5) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to 
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot 
densities. 

 (6) If 2 consecutive sublot averages within the same paving pass and same target density are more than one 
percent below the specified target density, notify the engineer and take necessary corrective action. 
Document the locations of such sublots and the corrective action that was taken. 

 

B.5  Department Testing 

B.5.1  Verification Testing 

 (1) The department will have a HTCP certified technician, or ACT working under a certified technician, 
perform verification testing. The department will test randomly at locations independent of the contractor’s 
QC work. The department will perform verification testing at a minimum frequency of 10 percent of the 
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work 
zone. The contractor will supply the necessary traffic control for the department’s testing activities. 

 (2) The QV tester will test each selected sublot using the same testing requirements and frequencies as the 
QC tester. 

 (3) If the verification sublot average is not more than one percent below the specified minimum target 
density, use the QC tests for acceptance. 

 (4) If the verification sublot average is more than one percent below the specified target density, compare the 
QC and QV sublot averages. If the QV sublot average is within 1.0 lb/ft3 of the QC sublot average, use 
the QC tests for acceptance. 

 (5) If the first QV/QC sublot average comparison shows a difference of more than 1.0 lb/ft3 each tester will 
perform an additional set of tests within that sublot. Combine the additional tests with the original set of 
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to 
within 1.0 lb/ft3, use the original QC tests for acceptance. 

 (6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of tests, resolve the 
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately 
when density deficiencies or testing precision exceeding the allowable differences are observed. 
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B.5.2  Independent Assurance Testing 

 (1) Independent assurance is unbiased testing the department performs to evaluate the department’s 
verification and the contractor’s QC sampling and testing including personnel qualifications, procedures, 
and equipment. The department will perform the independent assurance review according to the 
department’s independent assurance program. 

 

B.6  Dispute Resolution 

 (1) The testers may perform investigation in the work zone by analyzing the testing, calculation, and 
documentation procedures. The testers may perform gauge comparison according to B.3.2.1. 

 (2) The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out 
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the 
project and use the other gauge’s test results for acceptance. 

 (3) If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density 
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split 
between the department and the contractor. 

 (4) If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on 
resolution through mutual agreement. 

 

B.7  Acceptance 

 (1) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used 
for contractor QC tests. 

 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
E.1  QMP Testing 

 (1) Costs for all sampling, testing, and documentation required under this special provision are incidental to 
the work. If the contractor fails to perform the work required under this special provision, the department 
may reduce the contractor’s pay. The department will administer pay reduction under the Non-
performance of QMP administrative item. 

 
E.2  Disincentive for HMA Pavement Density 

 (1) The department will administer density disincentives as specified in standard spec 460.5.2.2. 

 
E.3  Incentive for HMA Pavement Density 

 (1) The department will administer density incentives as specified in standard spec 460.5.2.3. 
stp-460-020 (20161130) 

 

21. Asphaltic Surface Temporary, Item 465.0125. 
Perform this work according to standard spec 465 and as hereinafter provided. 

Supplement standard spec 465.2 with the following: 

Under the Asphaltic Surface Temporary bid item, submit a mix design. Furnish asphaltic mixture meeting 
the requirements specified for HMA Pavement 3 HT 58-28 H for lower layers and HMA Pavement 4HT 
58-34 H for upper layers under 460.2. 
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22. Ice Hot Weather Concreting, Item 501.1000.S. 
Conform to standard spec 501.3.8.2 except the department will pay for ice at the contract unit price under 
the Ice Hot Weather Concreting bid item. This special provision only applies to work done under the 
following contract bid items: 

Concrete Masonry Bridges Concrete Masonry Retaining Walls 
Concrete Masonry Bridges HES Concrete Masonry Retaining Walls HES 
Concrete Masonry Culverts Concrete Masonry Endwalls 
Concrete Masonry Culverts HES Concrete Masonry Overlay Decks 
High Performance Concrete (HPC) Masonry Structures 

 

Replace standard spec 501.4 and 501.5 with the following: 

501.4  Measurement 
 (1) The department will measure Ice Hot Weather Concreting by the pound acceptably completed, measured 

only if the conditions prescribed in standard spec 501.3.8.2 are met. 

 
501.5  Payment 

 (1) The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
501.1000.S Ice Hot Weather Concreting      LB 

 (2) Payment for Ice Hot Weather Concreting is full compensation for ice used to cool concrete placed in hot 
weather as specified in standard spec 501.3.8.2. 

 (3) The department will not pay directly for the concrete specified under this section. Concrete is incidental to 
the various bid items using it. Payment under those bid items includes providing all materials, including 
aggregates and associated aggregate source testing, cement, fly ash, slag, and admixtures; for 
preparing, transporting, storing, protecting and curing concrete; and for contractor requirements related to 
testing specified in standard spec 501.3.10. 

 (4) If required to remove and replace any concrete damaged by lack of proper protection. Perform this work 
at no expense to the department. 
stp-501-010 (20151210) 

 

23. Bar Steel Reinforcement HS Stainless Structures, Item 505.0800.S. 
A  Description 
This special provision describes furnishing and placing stainless steel reinforcing bars and associated 
stainless steel bar couplers. 

Conform to standard spec 505 as modified in this special provision. 

 
B  Materials 
B.1  General 
Furnish stainless steel reinforcing bars conforming to ASTM A955 and to one of the following Unified 
Numbering System (UNS) designations: S31653, S31803, S32205, or S32304. Supply grade 60 bars, all 
of the same UNS designation. Conform to the chemical composition specified for the given UNS 
designation in ASTM A276 table 1. 

Supply bars that are free of dirt, mill scale, oil, and debris by pickling to a bright or uniform light finish. The 
department may reject bars displaying rust/oxidation, questionable blemishes, or lack of a bright or 
uniform pickled surface. 
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Furnish chairs or continuous supports made of stainless steel or recycled plastic to support high-strength 
stainless bar steel reinforcement subject to the plastic chair restriction stated in standard spec 505.3.4(1). 

Furnish couplers made from one of the UNS alloys allowed for bar steel. 

Furnish tie wire made from one of the UNS alloys allowed for bar steel or from an engineer-approved 
plastic or nonmetallic material. Ensure that stainless steel tie wire is dead soft annealed. 

 
B.2  Fabrication 
Before fabrication, supply test results from an independent testing agency certifying that the 
reinforcement meets the requirements of Annex A1 of ASTM A955. 

Bend bars conforming to standard spec 505.3.2 and according to ASTM A955. Bend and cut bars using 
equipment thoroughly cleaned or otherwise modified to prevent contamination from carbon steel or other 
contaminants. Use tools dedicated solely to working with stainless steel. 

 
B.3  Control of Material 
Identify reinforcement bars delivered to the project site with tags bearing the identification symbols used 
in the plans. Include the UNS designation, heat treat condition, heat number, grade corresponding to 
minimum yield strength level, and sufficient documentation to track each bar bundle to a mill test report. 

Provide samples for department testing and acceptance according to CMM 8-50 Exhibit 1 requirements 
for concrete masonry reinforcement for uncoated bar steel. 

Provide mill test reports for the project that do the following: 
1. Verify that sampling and testing procedures and test results conform to ASTM A955, ASTM A276 table 1, 

and these contract requirements. 
2. Include a chemical analysis with the UNS designation, heat lot identification, and the source of the metal. 
3. Include tensile strength, yield strength, and elongation tests results conforming to ASTM A955 for each size 

furnished. 
4. Certify that the bars have been pickled to a bright or uniform light finish. 

 
C  Construction 

C.1  General 
Ship, handle, store, and place the stainless steel reinforcing as follows: 

1. Separate from regular reinforcement during shipping. Pad points of contact with steel chains or banding, or 
secure with non-metallic straps. 

2. Store on wooden cribbing separated from regular reinforcement. Cover with tarpaulins if stored outside. 
3. Handle with non-metallic slings. 
4. Do not flame cut or weld. Protect from contamination when cutting, grinding, or welding other steel products 

above or near the stainless steel during construction. 
5. Place on plastic or stainless steel bar chairs. If placing stainless steel chairs on steel beams, use chairs with 

plastic-coated feet. 
6. Tie with stainless steel wire or an engineer-approved plastic or nonmetallic material. 

Do not tie stainless steel reinforcing bars to, or allow contact with, uncoated reinforcing bars or galvanized 
steel. Maintain at least 1 inch clearance between stainless steel bars or dowels and uncoated or 
galvanized steel. Where 1 inch clearance is not possible, sleeve bars with a continuous polyethylene or 
nylon tube at least 1/8 inch thick extending at least 1 inch in each direction and bind with nylon or 
polypropylene cable ties. Sleeves are not required between stainless steel bars and shear studs. 
Stainless steel bars can be in direct contact with undamaged epoxy-coated bars. 

Cut flush with the top flange or remove uncoated fasteners, anchors, lifting loops, or other protrusions into 
a bridge deck before casting the deck on prestressed concrete beams. 
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C.2  Splices 

Splice as the plans show. Provide stainless steel couplers conforming to the minimum capacity, 
certification, proof testing, and written approval requirements of standard spec 550.3.3.4. The contractor 
may substitute stainless steel couplers for lap slices the plans show if the engineer approves in writing. 

If increasing or altering the number or type of bar splices the plans show, provide revised plan sheets to 
the engineer showing the reinforcement layout, type, length, and location of revised bar splices and 
revised bar lengths. Obtain engineer approval for the location of new lap splices or substitution of 
mechanical bar couplers before fabrication. Ensure that new lap splices are at least as long as those the 
plans show. 

 
D  Measurement 
The department will measure Bar Steel Reinforcement HS Stainless Structures by the pound acceptably 
completed, computed from the nominal weights of corresponding sizes for carbon steel deformed bars in 
AASHTO M31 regardless of stainless steel alloy provided. The department will not measure extra 
material used if the contractor alters the reinforcement layout as allowed under C.2, extra material for 
splices or couplers the plans do not show, or the weight of devices used to support or fasten the steel in 
position. 

The department will measure the Bar Couplers Stainless bid items as each individual coupler, acceptably 
completed. 

 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
505.0800.S Bar Steel Reinforcement HS Stainless Structures LB 

Payment for Bar Steel Reinforcement HS Stainless Structures is full compensation for furnishing and 
placing stainless steel reinforcing bars, including supports. Where the plans specify bar couplers, the 
department will pay for the length of bars as detailed with no deduction or increase for installation of the 
coupler. 

Payment for the Bar Couplers Stainless bid items is full compensation for providing couplers; including 
bar steel that is part of the coupler and not detailed in the plan; for threading reinforcing bars; for installing 
and coating the splice; and for supplying and testing 3 couplers. 
stp-505-005 (20141107) 

 

24. Polymer Overlay, Item 509.5100.S. 
A  Description 
This special provision describes providing two layers of a two-component polymer overlay system to the 
bridge decks the plans show. 

 
B  Materials 
B.1  General 
Furnish materials specifically designed for use over concrete bridge decks. Furnish polymer liquid binders 
from the department’s approved product list. 

 
B.2  Polymer Resin 
Furnish a polymer resin base and hardener composed of two-component, 100 percent solids, 100 percent 
reactive, thermosetting compound with the following properties: 
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Property Requirements Test Method 

Gel Time[1] 
15 - 45 minutes @ 

73° to 75° F 
ASTM C881 

Viscosity[1] 7 - 70 poises ASTM D2393, Brookfield RVT, 
Spindle No. 3, 20 rpm 

Shore D Hardness[2] 60-75 ASTM D2240 

Absorption[2] 1% maximum at 24 hr ASTM D570 

Tensile Elongation[2] 30% - 70% @ 7 days ASTM D638 

Tensile Strength[2] 2000 to 5000 psi @ 7 days ASTM D638 

Chloride Permeability[2] <100 coulombs @ 28 days AASHTO T277 
[1] Uncured, mixed polymer binder 
[2] Cured, mixed polymer binder 

 

Ensure that the polymer resin when mixed with aggregate has the following properties: 

Property Requirement[1] Test Method 

Minimum Compressive 
Strength 

1,000 psi @ 8 hrs 
5,000 psi @ 24 hrs 

ASTM C579 Method B, 
Modified[2] 

Thermal Compatibility No Delaminations ASTM C884 

Minimum Pull-off Strength 250 psi @ 24 hrs ASTM C1583 

[1] Based on samples cured or aged and tested at 75°F 
[2] Plastic inserts that will provide 2-inch by 2-inch cubes shall be placed in the oversized brass molds. 

 
B.3  Aggregates 
Furnish natural or synthetic aggregate that is non-polishing; clean; free of surface moisture; fractured or 
angular in shape; free from silt, clay, asphalt, or other organic materials; and conform to the following: 

Aggregate Properties 

Property Requirement Test Method 

Moisture Content[1] 1/2 of the measured aggregate absorption, % ASTM C566 

Hardness ³6.5 Mohs Scale 

Fractured Faces 100% with at least 1 fractured face and 80% with at 
least 2 fractured faces of material retained on No.16 ASTM D5821 

Absorption ≤1% ASTM C128 

[1] Sampled and tested by the department before placement. 
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Gradation 

Sieve Size % Passing by Weight 

No. 4 100 

No. 8 30 – 75 

No. 16 0 – 5 

No. 30 0 – 1 

 
B.4  Approval of Bridge Deck Polymer Overlay System 
A minimum of 20 working days before application, submit product data sheets and specifications from the 
manufacturer, and a certified report of test or analysis from an independent laboratory to the engineer for 
approval. The department will sample and test the aggregates for gradation and moisture content before 
placement. If requested, supply the department with samples of the polymer for the purpose of acceptance 
testing. 

 
B.4.1  Product Data Sheets and Specifications 
Product data sheets and specifications from the manufacture consists of literature from the manufacturer 
showing general instructions, application recommendations/methods, product properties, general 
instructions, or any other applicable information. 

 
B.4.2  Certified Report of Test or Analysis 
Conform to the following: 

Polymer Binder: Submit a certified report of test or analysis from an independent laboratory dated less than 3 
years before the date of the project letting showing the polymer binder meets the requirements of section B.2. 
Aggregates: Submit a certified report of test or analysis from an independent laboratory dated less than 6 months 
before the date of the project letting showing the aggregates meet the requirements of section B.3. 

 
C  Construction 
C.1  General 
Ensure that the overlay system is 1/4 inch thick or thicker. 

Conform to the following: 
Field Review: Conduct a field review of the existing deck to identify any possible surface preparation and 
material compatibility issues. 
Pre-Installation Meeting: Conduct a pre-installation meeting with the manufacturer's representative and the 
engineer before construction. Discuss the field review findings, verification testing of the surface preparation and 
establish procedures for maintaining optimum working conditions and coordination of work. Furnish the engineer 
a copy of the recommended procedures and apply the overlay system according to the manufacturer’s 
instructions. Supply for the engineer’s use for the duration of the project, a Concrete Surface Profile (CSP) chip 
set of 10 from the International Concrete Repair Institute (ICRI). 
Manufacturer’s Representative: An experienced manufacturer's representative familiar with the overlay system 
installation procedures shall be present at all times during surface preparation and overlay placement to provide 
quality assurance that the work is being performed properly. This requirement may be reduced at the engineer’s 
discretion. 
Material Storage: Store and handle materials according to the manufacturer’s recommendations. Store resin 
materials in their original containers in a dry area. Store all aggregates in a dry environment and protect 
aggregates from contaminants on the job site. 
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C.2  Deck Preparation 
C.2.1  Deck Repair 
Remove all asphaltic patches and unsound or disintegrated areas of the concrete decks as the plans 
show, or as the engineer directs. Work performed to repair the concrete deck will be paid for under other 
items. Ensure that products used for deck patching are compatible with the polymer overlay system. 

NOTE: Some polymer systems require concrete patch material to be in place a minimum of 28-days before 
overlaying - contact polymer manufacturer before completing deck patching/repair. 

 
C.2.2  Surface Preparation 
Determine an acceptable shotblasting machine operation (size of shot, flow of shot, forward speed, 
and/or number of passes) that provides a surface profile meeting CSP 5 (medium-heavy shotblast) 
according to the ICRI Technical Guideline No. 310.2. If the engineer requires additional verification of the 
surface preparation, test the tensile bond strength according to ASTM C1593. The surface preparation 
will be considered acceptable if the tensile bond strength is greater than or equal to 250 psi or the failure 
area at a depth of 1/4 inches or more is greater than 50 percent of the test area. Continue adjustment of 
the shotblasting machine and necessary testing until the surface is acceptable to the engineer or a 
passing test result is obtained. 

Prepare the entire deck using the final accepted adjustments to the shotblasting machine as determined 
above. Thoroughly blast clean with hand-held equipment any areas inaccessible by the shotblasting 
equipment. Do not perform surface preparation more than 24 hours before the application of the overlay 
system. 

Protect drains, expansion joints, access hatches, or other appurtenances on the deck from damage by 
the shot and sand blasting operations and from materials adhering and entering. Tape or form all 
construction joints to provide a clean straight edge. 

Before shot blasting, remove pavement markings within the treatment area using an approved 
mechanical or blasting method. 

Prepare the vertical concrete surfaces adjacent to the deck a minimum of 2” above the overlay according 
to SSPC-SP 13 (free of contaminants, dust, and loose concrete) by sand blasting, using wire wheels, or 
other approved method. 

Just before overlay placement, clean all dust, debris, and concrete fines from the prepared surfaces 
including the vertical surfaces with compressed air. When using compressed air, the air stream must be 
free of oil. Any grease, oil, or other foreign matter that rests on or has absorbed into the concrete shall be 
removed completely. If prepared surfaces (including the first layer of the polymer overlay) are exposed to 
rain or dew, lightly sandblast (brush/breeze blast) the exposed surfaces. 

The engineer may consider alternate surface preparation methods per the overlay system manufacture’s 
recommendations. The engineer will approve the final surface profile and deck cleanliness before the 
contractor placing the polymer overlay. 

 
C.2.3  Transitional Area 
If the plans show, create a transitional area approaching transverse expansion joints and ends of the 
deck using an approved mechanical or blasting method. Remove 1/4 inch to 5/16 inch of concrete 
adjacent to the joint or end of deck and taper a distance of 3 feet. 

If the plans show, create a transitional area on the approach pavement. Prep and place the first lift 3 feet 
beyond the end of the deck the same width as the deck. Prep and place the second lift 6 feet beyond the 
end of the deck the same width as the deck. 

 
C.3  Overlay Application 
Perform the handling and mixing of the polymer resin and hardening agent in a safe manner to achieve 
the desired results according to the manufacturer’s instructions. Do not apply the overlay system if any of 
the following exists: 
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1. Ambient air temperature is below 50 F or above 100 F. 
2. Deck temperature is below 50 F. 
3. Moisture content in the deck exceeds 4.5 percent when measured by an electronic moisture meter or shows 

visible moisture after 2 hours when measured according to ASTM D4263. 
4. Rain is forecasted during the minimum curing periods listed under C.5. 
5. Materials component temperatures below 65 F or above 99 F. 
6. Concrete age is less than 28 days unless approved by the engineer. 
7. The deck temperature exceeds 100 F. 
8. If the gel time is 10 minutes or less at the predicted high air temperature for the day. 

After the deck has been shotblasted or during the overlay curing period, only necessary surface 
preparation and overlay application equipment will be allowed on the deck. Provide appropriate protective 
measures to prevent contamination from equipment allowed on the deck during preparation and 
application operations. Begin overlay placement as soon as possible after surface preparation operations. 

The polymer overlay shall consist of a two-course application of polymer and aggregate. Each of the two 
courses shall consist of a layer of polymer covered with a layer of aggregate in sufficient quantity to 
completely cover the polymer. Apply the polymer and aggregate according to the manufacturer’s 
requirements. Apply the overlay using equipment designed for this purpose. The application machine 
shall feature positive displacement volumetric metering and be capable of storing and mixing the polymer 
resins at the proper mix ratio. Disperse the aggregate using a method that provides a uniform, consistent 
coverage of aggregate and minimizes aggregate rolling or bouncing into final position. First course 
applications that do not receive enough aggregate before the polymer gels shall be removed and 
replaced. A second course applied with insufficient aggregate may be left in place, but will require 
additional applications before opening to traffic. 

After completion of each course, cure the overlay according to the manufacturer’s instructions. Follow the 
minimum cure times listed under C.5 or as prescribed by the manufacturer. Remove the excess 
aggregate from the surface treatment by sweeping, blowing, or vacuuming without tearing or damaging 
the surface; the material may be re-used if approved by the engineer and manufacturer. Apply all courses 
of the overlay system before opening the area to traffic. Do not allow equipment or traffic on the treated 
area until directed by the engineer. 

After the first layer of coating has cured to the point where the aggregate cannot be pulled out, apply the 
second layer. Before applying the second layer, broom and blow off the first layer with compressed air to 
remove all loose excess aggregate. 

Before opening to traffic, clean expansion joints and joint seals of all debris and polymer. A minimum of 3 
days following opening to traffic, remove loosened aggregates from the deck, expansion joints, and 
approach pavement. 

 
C.4  Application Rates 
Apply the polymer overlay in two separate courses according to the manufacturer’s instructions, but not 
less than the following rate of application. 

Course Minimum Polymer Rate[1] 
(GAL/100 SF) 

Aggregate[2] 
(LBS/SY) 

1 2.5 10+ 

2 5.0 14+ 
[1] The minimum total applications rate is 7.5 GAL/100 SF. 
[2] Application of aggregate shall be of sufficient quantity to completely cover the polymer. 

 



1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79 35 of 45 

C.5  Minimum Curing Periods 

As a minimum, cure the coating as follows: 

 Average temperature of deck, polymer and aggregate components in degrees F 

Course 50-54 55-59 60-64 65-69 70-74 75-79 80-84 85-99 

1 6 hrs. 5 hrs. 4 hrs. 3 hrs. 2.5 hrs 2 hrs 1.5 hrs. 1 hr. 

2 8 hrs. 6.5 hrs. 6.5 hrs. 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs. 

If faster cure times are desired and achievable, submit to the engineer a certified test report from an 
independent laboratory showing the material is able to reach a compressive strength of 1000 psi as 
tested per ASTM C 579 Method B within the temperature ranges and cure times for which the product is 
proposed to be placed. Establish ambient air, material, and substrate temperatures from the manufacturer 
for field applications. Field applications will not be allowed below the documented temperatures. 

 
C.6  Repair of Polymer Overlay 
Repair all areas of unbonded, uncured, or damaged polymer overlay for no additional compensation. 
Submit repair procedures from the manufacturer to the engineer for approval. Absent a manufacturer’s 
repair procedures and with the approval of the engineer, complete repairs according to the following: Saw 
cut the limits of the area to the top of the concrete; remove the overlay by scarifying, grinding, or other 
approved methods; shot blast or sand blast and air blast the concrete before placement of polymer 
overlay; and place the polymer overlay according to section C.3. 

 
D  Measurement 
The department will measure Polymer Overlay by the square yard, acceptably completed. 

 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
509.5100.S Polymer Overlay        SY 

Payment is full compensation for preparing the surface; for tensile bond testing; for creating the 
transitional area; for providing the overlay; for cleanup; and for sweeping/vacuuming and disposing of 
excess materials. 

The department will pay separately for Concrete Deck Repair. 
stp-509-030 (20170615) 

 

25. Temporary Structure Station 615+92’EBT’. 
This special provision describes providing temporary structures as the plans show and conforming to 
standard spec 526 as modified in this special provision. 

The structure shall have a minimum roadway width of 28-feet as measured between the faces of the 
wheel guards and at right angles to the centerline. 

stp-526-010 (20030820) 

 

26. Concrete Barrier Temporary Precast. 
Perform this work according to standard spec 603 and as hereinafter provided. 

If the contractor chooses to store materials, equipment, or other items that are a hazard within 4-feet of 
the construction zone side (deflection zone) of the barrier, the barrier shall be anchored. The barrier must 
also be anchored when used on the edge of bridge decks or locations where the drop-off exceeds 2-feet, 
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is steeper that 3H:1V and is less than 4 feet from the side of the barrier closest to the drop off. The 
system must be anchored as shown in the standard detail drawing. 

Where temporary barrier abuts permanent barrier or parapet walls, anchor completely the first two 
sections of temporary barrier adjacent to the permanent barrier. Anchor the third section of temporary 
barrier away from the permanent barrier on either end of the temporary barrier. Anchor the fourth section 
of temporary barrier away from the permanent barrier at the end closest to the permanent barrier. 
Anchoring of the barrier wall shall be complete prior to installation of the steel rail connection. 

 

27. Cover Plates Temporary, Item 611.8120.S. 
A  Description 

This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations. 

 
B  Materials 

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry. 

 
C  (Vacant) 
 
D  Measurement 
The department will measure Cover Plates Temporary as each individual unit, acceptably completed. 

 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
611.8120.S Cover Plates Temporary EACH 

Payment is full compensation for furnishing, installing, and removing the cover plates. 

The steel plates shall become the property of the contractor when no longer needed in the contract work. 
stp-611-006 (20151210) 

 

28. Cable Barrier Type 1, Item 613.1100.S; Cable Barrier End Terminal Type 1 Item 
613.1200.S. 
A  Description 

This special provision describes providing socketed high-tension TL-4 cable guard meeting the National 
Cooperative Highway Research Program (NCHRP) Report 350, Test Level 4. 

 
B  Materials 

Provide a cable barrier system that is on the approved product list for the county in which the system will 
be installed. 

Provide a calibrated tension gauge to each county for the specific system installed in each county. 

Provide one copy of video training material on the proper maintenance techniques and recovery of 
vehicles to each county for the specific system installed in each county. At a minimum, this training is to 
address, proper tension techniques, proper operation of calibrated tension gauge, proper repair 
techniques, and proper methods to removed vehicles entrapped in the cable barrier. 
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B.2  Design Requirements 

Thirty days before installation provide the engineer with two sets of manufacturer prepared drawings, 
Wisconsin P.E. stamped calculations, documentation, notes, plan details, and construction specifications. 
Provide required information in a PDF format or other in electronic format that the department can review 
information. 

Obtain prior approval from the Bureau of Project Development (Erik Emerson at (608) 266-2842) for all 
hardware substitutions before delivering the hardware on the project. 

 
C  Construction 

Construct concrete as specified in standard spec 501. 

Construct steel reinforcement as specified in standard spec 505. 

Construct terminal units at each end of a run of cable guard as the plans show. The contractor may 
determine the location of anchors subject to the engineer’s approval. 

Tension the cable according to the manufacturer's recommendations at the time of installation, and then 
check and adjust approximately three weeks after installation. If system is not maintaining proper tension, 
adjust tension and return three weeks later. Provide engineer documentation of date, time, location, tension 
value, and who checked the tension for each barrier run. 

Use only one-half the available adjustment in each turnbuckle or tension adjustment connection to achieve 
manufacturer’s recommend tension values. 

Certify that the installation was done according to manufacturer’s recommendations and the plan 
requirements. 

The engineer will allow the contractor to open the roadway to traffic or remove traffic control devices if 
concrete attains manufacture’s compressive strength. Without compressive strength information, the 
engineer may allow the contractor to remove traffic control devices after 14 equivalent curing days. 
Equivalent curing days are defined in standard spec 415.3. 

 
D  Measurement 
The department will measure Cable Barrier Type 1 by the linear foot acceptably completed, measured from 
terminal to terminal and rounded to the nearest linear foot. 

The department will measure Cable Barrier End Terminal Type 1 as each individual terminal, acceptably 
completed. 

 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION        UNIT 
613.1100.S Cable Barrier Type 1       LF 
613.1200.S Cable Barrier End Terminal Type 1      EACH 

Payment is full compensation for designing and providing cable barrier end terminal or cable barrier. 
stp-613-010 (20170615) 

 

29. Crash Cushions Temporary. 
Complete work according to standard spec 614 and as hereinafter provided. 

Add the following to standard spec 614.3.4: 

Locate the manufacturer’s foundation pad adjacent to the existing paved shoulder. Provide a transition 
foundation pad section using a 15:1 taper rate after the required manufacturer’s crash cushion foundation 
pad. The transition foundation pad shall be the same width as the manufacturer’s crash cushion 
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foundation pad where they meet and transition to match the edge of pavement/shoulder. Construct this 
transition piece using identical materials and depths used for the crash cushion pad. Place aggregate 
base course behind the transition pad section to blend to existing slopes. The transition foundation pad 
shall be incidental to item Crash Cushions Temporary. 

 

30. Salvaged Rail. 
Perform this work according to the pertinent requirements of standard spec 204 and standard spec 614 
and as hereinafter provided. 

Completely disassemble the existing beam guard and carefully remove all salvageable posts, blocks, 
guardrail and hardware (brackets, reflectors, nuts, washers, bolts and other appurtenances) in a manner 
that will preclude any damage (cutting or destructive measures are not allowed). Store the salvaged 
materials on the right-of-way, outside the limits of construction at a location approved by the engineer. 
Store salvaged materials as follows: 

· Posts – Banded and neatly stacked on pallets. 

· Blocks - Banded and neatly stacked on pallets. 

· Beams - Banded and neatly stacked on pallets. 

· Hardware – In 5-gallon pails or burlap sacks. 

Upon completion of the removal and storage of salvageable materials, contact Joel Allen, St. Croix 
County Patrol Superintendent at (715) 245-4203. St. Croix County will inspect the materials and will have 
the right to reject any damaged or otherwise unacceptable materials. 

Remove all other materials from the right-of-way and properly dispose of them, including items rejected 
by St. Croix County. 

This work also includes entirely removing the posts and backfilling their hole as necessary. 

 

31. Blue Specific Service Signs. 
Add the following to standard spec 638.3.4: 

Do not remove or move blue specific service signs or their associated posts. Specific service signs are 
signs with logos that identify commercial entities providing gas, food, lodging, camping, or attractions. A 
separate contractor, Interstate Logos - Wisconsin, is responsible for these signs. Contact Interstate 
Logos - Wisconsin at (844)  496-9163 a minimum of 14 calendar days in advance to coordinate 
removing, moving, or re-installation of these signs. 

The contractor is responsible for damage done to these signs due to contractor operations. 
stp-638-010 (20150630) 

 

32. Removing Signs Type II, Item 638.2602. 
This work shall be according to the pertinent requirements of standard spec 638 and as provided here. 

Type II signs are the department’s property. All department signs removed, and not identified for reuse, 
shall be separated, plywood from aluminum signs, and the aluminum signs shall be palletized for 
shipment and handling with a forklift. Contact DTSD Sign Shop Coordinator Steve Allard at (715) 577-
1259 at least three business days prior to delivery to coordinate shipment to be delivered to the DTSD 
Sign Shop Distribution Center at one of the following locations: 

Dunn County Highway Shop, 3303 USH 12 East, Menomonie, WI  54751 

La Crosse County Highway Shop, 301 Carlson Rd, West Salem, WI  54669 

Price County Highway Shop, 704 N. Lake Ave, Phillips, WI  54555 

Washburn County Highway Shop, 1600 CTH H, Spooner, WI  54801 

Wood County Highway Shop, 555 17th Ave North, Wisconsin Rapids, WI  54495 
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33. Traffic Control Interim Lane Closure, Item 643.4100.S. 
A  Description 
This special provision describes closing a freeway/expressway traffic lane. 

 
B  (Vacant) 
 
C  Construction 
Install and reposition traffic control devices as required to close a traffic lane. Remove and return the 
devices to their previous configuration when the closure is no longer required. 

 
D  Measurement 
The department will measure Traffic Control Interim Lane Closure as each individual reposition/return 
cycle acceptably completed. The department will not measure additional moves or configuration changes 
as might be required solely to accommodate the contractor's operations. 

The department will measure the closures by traffic lane and roadway. The department will not measure 
multiple closures in the same traffic lane on a project. 

 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
643.4100.S Traffic Control Interim Lane Closure      EACH 

Payment is full compensation for closing and re-opening the affected traffic lane. 
stp-643-030 (20170615) 

 

34. Cold Weather Marking Epoxy 4-Inch, Item 646.6464.S Cold Weather Marking Epoxy 
8-Inch, Item 646.6468.S. 
This special provision adds a bid item for the cold weather pavement marking work specified in standard 
spec 646.3.1.3. 

 
Measurement 
Replace standard spec 646.4(5) with the following: 

 (5) The department will measure the Cold Weather Marking Epoxy bid items by the LF of marking acceptably 
replaced, measured after replacement. The department will not measure replaced marking as follows: 

- If the contractor fails to maintain the initial marking as required in 646.3.1.3(2). 
- If initial marking is placed on days when the department is assessing liquidated damages. 

 
Payment 
Add the following bid items to standard spec 646.5(1): 

ITEM NUMBER DESCRIPTION        UNIT 
646.6464.S Cold Weather Marking Epoxy 4-Inch     LF 
646.6468.S Cold Weather Marking Epoxy 8-Inch     LF 
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Replace standard spec 646.5(4) with the following: 

 (4) Payment for the Cold Weather Marking Epoxy bid items is full compensation for providing replacement 
marking including maintenance of the initial marking, removal of the initial marking, and placing the final 
marking. The department will pay separately for the initial marking under the associated standard spec 
Marking bid items at the time of initial placement. 
stp-646-010 (20170615) 

 

35. Optimized Aggregate Gradation Incentive, Item 715.0710. 
Description 
This special provision describes optional contractor optimized aggregate gradation, optional optimized 
mixture designs, and associated additional requirements for class 1 concrete used in concrete 
pavements. Conform to standard specification part 7 and as follows: 

 
Optimized Aggregate Gradation 
A Job Mix Formula (JMF) contains all of the following: 

Proportions for each aggregate fraction conforming to table 1. 

Individual gradations for each aggregate fraction. 

Composite gradation of the combined aggregates including working ranges on each sieve according to 
table 2. 

Submit the target JMF and aggregate production gradation test results to the engineer for review 10 
business days before initial concrete placement. 

 
TABLE 1  TARANTULA CURVE GRADATION BAND 

SIEVE SIZES PERCENT RETAINED 

2 in. 0 

1 1/2 in. ≤5 

1 in. <16 

3/4 in. <20 

1/2 in. 4-20 

3/8 in. 4-20 

No. 4 4-20 

No. 8[1] <12 

No. 16[1] <12 

No. 30[1] [2] 4-20 

No. 50 [2] 4-20 

No. 100 [2] ≤10 

No. 200 [2] ≤2.3 
[1] Minimum of 15% retained on the sum of the #8, #16, and #30 sieves. 
[2] Conform to 24-34% retained of fine sand on the #30-200 sieves. 
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TABLE 2  JMF WORKING RANGE 

SIEVE SIZES WORKING RANGE[1] 
(PERCENT) 

2 in. +/- 5 
1 1/2 in. +/- 5 

1 in. +/- 5 
3/4 in. +/- 5 
1/2 in. +/- 5 
3/8 in. +/- 5 
No. 4 +/- 5 
No. 8 +/- 4 

No. 16 +/- 4 
No. 30 +/- 4 
No. 50 +/- 3 

No. 100 +/- 2 
No. 200 <= 1.6 

[1] Working range limits of composite gradation based on moving average of 4 tests. 

 

Test each component aggregate once per 1,500 cubic yards during concrete production. Take samples 
by one of the following sampling methods: 

1. At the belt leading to the weigh hopper. 
2. Working face of the stock piles at the concrete plant if approved by the engineer. 

The department will take independent QV samples using the same sampling method the contractor uses 
for QC sampling. QV samples may be taken by the contractor's QC personnel if witnessed by the 
department's QV personnel. The department will split each QV sample and retain half for all dispute 
resolutions. If QV test results conform to the specification, the department will take no further action. If QV 
test results are nonconforming, add the QV to the QC test results as if it were an additional QC test. 

If, during concrete production, the moving average of four for any sieve fall outside the allowable JMF 
working range do the following: 

1. Notify the engineer of the test results within 1 business day from the time of sampling. 
2. Make immediate adjustments to the JMF, within the limits specified in Table 3; 
3. Review JMF adjustments with the engineer. Both the contractor and engineer will sign the adjusted JMF if 

the adjustments comply with Table 3. 
4. If the moving average of four falls outside the adjusted allowable working range, stop production and provide 

a new mix design including JMF to the engineer. 
 

TABLE 3  ALLOWABLE JMF ADJUSTMENTS 

SIEVE SIZES ALLOWABLE ADJUSTMENT 
(PERCENT) 

>= No. 4 +/- 5 

No. 8 – No. 30 +/- 4 

No. 50 +/- 3 

No. 100 +/- 2 
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Dispute Resolution 
The department will resolve disputes as specified in standard spec 106.3.4.3.5 using QV split samples. 

 
Sublot and Lot Size 
A sublot consists of up to 1,500 cubic yards. A lot consists of two sublots. 

 
Optimized Concrete Mixtures 
The contractor may use a reduced cementitious content for concrete pavement placed if the contractor 
does the following: 

1. Use an optimized aggregate gradation as defined in this special provision. 
2. Conform to the additional testing requirements for flexural strength as specified in the contract special 

provisions. 
3. Submit aggregate gradation result records no more than 2 years old when developing the mix design. 
4. Determine the volume of voids in the optimized aggregates using ASTM C29. 
5. Download and follow the instructions tab of the Optimized Gradation and Mix Design Spreadsheet located 

at: 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/qmp/default.aspx 
6. Design an appropriate paste content based upon the Performance-based PCC Mix Design Guide located at: 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/qmp/default.aspx 
7. Provide a minimum Vpaste/Vvoids of 1.25. (Paste/Void ratio equals the volume of paste divided by the 

volume of voids.). 
8. Evaluate workability of trial batches by following section 6.8 of AASHTO Draft Performance Engineered 

Concrete Pavement Mixtures Specifications located at: 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/qmp/default.aspx 
9. Submit trial batch workability results when submitting the mix design. 
10. Submit the CP Tech center computer spreadsheet concrete mix design to the engineer for review at least 3 

business days before producing concrete. 
11. Provide a minimum cement content of 520 pounds per cubic yard, except if using type I, IL, or III cement in a 

mix where the geologic composition of the coarse aggregate is primarily igneous or metamorphic materials, 
provide a minimum cement content of 660 pounds per cubic yard. 

12. The contractor may use class C fly ash or grade 100 or 120 slag as a partial replacement for cement. For 
binary mixes use up to 30% fly ash or slag. For ternary mixes use up to 30% fly ash plus slag in 
combination. Replacement values are in percent by weight of the total cementitious material in the mix. 

13. See CMM 8-70.2.2.3 for additional guidance. 

 
Measurement 
The department will measure Optimized Aggregate Gradation Incentive by the dollar, for each combined 
averaged lot of QC test results meeting Table 1. 

 
Payment 
The department will pay incentive of 3 percent of the contract unit price for concrete pavement under the 
following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
715.0710 Optimized Aggregate Gradation Incentive     DOL 
stp-715-005 (20170615) 

 

36. Flexural Strength for Concrete Mix Design. 
This special provision describes optional testing requirements for flexural strength during the mix design 
process. Conform to standard spec part 7 as modified in this special provision. 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/qmp/default.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/qmp/default.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/qmp/default.aspx
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Add the following to standard spec table 701-2: 

TEST TEST STANDARD 

Flexural Strength of Concrete AASHTO T97 

 

Replace 715.2.3.1(1) with the following: 

 (1) Provide both compressive and flexural strength information to demonstrate the strength of the proposed 
mix design. Use either laboratory strength data for new mixes or field strength data for established mixes 
as follows: 

1. Use at least 5 pairs of cylinders for compressive strength. Demonstrate that the 28-day compressive 
strength will equal or exceed the 85 percent within limits criterion specified in standard spec 715.5.2. 

2. Use at least 5 pairs of beams for flexural strength. Demonstrate that the 28-day flexural strength will equal or 
exceed 650 psi. 

stp-715-010 (20170615) 

 

37. Traffic Control Vertical Panels, Item SPV.0060.01. 
A  Description 
This special provision describes the furnishing and installing vertical panels, their supporting posts, and 
surface-mounted bases according to the MUTCD and pertinent requirements of standard spec 643. 

 
B  Materials 
Provide vertical panels and flexible supporting posts made of non-metallic material that have a reactive 
spring so as to be resistant to direct wheel impacts with speeds up to 60 mph, and have the capability of 
immediately restoring itself to a vertical position when struck by a standard vehicle. 

The surface-mounted bases shall have a maximum size of 8 inches square and shall not be a hazard to 
vehicles. 

Provide new and unused vertical panels, supporting posts, and bases. 

Provide vertical panels with alternating orange and white reflective stripes according to MUTCD. The 
panels shall face direction of traffic as indicated on the plans and shall have an overall height above the 
pavement of 36 inches. The dimensions of the reflective sheeting shall be 12 inches by 24 inches. 
Reflective sheeting shall meet the requirements of standard spec 637.2.2.2 and shall be suitable for use 
on reboundable traffic control devices. The alternating orange and white stripes shall slope downward 
when facing the panel in the direction traffic is to flow. 

 
C  Construction 
Attach vertical panels and supporting posts to the bases according to the manufacturer's 
recommendations. The bases shall be fastened to the pavement using the manufacturer’s 
recommendations. 

 
D  Measurement 
The department will measure Traffic Control, Vertical Panels in place by each individual panel, acceptably 
completed. 

 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 Traffic Control, Vertical Panels EACH 
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Payment is full compensation for furnishing, installing, and removing the vertical panels, 

their supporting posts, bases and mounting hardware. 

 

38. Construction Staking Concrete Pavement Joint Layout 1020-03-76, Item SPV.0105.01; 
Construction Staking Concrete Pavement Joint Layout 1020-03-77, Item SPV.0105.02; 
Construction Staking Concrete Pavement Joint Layout 1020-03-78, Item SPV.0105.03; 
Construction Staking Concrete Pavement Joint Layout 1020-03-79, Item SPV.0105.04. 
A  Description 
This work shall consist of staking the location of all joints on the project, including mainline and 
intersections to accommodate the concrete paving operation. The contractor shall set all points necessary 
to establish the horizontal position of the dowel bar sets and saw joints in the concrete pavement 
according to the plans or as directed by the engineer. 

 
B  (Vacant) 
 
C  Construction 
Plan and locate all points necessary to establish the horizontal position of the transverse and longitudinal 
joints in the concrete to prevent uncontrolled cracking. Mark the location of all concrete joints in the field. 
Make joint adjustments as required to fit field conditions, traffic staging, or as directed by the engineer. 

 
D  Measurement 
The department will measure Construction Staking Concrete Pavement Joint Layout (project) as a single 
lump sum unit of work, acceptably completed. 

 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.01 Construction Staking Concrete Pavement Joint Layout 1020-03-76 LS 
SPV.0105.02 Construction Staking Concrete Pavement Joint Layout 1020-03-77 LS 
SPV.0105.03 Construction Staking Concrete Pavement Joint Layout 1020-03-78 LS 
SPV.0105.04 Construction Staking Concrete Pavement Joint Layout 1020-03-79 LS 

Payment is full compensation for survey work necessary to locate all dowel bar sets and saw joints on the 
mainline and intersections, and for adjustments to match field conditions and traffic staging. 

 

39. Project Concrete Crack Mitigation and Repair 1020-03-76, Item SPV.0105.05; 
Project Concrete Crack Mitigation and Repair 1020-03-77, Item SPV.0105.06; 
Project Concrete Crack Mitigation and Repair 1020-03-78, Item SPV.0105.07; 
Project concrete Crack Mitigation and Repair 1020-03-79, Item SPV.0105.08. 
A  Description 
This special provision describes work according to standard spec 415, and as hereinafter provided. 

 
B  (Vacant) 
 
C  Construction 
Provide the engineer with HIPERPAV analysis 3 days prior to the placement of Concrete Pavement 12 ½ 
Inch. If seven calendar days elapse between staging paving operations, an additional analysis of 
HIPERPAV may be requested by the engineer. 



1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79 45 of 45 

If cracks occur, selection of repair type shall be as specified in Procedure 4-24 of the Construction and 
Materials Manual (CMM). 

 
D  Measurement 
The department will measure Project Concrete Crack Mitigation and Repair (project) as a single lump 
sum unit of work, acceptably completed. 

 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.05 Project Concrete Crack Mitigation and Repair 1020-03-76 LS 
SPV.0105.06 Project Concrete Crack Mitigation and Repair 1020-03-77 LS 
SPV.0105.07 Project Concrete Crack Mitigation and Repair 1020-03-78 LS 
SPV.0105.08 Project Concrete Crack Mitigation and Repair 1020-03-79 LS 

Payment is full compensation for performing mix design HIPERPAV analysis, mix design adjustments and 
corrections as per Project Concrete Crack Mitigation and Repair, all PCC pavement repairs, mobilization, 
all necessary traffic control devices. 

Fifty percent payment of this item will be paid to the contractor after the completion of the first HIPERPAV 
analysis. The remaining fifty percent will be paid for upon final project acceptance. 

 

40. Select Crushed Material for Travel Corridor, Item SPV.0195.01. 
A  Description 
This special provision describes furnishing and placing select crushed material to fill voids to create a 
wildlife travel corridor. 

 
B  Materials 
Furnish select crushed material according to the pertinent requirements of standard spec 312. Material 
shall be clean and substantially free from material passing the No. 4 (4.75mm) sieve. 

 
C  Construction 
Place the material after the heavy riprap has been completed. Place material such that voids in the 
finished surface are three inches or less in any dimension. 

 
D  Measurement 
The department will measure Select Crushed Material for Travel Corridor by the ton, acceptably 
completed. 

 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0195.01 Select Crushed Material for Travel Corridor TON 

Payment for Select Crushed Material for Travel Corridor is full compensation for providing, placing, and 
shaping the material. 

 



 
ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  

FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

 
 
The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS 
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 
per hour on federal aid projects when TrANS graduates are initially hired, or 
seasonally rehired, as unskilled laborers or the equivalent.   

 Eligibility and Duration:  To the employing contractor, for up to 2000 hours 
from the point of initial hire as a TrANS program placement. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on 
this contract.  

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 
per hour on federal aid projects at the point when an employee who came out of 
the TrANS Program is subsequently entered into an apprenticeship contract in an 
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship 
when that standard is implemented). 
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 Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus 
time in apprentice status. 

 
4) If a TrANS program is not available in the contractor’s area and another training 

program is utilized, payment of On-the-Job Training hours may be approved by 
the Wisconsin Department of Transportation (WisDOT) if the training program 
meets the established acceptance criteria.  Only On-the-Job Training Hours 
accumulated after WisDOT approval will be reimbursed as specified under Items 
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged 
Business Enterprise Office at the phone numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and 
ASP.1T0A if the contractor either fails to provide training or there is evidence of 
a lack of good faith in meeting the requirements of this training special provision. 

I. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 

II. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
 

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION 
 
 

1. Description 
 

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26 
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and 
this contract includes federal funds. United States Department of Transportation Federal DBE Program 
requires the following provisions: 

 
(1) Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with 

any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements 
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity 
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of 
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that 
may result in the disqualification of the contractor from bidding for a designated period of time.  

 
(2) The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for 

which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.  
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or 
material unless it is performed or supplied by the listed DBE. 

 
b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the 

DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance. 
 

 
(1) The department encourages the contractor to assist and develop DBE firms to become fully 

knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor 
agrees to provide the assistance to participating DBE's in the following areas: 
i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

 
(2) Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract 

DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract 
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The 
department calculates the DBE participation as the dollar value of DBE participation included in the bid 
expressed as a percentage of the total contract bid amount. 

 
(3) For more comprehensive information on the disadvantaged business program, visit the department's 

Civil Rights and Compliance Section website at:  

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions 
 

Interpret these terms, used throughout this additional special provision, as follows: 
 
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 

 
b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE 

program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able. 
 

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway 
Work Proposal. 

 
d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract. 
 

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly 
sold or leased to the public. 

 
f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess 

of the assigned goal. 
 
3. DBE Percentage Required at Bid Submission 
 

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal. 
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For 
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of 
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that 
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE 
participation requirements of this contract proposal, and that the bid percentage is reflective of these good 
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder 
does not indicate the bid percentage of DBE participation on the completed bidding proposal, the 
department will consider the bid irregular and may reject the bid. 
 

4. WisDOT Interpretation of Federal DBE Program Provision 
 

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which 
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office 
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract 
document/record. 
 
a. Department's DBE Evaluation Process 

WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and 
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work 
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives 
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506. 
 

b. Documentation Submittal 
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision, 
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by 
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the 
contractor will be required to submit the documentation within 5 business days after bid opening. All 
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form 
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT 
1506.  The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in 
order to receive authorization for contract execution; the DBE office reserves the right accept alternate 
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to 
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE 
Office, PO Box 7965, Madison, WI 53707-7965. 
 
(1) Bidder Meets DBE Goal 

If the bidder indicates that the contract DBE goal is met, after award and before execution, the 
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s) 
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is 
eligible for execution with respect to the DBE commitment. 
 

(2) Bidder Does Not Meet DBE Goal 
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506] 

that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form 
[DT1202] and supporting documentation. After award and before execution, the department will 
evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission. 

ii. The department will evaluate the bidder's good faith effort request and notify the bidder of one of 
the following: 
(a) If the department grants a good faith efforts, the bid is eligible for contract execution with 

respect to DBE commitment. 
(b) If the department rejects the good faith efforts request, the department may declare the bid 

ineligible for execution. The department will provide a written explanation of why the good 
faith efforts request was rejected. The bidder may appeal the department's rejection as 
allowed under 7 a. & b. 

 
c. Bidder Fails to Submit Documentation 

If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified 
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension 
of the contract time and shall not be used as a tool to delay execution. 
 

5. Department's Criteria for Good Faith Effort 
 

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal 
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to 
meet the goal. The federal regulations are general and do not include every factor or effort that can be 
considered. As a result, each state must establish its own processes and consider the factors established in 
its own practices to create a process for making a determination of adequate good faith.  WisDOT evaluates 
good faith on a contract basis just as each contract award is evaluated individually.  
 
The department will only approve a contractor’s good faith efforts if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal 
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith 
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE 
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible. 
 
a. The department, in conjunction with industry stakeholders, has developed the following guidance for 

contractor good faith effort. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project 
specific DBE goal prior to the bid letting date. 

 

mailto:DBE_Alert@dot.wi.gov
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b. Prime Contractors should: 
(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE 
outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all 
applicable contracts. 

(2) Prime contractors may request assistance with DBE outreach and follow-up by contacting the 
department's DBE Support Services Office by phone or email request at least 14 days prior to the 
bid letting date.  Requesting assistance with outreach is not a decisive factor in the review Good faith 
effort evaluation.  Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392; 
E-mail: DOTDBESupportServices@dot.wi.gov.  

(3) Request quotes by identifying potential items to subcontract and solicit. Prime contractors are 
strongly encouraged to include in their initial contacts a single page including a detailed list of items 
for which they are accepting quotes, by project, within a letting. See attached sample entitled 
“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a 
willingness to accept quotes in areas they are planning to perform themselves, as required by 
federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’s 
area of specialization. 
i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the work 
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov. 

ii. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means 
include postal mail, email, fax, phone call. 
(a) Primes must ask DBE firms for a response in their solicitations. See Sample 

Contractors Solicitation Letter in Appendix. This letter can be included as an 
attachment to the SBN sub-quote request. 

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before 
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact 
DBE firms early, asking if they need help organizing their quote, assistance confirming 
equipment needs, or other assistance supporting their submission of a competitive quote for 
their services.  

(c) Second solicitation should take place within 5 calendar days. Email and SBN are the preferred 
delivery of the follow-up solicitation. 

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, phone 
call and/or referral. 

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit or insurance if requested. 

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
(a) Email to all prospective DBE firms in relevant work areas. 
(b) Phone call log to DBE firms who express interest via written response or call. 
(c) Fax/letter confirmation 
(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

 
c. Evaluate DBE quotes  Documentation is critical if a prime does not utilize the DBE firm’s quote for any 

reason. 
(1) Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons, 

including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid 
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact 
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory 
listed as their work area by NAICS code.  Only the work area and/or NAICS code listed in the UCP 
directory can be counted toward DBE credit. Documentation of the conversation is required. 

(2) In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the low quote. 

mailto:DOTDBESupportServices@dot.wi.gov
mailto:DOTDBESupportServices@dot.wi.gov
https://www.bidx.com/wi/main
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(3) Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition 
in which a subcontractor submits quotes including multiple areas of expertise across multiple work 
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to 
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’ 
quote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime, 
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in 
comparing the relevant quotes. These are qualitative examples. 
i. Compare bid items common to both quotes, noting the reasonableness in the price 

comparison. 
ii. Review quotes from other firms for the bid items not quoted by the DBE firm to see if 

combining both can provide the same competitive advantage that the tied bid items offered. 
 

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract' 
forms to the DBE Office.  Prime contractor has 5 days to submit the completed form for the DBE firms it 
intends to use on the contract for DBE credit.  If the goal is not met in full, the prime contractor must 
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts. 
(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both 

initial and follow-up contact.  
(2) A description of information provided to the DBE's regarding the plans, specifications, and estimated 

quantities for portions of the work to be performed by that DBE. 
(3) Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation 

is acceptable. 
(4) Documentation of each quote received from a DBE and, if rejected, the reason for that rejection. 
(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of 

participation opportunities available on the project. 
 

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm 
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes 
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the 
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE 
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change. 
 

6. Use of Joint Checks  
 

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues 
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) 
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and 
material for DBE credit.  The DBE subcontractor gains the opportunity to establish a direct contracting 
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased 
partnering opportunities.  
 
The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining 
quality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." 
See 49 CFR 26.55(c)(1).  
 
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:  
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to 
Use Joint Checks.   
(1) Request should be made when the DBE Commitment form or Request to Sublet is submitted; the 

request will not be considered if submitted after the DBE Subcontractor starts its work.  
(2) Approval/Permission must be granted prior to the issuance of any joint checks. 
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued. 
(4) The joint check for supplies must be strictly for the cost of supplies. 

 
b. DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor 

shall not be an ‘extra participant’ in the transaction; the DBE’s role in the transaction cannot be limited solely 
to signing the check(s) to release payment to the material supplier.  At a minimum, the DBE subcontractor’s 
tasks should include the following. 
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials; 
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document. 

 
c. The Prime contractor/payor acts solely as a guarantor,  

(1) The prime agrees to furnish the check used for the payment of materials/supplies under the contract.  
(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 

contractors negotiated unit price. 
 
7. Bidder's Appeal Process 
 

a. A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in the 
department's rejection notice. The bidder may meet in person with the department if so requested. Failure 
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith 
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed 
without documentation that the DBE provisions have been fulfilled.  

 
b. The department will appoint a representative, who did not participate in the original determination, to 

assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the 
bidder presents all written and oral testimony. In that written decision, the department will explain the 
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith 
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the 
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the 
department may declare the bid ineligible for execution. 

 
8. Department's Criteria for DBE Participation  
 

Directory of DBE firms 
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified 

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of 
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:  

 
b. The DBE office is also available to assist at 414-438-4583 or 608-267-3849. 
 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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9. Counting DBE Participation 
 
 Assessing DBE Work 
 

a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as 
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering 
into a subcontract, the department may consider that DBE usage towards the contract goal. The department 
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses 
the DBE work as follows: 

 
b. The department counts work performed by the DBE's own resources. The department includes the cost of 

materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the 
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the 
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised. 

 
c. The department counts fees and commissions the DBE charges for providing a bona fide professional, 

technical, consultant, or managerial services. The department also counts fees and commissions the DBE 
charges for providing bonds or insurance. The department will only count costs the engineer deems 
reasonable based on experience or prevailing market rates. 

 
d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's 

subcontractor is also a DBE. 
 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting its 
performance under this item. 

 
f. It is the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a 

DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE 
firm on the Wisconsin UCP DBE Directory.  

 
g. It is the prime contractor’s responsibility to assess the DBE firm’s ability to perform the work for which s/he is 

committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts. 

 
10. Commercially Useful Function 
 

a. Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm 
is performing its work items. A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. 

 
b. The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to 

evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract. 

 
c. A DBE is performing a commercially useful function if the following conditions are met: 

(1) For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is 
carrying out its responsibilities by actually performing, managing, and supervising that work. 

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies. 
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11. Credit Evaluation for Trucking 
 

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at 

 
12. Credit Evaluation for Manufacturers, Suppliers, Brokers 
 

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the 
provisions of materials and supplies on a contract-by-contract basis. The department will count the material 
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a 
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role, 
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials 
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the 
DBE’s role is administrative or transactional. 
 
It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing 
them on Commitment to Subcontract to DBE form DT1506.  
 
a. Manufacturers 

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.  

(2) If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the 
materials or supplies toward DBE goals. 

b. Regular Dealers of Material and/or Supplies 
(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business. 

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals. 

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:  
i. The DBE firm must be an established, regular business that engages, as its principal business and 

under its own name, in the purchase and sale or lease of the products in question. 
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit. 

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives 

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.  

(2) Brokerage fees have historically been calculated as 10% of the purchase amount.   
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site.  

(4) The evaluation will review the contract need for the item/service, review the sub-contract or invoice for 
the item/service, compare the fees customarily allowed for similar services to determine whether they 
are reasonable. 

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’ 
forms.  An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and 
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.  
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the 
invoice. Please respond to the following questions and submit with your DBE Commitment Form.   

1. What is the product or material? 
2. Is this item in the prime’s inventory or was the item purchased when contract was awarded? 
3. Which contract line items were referenced to develop this quote? 
4. What is the amount of material or product used on the project? 

 
13. Credit Evaluation for DBE Primes 
 

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified 
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime 
contractor performs with its own forces for DBE credit.  We will also calculate DBE credit for the work 
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that 
contract in that DBE’s approved work areas/NAICS code.  Crediting for manufacturers and suppliers is 
calculated consistent with paragraph 12 of this document and 49 CFR Part 26. 
 

14. Joint Venture 
 

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total 
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE 
credit. 
 

15. Mentor Protégé 
 

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit 
the portion of the work performed by the DBE protégé firm. 

 
b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor 

protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program. 
 

c. Refer to WisDOT’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit that can be counted on any WisDOT project. 

 
16. DBE Replacement or Termination 
 

Contractual Requirement  
The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each 
is listed unless the contractor obtains written consent from the Department’s DBE Office.  If the Department 
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any 
payment for work or material unless it is performed or supplied by the listed DBE. 
 
Contractor Considerations 
 
a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved 

Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office. 
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  
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b. If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE 
credit toward its contract, s/he will be required to provide reasons and documentation to support why the 
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.  

 
c. Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least 

the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet 
the assigned DBE contract goal.  

 
d. In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is 

terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its 
commitment to the assigned DBE goal. 

 
e. The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the 

context of the contract.  If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime 
contractor and suggest a DBE that may replace their services or provide written consent to be released from 
its subcontract.  

 
(1) Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:  

i. Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they 
are fully knowledgeable of your expectations for successful performance on the contract.  
Document these efforts in writing.  

ii. If those efforts fail, provide written notice to the DBE subcontractor of your intent to request to 
terminate and/or replace the firm including the reason(s) you want to pursue this action. 

iii. Copy the DBE Office on all correspondence related to changing a DBE firm who has been 
approved for DBE credit on a contract including the preparation and coordination efforts with the 
DBE on the contract. 

iv. Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of 
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to 
respond, in writing.  EXCEPTION: The prime contractor must provide a verifiable reason for a 
response period shorter than five days. For example a WisDOT project manager must verify that 
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.  

v. The DBE subcontractor must forward a written response to the prime contractor and copy the DBE 
Office. The written response must outline why it objects to the proposed termination of its 
subcontract and list the reasons that WisDOT should not approve the request for their firm to be 
replaced or removed from the contract.  

 
The Request to Replace or Terminate a DBE 
The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved 
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by 
email or fax; at minimum, the request must contain the following: 

1. Contract ID number. 
2. Wisconsin DOT Contract Project Manager name and contact information. 
3. DBE name and work type and/or NAICS code. 
4. Contract’s progress schedule. 
5. Reason(s) for requesting that the DBE be replaced or terminated. 
6. Attach/include all communication with the DBE to deploy/address/resolve work completion, 

 
WisDOT will review your request and any supporting documentation that you submit to evaluate whether the 
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved 
for DBE credit on that contract.  
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53} 
· The listed DBE subcontractor fails or refuses to execute a written contract. 
· The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor. 

· The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements.  

· The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness. 
· The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law. 
· You have determined that the listed DBE subcontractor is not a responsible contractor. 
· The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of 

its withdrawal. 
· The listed DBE is ineligible to receive DBE credit for the type of work required. 
· A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to 

complete its work on the contract. 
 

Evaluation and Response to the Request 
If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the 
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and 
approve the replacement or termination. 
 
If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE 
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the 
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available 
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal 
DBE guidelines for DBE replacement. 
 
The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE 
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling 
608-267-3849. 
 

17. DBE Utilization beyond the approved DBE Commitment Form DT1506 
 

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that 
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that 
the participation can be accurately credited toward the DBE goal. 
 
a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the 

new DBE including the proposed schedule or duration, DBE name and contact information. You may also 
call the DBE Engineer at 414-659-0487 to notify him of the change verbally. 
If the scope change added work for a participating DBE; list the date and reason for the scope change.   
 

b. Forward a complete, signed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete 
Attachment A includes DBE contact information, signature, subcontract value and proper description of the 
work areas to be performed by the DBE. 
The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and 
attach the new/revised Attachment A to the Contract record/documentation.  
 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
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18. Contract Modifications 
 

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE 
Subcontractors that were committed to equal work items, in the original contract. 
 

19. Payment 
 

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are 
incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 
FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 
SUBJECT:  REQUEST FOR DBE QUOTES 
  LET DATE & TIME  
DATE:  MONTH DAY YEAR 
CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.  
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.   
Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days.  
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number.   
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at 
All questions should be directed to:  
Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  

 
Please check all that apply 

¨ Yes, we will be quoting on the projects and items listed below  
¨ No, we are not interested in quoting on the letting or its items referenced below 
¨ Please take our name off your monthly DBE contact list 
¨ We have questions about quoting this letting.  Please have someone contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     

 
Please circle the jobs and items you will be quoting below  

 
Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 

Curb & Gutter/Sidewalk, Etc. X  X X  X X 

Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD 

FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

Ø Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance. 
Ø Participate in speed networking and mosaic exercises as arranged by DBE office. 
Ø Host information sessions not directly associated with a bid letting. 
Ø Participate in a formal mentor protégé or joint venture with a DBE firm. 
Ø Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
Ø Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods. 
Ø Encourage subcontractors to solicit and highlight DBE participation in their quotes to you. 
Ø Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid. 

 
 
DBE  

Ø DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior 
is optimal.  
Ø Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.  
Ø Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a 
minimum. 
Ø Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.  
Ø Participate in DBE office assessment programs. 
Ø Participate on advisory and mega-project committees. 
Ø Sign up to receive the DBE Contracting Update. 
Ø Consider membership in relevant industry or contractor organizations. 
Ø Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 
bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 

Types of Efforts considered in determining GFE 
This list represents concepts being assessed; analysis requires additional steps 

 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform 
DBEs of contracting and subcontracting opportunities. 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the 
contract was being solicited, in sufficient time to allow the DBEs to participate effectively. 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were 
interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the likelihood of 
meeting the DBE goal. 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications and 
requirements of the contract. 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified without 
sound reasons based on a thorough investigation of their capabilities. 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   
8. Whether the contractor effectively used the services of available minority community organizations: minority 

contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide 
assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 
10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 
11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be 

responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can meet this requirement in 
either of two ways.  First, the bidder can meet the goal, documenting commitments for participation by DBE firms 
sufficient for this purpose.  Second, even if it doesn't meet the goal, the bidder can document adequate good faith 
efforts.  This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal 
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts 
mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that 
did not meet the goal made adequate good faith efforts.  It is important for you to consider the quality, quantity, and 
intensity of the different kinds of efforts that the bidder has made.  The efforts employed by the bidder should be 
those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain 
DBE participation sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to 
meet the DBE contract requirements.   We emphasize, however, that your determination concerning the sufficiency 
of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified 
amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good 
faith efforts showing.  This rule specifically prohibits you from ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain 
DBE participation.  It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.  
Other factors or types of efforts may be relevant in appropriate cases. 
A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or 

written notices) the interest of all certified DBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within sufficient time to allow the DBEs to respond to the 
solicitation.  The bidder must determine with certainty if the DBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 

goals will be achieved.  This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 

the contract in a timely manner to assist them in responding to a solicitation. 
 
D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's responsibility to make a portion of 

the work available to DBE subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.  
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were 
considered; a description of the information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to 
perform the work. 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be some additional costs involved in 
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work of a 
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.  
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 
 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their 
capabilities.  The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project 
goal. 

 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 

recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 

assistance or services. 
 
H. Effectively using the services of available minority/women community organizations; minority/women 

contractors' groups; local, state, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 
V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other 

bidders in meeting the contract.   For example, when the apparent successful bidder fails to meet the contract goal, 
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent 
successful bidder could have met the goal.  If the apparent successful bidder fails to meet the goal, but meets or 
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 
 
1. Easily select proposals, work types and items: 

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add 
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the 
sub-quote for completion at a later time. 

 
2. Create sub-quotes for the subcontracting community: 

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a 
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted 
c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-

preferred request. 
d. Add attachments to sub-quotes. 

 
3. View sub-quote requests & responses: 

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing. 

 
4. View Record of Subcontractor Outreach Effort: 

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics 
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith” 
effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses. 
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively. 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency). 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small businesses have a 
centralized area to access information about upcoming projects. It can help small businesses learn more about 
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs. 
 
1. View and reply to sub-quote requests from primes: 

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests, or hidden with one click if they are not applicable. 

 
2. Select items when responding to sub-quote requests from primes: 

a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 
Quantities can be modified, and per-item comments are also available. 

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your 
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes. 

c. Add attachments to a sub-quote. 
 
3. Create and send unsolicited sub-quotes to specific contractors: 

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly 
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

 
4. Easily select and price items for unsolicited sub-quotes: 

a. After adding applicable work types, select items that you wish to quote. The extended price calculates 
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 
terms and conditions, and send it to selected prime/plan holder. 

c. Add attachments to a sub-quote. 
d. Add unsolicited work items to sub-quotes that you are responding to. 

 
5. Easy Access to Valuable Information 

a. Receive a confirmation that your sub-quote was opened by a prime. 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.  
c. View important notices and publications from DOT targeted to small and disadvantaged businesses. 

 
6. Accessing Small Business Network for WisDOT contracting opportunities 

a. If you are a contractor not yet subscribing to the Bid Express service, go to  and select 
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588. 
 

http://www.bidx.com/
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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Fuel Cost Adjustment 
A  Description   
Fuel Cost Adjustments will be applied to partial and final payments for work items categorized in 
Section B as a payment to the contractor or a credit to the department. ASP-5 shall not apply to any 
force account work. 
 
B  Categories of Work Items 
The following items and Fuel Usage Factors shall be used to determine Fuel Cost Adjustments: 
  

 (1) Earthwork.   
Unit 

Gal. Fuel 
Per Unit 

 205.0100 Excavation Common CY 0.23 
 205.0200 Excavation Rock CY 0.39 
 205.0400 Excavation Marsh CY 0.29 
 208.0100 Borrow CY 0.23 
 208.1100 Select Borrow CY 0.23 
 209.1100 Backfill Granular Grade 1 CY 0.23 
 209.1500 Backfill Granular Grade 1 Ton 0.115 
 209.2100 Backfill Granular Grade 2 CY 0.23 
 209.2500 Backfill Granular Grade 2 Ton 0.115 
 350.0102 Subbase CY 0.28 
 350.0104 Subbase Ton 0.14 
 350.0115 Subbase 6-Inch SY 0.05 
 350.0120 Subbase 7-Inch SY 0.05 
 350.0125 Subbase 8-Inch SY 0.06 
 350.0130 Subbase 9-Inch SY 0.07 
 350.0135 Subbase 10-Inch SY 0.08 
 350.0140 Subbase 11-Inch SY 0.09 
 350.0145 Subbase 12-Inch SY 0.09 
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C  Fuel Index 
A Current Fuel Index (CFI) in dollars per gallon will be established by the Department of 
Transportation for each month.  The CFI will be the price of No. 2 fuel oil, as reported in U.S. Oil 
Week, using the first issue dated that month.  The CFI will be the average of prices quoted for Green 
Bay, Madison, Milwaukee and Minneapolis. 
 
  The base Fuel Index (BFI) for this contract is $2.15 per gallon. 
 
D  Computing the Fuel Cost Adjustment   
The engineer will compute the ratio CFI/BFI each month.  If the ratio falls between 0.85 and 1.15, 
inclusive, no fuel adjustment will be made for that month.  If the ratio is less than 0.85 a credit to the 
department will be computed.  If the ratio is greater than 1.15 additional payment to the contractor 
will be computed.  Credit or additional payment will be computed as follows: 

(1) The engineer will estimate the quantity of work done in that month under each of the 
contract items categorized in Section B.  

(2)  The engineer will compute the gallons of fuel used in that month for each of the 
contract items categorized in Section B by applying the unit fuel usage factors shown 
in Section B. 

(3) The engineer will summarize the total gallons (Q) of fuel used in that month for the 
items categorized in Section B. 

(4) The engineer will determine the Fuel Cost Adjustment credit or payment from the 
following formula: 

 
 
    
   (plus is payment to contractor; minus is credit to the department) 
 
  Where  FA = Fuel Cost Adjustment (plus or minus) 
    CFI  = Current Fuel Index 
    BFI = Base Fuel Index 
    Q = Monthly total gallons of fuel 
 
E  Payment 
A Fuel Cost Adjustment credit to the department will be deducted as a dollar amount each month 
from any sums due to the contractor.  A Fuel Cost Adjustment payment to the contractor will be made 
as a dollar amount each month. 
 
Upon completion of the work under the contract, any difference between the estimated quantities and 
the final quantities will be determined.  An average CFI, calculated by averaging the CFI for all 
months that fuel cost adjustment was applied, will be applied to the quantity differences.  The average 
CFI shall be applied in accordance with the procedure set forth in Section D.  

BFIxQx
BFI
CFIFA ÷

ø
ö

ç
è
æ -= 1  
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

104.10.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction 

incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at 
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a 
CRI proposal. The contractor and the department will equally share all savings generated to the 
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to 
submit CRI concepts. 

104.10.4.2  Payment for the CRI Work 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) The department will pay for completed CRI work as specified for progress payments under 109.6. The 

department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI 
costs are determined, the department will execute a contract change order that does the following: 

 1. Adjusts the contract time, interim completion dates, or both. 
 2. Pays the contractor for the unpaid balance of the CRI work. 
 3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows: 

NS = CW - CRW - CC - DC 
Where: 

 NS = Net Savings 
 CW = The cost of the work required by the original contract that is revised by 

the CRI. CW is computed at contract bid prices if applicable.[1] 
 CRW = The cost of the revised work, computed at contract bid prices if 

applicable.[1] 
 CC = The contractor’s cost of developing the CRI proposal. 
 DC = The department’s cost for investigating, evaluating, and implementing 

the CRI proposal. 
 [1] The department may adjust contract bid prices that, in the engineer's judgement, do not represent the fair 

value of the work deleted or proposed. 

108.11  Liquidated Damages 
Replace paragraphs two and three with the following effective with the December 2017 letting: 
 (2) This deducted sum is not a penalty but is a fixed, agreed, liquidated damage due the department from 

the contractor for the added cost of engineering and supervision resulting from the contractor’s failure 
to complete the work within the contract time. 

 (3) Unless enhanced in the special provisions, the department will assess the following daily liquidated 
damages 

LIQUIDATED DAMAGES 
 ORIGINAL CONTRACT AMOUNT DAILY CHARGE 
 FROM MORE THAN TO AND INCLUDING CALENDAR DAY WORKING DAY 
 $0 $250,000 $850 $1700 
 $250,000 $500,000 $815 $1630 
 $500,000 $1,000,000 $1250 $2500 
 $1,000,000 $2,000,000 $1540 $3080 
 $2,000,000 ___ $2070 $4140 
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203.3.2.2  Removal Operations 
Replace the entire text with the following effective with the December 2017 letting: 

203.3.2.2.1  General 
 (1) Except as specified below for closing culverts, remove the entire top slab of box culverts and the entire 

superstructure of other culverts and bridges designated for removal. Completely remove existing piles, 
cribs, or other timber construction within the limits of new embankments, or remove these structures to 
an elevation at least 2 feet below finished ground line. Remove sidewalls or substructure units in water 
to an elevation no higher than the elevation of the natural stream or lake bed, or, if grading the 
channel is required under the contract or the plans, to the proposed finished grade of the stream or 
lake bed. Remove sidewalls or substructure units not in water down to at least 2 feet below natural or 
finished ground line. 

 (2) If extending or incorporating existing culverts and bridges in the new work, remove only those parts of 
the existing structure as necessary to provide a proper connection to the new work. Saw, chip, or trim 
the connecting edges to the required lines and grades without weakening or damaging the remaining 
part of the structure. During concrete removal, do not damage reinforcing bars left in place as dowels 
or ties incorporated into the new work. 

 (3) Remove pipe culverts designated for salvage in a way that prevents damage to the culverts. 
 (4) Dismantle steel structures or parts of steel structures designated for salvage in a way that avoids 

damage to the members. If the contract specifies removing the structure in a way that leaves it in a 
condition suitable for re-erection, matchmark members with durable white paint before dismantling. 
Mark pins, bolts, nuts, loose plates, etc., similarly to indicate their proper location. Paint pins, bolts, 
pinholes, and machined surfaces with a department-approved rust preventative. Securely wire loose 
parts to adjacent members, or label and pack them in boxes. 

 (5) Remove timber structures or parts of timber structures designated for salvage in a way that prevents 
damage to the members. 

 (6) If the engineer approves, the contractor may temporarily use materials designated for salvage in 
falsework used to construct new work. Do not damage or reduce the value of those materials through 
temporary use. 
203.3.2.2.2  Deck Removal 

 (1) Protect the work as specified in 107.14 during deck removal. Minimize debris falling onto water 
surfaces and wetlands as the contract specifies in 107.18 or in the special provisions. Also, minimize 
debris falling on the ground and roadway. 

 (2) Do not damage existing bar steel reinforcement, girders, or other components that will be incorporated 
in new work. Remove decks on prestressed concrete girders using a hydraulic shear or other 
engineer-approved equipment. Thoroughly clean, realign, and retie reinforcement as necessary. 

 (3) After deck removal is complete, notify the engineer to request a damage survey. Point out damage to 
the engineer. Allow one business day for the engineer to complete the damage survey. If damage is 
identified, the department will determine if repairs or girder restoration will be allowed. 

 (4) If the department allows girder restoration, have a professional engineer registered in the State of 
Wisconsin analyze the effect of the damage to the bridge, make recommendations, and prepare 
signed and sealed computations and structural details required to restore girders to their previous 
structural capacity. Submit the restoration proposal, including analysis and structural details, to the 
department and design engineer of record. The department will accept or reject the restoration 
proposal within 3 business days. Do not begin restoration work until the department allows in writing. 

 (5) The engineer will not extend contract time to assess or remediate contractor caused damage. 

203.5.1  General 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Payment is full compensation for breaking down and removing; costs associated with contractor-

caused damage; required salvaging, storing, and disposing of materials; and, unless the contract 
specifies granular backfill, for backfilling. 
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415.2.3  Expansion Joint Filler 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish expansion joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139 in 

lengths equal to the pavement lane width and of the thickness and height the plans show. Where 
dowel bars are required, use filler with factory-punched holes at the dowel bar locations and with a 
diameter not greater than 1/8 inch larger than the nominal dowel bar diameter. 

415.3.20  Filling Joints 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Clean joints of laitance, curing compound, and other contaminants before filling. Saw construction 

joints at least 3/4 inches deep before filling. Sawing is not required for tooled joints in curb and gutter. 
Sandblast or waterblast exposed joint faces using multiple passes as required to clean joints surfaces 
of material that might prevent bonding. Blow clean and dry with oil-free compressed air immediately 
before filling. 

415.5.1  General 
Replace paragraph six with the following effective with the December 2017 letting: 
 (6) Payment for Concrete Pavement Joint Filling is full compensation for filling concrete pavement joints; 

filling adjacent curb and gutter joints; and for sawing. 

440.3.4.2  Contractor Testing 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Coordinate with the engineer at least 24 hours before making profile runs for acceptance unless the 

engineer approves otherwise. The department may require testing to accommodate staged 
construction or if corrective action is required. 

455.5.3  Tack Coat 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) The department will adjust pay for Tack Coat, under the Nonconforming Tack Coat administrative 

item, for nonconforming material the engineer allows to remain in place at a maximum of 75 percent of 
the contract unit price. 
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460.2.7  HMA Mixture Design 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design 

according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. The 
values listed are design limits; production values may exceed those limits. The department will review 
mixture designs and report the results of that review to the designer according to CMM 8-66. 

TABLE 460-2  MIXTURE REQUIREMENTS 
 

Mixture type LT MT HT SMA 

ESALs x 106 (20 yr design life) <2.0 2 - <8 >8 ___ 
LA Wear (AASHTO T96)     

100 revolutions(max % loss) 13 13 13 13 
500 revolutions(max % loss) 50 45 45 40 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 12 12 12 12 

Freeze/Thaw (AASHTO T103) 
(specified counties, max % loss) 18 18 18 18 

Fractured Faces (ASTM D5821) 
(one face/2 face, % by count) 65/___ 75 / 60 98 / 90 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1 ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 40 43 45 45 

Sand Equivalency (AASHTO T176, min) 40 40 45 50 

Gyratory Compaction     
Gyrations for Nini 6 7 8 8 
Gyrations for Ndes 40 75 100 65 
Gyrations for Nmax 60 115 160 160 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

% Gmm Nini <= 91.5[1] <= 89.0[1] <= 89.0 ___ 

% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 ___ 

Dust to Binder Ratio[2] (% passing 0.075/Pbe) 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 1.2 - 2.0 

Voids filled with Binder (VFB or VFA, %) 68 - 80[4] [5] 65 - 75[3] [5] 65 - 75[3] [5] 70 - 80 

Tensile Strength Ratio (TSR) (AASHTO T283)[6] [7]     
no antistripping additive 0.75 min 0.75 min 0.75 min 0.75 min 
with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min 

Draindown (AASHTO T305) (%) ___ ___ ___ 0.30 

 [1] The percent maximum density at initial compaction is only a guideline. 
 [2] For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder 

ratio limits are 0.6 - 1.6. 
 [3] For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76 

percent. 
 [4] For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [5] For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [6] WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure. 
 [7] Run TSR at asphalt content corresponding to 3.0% air void regressed design using distilled water for testing. 
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460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph six with the following: 
 (6) Conduct TSR tests during mixture production according to CMM 8-36.6.14. Test each full 50,000 ton 

production increment, or fraction of an increment, after the first 5000 tons of production. Perform 
required increment testing in the first week of production of that increment. If production TSR values 
are below the limit specified in CMM 8-36.6.14, notify the engineer. The engineer and contractor will 
jointly determine a corrective action. 

502.2.7  Preformed Joint Filler 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use preformed joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139. 

502.3.7.8  Floors 
Replace paragraph fourteen with the following effective with the December 2017 letting: 
 (14) Unless specified otherwise, transversely tine finish the floors of structures with approach pavements 

designed for speeds of 40 mph or greater as specified in 415.3.8.3, except make the tining 1/8 inch in 
depth and do not perform tining within 12 inches of gutters. The contractor may apply a broom finish, 
described below, instead of the artificial turf drag finish required before tining. The contractor may 
perform tining manually, if it obtains a finish satisfactory to the engineer. Perform tining within 20 
degrees of the centerline of bearing of the substructure units on bridge decks having skew angles of 
20 degrees or greater. 

505.2.6  Dowel Bars and Tie Bars 
Replace the entire text with the following effective with the March 2018 letting: 

505.2.6.1  General 
 (1) Furnish bars coated in a plant certified by the Concrete Reinforcing Steel Institute. For dowel bars and 

straight tie bars, there is no requirement for bend tests. Ensure that the bars are the specified diameter 
and length the plans show. 

 (2) The contractor need not coat or patch sawed ends, sheared ends, cut ends, ends left bare during the 
coating process, or ends with damaged coating. 

 (3) The contractor need not repair circumferential coating damage from shipping, handling, or installation, 
if the following conditions are met: 

 1. The damaged area is 1/4 inch square or smaller. 
 2. The total damaged area in any one-foot length does not exceed 2 percent of the circumferential area in 

that length. 
 (4) Repair areas of damaged circumferential coating larger than 1/4 inch square. Reject bars with total 

damage greater than 2 percent of the bar's circumferential area. 
505.2.6.2  Dowel Bars 
505.2.6.2.1  General 

 (1) Ensure that the bars are straight, round, smooth, and free from burrs or other deformations detrimental 
to the free movement of the bar in the concrete. 

 (2) Saw bars to the required length. For solid bars, the department will allow shearing if no damage 
occurs to the coating and shearing distortions do not exceed the following: 

 1. No distorted diameter is more than 0.04 inches greater than the true diameter. 
 2. No distortion extends more than 0.40 inches from the sheared end. 
 (3) Apply a surface treatment to loose dowels, or furnish manufacturer-treated bars in dowel bar baskets, 

capable of preventing bond between the epoxy-coated bars and the concrete. Apply field surface 
treatments when loading bars in the dowel bar magazine. 
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505.2.6.2.2  Solid Dowel Bars 
 (1) Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Alternatively the contractor may 

furnish dowel bars conforming to AASHTO M227 grade 70-80. Coat with a thermosetting epoxy 
conforming to AASHTO M254, type B. 
505.2.6.2.3  Tubular Dowel Bars 

 (1) Furnish welded steel tubular bars conforming to ASTM A513 fabricated from plain carbon steel with a 
minimum tensile yield strength of 60 ksi and sized as follows: 
 SOLID BAR MINIMUM REQUIRED MINIMUM BASE METAL 
 SPECIFIED DIAMETER OUTSIDE DIAMETER WALL THICKNESS 
 1 1/4-inch 1 5/16 inches 0.120 inch 
 1 1/2-inch 1 5/8 inches 0.120 inch 

 (2) Cap bar ends to prevent intrusion of concrete or other materials. Ensure that tubing is galvanized on 
the exterior and interior according to ASTM A653 with a G40 zinc coating and apply 7-13 mils of epoxy 
to the galvanized exterior according to AASHTO M254, Type B. 
505.2.6.2.4  High Performance Dowel Bars 

 (1) As an alternate the contractor may furnish high performance dowel bars from the department's APL. 
505.2.6.3  Tie Bars 

 (1) Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Coat tie bars as specified in 505.2.4 
for coated high-strength steel reinforcement. Ensure that the tie bars are the shape the plans show. 

 (2) Repair, with compatible coating material, the bend location of field-straightened coated tie bars. 

614.2.1  General 
Add the following as paragraph ten effective with the December 2017 letting: 
 (10) Furnish guardrail reflectors from the department's APL. 

614.3.2.1  Installing Posts 
Add the following as paragraph five effective with the December 2017 letting: 
 (5) Provide post-mounted reflectors every 100 feet with one at the beginning and end of each run and a 

minimum of three reflectors per run. 

614.5  Payment 
Replace paragraph four with the following effective with the December 2017 letting: 
 (4) Payment for the Steel Thrie Beam, Steel Plate Beam Guard, Guardrail Stiffened, MGS Guardrail, 

Short Radius, and various transition bid items is full compensation for providing guardrail and 
transitions including post-mounted reflectors; for repairing damaged zinc coatings; and for excavating, 
backfilling, and disposing of surplus material. 

641.2.9  Overhead Sign Supports 
Replace paragraph three with the following effective with the December 2017 letting: 
 (3) Provide steel pole shafts, mast arms or trusses, and luminaire arms zinc coated according to ASTM 

A123. The contractor may provide either straight or tapered pole and arm shafts unless the plans 
specify otherwise. Provide bolts and other hardware conforming to 641.2.2. 
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642.2.2.1  General 
Replace the entire text with the following effective with the December 2017 letting: 
 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that 

each room has a separate exterior door and its own air conditioner. Locate the office where a quality 
internet connection can be achieved. 

 (2) Provide long distance telephone service via a land line for exclusive department use that has the 
following: 

- Two programmable touch-tone phones, one of which is cordless. Ensure that phone operations will not 
interfere with other telecommunications equipment. 

- Voice mail service or an answering machine. 
 (3) Provide high-speed internet service for exclusive department use via cable or DSL connection with a 

modem/router and capable of supporting cloud enabled file sharing, voice over internet protocol 
(VoIP), video conferencing, and web based applications. Ensure that system meets the following: 

- Includes a wireless network for the field office. 
- Can accommodate IPSec based VPN products. 
- Has a bandwidth range as follows: 

 Field office with 1-5 staff: A minimum connection speed of 5 Mbps download and 1 Mbps 
upload. If a cable or DSL option is not available the contractor may 
provide a personal hotspot using cell phone tethering or other device 
able to achieve the specified minimum speeds inside the field office. 

 Field office with 6 or more staff: A minimum connection speed of 10 Mbps + 1/2 Mbps per user 
download and 5 Mbps upload. 

 Projects over 500 million dollars: A minimum connection speed of 20 Mbps + 1/2 Mbps per user 
download and 10 Mbps upload. Coordinate network setup at the 
leased office with the WisDOT network team. 

 (4) Provide and maintain a Windows 7 and Windows 10 compliant multi-function device with copy, print, 
and scan capabilities that can accommodate both 8 1/2" x 11" and 11" x 17" paper. Replenish paper, 
toner cartridges, and other supplies before fully expended. Ensure that department staff can connect 
to the device either directly or through the field office wireless network. 

 (5) Equip with a drafting table with a drafter's stool. Except as specified in 642.2.2.4, provide 2 
ergonomically correct office chairs in working condition with, at a minimum, the following: 

 1. Five-legged base with casters. 
 2. Seat adjustable from 15 to 22 inches from the floor with a seamless waterfall, rounded, front edge. 
 3. High backrest with no arms or adjustable arms. 

643.3.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Provide and maintain traffic control devices located where the plans show or engineer directs to 

maintain a safe work zone throughout the contract duration. Relocate as required to accommodate 
changing work operations. When not in use, place devices away from traffic outside of paved and 
gravel shoulder surfaces. Where there is barrier on the shoulder, the contractor may place devices not 
in use on the shoulder as close as possible to the barrier and delineated with drums. Lay signs and 
supports flat on the grade with uprights oriented parallel to and downstream from traffic. Do not stack 
devices or equipment. Promptly remove temporary devices from within the project limits as follows: 

- That will not be used within 14 consecutive calendar days. 
- Within 5 business days of substantial completion unless the engineer allows otherwise. 
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645.2.2.2  Geotextile, Type SAS (Subgrade Aggregate Separation) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 170 lb 
 Minimum puncture strength ASTM D6241 350 lb 
 Maximum apparent opening size ASTM D4751 No. 70 
 Minimum permittivity ASTM D4491 0.35 s-1  

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.4  Geotextile, Type DF (Drainage Filtration) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish fabric conforming with the physical requirements of either schedule A, schedule B, or schedule 

C as the contract specifies. 
 SCHEDULE A TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 110 lb 
 Minimum puncture strength ASTM D6241 200 lb 
Minimum apparent breaking elongation ASTM D4632 30% 
 Maximum apparent opening size ASTM D4751 300 µm 
 Minimum permittivity ASTM D4491 0.70 s-1 

 SCHEDULE B TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 180 lb 
 Minimum puncture strength ASTM D6241 350 lb 
Minimum apparent breaking elongation ASTM D4632 30% 
 Maximum apparent opening size ASTM D4751 300 µm 
 Minimum permittivity ASTM D4491 1.35 s-1 

 SCHEDULE C TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 180 lb 
 Minimum puncture strength ASTM D6241 350 lb 
Minimum apparent breaking elongation ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 600 µm 
 Minimum permittivity ASTM D4491 1.00 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.6  Geotextile, Type R (Riprap) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 205 lb 
 Minimum puncture strength ASTM D6241 400 lb 
Minimum apparent breaking elongation ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 No. 30 
 Minimum permittivity ASTM D4491 0.12 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 



Effective with March 2018 Letting ASP-6 

 page 9 of 12 
 

645.2.2.7  Geotextile, Type HR (Heavy Riprap) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength, lb ASTM D4632 305 lb 
 Minimum puncture strength, lb ASTM D6241 500 lb 
Minimum apparent breaking elongation, % ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 No. 30 
 Minimum permittivity ASTM D4491 0.40, s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.8  Geotextile, Type C (Modified SAS) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Grab tensile strength, lb ASTM D4632 205 lb 
 Puncture strength, lb ASTM D6241 350 lb 
 Maximum apparent opening size ASTM D4751 No. 50 
 Minimum permittivity ASTM D4491 0.12 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

646.3.1.1  General Marking 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Prepare the surface and apply marking as the manufacturer specifies. Provide manufacturer 

specifications as the engineer requests. Do not mark over a marking product with less adherence or 
over chipped or peeled marking. Do not remove polymer overlay materials in areas receiving 
pavement marking. Use only epoxy pavement marking where the contract requires marking placed on 
polymer overlays. 

Replace paragraph five with the following effective with the December 2017 letting: 
 (5) After the marking can sustain exposure to traffic, re-apply clear protective surface treatment 

conforming to 502.2.11 where removed from structures during marking surface preparation. Seal 
exposed concrete including grooves for tape. Cover marking during resealing with a system that will 
not degrade the marking's retroreflectivity when removed. Uncover marking before opening to traffic. 
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701.3  Contractor Testing 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Perform contract required QC tests for samples randomly located according to CMM 8-30. Also 

perform other tests as necessary to control production and construction processes, and additional 
testing enumerated in the contractor's quality control plan or that the engineer directs. Use test 
methods as follows: 

TABLE 701-2  TESTING STANDARDS 
 

TEST TEST STANDARD 
Washed P 200 analysis AASHTO T11[1]  
Sieve analysis of fine and coarse aggregate AASHTO T27[1] 
Aggregate moisture AASHTO T255[1] 
Sampling freshly mixed concrete AASHTO R60 
Air content of fresh concrete AASHTO T152[2] 
Air void system of fresh concrete AASHTO Provisional Standard TP118 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Concrete compressive strength AASHTO T22 
Making and curing concrete cylinders AASHTO T23 
Standard moist curing for concrete cylinders AASHTO M201 

 [1] As modified in CMM 8-60. 
 [2] As modified in CMM 8-70. 

715.2.3.1  Pavements 
Add the following as paragraph six effective with the December 2017 letting: 
 (6) For new lab-qualified mixes, test the air void system of the proposed concrete mix conforming to 

AASHTO provisional standard TP 118. Include the SAM number as a part of the mix design submittal. 

715.3.1.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Provide slump, air content, concrete temperature and compressive strength test results as specified in 

710.5. Provide a battery of QC tests, consisting of results for each specified property, using a single 
sample randomly located within each sublot. Cast three cylinders for strength evaluation. For 
pavement concrete, also test the air void system conforming to AASHTO provisional standard TP118 
at least once per lot and enter the SAM number in the MRS for information only. 

715.3.1.3  Department Verification Testing 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) The department will perform verification testing as specified in 701.4.2 with additional testing as 

required to obtain at least 1 verification test per lot for air content, slump, temperature, and 
compressive strength. 
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Errata 
Make the following corrections to the standard specifications: 

106.3.3.1  General 
Correct errata by changing "acceptance" to "approval". 
 (1) For manufactured products or assemblies, the department may base approval on a product 

certification or require both a product certification and production plant certification. 

205.3.1  General 
Correct errata by replacing paragraphs three and four with the following to reflect current practice to 
incorporate suitable materials. 
 (3) Replace unsuitable material with satisfactory material. Trim and finish the roadway. Maintain the work 

done under 205 in a finished condition until acceptance. 

305.1  Description 
Correct errata to clarify that the contractor may use more than one material under a single contract. 
 (1) This section describes constructing a dense graded base using one or more of the following 

aggregates at the contractor's option: 
 Crushed stone Reclaimed asphalt 
 Crushed gravel Reprocessed material 
 Crushed concrete Blended material 

521.2  Materials 
Correct errata by deleting bullet three and including aluminum coated pipe in bullet one. 
 (1) Furnish corrugated steel pipe and steel apron end walls as follows: 

- Corrugated steel culvert pipe, steel apron endwalls, aluminum coated corrugated steel culvert pipe, 
and other components conforming to AASHTO M36. 

- Polymer coated corrugated steel culvert pipe and pipe arch fabricated from zinc coated sheet steel 
conforming to AASHTO M218. Before fabrication, coat the sheets on both sides with polymer 
protective coating grade 250/250 according to AASHTO M246. Fabricate the pipe according to 
AASHTO M245. 

614.3.2.2  Installing Rail 
Correct errata for splice location and allow punching or drilling holes and slots. 
 (1) Install rail with lap splices in the direction of traffic. Ensure that the number and dimensions of holes 

and bolts conforms to the plan details for new splices. Place the round head of bolts on the traffic side. 
 (2) Cut rails to length by shearing or sawing; do not use cutting torches. Drill or punch bolt holes and slots; 

ensure that they are burr free. After installation, cut anchor bolts that project more than one inch from 
the nut to 1/2 inch from the nut; deburr the threaded end of cut bolts. 

618.1  Description 
Correct errata by deleting designated detours from the scope of Maintenance and Repair of Haul Roads. 
 (1) This section describes maintaining, repairing, and restoring all public roads, streets, drainage facilities, 

and other components used for hauling by contractor, subcontractor, or supplier to support work for a 
department contract to its pre-haul condition. Public roads and streets shall be limited to those not a 
part of the State Trunk Highway System and from now on called haul roads. 
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643.3.5.2  Cellular Communication 
Correct errata by changing State Traffic Operations Center to Traffic Management Center. 
 (2) A minimum of 14 days before deployment, demonstrate to the department that the cellular modem is 

capable of communications with the Traffic Management Center. If remote communications are 
interrupted or temporarily unavailable, the department will notify the contractor to change messages 
manually. Update messages within 2 hours of receiving notification. 

646.3.1.2  Liquid Marking 
Correct errata by changing "epoxy overlays" to "polymer overlays". 
 (5) Apply liquid marking and glass beads across the line at or exceeding the following: 

 LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION 
   (mils) (pounds per gallon) 
 Paint all 16 8-10 
 Epoxy SMA, seal coats, and polymer overlays 25 25 
 Epoxy all other 20 22.5 

654.5  Payment 
Correct errata to clarify that contractor-provided anchor rods and associated hardware are incidental. 
 (2) Payment for the Bases bid items is full compensation for providing concrete bases; for embedded 

conduit and electrical components; for anchor rods, nuts, and washers; for bar steel reinforcement; 
and for excavating, backfilling, and disposing of surplus materials. 
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ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress 
payment by the department or a contractor for work performed, materials furnished, or 
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work 
satisfactorily performed and for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of 
receipt of a progress payment by the department for work performed.  Report the 
payment as specified in A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment 
requirement as specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary 
to comply with the DBE payment requirement in receipt of a progress payment by 
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) 
and (5), and shall be binding on all first tier subcontractor relationships and all 
contractors and subcontractors utilizing DBE firms on the project. 

 
B. Costs for conforming to this special provision are incidental to the contract. 

 
 
 
NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 
 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 
 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 

 
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 

 
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin payrolls. The department will provide training either in a classroom setting at 
one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule 
the training. 

 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 

information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 

 
(5) Firms wishing to export payroll data from their computer system into CRCS should have 

their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s 
payroll system is capable of producing export files. For details, see Section 4.8 CPR Auto 
Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:  

 
  https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Non-discrimination Provisions 

 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs 
of the U.S. Department of Transportation, Federal Highway Administration, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts 
and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In 
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor's 
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on 
the grounds of race, color, or national origin.  

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such 
Acts, Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the contractor will 
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set 
forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 
   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective August 2015 letting  

 

BUY AMERICA PROVISION 

 
All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  
 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 
 
Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at:  
 

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 
 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc


Effective February 2016 letting 

Cargo Preference Act Requirement 
 
 
All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 
 
(a) Agreement Clauses. “Use of United States-flag vessels:“ 
 
(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 
 
(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 
(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 
 
(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 
 
(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 
 
(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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Effective with December 2017 Letting 
 
 

WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) 
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and 
Related Acts. The wage rates shown are the minimum rates required by the contract 
to be paid during its life, however this is not a representation that labor can be 
obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. 
No increase in the contract price will be allowed or authorized on account of the 
payment of wage rates in excess of those listed herein. 

 
II. COVERAGE OF TRUCK DRIVERS 

 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following 
circumstances:  

· Drivers of a contractor or subcontractor for time spent working on the site 
of the work. 

· Drivers of a contractor or subcontractor for time spent loading and/or 
unloading materials and supplies on the site of the work, if such time is 
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

· Truck drivers transporting materials or supplies between a facility that is 
deemed part of the site of the work and the actual construction site. 

· Truck drivers transporting portions of the building or work between a site 
established specifically for the performance of the contract where a 
significant portion of such building or work is constructed and the physical 
place where the building or work called for in the contract will remain.  

 
Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the 
following circumstances: 

· Material delivery truck drivers while off the site of the work. 
· Drivers of a contractor or subcontractor traveling between a Davis-Bacon 

job and a commercial supply facility while they are off the site of the 
work.” 

· Truck drivers whose time spent on the site of the work is de minimis, such 
as only a few minutes at a time merely to pick up or drop off materials or 
supplies.  

Details are available online at: 
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 

 
In addition to the required postings furnished by the department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of 
work: 

 
a. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work. 
 

IV. RESOURCES 
 

Required information regarding compliance with federal provisions is found in the 
following resources: 

· FHWA-1273  included in this contract  
· U.S. Department of Labor Prevailing Wage Resource Book  
· U.S. Department of Labor Field Operations Handbook  
· U.S. Code of Federal Regulations 
· Any applicable law, Act, or Executive Order enacted by the federal 

government at the time of the letting of this contract  
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General Decision Number: WI180010 09/28/2018  WI10

Superseded General Decision Number: WI20170010

State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types
of contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but it does not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/05/2018
          1              05/18/2018
          2              05/25/2018
          3              06/15/2018
          4              06/22/2018
          5              07/20/2018
          6              08/03/2018
          7              08/31/2018
          8              09/28/2018

 BRWI0001-002 06/01/2017

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 32.03            22.40
----------------------------------------------------------------
 BRWI0002-002 06/01/2017

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 38.07            20.67
----------------------------------------------------------------
 BRWI0002-005 06/01/2017

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 34.87            21.46
----------------------------------------------------------------
 BRWI0003-002 06/01/2017

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
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                                  Rates          Fringes

BRICKLAYER.......................$ 32.41            22.02
----------------------------------------------------------------
 BRWI0004-002 06/01/2017

KENOSHA, RACINE, AND WALWORTH COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 36.79            22.99
----------------------------------------------------------------
 BRWI0006-002 06/01/2017

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 33.25            21.18
----------------------------------------------------------------
 BRWI0007-002 06/01/2017

GREEN, LAFAYETTE, AND ROCK COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 33.77            22.37
----------------------------------------------------------------
 BRWI0008-002 06/01/2017

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 37.25            22.10
----------------------------------------------------------------
 BRWI0011-002 06/01/2016

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 32.22            20.57
----------------------------------------------------------------
 BRWI0019-002 06/01/2017

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 32.17            22.26
----------------------------------------------------------------
 BRWI0034-002 06/01/2017

COLUMBIA AND SAUK COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 33.74            22.40
----------------------------------------------------------------
 CARP0087-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

                                  Rates          Fringes

Carpenter & Piledrivermen........$ 36.85            18.39
----------------------------------------------------------------
 CARP0252-002 06/01/2016

ADAMS,   BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
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GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

                                  Rates          Fringes

CARPENTER  
     CARPENTER...................$ 33.56            18.00
     MILLWRIGHT..................$ 35.08            18.35
     PILEDRIVER..................$ 34.12            18.00
----------------------------------------------------------------
 CARP0252-010 06/01/2016

ASHLAND COUNTY

                                  Rates          Fringes

Carpenters  
     Carpenter...................$ 33.56            18.00
     Millwright..................$ 35.08            18.35
     Pile Driver.................$ 34.12            18.00
----------------------------------------------------------------
 CARP0264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 35.78            22.11
----------------------------------------------------------------
* CARP0361-004 05/01/2018

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 36.15            20.43
----------------------------------------------------------------
 CARP2337-001 06/01/2016

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON 

ZONE B: KENOSHA & RACINE

                                  Rates          Fringes

PILEDRIVERMAN  
     Zone A......................$ 31.03            22.69
     Zone B......................$ 31.03            22.69
----------------------------------------------------------------
 ELEC0014-002 06/04/2018

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 34.21            20.46
----------------------------------------------------------------
 ELEC0014-007 06/05/2018

REMAINING COUNTIES

                                  Rates          Fringes

Teledata System Installer  
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     Installer/Technician........$ 26.25            13.92

  Low voltage construction, installation, maintenance and
  removal of teledata facilities (voice, data, and video)
  including outside plant, telephone and data inside wire,
  interconnect, terminal equipment, central offices, PABX,
  fiber optic cable and equipment, micro waves, V-SAT,
  bypass, CATV, WAN (wide area networks), LAN (local area
  networks), and ISDN (integrated systems digital network).

----------------------------------------------------------------
 ELEC0127-002 06/01/2017

KENOSHA COUNTY

                                  Rates          Fringes

Electricians:....................$ 38.50        30%+10.57
----------------------------------------------------------------
* ELEC0158-002 06/04/2018

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

                                  Rates          Fringes

Electricians:....................$ 32.50            19.68
----------------------------------------------------------------
 ELEC0159-003 06/01/2018

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 39.04            21.56
----------------------------------------------------------------
 ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

                                  Rates          Fringes

Electricians:  
     Electrical contracts over 
     $180,000....................$ 32.38            18.63
     Electrical contracts under 
     $180,000....................$ 30.18            18.42
----------------------------------------------------------------
 ELEC0242-005 05/16/2018

DOUGLAS COUNTY

                                  Rates          Fringes

Electricians:....................$ 36.85            26.17
----------------------------------------------------------------
 ELEC0388-002 05/30/2016

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity),  FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

                                  Rates          Fringes

Electricians:....................$ 30.69    26.00% +10.05
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----------------------------------------------------------------
 ELEC0430-002 06/01/2017

RACINE COUNTY (Except Burlington Township)

                                  Rates          Fringes

Electricians:....................$ 37.32            21.07
----------------------------------------------------------------
 ELEC0494-005 06/01/2018

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Electricians:....................$ 39.31            24.69
----------------------------------------------------------------
 ELEC0494-006 06/01/2018

CALUMET (Township of New Holstein), DODGE (East of Hwy 26
including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

                                  Rates          Fringes

Electricians:....................$ 33.40            22.08
----------------------------------------------------------------
 ELEC0494-013 06/01/2018

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Sound & Communications  
     Installer...................$ 19.56            17.74
     Technician..................$ 28.99            19.15

  Installation, testing, maintenance, operation and servicing
  of all sound, intercom, telephone interconnect, closed
  circuit TV systems, radio systems, background music
  systems, language laboratories, electronic carillion,
  antenna distribution systems, clock and program systems and
  low-voltage systems such as visual nurse call, audio/visual
  nurse call systems, doctors entrance register systems.
  Includes all wire and cable carrying audio, visual, data,
  light and radio frequency signals. Includes the
  installation of conduit, wiremold, or raceways in existing
  structures that have been occupied for six months or more
  where required for the protection of the wire or cable, but
  does not mean a complete conduit or raceway system.  work
  covered does not include the installation of conduit,
  wiremold or any raceways in any new construction, or the
  installation of power supply outlets by means of which
  external electric power is supplied to any of the foregoing
  equipment or products

----------------------------------------------------------------
 ELEC0577-003 06/01/2018

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 32.18            18.59
----------------------------------------------------------------
 ELEC0890-003 06/01/2018

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

                                  Rates          Fringes
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Electricians:....................$ 34.15            19.63
----------------------------------------------------------------
 ELEC0953-001 07/01/2015

                                  Rates          Fringes

Line Construction:  
     (1) Lineman.................$ 42.14       32% + 5.00
     (2) Heavy Equipment 
     Operator....................$ 40.03       32% + 5.00
     (3) Equipment Operator......$ 33.71       32% + 5.00
     (4) Heavy Groundman Driver..$ 26.78            14.11
     (5) Light Groundman Driver..$ 24.86            13.45
     (6) Groundsman..............$ 23.18       32% + 5.00
----------------------------------------------------------------
 ENGI0139-005 06/04/2018

                                  Rates          Fringes

Power Equipment Operator  
     Group 1.....................$ 40.72            22.10
     Group 2.....................$ 40.22            22.10
     Group 3.....................$ 39.72            22.10
     Group 4.....................$ 39.46            22.10
     Group 5.....................$ 39.17            22.10
     Group 6.....................$ 33.27            22.10

HAZARDOUS WASTE PREMIUMS:
EPA Level "A" protection - $3.00 per hour
EPA Level "B" protection  - $2.00 per hour
EPA Level "C" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1: Cranes, tower cranes, and derricks with or without
  attachments with a lifting capacity of over 100 tons; or
  cranes, tower cranes, and derricks with boom, leads and/or
  jib lengths measuring 176 feet or longer.

  GROUP 2: Cranes, tower cranes and derricks with or  without
  attachments with a lifting capacity of 100 tons or less; or
  cranes, tower cranes, and derricks with boom, leads, and/or
  jibs lengths measuring 175 feet or under and Backhoes
  (excavators) weighing 130,000 lbs and over; caisson rigs;
  pile driver; dredge operator; dredge engineer; Boat Pilot.

  GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
  with a lifting capacity of 25 tons or under; concrete
  breaker (manual or remote); vibratory/sonic concrete
  breaker; concrete laser screed; concrete slipform paver;
  concrete batch plant operator; concrete pvt. spreader -
  heavy duty (rubber tired); concrete spreader & distributor;
  automatic subgrader (concrete); concrete grinder & planing
  machine; concrete slipform curb & gutter machine; slipform
  concrete placer; tube finisher; hydro blaster (10,000 psi &
  over); bridge paver; concrete conveyor system; concrete
  pump; Rotec type Conveyor; stabilizing mixer
  (self-propelled); shoulder widener; asphalt plant engineer;
  bituminious paver; bump cutter & grooving machine; milling
  machine; screed (bituminous paver); asphalt heater, planer
  & scarifier; Backhoes (excavators) weighing under 130,000
  lbs; grader or motor patrol; tractor (scraper, dozer,
  pusher, loader); scraper - rubber tired (single or twin
  engine); endloader; hydraulic backhoe (tractor type);
  trenching machine; skid rigs; tractor, side boom (heavy);
  drilling or boring machine (mechanical heavy); roller over
  5 tons; percussion or rotary drilling machine; air track;
  blaster; loading machine (conveyor); tugger; boatmen;
  winches & A-frames; post driver; material hoist.

  GROUP 4: Greaser, roller steel (5 tons or less); roller
  (pneumatic tired) - self propelled; tractor (mounted or
  towed compactors & light equipment); shouldering machine;
  self- propelled chip spreader; concrete spreader; finishing
  machine; mechanical float; curing machine; power subgrader;
  joint sawer (multiple blade) belting machine; burlap
  machine; texturing machine; tractor endloader (rubber
  tired) - light; jeep digger; forklift; mulcher; launch
  operator; fireman, environmental burner
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  GROUP 5: Air compressor; power pack; vibrator hammer and
  extractor; heavy equipment, leadman; tank car heaters;
  stump chipper; curb machine operator; Concrete
  proportioning plants; generators; mudjack operator; rock
  breaker; crusher or screening plant; screed (milling
  machine); automatic belt conveyor and surge bin; pug mill
  operator; Oiler, pump (over 3 inches); Drilling Machine
  Tender.

GROUP 6: Off-road material hauler with or without ejector.

----------------------------------------------------------------
 IRON0008-002 06/01/2017

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN,  AND WINNEBAGO
COUNTIES:

                                  Rates          Fringes

IRONWORKER.......................$ 31.24            26.97

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

----------------------------------------------------------------
 IRON0008-003 06/01/2017

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 33.19            26.97

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

----------------------------------------------------------------
 IRON0383-001 06/01/2017

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 34.50            23.82
----------------------------------------------------------------
 IRON0498-005 06/01/2016

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

                                  Rates          Fringes

IRONWORKER.......................$ 36.29            30.77
----------------------------------------------------------------
 IRON0512-008 05/01/2017

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 36.50            26.45
----------------------------------------------------------------
 IRON0512-021 05/01/2017

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE,  SAWYER, VILAS AND WASHBURN COUNTIES
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                                  Rates          Fringes

IRONWORKER.......................$ 32.04            26.45
----------------------------------------------------------------
 LABO0113-002 06/04/2018

MILWAUKEE AND WAUKESHA COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 27.88            21.76
     Group 2.....................$ 28.03            21.76
     Group 3.....................$ 28.23            21.76
     Group 4.....................$ 28.38            21.76
     Group 5.....................$ 28.53            21.76
     Group 6.....................$ 24.37            21.76

LABORERS CLASSIFICATIONS  

  GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster and Powderman  

GROUP 6:  Flagperson; traffic control person

----------------------------------------------------------------
 LABO0113-003 06/04/2018

OZAUKEE AND WASHINGTON COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 27.13            21.76
     Group 2.....................$ 27.23            21.76
     Group 3.....................$ 27.28            21.76
     Group 4.....................$ 27.48            21.76
     Group 5.....................$ 27.33            21.76
     Group 6.....................$ 24.22            21.76

LABORERS CLASSIFICATIONS  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated);

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster; powderman  

GROUP 6:  Flagperson and Traffic Control Person
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----------------------------------------------------------------
 LABO0113-011 06/04/2018

KENOSHA AND RACINE COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 26.94            21.76
     Group 2.....................$ 27.09            21.76
     Group 3.....................$ 27.29            21.76
     Group 4.....................$ 27.26            21.76
     Group 5.....................$ 27.59            21.76
     Group 6.....................$ 24.08            21.76

LABORERS CLASSIFICATIONS:  

  GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster and Powderman  

GROUP 6:  Flagman; traffic control person

----------------------------------------------------------------
 LABO0140-002 06/04/2018

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 31.80            17.20
     Group 2.....................$ 31.90            17.20
     Group 3.....................$ 31.95            17.20
     Group 4.....................$ 32.15            17.20
     Group 5.....................$ 32.00            17.20
     Group 6.....................$ 28.43            17.20

LABORER CLASSIFICATIONS  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper;  Multiplate Culvert Assembler;
  Stone Handler; Bitminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator, Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk and Pavement); Strike Off Man
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GROUP 4:  Line and Grade Secialist  

GROUP 5:  Blaster; powderman  

GROUP 6:  Flagperson; Traffic Control

----------------------------------------------------------------
 LABO0464-003 06/04/2018

DANE COUNTY

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 32.08           17..20
     Group 2.....................$ 32.18           17..20
     Group 3.....................$ 32.23           17..20
     Group 4.....................$ 32.43           17..20
     Group 5.....................$ 32.28           17..20
     Group 6.....................$ 28.43           17..20

LABORERS CLASSIFICATIONS:  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster; Powderman  

GROUP 6:  Flagperson and Traffic Control Person

----------------------------------------------------------------
 PAIN0106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

                                  Rates          Fringes

Painters:  
     New:
      Brush, Roller..............$ 30.33            17.27
      Spray, Sandblast, Steel....$ 30.93            17.27
     Repaint:
      Brush, Roller..............$ 28.83            17.27
      Spray, Sandblast, Steel....$ 29.43            17.27
----------------------------------------------------------------
 PAIN0108-002 06/01/2017

RACINE COUNTY

                                  Rates          Fringes

Painters:  
     Brush, Roller...............$ 33.74            18.95
     Spray & Sandblast...........$ 34.74            18.95
----------------------------------------------------------------
 PAIN0259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 24.11            12.15
----------------------------------------------------------------
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 PAIN0259-004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 22.03            12.45
----------------------------------------------------------------
 PAIN0781-002 06/01/2017

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge......................$ 30.60            22.80
     Brush.......................$ 30.25            22.80
     Spray & Sandblast...........$ 31.00            22.80
----------------------------------------------------------------
 PAIN0802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

                                  Rates          Fringes

PAINTER  
     Brush.......................$ 28.25            17.72

PREMIUM PAY:
  Structural Steel, Spray, Bridges =   $1.00 additional per
  hour.

----------------------------------------------------------------
 PAIN0802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE,  OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO,  SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 24.89            12.05
----------------------------------------------------------------
 PAIN0934-001 06/01/2017

KENOSHA AND WALWORTH COUNTIES

                                  Rates          Fringes

Painters:  
     Brush.......................$ 33.74            18.95
     Spray.......................$ 34.74            18.95
     Structural Steel............$ 33.89            18.95
----------------------------------------------------------------
 PAIN1011-002 06/01/2017

FLORENCE COUNTY

                                  Rates          Fringes

Painters:........................$ 24.86            12.23
----------------------------------------------------------------
 PLAS0599-010 06/01/2017

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  
     Area 1......................$ 39.46            17.17
     Area 2 (BAC)................$ 35.07            19.75
     Area 3......................$ 35.61            19.40
     Area 4......................$ 34.70            20.51
     Area 5......................$ 36.27            18.73
     Area 6......................$ 32.02            22.99



https://www.wdol.gov/wdol/scafiles/davisbacon/wi10.dvb[10/1/2018 8:37:59 AM]

AREA DESCRIPTIONS  

  AREA 1:  BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
  COUNTIES

  AREA 2:  ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
  CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
  FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
  LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
  MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
  PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
  VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
  COUNTIES

  AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
  CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
  VERNON COUNTIES

  AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
  

  AREA 5:  DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
  COUNTIES

AREA 6:  KENOSHA AND RACINE COUNTIES

----------------------------------------------------------------
 TEAM0039-001 06/01/2018

                                  Rates          Fringes

TRUCK DRIVER  
     1 & 2 Axles.................$ 28.12            21.20
     3 or more Axles; Euclids   
     Dumptor & Articulated, 
     Truck Mechanic..............$ 28.27            21.20
  ------------------------------------------------------------
WELL DRILLER.....................$ 16.52             3.70
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).
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Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal



https://www.wdol.gov/wdol/scafiles/davisbacon/wi10.dvb[10/1/2018 8:37:59 AM]

process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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August 2018 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

 
There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 
 
If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal. 
 
If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = 
bridge over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & 
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into the 
contract, use the classification in the wage determination for the work being done.  Use WI15 wage 
rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates when 
working on any sanitary sewer or water main work.  Use Building wage rates for all work done 
within the footprint of the building.  Use WI10 wage rates for all other highway work in the contract 
and approaches to structures.  For example, if a laborer is working within the footprint of a building, 
use the Laborer rate in the Building wage determination inserted in the contract.  If a laborer is 
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage 
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer 
rate in the WI10/Highway wage determination. 
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Proposal ID: 20181113030 Project(s): 1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79

Federal ID(s): WISC  2018451, WISC  2018452, WISC  2018453, WISC
2018454

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

65.000

_________._____ _________._____

0004 201.0205

Grubbing STA

65.000

_________._____ _________._____

0006 203.0100

Removing Small Pipe Culverts EACH

27.000

_________._____ _________._____

0008 203.0200

Removing Old Structure (station) 01.
569+50'WB'

LUMP SUM _________._____LS

0010 203.0200

Removing Old Structure (station) 01.
571+00'EB'

LUMP SUM _________._____LS

0012 203.0700.S

Removing Old Structure Over Waterway
With Debris Capture System (station) 01.
616+00'EB'

LUMP SUM _________._____LS

0014 203.0700.S

Removing Old Structure Over Waterway
With Debris Capture System (station) 01.
616+00'WB'

LUMP SUM _________._____LS

0016 204.0100

Removing Pavement SY

51,951.000

_________._____ _________._____

0018 204.0120

Removing Asphaltic Surface Milling SY

690.000

_________._____ _________._____

0020 204.0170

Removing Fence LF

21,507.000

_________._____ _________._____

0022 204.0180

Removing Delineators and Markers EACH

55.000

_________._____ _________._____

0024 204.0210

Removing Manholes EACH

2.000

_________._____ _________._____

0026 204.0220

Removing Inlets EACH

14.000

_________._____ _________._____

0028 205.0100

Excavation Common CY

160,970.000

_________._____ _________._____
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Proposal ID: 20181113030 Project(s): 1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79

Federal ID(s): WISC  2018451, WISC  2018452, WISC  2018453, WISC
2018454

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0030 206.1000

Excavation for Structures Bridges
(structure) 01. B-55-254

LUMP SUM _________._____LS

0032 206.1000

Excavation for Structures Bridges
(structure) 01. B-55-255

LUMP SUM _________._____LS

0034 206.1000

Excavation for Structures Bridges
(structure) 01. B-55-256

LUMP SUM _________._____LS

0036 206.1000

Excavation for Structures Bridges
(structure) 01. B-55-257

LUMP SUM _________._____LS

0038 208.0100

Borrow CY

142,450.000

_________._____ _________._____

0040 208.1100

Select Borrow CY

18,121.000

_________._____ _________._____

0042 210.1500

Backfill Structure Type A TON

2,895.000

_________._____ _________._____

0044 211.0200

Prepare Foundation for Concrete
Pavement (project) 01. 1020-03-76

LUMP SUM _________._____LS

0046 211.0200

Prepare Foundation for Concrete
Pavement (project) 01. 1020-03-77

LUMP SUM _________._____LS

0048 211.0200

Prepare Foundation for Concrete
Pavement (project) 01. 1020-03-78

LUMP SUM _________._____LS

0050 211.0200

Prepare Foundation for Concrete
Pavement (project) 01. 1020-03-79

LUMP SUM _________._____LS

0052 213.0100

Finishing Roadway (project) 01. 1020-
03-76

EACH

1.000

_________._____ _________._____

0054 213.0100

Finishing Roadway (project) 01. 1020-
03-77

EACH

1.000

_________._____ _________._____
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Proposal ID: 20181113030 Project(s): 1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79

Federal ID(s): WISC  2018451, WISC  2018452, WISC  2018453, WISC
2018454

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0056 213.0100

Finishing Roadway (project) 01. 1020-
03-78

EACH

1.000

_________._____ _________._____

0058 213.0100

Finishing Roadway (project) 01. 1020-
03-79

EACH

1.000

_________._____ _________._____

0060 214.0100

Obliterating Old Road STA

42.000

_________._____ _________._____

0062 305.0110

Base Aggregate Dense 3/4-Inch TON

4,755.000

_________._____ _________._____

0064 305.0120

Base Aggregate Dense 1 1/4-Inch TON

91,793.000

_________._____ _________._____

0066 312.0110

Select Crushed Material TON

89,032.000

_________._____ _________._____

0068 415.0125

Concrete Pavement 12 1/2-Inch SY

55,184.000

_________._____ _________._____

0070 415.0410

Concrete Pavement Approach Slab SY

464.000

_________._____ _________._____

0072 416.0620

Drilled Dowel Bars EACH

36.000

_________._____ _________._____

0074 416.1110

Concrete Shoulder Rumble Strips LF

18,770.000

_________._____ _________._____

1.00000

0076 440.4410

Incentive IRI Ride DOL

15,260.000

15,260.00

0078 450.4000

HMA Cold Weather Paving TON

2,030.000

_________._____ _________._____

0080 455.0605

Tack Coat GAL

3,773.000

_________._____ _________._____

1.00000

0082 460.2000

Incentive Density HMA Pavement DOL

5,760.000

5,760.00

0084 460.6444

HMA Pavement 4 MT 58-34 H TON

6,850.000

_________._____ _________._____

0086 460.7423

HMA Pavement 3 HT 58-28 H TON

2,338.000

_________._____ _________._____
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Proposal ID: 20181113030 Project(s): 1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79

Federal ID(s): WISC  2018451, WISC  2018452, WISC  2018453, WISC
2018454

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0088 460.7444

HMA Pavement 4 HT 58-34 H TON

895.000

_________._____ _________._____

0090 465.0125

Asphaltic Surface Temporary TON

10,780.000

_________._____ _________._____

0092 465.0400

Asphaltic Shoulder Rumble Strips LF

24,829.000

_________._____ _________._____

0094 501.1000.S

Ice Hot Weather Concreting LB

20,385.000

_________._____ _________._____

0096 502.0100

Concrete Masonry Bridges CY

2,717.000

_________._____ _________._____

0098 502.3200

Protective Surface Treatment SY

4,356.000

_________._____ _________._____

0100 502.3210

Pigmented Surface Sealer SY

628.000

_________._____ _________._____

0102 503.0155

Prestressed Girder Type I 54W-Inch LF

3,952.000

_________._____ _________._____

0104 505.0400

Bar Steel Reinforcement HS Structures LB

41,000.000

_________._____ _________._____

0106 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

335,200.000

_________._____ _________._____

0108 505.0800.S

Bar Steel Reinforcement HS Stainless
Structures

LB

8,600.000

_________._____ _________._____

0110 506.2605

Bearing Pads Elastomeric Non-
Laminated

EACH

68.000

_________._____ _________._____

0112 506.4000

Steel Diaphragms (structure) 01. B-55-
254

EACH

16.000

_________._____ _________._____

0114 506.4000

Steel Diaphragms (structure) 01. B-55-
255

EACH

16.000

_________._____ _________._____

0116 506.4000

Steel Diaphragms (structure) 01. B-55-
256

EACH

14.000

_________._____ _________._____
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Proposal ID: 20181113030 Project(s): 1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79

Federal ID(s): WISC  2018451, WISC  2018452, WISC  2018453, WISC
2018454

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0118 506.4000

Steel Diaphragms (structure) 01. B-55-
257

EACH

14.000

_________._____ _________._____

0120 509.5100.S

Polymer Overlay SY

1,526.000

_________._____ _________._____

0122 511.1200

Temporary Shoring (structure) 01. B-55-
254

SF

158.000

_________._____ _________._____

0124 516.0500

Rubberized Membrane Waterproofing SY

148.000

_________._____ _________._____

0126 520.2012

Culvert Pipe Temporary 12-Inch LF

397.000

_________._____ _________._____

0128 520.2018

Culvert Pipe Temporary 18-Inch LF

400.000

_________._____ _________._____

0130 520.2024

Culvert Pipe Temporary 24-Inch LF

963.000

_________._____ _________._____

0132 520.2048

Culvert Pipe Temporary 48-Inch LF

10.000

_________._____ _________._____

0134 521.1012

Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH

6.000

_________._____ _________._____

0136 522.0124

Culvert Pipe Reinforced Concrete Class
III 24-Inch

LF

1,084.000

_________._____ _________._____

0138 522.0130

Culvert Pipe Reinforced Concrete Class
III 30-Inch

LF

100.000

_________._____ _________._____

0140 522.0148

Culvert Pipe Reinforced Concrete Class
III 48-Inch

LF

88.000

_________._____ _________._____

0142 522.0430

Culvert Pipe Reinforced Concrete Class
IV 30-Inch

LF

274.000

_________._____ _________._____

0144 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

21.000

_________._____ _________._____
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Proposal ID: 20181113030 Project(s): 1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79

Federal ID(s): WISC  2018451, WISC  2018452, WISC  2018453, WISC
2018454

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0146 522.1030

Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH

6.000

_________._____ _________._____

0148 522.1048

Apron Endwalls for Culvert Pipe
Reinforced Concrete 48-Inch

EACH

2.000

_________._____ _________._____

0150 522.1060

Apron Endwalls for Culvert Pipe
Reinforced Concrete 60-Inch

EACH

2.000

_________._____ _________._____

0152 526.0100

Temporary Structure (station) 01.
615+92'EBT'

LUMP SUM _________._____LS

0154 550.0500

Pile Points EACH

140.000

_________._____ _________._____

0156 550.1100

Piling Steel HP 10-Inch X 42 Lb LF

5,390.000

_________._____ _________._____

0158 601.0586

Concrete Curb & Gutter 4-Inch Sloped
30-Inch Type TBTT

LF

96.000

_________._____ _________._____

0160 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

39,475.000

_________._____ _________._____

0162 603.8125

Concrete Barrier Temporary Precast
Installed

LF

43,075.000

_________._____ _________._____

0164 604.0500

Slope Paving Crushed Aggregate SY

1,225.000

_________._____ _________._____

0166 606.0200

Riprap Medium CY

75.000

_________._____ _________._____

0168 606.0300

Riprap Heavy CY

2,929.000

_________._____ _________._____

0170 608.0318

Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF

14.000

_________._____ _________._____

0172 608.0324

Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF

260.000

_________._____ _________._____
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Proposal ID: 20181113030 Project(s): 1020-03-76, 1020-03-77, 1020-03-78, 1020-03-79
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2018454

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0174 608.0360

Storm Sewer Pipe Reinforced Concrete
Class III 60-Inch

LF

212.000

_________._____ _________._____

0176 608.0424

Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF

82.000

_________._____ _________._____

0178 611.0430

Reconstructing Inlets EACH

4.000

_________._____ _________._____

0180 611.0545

Manhole Covers Type L EACH

2.000

_________._____ _________._____

0182 611.0612

Inlet Covers Type C EACH

1.000

_________._____ _________._____

0184 611.0642

Inlet Covers Type MS EACH

16.000

_________._____ _________._____

0186 611.0654

Inlet Covers Type V EACH

6.000

_________._____ _________._____

0188 611.2004

Manholes 4-FT Diameter EACH

2.000

_________._____ _________._____

0190 611.2008

Manholes 8-FT Diameter EACH

1.000

_________._____ _________._____

0192 611.3220

Inlets 2x2-FT EACH

6.000

_________._____ _________._____

0194 611.3901

Inlets Median 1 Grate EACH

9.000

_________._____ _________._____

0196 611.3902

Inlets Median 2 Grate EACH

3.000

_________._____ _________._____

0198 611.8120.S

Cover Plates Temporary EACH

5.000

_________._____ _________._____

0200 612.0212

Pipe Underdrain Unperforated 12-Inch LF

220.000

_________._____ _________._____

0202 612.0406

Pipe Underdrain Wrapped 6-Inch LF

960.000

_________._____ _________._____

0204 613.1100.S

Cable Barrier Type 1 LF

4,370.000

_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0206 613.1200.S

Cable Barrier End Terminal Type 1 EACH

4.000

_________._____ _________._____

0208 614.0150

Anchor Assemblies for Steel Plate Beam
Guard

EACH

16.000

_________._____ _________._____

0210 614.0220

Steel Thrie Beam Bullnose Terminal EACH

2.000

_________._____ _________._____

0212 614.0230

Steel Thrie Beam LF

137.500

_________._____ _________._____

0214 614.0360

Steel Plate Beam Guard Temporary LF

480.000

_________._____ _________._____

0216 614.0380

Steel Plate Beam Guard Energy
Absorbing Terminal Temporary

EACH

2.000

_________._____ _________._____

0218 614.0905

Crash Cushions Temporary EACH

10.000

_________._____ _________._____

0220 614.0920

Salvaged Rail LF

3,520.000

_________._____ _________._____

0222 614.0925

Salvaged Guardrail End Treatments EACH

9.000

_________._____ _________._____

0224 614.2300

MGS Guardrail 3 LF

2,326.000

_________._____ _________._____

0226 614.2500

MGS Thrie Beam Transition LF

285.000

_________._____ _________._____

0228 614.2610

MGS Guardrail Terminal EAT EACH

7.000

_________._____ _________._____

0230 614.2620

MGS Guardrail Terminal Type 2 EACH

1.000

_________._____ _________._____

0232 616.0100

Fence Woven Wire (height) 01. 4' LF

20,730.000

_________._____ _________._____

0234 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 1020-03-76

EACH

1.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0236 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 1020-03-77

EACH

1.000

_________._____ _________._____

0238 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 1020-03-78

EACH

1.000

_________._____ _________._____

0240 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 1020-03-79

EACH

1.000

_________._____ _________._____

0242 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0244 624.0100

Water MGAL

957.000

_________._____ _________._____

0246 625.0100

Topsoil SY

59,980.000

_________._____ _________._____

0248 625.0500

Salvaged Topsoil SY

183,920.000

_________._____ _________._____

0250 627.0200

Mulching SY

239,900.000

_________._____ _________._____

0252 628.1104

Erosion Bales EACH

500.000

_________._____ _________._____

0254 628.1504

Silt Fence LF

2,400.000

_________._____ _________._____

0256 628.1520

Silt Fence Maintenance LF

2,400.000

_________._____ _________._____

0258 628.1905

Mobilizations Erosion Control EACH

16.000

_________._____ _________._____

0260 628.1910

Mobilizations Emergency Erosion Control EACH

16.000

_________._____ _________._____

0262 628.2002

Erosion Mat Class I Type A SY

8,721.000

_________._____ _________._____

0264 628.2023

Erosion Mat Class II Type B SY

4,917.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0266 628.7005

Inlet Protection Type A EACH

19.000

_________._____ _________._____

0268 628.7504

Temporary Ditch Checks LF

2,240.000

_________._____ _________._____

0270 628.7555

Culvert Pipe Checks EACH

10.000

_________._____ _________._____

0272 629.0210

Fertilizer Type B CWT

152.000

_________._____ _________._____

0274 630.0120

Seeding Mixture No. 20 LB

6,481.000

_________._____ _________._____

0276 630.0200

Seeding Temporary LB

6,481.000

_________._____ _________._____

0278 633.0100

Delineator Posts Steel EACH

65.000

_________._____ _________._____

0280 633.0500

Delineator Reflectors EACH

65.000

_________._____ _________._____

0282 633.1100

Delineators Temporary EACH

126.000

_________._____ _________._____

0284 633.5200

Markers Culvert End EACH

38.000

_________._____ _________._____

0286 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

13.000

_________._____ _________._____

0288 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

6.000

_________._____ _________._____

0290 635.0200

Sign Supports Structural Steel HS LB

3,900.000

_________._____ _________._____

0292 635.0300

Sign Supports Replacing Base
Connection Bolts

EACH

16.000

_________._____ _________._____

0294 636.0100

Sign Supports Concrete Masonry CY

7.000

_________._____ _________._____

0296 636.0500

Sign Supports Steel Reinforcement LB

402.000

_________._____ _________._____
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Item ID
Proposal
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0298 637.1220

Signs Type I Reflective SH SF

1,046.500

_________._____ _________._____

0300 637.2210

Signs Type II Reflective H SF

153.760

_________._____ _________._____

0302 638.2601

Removing Signs Type I EACH

7.000

_________._____ _________._____

0304 638.2602

Removing Signs Type II EACH

9.000

_________._____ _________._____

0306 638.3000

Removing Small Sign Supports EACH

11.000

_________._____ _________._____

0308 638.3100

Removing Structural Steel Sign Supports EACH

5.000

_________._____ _________._____

0310 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0312 643.0300

Traffic Control Drums DAY

44,348.000

_________._____ _________._____

0314 643.0420

Traffic Control Barricades Type III DAY

1,683.000

_________._____ _________._____

0316 643.0500

Traffic Control Flexible Tubular Marker
Posts

EACH

160.000

_________._____ _________._____

0318 643.0600

Traffic Control Flexible Tubular Marker
Bases

EACH

160.000

_________._____ _________._____

0320 643.0705

Traffic Control Warning Lights Type A DAY

3,365.000

_________._____ _________._____

0322 643.0715

Traffic Control Warning Lights Type C DAY

16,366.000

_________._____ _________._____

0324 643.0800

Traffic Control Arrow Boards DAY

240.000

_________._____ _________._____

0326 643.0900

Traffic Control Signs DAY

22,177.000

_________._____ _________._____

0328 643.0920

Traffic Control Covering Signs Type II EACH

108.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0330 643.1051

Traffic Control Signs PCMS with Cellular
Communications

DAY

1,062.000

_________._____ _________._____

0332 643.4100.S

Traffic Control Interim Lane Closure EACH

163.000

_________._____ _________._____

0334 643.5000

Traffic Control EACH

4.000

_________._____ _________._____

0336 645.0111

Geotextile Type DF Schedule A SY

504.000

_________._____ _________._____

0338 645.0120

Geotextile Type HR SY

4,675.000

_________._____ _________._____

0340 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

51,210.000

_________._____ _________._____

0342 646.1555

Marking Line Grooved Contrast
Permanent Tape 4-Inch

LF

7,610.000

_________._____ _________._____

0344 646.3555

Marking Line Grooved Contrast
Permanent Tape 8-Inch

LF

1,000.000

_________._____ _________._____

0346 646.5420

Marking Aerial Enforcement Bar Epoxy EACH

10.000

_________._____ _________._____

0348 646.6464.S

Cold Weather Marking Epoxy 4-Inch LF

10,515.000

_________._____ _________._____

0350 646.6468.S

Cold Weather Marking Epoxy 8-Inch LF

600.000

_________._____ _________._____

0352 646.9000

Marking Removal Line 4-Inch LF

35,225.000

_________._____ _________._____

0354 646.9100

Marking Removal Line 8-Inch LF

1,000.000

_________._____ _________._____

0356 649.0120

Temporary Marking Line Epoxy 4-Inch LF

100,115.000

_________._____ _________._____

0358 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

7,695.000

_________._____ _________._____
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Approximate
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Line
Number

0360 649.0250

Temporary Marking Line Removable
Tape 8-Inch

LF

1,150.000

_________._____ _________._____

0362 650.4000

Construction Staking Storm Sewer EACH

10.000

_________._____ _________._____

0364 650.4500

Construction Staking Subgrade LF

38,159.000

_________._____ _________._____

0366 650.5000

Construction Staking Base LF

38,159.000

_________._____ _________._____

0368 650.6000

Construction Staking Pipe Culverts EACH

13.000

_________._____ _________._____

0370 650.6500

Construction Staking Structure Layout
(structure) 01. B-55-0254

LUMP SUM _________._____LS

0372 650.6500

Construction Staking Structure Layout
(structure) 01. B-55-0255

LUMP SUM _________._____LS

0374 650.6500

Construction Staking Structure Layout
(structure) 01. B-55-0256

LUMP SUM _________._____LS

0376 650.6500

Construction Staking Structure Layout
(structure) 01. B-55-0257

LUMP SUM _________._____LS

0378 650.7000

Construction Staking Concrete
Pavement

LF

20,631.000

_________._____ _________._____

0380 650.9910

Construction Staking Supplemental
Control (project) 01. 1020-03-76

LUMP SUM _________._____LS

0382 650.9910

Construction Staking Supplemental
Control (project) 01. 1020-03-77

LUMP SUM _________._____LS

0384 650.9910

Construction Staking Supplemental
Control (project) 01. 1020-03-78

LUMP SUM _________._____LS

0386 650.9910

Construction Staking Supplemental
Control (project) 01. 1020-03-79

LUMP SUM _________._____LS
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Approximate
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Item ID
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Line
Number

0388 650.9920

Construction Staking Slope Stakes LF

44,559.000

_________._____ _________._____

0390 690.0150

Sawing Asphalt LF

112.000

_________._____ _________._____

0392 690.0250

Sawing Concrete LF

192.000

_________._____ _________._____

1.00000

0394 715.0415

Incentive Strength Concrete Pavement DOL

16,693.000

16,693.00

1.00000

0396 715.0502

Incentive Strength Concrete Structures DOL

16,302.000

16,302.00

1.00000

0398 715.0710

Optimized Aggregate Gradation Incentive DOL

62,095.000

62,095.00

5.00000

0400 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,100.000

10,500.00

5.00000

0402 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

2,400.000

12,000.00

0404 SPV.0060

Special 01. Traffic Control Vertical
Panels

EACH

67.000

_________._____ _________._____

0406 SPV.0105

Special 01. Construction Staking
Concrete Pavement Joint Layout 1020-
03-76

LUMP SUM _________._____LS

0408 SPV.0105

Special 02. Construction Staking
Concrete Pavement Joint Layout 1020-
03-77

LUMP SUM _________._____LS

0410 SPV.0105

Special 03. Construction Staking
Concrete Pavement Joint Layout 1020-
03-78

LUMP SUM _________._____LS

0412 SPV.0105

Special 04. Construction Staking
Concrete Pavement Joint Layout 1020-
03-79

LUMP SUM _________._____LS
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Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0414 SPV.0105

Special 05. Project Concrete Crack
Mitigation and Repair 1020-03-76

LUMP SUM _________._____LS

0416 SPV.0105

Special 06. Project Concrete Crack
Mitigation and Repair 1020-03-77

LUMP SUM _________._____LS

0418 SPV.0105

Special 07. Project Concrete Crack
Mitigation and Repair 1020-03-78

LUMP SUM _________._____LS

0420 SPV.0105

Special 08. Project Concrete Crack
Mitigation and Repair 1020-03-79

LUMP SUM _________._____LS

0422 SPV.0195

Special 01. Select Crushed Material for
Travel Corridor

TON

61.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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