HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 006
06/2017 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

Crawford 1660-03-67 N/A Marquette - Prairie Du Chien; USH 018
Mississippi Rvr Structure B-12-0027

Crawford 1660-03-68 WISC 2019070 Marquette - Prairie Du Chien; USH 018
Mississippi Rvr Struc B-12-28/29/30

Grant 5580-00-82 N/A Bloomington - Prairie Du Chien; Blake  STH 035
Fork Crk Structure B-22-0059

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $100,000.00

. . . Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation P y

Bid Submittal Firm Name, Address, City, State, Zip Code
Date: January 15, 2019

Time (Local Time):  9:00 am SA M P L E

Contract Completion Time NOT FOR BIDDING PURPOSES
October 15, 2019

Assigned Disadvantaged Business Enterprise Goal 4% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Bridge Rehabilitation

Notice of Award Dated Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of itemsis notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without

Page 1 of 2



10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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Pipe Underdrain Wrapped 6-Inch Special, Item SPV.0090.03. .........cccviiiiieeiiiiiiieir e ee e 34
Structure Spot Cleaning and Painting B-12-27, Iltem SPV.0105.01; Structure Spot Cleaning and

Painting B-12-28, IteM SPV.0L05.05. .....uuiiiiiiiiiiiiiieeie s ettt e e e e s st ee e e e e e ss et e e e e e e s s ssnrareeeaeeeeesnnnrnneees 34
Strip Seal Gland Replacement B-12-27, Iltem SPV.0105.02. .....coooiiiiiiiiiiiiiaeeeiiiiee e 36
Pier Cap Repairs B-12-27, Item SPV.0105.03; Pier Cap Repairs B-12-28, Item SPV.0105.06................ 37
Cleaning and Caulking Floor Beams B-12-27, Item SPV.0105.04. ........uuiiiiiiiiiiiiieeee e 38
Parapet Cover Plate Fastener Repairs, Item SPV.0105.07......ccuiiiiiiiiiiieaeeiiiie e 39
Access Hatch Repairs, Item SPV.0L05.08. ...t e et e e e e e e eabbeeeaaaaeas 39
Geocomposite Drain Board, Item SPV.0L165.0L. .......oiiiiiiiiiiiiie et a e 40
Abutment Seat Cleaning and Sealing, Item SPV.0L180.01..........ccccuiiiiieeeiniiiiiieee e s sieeee e e snnrneee e e 41
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STSP’S Revised June 28, 2018
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1660-03-67, Marquette — Prairie du Chien,
Mississippi Rvr Structure B-12-27; USH 18, Crawford County, Wisconsin; Project 1660-03-68, Marquette
— Prairie du Chien, Mississippi Rvr Struc B-12-28/29/30, USH 18, Crawford County, Wisconsin; and
Project 5580-00-82, Bloomington — Prairie du Chien, Blake Fork Crk Structure B-22-59, STH 35, Grant
County, Wisconsin as the plans show and execute the work as specified in the State of Wisconsin,
Department of Transportation, Standard Specifications for Highway and Structure Construction, 2019
Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20180628)

Scope of Work.

The work under this contract shall consist of deck repair, abutment repair, parapet cleaning and repair,
bearing repairs and replacement, strip seal gland replacement, structure spot cleaning and painting, pier
cap repairs, parapet cover plate repairs, epoxy injection crack repairs, downspout repairs, joint repairs,
concrete overlays, guardrail replacement, HMA polymer-modified asphalt overlays, preparing foundation
for asphaltic shoulders, asphaltic surface, sealing deck cracks with epoxy sealant, replacing wing walls,
placing flowable fill on an abutment, pavement marking, traffic control and all incidental items necessary
to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 14
calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to
proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Project 5580-00-82 Interim Completion

Complete all contract work under 5580-00-82 within 110 calendar days of beginning work under
5580-00-82.

If the contractor fails to complete all contract work on 5580-00-82 and open STH 35 to traffic within

110 calendar days, the department will assess the contractor $815 in interim liquidated damages for each
calendar day any contract work remains incomplete beyond 110 calendar days. An entire calendar day
will be charged for any period of time within a calendar day that any contract work remains and the road
remains closed beyond 12:01 AM.

If contract time expires before completing all contract work, additional liquidated damages will be affixed
according to standard spec 108.11.

Coast Guard

At least five weeks prior to beginning work on the project, submit a work plan for United States Coast
Guard review and approval. The plan must be submitted to the department for forwarding. Submit the
plan to Tim Maedke, WisDOT Southwest Region, 3550 Mormon Coulee Road, La Crosse, Wi 54601,
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Telephone: (608) 789-6317; E-mail: Timothy.Maedke@dot.wi.gov. Include in the plan a narrative
description of how the work will be accomplished and include 8% x 11-inch drawings that will enhance
understanding of the plan.

During the work over the Mississippi River shipping channel, provide a vertical clearance of at least 55
feet at all times.

Flea Market Under the Bridge

The City of Marquette, lowa has a craft show referred to as the “Flea Market Under the Bridge”. This
event occurs along lowa Route 76 under Structure B-12-27, and attracts 8,000 to 15,000 people to the
area. Do not store materials, equipment, or vehicles such that it conflicts with the craft show. Dates and
times for the craft show are as follows:

May 24-28, 2019, 9:00 AM to 5:00 PM,;

July 4-7, 2019, 9:00 AM to 5:00 PM;

August 31-September 2, 2019, 9:00 AM to 5:00 PM;
October 3-6, 2019, 9:00 AM to 5:00 PM;

October 11-13, 2019, 9:00 AM to 5:00 PM;

Migratory Birds

Swallow and other migratory birds’ nests have been observed on or under the existing bridge. All active
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird
Treaty Act.

The nesting season for swallows and other birds is usually between May 1 and August 30. Either prevent
active nests from becoming established, or apply for a depredation permit from the US Fish and Wildlife
Service for work that may disturb or destroy active nests. The need for a permit may be avoided by
removing the existing bridge structure prior to nest occupation by birds, or clearing nests from all
structures before the nests become active in early spring. As a last resort, prevent birds from nesting by
installing a suitable netting device on the remaining structure prior to nesting activity. Include the cost for
preventing nesting in the cost of Debris Containment.

Fish Spawning

There shall be no instream disturbance of Blake Fork Creek as a result of construction activity under or
for this contract, from March 1 to June 15 both dates inclusive, in order to avoid adverse impacts upon the
spawning of fish and substrate for aquatic organisms.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Traffic.
General

Keep USH 18 and STH 35, on which these projects are located, open to through vehicle traffic throughout
the project except as noted below.

Do not store equipment, vehicles, or materials on adjacent streets beyond the project limits without
specific approval of the engineer.

Conduct operations in a manner that will cause the least interference to traffic movements and farm,
business, and residential access adjacent to and within construction areas. This includes the following
restrictions:
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a) Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder delineators
or beam guard in place on USH 18 and STH 35 without the approval of the engineer. Replace or
repair all damage done to the above, caused by construction operations, at the contractor’s
expense.

b) Temporary lane closures will only be allowed when there is pertinent work being done on the
roadways and structures and shall adhere to SDD 15c¢12 Traffic Control for Lane Closure with
Flagging Operation. Temporary lane closures will not be allowed within the peak hour traffic times
of 6:00 AM to 9:00 AM and 3:00 PM to 6:00 PM on weekdays unless authorized in writing from
the engineer.

c) Traffic control drums are included in this contract to be used to delineate lane shifts, intersection
disturbance, beam guard removals, and other hazards within work zone areas. Do not remove
beam guard until subsequent operations require removal in order to perform work.

d) Temporary precast concrete barrier is included in this contract to separate traffic from the work
zone. Do not install traffic control and temporary concrete barrier until the work item of
preparation of decks is expected to start within 5 days at the structure location. Install, maintain,
move, and remove the temporary precast concrete barrier during daylight hours only.

e) Keep the roadways, bridge decks, and adjacent approaches free of all equipment, vehicles, and
materials except behind the drums and temporary precast concrete barrier.

f)  Remove or cover all signing not applicable to non-work periods during the non-work periods of
times.

g) Any transverse bumps caused by the item cleaning decks shall be appropriately ramped the
same day.

h) All construction vehicles and equipment entering or leaving live traffic lanes will yield to through
traffic. Unsafe actions will result in an individual's removal from the project unless approved to
resume project activities by the engineer.

i) Equip all construction vehicles and equipment entering or leaving live traffic lanes with a hazard
identification beam (flashing amber signal) of 8-inch minimum diameter. Activate the beam when
merging into or exiting a live traffic lane.

Coordinate all arrangements for handling traffic with the engineer before work is started on a new stage of
construction that will change the traffic pattern existing at the time. Ensure that all traffic control devices
and markings are in place and approved by the engineer before beginning each stage.

Traffic control staging details are shown in the plans and described below. Any adjustments to the
proposed traffic control staging must be approved by the engineer.

Project 1660-03-67 Traffic Staging

Perform construction operations on USH 18 in stages as shown in the traffic control staging plan. The
project consists of 3 stages to complete the proposed work on the structure as follows:

Stage 1 will require shifting traffic to the northern portion of the structure while repair work is
done to the southern portion of the structure. There will be a 10-foot width restriction in place
during this stage.

Stage 2 will consist of repair work to the middle portion of the structure. There will be an 11-foot
width restriction in place during this stage.

Stage 3 will be the opposite of Stage 1, shifting traffic to the south to perform work on the
northern portion. There will be a 10-foot width restriction in place during this stage.

Project 1660-03-68 Traffic Staging

Perform construction operations on USH 18 in stages as shown in the traffic control staging plan. The
project will consist of 3 stages to complete the proposed work on B-12-28 and 4 stages (4A-D) to
complete the work on B-12-29 and B-12-30. The construction staging for B-12-28 is identical to B-12-27;
the staging for B-12-29 and 30 is as follows:

Stage 4A will involve installing a temporary crash cushion to the southwest quadrant of B-12-30
to accommodate bi-directional traffic during Stage 4B.
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Stage 4B will require detouring eastbound traffic to B-12-30 while work is performed to
B-12-29.

Stage 4C will require the southern lane of westbound traffic on B-12-30 to be closed while work
is performed to that portion of the bridge. Guardrail will be replaced on the southeast quadrant
of the structure. Eastbound traffic will be directed back to B-12-29. There will be an 11-foot
width restriction in place during this stage, which will coincide with the width restriction for Stage
2 of B-12-27 and 28.

Stage 4D will require the northern lane of westbound traffic to be closed while work is
performed to that portion of the structure. Guardrail will be replaced on the northeast quadrant
of the structure.

There is sufficient distance between Structures B-12-27 and B-12-28 (approximately 2000 feet) such that
the structures can be in different stages of construction at the same time. Additionally, the 3 stages of
construction for B-12-28 are coincident of the 4 stages of construction for B-12-29 and B-12-30. Stage 1
shall coincide with Stages 4A and B; Stage 2 shall coincide with Stage 4C; and Stage 3 shall coincide
with Stage 4D. All work must be completed for each stage prior to moving onto the next.

Project 5580-00-82 Traffic Staging
Perform construction operations on STH 35 in stages as shown in the traffic staging plan.

This structure shall be completed in two phases, with the phases being half of the structure. All work must
be completed for each phase prior to moving onto the next.

The proposed work shall be constructed in two phases while maintaining one lane of traffic utilizing
standard traffic techniques: temporary traffic signals, temporary signing, drums and barricades. There are
lane width restrictions of 14 feet during both phases.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16’) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction 216°) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying USH 18 or STH 35 traffic, and entirely clear the traveled way and shoulders of such portions of
the highway of equipment, barricades, signs, lights, and any other material that might impede the free
flow of traffic during the following holiday periods:
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- From noon Friday, May 24, 2019 to 6:00 AM Tuesday, May 28, 2019 for Memorial Day;

- From noon Wednesday, July 3, 2019 to 6:00 AM Monday, July 8, 2019 for Independence Day;

- From noon Friday, August 30, 2019 to 6:00 AM Tuesday, September 3, 2019 for Labor Day.
stp-107-005 (20050502)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Projects 1660-03-67/68

Coordinate construction activities with a call to Diggers Hotline or a direct call to the utilities for the
underground facilities in the area, as required per state statutes. Use caution to maintain the integrity of
utilities. Coordinate with the engineer to adjust plans as needed to avoid any unanticipated utility conflicts.

Mediacom Wisconsin LLC — Mediacom has a fiber optic duct attached underneath bridges B-12-27 and
B-12-30. Bridge B-12-27 will need brackets taken apart at Station 94+25 and Station 122+00 to allow for
1-2” of raising of bridge deck. Brackets will be taken apart by Mediacom forces and supported with rope
to allow for bridge deck movement. Bridge B-12-30 will need brackets taken apart at Station 178+25 to
allow for 4-5” of raising of bridge deck. Brackets will be taken apart by Mediacom forces and supported
with rope to allow for bridge deck movement. All work to be done prior to construction. Mediacom contact
is Craig Eggert, telephone (563) 419-5160, email ceggert@mediacomcc.com.

Wisconsin DOT RWIS Program — WisDOT RWIS has several pavement sensors under the pavement at
approximately Station 178+20. Sensors are clear to be milled out during project. Contractor shall provide
30-day natice prior to start of work on B-12-30 and approaches. Work to replace sensors after pavement
has been replaced will take one working day and will be completed by others. WisDOT RWIS contact is
Mike Adams, telephone (608) 266-5004, email Michael.adams@dot.wi.gov.

Alliant Energy — Alliant Energy has facilities within the project area; however, no adjustments are
anticipated.

Project 5580-00-82
The following utility owners have facilities within the project area; however, no adjustments are anticipated:

American Transmission Company, LLC — Electricity Transmission
TDS Telecom — Communication Line
We Energies — Gas/Petroleum

Railroad Insurance and Coordination - Dakota, Minnesota and Eastern Railroad (CP).
A Description

Comply with standard spec 107.17 for all work affecting Dakota, Minnesota and Eastern Railroad (CP)
property and any existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Dakota, Minnesota and Eastern Railroad d/b/a
Canadian Pacific.

Notify evidence of the required coverage, and duration to Jim Krieger, Manager Public Works; Canadian
Pacific Plaza, 120 South 6th Street, Suite 700, Minneapolis, MN 55402; Telephone (612) 330-4555; E-
mail: im_krieger@cpr.ca.

Also send a copy to the following: Scott Willinger, SW Region Railroad Coordinator; 3550 Mormon
Coulee Road, La Crosse, WI 54601; Telephone (608) 792-1360; E-mail: gene.willinger@dot.wi.gov.
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Include the following information on the insurance document:

- Project ID: 1660-03-37,67

- Project Location: Marquette, lowa

- Route Name: USH 18, Clayton County

- Crossing ID: 376 183K

- Railroad Subdivision: Marquette Subdivision

- Railroad Milepost: MP97.98

- Work Performed: Deck repair and parapet repair

A.2 Train Operation

Approximately 12 through freight trains operate daily (6 per day and 6 per night) at up to 25 mph. Four
switching movements daily at this location noted by the railroad.

A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Jim Krieger, Manager Public Works; Canadian Pacific Plaza, 120 South 6th Street, Suite 700,
Minneapolis, MN 55402; Telephone (612) 330-4555; E-mail jim_krieger@cpr.ca for consultation on
railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

Dave LeClaire, Supervisor of Public Works; Canadian Pacific Plaza, 120 South 6th Street, Suite 700,
Minneapolis, MN 55402; Telephone (612) 330-4556; E-mail dave.leclaire@cpr.ca a minimum of 40
working days in advance to arrange for a railroad flagger. Reference the Crossing ID, Wisconsin Milepost
and Subdivision found in A.1.

* Contact DM&E (CP) prior to letting for flagman work hour availability.
Cable Locate Contact

In addition to contacting Diggers Hotline, contact CP Call Before You Dig line at (866) 291-0741, five
working days before the locate is needed. Reference the Crossing ID, Wisconsin Milepost and
Subdivision found in A.1.

DM&E (CP) will only locate railroad owned facilities located in the railroad right-of-way. The railroad does
not locate any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None.

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The
department has made no arrangements for a temporary grade crossing.

stp-107-026 (20170615)

Railroad Insurance and Coordination - Wisconsin and Southern Railroad Company.
A Description

Comply with standard spec 107.17 for all work affecting Wisconsin and Southern Railroad Company
property and any existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Wisconsin and Southern Railroad Company.
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10.

Notify evidence of the required coverage, and duration to Amanda Haggerty, Office Administrator; 1890
E Johnson Street, Madison, W1 53704; Telephone (608) 620-2048; E-mail:
ahaggerty@watcocompanies.com.

Also send a copy to the following: Scott Willinger, SW Region Railroad Coordinator; 3550 Mormon
Coulee Road, La Crosse, WI 54601; Telephone (608) 792-1360; E-mail: gene.willinger@dot.wi.gov.

Include the following information on the insurance document:

- Project ID: 1660-03-38,68

- Project Location: Prairie du Chien, Wisconsin

- Route Name: USH 18, Crawford County

- Crossing ID: 391 943L

- Railroad Subdivision: Prairie Subdivision

- Railroad Milepost: MP236.27

- Work Performed: Deck repair and parapet repair

A.2 Train Operation

Approximately 2 through freight trains operate daily at up to 10 mph. Six switching movements daily at
this location noted by the railroad.

A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Roger Schaalma, Superintendent of Maintenance of Way, Wisconsin and Southern Railroad Co.;
1890 East Johnson Street, Madison, WI 53704; Telephone (608) 620-2044; E-mail
rschaalma@watcocompanies.com for consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact
See Construction Contact. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.
Cable Locate Contact

In addition to contacting Diggers Hotline, contact Amanda Haggerty, Office Administrator; Telephone
(608) 620-2048; E-mail ahaggerty@watcocompanies.com at least five working days before the locate is
needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.

WSOR will only locate railroad owned facilities located in the railroad right-of-way. The railroad does not
locate any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None.

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least
40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no
arrangements for a temporary grade crossing.

Stp-107-026 (20170615)

Construction Over or Adjacent to Navigable Waters.

The Mississippi River is classified as a federal navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Erosion Control Structures.

Within seven calendar days after beginning work on the bridge superstructure, place all permanent
erosion control devices, including riprap, erosion mat, ditch checks, seed, fertilizer, mulch, soil stabilizer,
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11.

12.

or any other item required by the contract or deemed necessary by the engineer. These devices shall be
in place in the area under the bridge and on both sides of the roadway, from the waterway to a point
100-feet behind the backwall of the abutment. Within said limits, place these devices to a height
equivalent to the calculated water elevation resulting from a storm that occurs on the average of once
every two years (Q2) as shown on the plan, or as the engineer directs. Before initial construction
operations, place turbidity barriers, silt screens, and other temporary erosion control measures as the
plans show, and remove them after the permanent erosion control devices are in place unless directed
otherwise by the engineer.

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the
above timing requirements for permanent erosion control shall be waived.

stp-107-070 (20030820)

Archaeological Site.

The following archaeologically significant sites exist within the project area:
47CR57 (Marais) located between Station 171+00 and Station 174+00 LT
47CR436/BCR-0311 (Waterfront) located between Station 159+00 and Station 161+00 LT/RT

47CR682 (Street Agency House) located southeast of Structure B-12-29 between Station
178+00 and the intersection of W. lowa St and S Beaumont Rd

Notify the Bureau of Technical Services — Environmental Process and Document Section (BTS-EPDS) at
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the
existing slope intercept. BTS-EPDS will determine if a qualified archaeologist will need to be on site
during construction of this area.

Do not use the sites for borrow or waste disposal. Do not use any site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies.

stp-107-220 (20180628)

Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.

John Roelke, License Number All-119523, and Nathan Braun, License Number All-206950, inspected
Structures B-12-27 and 28 for asbestos on June 30 and July 7, 2015. No regulated Asbestos Containing
Material (RACM) was found on this structure. A copy of the inspection report is available from: Tim
Maedke, SW Region Project Manager; 3550 Mormon Coulee Road, La Crosse, WI 54601; Telephone
(608) 789-6317; E-mail: Timothy.Maedke@dot.wi.gov.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail,
hand-delivery, or using the online notification system at least 10 working days before beginning any
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to
Tim Maedke, SW Region Project Manager; 3550 Mormon Coulee Road, La Crosse, WI 54601,
Telephone (608) 789-6317; E-mail: Timothy.Maedke@dot.wi.gov and DOT BTS-ESS attn: Hazardous
Materials Specialist, PO Box 7965, Madison, W1 53707-7965. In addition, comply with all local or
municipal asbestos requirements.

Use the following information to complete WisDNR form 4500-113:
- Site Name: Structure B-12-27, USH 18 — STH 60 over IA Route 76 (Mississippi River); Structure B-12-28,
USH 18 — STH 60 over Mississippi River

- Site Address: Structure B-12-27 — at lowa State Line, Town of Bridgeport; Structure B-12-28 — 0.7 miles east
of lowa State Line

- Ownership Information: WisDOT Transportation SW Region, 3550 Mormon Coulee Rd, La Crosse, W1 54601
- Contact: Tim Maedke

- Phone: (608) 789-6317

- Age: 44 years old. These structures were constructed in 1974.

- Area: Structure B-12-27 — 124,355 SF of deck; Structure B-12-28 — 83,929 SF of deck
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13.

14.

Insert the following paragraph in Section 6.9.:

- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled,
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos
containing material.

Stp-107-125 (20120615)

Notice to Contractor, Verification of Asbestos Inspection, No Asbestos Found.

John Roelke, License Number All-119523, inspected Structure B-22-0059 for asbestos on September 20,
2016. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the
inspection report is available from: Steve Vetsch, (608) 785-9049.

stp-107-127 (20120615)

Abatement of Asbestos Containing Material Structure B-12-29, ltem 203.0210.S.01;
Abatement of Asbestos Containing Material Structure B-12-30, Item 203.0210.S.02.

A Description

This special provision describes abating asbestos containing material on structures.
B (Vacant)

C Construction

John Roelke, License Number All-119523, inspected Structure B-12-29 and B-12-30 for asbestos on
September 20, 2016. Regulated Asbestos Containing Material (RACM) was found on this structure in the
following locations and quantities: the caulk located in the parapet expansion joints and the abutment
joints tested positive for ashestos greater than 1%, approximately 154 LF for both structures.

The RACM on this structure must be abated by a licensed abatement contractor. A copy of the inspection
report is available from Tim Maedke, SW Region Project Manager; 3550 Mormon Coulee Road, La
Crosse, W1 54601; Telephone (608) 789-6317; E-mail: Timothy.Maedke@dot.wi.gov. According to NR447
and DHS159, ensure that DNR or DHS receives a completed Notification of Demolition and/or
Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, hand-delivery, or using
the online notification system at least 10 working days before beginning any construction or demolition.
Pay all associated fees. Provide a copy of the completed 4500-113 form and the abatement report to Tim
Maedke, SW Region Project Manager; 3550 Mormon Coulee Road, La Crosse, WI 54601; Telephone
(608) 789-6317; E-mail: Timothy.Maedke@dot.wi.gov and DOT BTS-ESS attn: Hazardous Materials
Specialist, PO Box 7965, Madison, WI. 53707-7965. In addition, comply with all local or municipal
asbestos requirements.

Use the following information to complete WisDNR form 4500-113:
- Site Name: Structure B-12-29, USH 18 Eastbound — STH 60 Eastbound over Marais de St. Feriole; Structure
B-12-30, USH 18 Westbound — STH 60 Westbound over Marais de St. Feriole

- Site Address: Structure B-12-29 — 1.3 miles east of lowa State Line; Structure B-12-30 — 0.5 miles west of
STH 35

- Ownership Information: WisDOT Transportation SW Region, 3550 Mormon Coulee Rd, La Crosse, W1 54601
- Contact: Tim Maedke

- Phone: (608) 789-6317

- Age: 44 years. These structures were constructed in 1974.

- Area: Structure B-12-29 — 17,454 SF of deck; Structure B-12-30 — 18,148 SF of deck

Insert the following paragraph in Section 6.9.:

- If asbestos not previously identified is found or previously non-friable ashestos becomes crumbled,
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify
the department’s Bureau of Technical Services at 608-266-1476 for an emergency response as specified in
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos
containing material.
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D Measurement

The department will measure Abatement of Asbestos Containing Material (Structure), completed in
according to the contract and accepted, as a single complete unit of work.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER  DESCRIPTION UNIT
203.0210.5.01 Abatement of Asbestos Containing Material Structure B-12-29 LS
203.0210.S.02 Abatement of Asbestos Containing Material Structure B-12-30 LS

Payment is full compensation for submitting necessary forms; removing all asbestos; properly disposing
of all waste materials; and for furnishing all labor, tools, equipment, and incidentals necessary to
complete the contract work.

Stp-203-005 (20120615)

Debris Containment B-12-27, Iltem 203.0225.S.01.
A Description

This special provision describes providing a containment system to prevent debris from structure removal,
reconstruction, or other construction operations from falling onto facilities located under the structure.
Using this containment system does not relieve the contractor of requirements under standard spec
107.17 and standard spec 107.19 or requirements under a US Army Corps of Engineers Section 404
Permit.

B (Vacant)
C Construction

Before starting work, submit a debris containment plan to the engineer for review. Incorporate engineer-
requested modifications. Do not start work over Dakota, Minnesota and Eastern Railroad (CP) until the
engineer approves the debris containment plan.

Maintain adequate protection throughout construction for people and property within the potential fall
zone. Ensure that a containment system capable of protecting underlying facilities from falling
construction debris is in place before beginning deck repair, parapet removal, or other operations that
may generate debris.

At least 15 working days before conducting potential debris generating operations, contact the following
owners or lessees:

1. Jim Krieger, Manager Public Works; Canadian Pacific Plaza, 120 South 6th Street, Suite 700, Minneapolis,
MN 55402; Telephone (612) 330-4555; E-mail jim_krieger@cpr.ca

2. Dave LeClaire, Supervisor of Public Works; Canadian Pacific Plaza, 120 South 6th Street, Suite 700,
Minneapolis, MN 55402; Telephone (612) 330-4556; E-mail dave.leclaire@cpr.ca

D Measurement

The department will measure Debris Containment B-12-27 as a single lump sum unit of work for each
structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
203.0225.5.01 Debris Containment B-12-27 LS

Payment is full compensation for furnishing, installing, maintaining, and removing a debris containment
system.

stp-203-010 (20080902)
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17.

Debris Containment B-12-28, Item 203.0225.S.02.
A Description

This special provision describes providing a containment system to prevent debris from structure removal,
reconstruction, or other construction operations from falling onto facilities located under the structure.
Using this containment system does not relieve the contractor of requirements under standard spec
107.17 and standard spec 107.19 or requirements under a US Army Corps of Engineers Section 404
Permit.

B (Vacant)
C Construction

Before starting work, submit a debris containment plan to the engineer for review. Incorporate engineer-
requested modifications. Do not start work over Wisconsin and Southern Railroad Company until the
engineer approves the debris containment plan.

Maintain adequate protection throughout construction for people and property within the potential fall
zone. Ensure that a containment system capable of protecting underlying facilities from falling
construction debris is in place before beginning deck repair, parapet removal, or other operations that
may generate debris.

At least 15 working days before conducting potential debris generating operations, contact the following
owners or lessees:

1. Roger Schaalma, Superintendent of Maintenance of Way, Wisconsin and Southern Railroad Co.; 1890 East
Johnson Street, Madison, W1 53704; Telephone (608) 620-2044; E-mail rschaalma@watcocompanies.com

D Measurement

The department will measure Debris Containment B-12-28 as a single lump sum unit of work for each
structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
203.0225.5.02 Debris Containment B-12-28 LS

Payment is full compensation for furnishing, installing, maintaining, and removing a debris containment
system.

Stp-203-010 (20080902)

Removing Old Structure Over Waterway With Minimal Debris Station 95+85, Item
203.0600.S.01;

Removing Old Structure Over Waterway With Minimal Debris Station 141+80, Item
203.0600.S.02;

Removing Old Structure Over Waterway With Minimal Debris Station 168+39, Item
203.0600.S.03.

Conform to standard spec 203 as modified in this special provision.

Add the following to standard spec 203:

203.3.6 Removals Over Waterways and Wetlands

203.3.6.2 Removing Old Structure Over Waterway with Minimal Debris

Remove the existing Structures B-12-27 and B-12-28 over the Mississippi River and Structure B-22-59 over
the Blake Fork Creek in large sections and conforming to the contractor’s approved structure removal and
clean-up plan. During superstructure removal, prevent all large pieces and minimize the number of small
pieces from entering the waterway or wetland. Remove all reinforcing steel, all concrete, and all other debris
that falls into the waterway or wetland. The contractor may leave limited amounts of small concrete pieces
scattered over the waterway floor or wetland only if the engineer allows.
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 Submit a structure removal and clean-up plan as part of the erosion control implementation plan required
under standard spec 107.20. Do not start work under the structure removal and clean-up plan without the
department’s written approval of the plan. Include the following information in the structure removal and
clean-up plan:
- Methods and schedule to remove the structure.
- Methods to control potentially harmful environmental impacts.

- Methods for superstructure removal that prevent all large pieces and minimize the number of small pieces from
entering the waterway or wetlands.

- Methods to control dust and contain slurry.

- Methods for removing piers and abutments. If blasting in water, include restrictions that regulatory agencies
and the contract require.

- Methods for cleaning the waterway or wetlands.

@ If stockpiling spoil material, place it on an upland site an adequate distance from the waterway, wetland, or
any open water created by excavation. Install silt fence between the spoil pile and the waterway, wetland,
or excavation site.

Add the following Removing Old Structure bid item to standard spec 203.5.1:

ITEM NUMBER  DESCRIPTION UNIT
203.0600.5.01 Removing Old Structure Over Waterway With Minimal Debris Station 95+85 LS
203.0600.S.02 Removing Old Structure Over Waterway With Minimal Debris Station 141+80 LS
203.0600.5.03 Removing Old Structure Over Waterway With Minimal Debris Station 168+39 LS

Stp-203-020 (20170615)

Crack Sealing Epoxy, Item 502.0717.S.

A Description

This special provision describes sealing transverse and longitudinal cracks in bridge decks.
B Materials

Provide a penetrating sealant that is listed on the department’s approved product listing, "Low Viscosity
Crack Sealers".

C Construction

Clean the cracks to be sealed by the use of high pressure air after Cleaning Deck and Preparation Deck
are completed.

Pour the epoxy sealant into the cracks to be sealed after the deck preparation has been completed and
before the overlay is placed. Place the sealant in as narrow a band as possible so that the bond of the
new concrete overlay to the existing concrete is not impaired.

At no expense to the department, clean all spills and clean all areas of too wide a band of sealant before
the overlay is placed.

D Measurement

The department will measure Crack Sealing Epoxy in length by the linear foot of cracks, sealed and
accepted.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
502.0717.S Crack Sealing Epoxy LF

Payment is full compensation for furnishing and placing the epoxy sealant, including any required
cleaning.

stp-502-015 (20090901)
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20.

Expansion Device, B-12-29 & B-12-30.
A Description

This special provision describes furnishing and installing an expansion device as the plans show
conforming to standard spec 502 as modified in this special provision.

B Materials

The minimum thickness of the polychloroprene strip seal shall be 1/4 inch for non-reinforced elastomeric

glands and 1/8 inch for reinforced glands. Furnish the strip seal gland in lengths suitable for a continuous
one-piece installation at each individual expansion joint location. Provide preformed polychloroprene strip
seals that conform to the requirements ASTM D3542, and have the following physical properties:

Property Requirements Value Test Method
Tensile Strength, min. 2000 psi ASTM D412
Elongation @ Break, min 250% ASTM D412
Hardness, Type A, Durometer 55 £ 5 pts. ASTM D2240
Compression Set, 70 hours @212°F, max. 35% D395 Method B Modified

. . o L
Ozone Resistance, after 70 hrs. at 100°F under 20% Strain with 100 No Cracks ASTM D1149 Method A
pphm ozone

Mass Change in Oil 3 after 70 hr. 212°F Mass Change, max. 45% ASTM D471
Install the elastomeric strip seal gland with tools recommended by the manufacturer, and with a lubricant
adhesive conforming to the requirements of ASTM D4070.

The manufacturer and model number shall be one of the following approved strip seal expansion device
products:

Model Number
Strip Seal Gland Sizel

Manufacturer 4-Inch 5-Inch 6-Inch
D.S. Brown SSA2-A2R-400 SSA2-A2R-XTRA SSA2-A2R-XTRA
R.J. Watson RJA-RJ400 RJA-RJ500 RJA-RJ600
Watson Bowman Acme A-SE400 A-SES500 A-SEB800
Commercial Fabricators A-As400 e

(11 Expansion device strip seal gland size requirement of 4", 5", and 6" shall be as the plans show.

Furnish manufacturer’s certification for production of polychloroprene represented showing test results for
the cured material supplied, and certifying that it meets all specified requirements.

The steel extrusion or retainer shall conform to ASTM designation A 709 grade 36 steel. After fabrication,
steel shall be galvanized conforming to the requirements ASTM A123.

Manufacturer’s certifications for adhesive and steel shall attest that the materials meet the specification
requirements.

stp-502-020 (20171130)

Pigmented Surface Sealer.
Add the following to standard spec 502.3.13.3 (3):

Apply pigmented surface sealer no less than 7 days, but preferably 21 days, after the curing period has
expired.
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22.

Removing Bearings, B-12-29, ltem 506.7050.S.01; Removing Bearings, B-12-30, Iltem
506.7050.S.02.

A Description

This special provision describes raising the girders and removing the existing bearings, as the plans
show.

B (Vacant)
C Construction
Raise the structure’s girders and remove the existing bearings as the plans show

Obtain prior approval from the engineer for the method of jacking the girders and of supporting them as
required.

D Measurement

The department will measure Removing Bearings, B-12-29 and B-12-30 by the unit for each bearing
removed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
506.7050.S.01 Removing Bearings, B-12-29 EACH
506.7050.5.02 Removing Bearings, B-12-30 EACH

Payment is full compensation for raising the bridge girders; and for removing the old bearings.
Cost of furnishing and installing the bearings will be paid for under separate bid items.
stp-506-035 (20130615)

Sawing Pavement Deck Preparation Areas, Item 509.0310.S.
A Description

This special provision describes sawing around deteriorated areas requiring deck repairs under the
Preparation Decks bid items on decks receiving asphalt or polymer overlays and for deck repairs that will
not receive an overlay.

B (Vacant)
C Construction

The department will sound and mark areas of deteriorated concrete that require deck preparation. The
engineer may identify and mark additional areas as the work is being performed.

Wet cut a minimum of 1 inch deep and at least 2 inches outside of the marked areas. Bound each marked
area by providing cuts aligned parallel and perpendicular to the deck centerline.

Remove sawing sludge after completing each area. Do not allow sludge or resulting residue to enter a
live lane of traffic, storm sewer, stream, lake, reservoir, marsh, or wetland. Dispose of sludge at an
acceptable material disposal site located off the project limits or, if the engineer allows, within the project
limits.

D Measurement

The department will measure Sawing Pavement Deck Preparation Areas by the linear foot, acceptably
completed, measured as the total linear feet of bounding cuts.

The department will not measure for payment over-cuts or cuts made beyond what is required to bound
engineer-marked deterioration limits.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.0310.S Sawing Pavement Deck Preparation Areas LF
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23.

24.

Payment is full compensation for making all saw cuts; and for debris disposal.
stp-509-070 (20180628)

Cleaning Decks to Reapply Concrete Masonry Overlay, Item 509.0505.S.
A Description

This special provision describes cleaning the entire bridge deck after the existing concrete masonry overlay
is removed, prior to placing a new concrete masonry overlay.

B (Vacant)
C Construction

Blast-clean the entire surface of the deck, the vertical faces of curbs, sidewalks and parapets to the depth
of the adjoining concrete overlay. Blast-clean all exposed existing reinforcing steel. Repair damage to
existing epoxy-coated reinforcement remaining in place that is either uncovered by or damaged by the
contractor's operations. Use engineer-approved patching or repair material compatible with the existing
coating and inert in concrete.

Clean the surface on which the new concrete will be placed to remove all loose particles and dust by either
brooming and water pressure using a high-pressure nozzle, or by water and air pressure. Use water for
cleaning that conforms to specifications for water under standard spec 501.2.4.

D Measurement

The department will measure Cleaning Decks to Reapply Concrete Masonry Overlay by the square yard,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.0505.S Cleaning Decks to Reapply Concrete Masonry Overlay SY

Payment for Cleaning Decks to Reapply Concrete Masonry Overlay is full compensation for cleaning the
concrete surfaces.

Stp-509-065 (20171130)

HMA Overlay Polymer-Modified, Item 509.3500.S.

A Description

This special provision describes providing a polymer-modified HMA overlay on bridge decks.
B Materials

B.1 Mixture Composition

Furnish a mixture composed of fine and coarse aggregates, mineral filler if used, asphalt cement, and
polymer modifier additive. Ensure that the final job mix design conforms to polymer modifier manufacturer
requirements and is approved by the engineer.

Use fine and course aggregate conforming to standard spec 460.2.2. Do not use blast furnace slag,
expanded shale, porous limestone, lightweight aggregates, or other porous aggregate. Ensure that
mineral filler, if used, conforms to standard spec 450.

Use asphalt cement conforming to standard spec 455 and virgin thermoplastic polymer modifier additive.
Furnish additive packaged in 22.5-pound meltable polyethylene bags, in 2,025-pound super sacks
containing 45 units per sack, or as bulk material in tankers.
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B.2 Deck Preparation Materials

Furnish tack coat and edge sealer conforming to the polymer modifier manufacturer’s requirements.
Furnish rubberized asphalt joint sealer conforming to ASTM D3405, or if the polymer modifier
manufacturer recommends, use a 20-inch wide strip of geotextile paving fabric applied according to their
recommendations.

C Construction
C.1 General

Ensure that an on-site polymer modifier manufacturer representative oversees mixture production,
placement, and compaction of polymer-modified HMA.

C.2 Proportioning and Mix Design

Seven days before the pre-construction meeting, submit the name and location of the intended sources
for bituminous pavement products. Furnish HMA mixture from an engineer-approved automated plant
conforming to ASTM D995 and SS405 and equipped with interlocks and printouts.

Coordinate with the polymer modifier manufacturer to formulate a job mix formula (JMF). Submit a JMF to
the engineer that shows the gradation and conforms to the generic requirements under this special
provision. As a part of the submittal include the following:

- Mineral aggregate sources and types.

- Grade and source of bituminous material.

- Type and source of all asphalt modifiers.

- Samples of aggregates to be used.

Submit a complete HMA mix design to the engineer according to department test method 1559 described
in CMM 8.65.5. Submit a new JMF for engineer review if changing the production plant, aggregate,
asphalt, or asphalt modifier.

C.3 Verification of the JIMF

Unless the asphalt content (AC) of specimens used to develop the JMF is the same as the proposed
design AC, prepare additional specimens at the proposed AC to ensure that gyratory test results
accurately represent the design.

Generic Formulation of the Polymer-Modified HMA Mixture

Nominal size of

Sieve Size, metric aggregate/Percent passing Gradation Control

(imperial) on JMF
9.5mm

12.5 mm (1/2") 100 +7%
9.5 mm (3/8") 90 — 100 7%
4.75 mm (#4) 55 -85 £7%
2.36 mm (#8) 32-67 +4%
1.18 mm (#16) Report +4%
600 microns (#30) Report 4%
300 microns (#50) 7-23 +4%
150 microns (#100) Report +4%
75 microns (#200) 2-10 2%

AC (% Total Mix) 5.0% minimum
Thermoplastic Polymer 2.25% by weight of total mix
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Generic Minimum/Maximum Desired Physical Properties of the Design Mixture

Volumetric mix design parameters

Nominal size of

Volumetric Control requirement aggregate/percent passing
parameter

9.5mm

Gyratory volumetric requirements

VMA Minimum 16.5%
VFA Minimum 90.0%
%Gmm @ Nini (6 gyrations) >87.0%
%Gmm @ Naes (50 gyrations) 99.0%
%Gmm @ Nmax (75 gyrations) >99.0%

Target Void Percentage: 1%

Weigh and heat aggregates for batching in an oven to 401 - 419 F. Add polymer modifier at a rate of

45 pounds per ton of mix or 2.25 percent of total batch weight. Dry mix the heated aggregate and the
polymer modifier for 10 seconds at 374 - 383 F; introduce AC-binder at 302 - 320 F; and mix together for
90 seconds. Mix until aggregates are completely and uniformly coated. Verify that the temperature of the
finished mix is 347 - 374 F. After mixing is completed, condition the material according to AASHTO R30
before compacting. Compact at 338 - 356 F. Evaluate the gyratory specimen at Nini= 6, Ndes=50, and
Nmax=75 gyrations regardless of class designation or aggregate structure.

After reviewing the JMF, the engineer will authorize initial placement. Once production begins, provide the
engineer daily certification that in-place materials conform to the JMF and contract specifications.

Polymer modifier manufacturer personnel shall certify material production, take samples, and are
authorized to reject material not meeting contract specifications. The polymer modifier manufacturer shall
retain samples available upon engineer request for department examination and testing throughout the
contract duration. The engineer may take additional independent samples and examine certifications to
verify material quality.

Provide the engineer with access to the plant and equipment as necessary to review and verify
certifications of material quality. The engineer may reject affected mixture placed if the contractor fails to
perform quality control or submits an incorrect certification. The engineer may halt production and require
the contractor to dispose of material due to temperature, oxidation, contamination, segregation, or
incomplete coating of aggregate. The engineer may base rejection on visual inspection.

C.4 Deck Preparation

After deck patching and before placing polymer-modified HMA, prepare the deck surface. Cure the
repaired deck a minimum of 7 days before placing the polymer-modified HMA overlay. Ensure that a
polymer modifier manufacturer representative is present to oversee edge sealer and tack coat
application.

Prepare the entire deck surface area by shot blasting. Include the vertical face of curbs or parapets to the
specified finish overlay surface elevation. Collect and dispose of used steel shot and dust. Remove
pavement-marking lines within the cleaning area to prevent bleeding through the tack coat. After shot
blasting operations, clean the deck by sweeping, air blasting, pressure washing, or other engineer-
approved method.

Clean the existing surfaces to remove any milled material or debris which would reduce or prevent
bonding. Ensure that the surface is clean, dry, and free from loose debris or other contaminants. Saw

cut and seal construction joints. Apply edge sealer and tack coat. Place an impermeable hot-mix
waterproofing asphalt course on the cleaned and tack coated bridge deck, to the lines, grades, width, and
depth the plans show.

Seal all edges of the planned day’s placement of the asphalt waterproofing course with 4-6 inches of
edge sealer applied at the manufacturer specified rate. Ensure that vertical edges of headers, drains,
scuppers, expansion joints, or other areas where compaction may be difficult to achieve are adequately
sealed. For vertical edges, apply sealer from the specified finish overlay surface elevation and out
horizontally 4-6 inches. Maximize drying time by sealing as early as possible on the day of, or even the
day before, overlay placement.
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25.

C.5 Placement

Before placing tack coat, ensure that the deck moisture is 6 percent or less. Apply tack coat at a rate of
0.07 to 0.15 gallons per square yard without puddles for concrete decks and at 0.04 to 0.1 gallons per
square yard for steel decks. Cover and protect all deck drains and joints before paving.

Place the polymer-modified material in a uniform 2-inch thick layer.

Seal butt joints made during paving that have cooled below 150 F before placing the adjoining asphalt lift.
Saw cut construction joints ¥2-inch wide and fill to within 1/8 inch of the surface with joint sealer. Do not
overfill sawed joints since excess sealer will cause surface ripples requiring contractor correction.

Apply edge sealer to all terminations of the paved asphalt, including curb lines and deck joints, as soon
as possible after the pavement has cooled.

C.6 Compaction

Because of higher compaction temperatures, use extra water applied evenly across the mat to keep
material from sticking to the steel rolls.

Compact within a temperature range of 212 - 374 F conforming to standard spec 450.3.2.6. Use a
minimum of two static rollers, one for break down and one for finish rolling. Have a third roller available on
the job as a backup. Ensure that roller unit compression is 250 pounds or more per inch of driving roll
width. Use three-wheel and tandem steel-wheel rollers with a manufacturer’s rating of eight tons or more
or use three-axle tandem steel-wheel rollers with a manufacturer’s rating of 12 tons or more. Do not use
pneumatic tired rollers. The contractor may use other compaction means in areas that cannot be
accessed by the specified roller. The contractor may use an asphalt vibrator wacker with a water system.

Breakdown roll closely behind the spreading operation and finish roll to remove mat imperfections. Use a
straight rolling pattern aligned with the paving direction. Do not turn except as necessary to move from
pass to pass. Use the pattern and frequency the polymer modifier manufacturer’s representative
specifies. Do not change paving or rolling procedures without approval from the polymer modifier
manufacturer’s representative.

The department will waive the contract QMP HMA pavement nuclear density requirements for
polymer-modified HMA overlay work.

D Measurement

The department will measure HMA Overlay Polymer-Modified by the ton, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.3500.S HMA Overlay Polymer-Modified TON

Payment is full compensation for providing overlays including mixture design and surface preparation;
and for the polymer modifier manufacturer's on-site mix production and placement oversight.

The department will pay separately for repairs under the Curb Repair, Concrete Surface Repair, and Full-
Depth Deck Repair bid items as specified in standard spec 509.

Stp-509-035 (20141107)

Removing Concrete Masonry Deck Overlay B-12-27, Item 509.9005.S.01;
Removing Concrete Masonry Deck Overlay B-12-28, Item 509.9005.S.02;
Removing Concrete Masonry Deck Overlay B-12-29, Item 509.9005.S.03;
Removing Concrete Masonry Deck Overlay B-12-30, Item 509.9005.S.04.

A Description

This special provision describes removing concrete bridge deck overlays by milling the entire bridge deck
as the plans show.

Conform to standard spec 204 as modified in this special provision.
B (Vacant)
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C Construction
C.1 Milling

Use a self-propelled milling machine that is specially designed and constructed for milling bridge decks. It
shall mill without tearing or gouging the concrete masonry underlying the deck overlay. The machine shall
consist of a cutting drum with carbide or diamond tip teeth. Space the teeth on the drum to mill a surface
finish that is acceptable to the engineer.

Shroud the machine to prevent discharge of any loosened material into adjacent work areas or live traffic
lanes. Equip the machine with electronic devices that provide accurate depth, grade and slope control,
and an acceptable dust control system.

Perform milling in a manner that precludes damage to the bridge floor and results in a uniform textured
finish that:

1. s free of sharp protrusions;

2. Has uniform transverse grooves that measure up to 1/4 inch vertically and transversely; and

3. If applicable, is acceptable to the manufacturer of the sheet waterproof membrane.
Windrowing and storing of the removed milled concrete masonry on the bridge is only permitted in

connection with the continuous removal and pick-up operation. During nonworking hours, clear the bridge
of all materials and equipment.

D Measurement

The department will measure Removing Concrete Masonry Deck Overlay (Structure) in area by the
square yard, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.9005.5.01 Removing Concrete Masonry Deck Overlay B-12-27 SY
509.9005.S.02 Removing Concrete Masonry Deck Overlay B-12-28 SY
509.9005.5.03 Removing Concrete Masonry Deck Overlay B-12-29 SY
509.9005.5.04 Removing Concrete Masonry Deck Overlay B-12-30 SY

Payment is full compensation for removing the concrete masonry; and for properly disposing of all materials.
stp-509-005 (20171130)

Epoxy Crack Sealing, Item 509.9020.S.

A Description

This special provision describes sealing vertical cracks in abutments as the plan details show.
B Materials

Furnish a penetrating epoxy sealant manufactured by Sika, Adhesive Engineering, Technical Sealants,
Dayton Superior, or equal. Before using, obtain the engineer’s approval for the epoxy system which is
proposed to seal the cracks.

C Construction
Before sealing, clean the cracks by chipping and by using high-pressure air.

After all of the cleaning is completed, inject epoxy sealant into the cracks to be sealed. Seal the cracks
using the penetrating epoxy sealant as recommended by the sealant manufacturer.

D Measurement

The department will measure Epoxy Crack Sealing in length by the linear foot of crack, acceptably
sealed.
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E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER
509.9020.S

DESCRIPTION
Epoxy Crack Sealing

UNIT
LF

Payment is full compensation for cleaning the cracks; and for furnishing and placing the epoxy sealant.

Stp-509-020 (20100709)

Epoxy Injection Crack Repair, ltem 509.9025.S;
Cored Holes 2-Inch Diameter, Item 509.9026.S.

A Description

This special provision describes repairing structural cracks in piers using the epoxy injection method, and
coring 2 inch diameter core samples the repaired cracks.

Conform to standard spec 509 as modified in this special provision.

B Materials

Furnish epoxy injection material that is insensitive to the presence of water and is composed of a two-
component epoxy resin designed specifically for structurally re-bonding cracks in Portland cement
concrete. The epoxy injection material shall conform to the following physical properties at 77 degrees F:

Unmixed Mixed
Component A Component B
(Resin) (Catalyst)

Weight per gallon, Ibs 9.15+0.1 8.2+0.1 9.15+0.1
Viscosity, cps 500-700 120-160 275-350
Specific Gravity, g/cc 1.128 +0.012 0.984 +0.012 1.099 +0.012
Color Straw Straw Straw Straw
Shelf Life (closed containers) 2 years 2 years
Solids by Weight 100%
Pot Life (200 gram mass) 12-15 mins.
Mixing Ratio (by weight) 80% 20%
Mixing Ratio (by volume) 78% 22%
Bond Strength 2000 psi min
Shrinkage Resistance ASTM C883
Thermal Compatibility ASTM C884

Furnish surface seal material for confining the injected epoxy resin in the cracks that meets the following

requirements:

1. Adequate strength to hold the injection fittings firmly in place to resist injection pressures and prevent leakage

during injection
Non-sag consistency

Controlled cure time
100% solids by weight

Applicable to wet surfaces
8. Viscosity should be paste

No ook

C Construction

C.1 Injection Equipment

Insensitive to the presence of water

Two-component epoxy resin

Use equipment to meter and mix the two-epoxy resin components and to inject the mixture into the
cracks. The equipment shall be portable and have positive displacement type pumps equipped with an
interlock to provide positive ration control of exact proportions of the two components at the nozzle. Use
electric or air powered pumps that provide in-line metering and mixing.

Use injection equipment that has automatic pressure control capable of discharging the mixture at any
present pressure up to 160 psi (£5 psi), and is equipped with a manual pressure control override.
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The equipment shall have the capability of maintaining the volume ratio for the mixture prescribed by the
manufacturer of the epoxy resin material within a tolerance of +5% by volume at any discharge pressure
up to 160 psi.

The injection equipment shall be equipped with sensors on both the Component A and B reservoirs that
will automatically stop the machine when only one component is being pumped to the mixing head.

C.2 Surface Area Preparation

Clean the surface areas adjacent to cracks of all dirt, dust, grease, oil, efflorescence, or other foreign
matter, which may be detrimental to adhesion of the surface seal material. Acids and corrosives will not
be permitted for cleaning.

Install injection ports along the cracks on both faces of the pier at intervals of 4 to 10 inches, or as
appropriate to accomplish full penetration of the injection resin. Center the injection ports over the cracks
and secure in place using surface seal material. Where possible, install the injection ports over the widest
areas of the cracks.

Apply the surface seal material to the face of the crack between the entry ports. For known through
cracks, apply the surface seal material to both faces of the member. Before proceeding with the injection
operation, allow sufficient time to elapse for the surface seal material to gain adequate strength.

C.3 Epoxy Injection
Install the epoxy injection resin according to the manufacturer’s instructions.
During installation, in general, limit pressures to 35 psi at the point of entry into the crack.

On vertical cracks, start the injection at the lowest point and continue upward along the crack. While
injecting, resin should flow to and out of the next higher port. When this flow is established, cap the lower
port and continue the injection until all ports have been injected and flow has been established between
them.

On horizontal cracks, follow the same procedures used for vertical cracks; start the injection at one end
and continue the injection in succession along the crack until all ports have been injected and flow has
been established between them.

C.4 Finishing and Clean-Up

When cracks are completely filled, cure the epoxy resin for a sufficient length of time so that when the
surface seal is removed, there is no draining or runback of the epoxy material from the cracks. Grind, or
use other appropriate method, to remove surface seal material, excess epoxy material, and injection
ports. No epoxy material shall extend beyond the plane of the surfaces of the in-situ concrete.

C.5 Core Sampling

To determine if the crack injection is complete, obtain two 2-inch diameter core samples from the repaired
pier. Take the cores to the depth of the element or at least 12 inches. Take the cores at locations selected
by the engineer. The engineer will have the option of increasing or decreasing the number of cores taken.

The injection shall be considered complete if more than 90% of the crack void, to 12 inches deep, is filled
with the epoxy resin in each of the samples taken. If the injection is incomplete, re-injection and additional
cores may be required.

Repair the core holes left in the member using one of the two following methods:

1. Fill core holes with an epoxy mortar consisting of one part epoxy injection resin to four parts clean, dry, bagged
fine aggregate mixed by volume. Match the finish repair to the surrounding surface.

2. Fill core holes with an epoxy mortar consisting of one part epoxy gel to one part clean, dry, bagged fine
aggregate mixed by volume. Match the finish repair to the surrounding surface.
D Measurement

The department will measure Epoxy Injection Crack Repair in length by the linear foot crack, acceptably
repaired.

The department will measure Cored Holes 2-Inch Diameter as each individual cored hole, as approved by
the engineer and acceptably completed. Additional cores taken as required by the engineer after re-
injection (due to incomplete injection) will not be measured for payment. Additional cores taken by the
contractor that are not ordered by the engineer will not be measured for payment.
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28.

29.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
509.9025.S Epoxy Injection Crack Repair LF
509.9026.S Cored Holes 2-Inch Diameter EACH

Payment is full compensation for furnishing and placing the epoxy sealant, including any cleaning before
and after injection; coring samples of the work; inspecting the core samples; and for repairing the core
holes left in the member.

stp-509-025 (20100709)

Cleaning Parapets, Item 509.9050.S.
A Description

This special provision describes cleaning the inside faces and top surface of the concrete parapet as the
plans show and as the engineer directs.

B (Vacant)
C Construction
C.1 Blast Cleaning Operation

Blast clean the inside face and top surface of the concrete parapet according to SSPC SP-13 and ASTM
D4259 for an abrasive blast cleaning to a surface roughness and finish as the engineer directs. Before
abrasive blast cleaning operations are to begin for the entire bridge parapet, prepare a representative trial
area on the parapet concrete surface, and have the method of blast cleaning approved by the engineer.

C.2 Water Cleaning Operation

After abrasive blast cleaning operations are completed, clean the prepared parapet surface with water
according to ASTM D4258. Remove with this water cleaning all dust and loose material from the parapet
inside face and top that is to be coated with pigmented surface sealer. Provide an adequate drying time of
the parapet inside face and top surface of at least 24 hours before coating with the pigmented surface
sealer. Remove all loose concrete, dirt, dust, or blast material that remains on the bridge deck, as the
engineer directs.

D Measurement

The department will measure Cleaning Parapets in length by the linear foot of parapet, acceptably
cleaned.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.9050.S Cleaning Parapets LF

Payment is full compensation for abrasive blast cleaning; for water cleaning; and for all additional cleanup
of the concrete surface and surrounding bridge deck area.

Stp-509-050 (20151210)

Structure Repainting General.
A General
A.1 Inspection

On all structures in this contract, notify the engineer of any missing or broken bolts or nuts, any missing or
broken rivets, or of any cracks or flaws in the steel members while cleaning or painting.
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30.

A.2 Date Painted

At the completion of all painting work, stencil in black paint or contrasting color paint the date of painting the
bridge. The numbers shall be three inches (75 mm) in height and shall show the month and year in which
the painting was completed: e.g., 11-95 (November 1995). On each bridge painted, stencil the date at two
locations. On truss bridges, stencil the date on the cover plates of end posts near and above the top of the
railings at the oncoming traffic end. On steel girder bridges, stencil the date on the inside of the outside
stringers at the abutments. The date on grade separation bridges shall be readable when going under the
structure or at some equally visible surface near the ends of the bridge, as designated by the engineer.

A.3 Graffiti Removal

Remove any graffiti on concrete abutments, piers, pier caps, parapet railings, slope paving or any other
location at the direction of the engineer. Use a brush sandblast to remove graffiti.

The above work will not be measured and paid for separately, but will be considered incidental to other
items in the contract.

B (Vacant)
C Construction
C.1 Repainting Methods

Do not perform blasting, cleaning and painting on days of high winds. Prevailing winds in excess of 15 mph
(25 km/hr) shall be considered high winds.

Place the final field coat of paint on the exterior of the exterior beams as a continuous painting operation.
Stop at splices, vertical stiffeners or other appropriate locations so that lap marks are not evident or
noticeable.

Completely clean and remove spent abrasive and other waste materials resulting from the contractor's
operation from bridge deck surfaces, gutter lines, drains, curbs, bridge seats, pier caps, slope paving,
roadway below, and all structural members and assemblies.

C.2 Inspection
Add the following to standard spec 105.9:

Furnish, erect and move scaffolding and other equipment to allow the inspector to closely observe all
affected surfaces. The scaffolding, with appropriate safety devices, shall meet the approval of the engineer.

Stp-517-005 (20150630)

Labeling and Disposal of Waste Material.
The EPA ID number for Structure B-12-27 is WID988623096.
The EPA ID number for Structure B-12-28 is W1D988623088.

The state has an exclusive mandatory use contract with a private waste management contractor to
transport and dispose of hazardous waste.

The state’s waste management contractor shall furnish and deliver appropriate hazardous waste
containers and site-specific labels to each bridge site. The provided containers shall be placed at pre-
selected drop-off and pick-up points at each bridge site, and these locations shall be determined at the
preconstruction conference. The custody of the containers and labels shall be the responsibility of the
painting contractor while they are at the job site.

Contact the waste management contractor a minimum of one week in advance of the start of the project
to request container drop-off. Provide the waste management contractor with the project ID, structure
number, EPA ID, and the agreed-upon location for container staging. Contact information for the waste
management contractor is located on the WisDOT Internet site at
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-

contacts.pdf.
Report all reportable spills and discharges according to the contingency plan.

Labels are site-specific. Check the labels to ensure that the project ID, structure number, and EPA ID
match the structure generating the waste. Apply a label to each drum when it is opened for the first time.
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Fill in the date on the label the first day material is accumulated in the drum. The following page is an

example of a properly filled-in label.

During paint removal operations, continuously monitor and notify the project inspector of the status of

waste generation and quantity stored so that timely disposal can be arranged.

HAZARDOUS WASTE

WW-5257580999-001-01-0

STORAGE LABEL

RQ, HAZARDOUS WASTE, SOLID, n.o.s.,
(LEAD), 9, NA3077, Ill, (D0OS8)

Enter the date that waste
materials were first placed into
the container

EPA CODE: E/DO08  STATE: S
WIP#: 391498

WIP DESC: BRIDGE SAND WITH LEAD

DATE ACCUMULATED: 07/01/2005

HAZARDOUS WASTE — FEDERAL LAW PROHIBITS IMPROPER DISPOSAL IF FOUND,
CONTACT THE NEAREST POLICE OR PUBLIC SAFETY AUTHORITY OR THE U.S.
ENVIRONMENTAL PROTECTION AGENCY.

WISC DOT BRIDGE # B-29-53/54
I-94 OVER CTHH

PROJECT ID # 5882-03-70

CAMP DOUGLAS, L/I 54618 (608) 963-0871 | GENERATOR EPAID
WIR000121103

7 Y AN

" |

Project ID Number on Bridge Number and EPA ID Number on
label must match the Address on label must label is specific to the
Project Number match specific bridge bridge from which the
assigned by the from which waste was waste is generated.
WIDOT generated.

N

Stp-517-055 (20180628)
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31.

32.

Temporary Traffic Signals for Bridges (Structure) B-22-0059, Item 661.0100.01.

The following timing plan is required as a part of the installation. Timing is based on pre-timed operation.
Signal timing subject to change at pre-construction conference depending on the type of temporary signal
that the contractor plans to use.

SIGNAL SEQUENCE

INTERVAL NB/EB SB/WB Seconds

1 154
5.5
12.7
12.6
5.5
12.7

(00 O|<|®

o|u|h|wN
| <|® (3|3

Cycle length = 64.4

Any changes to the timing plan need to be approved by the Regional Traffic Engineer prior to
implementing the changes in the field.

Contact Jeff Vollmar at (608) 789-5542 at least 3 business days prior to turning on temporary signals.

Concrete Masonry Deck Repair — High Early Strength, Item SPV.0035.01.
A Description

This special provision describes providing concrete masonry on the sawed deck preparation areas of the
concrete bridge deck and in full depth deck, curb, and joint repair areas. Conform to standard spec 502
and standard spec 509 and as follows.

B Materials
B.1 Neat Cement

Furnish a neat cement bonding grout. Mix the neat cement in a water-cement ratio approximately equal to
5 gallons of water per 94 pounds of cement.

B.2 Concrete

Furnish grade C, C-FA, C-S, C-IS, C-IP, C-IT, or E concrete conforming to standard spec 501 for deck
preparation, full-depth deck repair, curb repair and joint repair areas except as follows:

1. Required 24-hour minimum compressive strength shall be 3000 psi.

Additional compressive strength tests during production will be required to verify the
required strength is met in 24 hours. The initial sampling rate for 24-hour tests will be the
same as the initial sampling rate for 28-day compressive strength acceptance.

2. The contractor may increase slump of grade E concrete to 3 inches.

3. The contractor may use ready-mixed concrete.

4. The contractor may use non-chloride accelerating admixtures conforming to standard spec 501.2.3.4.
C Construction
C.1 Neat Cement

Immediately before placing the concrete deck patching, coat the prepared surfaces with a neat cement
mixture. Ensure the prepared concrete surfaces are moist without any standing water before coating with
the neat cement mixture. Brush the neat cement mixture over the prepared concrete surfaces to ensure
that all parts receive an even coating, and do not allow excess neat cement to collect in pockets. Apply
the neat cement at a rate that ensures the cement does not dry out before being covered with the new
concrete.

C.2 Placing Concrete

Place concrete conforming to standard spec 509. As determined by the engineer, consolidate smaller
areas by internal vibration, strike them off, and finish the areas with hand floats to produce plane surfaces
that conform to the grade and elevation of the adjoining surfaces. Give all deck patching areas a final
hand float finish.
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33.

C.3 Curing Concrete
Cure the concrete masonry deck repairs conforming to standard spec 502.2.6(1).
C.4 Application of Loads

After placement of concrete masonry deck repair material, work in/over the repair areas shall cease until
the 24-hour compressive strength tests are completed and the strength is shown to meet the minimum
required amount indicated in section B.

D Measurement

The department will measure the Concrete Masonry Deck Repair — High Early Strength bid item by the
cubic yard, acceptably completed.

The department will measure concrete used in deck preparation areas and in full depth deck, curb, and
joint repair as part of the Concrete Masonry Deck Repair — High Early Strength bid item.

The department will not measure wasted concrete.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Concrete Masonry Deck Repair — High Early Strength CYy

Payment is full compensation for furnishing, hauling, preparing, placing, finishing, curing, and protecting
all materials.

Cement Slurry Mixture, Item SPV.0035.02.
A Description

This special provision describes the furnishing, hauling, preparing, placing, curing of cement slurry
mixture and appurtenances for raising existing concrete pavement approach slabs and/ or filling the void
between the bottom of the existing concrete pavement approach slab and the base, and/or filling the void
that exists adjacent to and under the abutment, as shown in the plans.

B Materials
B.1 Cement Slurry Mixture
Mixture

Provide slurry mixture meeting requirements of standard spec 501 and be composed of lime, sand,
ground clay, Portland Cement (Type Il), and fly ash. Following are the portions by volume:

Lime / Fly Ash Mixture passing #50 sieve 100% 27%
Fine Aggregates passing #4 sieve 100% 15%
Ground clay passing #4 sieve 100% 50%
Portland Cement — 3 %2 bag mix (approx.) 8%

(Should Fly Ash and/or Lime not be readily available, increase the amount of Fine Aggregates by 27% to
mixture.)

The slurry mixture shall contain enough potable water to a workable consistency (3 to 6-inch slump).
Material once mixed shall be utilized within one hour and may not be retempered.

Strength

All materials pumped shall have a 150 psi strength, 8 hours following placement. All materials pumped
shall be of a minimum of 500 psi to a maximum of 1,000 psi mix design in 28 days.

Work Site

All materials for job site shall at all times be mobile and not stored in the road or work area, unless agreed
upon by the engineer.
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B.2 Equipment

Provide mixing equipment consisting of a self-contained continuous mixer, with calibrated mixing and
delivery capability, carrying all water, cement and aggregate needed for the job site. Mixing equipment
must meet or exceed the Standards of Calibration as set forth by the Volumetric Mixer Manufacturer
Bureau (VMMB), a member of the National Ready Mix Concrete Association (NRMCA), and conforming
to ASTM 685, ACI 3 04.6 and CSA 23.7, and to 501.3.6.4.

C (Vacant)
D Measurement

The department will measure Cement Slurry Mixture by the cubic yard, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.02 Cement Slurry Mixture CcYy

Payment is full compensation for furnishing, hauling, preparing, and curing of cement slurry mixture
including water, mixing, and pumping.

Bearing Repairs B-12-27, ltem SPV.0060.01.
A Description

This special provision describes raising the girders, removing the existing bearing components, and
replacing them with new components as shown in the plans, and as hereinafter provided.

B Materials

B.1 General

Furnish structural steel according to standard spec 506.

Furnish all other bearing components according to standard spec 506.2.8.3.

Blast clean fabricated structural steel components as specified in standard spec 506.3.31.3 before zinc
coating or painting.

For components that are to be galvanized, zinc coat according to ASTM A123. After zinc coating, shop
apply a wash primer to the fabricated components and the coating system in a color similar to number
25240 (blue) of Federal Standard Number 595B.

For components that are to be painted, use one shop coat of organic zinc-rich primer and one shop coat
of high-build gray epoxy paint conforming with standard spec 517.2.4. Do not paint the surfaces of steel
plates in areas to be epoxy bonded with teflon/PTFE. Only blast clean the surfaces in these areas. On
plates to be welded to stainless steel or requiring field welding, use only one shop coat of weldable
primer. Touch-up paint welded areas in the field under “Structure Spot Cleaning and Painting B-12-27"
item.

Do not blast clean, zinc coat, or paint stainless steel and teflon/PTFE surfaces.

C Construction

Construction shall be according to standard spec 506.3, in addition to the following.
C.1 Removal of Existing Bearing Components

Prior to removal, raise the structure’s girders. Obtain prior approval from the engineer for the method of
jacking the girders and of supporting them as required. Ensure parapet cover plates or other plates
spanning the joint, which would be damaged as a result of raising the structure on one side of the joint
and not the other, have been removed prior to raising the structure. Raise the structure during a full
closure of the roadway, and provide positive, non-hydraulic axial support prior to reopening to traffic.
Ensure jacking system accommodates the thermally induced longitudinal movements of the structure,
and is stable under all vertical and horizontal loads imposed by the structure once raised and reopened to
traffic. Subject to approval of the engineer, provide a means of ramping the approaches in front of raised
structure to provide a gradual vertical transition of not more than ¥4" vertical per 1 feet horizontal until the
grade of raised structure is meet.
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35.

Remove the portions of the existing bearings as detailed in the plans. Take care to prevent damage to
existing girders, anchor bolts, and masonry plates to be preserved.

Dispose of removed material according to pertinent provisions of standard spec 203. Existing paint may
contain lead.

D Measurement

The department will measure Bearing Repairs B-12-27 as each individual bearing, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Bearing Repairs B-12-27 EACH

Payment is full compensation for raising the bridge girders; ramping the approaches as required;
removing and disposing of existing bearing components; and for furnishing and installing the new bearing
components.

Parapet Cover Plates, Item SPV.0060.02.
A Description

This special provision describes replacing parapet cover plate assemblies as shown in the plans, and as
hereinafter provided.

B Materials
B.1 General
Furnish structural steel according to standard spec 506.

Furnish steel plates and bars that have been fabricated from high strength, low alloy grade 36, 36W, 50,
or 50W steel conforming to ASTM A709.

Stainless steel fasteners and nuts shall conform to ASTM F879, Grade 304 or 316.
Furnish welded stud shear connectors according to standard spec 506.2.7.

Blast clean fabricated structural steel components as specified in standard spec 506.3.31.3 before zinc
coating.

Galvanize after fabrication, according to ASTM A123, all steel surfaces, except stainless steel cap
Screws.

C Construction
Construction shall be according to standard spec 506.3.
D Measurement

The department will measure Parapet Cover Plates as each individual parapet cover plate assembly,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Parapet Cover Plates EACH

Payment is full compensation for providing all materials, fabricating, and installing the cover plate
assemblies.
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36.

Downspout Repair, Item SPV.0060.03.
A Description

This special provision describes cleaning and painting existing downspouts and extending them with new
steel tubes. Work and material shall be according to standard spec 506, the plans, as directed by the
engineer, and as hereinafter provided.

B Materials
Steel tubing shall conform to ASTM A500 Grade B.

Shop paint new steel pieces with a three-coat paint system according to standard spec 517. Blast clean
steel tubing as specified in standard spec 506.3.31.2 before priming. Furnish a final coat matching color
number 26293 (gray) according to Federal Standard Number 595B, as printed in 1989.

For field painting of existing steel, furnish a three-coat paint system from the department’s approved
products list for “Structure Overcoating Cleaning and Priming”. Furnish a final coat matching color number
26293 (gray) according to Federal Standard Number 595B, as printed in 1989.

C Construction
C.1 Field Surface Preparation

Prepare existing steel surfaces according to SSPC-SP3 Power Tool Cleaning. Prime the same day, or re-
clean before application, all metal surfaces receiving a SP3 cleaning.

C.2 Field Containment and Collection

Use power tools with vacuum shrouds attached to a High Efficiency Particulate Abatement (HEPA-VAC)
vacuum cleaner to collect the spent material from the surface preparation of steel surfaces. Consider and
treat all spent materials as hazardous waste because it may contain lead.

Store all waste material collected by this operation at a secure location on or near the bridge site. Collect
and store all waste materials at the end of each workday or more often if needed. Store materials in 5-
gallon lidded plastic containers.

Label each container with the date the first waste was placed in the container and the words “Hazardous
Waste — EPA Waste Code D008.” Lock and secure all containers at the end of each workday. Keep the
containers covered at all times except to add or remove waste material. Store the containers in an
accessible and secured area, not located in a storm water runoff course, flood plain or exposed to
standing water.

C.3 Field Painting

Apply three coats of an approved coating system from the department’s approved products list to the
surfaces as described in A.1. Apply paint in a neat, workmanlike manner. The resultant paint film shall be
smooth and uniform without skips or areas of excessive paint. Apply coating according to the
manufacturer's recommendations.

Prior to applying the prime coat, coat with primer all edges, rivet and bolt heads, nuts and washers by
using either a brush, roller, or spray application.

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement
according to SSPC-PA 2.

During surface preparation and coating application, the ambient and steel temperature shall be between
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point
temperature, and the relative humidity shall not exceed 85%.

C.4 Downspout Extensions

Install new steel tube downspout extensions as detailed in the plans and according to standard spec
506.3.

D Measurement

The department will measure Downspout Repair as each individual downspout, acceptably painted and
extended.
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E Payment
The department will pay for the measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Downspout Repair EACH

Payment is full compensation for furnishing and installing downspout extension and field cleaning and
painting existing downspouts.

Embedded Galvanic Anodes, Item SPV.0060.04.
A Description

This special provision describes furnishing all labor, materials, and equipment necessary to properly
install embedded galvanic anodes in concrete.

B Materials

Furnish pre-manufactured galvanic anodes designed for cathodic protection when embedded in concrete
and tied to steel reinforcing. The core of the anode shall consist of a minimum of 1.3 ounces of electrolytic
high grade zinc in compliance with ASTM B418 cast around a pair of steel tie wires and encased in a
highly alkaline cementitious shell with a pH of 14. The anodes shall have one side that is less than
1%-inches in height.

Submit the product information to the engineer for approval. Supply a certification of compliance to the
engineer before starting work. Deliver, store, and handle all materials according to the manufacturer’s
instructions.

Use one of the qualified galvanic anode products and manufacturers given below. An equivalent system
may be used with the written approval of the engineer.

Product Name Manufacturer/Supplier Telephone Number
Galvashield Vector Corrosion Technologies (319) 364-5355
Sentinel Euclid Chemical Company (800) 321-7628
Emaco CP Intact BASF Building Systems (262) 227-4045

C Construction
C.1 Concrete Repair

Repair the concrete and prepare the exposed reinforcing steel according to standard spec 509. Use
Portland cement based repair concrete materials with suitable electrical conductivity.

C.2 Galvanic Anode Installation

Install embedded galvanic anodes according to manufacturer's recommendations, as shown on the plans,
and as listed in this specification.

C.2.2 Install galvanic anodes to existing reinforcement along the perimeter of the repair at spacing as
specified on the plans. In no case shall the distance between anodes exceed 24 inches.

C.2.3 Provide 3/4-inch clearance between anodes and substrate to allow repair material to encase
anode.

C.2.4 Secure the galvanic anodes as close as possible to the patch edge using the anode tie wires.
Tighten the tie wires to allow little or no free movement.

If the anode is to be tied onto a single bar, or if less than 1%-inch of concrete cover is expected, place
anode beneath the uncoated bar and secure to reinforcing steel.

If 1%%-inch concrete cover will exist over the anode, the anode may be placed at the intersection between
two bars and secured to each bar.

C.3 Electrical Continuity

Confirm electrical connection between anode tie wire and uncoated reinforcing steel with a multi-meter.
The maximum DC resistance shall be 1 Ohm. Confirm electrical continuity of the exposed uncoated
reinforcing steel within the repair area. Steel reinforcement shall be considered continuous when the DC
resistance is 1 Ohm or less. If necessary, establish the electrical continuity with uncoated steel tie wire.

1660-03-67, 1660-03-68, 5580-00-82 32 of 41



38.

C.4 Inspection
The engineer will verify proper installation of the galvanic anodes prior to placement of the concrete.
D Measurement

The department will measure Embedded Galvanic Anodes as each individual anode, acceptably installed.

E Payment

The department will pay for the measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Embedded Galvanic Anodes EACH

Payment is full compensation for furnishing and for properly installing; and for establishing and checking
electrical continuity.

Concrete repair work will be paid for separately.

Haunch Removal B-12-27, ltem SPV.0090.01;
Haunch Removal B-12-28, Item SPV.0090.02.

A Description

This special provision describes removing portions of loose and delaminated concrete beam haunch from
the underside of the bridge deck along the edge of a beam as shown on the plans, and as directed by the
engineer, according to these specifications.

B (Vacant)
C Construction

The contractor shall remove loose and delaminated portions of the concrete beam haunch over the entire
length and width of the structure.

Loose concrete shall be removed with hand hammers or pneumatic/rotary hammers which do not
damage the sound concrete in the bottom of the bridge deck, the adjacent steel beam, and sound
portions of the haunch to remain. The maximum weight of pneumatic/rotary hammers used in the removal
shall be 30 pounds.

After removal, portions of the steel beam top flange exposed by haunch removal shall be cleaned and
painted under the “Structure Spot Cleaning and Painting” item for the associated structure.

Contractor shall take adequate measures to prevent removed concrete, tools and materials from
accumulating on the bridge structure and prevent any material from dropping onto any of the land or
waterways below the structure. All removal shall conform to special provision 203.0600.S.

Protective shielding over the railroad right-of-way shall comply with Railroad requirements noted
elsewhere in these special provisions and shall be subject to the approval of the Railroad prior to
installation and use.

All debris shall be promptly swept up, removed, and satisfactorily disposed of by the contractor from the
site. Work over the railroad shall be performed according to railroad access and protection requirements.

D Measurement

The department will measure Haunch Removal by the linear foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Haunch Removal B-12-27 LF
SPV.0090.02 Haunch Removal B-12-28 LF

Payment is full compensation for removal and disposal of loose haunch concrete.

1660-03-67, 1660-03-68, 5580-00-82 33 0f41



39.

40.

Pipe Underdrain Wrapped 6-Inch Special, ltem SPV.0090.03.

A Description
This special provision describes furnishing and installing a pipe underdrain system as shown on the
plans, as specified herein, and as directed by the engineer.

B Materials

Provide wrapped perforated pipe underdrain and apron endwalls meeting standard spec 612. Provide
rodent shields for the underdrain according to plan.

Provide drainage aggregate meeting standard spec 310.
C Construction

Construct the pipe underdrain and apron endwalls according to the applicable requirements of standard
spec 612 except as modified below.

Construct the pipe underdrain system consisting of a wrapped perforated pipe drain situated at the
bottom of an area of drainage aggregate wrapped completely in geotechnical fabric and shall be installed
to the lines and gradients as shown on the plans.

D Measurement
The department will measure Pipe Underdrain Wrapped 6-Inch Special by linear foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03 Pipe Underdrain Wrapped 6-Inch Special LF

Payment is full compensation for furnishing and installing pipe underdrain, endwalls and drainage
aggregate.

Geotextile Fabric is paid for under a separate item.

Structure Spot Cleaning and Painting B-12-27, Item SPV.0105.01;
Structure Spot Cleaning and Painting B-12-28, Item SPV.0105.05.

A Description

This special provision describes cleaning and painting steel surfaces exhibiting active corrosion (rust) or
failed paint system at spot locations on the bridge.

Areas to be cleaned and painted are shown on the plans and described below.
B Materials

Furnish a three coat paint system from the department’s approved products list for “Structure Overcoating
Cleaning and Priming”. Furnish a final coat matching color number 25240 (blue) according to Federal
Standard Number 595B, as printed in 1989.

Provide 5-gallon lidded plastic containers for containing the spent material.

C Construction

C.1 Surface Preparation

Prepare steel surfaces described below according to SSPC-SP3 Power Tool Cleaning.
Steel surfaces to be cleaned and painted:

1. Rusted surfaces greater than 1" diameter (size of a quarter) and greater than 6” linearly along edges
that fall within the limits shown on the plans;

2. Rusted surfaces are defined as surface rust, rust blisters, and rust undercutting as defined in SSPC-
VIS 2 Standard Method of Evaluating Degree of Rusting on Painted Steel Surfaces.

3. Areas of paint failure — paint system pealing, blistering, flaking, etc.
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Structure B-12-27

SPAN SF DESCRIPTION

1 through 4; 11,200 | SP3 Power Tool Clean and paint spot areas.
6 through 13

5 3,400 | SP3 Power Tool Clean and paint spot areas on the entire span including but not]
limited to interior and exterior of the arch and tie girder, floor beams, stringer, cable
hangers, and cross braces. Limit exterior work to 15" above the deck surface.

Interior painting of the arch ribs shall extend from each end of the span to the first
closest cable hanger (there is no access beyond these points).

TOTAL 14,600
Structure B-12-28
SPAN SF DESCRIPTION
1 through 10 6100 SP3 Power Tool Clean and paint spot areas.
TOTAL 6100

Prime the same day, or re-clean before application, all metal surfaces receiving a SP3 cleaning.
C.2 Containment and Collection

Use power tools with vacuum shrouds attached to a High Efficiency Particulate Abatement (HEPA-VAC)
vacuum cleaner to collect the spent material from the surface preparation of steel surfaces. Consider and
treat all spent materials as hazardous waste because it may contain lead.

Store all waste material collected by this operation at a secure location on or near the bridge site. Collect
and store all waste materials at the end of each workday or more often if needed. Store materials in 5-
gallon lidded plastic containers.

Label each container with the date the first waste was placed in the container and the words “Hazardous
Waste — EPA Waste Code D008.” Lock and secure all containers at the end of each workday. Keep the
containers covered at all times except to add or remove waste material. Store the containers in an
accessible and secured area, not located in a storm water runoff course, flood plain or exposed to
standing water.

C.3 Painting

Apply three coats of an approved coating system from the department’s approved products list to the
surfaces as described in A.1. Apply paint in a neat, workmanlike manner. The resultant paint film shall be
smooth and uniform without skips or areas of excessive paint. Apply coating according to the
manufacturer’'s recommendations.

Prior to applying the prime coat, coat with primer all edges, rivet and bolt heads, nuts and washers by
using either a brush, roller, or spray application.

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement
according to SSPC-PA 2.

During surface preparation and coating application, the ambient and steel temperature shall be between
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point
temperature, and the relative humidity shall not exceed 85%.

D Measurement

The department will measure Structure Spot Cleaning and Painting (structure), completed according to
the contract and accepted, as a single complete lump sum unit of work.
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E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Structure Spot Cleaning and Painting B-12-27 LS
SPV.0105.05 Structure Spot Cleaning and Painting B-12-28 LS

Payment is full compensation for preparing and cleaning the designated surfaces; for collecting, labeling,
and storing spent materials in appropriate containers; and for furnishing and applying the paint.

Strip Seal Gland Replacement B-12-27, ltem SPV.0105.02.
A Description

This special provision describes removing deteriorated strip seal glands at expansion joints, and
furnishing and installing new strip seal glands as shown on the plans, and as hereinafter provided.

B Materials

The minimum thickness of the polychloroprene (neoprene) strip seal shall be ¥-inch for non-reinforced
elastomeric glands and 1/8-inch for reinforced glands. Furnish the strip seal gland in lengths suitable for a
continuous one-piece installation at each individual expansion joint location. Provide preformed
polychloroprene strip seals that conform to the requirements of ASTM D3542, and have the following
physical properties:

Property Requirements Value Test Method

Tensile Strength, min. 2000 psi ASTM D412

Elongation @ Break, min 250% ASTM D412

Hardness, Type A, Durometer 60 £ 5 pts. ASTM D2240
Compression Set, 70 hours @212°F, max. 35% D395 Method B Modified
Ozone Resistance, after 70 hrs. at 100°F No Cracks ASTM D1149 Method A

under 20% Strain with 100 pphm ozone
Mass Change in Oil 3 after 70 hr. @212°F 45% ASTMD471
Mass Change, max.

Install the elastomeric strip seal gland with tools recommended by the manufacturer, and with a lubricant
adhesive conforming to the requirements of ASTM D4070.

The manufacturer and model number shall match the existing strip seals to be replaced as follows:

Manufacturer Model Number (Size) Joint Location
DS Brown A2R-400 (4-inch) East Abutment
Watson Bowman Acme SE-300 (3-inch) Modular Joint-Span 7

Furnish manufacturer’s certification for production of polychloroprene represented showing test results for
the cured material supplied, and certifying that it meets all specified requirements.

Manufacturer’s certifications for adhesive shall attest that the materials meet the specification
requirements.

C Construction
Remove accumulated foreign material from the joint surface prior to removing existing strip seal glands.

After a joint’s surface has been cleaned and allowed to dry out, remove the existing strip seal gland. Cut
the existing gland down the center and remove/cut-out as much of the existing neoprene between the
joint as possible to aid in removing the portions of the neoprene embedded in the steel retainer channels.
Remove the remaining portions of neoprene embedded in the steel channels, using steel picks and tire
spoons as required. Dispose of all removed waste material according to applicable solid waste disposal
regulations.

After the steel channels are empty and free of the existing neoprene, clean the steel channel’s interior
section that comes in contact with the neoprene extrusions using wire brushes or by sand blasting in
order to remove all debris and old adhesive. Use a compressed air wand to remove any abrasive material
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that has accumulated in the steel channels after blasting. If cleaning is done by blasting, spent abrasive
material shall be collected and prevented from falling into the water or onto the land below, and be
disposed of according to applicable solid waste disposal regulations. Cleaning of the steel channels shall
be done just prior to new gland installation. The joint must be dry during new gland installation, therefore,
do not clean the joint if precipitation is imminent.

Install the new elastomeric strip seal glands with tools recommended by the manufacturer, and with a
lubricant adhesive conforming to the requirements of ASTM D4070. Adhesive shall arrive to job-site in
factory sealed containers and shall have been produced less than one year prior to the installation date.

D Measurement

The department will measure Strip Seal Gland Replacement B-12-27 as a single lump sum unit of work
for the structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.02 Strip Seal Gland Replacement B-12-27 LS

Payment is full compensation for removing and disposing of existing strip seal glands; cleaning steel
retainer channels; and furnishing and installing the new strip seal glands including adhesive.

Pier Cap Repairs B-12-27, ltem SPV.0105.03;
Pier Cap Repairs B-12-28, Item SPV.0105.06.

A Description

This special provision describes cleaning the top surface of concrete pier caps, filling voids below existing
bearing masonry plates with grout, and sealing the top of the pier cap as the plans show and as the
engineer directs.

B Materials

Submit to engineer for approval the proposed method and materials to be used to fill voids in the concrete
located below the existing bearings’ masonry plates. Furnish a prepackaged, pre-proportioned, 100%
solids epoxy grout or a prepackaged, pre-blended, non-shrink, freeze-thaw resistant cementitious grout.
Material and method of placement chosen shall be specifically identified by the manufacturer as intended
for the grouting of bearing/base/masonry plates. Material used shall have minimum 28-day compressive
strength of 3,500 psi as identified by the manufacturer’s technical data sheets.

For bridge seat protection, seal the top of the pier caps with a type of epoxy resin the manufacturer
recommends for sealing exterior concrete surfaces, subject to the engineer’s approval.

C Construction
C.1 Blast Cleaning Operation

Blast clean the top surface of the concrete pier caps according to SSPC SP-13 and ASTM D4259 for an
abrasive blast cleaning to a surface roughness and finish as the engineer directs. Before abrasive blast
cleaning operations are to begin, prepare a representative trial area on the pier cap surface, and have the
method of blast cleaning approved by the engineer.

C.2 Water Cleaning Operation

After abrasive blast cleaning operations are completed, clean the prepared pier cap surface with water
according to ASTM D4258. Remove with this water cleaning all dust and loose material from the top
surface of the pier caps that is to be coated with epoxy for bridge seat protection. Provide an adequate
drying time of at least 24 hours before coating with epoxy. Remove all loose concrete, dirt, dust, or blast
material that remains on the pier, as the engineer directs.

C.3 Grouting Voids Below Masonry Plates

Submit to engineer for approval the proposed method and materials to be used to fill voids in the concrete
located below the existing bearings’ masonry plates. Prepare all surfaces as directed by the grout
manufacturer’s written instruction. Mix and apply grout per the manufacturer’s written instructions.
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C.4 Bridge Seat Protection
After cleaning and grouting, apply bridge seat protection epoxy per standard spec 502.3.12.
D Measurement

The department will measure Pier Cap Repairs (structure), completed according to the contract and
accepted, as a single complete lump sum unit of work.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.03 Pier Cap Repairs B-12-27 LS
SPV.0105.06 Pier Cap Repairs B-12-28 LS

Payment is full compensation for abrasive blast cleaning; for water cleaning; for all additional cleanup of
the concrete surfaces and surrounding pier areas; for furnishing grout and filling the voids below the
existing bearing masonry plates; and for furnishing and applying bridge seat protection.

Cleaning and Caulking Floor Beams B-12-27, Item SPV.0105.04.
A Description

This special provision describes cleaning, painting, and caulking the exposed top flange of the floor
beams at the edge of the concrete deck in span 5 on Structure B-12-27 as shown on the plans, as
directed by the engineer, and according to the standard specifications.

FOR INFORMATIONAL PURPOSES
(Approximate quantities for 42 locations on 21 floor beams)

Area for steel cleaning and painting: 60 SF
Linear footage of silicone caulk: 1176 LF
Area of concrete preparation: 28 SF
B Materials

Furnish 100% clear silicone caulk.

Furnish a three coat paint system as indicated in special provision “Structure Spot Cleaning and Painting
B-12-27"

C Construction
C.1 Surface Preparation

Remove any loose concrete by chipping with hand tools or other approved method. Prepare the concrete
surface for caulk with a wire wheel or brush or other approved method to remove dust and laitance.

Spot clean and paint the steel surfaces according to special provision “Structure Spot Cleaning and
Painting B-12-27". Apply paint in a neat, workmanlike manner, and according to the manufacturer’s
instructions and recommendations.

Place caulk after paint has cured sufficiently. Place enough caulk along joint between top flange and
concrete deck in a uniform bead to provide a smooth finished radius covering a minimum width of %2”.

D Measurement

The department will measure Cleaning and Caulking Floor Beams, completed according to the contract
and accepted, as a single complete lump sum unit of work.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.04 Cleaning and Caulking Floor Beams B-12-27 LS

Payment is full compensation for preparing (including removing loose concrete) and cleaning the
designated surfaces; cleaning up; containing, collecting and disposal of all waste materials; and
furnishing and applying caulk.
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Parapet Cover Plate Fastener Repairs, Item SPV.0105.07.
A Description

This special provision describes inspecting and retightening loose fasteners holding the parapet cover
plates in place, and replacing any fasteners where missing as the plans show and as the engineer
directs.

B Materials
Stainless steel fasteners shall conform to ASTM F879, Grade 304 or 316.
C Construction

Inspect all cover plate fasteners at each modular joint of the bridge. Retighten any fasteners found too
loose, and install new fasteners where missing.

D Measurement

The department will measure Parapet Cover Plate Fastener Repairs, completed according to the contract
and accepted, as a single complete lump sum unit of work.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.07 Parapet Cover Plate Fastener Repairs LS

Payment is full compensation for inspecting all fasteners, tightening loose fasteners, and furnishing and
installing new fasteners where missing.

Access Hatch Repairs, Item SPV.0105.08.
A Description

This special provision describes removing and resetting existing access hatch manholes, and replacing
the gasket between the hatch frame and hatch door.

B Materials

Provide non-shrink grout from the department’s approved list.

Provide new, watertight, neoprene seals for the hatch doors from the access hatch manufacturer.
Provide adhesive recommended by the manufacturer for attaching neoprene seal to hatch frames.
C Construction

Remove concrete around existing access hatch frames as required to free the frames and allow for
resetting. Take care to minimize concrete removal and prevent damage of existing components and
reinforcement to remain. Reset each hatch as the plans show, and set in non-shrink grout. Fill all areas
where concrete was removed with non-shrink grout.

Remove the existing gasket between the access hatch door and frame and thoroughly power tool clean
frame to remove any remaining gasket, old adhesive, rust, or foreign material. Attach new gaskets to
hatch frames with an adhesive recommended by the manufacturer.

D Measurement

The department will measure Access Hatch Repairs, completed according to the contract and accepted,
as a single complete lump sum unit of work.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.08 Access Hatch Repairs LS

Payment is full compensation for removing and disposing of concrete as required to free access hatches,
furnishing non-shrink grout, resetting hatches in non-shrink grout, removing and disposing of existing
hatch gaskets, cleaning the hatch frames, and furnishing and installing the new hatch gaskets.
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Geocomposite Drain Board, Iltem SPV.0165.01.
A Description

As part of this work, furnish and install prefabricated geocomposite drain board on the soil side of
abutment walls, wing walls, retaining walls, and culvert sidewalls as indicated on the plans. Perform work
according to the plans and as hereinafter provided.

B Materials
B.1 Geocomposite Drain Board

Provide geocomposite drain board composed of a flexible geocomposite consisting of a supporting
structure or core, the soil side of which is bonded to an approved geotextile weighing not less than

3.5 0z/sq yd. The drainage core should provide support to and be bonded to the geotextile at intervals not
exceeding 1 1/8 in. in any direction, and permit unobstructed flow through not less than 75 percent of the
geotextile.

Provide board with a core flow rate of not less than 10 gal/min/ft at a hydraulic gradient of 1.0 when
subjected to a normal pressure on the soil side face of 6,000 Ib/sq feet. Core deflection cannot not
exceed 20 percent. Provide board with a core fabricated of polyethylene with a minimum cell classification
of PE 112110 according to ASTM D 3350 or other approved material.

Furnish the drain board with the following: 1) approved fittings to connect with outlet pipes and weep
holes; 2) suitable approved splices; 3) end, top, and bottom caps to prevent the intrusion of backfill
material into the core; and 4) approved fastening systems to secure the drain board to the wall.

C Construction
C.1 General

Handle the prefabricated geocomposite drainage board in such a manner as to ensure the geocomposite
is not damaged in any way. Deliver, store, and handle the geocomposite according to manufacturer's
recommendations.

Construct the geocomposite drain board in horizontal courses. Construct geocomposite with a direct
contact with the wall with the fabric facing outward towards the backfill and secured with concrete nails
not less than 2 in. long with approved washers not less than 9 sq in. in area. Space concrete nails as
direct by the engineer, with spacing not be more than 3 feet apart, both horizontally and vertically. Provide
at least one horizontal row of nails in each course.

Form horizontal seams by a 4 in. flap of geotextile extending from the upper course and lapping over the
top of the lower course or by a 12 in. wide continuous strip of geotextile centered over the seam and
securely fastened to the upper course with continuous 3 in. wide plastic tape. Fasten the overlapping flap
or strip to the lower course intermittently as directed by the engineer, but with spacing that does not
exceed 2 ft. Form vertical splices by a 4 in. flap of geotextile extending from one or the other abutting
pieces or by a 12 in. wide continuous strip of geotextile centered over the splice. Continuously fasten
vertical splice flaps or strips to the geocomposite with continuous applications of contact adhesive or 3 in.
wide plastic tape.

Cover the bottom, side, and top edges of the geocomposite with a suitable cap formed by folding a 6 in.
flap or a 12 in. wide strip of geotextile over the edge and securing it in place with a continuous application
of contact adhesive or 3 in. wide plastic tape. Construct all seams, splices, bottom caps, top caps, and
end caps so that backfill material cannot enter the geocomposite during or after construction.

Connection to pipe outlet systems as shown on the plans. Fasten outlet fittings to the drain board as
directed by the manufacturer and so that backfill materials cannot enter the system during or after
construction. If necessary, to facilitate the rapid and complete flow of water from the drain board into the
pipe outlet, a portion of the drain board core equal to the cross section at the outlet may be removed.
Provide weep holes by cutting a matching hole through the drain board. Securely fasten an approved
weep hole cover extending at least 4 in. from the edge(s) of the hole to the soil side of the drain board by
3 in. wide plastic tape or contact adhesive applied continuously around its periphery.

D Measurement

The department will be measure Geocomposite Drain Board in square feet, acceptably completed,
measured along both vertical and horizontal planes. The department will not pay for repairs to the
geocomposite caused from contractor damage and will not pay for overlap of drain elements.
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E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Geocomposite Drain Board SF

Payment is full compensation for furnishing, installing, and trimming all materials and fasteners; and for
disposal of excess materials.

Abutment Seat Cleaning and Sealing, Item SPV.0180.01.
A Description

This special provision describes cleaning the top surfaces of concrete abutments and sealing them as the
plans show and as the engineer directs.

B Materials

For bridge seat protection/sealing, coat the tops of abutments with a type of epoxy resin the manufacturer
recommends for sealing exterior concrete surfaces, subject to the engineer’s approval.

C Construction
C.1 Blast Cleaning Operation

Blast clean the top surface of the abutment according to SSPC SP-13 and ASTM D4259 for an abrasive
blast cleaning to a surface roughness and finish as the engineer directs. Before abrasive blast cleaning
operations are to begin, prepare a representative trial area on the abutment surface, and have the
method of blast cleaning approved by the engineer. Provide means of protecting bearings and girders
such that their coatings/paint are not removed or damaged during blasting operations.

C.2 Water Cleaning Operation

After abrasive blast cleaning operations are completed, clean the prepared pier cap surface with water
according to ASTM D4258. Remove with this water cleaning all dust and loose material from the top
surface of the abutments to be coated with epoxy for bridge seat protection. Provide an adequate drying
time of at least 24 hours before coating with epoxy. Remove all loose concrete, dirt, dust, or blast material
that remains in the area around the abutment, as the engineer directs.

C.3 Bridge Seat Protection
After cleaning, apply bridge seat protection epoxy per standard spec 502.3.12.
D Measurement

The department will measure Abutment Seat Cleaning and Sealing by the square yard, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Abutment Seat Cleaning and Sealing SY

Payment is full compensation for abrasive blast cleaning; for water cleaning; for all additional cleanup of
the concrete surfaces and surrounding abutment areas; and for furnishing and applying bridge seat
protection.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. 8140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2 (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 3 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION

1. Description

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

@

@

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

@

@

®

The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:

i. Produce accurate and complete quotes.

i. Understand highway plans applicable to their work.

ii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE patrticipation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:
https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions
Interpret these terms, used throughout this additional special provision, as follows:
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE
program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able.

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway
Work Proposal.

d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly
sold or leased to the public.

f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess
of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal.
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE
participation requirements of this contract proposal, and that the bid percentage is reflective of these good
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder
does not indicate the bid percentage of DBE patrticipation on the completed bidding proposal, the
department will consider the bid irregular and may reject the bid.

4. WisDOT Interpretation of Federal DBE Program Provision

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract
document/record.

a. Department's DBE Evaluation Process
WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506.

b. Documentation Submittal
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision,
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the
contractor will be required to submit the documentation within 5 business days after bid opening. All
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT
1506. The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in
order to receive authorization for contract execution; the DBE office reserves the right accept alternate
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE
Office, PO Box 7965, Madison, W| 53707-7965.

@) Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution, the
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s)
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is
eligible for execution with respect to the DBE commitment.

2 Bidder Does Not Meet DBE Goal
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506]
that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form

[DT1202] and supporting documentation. After award and before execution, the department will

evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission.

i. The department will evaluate the bidder's good faith effort request and notify the bidder of one of
the following:

(a) If the department grants a good faith efforts, the bid is eligible for contract execution with
respect to DBE commitment.

(b) If the department rejects the good faith efforts request, the department may declare the bid
ineligible for execution. The department will provide a written explanation of why the good
faith efforts request was rejected. The bidder may appeal the department's rejection as
allowed under 7 a. & b.

c. Bidder Fails to Submit Documentation
If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension
of the contract time and shall not be used as a tool to delay execution.

5. Department's Criteria for Good Faith Effort

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to
meet the goal. The federal regulations are general and do not include every factor or effort that can be
considered. As a result, each state must establish its own processes and consider the factors established in
its own practices to create a process for making a determination of adequate good faith. WisDOT evaluates
good faith on a contract basis just as each contract award is evaluated individually.

The department will only approve a contractor’'s good faith efforts if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible.

a. The department, in conjunction with industry stakeholders, has developed the following guidance for
contractor good faith effort. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project
specific DBE goal prior to the bid letting date.
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b. Prime Contractors should:

)

@

®

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE

outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all

applicable contracts.

Prime contractors may request assistance with DBE outreach and follow-up by contacting the

department's DBE Support Services Office by phone or email request at least 14 days prior to the

bid letting date. Requesting assistance with outreach is not a decisive factor in the review Good faith

effort evaluation. Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392;

E-mail: DOTDBESupportServices@dot.wi.gov.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors are

strongly encouraged to include in their initial contacts a single page including a detailed list of items

for which they are accepting quotes, by project, within a letting. See attached sample entitled

“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a

willingness to accept quotes in areas they are planning to perform themselves, as required by

federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’'s
area of specialization.

i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the work
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov.

i. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means
include postal mail, email, fax, phone call.

(@) Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact
DBE firms early, asking if they need help organizing their quote, assistance confirming
equipment needs, or other assistance supporting their submission of a competitive quote for
their services.

() Second solicitation should take place within 5 calendar days. Email and SBN are the preferred
delivery of the follow-up solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications and the requirements of the contract by letter, information session, email, phone
call and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

(a) Email to all prospective DBE firms in relevant work areas.

(o) Phone call log to DBE firms who express interest via written response or call.

(c) Fax/letter confirmation

(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

c. Evaluate DBE quotes Documentation is critical if a prime does not utilize the DBE firm’'s quote for any

reason.

@

@

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons,
including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory
listed as their work area by NAICS code. Only the work area and/or NAICS code listed in the UCP
directory can be counted toward DBE credit. Documentation of the conversation is required.

In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the low quote.
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@ Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition
in which a subcontractor submits quotes including multiple areas of expertise across multiple work
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’
guote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime,
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in
comparing the relevant quotes. These are qualitative examples.

i. Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i. Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract'
forms to the DBE Office. Prime contractor has 5 days to submit the completed form for the DBE firms it
intends to use on the contract for DBE credit. If the goal is not met in full, the prime contractor must
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts.

@ The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both
initial and follow-up contact.

@ A description of information provided to the DBE's regarding the plans, specifications, and estimated
guantities for portions of the work to be performed by that DBE.

@ Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation
is acceptable.

@ Documentation of each quote received from a DBE and, if rejected, the reason for that rejection.

) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of
participation opportunities available on the project.

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change.

6. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier)
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and
material for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased
partnering opportunities.

The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining
guality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself."
See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to

Use Joint Checks.

@ Request should be made when the DBE Commitment form or Request to Sublet is submitted; the
request will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@ The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of supplies.

DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor

shall not be an ‘extra participant’ in the transaction; the DBE's role in the transaction cannot be limited solely

to signing the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’'s

tasks should include the following.

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials;

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

The Prime contractor/payor acts solely as a guarantor,

@ The prime agrees to furnish the check used for the payment of materials/supplies under the contract.

@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractors negotiated unit price.

7. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in the
department’s rejection notice. The bidder may meet in person with the department if so requested. Failure
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed
without documentation that the DBE provisions have been fulfilled.

The department will appoint a representative, who did not participate in the original determination, to
assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the
bidder presents all written and oral testimony. In that written decision, the department will explain the
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the
department may declare the bid ineligible for execution.

Department's Criteria for DBE Participation

Directory of DBE firms
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified

b.

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

The DBE office is also available to assist at 414-438-4583 or 608-267-3849.


https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

Effective January 2017 letting ASP-3

9. Counting DBE Participation

Assessing DBE Work

a.

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering
into a subcontract, the department may consider that DBE usage towards the contract goal. The department
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses
the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the cost of
materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide professional,
technical, consultant, or managerial services. The department also counts fees and commissions the DBE
charges for providing bonds or insurance. The department will only count costs the engineer deems
reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's
subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting its
performance under this item.

Itis the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE
firm on the Wisconsin UCP DBE Directory.

It is the prime contractor’s responsibility to assess the DBE firm'’s ability to perform the work for which s/he is
committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

10.Commercially Useful Function

a.

C.

Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm
is performing its work items. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to
evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

@ For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is
carrying out its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.
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11.Credit Evaluation for Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

12.Credit Evaluation for Manufacturers, Suppliers, Brokers

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the
provisions of materials and supplies on a contract-by-contract basis. The department will count the material
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role,
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the
DBE's role is administrative or transactional.

It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing
them on Commitment to Subcontract to DBE form DT1506.

a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
@ If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the
materials or supplies toward DBE goals.
b. Regular Dealers of Material and/or Supplies
@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.
@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.
@ Ata minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i.  The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives

@ No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.

@ Brokerage fees have historically been calculated as 10% of the purchase amount.

@ WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site.

@ The evaluation will review the contract need for the item/service, review the sub-contract or invoice for
the item/service, compare the fees customarily allowed for similar services to determine whether they
are reasonable.


https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’
forms. An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the
invoice. Please respond to the following questions and submit with your DBE Commitment Form.

1. What is the product or material?

2. Is this item in the prime’s inventory or was the item purchased when contract was awarded?

3. Which contract line items were referenced to develop this quote?

4. What is the amount of material or product used on the project?

13.Credit Evaluation for DBE Primes

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime
contractor performs with its own forces for DBE credit. We will also calculate DBE credit for the work
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that
contract in that DBE’s approved work areas/NAICS code. Crediting for manufacturers and suppliers is
calculated consistent with paragraph 12 of this document and 49 CFR Part 26.

14.Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE
credit.

15.Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit
the portion of the work performed by the DBE protégé firm.

b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor
protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program.

c. Referto WisDOT'’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE
credit that can be counted on any WisDOT project.

16.DBE Replacement or Termination

Contractual Requirement

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless the contractor obtains written consent from the Department’s DBE Office. If the Department
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any
payment for work or material unless it is performed or supplied by the listed DBE.

Contractor Considerations

a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved
Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office.
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm.



Effective January 2017 letting ASP-3

b.

If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE
credit toward its contract, s/he will be required to provide reasons and documentation to support why the
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.

Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet
the assigned DBE contract goal.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is
terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its
commitment to the assigned DBE goal.

The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the
context of the contract. If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime
contractor and suggest a DBE that may replace their services or provide written consent to be released from
its subcontract.

@ Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:

i.  Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they
are fully knowledgeable of your expectations for successful performance on the contract.
Document these efforts in writing.

i. Ifthose efforts fail, provide written notice to the DBE subcontractor of your intent to request to
terminate and/or replace the firm including the reason(s) you want to pursue this action.

ii.  Copy the DBE Office on all correspondence related to changing a DBE firm who has been
approved for DBE credit on a contract including the preparation and coordination efforts with the
DBE on the contract.

iv.  Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to
respond, in writing. EXCEPTION: The prime contractor must provide a verifiable reason for a
response period shorter than five days. For example a WisDOT project manager must verify that
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.

v.  The DBE subcontractor must forward a written response to the prime contractor and copy the DBE
Office. The written response must outline why it objects to the proposed termination of its
subcontract and list the reasons that WisDOT should not approve the request for their firm to be
replaced or removed from the contract.

The Request to Replace or Terminate a DBE

The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by
email or fax; at minimum, the request must contain the following:

Contract ID number.

Wisconsin DOT Contract Project Manager name and contact information.

DBE name and work type and/or NAICS code.

Contract's progress schedule.

Reason(s) for requesting that the DBE be replaced or terminated.

Attach/include all communication with the DBE to deploy/address/resolve work completion,

ocouprLNOE

WisDOT will review your request and any supporting documentation that you submit to evaluate whether the
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved
for DBE credit on that contract.

10
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53}
The listed DBE subcontractor fails or refuses to execute a written contract.
The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor.
The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements.
The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness.
The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law.
You have determined that the listed DBE subcontractor is not a responsible contractor.
The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of
its withdrawal.
The listed DBE is ineligible to receive DBE credit for the type of work required.
A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and
approve the replacement or termination.

If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal
DBE guidelines for DBE replacement.

The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling
608-267-3849.

17.DBE Utilization beyond the approved DBE Commitment Form DT1506

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that
the participation can be accurately credited toward the DBE goal.

a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the
new DBE including the proposed schedule or duration, DBE name and contact information. You may also
call the DBE Engineer at 414-659-0487 to notify him of the change verbally.

If the scope change added work for a participating DBE; list the date and reason for the scope change.

b. Forward a complete, sighed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete
Attachment A includes DBE contact information, signature, subcontract value and proper description of the
work areas to be performed by the DBE.

The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and
attach the new/revised Attachment A to the Contract record/documentation.

11
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18.Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE
Subcontractors that were committed to equal work items, in the original contract.

19.Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are
incidental to the contract.

12
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -yea|1 Letting. Page 2 lists the projects and work items that
we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We
prefer quotes be sent via SBN but \prime’s alternatives| are acceptable. Our office hours are |inc|ude hours and days|.
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at [contact number].

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
All questions should be directed to:

Project Manager, John Doe,

Phone: (000) 123-4567

Email: Joe@joetheplumber.com

Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

Prime’s Name:

REQUEST FOR QUOTATION

Letting Date:

Project ID:

Please check all that apply

“” Yes, we will be quoting on the projects and items listed below

"~ No, we are not interested in quoting on the letting or its items referenced below
"~ Please take our name off your monthly DBE contact list
"~ We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person

Phone:

Fax:

Email:

DBE Contractor Contact Person

Phone
Fax
Email

Please circle the jobs and items you will be quoting below

Proposal No.

1

2

3

4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

Signs and Posts/Markers

XXX XX

Traffic Control

XXX X| XX

Electrical Work/Traffic Signals

Pavement Marking

Sawing Pavement

XU XXX XXX XX

QMP, Base

XXX XX

Pipe Underdrain

x| X

Beam Guard

XXX XXX X XXX XX
XX XXX X XXX XX

X XXX

Concrete Staining

Trees/Shrubs

X

XXX XXX

Again please make every effort to have your quotes into our office by {time deadline prior to the letting date.

We prefer quotes be sent via SBN but jprime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at jphone number]

ASP-3
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APPENDIX B

BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD

FAITH EFFORT
This list is not a set of requirements, it Is a list of potential strategles

Primes

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods.

@ Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

@ Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

[SEORORORORN

@ DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior
is optimal.

@ Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

@ Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a
minimum.

@ Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.

@ Participate in DBE office assessment programs.

@ Participate on advisory and mega-project committees.

@ Sign up to receive the DBE Contracting Update.

@ Consider membership in relevant industry or contractor organizations.

@ Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the department are the only ways to get work.
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9.

APPENDIX C
Types of Efforts considered in determining GFE
This list represents concepts being assessed, analysis requires additional steps

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform
DBEs of contracting and subcontracting opportunities.

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the
contract was being solicited, in sufficient time to allow the DBES to participate effectively.

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were
interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBES in order to increase the likelihood of
meeting the DBE goal.

Whether the contractor provided interested DBEs with adequate information about the plans, specifications and
requirements of the contract.

Whether the contractor negotiated in good faith with interested DBES, not rejected DBES as unqualified without
sound reasons based on a thorough investigation of their capabilities.

Whether the contractor made efforts to assist interested DBES in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide
assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website
11. Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be
responsible and/or responsive, make good faith efforts to meet the goal. The bidder can meet this requirement in
either of two ways. First, the bidder can meet the goal, documenting commitments for participation by DBE firms
sufficient for this purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith
efforts. This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts

mechanism of this part. As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that

did not meet the goal made adequate good faith efforts. It is important for you to consider the quality, quantity, and

intensity of the different kinds of efforts that the bidder has made. The efforts employed by the bidder should be

those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain

DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to

meet the DBE contract requirements. \We emphasize, however, that your determination concerning the sufficiency

of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified

amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good

faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain

DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.

Other factors or types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or
written notices) the interest of all certified DBES who have the capability to perform the work of the
contract. The bidder must solicit this interest within sufficient time to allow the DBES to respond to the
solicitation. The bidder must determine with certainty if the DBES are interested by taking appropriate steps
to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to
perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

E. Not rejecting DBES as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project
goal.

F. Making efforts to assist interested DBES in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBES in obtaining necessary equipment, supplies, materials, or related
assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other
bidders in meeting the contract. For example, when the apparent successful bidder fails to meet the contract goal,
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet the goal, but meets or
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express®service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBES). It is available
for prime bidders to use as part of their Basic Service subscription.

Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the
sub-quote for completion at a later time.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-
preferred request.

d. Add attachments to sub-quotes.

3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.

4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith”
effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.

Advertise to small and disadvantaged businesses more efficiently and cost effectively.
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).

o
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small businesses have a
centralized area to access information about upcoming projects. It can help small businesses learn more about
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs.

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests, or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:
a.  You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes.
c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:
a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.
c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.

5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.

6. Accessing Small Business Network for WisDOT contracting opportunities
a. Ifyou are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588.
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.
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ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

107.17.1 General
Replace paragraph seven with the following effective with the December 2018 letting:

@ Have a professional engineer registered in the state of Wisconsin sign and seal the shop drawings. At
least 30 calendar days before starting falsework, form, or shoring construction; submit a PDF file of
shop drawings to the railroad's chief engineering officer and to the engineer. The engineer and the
railroad may review the shop drawings. If the engineer or the railroad finds the shop drawings
unsatisfactory, the contractor shall make the required changes. A satisfactory shop drawing review
does not relieve the contractor of responsibility and liability for the structural integrity and proper
functioning of the falsework, forms, or shoring.

109.1.1 General
Replace the entire text with the following effective with the January 2019 letting:

@ The engineer will use the US standard system to measure all work completed under the contract. The
engineer will determine quantities of materials the contractor furnishes and work the contractor
performs using measurement methods and computations conforming to standard engineering practice,
modified to meet department requirements. The engineer will document these measurements using
department procedures.

@ The engineer will measure the work as the contract measurement subsection for individual items
specifies. The department will measure the actual quantities of work the contractor acceptably
completes and make final payment based on those actual measured quantities except as follows:

1. If the measurement subsection for a bid item specifically restricts the quantity measured for payment or
allows for use of conversion factors.

2. If the engineer executes a contract change order modifying the method of measurement for specific bid
items, the engineer will measure the quantities of applicable bid items for payment using the change order
methods.

3. If the engineer, under 105.3.1(2), approves a contractor-requested plan dimension change between US
standard and SI metric dimensions, the engineer will measure whichever of the following is less:

- Actual quantities constructed.
- Quantities derived from the original plan dimensions.

4. For substitutions made under 106.2.3 between US standard and S| metric products, the engineer will
measure the actual quantities of the substitute products using the original contract measuring system.

305.2.1 General
Replace paragraph two with the following effective with the December 2018 letting:

@ Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed
material, or blended materials below virgin aggregate materials unless the contract specifies or the
engineer allows in writing. The department will allow virgin aggregate above reclaimed asphalt,
reprocessed material, or blended materials in shoulder areas adjacent to concrete pavement.

420.3.2.1 General
Replace paragraph one with the following effective with the December 2018 letting:

@ Use self-propelled grinding machines with depth, grade, and slope controls designed for grinding and
texturing concrete. Equip grinding machines with diamond blades and a vacuuming system capable of
removing liquid and solid residue from the ground surface. Shroud the machine to prevent discharging
loosened material into adjacent work areas or live traffic lanes. Provide the specified effective
wheelbase, defined as the center of the front to center of the rear main support wheels.
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420.3.2.2 Continuous Grinding
Replace paragraph one with the following effective with the December 2018 letting:

@ Under the Continuous Diamond Grinding Concrete Pavement bid item, ensure that the grinding
machine, including the grinding head, weighs 35,000 pounds or more, will grind a strip at least 4 feet
wide, and has an effective wheel base of 25 feet or more. For pavements with a design speed less
than 40 miles per hour and areas difficult to access, the contractor may use equipment with an
effective wheel base of 12 feet or more.

450.3.2.8 Jointing
Replace paragraphs three through five with the following effective with the December 2018 letting:

@ Construct notched wedge longitudinal joints for mainline paving if the pavement thickness conforms to
the minimums specified in 460.3.2, unless the engineer directs or allows an alternate joint. Construct
the wedge using a slope no steeper than 3:1. Extend the wedge 12 inches beyond the normal lane
width, or as the engineer directs. Ensure that the wedge for all layers directly overlaps and slopes in
the same direction.

Locate the joint at the pavement centerline for 2-lane roadways, or at lane lines if the roadway has
more than 2 lanes. Construct a vertical notch 1/2-inch to 3/4-inch high on the centerline or lane line at
the top of each wedge. Place a 1/2-inch to 3/4-inch notch at the outside bottom edge of the wedge
after compacting each layer. Align the finished longitudinal joint line of the upper layer with the
centerline or lane line.

Construct the wedge for each layer using an engineer-approved strike-off device that will provide a
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted
steel side roller wheel the same width as the wedge. Apply a tack coat to the wedge surface and both
notches before placing the adjacent lane.

4

G

455.2.4.3 Emulsified Asphalts
Replace paragraph two with the following effective with the December 2018 letting:

@ The bill of lading for emulsified asphalts shall indicate the asphalt content of the original emulsion and
dilution rate of the additional water added to the original emulsion. If undiluted samples are not
available, test the diluted material and modify AASHTO M140, M208, or M316 to reflect properties
resulting from dilution of the asphalt.

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph three with the following effective with the December 2018 letting:

@ The department will perform testing conforming to the following standards:
Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T166.
Maximum specific gravity (Gmm) according to AASHTO T209.
Air voids (Va) by calculation according to AASHTO T2689.
VMA by calculation according to AASHTO R35.

Asphalt content by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6,
chemical extraction according to AASHTO T-164, or Asphalt Analyzer™ according to manufacturer
recommendations.

460.2.8.3.1.6 Acceptable Verification Parameters
Replace paragraph one with the following effective with the December 2018 letting:

@ The engineer will provide test results to the contractor within 2 mixture-production days after obtaining
the sample. The quality of the product is acceptably verified if it meets the following limits:
- Vais within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent.

- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate
size.

- Asphalt content is within minus 0.3 percent of the IMF.
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460.2.8.3.1.7 Dispute Resolution
Replace paragraph one with the following effective with the December 2018 letting:

@ When QV test results do not meet the specified limits for 100 percent pay, the bureau's AASHTO
accredited laboratory and certified personnel will referee test the retained portion of the QV sample
and the retained portion of the required forward and backward QC retained samples according to
CMM 8-36.

460.5.2.1 General
Replace paragraphs five and six with the following effective with the December 2018 letting:

) The department will reduce pay for nonconforming QMP HMA mixtures as specified in 460.2.8.2.1.7,
starting from the stop point to the point when the running average of 4 is back inside the warning
limits. The engineer will determine the quantity of material subject to pay reduction based on the
testing data and an inspection of the completed pavement. The department will reduce pay as follows:

PAYMENT FOR MIXTURE[M 121 3]

PRODUCED WITHIN PRODUCED OUTSIDE

ITEM WARNING BANDS JMF LIMITS
Gradation 90% 75%
Asphalt Contentt! _ _
Air Voids 70% 50%
VMA 90% 75%

(11 For projects or plants where the total production of each mixture design requires less than 4 tests refer to
CMM 8-36.

21 Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will reduce
pay based on the nonconforming property with lowest percent pay. If the quantity of material subject to pay
adjustment based on the running average of 4 is also subject to pay adjustment resulting from dispute
resolution in accordance with 460.2.8.3.1.7, the department will apply the single pay adjustment resulting in
the lowest percent pay.

BBl In addition to any pay adjustment listed in the table above, the department will adjust pay for nonconforming
binder under the Nonconforming QMP Asphaltic Material administrative item. The department will deduct 25
percent of the contract unit price of the HMA Pavement bid item per ton of pavement placed with
nonconforming PG binder the engineer allows to remain in place.

[ The department will not adjust pay based on a running average of 4 asphalt content tests; however, corrective
action will be applied to nonconforming material according to 460.2.8.2.1.7.

© If during a QV dispute resolution investigation the department discovers unacceptable mixture defined
by one or more of the following:

- Vagreater than 5.0 or less than 1.5.
- VMA more than 1.0 below the minimum allowed in table 460-1.
- AC more than 0.5 % below the JMF target.

Remove and replace the material, or if the engineer allows the mixture to remain in place, the
department will pay for the quantity of affected material at 50 percent of the contract price.

506.3.2 Shop Drawings
Replace paragraph four with the following effective with the December 2018 letting:

@ Ensure that the fabricator submits a PDF file of shop drawings for railroad structures to the railroad
company's chief engineering officer upon contract completion.

646.3.1.2 Liquid Marking
Replace paragraph five with the following effective with the January 2019 letting:

© Apply liquid marking and glass beads across the line at or exceeding the following:
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LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION
(mils) (pounds per gallon)
Paint all 16 8
Epoxy SMA, seal coats, and polymer overlays 25 25
Epoxy all other 20 22.5
Wet Reflective Epoxy all 20 18

646.3.2.3.2 Wet Reflective Epoxy
Replace paragraph five with the following effective with the January 2019 letting:
@ Apply wet reflective epoxy binder in a grooved slot. and provide a double drop bead system as follows:

- First: wet reflective/recoverable elements at the application rate specified for the product chosen from
the department's APL.

- Second: glass beads at the application rate specified in 646.3.1.2(5).

650.3.1 General
Replace the entire text with the following effective with the December 2018 letting:

@ Department and contractor responsibilities for construction staking are specified in 105.6. Conform to
105.6 and the additional requirements specified here in 650.3 for the individual contractor-staking bid
items the contract includes.

@ Protect and preserve known property and survey marks and land monuments as specified in 107.11.3.
The contract may require related work under the 621 bid items.

@ Obtain or calculate benchmark data, grades, and alignment from plan information. The engineer will
furnish data for the horizontal and vertical control points, control point ties, horizontal alignments,
profiles, and elevations. Reestablish, set additional, and maintain the horizontal and vertical control
points and control point ties, as needed for bid items.

@ Check horizontal and vertical information including but not limited to alignments, locations, elevations,
and dimensions, that either the plans show or the engineer provides, for compatibility with existing field
conditions. Conduct similar compatibility checks and accuracy checks of horizontal and vertical
positions either the department or the contractor establishes in the field.

) Perform survey work using conventional methods, or AMG methods capable of achieving the lines and
grades the plans show for the work in question. Establish additional benchmarks and control points as
necessary to support the method of operation.

650.3.1.1 Staking

@ Furnish, set, reference, and maintain stakes and markings necessary to establish the alignment,
location, benchmarks, elevations, and continuous profile-grades for road and structure work as
needed for bid items. Supervise and coordinate construction staking.

@ Maintain neat, orderly, and complete survey notes, drawings, and computations used in establishing
the lines and grades. Make the survey notes and computations available to the engineer within 24
hours, upon request, as the work progresses.

@ Furnish surveying equipment, stakes, flags, pins, lath, whiskers, and other materials necessary to
perform this work, subject to the engineer’s approval.
650.3.1.2 Automated Machine Guidance
650.3.1.2.1 General

@ The contractor may substitute AMG for conventional staking on all or part of the work under the
individual staking bid items. Coordinate with the engineer throughout the course of construction to
ensure that work performed using AMG conforms to the contract tolerances and that the methods
employed conform to the contractor's AMG work plan and accepted industry standards. Revert to
conventional staking methods for all or part of the work at any point during construction if AMG is
producing unacceptable results.
650.3.1.2.2 AMG Work Plan

@ Submit a comprehensive written AMG work plan for department review at least 5 business days before
the preconstruction conference. In that plan discuss how AMG technology will be integrated into other
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technologies employed on the project. List the staking bid items that will have work performed using
AMG and, for each bid item listed, include the following:

1. Designate which portions of the contract will be done using AMG and which portions will be done using
conventional staking.

2. Designate a single staff person as the primary contact for AMG technology issues.
3. List and map the primary and secondary control points required under 105.6.2 enveloping the site.

4. Describe the contractor's quality control procedures. Include the frequency and type of checks performed
to ensure that the work conforms to the contract plans.
The engineer will review the plan to determine if it conforms to the contract. Do not perform AMG work
until the engineer approves the governing portion of the AMG workplan. Perform the work as the
contractor's AMG work plan provides. Update the plan as necessary.

650.3.1.2.3 Geometric and Surface Information

650.3.1.2.3.1 Department Responsibilities

At any time after the contract is awarded the contractor may request the contractor data packet. The
department will provide the packet within 5 business days of receiving the contractor's request.
650.3.1.2.3.2 Contractor Responsibilities

Develop and maintain a contractor construction model for areas of the project employing AMG.
Confirm that the resulting model agrees with the contract plans.

If the engineer requests, provide the construction model to the department in LandXML or other
engineer-approved format.

650.3.1.2.4 Managing and Updating Information

Notify the department of any errors or discrepancies in department-provided information. The
department will determine what revisions may be required. The department will revise the contract
plans, if necessary, to address errors or discrepancies that the contractor identifies. The department
will provide the best available information related to those contract plan revisions.

Revise the construction model as required to support construction operations and to reflect any
contract plan revisions the department makes. Perform checks to confirm that the revised construction
model agrees with the contract plan revisions. If the engineer requests, provide construction model
updates to the engineer. The department will pay for costs incurred to incorporate contract plan
revisions as extra work.

650.3.1.2.5 Construction Checks
Check the work against the plan elevation at randomly selected points on cross-sections located at
stations evenly divisible by 100 at the frequency the engineer approved as a part of the AMG work

plan. Submit the results of these random checks to the engineer daily. Notify the engineer immediately
if a check exceeds the tolerances specified in 650.3.1.2.6 below.

Check the work at additional points as the engineer directs. The department may conduct periodic
independent checks.

650.3.1.2.6 Construction Tolerances

@ Ensure that the finished work vertically matches existing or other completed features. Ensure that the
work conforms to revised plan elevations as follows:
- Subgrade : +/- 0.10 feet.
- Base : within the tolerance specified in 301.3.4.1(2).

@

@

@

2

@

@

@

@

650.3.3 Subgrade
Retitle and replace the entire text with the following effective with the December 2018 letting:

650.3.3 Subgrade Staking

@ Set construction stakes or marks at intervals of 100 feet, or more frequently, for rural sections and at
intervals of 50 feet, or more frequently, for urban sections. Include additional stakes at each cross-
section as necessary to match the plan cross-section, achieve the required accuracy, and to support
construction operations. Also set and maintain stakes as necessary to establish the horizontal and
vertical positions of intersecting road radii, auxiliary lanes, horizontal and vertical curves, and curve
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transitions. Locate stakes to within 0.25 feet horizontally and establish the grade elevation to within
0.03 feet vertically.
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Errata

520.3.3 Laying Pipe
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on the upstream and downstream ends of circular and horizontal elliptical concrete
culvert and concrete cattle pass installations. Tie the next 3 pipe joints or, if using apron endwalls, the
endwall joint and the last 2 pipe joints. Ties are not required on culverts with masonry endwalls unless
the plans show otherwise.

608.3.3 Laying Pipe

Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on concrete storm sewer system infall and outfall pipes. Tie the last 3 pipe joints or, if
using apron endwalls, the endwall joint and the next 2 pipe joints. Ties are not required on installations
with masonry endwalls unless the plans show otherwise.
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ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin payrolls. The department will provide training either in a classroom setting at
one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule
the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have
their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s
payroll system is capable of producing export files. For details, see Section 4.8 CPR Auto
Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon

Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title V1 of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and 11l of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 10 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marquette 17 Vernon 0.6
Douglas 1.0 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 0.5 Monroe 0.6 Washburn 0.6
Florence 1.0 Oconto 1.0 Washington 8.0
Fond du Lac 10 Oneida 0.6 Waukesha 8.0
Forest 1.0 Outagamie 0.9 Waupaca 1.0
Grant 05 Ozaukee 8.0 Waushara 10
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 22 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

https://wisconsindot.qgov/hcciDocs/contracting-info/ws4567.doc

lofl


https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc

Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—"

(2) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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General Decision Number: WI180010 11/30/2018 WI1O0
Superseded General Decision Number: WI20170010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types
of contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but it does not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a) (2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
01/05/2018
05/18/2018
05/25/2018
06/15/2018
06/22/2018
07/20/2018
08/03/2018
08/31/2018
09/28/2018
10/12/2018

0 11/30/2018

RPOoOJoUudbdhWNEFEO

BRWIO001-002 06/01/2017

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

BRWIO002-002 06/01/2017

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

BRWIO002-005 06/01/2017

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S$ 34.87 21.46

BRWIO003-002 06/01/2017

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb[11/30/2018 11:04:00 AM]



BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes
BRWIO004-002 06/01/2017

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIO006-002 06/01/2017
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIO007-002 06/01/2017

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIO008-002 06/01/2017
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWI0011-002 06/01/2016
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWI0019-002 06/01/2017

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ¢t vttt i et tieeieenennen $ 32.17 22.26
BRWI0034-002 06/01/2017
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ¢ttt it i ettt eneenennen $ 33.74 22.40

CARP0087-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARP0252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
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CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. . ...ttt i it eeenn $ 33.56 18.00
MILLWRIGHT......o i $ 35.08 18.35
PILEDRIVER. ... ittt ii e S 34.12 18.00
CARP0252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter. ..o eeeenneennnn $ 33.56 18.00
Millwright......oeeeeuinn.. S 35.08 18.35
Pile Driver......eceeeeeenenn. $ 34.12 18.00

CARP0264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

CARP0361-004 05/01/2018

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
ZONE A vt ittt i $ 31.03 22.69
Zone B....i.iiiii i i $ 31.03 22.69

ELEC0014-002 06/04/2018

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:.....ooviiiiiinenn.. S 34.21 20.46
'ELEC0014-007 06/05/2018
REMAINING COUNTIES

Rates Fringes
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Teledata System Installer
Installer/Technician........ S 26.25 13.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and wvideo)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2017

KENOSHA COUNTY

Rates Fringes
EleCtricians: v, e e oot eeeenn $ 38.50 30%+10.57

ELEC0158-002 06/04/2018

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),

MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELEC0159-003 06/01/2018

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
S180,000 . e e S 32.38 18.63
Electrical contracts under
S180,000. e e i $ 30.18 18.42
ELEC0242-005 05/16/2018
DOUGLAS COUNTY
Rates Fringes
Electricians: v, . e e eeeeeeeeenn $ 36.85 26.17

ELEC0388-002 06/03/2018

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
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ELEC0430-002 06/01/2018
RACINE COUNTY (Except Burlington Township)

Rates Fringes
ELEC0494-005 06/01/2018
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
ELEC0494-006 06/01/2018
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

* ELEC0494-013 06/01/2018

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Sound & Communications
Installer..... .o ennnn $ 19.56 15.78
Technician......oeeeeeeeeennn $ 28.99 16.25

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELEC0577-003 06/01/2018

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

ELEC0890-003 06/01/2018

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES
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ELEC0953-001 07/01/2015

Rates Fringes
Line Construction:
(1) Lineman......eeeeeeeeensn $ 42.14 32% + 5.00
(2) Heavy Equipment
(0] SISTat=Rolle ) ol $ 40.03 32% + 5.00
(3) Equipment Operator...... S 33.71 32% + 5.00
(4) Heavy Groundman Driver..$ 26.78 14.11
(5) Light Groundman Driver..$ 24.86 13.45
(6) Groundsman. .........o.o.o.. S 23.18 32% + 5.00
ENGI0139-005 06/04/2018
Rates Fringes
Power Equipment Operator
Group l...iiiiiiiiiinennn. S 40.72 22.10
GIrOUP 24 ittt teeneeennnennnn $ 40.22 22.10
Group 3. iiiiiiinneennn. S 39.72 22.10
Group 4. viiee it iiineeennn $ 39.46 22.10
Group S.iiiiiiiiii i, S 39.17 22.10
GLOUD e vevveeeeee e, $ 33.27 22.10

HAZARDOUS WASTE PREMIUMS:

EPA Level "A" protection - $3.00 per hour
EPA Level "B" protection - $2.00 per hour
EPA Level "C" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
1bs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type):;
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
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operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender.

GROUP 6: Off-road material hauler with or without ejector.

TRON0008-002 06/01/2017
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes

TRONWORKER . + vttt vttt e eeeeeeennnn S 31.24 26.97

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON0O008-003 06/01/2017
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
TRONWORKER . ¢ v v v ettt et teeeeeeennen $ 33.19 26.97

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON0383-001 06/01/2017

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

TRON0498-005 06/01/2016
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
IRON0512-008 05/01/2017
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRON0512-021 05/01/2017

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
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PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
TRONWORKER . . v v it ittt et ettt eeean $ 32.04 26.45
LABO0113-002 06/04/2018
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group L.veiieiiineieeneennns S 27.88 21.76
GrOUP 2.t vtveeteeneenennennnn $ 28.03 21.76
GIOUP 3Bt vttt et eeeeeeeannnn $ 28.23 21.76
Group 4. iee ettt iineennnn $ 28.38 21.76
GIOUP 5ttt ttteeeeeeeeeannnn $ 28.53 21.76
GrOUP Buvve et teieeenennennns $ 24.37 21.76

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO0113-003 06/04/2018
OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group Ll.veeeeieeeeieeneennns $ 27.13 21.76
GIOUP 2%t eeeeeeeeeeeeeeannnn S 27.23 21.76
GroUP 3.ttt i ittt eeeneennns $ 27.28 21.76
GroUP 4 v e e e e et e eeeeeeennnn S 27.48 21.76
GroUP Dttt et iieeieeeeennns $ 27.33 21.76
GrOUP B veeeeeeeeeeeeeeennnn S 24.22 21.76
LABORERS CLASSIFICATIONS
GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated) ;

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster; powderman
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GROUP 6: Flagperson and Traffic Control Person

LABO0113-011 06/04/2018

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
GroUP L. v eiie e iiieeennnn S 26.94 21.76
GrOUP 24ttt et teeneenennennnn $ 27.09 21.76
GrOUP 3Bttt iitiiiieeieeeennnn $ 27.29 21.76
GLOUDP 4 veeeeeeeeeeeeenn. $ 27.26 21.76
GrOUP St tiitttiiieiiiieannn $ 27.59 21.76
GIrOUP Bu vt eeteeeeeeennennnn $ 24.08 21.76

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper):;
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LABO0140-002 06/04/2018

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER

Group Ll.veeeeieeneienneennnn $ 31.80 17.20
GrOUP 24t vttt tieeeeeennnnnnn S 31.90 17.20
GroUP 3.t iiieiieeetnennennns $ 31.95 17.20
Group 4.t iiieannnn S 32.15 17.20
GroUP Dt vitet ittt eneneennnn $ 32.00 17.20
GIOUDP B v vt teeeeeeeeeeeennnn $ 28.43 17.20

LABORER CLASSIFICATIONS
GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper) ;
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer
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GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABO0464-003 06/04/2018
DANE COUNTY

Rates Fringes
LABORER

Group l...eiiiiiiiiiiiiienn $ 32.08 17..20
GIOUP 2% veeeeeeeeeeeeennennn S 32.18 17..20
GroUP 3.t i i iiiiiiii et eieeenn $ 32.23 17..20
GroUP 4 veeeeeeeeeeeiennennn S 32.43 17..20
Group S..vviiiiii ittt $ 32.28 17..20
GrOUP B v eeeeeeeeeeeeenannnn S 28.43 17..20

LABORERS CLASSIFICATIONS:
GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper) ;
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAIN0106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. S 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAIN0108-002 06/01/2017
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller..........o.o.o.o.. S 33.74 18.95
Spray & Sandblast........... $ 34.74 18.95

PAIN0259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
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PAIN0259-004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

PAIN0781-002 06/01/2017

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Painters:
Bridge. ..., $ 30.60 22.80
Brush.....oiiiiiiiinnn... $ 30.25 22.80
Spray & Sandblast........... $ 31.00 22.80

PAIN0802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush....uiiiii e, $ 28.25 17.72
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAIN0802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. & i ittt et e e e e e et e et eeeenn S 24.89 12.05
PAIN0934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush. ...t $ 33.74 18.95
o] i at= 17 S 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/01/2017
FLORENCE COUNTY
Rates Fringes
PAalnNterS: ..ttt ittt ittt $ 24.86 12.23
PLAS0599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area l..v'eeeeeeeeeenennnnn. $ 39.46 17.17
Area 2 (BAC) ¢ttt eeenenennn. $ 35.07 19.75
Area 3.ttt ittt S 35.61 19.40
Area 4. .ttt e e e e, $ 34.70 20.51
Area 5.ttt itiiiii i S 36.27 18.73
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Area 6. viii ittt $ 32.02 22.99
AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMO0039-001 06/01/2018

TRUCK DRIVER
1 & 2 AX1leS. v e ieennnnnn S 28.12 21.20
3 or more Axles; Euclids
Dumptor & Articulated,

Truck Mechanic.............. $ 28.27 21.20
WELL DRILLER..... ... $ 16.52 3.70
WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate i1s a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
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(weighted union average rate).
Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

Regional Office for the area in which the survey was conducted

because those Regional Offices have responsibility for the

Davis-Bacon survey program. If the response from this initial

contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.
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With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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General Decision Number: WI180015 11/30/2018 WI15
Superseded General Decision Number: WI20170015
State: Wisconsin

Construction Type: Heavy

Counties: Wisconsin Statewide.

HEAVY CONSTRUCTION PROJECTS (Excluding Tunnel, Sewer, and Water
Lines) .

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types
of contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but it does not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1 (a) (2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
01/05/2018
05/18/2018
05/25/2018
06/15/2018
06/22/2018
07/20/2018
08/03/2018
08/24/2018
08/31/2018
09/28/2018
10/12/2018
11/30/2018

OWoOoJonUuldbdwWwNEFO

[
—o

BOIL0O107-001 01/01/2017

Rates Fringes
BOILERMAKER
Boilermaker................. $ 35.65 29.89
Small Boiler Repair (under
25,000 lbs/hr).cievennan.. $ 26.91 16.00

BRWI0001-002 06/01/2017
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

BRWIO002-002 06/01/2017
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIO002-005 06/01/2017

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
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SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S$ 34.87 21.46
BRWI0O003-002 06/01/2017
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIO004-002 06/01/2017

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWI0006-002 06/01/2017
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWIO007-002 06/01/2017

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIO008-002 06/01/2017
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

BRWI0009-001 06/01/2017
GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA,
AND WINNEBAGO COUNTIES

Rates Fringes

BRWI0011-002 06/01/2016
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes

BRWIO013-002 06/01/2017

DANE, GRANT, IOWA, AND RICHLAND COUNTIES

BRWIO019-002 06/01/2017

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES
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BRWI0021-002 06/01/2017

DODGE AND JEFFERSON COUNTIES

Rates Fringes
BRICKLAYER. . . ittt ittt iieee e $ 34.46 21.66
BRWI0034-002 06/01/2017
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. .ttt ittt iiieiiaeeennn $ 33.74 22.40

CARP0087-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARP0252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. ... ... $ 33.56 18.00
MILLWRIGHT......cooi .. $ 35.08 18.35
PILEDRIVER. ... ... it S 34.12 18.00
CARP0252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter . v et eenneeennn $ 33.56 18.00
Millwright.........ooiin... $ 35.08 18.35
Pile Driver.......eeeeueuennn. $ 34.12 18.00

CARP0264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes

CARP0361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
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CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
ZONE AL ittt $ 31.03 22.69
Zone B. .ttt $ 31.03 22.69
CARP2337-003 06/01/2016
Rates Fringes
MILLWRIGHT
ZONE ALttt $ 29.98 21.53
Zone B...iiiiiiiii i $ 29.98 21.53

ZONE DEFINITIONS
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON COUNTIES

ZONE B: KENOSHA & RACINE COUNTIES

ELEC0014-002 06/04/2018

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:.....ooeiieeennnn... $ 34.21 20.46
ELEC0014-007 06/05/2018
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 26.25 13.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2017
KENOSHA COUNTY

Rates Fringes
Electricians: . ... ieenneennn. $ 38.50 30%+10.57

ELEC0158-002 06/04/2018

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswiqg),

MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes
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ELEC0159-003 06/01/2018

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000. s e i i e eee e e S 32.38 18.63
Electrical contracts under
$180,000. e e e e eee e e e S 30.18 18.42
ELEC0242-005 05/16/2018
DOUGLAS COUNTY
Rates Fringes
Electricians: . ... ieeneeennn. S 36.85 26.17

ELEC0388-002 06/03/2018
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

ELEC0430-002 06/01/2018
RACINE COUNTY (Except Burlington Township)

Rates Fringes

ELEC0494-005 06/01/2018
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
ELEC0494-006 06/01/2018
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

* ELEC0494-013 06/01/2018
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DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Sound & Communications
Installer...... e eeeeeeeennnn $ 19.56 15.78
Technician.....oeeeeeeeeeennn $ 28.99 16.25

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELEC0577-003 06/01/2018

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

ELEC0890-003 06/01/2018

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:. ... S 34.15 19.63

ELEC0953-001 07/01/2015
Rates Fringes

Line Construction:

(1) Lineman.......eeeeeene.. $ 42.14 32% + 5.00

(2) Heavy Equipment
Operator . v e e e et eeeneennns $ 40.03 32% + 5.00
(3) Equipment Operator...... S 33.71 32% + 5.00
(4) Heavy Groundman Driver..$ 26.78 14.11
(5) Light Groundman Driver..$ 24.86 13.45
(6) Groundsman.............. $ 23.18 32% + 5.00

ENGI0139-001 06/01/2018

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA
COUNTIES

Rates Fringes

Power Equipment Operator
Group L.veieeeeineenneennnn $ 45.61 21.40
GrOUP 2.ttt eeteeeeenennnnnns $ 45.11 21.40
GroUP 3B.u ittt i it ieennennnn $ 44.61 21.40
Group 4. ieee it iiennennnn $ 43.92 21.40
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GIOUP 5ttt titteeeeeeeeeennnn $ 41.14 21.40
GrOUP Buvveeetieneeeennennnn $ 35.99 21.40

HAZARDOUS WASTE PREMIUMS:

EPA Level "A" Protection: $3.00 per hour
EPA Level "B" Protection: $2.00 per hour
EPA Level "C" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or w/o attachments with a lifting capacity of
over 100 tons; or Cranes, Tower Cranes, Pedestal Tower
Cranes and Derricks with boom, leads, and/or jib lengths
measuring 176 feet or longer; Self-Erecting Tower Cranes
over 4000 lbs lifting capacity; All Cranes with Boom
Dollies; Boring Machines (directional); Master Mechanic.
$0.50 additional per hour per 100 tons or 100 ft of boom
over 200 ft or lifting capacity of crane over 200 tons to a
maximum of 300 tons or 300 ft. Thereafter an increase of
$0.01 per ft or ton, whichever is greater.

GROUP 2: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or without attachments with a lifting
capacity of 100 tons or less; or Cranes, Tower Cranes
Portable Tower Cranes, Pedestal Tower Cranes and Derricks
with boom, leadsand/or Jjib lengths measuring 175 feet or
less; Backhoes (excavators) 130,000 lbs and over; Caisson
Rigs; Pile Drivers; Boring Machines (vertical or
horizontal), Versi-Lift, Tri-Lift, Gantry 20,000 lbs & over.

GROUP 3: Backhoe (excavator) under 130,000 lbs;Self-erecting
Tower Crane 4000 lbs & under lifting capacity;Traveling

Crane (bridge type); Skid Rigs; Dredge Operator; Mechanic;
Concrete Paver (over 27E); Concrete Spreader and

Distributor; Forklift/ Telehandler (machinery- moving /

steel erection); Hydro Blaster, 10,000 psi and over

GROUP 4: Material Hoists; Stack Hoists; Hydraulic Backhoe
(tractor or truck mounted); Hydraulic Crane, 5 tons or
under (tractor or truck mounted); Hoist (tuggers 5 tons &
over); Hydro-Excavators/Daylighters; Concrete Pumps Rotec
type Conveyors; Tractor/Bulldozer/End Loader (over 40 hp);
Motor Patrol; Scraper Operator; Sideboom; Straddle Carrier;
Welder; Bituminous Plant and Paver Operator; Roller over 5
tons; Rail Leveling Machine (Railroad); Tie Placer; Tie
Extractor; Tie Tamper; Stone Leveler; Rotary Drill Operator
and Blaster; Percussion Drill Operator; Air Track Drill
and/or Hammers; Gantrys (under 20,000 lbs); Tencher (wheel
type or chain type having 8 inch or larger bucket); Milling
Machine; Off-Road Material Haulers.

GROUP 5: Backfiller; Concrete Auto Breaker (large); Concrete
Finishing Machines (road type); Rubber Tired Roller;

Concrete Batch Hopper; Concrete Conveyor Systems; Grout
Pumps; Concrete Mixers (14S or over); Screw Type Pumps and
Gypsum Pumps; Tractor, Bulldozer, End Loader (under 40 hp);
Trencher (chain type, bucket under 8 inch); Industrial
Locomotives; Rollers under 5 tons; Stump Grinder/Chipper
(Large) ; Timber Equipment; Firemen (pile drivers and
derricks); Personnel Hoist, Telehandler over 8000 lbs;
Robotic Tool Carrier with or without attachments

GROUP 6: Tampers - Compactors (riding type); Assistant
Engineer; A-Frames and Winch Trucks; Concrete Auto Breaker;
Hydrohammers (small); Brooms and Sweepers; Hoist (tuggers
under 5 tons); Boats (Tug, Safety, Work Barges, Launch);
Shouldering Machine Operator; Prestress Machines; Screed
Operator; Stone Crushers and Screening Plants; Screed
Operators (milling machine), Farm or Industrial Tractor
Mounted Equipment; Post Hole Digger; Fireman (asphalt
plants); Air Compressors over 400 CFM; Generators, over 150
KW; Augers (vertical and horizontal); Air, Electric,
Hydraulic Jacks (slipform); Skid Steer Loaders (with or
without attachments); Boiler Operators (temporary heat);
Refrigeration Plant/Freeze Machines; Power Pack
Vibratory/Ultra Sound Drivers and Extractors; Welding
Machines; Heaters (mechanical); Pumps; Winches (small
electric); Oiler and Greaser; Rotary Drill Tender;
Conveyor; Forklifts/Telehandler 8000 lbs & under;
Elevators: Automatic Hoists; Pumps (well points);
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Combination Small Equipment Operators

ENGIO139-003 06/04/2018

REMAINING COUNTIES

Rates Fringes
Power Equipment Operator

GIoUP L. viie i it e iieeennnn $ 40.72 21.60
GroUP 2.t i it i iiiieinneennns $ 39.47 21.60
GroUP 3.t iii ettt eieneannnn S 38.17 21.60
Group 4..vviiiiiiiinnennn. $ 37.64 21.60
GroUP St tiiit ittt tiieeennnn S 35.57 21.60
GroUP B vvvviiiineinnneennns $ 34.04 21.60

HAZARDOUS WASTE PREMIUMS:

EPA Level "A" Protection: $3.00 per hour
EPA Level "B" Protection: $2.00 per hour
EPA Level "C" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom, leads and/or
jib lengths 176 ft or longer.

GROUP 2: Backhoes (Excavators) weighing 130,00 lbs and over;
Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of 100 tons or less;
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) weighing under 130,000 lbs;
Travelling Crane (bridge type); Milling Machine; Concrete
Paver over 27 E; Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Grinder and Planing
Machine; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 meter
Concrete Pump.

GROUP 4: Hydraulic Backhoe (tractor or truck mounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 40 hp); Motor Patrol; Scraper Operator;
Bituminous Plant and Paver Operator; Screed-Milling
Machine; Roller over 5 tons; Concrete pumps 46 meter and
under; Grout Pumps; Rotec type machine; Hydro Blaster,
10,000 psi and over; Rotary Drill Operator; Percussion
Drilling Machine; Air Track Drill with or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);
Side Boom; Trencher, wheel type or chain type having 8 inch
or larger bucket; Rail Leveling Machine (Railroad); Tie
Placer; Tie Extractor; Tie Tamper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic
and Welder; Off Road Material Haulers.

GROUP 5: Tractor, Bulldozer, or Endloader (under 40 hp);
Tampers -Compactors, riding type; Stump Chipper, large;
Roller, Rubber Tire; Backfiller; Trencher, chain type
(bucket under 8 inch); Concrete Auto Breaker, large;
Concrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or
over; Pumps, Screw Type and Gypsum); Hydrohammers, small;
Brooms and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Locomotives; Fireman (Pile Drivers and
Derricks); Pumps (well points); Hoists, automatic; A-Frames
and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety,
Work Barges and Launches); Assistant Engineer

GROUP 6: Shouldering Machine Operator; Farm or Industrial
Tractor mounted equipment; Post Hole Digger; Auger
(vertical and horizontal); Skid Steer Loader with or
without attachments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Ultra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Form); Prestress Machines; Air Compressor, 400
CFM or over; Refrigeration Plant/Freese Machine; Boiler
Operators (temporary heat); Forklifts; Welding Machines;
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Generators; Pumps over 3"; Heaters, Mechanical; Combination
small equipment operator; Winches, small electric; Oiler;
Greaser; Rotary Drill Tender; Conveyor; Elevator Operator

IRON0008-002 06/01/2017

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
TJRONWORKER . . v v ittt ittt e e e e e $ 31.24 26.97

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON0008-003 06/01/2017

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
TJRONWORKER . . v v it ittt it e e e e e e $ 33.19 26.97

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON0383-001 06/01/2017

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes

IRON0512-008 05/01/2017

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

IRON0512-021 05/01/2017

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
TRONWORKER . .« v it ittt ettt eeeen $ 32.04 26.45
LABO0113-002 06/04/2018
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
GroUP L. veeeeeeeeeeeeeeennnn S 27.88 21.76
GrOUP 2.ttt et teeeeenennennns $ 28.03 21.76
GroUP 3. it iiieeeeeeeeeneennn S 28.23 21.76
Group 4. vieee it iiennennnn $ 28.38 21.76
GrOUP Dt e ieeeee ittt eeeeeeenn $ 28.53 21.76
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GIrOUP B e vttt tieeeeeenannnn S 24.37 21.76
LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO0113-003 06/04/2018

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
GroUpP L. eenennnn S 27.13 21.76
GrOUP 2.t ittt et teeeeenennennns $ 27.23 21.76
GroUP 3. i i ieieeeeeeeeeeennnn S 27.28 21.76
Group 4. vieee it ieennennnn $ 27.48 21.76
GroUP D veieieeee e et ieieennn S 27.33 21.76
GrOUP B vt vt et ieeeeeeennennns $ 24.22 21.76
LABORERS CLASSIFICATIONS
GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated) ;

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO0113-011 06/04/2018

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group Ll.veieeteineienneennnn $ 26.94 21.76
GrOUP 2. vt e et iieeeeennnnnns $ 27.09 21.76
GroUP 3.u ittt ittt iiennennnn $ 27.29 21.76
Group 4. vve e it iiieennns $ 27.26 21.76
GroUP St iiiitiiieeiiinennnn $ 27.59 21.76
GrOUP B v vt et teeeeeeeeennnns $ 24.08 21.76

LABORERS CLASSIFICATIONS:
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GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LABO0140-002 06/04/2018

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER

GroUup L.veiieiiineieeneennnn S 31.80 17.20
GIrOUP 2.ttt et teeneennnnennns $ 31.90 17.20
GrOUP 3Bt i ittt iiieeiienennnn $ 31.95 17.20
Group 4. ieee e iiennennnn $ 32.15 17.20
GrOUP St tiiitiiiietiieennnn S 32.00 17.20
GroUP Buvveeeteeeeenennennnn $ 28.43 17.20

LABORER CLASSIFICATIONS
GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABO0464-003 06/04/2018
DANE COUNTY

Rates Fringes

LABORER
Group Ll.veeeeteeeeeeneennns $ 32.08 17..20
GrOUP 2ttt eeteeeeeeeeeeeeenn S 32.18 17..20
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GrOUP 3ttt ittt ittt iieneannnn S 32.23 17..20

Group 4. vviiiiniinninnnnnnn. $ 32.43 17..20
GroUP D' veveieeeeeeeieneennn S 32.28 17..20
GIOUP B vt ettetteieieaeennns $ 28.43 17..20

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAIN0106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. S 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAIN0108-002 06/01/2017
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller..........o.ouo... $ 33.74 18.95
Spray & Sandblast........... S 34.74 18.95

PAIN0259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAIN0259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2017
JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Painters:
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PAIN0802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush........ciiiiiiinnn.n. $ 28.25 17.72
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAIN0802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER . v ittt ettt e ettt teeeeeannnn $ 24.89 12.05
PAIN0934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
BruSh . e i oo i i e S 33.74 18.95
S a2 S 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/01/2017
FLORENCE COUNTY
Rates Fringes
Painters: ... .ttt e et e S 24.86 12.23
PLAS0599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area l....iei it eeenenennn. $ 39.46 17.17
Area 2 (BAC) v v vt i it ii e ieennn S 35.07 19.75
Area 3 i ittt tiie et $ 35.61 19.40
Area 4. ..ttt S 34.70 20.51
Area 5.ttt e e $ 36.27 18.73
AYCa Dttt ittt eeee e eeeeeenn S 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA

CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES
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AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

PLUM0011-003 05/07/2018
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, SAWYER, AND WASHBURN
COUNTIES

Rates Fringes

PLUM0075-002 06/01/2016
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

PLUM0075-004 06/01/2016
DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, AND ROCK
COUNTIES

Rates Fringes

PLUM0075-009 06/01/2016

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES

Rates Fringes
PLUMBER. st ittt ittt tiieiaeeenn S 38.82 20.12
PLUMO111-007 05/28/2018
MARINETTE COUNTY (Niagara only)

Rates Fringes
PLUMBER/PIPEFITTER. . ... ccvueune... S 33.33 24.48

PLUM0118-002 06/01/2018

KENOSHA, RACINE, AND WALWORTH COUNTIES

PLUM0400-003 06/04/2018

ADAMS, BROWN, CALUMET, DODGE (except Watertown), DOOR, FOND DU
LAC, GREEN LAKE, KEWAUNEE, MANITOWOC, MARINETTE (except
Niagara), MENOMINEE, OCONTO, OUTAGAMIE, SHAWANO, SHEBOYGAN,
WAUPACA, WAUSHARA, AND WINNEBAGO COUNTIES

Rates Fringes

PLUM0434-002 06/03/2018

BARON, BUFFALO, CHIPPEWA, CLARK, CRAWFORD, DUNN, EAU CLAIRE,
FLORENCE, FOREST, GRANT, JACKSON, JUNEAU, LA CROSSE, LANGLADE,
LINCOLN, MARATHON, MONROE, ONEIDA, PEPIN, PIERCE, POLK,
PORTAGE, PRICE, RUSK, ST. CROIX, TAYLOR, TREMPEALEAU, VERNON,
VILAS, AND WOOD COUNTIES
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Rates Fringes

PLUM0601-003 06/04/2018
DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, MILWAUKEE,
OZAUKEE, ROCK, WASHINGTON AND WAUKESHA COUNTIES

Rates Fringes

PLUM0601-009 06/04/2017

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES

Rates Fringes
PIPEFITTER. . it ittt i it i i e e e e S 47.08 20.89
TEAM0039-002 06/01/2018
Rates Fringes

TRUCK DRIVER
1 & 2 Axle TruckS.....ouu.u.. $ 28.12 21.20
3 or more axles; Euclids
or Dumptor, Articulated
Truck, Mechanic............. S 28.27 21.20

WELDERS - Receilve rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).
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Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

Regional Office for the area in which the survey was conducted

because those Regional Offices have responsibility for the

Davis-Bacon survey program. If the response from this initial

contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.
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With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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August 2018

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy =
bridge over navigable water per USDOL and US Coast Guard designation, WI18/Heavy (Sewer &
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into the
contract, use the classification in the wage determination for the work being done. Use WI15 wage
rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates when
working on any sanitary sewer or water main work. Use Building wage rates for all work done
within the footprint of the building. Use WI10 wage rates for all other highway work in the contract
and approaches to structures. For example, if a laborer is working within the footprint of a building,
use the Laborer rate in the Building wage determination inserted in the contract. If a laborer is
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer
rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of ltems Page 1 of 10
Proposal ID: 20190115006 Project(s): 1660-03-67, 1660-03-68, 5580-00-82
Federal ID(s): N/A, WISC 2019070, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0002 203.0210.S
Abatement of Asbestos Containing LS LUMP SUM
Material (structure) 01. B-12-29
0004 203.0210.S
Abatement of Asbestos Containing LS LUMP SUM
Material (structure) 02. B-12-30
0006 203.0225.S
Debris Containment (structure) 01. B-12- LS LUMP SUM
27
0008 203.0225.S
Debris Containment (structure) 02. B-12- LS LUMP SUM
28
0010 203.0600.S
Removing Old Structure Over Waterway LS LUMP SUM
With Minimal Debris (station) 01. 98+85
0012 203.0600.S
Removing Old Structure Over Waterway LS LUMP SUM
With Minimal Debris (station) 02. 141+80
0014 203.0600.S
Removing Old Structure Over Waterway LS LUMP SUM
With Minimal Debris (station) 03. 168+39
0016 204.0100 90.000
Removing Pavement SY
0018 204.0110 255.000
Removing Asphaltic Surface SY
0020 204.0165 980.000
Removing Guardrail LF
0022 205.0100 111.000
Excavation Common CcYy
0024 206.1000
Excavation for Structures Bridges LS LUMP SUM
(structure) 01. B-22-59
0026 208.0100 405.000
Borrow CcY
0028 210.1100 369.000
Backfill Structure Type A CY
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Proposal Schedule of ltems Page 2 of 10
Proposal ID: 20190115006 Project(s): 1660-03-67, 1660-03-68, 5580-00-82
Federal ID(s): N/A, WISC 2019070, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0030 213.0100 1.000
Finishing Roadway (project) 01. 1660- EACH
03-67
0032 213.0100 1.000
Finishing Roadway (project) 01. 1660- EACH
03-68
0034 213.0100 1.000
Finishing Roadway (project) 01. 5580- EACH
00-82
0036 305.0110 98.000
Base Aggregate Dense 3/4-Inch TON
0038 305.0120 80.000
Base Aggregate Dense 1 1/4-Inch TON
0040 415.0410 312.000
Concrete Pavement Approach Slab SY
0042 416.1010 28.000
Concrete Surface Drains CYy
0044 455.0605 17.000
Tack Coat GAL
0046 465.0105 45.000
Asphaltic Surface TON
0048 502.0100 320.000
Concrete Masonry Bridges CY
0050 502.0717.S 25.000
Crack Sealing Epoxy LF
0052 502.3100
Expansion Device (structure) 01. B-12- LS LUMP SUM
29
0054 502.3100
Expansion Device (structure) 02. B-12- LS LUMP SUM
30
0056 502.3200 4,049.000
Protective Surface Treatment SY
0058 502.3210 4,934.000
Pigmented Surface Sealer SY
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Proposal Schedule of ltems Page 3 of 10
Proposal ID: 20190115006 Project(s): 1660-03-67, 1660-03-68, 5580-00-82
Federal ID(s): N/A, WISC 2019070, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number s y
Description Units
0060 502.4110 26.000
Adhesive Anchors 1 1/4-inch EACH
0062 502.4204 10,072.000
Adhesive Anchors No. 4 Bar EACH
0064 502.4205 234.000
Adhesive Anchors No. 5 Bar EACH
0066 505.0400 35,020.000
Bar Steel Reinforcement HS Structures LB
0068 505.0600 36,010.000
Bar Steel Reinforcement HS Coated LB
Structures
0070 505.0905 8.000
Bar Couplers No. 5 EACH
0072 506.0105 1,100.000
Structural Steel Carbon LB
0074 506.6000 6.000
Bearing Assemblies Expansion EACH
(structure) 01. B-12-29
0076 506.6000 7.000
Bearing Assemblies Expansion EACH
(structure) 02. B-12-30
0078 506.7050.S 6.000
Removing Bearings (structure) 01. B-12- EACH
29
0080 506.7050.S 7.000
Removing Bearings (structure) 02. B-12- EACH
30
0082 509.0301 5,452.000
Preparation Decks Type 1 SY
0084 509.0302 2,579.000
Preparation Decks Type 2 SY
0086 509.0310.S 43,600.000
Sawing Pavement Deck Preparation LF
Areas
0088 509.0500 437.000
Cleaning Decks SY
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Proposal ID: 20190115006 Project(s): 1660-03-67, 1660-03-68, 5580-00-82
Federal ID(s): N/A, WISC 2019070, N/A

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0090 509.0505.S 3,563.000
Cleaning Decks to Reapply Concrete SY
Masonry Overlay
0092 509.1000 59.000
Joint Repair SY
0094 509.1500 1,246.000
Concrete Surface Repair SF
0096 509.2000 682.000
Full-Depth Deck Repair SY
0098 509.2500 347.000
Concrete Masonry Overlay Decks CY
0100 509.3500.S 2,201.000
HMA Overlay Polymer-Modified TON
0102 509.9005.S 11,487.000
Removing Concrete Masonry Deck SY
Overlay (structure) 01. B-12-27
0104 509.9005.S 8,516.000
Removing Concrete Masonry Deck SY
Overlay (structure) 02. B-12-28
0106 509.9005.S 1,738.000
Removing Concrete Masonry Deck SY
Overlay (structure) 03. B-12-29
0108 509.9005.S 1,825.000
Removing Concrete Masonry Deck SY
Overlay (structure) 04. B-12-30
0110 509.9020.S 40.000
Epoxy Crack Sealing LF
0112 509.9025.S 960.000
Epoxy Injection Crack Repair LF
0114 509.9026.S 8.000
Cored Holes 2-Inch Diameter EACH
0116 509.9050.S 10,961.000
Cleaning Parapets LF
0118 511.1200 1,513.000
Temporary Shoring (structure) 01. B-22- SF

59
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Proposal ID: 20190115006 Project(s): 1660-03-67, 1660-03-68, 5580-00-82
Federal ID(s): N/A, WISC 2019070, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0120 603.8000 10,714.000
Concrete Barrier Temporary Precast LF
Delivered
0122 603.8125 21,779.000
Concrete Barrier Temporary Precast LF
Installed
0124 606.0300 48.000
Riprap Heavy CY
0126 614.0150 4.000
Anchor Assemblies for Steel Plate Beam EACH
Guard
0128 614.0905 1.000
Crash Cushions Temporary EACH
0130 614.2300 150.000
MGS Guardrail 3 LF
0132 614.2500 355.000
MGS Thrie Beam Transition LF
0134 614.2610 9.000
MGS Guardrail Terminal EAT EACH
0136 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 1660-03-67
0138 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 1660-03-68
0140 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 5580-00-82
0142 619.1000 1.000
Mobilization EACH
0144 624.0100 15.000
Water MGAL
0146 625.0500 691.000
Salvaged Topsoil SY
0148 627.0200 691.000
Mulching SY
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Proposal Schedule of ltems Page 6 of 10
Proposal ID: 20190115006 Project(s): 1660-03-67, 1660-03-68, 5580-00-82
Federal ID(s): N/A, WISC 2019070, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0150 628.1504 487.000
Silt Fence LF
0152 628.1520 487.000
Silt Fence Maintenance LF
0154 628.1905 1.000
Mobilizations Erosion Control EACH
0156 628.1910 2.000
Mobilizations Emergency Erosion Control EACH
0158 628.7010 8.000
Inlet Protection Type B EACH
0160 628.7015 1.000
Inlet Protection Type C EACH
0162 629.0210 0.580
Fertilizer Type B CWT
0164 630.0120 23.100
Seeding Mixture No. 20 LB
0166 630.0200 23.100
Seeding Temporary LB
0168 638.2102 1.000
Moving Signs Type Il EACH
0170 642.5201 1.000
Field Office Type C EACH
0172 643.0300 8,022.000
Traffic Control Drums DAY
0174 643.0420 589.000
Traffic Control Barricades Type IlI DAY
0176 643.0705 1,842.000
Traffic Control Warning Lights Type A DAY
0178 643.0715 4,405.000
Traffic Control Warning Lights Type C DAY
0180 643.0800 73.000
Traffic Control Arrow Boards DAY
0182 643.0900 9,197.000
Traffic Control Signs DAY
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Proposal Schedule of ltems Page 7 of 10

Proposal ID: 20190115006 Project(s): 1660-03-67, 1660-03-68, 5580-00-82
Federal ID(s): N/A, WISC 2019070, N/A

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0184 643.0920

Traffic Control Covering Signs Type Il

0186 643.1050
Traffic Control Signs PCMS

0188 643.5000
Traffic Control

0190 645.0111
Geotextile Type DF Schedule A

0192 645.0120
Geotextile Type HR

0194 646.1020

Marking Line Epoxy 4-Inch
0196 646.5020

Marking Arrow Epoxy
0198 646.7020

Marking Diagonal Epoxy 6-Inch

0200 646.9000
Marking Removal Line 4-Inch

0202 646.9010
Marking Removal Line Water Blasting 4-
Inch

0204 646.9300

Marking Removal Special Marking

0206 646.9310
Marking Removal Special Marking Water
Blasting

0208 649.0105

Temporary Marking Line Paint 4-Inch

0210 649.0150
Temporary Marking Line Removable
Tape 4-Inch

0212 649.0550

Temporary Marking Arrow Removable
Tape

Approximate
Quantity and
Units

Unit Price Bid Amount

15.000
EACH

14.000
DAY

1.000
EACH

48.000
SY

96.000
SY

25,782.000
LF

7.000
EACH

300.000
LF

18,950.000
LF

1,365.000
LF

300.000
EACH

5.000
EACH

14,250.000
LF

49,613.000
LF

6.000
EACH
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Proposal ID: 20190115006 Project(s): 1660-03-67, 1660-03-68, 5580-00-82
Federal ID(s): N/A, WISC 2019070, N/A

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0214 649.0850 69.000
Temporary Marking Stop Line LF
Removable Tape 18-Inch
0216 650.4500 60.000
Construction Staking Subgrade LF
0218 650.5000 60.000
Construction Staking Base LF
0220 650.7000 60.000
Construction Staking Concrete LF
Pavement
0222 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 01. 5580-00-82
0224 650.9920 533.000
Construction Staking Slope Stakes LF
0226 653.0210 4.000
Junction Boxes 10x10x6-Inch EACH
0228 661.0100
Temporary Traffic Signals for Bridges LS LUMP SUM
(structure) 01. B-22-59
0230 690.0150 188.000
Sawing Asphalt LF
0232 690.0250 48.000
Sawing Concrete LF
0234 715.0415 1,000.000
Incentive Strength Concrete Pavement DOL 1.00000 1,000.00
0236 715.0502 2,238.000
Incentive Strength Concrete Structures DOL 1.00000 2,238.00
0238 ASP.1TOA 1,200.000
On-the-Job Training Apprentice at HRS 5.00000 6,000.00
$5.00/HR
0240 ASP.1T0G 800.000
On-the-Job Training Graduate at HRS 5.00000 4,000.00
$5.00/HR
0242 SPV.0035 480.000
Special 01. Concrete Masonry Deck CY

Repair - High Early Strength
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Proposal ID: 20190115006 Project(s): 1660-03-67, 1660-03-68, 5580-00-82
Federal ID(s): N/A, WISC 2019070, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0244 SPV.0035 2.000
Special 02. Cement Slurry Mixture CY
0246 SPV.0060 2.000
Special 01. Bearing Repairs B-12-27 EACH
0248 SPV.0060 8.000
Special 02. Parapet Cover Plates EACH
0250 SPV.0060 5.000
Special 03. Downspout Repair EACH
0252 SPV.0060 8.000
Special 04. Embedded Galvanic Anodes EACH
0254 SPV.0090 4,200.000
Special 01. Haunch Removal B-12-27 LF
0256 SPV.0090 3,832.000
Special 02. Haunch Removal B-12-28 LF
0258 SPV.0090 122.000
Special 03. Pipe Underdrain Wrapped 6- LF
Inch Special
0260 SPV.0105
Special 01. Structure Spot Cleaning and LS LUMP SUM
Painting B-12-27
0262 SPV.0105
Special 02. Strip Seal Gland LS LUMP SUM
Replacement B-12-27
0264 SPV.0105
Special 03. Pier Cap Repairs B-12-27 LS LUMP SUM
0266 SPV.0105
Special 04. Cleaning and Caulking Floor LS LUMP SUM
Beams B-12-27
0268 SPV.0105
Special 05. Structure Spot Cleaning and LS LUMP SUM
Painting B-12-28
0270 SPV.0105
Special 06. Pier Cap Repairs B-12-28 LS LUMP SUM
0272 SPV.0105
Special 07. Parapet Cover Plate LS LUMP SUM

Fastener Repairs
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Proposal ID: 20190115006 Project(s): 1660-03-67, 1660-03-68, 5580-00-82
Federal ID(s): N/A, WISC 2019070, N/A

Bid Amount

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal .
Line ltem ID i dids Unit Price
Number Description Quantity an
Units
0274 SPV.0105
Special 08. Access Hatch Repairs LS LUMP SUM
0276 SPV.0165 731.000
Special 01. Geocomposite Drain Board SF
0278 SPV.0180 67.000
Special 01. Abutment Seat Cleaning and SY
Sealing
Section: 0001 Total:

Total Bid:
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	25. Removing Concrete Masonry Deck Overlay B-12-27, Item 509.9005.S.01;Removing Concrete Masonry Deck Overlay B-12-28, Item 509.9005.S.02;Removing Concrete Masonry Deck Overlay B-12-29, Item 509.9005.S.03;Removing Concrete Masonry Deck Overlay B-12-30, Item 509.9005.S.04.
	26. Epoxy Crack Sealing, Item 509.9020.S.
	27. Epoxy Injection Crack Repair, Item 509.9025.S;Cored Holes 2-Inch Diameter, Item 509.9026.S.
	28. Cleaning Parapets, Item 509.9050.S.
	29. Structure Repainting General.
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