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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$20,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

February 12, 2019

9:00 am

Contract Completion Time

50 Working Days

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Grading, Base, Bridge Replacement, Culvert Pipe, Signs
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID    

PREPARATION 
 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)  The department will provide bidding information through the department’s web site at: 
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 
 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7)     Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the 
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

B Submitting Electronic Bids 
B.1 On the Internet 

(1)  Do the following before submitting the bid: 
1. Have a properly executed annual bid bond on file with the department. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 
Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 
 

PRINCIPAL 
      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 
 

 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 28, 2018 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 9848-00-70, T Vilas, County Line Road, Pine 
River Bridge B-34-0056, Loc Str, Langlade County, Wisconsin as the plans show and execute the work 
as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2019 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20180628) 

 

2. Scope of Work. 
The work under this contract shall consist of grading, base aggregate dense, temporary structure, 
concrete horizontal elliptical culvert pipe, Structure B-34-0056, and all incidental items necessary to 
complete the work as shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

Provide the time frame for construction of the project within the 2019 construction season to the engineer 
in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the 
beginning of the approved time frame. 

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources. 

It is anticipated that the notice to proceed will be issued no later than July 17, 2019. 

 
Fish Spawning 
There shall be no instream disturbance of Pine River as a result of construction activity under or for this 
contract, from September 15 to May 15 both dates inclusive, in order to avoid adverse impacts upon the 
spawning of aquatic organisms. 

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR. 

 
Northern Long-eared Bat (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC). 
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According to the final 4(d) rule issued for the NLEB, the department has determined that the proposed 
activity may affect, but will not result in prohibited take of the NLEB. The activity involves tree removal, but 
will not occur within 0.25 miles of a known hibernacula, nor will the activity remove a known maternity 
roost tree or any other tree within 150 feet of a known maternity roost tree. 

If additional trees need to be removed, no Clearing shall occur without prior approval from the engineer, 
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified 
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a bat 
presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin 
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary. 

Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of Clearing operations, and list those 
additional measures in the ECIP. 

 

4. Traffic. 
County Line Road to be open through traffic during construction by use of temporary bypass. County Line 
Road is a dead end road.  

Temporarily erect two “BRIDGE CONSTRUCTION AHEAD” signs upstream and downstream of the 
bridge location. Signs cannot be on private lands. Place signs within right-of-way on the riverbank. Locate 
signs on or near the side of the bridge. Locate signing as directed by the engineer in order to be 
continually visible from the water as construction operations proceed. Temporarily cease construction 
operations to allow passage of recreational users through the bridge site. The cost of this signing is 
included in the lump sum bid for “Traffic Control”. 

 

5. Utilities. 
This contract does not come under the provision of Administrative Rule Trans 220. 
stp-107-066 (20080501) 

Frontier Communications  

Frontier Communications has an underground telephone/fiber optic line located on the east side of the 
project within the project limits. The underground line runs along the east side of County Line Road 
approximately 15 feet to 33 feet right of the County Line Road centerline within the project area. The 
underground line will be relocated prior to construction. 

Wisconsin Public Service (WPS) 
WPS has an underground and an overhead electric line and poles located on the west side of the project 
within the project limits. The underground line runs along the west side of County Line Road 
approximately 14 feet left from the centerline, connecting into a pole located at approximately Station 
9+26, 31 feet left. The overhead line runs along the west side of County Line Road approximately 31 feet 
to 32 feet left from the centerline. Poles are located at approximately Station 8+27, 103 feet right, Station 
9+26, 31 feet left, and Station 12+37, 32 feet left. The existing underground and overhead lines and poles 
will be relocated prior to construction. Prior to construction, WPS plans to directional bore a new 
underground electric line on the east side of the road. 

 

6. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Michael Grage, WisDOT NC Region at 715.365.5705. 
stp-107-054 (20080901) 
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7. Notice to Contractor, Portage Route. 
Signage must be installed to provide notification, and a path to safe portage around the project site, both 
upstream and downstream of the project area during times when construction conditions result in 
potentially unsafe navigation through/under the project site, and/or when bridge construction or removal 
may temporarily block or prevent navigation. 

 

8. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 10-

minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

9. Environmental Protection - Dewatering. 
Add the following to standard spec 107.18: 

If dewatering is required, treat the water to remove suspended solids before allowing it to enter any 
waterway or wetland. Provide a settling basin, or other suitable means approved by the engineer, with 
sufficient capacity and size to provide an efficient means to filter the water from the dewatering operation 
before it is discharged back into the wetland or waterway as provided in the standard specifications and 
these special provisions. Treatment practices may include the use of natural polyacrylamide such as 
chitosan, as approved by the engineer. 

http://dnr.wi.gov/topic/invasives/disinfection.html
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Conform to dewatering guidelines of WisDNR Storm Water Construction Technical Standards, Code# 
1061, "Dewatering". This document can be found at the WisDNR website: 

http://dnr.wi.gov/topic/stormwater/standards/const standards.html. Include dewatering plans in the 
Erosion Control Implementation Plan (ECIP) for the project. 

Include the cost of all work and materials associated with water treatment and/or dewatering in the unit 
bid price for Excavation for Structures. Work includes furnishing all materials, excavation, maintenance, 
cleaning, disposal of surplus material, removal of the basin after completion of dewatering operations. 

(NCR 107.13-10152014) 

 

10. Construction Over or Adjacent to Navigable Waters. 
The Pine River is classified as a state navigable waterway under standard spec 107.19. 
stp-107-060 (20171130) 

 

11. Erosion Control Structures. 
Within seven calendar days after beginning work on the bridge superstructure, place all permanent 
erosion control devices, including riprap, erosion mat, ditch checks, seed, fertilizer, mulch, soil stabilizer, 
or any other item required by the contract or deemed necessary by the engineer. These devices shall be 
in place in the area under the bridge and on both sides of the roadway, from the waterway to a point 100-
feet behind the backwall of the abutment. Within said limits, place these devices to a height equivalent to 
the calculated water elevation resulting from a storm that occurs on the average of once every two years 
(Q2) as shown on the plan, or as the engineer directs. Before initial construction operations, place 
turbidity barriers, silt screens, and other temporary erosion control measures as the plans show, and 
remove them after the permanent erosion control devices are in place unless directed otherwise by the 
engineer. 

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived. 
stp-107-070 (20030820) 

 

12. Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found. 
John Roelke, License Number AII-119523, inspected Structure P-34-0906 for asbestos on March 28, 
2018. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the 
inspection report is available from: Michael Grage, PE – WisDOT NC Region, 510 N. Hanson Lake Road, 
Rhinelander, Wisconsin  54501; (715) 365-5705. 

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Michael Grage, PE – WisDOT NC Region, 510 N. Hanson Lake Road, Rhinelander, Wisconsin 54501; 
(715) 365-5705 and DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, Madison, WI 
53707-7965. In addition, comply with all local or municipal asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 
- Site Name: Structure P-34-0906, County Line Road over Pine River 
- Site Address: 1.5 miles south of the junction with CTH C, Section 36, T32N, R8E, Town of Schley, Lincoln 

County; Section 31, T32N, R9E, Town of Vilas, Langlade County 
- Ownership Information: Town of Vilas Clerk, W14359 Lloyd Creek Road, Gleason, Wisconsin  54435 
- Contact: Michael Grage, PE – WisDOT NC Region 
- Phone: (715) 365.5705 
- Age: 89 years old. This structure was constructed in 1929. 
- Area: 1314 SF of deck 

http://dnr.wi.gov/topic/stormwater/standards/const%20standards.html


9848-00-70 6 of 7 

Insert the following paragraph in Section 6.g.: 
- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 

pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify 
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in 
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos 
containing material. 

stp-107-125 (20120615) 

 

13. Removing Old Structure Over Waterway With Minimal Debris Station 10+00, Item 
203.0600.S.01. 
Conform to standard spec 203 as modified in this special provision. 

Add the following to standard spec 203: 

203.3.6  Removals Over Waterways and Wetlands 

203.3.6.2  Removing Old Structure Over Waterway with Minimal Debris 

 (1) Remove the existing Structure P-34-0906 over the Pine River in large sections and conforming to the 
contractor’s approved structure removal and clean-up plan. During superstructure removal, prevent all 
large pieces and minimize the number of small pieces from entering the waterway or wetland. Remove all 
reinforcing steel, all concrete, and all other debris that falls into the waterway or wetland. The contractor 
may leave limited amounts of small concrete pieces scattered over the waterway floor or wetland only if 
the engineer allows. 

 (2) Submit a structure removal and clean-up plan as part of the erosion control implementation plan required 
under standard spec 107.20. Do not start work under the structure removal and clean-up plan without the 
department’s written approval of the plan. Include the following information in the structure removal and 
clean-up plan: 

- Methods and schedule to remove the structure. 
- Methods to control potentially harmful environmental impacts. 
- Methods for superstructure removal that prevent all large pieces and minimize the number of small pieces 

from entering the waterway or wetlands. 
- Methods to control dust and contain slurry. 
- Methods for removing piers and abutments. If blasting in water, include restrictions that regulatory agencies 

and the contract require. 
- Methods for cleaning the waterway or wetlands. 

 (3) If stockpiling spoil material, place it on an upland site an adequate distance from the waterway, wetland, 
or any open water created by excavation. Install silt fence between the spoil pile and the waterway, 
wetland, or excavation site. 

 

Add the following Removing Old Structure bid item to standard spec 203.5.1: 

ITEM NUMBER DESCRIPTION         UNIT 
203.0600.S.01 Removing Old Structure Over Waterway With Minimal Debris Station 10+00  LS 
stp-203-020 (20170615) 

 

14. Abutment Construction. 
Determine the method of construction, and observe the following conditions: 

1. If a cofferdam is used, build the cofferdam of non-erodable material. 
2. Concrete poured under water will be allowed; pour the concrete conforming to standard spec 502.3.5.3. 

Ensure that the forms are tight to prevent leakage of concrete into the stream. Treat all displaced water by 
filtration, settling basin, or other means sufficient to reduce the cement content before discharging the water 
into the stream. 

3. Excavated material from the stream may be utilized in the fill slopes so long as it is covered with other 
suitable material to prevent it from eroding back into the stream. 

stp-502-010 (20050502) 
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15. Temporary Structure Station 30+25. 
This special provision describes providing temporary structures as the plans show and conforming to 
standard spec 526 as modified in this special provision. 

The structure shall have a minimum roadway width of 16-feet as measured between the faces of the 
wheel guards and at right angles to the centerline. 
stp-526-010 (20030820) 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

107.17.1  General 
Replace paragraph seven with the following effective with the December 2018 letting: 
 (7) Have a professional engineer registered in the state of Wisconsin sign and seal the shop drawings. At 

least 30 calendar days before starting falsework, form, or shoring construction; submit a PDF file of 
shop drawings to the railroad's chief engineering officer and to the engineer. The engineer and the 
railroad may review the shop drawings. If the engineer or the railroad finds the shop drawings 
unsatisfactory, the contractor shall make the required changes. A satisfactory shop drawing review 
does not relieve the contractor of responsibility and liability for the structural integrity and proper 
functioning of the falsework, forms, or shoring. 

109.1.1  General 
Replace the entire text with the following effective with the January 2019 letting: 
 (1) The engineer will use the US standard system to measure all work completed under the contract. The 

engineer will determine quantities of materials the contractor furnishes and work the contractor 
performs using measurement methods and computations conforming to standard engineering practice, 
modified to meet department requirements. The engineer will document these measurements using 
department procedures. 

 (2) The engineer will measure the work as the contract measurement subsection for individual items 
specifies. The department will measure the actual quantities of work the contractor acceptably 
completes and make final payment based on those actual measured quantities except as follows: 

 1. If the measurement subsection for a bid item specifically restricts the quantity measured for payment or 
allows for use of conversion factors. 

 2. If the engineer executes a contract change order modifying the method of measurement for specific bid 
items, the engineer will measure the quantities of applicable bid items for payment using the change order 
methods. 

 3. If the engineer, under 105.3.1(2), approves a contractor-requested plan dimension change between US 
standard and SI metric dimensions, the engineer will measure whichever of the following is less: 

- Actual quantities constructed. 
- Quantities derived from the original plan dimensions. 

 4. For substitutions made under 106.2.3 between US standard and SI metric products, the engineer will 
measure the actual quantities of the substitute products using the original contract measuring system. 

305.2.1  General 
Replace paragraph two with the following effective with the December 2018 letting: 
 (2) Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed 

material, or blended materials below virgin aggregate materials unless the contract specifies or the 
engineer allows in writing. The department will allow virgin aggregate above reclaimed asphalt, 
reprocessed material, or blended materials in shoulder areas adjacent to concrete pavement. 

420.3.2.1  General 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) Use self-propelled grinding machines with depth, grade, and slope controls designed for grinding and 

texturing concrete. Equip grinding machines with diamond blades and a vacuuming system capable of 
removing liquid and solid residue from the ground surface. Shroud the machine to prevent discharging 
loosened material into adjacent work areas or live traffic lanes. Provide the specified effective 
wheelbase, defined as the center of the front to center of the rear main support wheels. 
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420.3.2.2  Continuous Grinding 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) Under the Continuous Diamond Grinding Concrete Pavement bid item, ensure that the grinding 

machine, including the grinding head, weighs 35,000 pounds or more, will grind a strip at least 4 feet 
wide, and has an effective wheel base of 25 feet or more. For pavements with a design speed less 
than 40 miles per hour and areas difficult to access, the contractor may use equipment with an 
effective wheel base of 12 feet or more. 

450.3.2.8  Jointing 
Replace paragraphs three through five with the following effective with the December 2018 letting: 
 (3) Construct notched wedge longitudinal joints for mainline paving if the pavement thickness conforms to 

the minimums specified in 460.3.2, unless the engineer directs or allows an alternate joint. Construct 
the wedge using a slope no steeper than 3:1. Extend the wedge 12 inches beyond the normal lane 
width, or as the engineer directs. Ensure that the wedge for all layers directly overlaps and slopes in 
the same direction. 

 (4) Locate the joint at the pavement centerline for 2-lane roadways, or at lane lines if the roadway has 
more than 2 lanes. Construct a vertical notch 1/2-inch to 3/4-inch high on the centerline or lane line at 
the top of each wedge. Place a 1/2-inch to 3/4-inch notch at the outside bottom edge of the wedge 
after compacting each layer. Align the finished longitudinal joint line of the upper layer with the 
centerline or lane line. 

 (5) Construct the wedge for each layer using an engineer-approved strike-off device that will provide a 
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted 
steel side roller wheel the same width as the wedge. Apply a tack coat to the wedge surface and both 
notches before placing the adjacent lane. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph two with the following effective with the December 2018 letting: 
 (2) The bill of lading for emulsified asphalts shall indicate the asphalt content of the original emulsion and 

dilution rate of the additional water added to the original emulsion. If undiluted samples are not 
available, test the diluted material and modify AASHTO M140, M208, or M316 to reflect properties 
resulting from dilution of the asphalt. 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the December 2018 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T166. 
Maximum specific gravity (Gmm) according to AASHTO T209. 
Air voids (Va) by calculation according to AASHTO T269. 
VMA by calculation according to AASHTO R35. 
Asphalt content by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6, 
chemical extraction according to AASHTO T-164, or Asphalt Analyzer™ according to manufacturer 
recommendations. 

460.2.8.3.1.6  Acceptable Verification Parameters 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) The engineer will provide test results to the contractor within 2 mixture-production days after obtaining 

the sample. The quality of the product is acceptably verified if it meets the following limits: 
- Va is within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent. 
- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate 

size. 
- Asphalt content is within minus 0.3 percent of the JMF. 
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460.2.8.3.1.7  Dispute Resolution 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) When QV test results do not meet the specified limits for 100 percent pay, the bureau's AASHTO 

accredited laboratory and certified personnel will referee test the retained portion of the QV sample 
and the retained portion of the required forward and backward QC retained samples according to 
CMM 8-36. 

460.5.2.1  General 
Replace paragraphs five and six with the following effective with the December 2018 letting: 
 (5) The department will reduce pay for nonconforming QMP HMA mixtures as specified in 460.2.8.2.1.7, 

starting from the stop point to the point when the running average of 4 is back inside the warning 
limits. The engineer will determine the quantity of material subject to pay reduction based on the 
testing data and an inspection of the completed pavement. The department will reduce pay as follows: 

PAYMENT FOR MIXTURE[1] [2] [3] 
  PRODUCED WITHIN PRODUCED OUTSIDE 
 ITEM WARNING BANDS JMF LIMITS 
 Gradation 90% 75% 
 Asphalt Content[4] ___ ___ 
 Air Voids 70% 50% 
 VMA 90% 75% 

 [1] For projects or plants where the total production of each mixture design requires less than 4 tests refer to 
CMM 8-36. 

 [2] Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will reduce 
pay based on the nonconforming property with lowest percent pay. If the quantity of material subject to pay 
adjustment based on the running average of 4 is also subject to pay adjustment resulting from dispute 
resolution in accordance with 460.2.8.3.1.7, the department will apply the single pay adjustment resulting in 
the lowest percent pay. 

 [3] In addition to any pay adjustment listed in the table above, the department will adjust pay for nonconforming 
binder under the Nonconforming QMP Asphaltic Material administrative item. The department will deduct 25 
percent of the contract unit price of the HMA Pavement bid item per ton of pavement placed with 
nonconforming PG binder the engineer allows to remain in place. 

 [4] The department will not adjust pay based on a running average of 4 asphalt content tests; however, corrective 
action will be applied to nonconforming material according to 460.2.8.2.1.7. 

 (6) If during a QV dispute resolution investigation the department discovers unacceptable mixture defined 
by one or more of the following: 

- Va greater than 5.0 or less than 1.5. 
- VMA more than 1.0 below the minimum allowed in table 460-1. 
- AC more than 0.5 % below the JMF target. 

Remove and replace the material, or if the engineer allows the mixture to remain in place, the 
department will pay for the quantity of affected material at 50 percent of the contract price. 

 

506.3.2  Shop Drawings 
Replace paragraph four with the following effective with the December 2018 letting: 
 (4) Ensure that the fabricator submits a PDF file of shop drawings for railroad structures to the railroad 

company's chief engineering officer upon contract completion. 

646.3.1.2  Liquid Marking 
Replace paragraph five with the following effective with the January 2019 letting: 
 (5) Apply liquid marking and glass beads across the line at or exceeding the following: 
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 LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION 
   (mils) (pounds per gallon) 
 Paint all 16 8 
 Epoxy SMA, seal coats, and polymer overlays 25 25 
 Epoxy all other 20 22.5 
 Wet Reflective Epoxy all 20 18 

646.3.2.3.2  Wet Reflective Epoxy 
Replace paragraph five with the following effective with the January 2019 letting: 
 (1) Apply wet reflective epoxy binder in a grooved slot. and provide a double drop bead system as follows: 

- First: wet reflective/recoverable elements at the application rate specified for the product chosen from 
the department's APL. 

- Second: glass beads at the application rate specified in 646.3.1.2(5). 

650.3.1  General 
Replace the entire text with the following effective with the December 2018 letting: 
 (1) Department and contractor responsibilities for construction staking are specified in 105.6. Conform to 

105.6 and the additional requirements specified here in 650.3 for the individual contractor-staking bid 
items the contract includes. 

 (2) Protect and preserve known property and survey marks and land monuments as specified in 107.11.3. 
The contract may require related work under the 621 bid items. 

 (3) Obtain or calculate benchmark data, grades, and alignment from plan information. The engineer will 
furnish data for the horizontal and vertical control points, control point ties, horizontal alignments, 
profiles, and elevations. Reestablish, set additional, and maintain the horizontal and vertical control 
points and control point ties, as needed for bid items. 

 (4) Check horizontal and vertical information including but not limited to alignments, locations, elevations, 
and dimensions, that either the plans show or the engineer provides, for compatibility with existing field 
conditions. Conduct similar compatibility checks and accuracy checks of horizontal and vertical 
positions either the department or the contractor establishes in the field. 

 (5) Perform survey work using conventional methods, or AMG methods capable of achieving the lines and 
grades the plans show for the work in question. Establish additional benchmarks and control points as 
necessary to support the method of operation. 
650.3.1.1  Staking 

 (1) Furnish, set, reference, and maintain stakes and markings necessary to establish the alignment, 
location, benchmarks, elevations, and continuous profile-grades for road and structure work as 
needed for bid items. Supervise and coordinate construction staking. 

 (2) Maintain neat, orderly, and complete survey notes, drawings, and computations used in establishing 
the lines and grades. Make the survey notes and computations available to the engineer within 24 
hours, upon request, as the work progresses. 

 (3) Furnish surveying equipment, stakes, flags, pins, lath, whiskers, and other materials necessary to 
perform this work, subject to the engineer’s approval. 
650.3.1.2  Automated Machine Guidance 
650.3.1.2.1  General 

 (1) The contractor may substitute AMG for conventional staking on all or part of the work under the 
individual staking bid items. Coordinate with the engineer throughout the course of construction to 
ensure that work performed using AMG conforms to the contract tolerances and that the methods 
employed conform to the contractor's AMG work plan and accepted industry standards. Revert to 
conventional staking methods for all or part of the work at any point during construction if AMG is 
producing unacceptable results. 
650.3.1.2.2  AMG Work Plan 

 (1) Submit a comprehensive written AMG work plan for department review at least 5 business days before 
the preconstruction conference. In that plan discuss how AMG technology will be integrated into other 
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technologies employed on the project. List the staking bid items that will have work performed using 
AMG and, for each bid item listed, include the following: 

 1. Designate which portions of the contract will be done using AMG and which portions will be done using 
conventional staking. 

 2. Designate a single staff person as the primary contact for AMG technology issues. 
 3. List and map the primary and secondary control points required under 105.6.2 enveloping the site. 
 4. Describe the contractor's quality control procedures. Include the frequency and type of checks performed 

to ensure that the work conforms to the contract plans. 
 (2) The engineer will review the plan to determine if it conforms to the contract. Do not perform AMG work 

until the engineer approves the governing portion of the AMG workplan. Perform the work as the 
contractor's AMG work plan provides. Update the plan as necessary. 
650.3.1.2.3  Geometric and Surface Information 
650.3.1.2.3.1  Department Responsibilities 

 (1) At any time after the contract is awarded the contractor may request the contractor data packet. The 
department will provide the packet within 5 business days of receiving the contractor's request. 
650.3.1.2.3.2  Contractor Responsibilities 

 (1) Develop and maintain a contractor construction model for areas of the project employing AMG. 
Confirm that the resulting model agrees with the contract plans. 

 (2) If the engineer requests, provide the construction model to the department in LandXML or other 
engineer-approved format. 
650.3.1.2.4  Managing and Updating Information 

 (1) Notify the department of any errors or discrepancies in department-provided information. The 
department will determine what revisions may be required. The department will revise the contract 
plans, if necessary, to address errors or discrepancies that the contractor identifies. The department 
will provide the best available information related to those contract plan revisions. 

 (2) Revise the construction model as required to support construction operations and to reflect any 
contract plan revisions the department makes. Perform checks to confirm that the revised construction 
model agrees with the contract plan revisions. If the engineer requests, provide construction model 
updates to the engineer. The department will pay for costs incurred to incorporate contract plan 
revisions as extra work. 
650.3.1.2.5  Construction Checks 

 (1) Check the work against the plan elevation at randomly selected points on cross-sections located at 
stations evenly divisible by 100 at the frequency the engineer approved as a part of the AMG work 
plan. Submit the results of these random checks to the engineer daily. Notify the engineer immediately 
if a check exceeds the tolerances specified in 650.3.1.2.6 below. 

 (2) Check the work at additional points as the engineer directs. The department may conduct periodic 
independent checks. 
650.3.1.2.6  Construction Tolerances 

 (1) Ensure that the finished work vertically matches existing or other completed features. Ensure that the 
work conforms to revised plan elevations as follows: 

- Subgrade : +/- 0.10 feet. 
- Base : within the tolerance specified in 301.3.4.1(2). 

650.3.3  Subgrade 
Retitle and replace the entire text with the following effective with the December 2018 letting: 

650.3.3  Subgrade Staking 
 (1) Set construction stakes or marks at intervals of 100 feet, or more frequently, for rural sections and at 

intervals of 50 feet, or more frequently, for urban sections. Include additional stakes at each cross-
section as necessary to match the plan cross-section, achieve the required accuracy, and to support 
construction operations. Also set and maintain stakes as necessary to establish the horizontal and 
vertical positions of intersecting road radii, auxiliary lanes, horizontal and vertical curves, and curve 
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transitions. Locate stakes to within 0.25 feet horizontally and establish the grade elevation to within 
0.03 feet vertically. 
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Errata 

520.3.3  Laying Pipe 
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties. 
 (5) Provide joint ties on the upstream and downstream ends of circular and horizontal elliptical concrete 

culvert and concrete cattle pass installations. Tie the next 3 pipe joints or, if using apron endwalls, the 
endwall joint and the last 2 pipe joints. Ties are not required on culverts with masonry endwalls unless 
the plans show otherwise. 

608.3.3  Laying Pipe 
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties. 
 (5) Provide joint ties on concrete storm sewer system infall and outfall pipes. Tie the last 3 pipe joints or, if 

using apron endwalls, the endwall joint and the next 2 pipe joints. Ties are not required on installations 
with masonry endwalls unless the plans show otherwise. 
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ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress 
payment by the department or a contractor for work performed, materials furnished, or 
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work 
satisfactorily performed and for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of 
receipt of a progress payment by the department for work performed.  Report the 
payment as specified in A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment 
requirement as specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary 
to comply with the DBE payment requirement in receipt of a progress payment by 
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) 
and (5), and shall be binding on all first tier subcontractor relationships and all 
contractors and subcontractors utilizing DBE firms on the project. 

 
B. Costs for conforming to this special provision are incidental to the contract. 

 
 
 
NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 
 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 
 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll or Labor Data Submittal 

 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs 
of the U.S. Department of Transportation, Federal Highway Administration, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts 
and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In 
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor's 
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on 
the grounds of race, color, or national origin.  

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such 
Acts, Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the contractor will 
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set 
forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective August 2015 letting  

 

BUY AMERICA PROVISION 

 
All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  
 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 
 
Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at:  
 

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 
 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Proposal ID: 20190212016 Project(s): 9848-00-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0105
Clearing STA

4.000
_________._____ _________._____

0004 201.0205
Grubbing STA

4.000
_________._____ _________._____

0006 203.0600.S
Removing Old Structure Over Waterway
With Minimal Debris (station) 01. 10+00

LUMP SUM _________._____LS

0008 205.0100
Excavation Common CY

1,474.000
_________._____ _________._____

0010 206.1000
Excavation for Structures Bridges
(structure) 01. B-34-56

LUMP SUM _________._____LS

0012 208.0100
Borrow CY

1,018.000
_________._____ _________._____

0014 210.1500
Backfill Structure Type A TON

485.000
_________._____ _________._____

0016 213.0100
Finishing Roadway (project) 01. 9848-
00-70

EACH
1.000

_________._____ _________._____

0018 305.0110
Base Aggregate Dense 3/4-Inch TON

755.000
_________._____ _________._____

0020 502.0100
Concrete Masonry Bridges CY

220.000
_________._____ _________._____

0022 502.3200
Protective Surface Treatment SY

195.000
_________._____ _________._____

0024 505.0400
Bar Steel Reinforcement HS Structures LB

4,830.000
_________._____ _________._____

0026 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
24,750.000

_________._____ _________._____

0028 506.0105
Structural Steel Carbon LB

520.000
_________._____ _________._____

0030 513.4061
Railing Tubular Type M LF

109.000
_________._____ _________._____

0032 516.0500
Rubberized Membrane Waterproofing SY

12.000
_________._____ _________._____

Proposal Schedule of Items Page 1 of 4
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Proposal ID: 20190212016 Project(s): 9848-00-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0034 522.2348
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 48x76-
Inch

LF
38.000

_________._____ _________._____

0036 522.2648
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
48x76-Inch

EACH
2.000

_________._____ _________._____

0038 526.0100
Temporary Structure (station) 01. 30+25 LUMP SUM _________._____LS

0040 550.0500
Pile Points EACH

14.000
_________._____ _________._____

0042 550.1100
Piling Steel HP 10-Inch X 42 Lb LF

330.000
_________._____ _________._____

0044 606.0300
Riprap Heavy CY

140.000
_________._____ _________._____

0046 612.0406
Pipe Underdrain Wrapped 6-Inch LF

150.000
_________._____ _________._____

0048 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 9848-00-70

EACH
1.000

_________._____ _________._____

0050 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0052 624.0100
Water MGAL

48.000
_________._____ _________._____

0054 625.0500
Salvaged Topsoil SY

990.000
_________._____ _________._____

0056 627.0200
Mulching SY

1,670.000
_________._____ _________._____

0058 628.1504
Silt Fence LF

750.000
_________._____ _________._____

0060 628.1520
Silt Fence Maintenance LF

1,500.000
_________._____ _________._____

0062 628.1905
Mobilizations Erosion Control EACH

4.000
_________._____ _________._____
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Proposal ID: 20190212016 Project(s): 9848-00-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0064 628.1910
Mobilizations Emergency Erosion Control EACH

4.000
_________._____ _________._____

0066 628.2027
Erosion Mat Class II Type C SY

390.000
_________._____ _________._____

0068 628.6005
Turbidity Barriers SY

325.000
_________._____ _________._____

0070 628.7504
Temporary Ditch Checks LF

50.000
_________._____ _________._____

0072 629.0210
Fertilizer Type B CWT

2.600
_________._____ _________._____

0074 630.0120
Seeding Mixture No. 20 LB

60.000
_________._____ _________._____

0076 630.0200
Seeding Temporary LB

60.000
_________._____ _________._____

0078 630.0300
Seeding Borrow Pit LB

5.000
_________._____ _________._____

0080 633.1100
Delineators Temporary EACH

16.000
_________._____ _________._____

0082 633.5200
Markers Culvert End EACH

2.000
_________._____ _________._____

0084 634.0612
Posts Wood 4x6-Inch X 12-FT EACH

4.000
_________._____ _________._____

0086 637.2230
Signs Type II Reflective F SF

12.000
_________._____ _________._____

0088 638.2602
Removing Signs Type II EACH

6.000
_________._____ _________._____

0090 638.3000
Removing Small Sign Supports EACH

6.000
_________._____ _________._____

0092 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0094 643.0300
Traffic Control Drums DAY

2,088.000
_________._____ _________._____

0096 643.0420
Traffic Control Barricades Type III DAY

1,740.000
_________._____ _________._____
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Proposal ID: 20190212016 Project(s): 9848-00-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0098 643.0705
Traffic Control Warning Lights Type A DAY

696.000
_________._____ _________._____

0100 643.0715
Traffic Control Warning Lights Type C DAY

1,044.000
_________._____ _________._____

0102 643.0900
Traffic Control Signs DAY

2,784.000
_________._____ _________._____

0104 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0106 645.0111
Geotextile Type DF Schedule A SY

100.000
_________._____ _________._____

0108 645.0120
Geotextile Type HR SY

305.000
_________._____ _________._____

0110 645.0140
Geotextile Type SAS SY

1,136.000
_________._____ _________._____

0112 650.4500
Construction Staking Subgrade LF

590.000
_________._____ _________._____

0114 650.6000
Construction Staking Pipe Culverts EACH

1.000
_________._____ _________._____

0116 650.6500
Construction Staking Structure Layout
(structure) 01. B-34-56

LUMP SUM _________._____LS

0118 650.9910
Construction Staking Supplemental
Control (project) 01. 9848-00-70

LUMP SUM _________._____LS

0120 650.9920
Construction Staking Slope Stakes LF

590.000
_________._____ _________._____

1.00000
0122 715.0502

Incentive Strength Concrete Structures DOL
1,320.000

1,320.00

Section: 0001 _________._____Total:

Total Bid: _________._____
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