HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation
06/2017 s.66.0901(7) Wis. Stats
FEDERAL

COUNTY STATE PROJECT

Chippewa 7863-00-71 N/A

Proposal Number: 023

PROJECT DESCRIPTION HIGHWAY

T Lafayette, 195th Street; Paint Creek  LOC STR
Bridge B090305

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date: February 12, 2019
Time (Local Time):  9:00 am

Contract Completion Time
60 Working Days

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

SAMPLE

NOT FOR BIDDING PURPOSES

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Bidder Signature)

(Print or Type Name, Notary Public, State Wisconsin)

(Print or Type Bidder Name)

(Date Commission Expires)

Notary Seal

(Bidder Title)

Type of Work:

For Department Use Only
Excavation, Base, Asphaltic Surface, Curb and Gutter, Sidewalk, Pavement Marking, Signs, Bridge Replacement, Retaining Wall

Notice of Award Dated

Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of itemsis notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 28, 2018
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 7863-00-71, T Lafayette, 195" Street, Paint
Creek Bridge B090305, Local Street, Chippewa County, Wisconsin as the plans show and execute the
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2019 Edition, as published by the department, and these special
provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20180628)

Scope of Work.

The work under this contract shall consist of retaining wall, grading, concrete sidewalk, concrete curb and
gutter, asphalt surface, base aggregate dense, storm sewer, pipe railing, Structure B-9-305, and all
incidental items necessary to complete the work as shown on the plans and included in the proposal and
contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2019 construction season to the engineer
in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the
beginning of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in
trees. Roosts may not have been observed on this project, but conditions to support the species exist.
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual
bat or active roost is encountered during construction operations, stop work and notify the engineer and
the WisDOT Regional Environmental Coordinator (REC).

In accordance to the final 4(d) rule issued for the NLEB, the department has determined that the
proposed activity may affect, but will not result in prohibited take of the NLEB. The activity involves tree
removal, but will not occur within 0.25 miles of a known hibernacula, nor will the activity remove a known
maternity roost tree or any other tree within 150 feet of a known maternity roost tree.

If additional trees need to be removed, no Clearing shall occur without prior approval from the engineer,
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a bat
presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and
determine if a survey is necessary.
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Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing
operations. The department will determine, based on schedule and scope of work, what additional
erosion control measures shall be implemented prior to the start of Clearing operations, and list those
additional measures in the ECIP.

Traffic.

Close 195t Street to through traffic during construction. No detour will be signed. Alternate routes are
available.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying 195% Street and 197t Street traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material that might impede
the free flow of traffic during the following holiday periods:

- From noon Friday, May 24, 2019 to 6:00 AM Tuesday, May 28, 2019 for Memorial Day;

- From noon Wednesday, July 3, 2019 to 6:00 AM Monday, July 8, 2019 for Independence Day;

- From noon Friday, August 30, 2019 to 6:00 AM Tuesday, September 3, 2019 for Labor Day;

- From noon Wednesday, November 27, 2019 to 6:00 AM Monday, December 2, 2019 for Thanksgiving.
stp-107-005 (20050502)

Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.
stp-107-066 (20080501)

The contractor shall coordinate construction activities with a call to Diggers Hotline or a call to the utilities
in the area as required per statutes.

Charter Communications

Charter Communications has an overhead telephone line located on the east side of 195t Street on Xcel
Energy poles.

The overhead telephone line located on the east side of 195" Street on Xcel Energy poles will remain in
place. No conflicts anticipated.

AT&T
AT&T also has an underground fiber optic line located on the east side of 195t Street.

The underground fiber optic line located on the east side of 195t Street will remain in place. The fiber
optic line was originally placed via direction drill with objective to be under the creek bed and therefore,
the fiber depth should be adequate for the proposed bridge build. No conflict anticipated.

Xcel Energy - Gas
Xcel Energy had an underground gas line located on the west side of 195" Street within the project limits.

The underground gas line on the west side of the existing bridge was discontinued in-place prior to
removal of the existing superstructure. The underground gas line has been discontinued in-place within
the project limits and stubbed outside of the project limits. The stubs are located approximately Station
24+70, 15’ left, south of the project limits and approximately Station 29+34, 20’ right, north of the project
limits. Field verify exact location of the end of gas main with locates a minimum of 3 working days prior to
construction. No conflicts anticipated.
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Xcel Energy - Electric
Xcel Energy has an overhead electric line and poles located on the east side of 195™ Street.

The overhead electric line and poles located on the east side of 195t Street will remain in place. No
conflict anticipated.

Town of Lafayette

Town of Lafayette also has underground storm sewer located throughout the project limits. The mains are
approximately 5’ to 11’ deep. A special storm water treatment structure is located at approximately
Station 25+74, 14’ right.

The underground storm sewer located within the project limits will be salvaged as much as possible and
inlets adjusted, and storm sewer outlet in the southeast quadrant will need to be replaced to tie into the
new roadway work as part of this project during construction.

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the
requirements of the permit in addition to requirements of the special provisions. A copy of the permit
is available from the regional office by contacting Ross Johnson at WisDOT Northwest Region at
(715) 836-2069.

stp-107-054 (20080901)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 10-
minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore this disinfect should be used in conjunction with a hot water (>104° F)
application.
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10.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Construction Over or Adjacent to Navigable Waters.
The Paint Creek is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

This reach of Paint Creek/Lake Wissota is regularly used by recreational watercraft. It will be necessary to
place navigational aids around the construction area during construction. A Waterway Marker Application
and Permit is required for both types of navigational markers (informational vs. control/restrictive) prior to
construction. A local ordinance will also be required for buoys that control or restrict navigation. Adequate
time should be allowed for the passage of an ordinance with the Town of Lafayette (if required). A local
ordinance is not required for information navigational aids (a waterway marker permit is required). The
Wisconsin Department of Natural Resources will determine which type of navigational aids are needed
according to the project design and methods used during construction. The general steps for submission
of a Waterway Marker Application and Permit are as follows:

1. Please fill out the Waterway Marker Application and Permit form here:
http://dnr.wi.gov/files/PDF/forms/8700/8700-058C.pdf

2. The Wisconsin Department of Transportation should be listed as the applicant.

3. Be sure to include an aerial map-diagram or engineered-diagram of the work location and the placement
of the waterway markers (buoys). If proposed GPS coordinates for each buoy are not provided, then
markers placed on the diagram must show distance (in feet) from each marker location and from one
permanent fixture as a benchmark.

4. Provide the completed application/permit to the Town having jurisdictional authority over the area in which
the waterway markers will be placed. If an ordinance is required, consult with the local municipality
regarding their ordinance process.

5. Forward the signed application/permit to both DNR Environmental Liaison, Leah Nicol and Boating
Program Specialist, Penny Kanable:

Leah Nicol

Wisconsin Department of Natural Resources
1300 W. Clairemont Avenue

Eau Claire, WI 54701

(715) 934-9014

Leah.Nicol@wisconsin.gov

Penny Kanable

Wisconsin Department of Natural Resources
101 S. Webster Street — LE/8

Madison, W1 53703

(608) 228-9352
Penny.kanable@wisconsin.gov

The Boating Program Specialist will communicate with the local Warden and Recreational Safety Warden
in processing and finalizing the permit. If the permit application is incomplete or additional information is
needed, the Boating Program Specialist will work with DNR’s Reginal DOT Liaison to resolve.

- Permanent Navigational Aids: The process outlined above will also apply to the placement of permanent
navigational aids. This includes modifications, additions or temporary relocations of existing navigational
aids. The locations of existing buoys (or other navigational aids) must be included in the permit application.

Erosion Control Structures.

Within seven calendar days after beginning work on the bridge superstructure, place all permanent
erosion control devices, including riprap, erosion mat, ditch checks, seed, fertilizer, mulch, soil stabilizer,
or any other item required by the contract or deemed necessary by the engineer. These devices shall be
in place in the area under the bridge and on both sides of the roadway, from the waterway to a point
100-feet behind the backwall of the abutment. Within said limits, place these devices to a height
equivalent to the calculated water elevation resulting from a storm that occurs on the average of once
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11.

12.

13.

every two years (Q2) as shown on the plan, or as the engineer directs. Before initial construction
operations, place turbidity barriers, silt screens, and other temporary erosion control measures as the
plans show, and remove them after the permanent erosion control devices are in place unless directed
otherwise by the engineer.

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the
above timing requirements for permanent erosion control shall be waived.

stp-107-070 (20030820)

Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.

John Roelke, License Number All-119523, inspected Structure B-9-40 for asbestos on October 15, 2015.
The existing superstructure and asbestos containing material were removed in 2018. No regulated
Asbestos Containing Material (RACM) can be found on this structure’s substructure. A copy of the
inspection report is available from: Ross Johnson, WisDOT NW Region, 715.836.2069.

In accordance with NR447 and DHS159 , ensure that DNR or DHS receives a completed Notification of
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail,
hand-delivery, or using the online notification system at least 10 working days prior to beginning any
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to
Ross Johnson, WisDOT NW Region, (715) 836-2069, and DOT BTS-ESS attn: Hazardous Materials
Specialist PO Box 7965, Madison, W1 53707-7965. In addition, comply with all local or municipal asbestos
requirements.

Use the following information to complete WisDNR form 4500-113 :
- Site Name: Structure B-9-40, 195t Street over Paint Creek

- Site Address: 0.6 miles south of junction with CTH X, Section 7, T28N, R7W, Town of Lafayette, Chippewa
County

- Ownership Information: Town of Lafayette, S765 197" Street, Chippewa Falls, W1 54729
- Contact: Ross Johnson, WisDOT NW Region
- Phone: (715) 836-2069
- Age: 54 years old. This structure was constructed in 1964.
- Area: 0 SF of deck
Insert the following paragraph in Section 6.9.:

- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled,
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response according to
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos
containing material.

Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 7:00 PM until the following 6:00 AM, unless prior
written approval is obtained from the engineer.

No pile driving until after 7:30 AM.

Notice to Contractor, Boat Landing.

A boat landing is located in the northwest quadrant of the project area. The boat landing will be open
during construction. Maintain public access to the boat landing driveway.
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14,

15.

16.

Abutment Construction.
Determine the method of construction, and observe the following conditions:
1. If a cofferdam is used, build the cofferdam of non-erodable material.

2. Concrete poured under water will be allowed; pour the concrete according to standard spec 502.3.5.3.
Ensure that the forms are tight to prevent leakage of concrete into the stream. Treat all displaced water by
filtration, settling basin, or other means sufficient to reduce the cement content before discharging the
water into the stream.

3. Excavated material from the stream may be utilized in the fill slopes so long as it is covered with other
suitable material to prevent it from eroding back into the stream.

Stp-502-010 (20050502)

Adjusting Manhole Covers.

This special provision describes adjusting manhole covers conforming to standard spec 611 as modified
in this special provision.

Revise standard spec 611.3.7 by deleting the last paragraph.

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. At
the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance
and payment as above, shall apply.

Connection to Existing Storm Sewer, Item SPV.0060.01.

A Description

This special provision describes constructing the connection to existing storm sewer.

B Materials

Use materials conforming to the requirements for the class of material named and specified below:
Mortar standard spec 519.2.3

C Construction

New Pipe to Existing Structure

Make a hole in the existing structure large enough to make pipe connection. Make connections between
new pipe and existing structure as described in standard spec 611.3.2.

D Measurement

The department will measure Connection to Existing Storm Sewer as each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Connection to Existing Storm Sewer EACH

Payment for Connection to Existing Storm Sewer bid items is full compensation for field verifying size of
structure, providing all material, inclusion of all masonry adequate for loading; for all excavating,
backfilling, disposing of surplus material, removing of portion of existing structure and restoring the work
site; except the department will pay for the culvert pipe separately.
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17.

Install Dry Hydrant, Item SPV.0105.01.
A Description

This special provision describes providing materials, assembling, and installing a dry hydrant. This work
shall be according to standard spec 612 and as hereinafter provided.

B Materials

Provide smooth, unperforated schedule 40 or heavier Polyvinyl Chloride (PVC) drainage pipe with an
internal diameter of 6-inches adhering to ASTM D-1785 with fittings adhering to ASTM D-2466.

Provide a well screen compatible with the PVC pipe with a minimum area of openings of 113 square
inches or provide a 3 to 4 foot PVC pipe with 1,026 drilled 3/8 diameter holes. Deburr drilled holes and
clean pipe from drilled material before installation. Cap the screen or strainer with a removable end cap
that can be easily removed without special tools.

Provide an outlet head with a 6-inch female American National Fire Hose Thread (NHT) adapter. Provide
a cap of hard plastic or of the same material as the adapter. Attach the cap to the dry hydrant by the use
of a steel cable or chain.

C Construction

Connect sections of smooth pipe securely with fittings. Solvent-cement joints or gasketed joints may be
used. Assure the final assembly is free from air leaks that would reduce the flow capacity of the system.

Place the inlet as near to the middle of s as possible to reduce the chances of clogging due to silt
deposits. Detail shows Coarse Aggregate, Size No. 2 over inlet end.

Place the outlet, or dry hydrant head, in line with the guardrail post, 6 inches above and behind the
guardrail.

D Measurement

The department will measure Install Dry Hydrant as a single lump sum unit of work, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Install Dry Hydrant LS

Payment is full compensation for furnishing all labor, tools, materials, including Coarse Aggregate No. 2,
and equipment and incidentals necessary to complete the work.
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November 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.



Effective with January 2019 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

107.17.1 General
Replace paragraph seven with the following effective with the December 2018 letting:

@ Have a professional engineer registered in the state of Wisconsin sign and seal the shop drawings. At
least 30 calendar days before starting falsework, form, or shoring construction; submit a PDF file of
shop drawings to the railroad's chief engineering officer and to the engineer. The engineer and the
railroad may review the shop drawings. If the engineer or the railroad finds the shop drawings
unsatisfactory, the contractor shall make the required changes. A satisfactory shop drawing review
does not relieve the contractor of responsibility and liability for the structural integrity and proper
functioning of the falsework, forms, or shoring.

109.1.1 General
Replace the entire text with the following effective with the January 2019 letting:

@ The engineer will use the US standard system to measure all work completed under the contract. The
engineer will determine quantities of materials the contractor furnishes and work the contractor
performs using measurement methods and computations conforming to standard engineering practice,
modified to meet department requirements. The engineer will document these measurements using
department procedures.

@ The engineer will measure the work as the contract measurement subsection for individual items
specifies. The department will measure the actual quantities of work the contractor acceptably
completes and make final payment based on those actual measured quantities except as follows:

1. If the measurement subsection for a bid item specifically restricts the quantity measured for payment or
allows for use of conversion factors.

2. If the engineer executes a contract change order modifying the method of measurement for specific bid
items, the engineer will measure the quantities of applicable bid items for payment using the change order
methods.

3. If the engineer, under 105.3.1(2), approves a contractor-requested plan dimension change between US
standard and SI metric dimensions, the engineer will measure whichever of the following is less:

- Actual quantities constructed.
- Quantities derived from the original plan dimensions.

4. For substitutions made under 106.2.3 between US standard and S| metric products, the engineer will
measure the actual quantities of the substitute products using the original contract measuring system.

305.2.1 General
Replace paragraph two with the following effective with the December 2018 letting:

@ Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed
material, or blended materials below virgin aggregate materials unless the contract specifies or the
engineer allows in writing. The department will allow virgin aggregate above reclaimed asphalt,
reprocessed material, or blended materials in shoulder areas adjacent to concrete pavement.

420.3.2.1 General
Replace paragraph one with the following effective with the December 2018 letting:

@ Use self-propelled grinding machines with depth, grade, and slope controls designed for grinding and
texturing concrete. Equip grinding machines with diamond blades and a vacuuming system capable of
removing liquid and solid residue from the ground surface. Shroud the machine to prevent discharging
loosened material into adjacent work areas or live traffic lanes. Provide the specified effective
wheelbase, defined as the center of the front to center of the rear main support wheels.
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Effective with January 2019 Letting ASP-6

420.3.2.2 Continuous Grinding
Replace paragraph one with the following effective with the December 2018 letting:

@ Under the Continuous Diamond Grinding Concrete Pavement bid item, ensure that the grinding
machine, including the grinding head, weighs 35,000 pounds or more, will grind a strip at least 4 feet
wide, and has an effective wheel base of 25 feet or more. For pavements with a design speed less
than 40 miles per hour and areas difficult to access, the contractor may use equipment with an
effective wheel base of 12 feet or more.

450.3.2.8 Jointing
Replace paragraphs three through five with the following effective with the December 2018 letting:

@ Construct notched wedge longitudinal joints for mainline paving if the pavement thickness conforms to
the minimums specified in 460.3.2, unless the engineer directs or allows an alternate joint. Construct
the wedge using a slope no steeper than 3:1. Extend the wedge 12 inches beyond the normal lane
width, or as the engineer directs. Ensure that the wedge for all layers directly overlaps and slopes in
the same direction.

Locate the joint at the pavement centerline for 2-lane roadways, or at lane lines if the roadway has
more than 2 lanes. Construct a vertical notch 1/2-inch to 3/4-inch high on the centerline or lane line at
the top of each wedge. Place a 1/2-inch to 3/4-inch notch at the outside bottom edge of the wedge
after compacting each layer. Align the finished longitudinal joint line of the upper layer with the
centerline or lane line.

Construct the wedge for each layer using an engineer-approved strike-off device that will provide a
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted
steel side roller wheel the same width as the wedge. Apply a tack coat to the wedge surface and both
notches before placing the adjacent lane.

4

G

455.2.4.3 Emulsified Asphalts
Replace paragraph two with the following effective with the December 2018 letting:

@ The bill of lading for emulsified asphalts shall indicate the asphalt content of the original emulsion and
dilution rate of the additional water added to the original emulsion. If undiluted samples are not
available, test the diluted material and modify AASHTO M140, M208, or M316 to reflect properties
resulting from dilution of the asphalt.

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph three with the following effective with the December 2018 letting:

@ The department will perform testing conforming to the following standards:
Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T166.
Maximum specific gravity (Gmm) according to AASHTO T209.
Air voids (Va) by calculation according to AASHTO T2689.
VMA by calculation according to AASHTO R35.

Asphalt content by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6,
chemical extraction according to AASHTO T-164, or Asphalt Analyzer™ according to manufacturer
recommendations.

460.2.8.3.1.6 Acceptable Verification Parameters
Replace paragraph one with the following effective with the December 2018 letting:

@ The engineer will provide test results to the contractor within 2 mixture-production days after obtaining
the sample. The quality of the product is acceptably verified if it meets the following limits:
- Vais within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent.

- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate
size.

- Asphalt content is within minus 0.3 percent of the IMF.
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Effective with January 2019 Letting ASP-6

460.2.8.3.1.7 Dispute Resolution
Replace paragraph one with the following effective with the December 2018 letting:

@ When QV test results do not meet the specified limits for 100 percent pay, the bureau's AASHTO
accredited laboratory and certified personnel will referee test the retained portion of the QV sample
and the retained portion of the required forward and backward QC retained samples according to
CMM 8-36.

460.5.2.1 General
Replace paragraphs five and six with the following effective with the December 2018 letting:

) The department will reduce pay for nonconforming QMP HMA mixtures as specified in 460.2.8.2.1.7,
starting from the stop point to the point when the running average of 4 is back inside the warning
limits. The engineer will determine the quantity of material subject to pay reduction based on the
testing data and an inspection of the completed pavement. The department will reduce pay as follows:

PAYMENT FOR MIXTURE[M 121 3]

PRODUCED WITHIN PRODUCED OUTSIDE

ITEM WARNING BANDS JMF LIMITS
Gradation 90% 75%
Asphalt Contentt! _ _
Air Voids 70% 50%
VMA 90% 75%

(11 For projects or plants where the total production of each mixture design requires less than 4 tests refer to
CMM 8-36.

21 Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will reduce
pay based on the nonconforming property with lowest percent pay. If the quantity of material subject to pay
adjustment based on the running average of 4 is also subject to pay adjustment resulting from dispute
resolution in accordance with 460.2.8.3.1.7, the department will apply the single pay adjustment resulting in
the lowest percent pay.

BBl In addition to any pay adjustment listed in the table above, the department will adjust pay for nonconforming
binder under the Nonconforming QMP Asphaltic Material administrative item. The department will deduct 25
percent of the contract unit price of the HMA Pavement bid item per ton of pavement placed with
nonconforming PG binder the engineer allows to remain in place.

[ The department will not adjust pay based on a running average of 4 asphalt content tests; however, corrective
action will be applied to nonconforming material according to 460.2.8.2.1.7.

© If during a QV dispute resolution investigation the department discovers unacceptable mixture defined
by one or more of the following:

- Vagreater than 5.0 or less than 1.5.
- VMA more than 1.0 below the minimum allowed in table 460-1.
- AC more than 0.5 % below the JMF target.

Remove and replace the material, or if the engineer allows the mixture to remain in place, the
department will pay for the quantity of affected material at 50 percent of the contract price.

506.3.2 Shop Drawings
Replace paragraph four with the following effective with the December 2018 letting:

@ Ensure that the fabricator submits a PDF file of shop drawings for railroad structures to the railroad
company's chief engineering officer upon contract completion.

646.3.1.2 Liquid Marking
Replace paragraph five with the following effective with the January 2019 letting:

© Apply liquid marking and glass beads across the line at or exceeding the following:
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Effective with January 2019 Letting ASP-6

LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION
(mils) (pounds per gallon)
Paint all 16 8
Epoxy SMA, seal coats, and polymer overlays 25 25
Epoxy all other 20 22.5
Wet Reflective Epoxy all 20 18

646.3.2.3.2 Wet Reflective Epoxy
Replace paragraph five with the following effective with the January 2019 letting:
@ Apply wet reflective epoxy binder in a grooved slot. and provide a double drop bead system as follows:

- First: wet reflective/recoverable elements at the application rate specified for the product chosen from
the department's APL.

- Second: glass beads at the application rate specified in 646.3.1.2(5).

650.3.1 General
Replace the entire text with the following effective with the December 2018 letting:

@ Department and contractor responsibilities for construction staking are specified in 105.6. Conform to
105.6 and the additional requirements specified here in 650.3 for the individual contractor-staking bid
items the contract includes.

@ Protect and preserve known property and survey marks and land monuments as specified in 107.11.3.
The contract may require related work under the 621 bid items.

@ Obtain or calculate benchmark data, grades, and alignment from plan information. The engineer will
furnish data for the horizontal and vertical control points, control point ties, horizontal alignments,
profiles, and elevations. Reestablish, set additional, and maintain the horizontal and vertical control
points and control point ties, as needed for bid items.

@ Check horizontal and vertical information including but not limited to alignments, locations, elevations,
and dimensions, that either the plans show or the engineer provides, for compatibility with existing field
conditions. Conduct similar compatibility checks and accuracy checks of horizontal and vertical
positions either the department or the contractor establishes in the field.

) Perform survey work using conventional methods, or AMG methods capable of achieving the lines and
grades the plans show for the work in question. Establish additional benchmarks and control points as
necessary to support the method of operation.

650.3.1.1 Staking

@ Furnish, set, reference, and maintain stakes and markings necessary to establish the alignment,
location, benchmarks, elevations, and continuous profile-grades for road and structure work as
needed for bid items. Supervise and coordinate construction staking.

@ Maintain neat, orderly, and complete survey notes, drawings, and computations used in establishing
the lines and grades. Make the survey notes and computations available to the engineer within 24
hours, upon request, as the work progresses.

@ Furnish surveying equipment, stakes, flags, pins, lath, whiskers, and other materials necessary to
perform this work, subject to the engineer’s approval.
650.3.1.2 Automated Machine Guidance
650.3.1.2.1 General

@ The contractor may substitute AMG for conventional staking on all or part of the work under the
individual staking bid items. Coordinate with the engineer throughout the course of construction to
ensure that work performed using AMG conforms to the contract tolerances and that the methods
employed conform to the contractor's AMG work plan and accepted industry standards. Revert to
conventional staking methods for all or part of the work at any point during construction if AMG is
producing unacceptable results.
650.3.1.2.2 AMG Work Plan

@ Submit a comprehensive written AMG work plan for department review at least 5 business days before
the preconstruction conference. In that plan discuss how AMG technology will be integrated into other
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technologies employed on the project. List the staking bid items that will have work performed using
AMG and, for each bid item listed, include the following:

1. Designate which portions of the contract will be done using AMG and which portions will be done using
conventional staking.

2. Designate a single staff person as the primary contact for AMG technology issues.
3. List and map the primary and secondary control points required under 105.6.2 enveloping the site.

4. Describe the contractor's quality control procedures. Include the frequency and type of checks performed
to ensure that the work conforms to the contract plans.
The engineer will review the plan to determine if it conforms to the contract. Do not perform AMG work
until the engineer approves the governing portion of the AMG workplan. Perform the work as the
contractor's AMG work plan provides. Update the plan as necessary.

650.3.1.2.3 Geometric and Surface Information

650.3.1.2.3.1 Department Responsibilities

At any time after the contract is awarded the contractor may request the contractor data packet. The
department will provide the packet within 5 business days of receiving the contractor's request.
650.3.1.2.3.2 Contractor Responsibilities

Develop and maintain a contractor construction model for areas of the project employing AMG.
Confirm that the resulting model agrees with the contract plans.

If the engineer requests, provide the construction model to the department in LandXML or other
engineer-approved format.

650.3.1.2.4 Managing and Updating Information

Notify the department of any errors or discrepancies in department-provided information. The
department will determine what revisions may be required. The department will revise the contract
plans, if necessary, to address errors or discrepancies that the contractor identifies. The department
will provide the best available information related to those contract plan revisions.

Revise the construction model as required to support construction operations and to reflect any
contract plan revisions the department makes. Perform checks to confirm that the revised construction
model agrees with the contract plan revisions. If the engineer requests, provide construction model
updates to the engineer. The department will pay for costs incurred to incorporate contract plan
revisions as extra work.

650.3.1.2.5 Construction Checks
Check the work against the plan elevation at randomly selected points on cross-sections located at
stations evenly divisible by 100 at the frequency the engineer approved as a part of the AMG work

plan. Submit the results of these random checks to the engineer daily. Notify the engineer immediately
if a check exceeds the tolerances specified in 650.3.1.2.6 below.

Check the work at additional points as the engineer directs. The department may conduct periodic
independent checks.

650.3.1.2.6 Construction Tolerances

@ Ensure that the finished work vertically matches existing or other completed features. Ensure that the
work conforms to revised plan elevations as follows:
- Subgrade : +/- 0.10 feet.
- Base : within the tolerance specified in 301.3.4.1(2).

@

@

@

2

@

@

@

@

650.3.3 Subgrade
Retitle and replace the entire text with the following effective with the December 2018 letting:

650.3.3 Subgrade Staking

@ Set construction stakes or marks at intervals of 100 feet, or more frequently, for rural sections and at
intervals of 50 feet, or more frequently, for urban sections. Include additional stakes at each cross-
section as necessary to match the plan cross-section, achieve the required accuracy, and to support
construction operations. Also set and maintain stakes as necessary to establish the horizontal and
vertical positions of intersecting road radii, auxiliary lanes, horizontal and vertical curves, and curve

page 5 of 7



Effective with January 2019 Letting ASP-6

transitions. Locate stakes to within 0.25 feet horizontally and establish the grade elevation to within
0.03 feet vertically.
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Effective with January 2019 Letting ASP-6

Errata

520.3.3 Laying Pipe
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on the upstream and downstream ends of circular and horizontal elliptical concrete
culvert and concrete cattle pass installations. Tie the next 3 pipe joints or, if using apron endwalls, the
endwall joint and the last 2 pipe joints. Ties are not required on culverts with masonry endwalls unless
the plans show otherwise.

608.3.3 Laying Pipe

Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on concrete storm sewer system infall and outfall pipes. Tie the last 3 pipe joints or, if
using apron endwalls, the endwall joint and the next 2 pipe joints. Ties are not required on installations
with masonry endwalls unless the plans show otherwise.
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Effective with December 2017 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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Effective January 2019 Letting ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf



https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf

Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title V1 of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and 11l of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

https://wisconsindot.qgov/hcciDocs/contracting-info/ws4567.doc

lofl
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WSCONs;,

Wisconsin Department of Transportation

11/13/2018 09:13:15

%’osmh‘f“ﬁ
Proposal Schedule of Items Page 1 of 6
Proposal ID: 20190212023  Project(s): 7863-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0002 201.0105 2.000
Clearing STA
0004 201.0205 2.000
Grubbing STA
0006 203.0200
Removing Old Structure (station) 01. LS LUMP SUM
26+85
0008 204.0150 272.000
Removing Curb & Gutter LF
0010 204.0155 63.000
Removing Concrete Sidewalk SY
0012 204.0245 42.000
Removing Storm Sewer (size) 01. 18- LF
inch
0014 205.0100 219.000
Excavation Common CcY
0016 206.1000
Excavation for Structures Bridges LS LUMP SUM
(structure) 01. B-9-305
0018 206.3000
Excavation for Structures Retaining LS LUMP SUM
Walls (structure) 01. R-9-15
0020 206.5000
Cofferdams (structure) 01. B-9-305 LS LUMP SUM
0022 208.0100 6.000
Borrow CYy
0024 210.1500 1,235.000
Backfill Structure Type A TON
0026 213.0100 1.000
Finishing Roadway (project) 01. 7863- EACH
00-71
0028 305.0120 340.000
Base Aggregate Dense 1 1/4-Inch TON
0030 455.0605 28.000
Tack Coat GAL




WSCONs;,

Wisconsin Department of Transportation

11/13/2018 09:13:15

%’osmh‘f“ﬁ
Proposal Schedule of Items Page 2 of 6
Proposal ID: 20190212023  Project(s): 7863-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0032 465.0105 95.000
Asphaltic Surface TON
0034 502.0100 402.000
Concrete Masonry Bridges CY
0036 502.1100 190.000
Concrete Masonry Seal CY
0038 502.3200 510.000
Protective Surface Treatment SY
0040 502.3210 65.000
Pigmented Surface Sealer SY
0042 503.0128 573.000
Prestressed Girder Type | 28-Inch LF
0044 504.0500 30.000
Concrete Masonry Retaining Walls CY
0046 505.0400 12,480.000
Bar Steel Reinforcement HS Structures LB
0048 505.0600 45,150.000
Bar Steel Reinforcement HS Coated LB
Structures
0050 506.0105 550.000
Structural Steel Carbon LB
0052 506.2605 20.000
Bearing Pads Elastomeric Non- EACH
Laminated
0054 506.4000 12.000
Steel Diaphragms (structure) 01. B-9-305 EACH
0056 512.0500 1,005.000
Piling Steel Sheet Permanent Delivered SF
0058 512.0600 1,005.000
Piling Steel Sheet Permanent Driven SF
0060 513.2001 39.000
Railing Pipe LF
0062 513.7084 189.000
Railing Steel Type NY4 LF
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Wisconsin Department of Transportation
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%’osmh‘f“ﬁ
Proposal Schedule of Items Page 3 of 6
Proposal ID: 20190212023  Project(s): 7863-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0064 513.7093 153.000
Railing Steel Type 3T LF
0066 516.0500 25.000
Rubberized Membrane Waterproofing SY
0068 522.1018 1.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 18-Inch
0070 550.0500 34.000
Pile Points EACH
0072 550.1100 1,120.000
Piling Steel HP 10-Inch X 42 Lb LF
0074 601.0411 232.000
Concrete Curb & Gutter 30-Inch Type D LF
0076 602.0405 721.000
Concrete Sidewalk 4-Inch SF
0078 606.0300 440.000
Riprap Heavy CYy
0080 608.0318 45.000
Storm Sewer Pipe Reinforced Concrete LF
Class Il 18-Inch
0082 611.8110 1.000
Adjusting Manhole Covers EACH
0084 611.8115 4.000
Adjusting Inlet Covers EACH
0086 612.0406 230.000
Pipe Underdrain Wrapped 6-Inch LF
0088 614.0150 2.000
Anchor Assemblies for Steel Plate Beam EACH
Guard
0090 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 7863-00-71
0092 619.1000 1.000
Mobilization EACH
0094 624.0100 12.000
Water MGAL
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Proposal ID: 20190212023  Project(s): 7863-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal .
: Approximate .
Item ID
Nllj-rlr?t?er ' Quantity and Bid Amount
Description Units
0096 625.0100 335.000
Topsoil SY
0098 627.0200 175.000
Mulching SY
0100 628.1504 210.000
Silt Fence LF
0102 628.1520 735.000
Silt Fence Maintenance LF
0104 628.1905 4.000
Mobilizations Erosion Control EACH
0106 628.1910 4.000
Mobilizations Emergency Erosion Control EACH
0108 628.2027 155.000
Erosion Mat Class Il Type C SY
0110 628.6005 300.000
Turbidity Barriers SY
0112 628.7504 50.000
Temporary Ditch Checks LF
0114 629.0210 0.200
Fertilizer Type B CWT
0116 630.0120 9.000
Seeding Mixture No. 20 LB
0118 630.0200 9.000
Seeding Temporary LB
0120 634.0612 4.000
Posts Wood 4x6-Inch X 12-FT EACH
0122 637.2210 3.000
Signs Type Il Reflective H SF
0124 637.2230 12.000
Signs Type Il Reflective F SF
0126 638.2602 7.000
Removing Signs Type Il EACH
0128 638.3000 6.000
Removing Small Sign Supports EACH
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Proposal ID: 20190212023  Project(s): 7863-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0130 642.5001 1.000
Field Office Type B EACH
0132 643.0420 1,980.000
Traffic Control Barricades Type Ill DAY
0134 643.0705 3,080.000
Traffic Control Warning Lights Type A DAY
0136 643.0900 1,540.000
Traffic Control Signs DAY
0138 643.5000 1.000
Traffic Control EACH
0140 645.0111 70.000
Geotextile Type DF Schedule A SY
0142 645.0120 700.000
Geotextile Type HR SY
0144 646.1020 525.000
Marking Line Epoxy 4-Inch LF
0146 650.4000 1.000
Construction Staking Storm Sewer EACH
0148 650.4500 135.000
Construction Staking Subgrade LF
0150 650.5000 135.000
Construction Staking Base LF
0152 650.5500 232.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0154 650.6500
Construction Staking Structure Layout LS LUMP SUM
(structure) 01. B-9-305
0156 650.6500
Construction Staking Structure Layout LS LUMP SUM
(structure) 02. R-9-15
0158 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 01. 7863-00-71
0160 650.9920 135.000
Construction Staking Slope Stakes LF




WSCONs;,

Wisconsin Department of Transportation

11/13/2018 09:13:15

%’opmh‘f“f
Proposal Schedule of Items Page 6 of 6
Proposal ID: 20190212023  Project(s): 7863-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0162 690.0150 92.000
Sawing Asphalt LF
0164 690.0250 18.000
Sawing Concrete LF
0166 715.0502 3,732.000
Incentive Strength Concrete Structures DOL 1.00000 3,732.00
0168 SPV.0060 1.000
Special 01. Connection to Existing Storm EACH
Sewer
0170 SPV.0105
Special 01. Install Dry Hydrant LS LUMP SUM
Section: 0001 Total:

Total Bid:







PLEASE ATTACH SCHEDULE OF ITEMS HERE
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