HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 012
06/2017 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY
Milwaukee 1060-40-97 WISC 2019220 Zoo Ic Greenfield Ave Sth 59; 92nd St STH 059
To 84th St

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $40,000.00

. . . Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation P y

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: April 9, 2019

Time (Local Time):  9:00 am SA M P L E

Contract Completion Time NOT FOR BIDDING PURPOSES
July 26, 2019
Assigned Disadvantaged Business Enterprise Goal 16% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Removals, base aggregate, sidewalk, curb and gutter, storm sewer, traffic signals, sanitary sewer, traffic control, pavement marking, and
permanent signing

Notice of Award Dated Date Guaranty Returned
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Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 28, 2018
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1060-40-97, ZOO IC, Greenfield Ave.,

STH 59, 92nd Street to 84th Street, STH 059, Milwaukee County, Wisconsin as the plans show and
execute the work as specified in the State of Wisconsin, Department of Transportation, Standard
Specifications for Highway and Structure Construction, 2019 Edition, as published by the department, and
these special provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20180628)

Scope of Work.

The work under this contract shall consist of removals, base aggregate, sidewalk, curb and gutter, storm
sewer, traffic signals, sanitary sewer, traffic control, pavement marking, and permanent signing, and all
incidental items necessary to complete the work as shown on the plans and included in the proposal and
contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in
trees. Roosts may not have been observed on this project, but conditions to support the species exist.
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual
bat or active roost is encountered during construction operations, stop work and notify the engineer and
the WisDOT Regional Environmental Coordinator (REC).

If additional construction activities beyond what was originally specified are required to complete the
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating
these activities.

Roadway Work Restrictions

Definitions
The following definitions apply to this contract for local street work restrictions:

Weekday Peak Hours
e 6:00 AM-9:00 AM Monday, Tuesday, Wednesday, Thursday, Friday
e 3:00 PM-7:00 PM Monday, Tuesday, Wednesday, Thursday
e 3:00 PM-9:00 PM Friday
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Weekend Peak Hours
e 11:00 AM-8:00 PM  Saturday
e 1:00 PM-5:00 PM Sunday

Weekday Off-Peak Hours
e 9:00 AM-3:00 PM Monday, Tuesday, Wednesday, Thursday, Friday
e 7:00 PM-9:00 PM Monday, Tuesday, Wednesday, Thursday

Weekend Off-Peak Hours

6:00 AM - 11:00 AM  Saturday
8:00 PM - 9:00 PM Saturday
6:00 AM — 1:00 PM Sunday
5:00 PM - 9:00 PM Sunday

Night Time Hours
e 9:00 PM-6:00 AM Monday, Tuesday, Wednesday, Thursday, Friday, Saturday, Sunday

Local Street Work Restrictions

Maintain at least one open local street lane of traffic in each direction at all times, except as shown in the
traffic control plans. In areas where local streets must be closed to complete the contracted work, open
the streets to traffic when work is not in progress.

Complete the storm sewer reconstruction in the northeast quadrant of W. Greenfield Avenue & S. 92
Street within 5 working days, and fully reopen to traffic.

Follow plan details for closures. Lane restrictions beyond that shown on the traffic control plans must be
approved by the engineer. If plan details are not provided in the traffic control plan, furnish plans for
review by the engineer for approval. Once approved, allow at least five business days prior to the closure
of local roadway and/or intersection.

Do not, at any time, conduct construction operations in the median area and adjacent outside shoulder
area of the local street at the same time without obtaining prior permission of the engineer, beyond that
shown on the traffic control plans.

Do not begin or continue any work that closes local street traffic lanes or intersection outside the allowed
time periods specified in this contract.

Permitting the contractor to continue and finish the work or any part of it after the time fixed for its
completion, or after the date to which the time for completion may have been extended, will in no way
operate as a waiver on the part of the department of any of its rights under the contract.

Comply with all local ordinances that apply to local street work operations, including those pertaining to
working during night time hours. Furnish any ordinance variance issued by the municipality or required
permits to the engineer in writing 3 days before performing this work.

sef-107-035(20180627)

Schedule of Operations

Stage 1
e Perform storm sewer reconstruction at W. Greenfield Avenue & S. 92¢ Street.
o Adjust or replace storm sewer structures as noted in the plans.
e Reconstruct curb ramps and perform affected utility structure adjustments.

Stage 2A
e Perform S. 86t Street Storm Sewer Repair.
¢ Rebuild sanitary manholes.
e Adjust water valve on W. Greenfield Avenue at S. 85t Street.

Stage 2B
e Perform base patching as necessary.
e Mill & overlay the inside lanes of W. Greenfield Avenue.

1060-40-97 4 of 25



Stage 2C
e Perform base patching as necessary.
e Adjust manhole cover on W. Greenfield Avenue at S. 90t Street.
e Mill & overlay the outside lanes of W. Greenfield Avenue.

Traffic.
General

Keep Greenfield Avenue, 84th Street and 92" Street open to through traffic at all times for the duration of
this project except as noted below and in the Prosecution and Progress article in these special provisions.

Residential and Business Property Access

Maintain access to properties along Greenfield Avenue (and all adjacent side streets), 84t Street and
92nd Street and any other local road effected by construction for local residents, businesses, and
emergency vehicles. Maintain and keep open the access to all driveways and parking lots.

Pedestrian Access

Maintain sidewalk at all times except under direction of the engineer. Maintain sidewalk access to all
businesses and residences at all times.

Maintain pedestrian movements crossing the construction zone at all intersections at all times, unless
otherwise directed by the engineer. At all times, ADAAG accessible pedestrian walkways shall be
maintained free from construction equipment, mud, sand, and construction debris. Closures of sidewalk
must be approved by the engineer and conform to signing shown on the traffic control plan. At locations
where crosswalks crossing Greenfield Avenue (and all adjacent side streets), 84 Street and 92" Street
and any other local road effected by construction exist on both sides of the intersection, closure of one of
the two crosswalks is permitted as long as all other crossings are completely open. At intersections where
only one crosswalk exists crossing Greenfield Avenue (and all adjacent side streets), 84t Street and 92
Street and any other local road effected by construction, stage work to maintain a crosswalk at all times.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 59, Greenfield Avenue traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material that might impede
the free flow of traffic during the following holiday periods:

- From noon Friday, May 24, 2019 to 6:00 AM Tuesday, May 28, 2019 for Memorial Day;

- From noon Wednesday, July 3, 2019 to 6:00 AM Friday, July 5, 2019 for Independence Day.
stp-107-005 (20050502)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Additional information regarding proposed and/or recently relocated utility facilities may be available on
permits issued to the utility companies. These permits can be viewed at the Region Office during normal
working hours. Contact WisDOT SE Freeways Utility Coordinator Greg Berry at (414) 750-7828 for further
information

Underground and overhead utility facilities are located within the project limits. Utility adjustments are
required for this construction project as noted below. Coordinate construction activities with a call to
Diggers Hotline or a direct call to the utilities that have facilities in the area as required per state statute.
Use caution to ensure the integrity of underground facilities and maintain code clearances from overhead
facilities at all times.
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Some utility work, as described below, is dependent on prior work being performed by the contractor at a
specific site. Provide the engineer and the affected utility a good-faith notice of when the utility is to start
work at the site. Notice shall be given 14 to 16 calendar days in advance of when the site will be available
to the utility. Follow up with a confirmation notice to the engineer and the utility not less than 3 working
days before the site will be ready for the utility to begin its work.

Contact utility companies listed in the plans prior to preparing bids to obtain current information on
existing utility locations and the status of any new utility relocation work.

Utility companies will be performing utility adjustments within the limits during the life of the project. The
contractor shall cooperate and coordinate construction activities with these companies.

There may be discontinued utility facilities within the project limits. If a conflict with a discontinued utility
facility is encountered, contact the appropriate utility owner/representative to coordinate construction
activities and proper removal and disposal of said facility as necessary.

Utility working days shown herein are as defined in Wisconsin Administrative Code Chapter Trans 220.

Known utilities in the project area are as follows:

AT&T Wisconsin has existing underground communications facilities within the project limits. AT&T
Wisconsin does not have any planned work in the proposed project limits and has determined there are 3
manhole frames and covers to be adjusted during construction.

Manhole frame and cover adjustments at the following locations:
S 90th St. - MH3B15 - STA 548G + 04.5, 15' LT
S 88th St. - MH3B14 - STA 554G + 73.5, 15' LT
S 86th St. - MH3B13 - STA 561G + 30, 15'LT

It is anticipated to take 1 working day per manhole for AT&T Wisconsin to perform the manhole frame and
cover adjustment work.

Contact Name Deanna Barbian (414-476-6188 office / 414-469-1335 cell) of AT&T Wisconsin 7 days in
advance to coordinate locations and any excavation near their facilities.

Charter Communications has existing communications facilities within the project limits. No conflicts
are anticipated.

Contact Scott Dietrich (414-277-4283) of Charter Communications 7 days in advance to coordinate
locations and any excavation near their communications facilities.

City of Wauwatosa - Sewer has existing facilities within the project limits. No conflicts are anticipated.

Contact Chris Bennett (414-479-8935) of the City of Wauwatosa 7 days in advance to coordinate
locations and any excavation near their communications facilities.

City of Wauwatosa — Street Lighting has existing facilities within the project limits under the existing
sidewalk. No conflicts are anticipated.

Contact Randy Michelz (414-471-8429) of the City of Wauwatosa 7 days in advance to coordinate
locations and any excavation near their communications facilities.

City of Wauwatosa - Water has existing facilities within the project limits. No conflicts are anticipated.

Contact Adam Florin (414-471-8480, ext. 5915) of the City of Wauwatosa 7 days in advance to coordinate
locations and any excavation near their communications facilities.

City of West Allis - Sewer has existing facilities within the project limits. No sewers will be relocated.
Manhole adjustments will be completed under project pay items by the contractor during construction.
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Contact Rob Hutter (414-302-8373 office / 414-587-1699 cell) of the City of West Allis 7 days in advance
to coordinate locations and any excavation near their communications facilities.

City of West Allis — Lighting/Signals has existing facilities within the project limits. No relocations
anticipated. The Contractor shall use caution when removing curb, driveways and sidewalk. City of West
Allis street lighting facilities are to remain live during construction.

Contact Dave Young (414-302-8808 office / 414-477-0964 cell) of the City of West Allis 7 days in
advance to coordinate locations and any excavation near their communications facilities.

City of West Allis - Water has existing facilities within the project limits. No water mains will be
relocated. Water Valve adjustments will be completed under project pay items by the project during
construction.

Contact Rob Hutter (414-302-8373 office / 414-587-1699 cell) of the City of West Allis 7 days in advance
to coordinate locations and any excavation near their communications facilities.

We Energies — Electric has existing overhead and underground electric facilities within the project limits.
No conflicts anticipated.

Contact Alex Dantinne (920-621-6903) of We Energies 7 days in advance to coordinate locations and any
excavation near their facilities.

We Energies — Gas has existing gas facilities within the project limits. Prior to construction, We Energies
will perform the following work:

Replace all the mains that cross Greenfield Avenue between 92nd St and 84th St. Each gas main
crossing will be replaced to clear the paving limits.

Replace gas services to homes on Greenfield Avenue.
At Harwood Ave and Glenview Ave, re-route the gas line around the proposed signal.
It is anticipated that We Energies will complete all work prior to 6-1-19.

Contact Nate Zilles (414-944-5664 office/ 414-651-6693 cell) of We Energies 7 days in advance to
coordinate locations and any excavation near their facilities.

Hauling Restrictions.

Hauling shall not be permitted on 92" Street and any other side street restricted from trucking by the City
of West Allis.

At all times, conduct operations in a manner that causes minimum disruption to traffic on existing
roadways. Coordinate with the local authority.

If additional haul routes are needed that are not part of the state trunk highway system, present a
proposed haul route plan detailing any additional haul routes five business days in advance of any
proposed hauling to the department. Include the months, days of the week, time of day, number of trucks,
types of trucks and maximum loads of trucks anticipated to accomplish the project work in the additional
haul route submittal.

The department will review the submittal and either approve or provide a letter with comments and
proposed revisions to the contractor within five business days of its receipt. If approved, the department
will subsequently survey the existing condition of that haul route to establish a baseline for assessing
damage that the contractor’s hauling operations might cause.

Available Documents.

The department will make its information available to bidding contractors. The list of documents that are
available for contractors' information includes:
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10.

—  Design Study Report

— Pavement Type Selection Report

—  Environmental Document

—  Traffic Management Plan

—  Sewer and Water Specifications Addendum May 2017

These documents are available from Chris Hager at 141 NW Barstow Street, Waukesha, W1 53187,
(414) 750-1487.

Reproduction costs will be applied to all copies requested.
sef-102-005 (20170310)

Notice to Contractor — Milwaukee County Transit System.

The Milwaukee County Transit System (MCTS) operates the following bus routes within the construction
limits: Routes 56 and 44U on Greenfield Avenue, Routes 67, 44 and 44U on 84t Street and Route 67 on
92nd Street. Invite MCTS to all coordination meetings between the contractor, the department, local
officials and business people to discuss the project schedule of operations including vehicular and
pedestrian access during construction operations.

Notify MCTS at least ten business days prior to beginning work. If necessary, MCTS will remove their
existing bus stop signs and shelters before work begins and re-install or replace bus stop signs and
shelters before new pavement opens to vehicular traffic. The contractor shall provide temporary bus stops
with ADA compliant pedestrian accommodations, to be paid under separate bid item. Temporary bus
stops must be connected to the sidewalk network when one is available. MCTS will provide temporary
bus stop signs.

The MCTS contacts are:

Melanie Flynn

Milwaukee County Transit System — Routes
1942 N. 17th St.

Milwaukee, W1 53205

Phone: (414) 343-1764

Mflynn@MCTS.org

Andy Tillman

Milwaukee County Transit System — Bus Stops
1942 N. 17th St.

Milwaukee, WI 53205

Phone: (414) 343-1728

Atillman@MCTS.org

David Locher
Transportation Specialist
Phone: (414) 343-1727
Dlocher@MCTS.org

SER-107-004 (20180413)

Other Contracts.

It is expected that routine maintenance by the city and county personnel may be required at certain times
concurrently with the work being done under this contract.

The following contracts are anticipated to be under construction within the time period of this contract,
unless otherwise indicated:

Contract ID 1060-35-81, Zoo Interchange Landscaping. The WisDOT contact is Mike Burns at
(414) 750-1413; mike.burns@dot.wi.gov.

Contract ID 1100-34-70, IH 894 reconstruction from 84th Street to National Avenue. The WisDOT contact
is Mike Burns at (414) 750-1413; mike.burns@dot.wi.gov.
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11.

12.

13.

14.

Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 9:00 PM until the following 7:00 AM, unless prior
written approval is obtained from the engineer.

stp-107-001 (20060512)

Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to
discharge storm water associated with land disturbing construction activities of this contract under the
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office
by contacting Chris Hager, at (262) 521-4433. Post the permit in a conspicuous place at the construction
site.

stp-107-056 (20180628)

Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department, affected
residents, local officials and business people to discuss the project schedule of operations including
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week
before the start of work under this contract and no further meetings will be required unless directed by the
engineer. The contractor shall arrange for a suitable location for meetings that provides reasonable
accommodation for public involvement. The department will prepare and coordinate publication of the
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least two
weeks’ prior notice to the engineer to allow for these notifications.

stp-108-060 (20141107)

Removing Concrete Surface Partial Depth, Item 204.0109.S.
A Description

This special provision describes removing a portion of concrete surfaces as the plans show and
conforming to standard spec 204.

B (Vacant)
C Construction
C.1 Equipment

Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine to prevent
discharge of any loosened material into adjacent work areas or live traffic lanes.

Use a machine that is equipped with electronic devices that provide accurate depth, grade and slope
control, and acceptable dust control system.

C.2 Methods

Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping, sawing,
milling, or by using other methods approved by the engineer.

Perform the removal operation in such a manner as to preclude damage to the remaining pavement and
results in a reasonable uniform plane surface free of excessive large scarification marks and having a
uniform transverse slope.

The sequence of removal operations shall be such that no exposed longitudinal joints 2 inches or more in
depth remain during non-working hours. Windrowing or storing of the removed material on the roadway
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15.

16.

will only be permitted in conjunction with a continuous removal and pick-up operation. During non-working
hours, clear the roadway of all materials and equipment.

Removed pavement becomes the property of the contractor. Properly dispose of it as specified in
standard spec 204.3.1.3.

D Measurement

The department will measure Removing Concrete Surface Partial Depth in area by the square foot of
surface area, removed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.0109.S Removing Concrete Surface Partial Depth SF

Payment is in full compensation for removing the concrete; and for disposing of materials.
stp-204-041 (20080902)

Adjusting Manhole Covers.

This special provision describes adjusting manhole covers conforming to standard spec 611 as modified
in this special provision.

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate
over the opening. Fill the excavated area with asphaltic pavement mixture, which shall remain in place
until contract milling and paving operations permit setting the manhole frames to grade. During the
second phase, remove the asphaltic pavement mixture surrounding the manhole plus the temporary
cover plate, and set the manhole cover to final grade. The department will measure and pay for the items
of asphaltic pavement mixture, temporary cover plate, milling, and paving separately.

Revise standard spec 611.3.7 by deleting the last paragraph.

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. At
the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance
and payment as above, shall apply.

stp-611-005 (20030820)

Cover Plates Temporary, Item 611.8120.S.
A Description

This special provision describes providing and removing steel plates to cover and support asphaltic
pavement and traffic loading at manholes, inlets and similar structures during milling and paving
operations.

B Materials

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing
masonry.

C (Vacant)
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17.

D Measurement

The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.
The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

Signs Type | and Il.

Furnish and install mounting brackets per approved product list for type Il signs on overhead sign
supports incidental to sign. For type Il signs on sign bridges use aluminum vertical support beams noted
above incidental to sign.

Supplement standard spec 637.2.4 with the following:

Use stainless steel bolts, washers and nuts for type | and type Il signs mounted on sign bridges or type |
signs mounted on overhead sign supports. Use clips on every joint for Sign Plate A 4-6 when mounted on
a sign bridge or overhead sign support. Inspect installation of clips and assure bolts and nuts are
tightened to manufacturers recommended torque values.

Use aluminum vertical sign support beams that have a 5-inch wide flange and weigh 3.7 pounds per foot,
if the L-brackets are 4 inches wide then use 4 inch wide flange beams weighing 3.06 pounds per foot.
Contractor shall measure the width of the L-brackets on existing structures of determine the width needed
for sign support beams.

Use beams a minimum of six feet in length or equal to the height of the sign to be supported, whichever is
greater. Use U-bolts that are made of stainless steel, one-half inch diameter and of the proper size to fit
the truss cords of each sign bridge. Install vertical sign support beams on each sign and use new U-bolts
to attach each beam to the top and bottom cord of the sign bridge truss.

For type Il signs on overhead sign supports follow the approved product list for mounting brackets.

Replace standard spec 637.3.3.2(2) with the following:

(2) Install Type | Signs at the offset stated in the plan, which shall be the clear distance between the edge
of mainline pavement right edgeline and the near edge of the sign.

Supplement standard spec 637.3.3.3(3) with the following:

Furnish and install new aluminum vertical sign support beams on each sign and new U-bolts to attach
each beam to the top and bottom cord of the sign bridge truss for Type | or Type Il Signs and Type | signs
on overhead sign supports incidental to sign.

Add the following to standard spec 641.2:

Submit shop drawings for sign bridges and overhead sign supports to SE Region Traffic Operations
Engineer, Tom Heydel and Bureau of Structures Design.

SER-637-001 (20170621)
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18.

19.

20.

Field Office.

The field office for this project is provided by and paid for under Project 1060-33-94, Zoo IC, Swan &
Discovery Rndabt, 1060-33-73 Limits to WDNR Access Rd, Swan Boulevard, Milwaukee County.

Traffic Control.
Supplement standard spec 643.3.1 with the following:

Provide the Milwaukee County Sheriff's Department, the Wisconsin State Patrol, West Allis Police
Department and the engineer a current telephone number with which the contractor or his representative
can be contacted during non-working hours in the event a safety hazard develops.

Do not park or store equipment, contractor’s and personal vehicles or construction materials within the
clear zone or on any roadway carrying traffic during working and non-working hours except at locations
and periods of time approved by the engineer.

Do not permit construction or personnel equipment or vehicles to directly cross the live traffic lanes of
Greenfield Avenue (and all adjacent side streets), 84" Street and 92"¢ Street and any other local road
effected by construction. Yield to all through traffic at all locations. Equip all vehicles or equipment
operating in the live traffic lanes with a hazard identification beam (flashing yellow signal light) that is
visible from 360 degrees. Operate the flashing yellow beam only when merging or exiting live traffic lanes
or when parked or operating on shoulders, except when parked behind barrier wall. Do not park personal
vehicles within the access control limits of the freeway. Do not cross live traffic lanes of Greenfield
Avenue (and all adjacent side streets), 84! Street and 92" Street and any other local road effected by
construction with equipment or vehicles.

Obtain prior approval from the engineer for the locations of egress or ingress for construction vehicles to
prosecute the work.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, sand barrel array, shoulder
delineators or beam guard in place along the traveled roadways without the approval of the engineer.

Ensure that Flagging operations conform to standard spec 104.6.1(4) and chapter 6E of the WMUTCD.

Replace standard spec 643.3.1.(7) with the following:

Provide equipment, forces, and materials to promptly restore any traffic control devices or pavement
markings damaged or disturbed within 2 hours of being contacted.

SER-643-001 (20170808)

Nighttime Work Lighting-Stationary.
A Description

This special provision describes furnishing portable lighting as necessary to complete nighttime work.
Nighttime operations consist of work specifically scheduled to occur after sunset and before sunrise.

B (Vacant)
C Construction
C.1 General

This provision shall apply when providing, maintaining, moving, and removing portable light towers and
equipment-mounted lighting fixtures for nighttime stationary work operations, for the duration of nighttime
work on the contract.

At least 14 days before the nighttime work, furnish a lighting plan to the engineer for review and
acceptance. Address the following in the plan:

1. Layout, including location of portable lighting — lateral placement, height, and spacing. Clearly show on the
layout the location of all lights necessary for every aspect of work to be done at night.

2. Specifications, brochures, and technical data of all lighting equipment to be used.

3. The details on how the luminaires will be attached.

4. Electrical power source information.
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21.

5. Details on the louvers, shields, or methods to be employed to reduce glare.

6. Lighting calculations. Provide illumination with average to minimum uniformity ratio of 5:1 or less throughout
the work area.

7. Detail information on any other auxiliary equipment.
C.2 Portable Lighting

Provide portable lighting that is sturdy and free standing and does not require any guy wires, braces, or
any other attachments. Furnish portable lighting capable of being moved as necessary to keep up with
the construction project. Position the portable lighting and trailers to minimize the risk of being impacted
by traffic on the roadway or by construction traffic or equipment. Provide lightning protection for the
portable lighting. Portable lighting shall withstand up to 60 mph wind velocity.

If portable generators are used as a power source, furnish adequate power to operate all required lighting
equipment without any interruption during the nighttime work. Provide wiring that is weatherproof and
installed according to local, state, federal (NECA and OSHA) requirements. Equip all power sources with
a ground-fault circuit interrupter to prevent electrical shock.

C.3 Light Level and Uniformity

Position (spacing and mounting height) the luminaires to provide illumination with an average to minimum
uniformity ratio of 5:1 or less throughout the work area.

llluminate the area as necessary to incorporate construction vehicles, equipment, and personnel
activities.

C.4 Glare Control

Design, install, and operate all lighting supplied under these specifications to minimize or avoid glare that
interferes with all traffic on the roadway or that causes annoyance or discomfort for properties adjoining
the roadway. Locate, aim, and adjust the luminaires to provide the adequate level of illumination and the
specified uniformity in the work area without the creation of objectionable glare.

Provide louvers, shields, or visors, as needed, to reduce any objectionable levels of glare. As a minimum,
ensure the following requirements are met to avoid objectionable glare on the roadways open to traffic in
either direction or for adjoining properties:

1. Aim tower-mounted luminaires, either parallel or perpendicular to the roadway, so as to minimize light aimed
toward approaching traffic.

2. Aim all luminaires such that the center of beam axis is no greater than 60 degrees above vertical (straight
down).

If lighting does not meet above-mentioned criteria, adjust the lighting within 24 hours.
C.5 Continuous Operation

Provide and have available sufficient fuel, spare lamps, generators, and qualified personnel to ensure that
the lights will operate continuously during nighttime operation. In the event of any failure of the lighting
system, discontinue the operation until the adequate level of illumination is restored. Move and remove
lighting as necessary.

D (Vacant)
E Payment

Costs for furnishing a lighting plan, and for providing, maintaining, moving, and removing portable lighting,
tower mounted lighting, and equipment-mounted lighting required under this special provision are
incidental to the contract.

stp-643-010 (20100709)

Traffic Meetings and Traffic Control Scheduling.

Every Wednesday by 10:00 AM, submit a detailed proposed 2-week look-ahead traffic closure schedule
to the engineer. Type the detailed proposed 2-week look-ahead closure schedule into an excel
spreadsheet provided by the engineer. Enter information such as closure dates, duration, work causing
the closure and detours to be used. Also enter information such as ongoing long-term closures,
emergency contacts and general 2-month look-ahead closure information into the excel spreadsheet.
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22,

23.

Meet with the engineer between 11:00 - 11:30 AM on Wednesdays at a TBD location to discuss and
answer questions on the proposed schedule. Edit, delete and add closures to the detailed proposed
2-week look-ahead schedule, as directed by the engineer, so that proposed closures meet specification
requirements. Other edits, deletions or additions unrelated to meeting specification requirements may
also be agreed upon with the engineer during the 11:00 AM meeting.

Every Wednesday at 2:00 PM, or as scheduled by the engineer, attend a weekly traffic meeting. The
meeting will bring local agencies, project stakeholders, owner managers, owner engineers, contractors,
document control and construction engineering personnel together to discuss traffic staging, closures and
general impacts. Upon obtaining feedback from the meeting attendees, edit, delete and add information
to the detailed 2-week look-ahead closure schedule, as needed. Submit the revised 2-week look-ahead to
the engineer.

Obtain approval from the engineer for any mid-week changes to the closure schedule. Revise the 2-week
look-ahead as required and obtain engineer approval.

sef-643-040 (20150319)

Temporary Pedestrian Surface Asphalt, Item 644.1410.S

A Description

This special provision describes providing, maintaining, and removing temporary pedestrian surface.
B Materials

Furnish 1 1/4-inch dense graded aggregate conforming to standard spec 305.2. Furnish:

- Asphaltic surface conforming to standard spec 465.2.
C Construction

Place, compact, and level a dense graded aggregate foundation before placing the surface.

Provide a firm, stable, and slip-resistant surface layer with vertical joints no higher than 1/4 inch and
horizontal joints no wider than 1/2 inch. Sheet materials up to 1 inch thick may be lapped if the edge is
beveled at 45 degrees or flatter. Asphalt may also be used to ramp up to materials up to 1 inch thick.
Construct conforming to the following:

- Asphalt surface a minimum of 2 inches thick compacted with compactors, tampers, or rollers.

Align parallel to the existing roadway grade or, if outside of a street or highway right-of-way, do not
exceed 5 percent longitudinal slope. Provide cross slope of 1 to 2 percent unless the engineer approves a
steeper cross slope in writing.

Maintain the surface with a 4-foot minimum clear width and the specified joint and slope requirements.
Repair or reconstruct installations disturbed during construction operations. Remove and dispose of as
specified in standard spec 203.3.4 when no longer required.

D Measurement

The department will measure temporary pedestrian surface by the square foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
644.1410.S Temporary Pedestrian Surface Asphalt SF

Payment is full compensation for providing, maintaining, and removing temporary pedestrian surface.
stp-644-010 (20150630)

Temporary Curb Ramp, Item 644.1601.S.
A Description

This special provision describes providing, maintaining, and removing temporary curb ramps.
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B Materials
Furnish materials as follows:

- Asphaltic surface conforming to standard spec 465.2.

- Engineer-approved ready mixed concrete or ancillary concrete conforming to standard spec 602.2 except no
QMP is required.

- Commercially available prefabricated curb ramps conforming to Americans with Disabilities Act Accessibility
Guidelines.

Furnish yellow detectable warning fields conforming to Americans with Disabilities Act Accessibility
Guidelines. Use either an engineer-approved surface-applied type or cast iron from the department's
approved products list.

C Construction

Provide and maintain temporary curb ramps, including detectable warning fields, throughout the project
duration. Place and compact a dense graded aggregate foundation before placing the curb ramp, unless
the curb ramp is to be placed on existing roadway surface.

Remove and dispose temporary curb ramps and associated detectable warning fields when no longer
required.

D Measurement

The department will measure temporary curb ramps by each individual ramp, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
644.1601.S Temporary Curb Ramp EACH

Payment is full compensation for providing, maintaining, and removing temporary curb ramps.
stp-644-020 (20150630)

Temporary Pedestrian Barricade, Item 644.1810.S.

A Description

This special provision describes providing, maintaining, and removing temporary pedestrian barricades.
B Materials

Furnish materials listed on the department's approved products list.

C Construction

Install a continuous temporary pedestrian barricade with the top edge free of sharp or rough edges.
Place the bottom of lower rail a maximum of 2 inches above the ground.

Repair or reconstruct disturbed installations when necessary. Remove when work is complete.

D Measurement

The department will measure Temporary Pedestrian Barricade by the linear foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
644.1810.S Temporary Pedestrian Barricade LF

Payment is full compensation for providing, maintaining, and removing temporary pedestrian barricades.
stp-644-030 (20170615)
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26.

27.

28.

General Requirements for Electrical Work.
Replace standard spec 651.3.3(3) with the following:

@) Request a signal inspection of the completed signal installation to the engineer at least five working
days prior to the time of the requested inspection. Notify the City of Wawatosa Public Works
Department at (414) 471-8422 to coordinate the inspection. The City of Wauwatosa will perform the
inspection. In the event of deficiencies, request a re-inspection when the work is corrected. The
engineer will not authorize continuation to aboveground work or turn-on until the contractor corrects all
deficiencies.

Traffic Signals, General.

Work under this item shall consist of furnishing and installing all materials for the traffic signal at STH 181
& Harwood Avenue. Contact the City of Wauwatosa Public Works Department at (414) 471-8422 five
business days prior to performing work on in-service traffic signals.

The existing traffic signal is owned and operated by the City of Wauwatosa. Obtain any necessary
electrical permits from the City of Wauwatosa prior to beginning the work. Pay any fines, penalties,
damage done to property, etc., billed by the City of Wauwatosa.

The installation includes the construction of underground and above ground equipment. Stake the
proposed locations of traffic signal items and notify the City of Wauwatosa Public Works Department at
least ten days prior to starting work so that the locations of the proposed facilities can be approved by the
City of Wauwatosa. Any field changes regarding the location of the signal poles, pull boxes, etc. shall be
approved by the City of Wauwatosa.

Any work that requires a traffic signal to go into a flashing red state shall not be performed during
weekday morning or weekday afternoon peak hours. Contact the engineer for approval five business
days prior to performing any work requiring the traffic signal to go into a flashing red state.

Electrical Conduit.
Replace standard spec 652.5(2) with the following:

@ Payment for Conduit Rigid Metallic, Conduit Rigid Nonmetallic, Conduit Reinforced Thermosetting
Resin, and Conduit Special bid items is full compensation for providing the conduit, conduit bodies,
and fittings; for providing all conduit hangers, clips, attachments, and fittings used to support conduit
on structures; for pull wires or ropes; for expansion fittings and caps; for making necessary
connections into existing pull box, manhole, junction box or communication vault; for excavating,
bedding, and backfilling, including any sand, concrete, or other required materials; for disposing of
surplus materials; and for making inspections.

Replace standard spec 652.5(5) with the following:

) Payment for Conduit Loop Detector is full compensation for providing all materials, including conduit,
compacted backfill, surface sealer if required, pull wire if required, conduits, conduit fittings, and for
making necessary connections into existing pull box, manhole, junction box or communication vault.

Traffic Signal Faces.
Append standard spec 658.3 with the following:

) Connect all ungrounded conductors with wire nuts in the appropriate sections of the signal heads.
Connect the neutral conductors to the terminal strip. Be certain to twist wires prior to installing the wire
nuts. All wire nuts must be installed facing up to prevent the entrance of water.
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30.

31.

Pedestrian Push Buttons.
Replace standard spec 658.2(5) with the following:

) Furnish freeze-proof ADA compliant pedestrian push buttons made by a department-approved
manufacturer. Place a Size 1, Type H reflective (R10-3EL, R, D) sign sticker (per state sign plate),
message series — B directly above each push button. Include a directional arrow or arrows on the sign
as the plans show.

Backfill Slurry, item SPV.0035.0001.
A Description

This special provision describes furnishing and placing Backfill Slurry. Conform to standard spec 209
except as follows.

B Materials
Replace standard spec 209.2.2 with the following:

(1) Use aggregates that conform to the gradation conforming to standard spec 501.2.5.3 for fine
aggregate and for Size No. 1 in standard spec 501.2.5.4. Provide aggregates in the same proportion
by weight as for Grade A concrete as in standard spec 501.3.2.2. Weigh aggregates at a batch plant
suitable for batching concrete masonry. Mix and deliver to the project site using a truck mixer. Add
enough water meeting the requirements of standard spec 501.2.4 to enable the mixture to flow
readily.

C Construction
Replace standard spec 209.3 with the following:

Discharge from the truck in a manner to prevent segregation. Completely fill excavation in a single
operation. Consolidation or compaction effort will not be required. Twelve hours shall elapse before
paving over the backfill.

D Measurement
Replace standard spec 209.4 with the following:

The department will measure Backfill Slurry in volume by the cubic yard of material placed acceptably
completed. Such volume shall be computed from actual measurements of the dimensions of the area to
be backfilled. In irregular or inaccessible areas, the engineer may allow volume to be determined by other
appropriate methods.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.0001 Backfill Slurry CYy

Payment is full compensation conforming to standard spec 209.5(2) and 209.5(5).
SER-209-001 (20161208)

Traffic Control Local Road Lane Closures, Item SPV.0060.0001.

A Description

This special provision describes closing and reopening a local road lane or lanes, including full closure
conforming to standard spec 643, the plans, and as directed by the engineer.

B (Vacant)
C Construction

Install or reposition traffic control devices required for closing a local road or lanes of a local road.
Remove or return traffic control devices to their previous configuration when the closure is no longer
required.
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33.

D Measurement

The department will measure Traffic Control Local Road Lane Closures by each individual closure,
acceptably completed. The department will not measure the closure of a local road not deemed necessary by
the engineer.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.0001 Traffic Control Local Road Lane Closures EACH

Payment is full compensation for closing and re-opening a local road lane or lanes.
sef-643-035 (20171004)

Adjusting Water Valves, Item SPV.0060.0002.

A Description

Work under this item includes the adjustment of existing water valve boxes to match the proposed
finish grade.

B (Vacant)
C Construction
C.1 Water Valve Boxes

Adjust water valve boxes up and down as required by contractor operations. Set the finished valve box in
a plumb, vertical position flush with the pavement or terrace, whichever applies.

Protect the top section of the box from damage or breaking. If the section is accidentally broken, a
new top section can be obtained from the West Allis City Yard, 6300 West McGeoch Avenue.

After the pavement is installed, if the City of West Allis Water Department determines the valve is
inoperable due to displacement or faulty adjusting or lack of protection, the contractor will be required to
perform all work necessary to correct the condition and make the valve operational at his own expense
and with five days of notification by the city.

D Measurement

The department will measure Adjust Water Valve Box as each individual unit, acceptably completed,
regardless of the number and amount of adjustments made to the valve box.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.0002 Adjusting Water Valves EACH

Payment is full compensation for furnishing and installing all materials for the number and amount of
adjustments made to the valve box.

EVP Detector Type |, Item SPV.0060.3101.
A Description

This work shall consist of furnishing and installing EVP Detector Type | as shown on the plans and as
hereinafter provided.

B Materials

The infrared EVP Detector Type | shall be lightweight, weatherproof device capable of sensing and
transforming pulsed infrared energy into electrical signals for use by the signal discrimination equipment.
The infrared EVP Detector Type | shall be designed for mounting at or near an intersection on mast arms,

1060-40-97 18 of 25



34.

35.

pedestals or pipes. Each infrared EVP Detector Type | shall be supplied with mounting hardware to
accommodate installation on mast arms, poles, or traffic signal standards as shown in the plans. The EVP
Detector Type | shall accept infrared signals from one direction and shall provide a single electrical output
signal. The EVP Detector Type | shall have a built-in terminal block to simplify wiring connections. The
infrared EVP Detector Type | shall receive power from the discriminator and shall have internal voltage
regulation to operate from 18 to 37 volts DC. The infrared EVP Detector Type | shall respond to clear lens
code secured emitter with 0.84 (+/- 10%) Joules of energy output per flash at a distance of 2,500 feet
under clear atmospheric conditions. If the emitter is configured with a visible light filter, the EVP Detector
Type | shall respond at a distance of 1,800 feet under clear atmospheric conditions. The noted distances
shall be comparable day and night. The infrared detector shall produce an electrical signal to the
discriminator via a detector cable up to 1,000 feet in length.

The EVP Detector Type | shall be a GTT Opticom Model #711, or approved equal.
C Construction

Install EVP Detector Type | for traffic signals. Set the initial aim angle at a distance of 1,800 feet from the
stop bar or as specified by the engineer. Final adjustment shall be under the direction of the engineer.

D Measurement

The department will measure EVP Detector Type | as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.3101 EVP Detector Type | EACH

Payment is full compensation for furnishing and installing the EVP Detector Type | on signal poles or
mast arms as shown on the plans, including extensions to poles if required; and for aiming the detector.

EVP Confirmation Light Assembly Type I, Item SPV.0060.3102.
A Description

This work shall consist of furnishing and installing Confirmation Light Assemblies, Type | as shown on the
plans and as hereinafter provided.

B Materials

Confirmation Light Assembly, Type I, shall consist of weatherproof, aluminum lamp holder with a single
LED lamp as shown on the plans. In addition, mounting materials shall be provided as shown on the
plans.

The Confirmation Light Assembly Type | shall be a GTT Opticom Model #575, or approved equal.
C Construction

Install Confirmation Light Assembly Type | for traffic signals.

D Measurement

The department will measure EVP Confirmation Light Assembly Type | as each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.3102 EVP Confirmation Light Assembly Type | EACH

Payment is full compensation for furnishing and installing the Confirmation Light Assembly Type I.

Install Internal Sanitary Manhole Seal, ltem SPV.0060.7001.
A Description

This special provision describes the installation of Internal Sanitary Manhole Seals.
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B Materials

The City of West Allis will supply internal sanitary manhole seals. Pick up the seals at the municipal yard
located at 6300 W. McGeoch Ave. Contact the city inspector at (414) 302-8360 to coordinate pick up.

C Construction

Use methods that conform with Chapter 3 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the 2017 City of West Allis Addendum.

Install in all sanitary manholes noted in the plans upon completion of the pavement.
D Measurement

The department will measure Install Internal Sanitary Manhole Seal by the individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.7001 Install Internal Sanitary Manhole Seal EACH

Payment is full compensation for obtaining and installing all materials necessary to complete the contract
work.

Pavement Cleanup Project 1060-40-97, Item SPV.0075.0001.

A Description

This special provision describes cleanup of dust and debris from pavements within and adjacent to the
job site. Pavement Cleanup includes surveillance and reporting of all active haul routes.

B Materials
B.1 Pavement Cleanup

Furnish a vacuum-type street sweeper equipped with a power broom, water spray system, and a vacuum
collection system.

Use vacuum equipment with a self-contained particulate collector capable of preventing discharge from
the collection bin into the atmosphere.

Use a vacuum-type sweeper as the primary sweeper, except as specified in this special provision or
approved by the engineer.

C Construction
C.1 Surveillance

Provide daily surveillance of active haul routes to identify if material is being tracked from the jobsite.
Document the condition of the roads and all sweeping recommendations in a daily report. Submit reports
to the engineer daily, including hourly metered tickets for that day's sweeping activities.

C.2 Pavement Cleanup

Keep all pavements, sidewalks, driveways, curb lanes and gutters within the project boundaries, free of
dust and debris generated from all activity under the contract. Keep all pavements, sidewalks, driveways,
curb lanes, and gutters adjacent to the project free of dust and debris that are caused by land disturbing,
dust generating activities, as defined in the contractor's Dust Control Implementation Plan (DCIP).
Provide routine sweeping of all pavements, sidewalks, driveways, curb lanes and gutters on local-street
active haul routes as defined in the DCIP or as directed by the engineer. Include the following roadways
for routine sweeping:

- Greenfield Avenue

- 84" Street

- 927 Street

- And all other roadways approved by the department
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In addition to routine sweeping, conduct sweepings as the engineer directs or approves, to eliminate dust
problems that might arise during off-work hours or emergencies. Provide the engineer with a contact
person available at all times to respond to requests for emergency sweeping. Coordinate with engineer to
determine deadlines for responding to emergency sweeping requests and cleaning up spillage and
material tracked to/from the project.

Skid steers with mechanical power brooms may only be used on sidewalks and driveways whose
pavements will not support the weight of a street sweeper, unless otherwise approved by the engineer.
Do not dry sweep. Ensure all broomed equipment used for sweeping has a functioning water bar.

D Measurement

The department will measure Pavement Cleanup (Project 1060-40-97) by the hour, acceptably
completed.

Tickets shall include:

- Date

- Company

- Operator name

- Equipment make/model
- Routes swept

- Total hours.

Total hours shall be to the nearest 0.25 hour that work under this item was performed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV. 0075.0001 Pavement Cleanup Project 1060-40-97 HR

Payment is full compensation for daily surveillance; preparing and submitting the daily surveillance report
with hourly metered tickets; mobilization; sweeping; and disposing of materials.

sef-104-006 (20170323)

Cable Type UF 2-14 AWG, Item SPV.0090.3101.
A Description

This work shall consist of furnishing and installing cable for confirmation lights and making all connections
as shown on the plans and as hereinafter provided.

B Materials
Supplement standard spec 655.3.4 with the following:

When lighting is installed in conjunction with traffic signals, conductors from the traffic signal control
cabinet to the confirmation light(s) shall be Cable Type UF, 2 conductor without ground, solid copper
conductor, size No. 14.

C Construction
Furnish and install Cable Type UF 2-14 AWG for traffic signals.
D Measurement

Cable Type UF 2-14 AWG shall be measured by the linear foot of cable, acceptably completed in place.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.3101 Cable Type UF 2-14 AWG LF

Payment shall be full compensation for furnishing and installing cable; for making all connections; for
furnishing and installing all connectors, including wire nuts, splice Kits, tape, insulating varnish or sealant
and ground lug fasteners, and for testing.
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Survey Project 1060-40-97, Item SPV.0105.0001.

A Description

This special provision describes modifying standard spec 105.6 and 650 to define the requirements for
construction staking for this contract. Conform to standard spec 105.6 and 650 and as follows.

The department will not perform any construction staking for this contract. Obtain engineer's approval
before performing all survey required to lay out and construct the work under this contract.

Replace standard spec 650.1 with the following:

This section describes the contractor-performed construction staking required under individual contract
bid items to establish the horizontal and vertical position for all aspects of construction including:

- curb and gutter

- curb ramps

- pavement

- pavement markings (temporary and permanent)
- supplemental control
- traffic signals

- utilities

- conduit

- landscaping elements
- traffic control items

- permanent signs

B (Vacant)
C Construction
Add the following to standard spec 650.3.1 (5):
Confirm with engineer before using global positioning methods to establish the following:
1. Structure layout horizontal or vertical locations.
Concrete pavement vertical locations.

2
3. Curb, gutter, and curb and gutter vertical locations.
4. Concrete barrier vertical locations.

Replace standard spec 650.3.1(6) with the following:

© Maintain neat, orderly, and complete survey notes, drawings, and computations used in establishing
the lines and grades. This includes:
- Raw data files
- Digital stakeout reports
- Control check reports
- Supplemental control files (along with method used to establish coordinates and elevation)
- Calibration report

Make the survey notes and computations available to the engineer within 24 hours as the work
progresses unless a longer period is approved by the engineer.

Replace standard spec 650.3.3.1 with the following:

Under the Survey Project bid item, global positioning system (GPS) machine guidance for conventional
subgrade staking on all or part of the work may be substituted. The engineer may require reverting to
conventional subgrade staking methods for all or part of the work at any point during construction if the
GPS machine guidance is producing unacceptable results.
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Replace standard spec 650.3.3.3.4.1 with the following:

The department will provide the contractor staking packet as described in the Construction and Materials
Manual (CMM) 7.10. At any time after the contract is awarded, the available survey and design
information may be requested. The department will provide that information within 5 business days of
receiving the contractor's request. The department incurs no additional liability beyond that specified in
standard spec 105.6 or standard spec 650 by having provided this additional information.

Add the following to standard spec 650.3.3.3.6.2 as paragraph four:

Record all subgrade elevation checks and submit a hard copy to the engineer within 24 hours or as
requested by the engineer.

D Measurement
Replace standard spec 650.4 with the following:

The department will measure Survey Project 1060-40-97 as a separate single lump sum unit, acceptably
completed.

E Payment
Replace standard spec 650.5 with the following:
The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.0001 Survey Project 1060-40-97 LS
Payment is full compensation for performing all survey work required to lay out and construct all work under
this contract and for adjusting stakes to ensure compatibility with existing field conditions. The department
will not make final payment for this item until the contractor submits all survey notes and computations
used to establish the required lines and grades to the engineer within 24 hours of completing this work.
Re-staking due to construction disturbance and knock-outs will be performed at no additional cost to the
department.

sef-650-005 (20180404)

S. 86th Street Storm Sewer Repair, ltem SPV.0105.0002.

A Description

This special provision describes the construction of S. 86" Street Storm Sewer Repair, which is
approximately 6’ deep to the inverts and located at 86" & Greenfield.

B Materials

Use materials conforming to Chapter 8.10 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 6" Edition, with the 2017 City of West Allis Addendum, and as supplemented
as follows:

Furnish sewer pipe, adaptors, fittings, bedding material and backfill to complete the reconnection as
specified on the plans.

The new reconnector pipe shall be 15" SDR 35 PVC pipe meeting ASTM D3034 standards.

Flexible couplings with stainless steel shear ring and clamps meeting ASTM C 1173 standards shall be
used to connect the PVC pipe to the existing concrete pipe.

C Construction

Use methods that conform with Chapter 3 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 6t Edition, with the 2017 City of West Allis Addendum, and supplemented as
follows:

There is an existing 6’ section of PVC repair that is misaligned on the downstream end of the storm main.
The existing flexible couplings and pipe shall be removed, bedding restored, new PVC pipe and flexible
couplings installed, and the pipe shall be properly aligned and tucked.
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D Measurement

The department will measure S. 86" Street Storm Sewer Repair as a single lump sum unit of work,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.0002 S. 86t Street Storm Sewer Repair LS

Payment is full compensation for furnishing and placing all materials, including excavation, pipe bedding,
coring, backfill and for furnishing all labor, tools, equipment and incidentals necessary to complete the
contract work.

Remove Traffic Signals STH 181 & Harwood Avenue, Item SPV.0105.3101.
A Description

This special provision describes removing existing traffic signals according to the pertinent provisions of
standard spec 204 and as hereinafter provided. Specific removal items are noted in the plans.

B (Vacant)
C Construction

All existing equipment shall remain in operation during the construction of the new equipment. The
existing signal equipment shall only be de-energized when the new equipment is energized and fully
operational. The de-energizing and removal of the existing equipment may only take place after receiving
the approval from the engineer. The existing equipment shall be removed the same day as to not obstruct
the newly operating equipment.

Arrange for the de-energizing of the traffic signals with the local electrical utility after receiving approval
from the engineer that the existing traffic signals can be removed.

Notify the City of Wauwatosa Public Works department at (414) 471-8422 at least five working days prior
to the removal of the equipment. Complete the removal work as soon as possible following shut down of
this equipment.

The department and City of Wauwatosa assume that all equipment is in good condition and in working
order prior to the contractor’s removal operation. Prior to removal, inspect and provide a list of any
damaged or non-working traffic signal equipment to the engineer. Any equipment not identified as
damaged or not working, prior to removal, will be replaced by the contractor at no cost to the department
or City of Wauwatosa.

Remove all standards and poles per plan from their concrete footings and disassemble out of traffic.
Remove the transformer bases from each pole. Remove the signal heads, mast arms, luminaires, wiring /
cabling and traffic signal mounting devices from each signal standard, arm or pole. Ensure that access
handhole doors and all associated hardware remain intact. Dispose of the underground signal cable,
internal wires, and street lighting cable. Deliver the remaining materials to the City of Wauwatosa
Electrical Yard at 11100 W. Walnut Road, Wauwatosa, WI. Contact the City of Wauwatosa Public Works
Department at (414) 471-8422 at least five working days prior to delivery to make arrangements.

D Measurement

The department will measure Remove Traffic Signals [Location] as a single lump sum unit of work for
each intersection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.3101 Remove Traffic Signals STH 181 & Harwood Avenue LS

Payment is full compensation for removing and disassembling traffic signals; for scrapping of some
materials; for disposing of scrap material; and for delivering the requested materials to the City of
Wauwatosa.
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Rebuilding Sanitary Manhole, Item SPV.0200.7001.
A Description

This special provision describes rebuilding sanitary manholes as the plans show. Conform to Standard
Specifications for Sewer and Water Construction in Wisconsin, latest edition and amendments, with the
2017 City of West Allis Addendum and as follows.

B Materials
B.1 Adjusting Rings

Adjustment rings shall be concrete with steel reinforcement in conformance with ASTM C-478. Precast
concrete rings shall have an inside diameter to match the manhole opening and shall contain a minimum
of one line of steel centered within the ring. Do not use any cracked or broken rings. The maximum
chimney height is 16 inches and the minimum chimney height is 6 inches.

B.2 Manhole Decks and Cones

If needed, precast decks and cones may be installed and shall conform to ASTM Specifications, C478,
latest revision.

B.3 Manhole Frames

New frames shall be supplied by the Contractor for all manholes that require rebuilding. The Contractor
shall supply Neenah Type R-1661-0009 (Heavy Duty) with a solid, gasketed lid. The Contractor shall
remove the existing manhole frames from the manholes and return them to the Department of Public
Works yard at 6300 W. McGeoch Ave, West Allis, W1 53219.

C Construction

Remove and replace all loose mortar and deteriorated brick. Install new adjustment rings, concrete deck
or cone as needed and as approved by city field representative. Contact Rob Hutter, Principal Field
Engineer, (414) 302-8373 or rhutter@westalliswi.gov to schedule field inspection. Install new manhole
frame and internal chimney seal (seal is paid by separate bid item).

D Measurement

The department will measure Rebuilding Sanitary Manhole by the vertical foot, acceptably completed.
This item is only paid on structures where the rebuilt section of the manhole below the frame exceeds 6
inches. The pay measurement shall be from the bottom of the rebuilt section of the manhole to the top of
the new frame.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0200.7001 Rebuilding Sanitary Manhole VF

Payment is full compensation for removing existing manhole frames and returning to the Department of
Public Works yard, furnishing and placing all materials, including excavation, pipe bedding, coring, and
backfill.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. 8140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2 (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION

1. Description

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

@

@

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

@

@

®

The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:

i. Produce accurate and complete quotes.

i. Understand highway plans applicable to their work.

ii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE patrticipation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:
https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions
Interpret these terms, used throughout this additional special provision, as follows:
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE
program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able.

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway
Work Proposal.

d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly
sold or leased to the public.

f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess
of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal.
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE
participation requirements of this contract proposal, and that the bid percentage is reflective of these good
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder
does not indicate the bid percentage of DBE patrticipation on the completed bidding proposal, the
department will consider the bid irregular and may reject the bid.

4. WisDOT Interpretation of Federal DBE Program Provision

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract
document/record.

a. Department's DBE Evaluation Process
WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506.

b. Documentation Submittal
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision,
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the
contractor will be required to submit the documentation within 5 business days after bid opening. All
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT
1506. The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in
order to receive authorization for contract execution; the DBE office reserves the right accept alternate
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE
Office, PO Box 7965, Madison, W| 53707-7965.

@) Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution, the
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s)
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is
eligible for execution with respect to the DBE commitment.

2 Bidder Does Not Meet DBE Goal
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506]
that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form

[DT1202] and supporting documentation. After award and before execution, the department will

evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission.

i. The department will evaluate the bidder's good faith effort request and notify the bidder of one of
the following:

(a) If the department grants a good faith efforts, the bid is eligible for contract execution with
respect to DBE commitment.

(b) If the department rejects the good faith efforts request, the department may declare the bid
ineligible for execution. The department will provide a written explanation of why the good
faith efforts request was rejected. The bidder may appeal the department's rejection as
allowed under 7 a. & b.

c. Bidder Fails to Submit Documentation
If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension
of the contract time and shall not be used as a tool to delay execution.

5. Department's Criteria for Good Faith Effort

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to
meet the goal. The federal regulations are general and do not include every factor or effort that can be
considered. As a result, each state must establish its own processes and consider the factors established in
its own practices to create a process for making a determination of adequate good faith. WisDOT evaluates
good faith on a contract basis just as each contract award is evaluated individually.

The department will only approve a contractor’'s good faith efforts if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible.

a. The department, in conjunction with industry stakeholders, has developed the following guidance for
contractor good faith effort. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project
specific DBE goal prior to the bid letting date.
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b. Prime Contractors should:

)

@

®

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE

outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all

applicable contracts.

Prime contractors may request assistance with DBE outreach and follow-up by contacting the

department's DBE Support Services Office by phone or email request at least 14 days prior to the

bid letting date. Requesting assistance with outreach is not a decisive factor in the review Good faith

effort evaluation. Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392;

E-mail: DOTDBESupportServices@dot.wi.gov.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors are

strongly encouraged to include in their initial contacts a single page including a detailed list of items

for which they are accepting quotes, by project, within a letting. See attached sample entitled

“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a

willingness to accept quotes in areas they are planning to perform themselves, as required by

federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’'s
area of specialization.

i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the work
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov.

i. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means
include postal mail, email, fax, phone call.

(@) Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact
DBE firms early, asking if they need help organizing their quote, assistance confirming
equipment needs, or other assistance supporting their submission of a competitive quote for
their services.

() Second solicitation should take place within 5 calendar days. Email and SBN are the preferred
delivery of the follow-up solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications and the requirements of the contract by letter, information session, email, phone
call and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

(a) Email to all prospective DBE firms in relevant work areas.

(o) Phone call log to DBE firms who express interest via written response or call.

(c) Fax/letter confirmation

(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

c. Evaluate DBE quotes Documentation is critical if a prime does not utilize the DBE firm’'s quote for any

reason.

@

@

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons,
including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory
listed as their work area by NAICS code. Only the work area and/or NAICS code listed in the UCP
directory can be counted toward DBE credit. Documentation of the conversation is required.

In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the low quote.
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@ Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition
in which a subcontractor submits quotes including multiple areas of expertise across multiple work
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’
guote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime,
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in
comparing the relevant quotes. These are qualitative examples.

i. Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i. Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract'
forms to the DBE Office. Prime contractor has 5 days to submit the completed form for the DBE firms it
intends to use on the contract for DBE credit. If the goal is not met in full, the prime contractor must
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts.

@ The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both
initial and follow-up contact.

@ A description of information provided to the DBE's regarding the plans, specifications, and estimated
guantities for portions of the work to be performed by that DBE.

@ Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation
is acceptable.

@ Documentation of each quote received from a DBE and, if rejected, the reason for that rejection.

) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of
participation opportunities available on the project.

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change.

6. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier)
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and
material for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased
partnering opportunities.

The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining
guality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself."
See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to

Use Joint Checks.

@ Request should be made when the DBE Commitment form or Request to Sublet is submitted; the
request will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@ The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of supplies.

DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor

shall not be an ‘extra participant’ in the transaction; the DBE's role in the transaction cannot be limited solely

to signing the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’'s

tasks should include the following.

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials;

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

The Prime contractor/payor acts solely as a guarantor,

@ The prime agrees to furnish the check used for the payment of materials/supplies under the contract.

@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractors negotiated unit price.

7. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in the
department’s rejection notice. The bidder may meet in person with the department if so requested. Failure
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed
without documentation that the DBE provisions have been fulfilled.

The department will appoint a representative, who did not participate in the original determination, to
assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the
bidder presents all written and oral testimony. In that written decision, the department will explain the
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the
department may declare the bid ineligible for execution.

Department's Criteria for DBE Participation

Directory of DBE firms
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified

b.

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

The DBE office is also available to assist at 414-438-4583 or 608-267-3849.
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9. Counting DBE Participation

Assessing DBE Work

a.

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering
into a subcontract, the department may consider that DBE usage towards the contract goal. The department
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses
the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the cost of
materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide professional,
technical, consultant, or managerial services. The department also counts fees and commissions the DBE
charges for providing bonds or insurance. The department will only count costs the engineer deems
reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's
subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting its
performance under this item.

Itis the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE
firm on the Wisconsin UCP DBE Directory.

It is the prime contractor’s responsibility to assess the DBE firm'’s ability to perform the work for which s/he is
committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

10.Commercially Useful Function

a.

C.

Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm
is performing its work items. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to
evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

@ For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is
carrying out its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.
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11.Credit Evaluation for Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

12.Credit Evaluation for Manufacturers, Suppliers, Brokers

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the
provisions of materials and supplies on a contract-by-contract basis. The department will count the material
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role,
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the
DBE's role is administrative or transactional.

It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing
them on Commitment to Subcontract to DBE form DT1506.

a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
@ If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the
materials or supplies toward DBE goals.
b. Regular Dealers of Material and/or Supplies
@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.
@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.
@ Ata minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i.  The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives

@ No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.

@ Brokerage fees have historically been calculated as 10% of the purchase amount.

@ WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site.

@ The evaluation will review the contract need for the item/service, review the sub-contract or invoice for
the item/service, compare the fees customarily allowed for similar services to determine whether they
are reasonable.
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’
forms. An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the
invoice. Please respond to the following questions and submit with your DBE Commitment Form.

1. What is the product or material?

2. Is this item in the prime’s inventory or was the item purchased when contract was awarded?

3. Which contract line items were referenced to develop this quote?

4. What is the amount of material or product used on the project?

13.Credit Evaluation for DBE Primes

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime
contractor performs with its own forces for DBE credit. We will also calculate DBE credit for the work
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that
contract in that DBE’s approved work areas/NAICS code. Crediting for manufacturers and suppliers is
calculated consistent with paragraph 12 of this document and 49 CFR Part 26.

14.Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE
credit.

15.Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit
the portion of the work performed by the DBE protégé firm.

b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor
protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program.

c. Referto WisDOT'’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE
credit that can be counted on any WisDOT project.

16.DBE Replacement or Termination

Contractual Requirement

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless the contractor obtains written consent from the Department’s DBE Office. If the Department
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any
payment for work or material unless it is performed or supplied by the listed DBE.

Contractor Considerations

a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved
Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office.
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm.
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b.

If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE
credit toward its contract, s/he will be required to provide reasons and documentation to support why the
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.

Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet
the assigned DBE contract goal.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is
terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its
commitment to the assigned DBE goal.

The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the
context of the contract. If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime
contractor and suggest a DBE that may replace their services or provide written consent to be released from
its subcontract.

@ Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:

i.  Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they
are fully knowledgeable of your expectations for successful performance on the contract.
Document these efforts in writing.

i. Ifthose efforts fail, provide written notice to the DBE subcontractor of your intent to request to
terminate and/or replace the firm including the reason(s) you want to pursue this action.

ii.  Copy the DBE Office on all correspondence related to changing a DBE firm who has been
approved for DBE credit on a contract including the preparation and coordination efforts with the
DBE on the contract.

iv.  Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to
respond, in writing. EXCEPTION: The prime contractor must provide a verifiable reason for a
response period shorter than five days. For example a WisDOT project manager must verify that
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.

v.  The DBE subcontractor must forward a written response to the prime contractor and copy the DBE
Office. The written response must outline why it objects to the proposed termination of its
subcontract and list the reasons that WisDOT should not approve the request for their firm to be
replaced or removed from the contract.

The Request to Replace or Terminate a DBE

The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by
email or fax; at minimum, the request must contain the following:

Contract ID number.

Wisconsin DOT Contract Project Manager name and contact information.

DBE name and work type and/or NAICS code.

Contract's progress schedule.

Reason(s) for requesting that the DBE be replaced or terminated.

Attach/include all communication with the DBE to deploy/address/resolve work completion,

ocouprwONE

WisDOT will review your request and any supporting documentation that you submit to evaluate whether the
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved
for DBE credit on that contract.

10
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53}
The listed DBE subcontractor fails or refuses to execute a written contract.
The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor.
The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements.
The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness.
The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law.
You have determined that the listed DBE subcontractor is not a responsible contractor.
The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of
its withdrawal.
The listed DBE is ineligible to receive DBE credit for the type of work required.
A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and
approve the replacement or termination.

If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal
DBE guidelines for DBE replacement.

The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling
608-267-3849.

17.DBE Utilization beyond the approved DBE Commitment Form DT1506

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that
the participation can be accurately credited toward the DBE goal.

a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the
new DBE including the proposed schedule or duration, DBE name and contact information. You may also
call the DBE Engineer at 414-659-0487 to notify him of the change verbally.

If the scope change added work for a participating DBE; list the date and reason for the scope change.

b. Forward a complete, sighed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete
Attachment A includes DBE contact information, signature, subcontract value and proper description of the
work areas to be performed by the DBE.

The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and
attach the new/revised Attachment A to the Contract record/documentation.

11
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18.Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE
Subcontractors that were committed to equal work items, in the original contract.

19.Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are
incidental to the contract.

12
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -yea|1 Letting. Page 2 lists the projects and work items that
we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We
prefer quotes be sent via SBN but \prime’s alternatives| are acceptable. Our office hours are |inc|ude hours and days|.
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at [contact number].

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
All questions should be directed to:

Project Manager, John Doe,

Phone: (000) 123-4567

Email: Joe@joetheplumber.com

Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

Prime’s Name:

REQUEST FOR QUOTATION

Letting Date:

Project ID:

Please check all that apply

“” Yes, we will be quoting on the projects and items listed below

"~ No, we are not interested in quoting on the letting or its items referenced below
"~ Please take our name off your monthly DBE contact list
"~ We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person

Phone:

Fax:

Email:

DBE Contractor Contact Person

Phone
Fax
Email

Please circle the jobs and items you will be quoting below

Proposal No.

1

2

3

4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

Signs and Posts/Markers

XXX XX

Traffic Control

XXX X| XX

Electrical Work/Traffic Signals

Pavement Marking

Sawing Pavement

XU XXX XXX XX

QMP, Base

XXX XX

Pipe Underdrain

x| X

Beam Guard

XXX XXX X XXX XX
XX XXX X XXX XX

X XXX

Concrete Staining

Trees/Shrubs

X

XXX XXX

Again please make every effort to have your quotes into our office by {time deadline prior to the letting date.

We prefer quotes be sent via SBN but jprime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at jphone number]

ASP-3
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APPENDIX B

BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD

FAITH EFFORT
This list is not a set of requirements, it Is a list of potential strategles

Primes

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods.

@ Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

@ Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

[SEORORORORN

@ DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior
is optimal.

@ Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

@ Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a
minimum.

@ Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.

@ Participate in DBE office assessment programs.

@ Participate on advisory and mega-project committees.

@ Sign up to receive the DBE Contracting Update.

@ Consider membership in relevant industry or contractor organizations.

@ Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the department are the only ways to get work.

15
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9.

APPENDIX C
Types of Efforts considered in determining GFE
This list represents concepts being assessed, analysis requires additional steps

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform
DBEs of contracting and subcontracting opportunities.

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the
contract was being solicited, in sufficient time to allow the DBES to participate effectively.

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were
interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBES in order to increase the likelihood of
meeting the DBE goal.

Whether the contractor provided interested DBEs with adequate information about the plans, specifications and
requirements of the contract.

Whether the contractor negotiated in good faith with interested DBES, not rejected DBES as unqualified without
sound reasons based on a thorough investigation of their capabilities.

Whether the contractor made efforts to assist interested DBES in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide
assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website
11. Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be
responsible and/or responsive, make good faith efforts to meet the goal. The bidder can meet this requirement in
either of two ways. First, the bidder can meet the goal, documenting commitments for participation by DBE firms
sufficient for this purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith
efforts. This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts

mechanism of this part. As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that

did not meet the goal made adequate good faith efforts. It is important for you to consider the quality, quantity, and

intensity of the different kinds of efforts that the bidder has made. The efforts employed by the bidder should be

those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain

DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to

meet the DBE contract requirements. \We emphasize, however, that your determination concerning the sufficiency

of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified

amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good

faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain

DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.

Other factors or types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or
written notices) the interest of all certified DBES who have the capability to perform the work of the
contract. The bidder must solicit this interest within sufficient time to allow the DBES to respond to the
solicitation. The bidder must determine with certainty if the DBES are interested by taking appropriate steps
to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to
perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

E. Not rejecting DBES as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project
goal.

F. Making efforts to assist interested DBES in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBES in obtaining necessary equipment, supplies, materials, or related
assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other
bidders in meeting the contract. For example, when the apparent successful bidder fails to meet the contract goal,
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet the goal, but meets or
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express®service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBES). It is available
for prime bidders to use as part of their Basic Service subscription.

Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the
sub-quote for completion at a later time.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-
preferred request.

d. Add attachments to sub-quotes.

3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.

4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith”
effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.

Advertise to small and disadvantaged businesses more efficiently and cost effectively.
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).

o
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small businesses have a
centralized area to access information about upcoming projects. It can help small businesses learn more about
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs.

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests, or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:
a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes.
c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:
a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.
c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.

5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.

6. Accessing Small Business Network for WisDOT contracting opportunities
a. Ifyou are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588.
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November 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.



Effective with April 2019 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6
ASP 6 - Modifications to the standard specifications

Make the following revisions to the standard specifications:

107.17.1 General
Replace paragraph seven with the following effective with the December 2018 letting:

@ Have a professional engineer registered in the state of Wisconsin sign and seal the shop drawings. At
least 30 calendar days before starting falsework, form, or shoring construction; submit a PDF file of
shop drawings to the railroad's chief engineering officer and to the engineer. The engineer and the
railroad may review the shop drawings. If the engineer or the railroad finds the shop drawings
unsatisfactory, the contractor shall make the required changes. A satisfactory shop drawing review
does not relieve the contractor of responsibility and liability for the structural integrity and proper
functioning of the falsework, forms, or shoring.

109.1.1 General
Replace the entire text with the following effective with the January 2019 letting:

@ The engineer will use the US standard system to measure all work completed under the contract. The
engineer will determine quantities of materials the contractor furnishes and work the contractor
performs using measurement methods and computations conforming to standard engineering practice,
modified to meet department requirements. The engineer will document these measurements using
department procedures.

@ The engineer will measure the work as the contract measurement subsection for individual items
specifies. The department will measure the actual quantities of work the contractor acceptably
completes and make final payment based on those actual measured quantities except as follows:

1.

2.

If the measurement subsection for a bid item specifically restricts the quantity measured for payment or
allows for use of conversion factors.

If the engineer executes a contract change order modifying the method of measurement for specific bid
items, the engineer will measure the quantities of applicable bid items for payment using the change order
methods.

. If the engineer, under 105.3.1(2), approves a contractor-requested plan dimension change between US

standard and SI metric dimensions, the engineer will measure whichever of the following is less:
- Actual quantities constructed.
- Quantities derived from the original plan dimensions.

. For substitutions made under 106.2.3 between US standard and SI metric products, the engineer will

measure the actual quantities of the substitute products using the original contract measuring system.
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Effective with April 2019 Letting ASP-6

205.5.2 Excavation
Replace the entire text with the following effective with the April 2019 letting:

205.5.2.1 General
@ Payment for the Excavation bid items under this section is full compensation for work specified for

those excavation classes under 205 with no separate contract bid items; for hauling; and for
constructing and removing temporary drainage installations as specified under 205.3.3.

@ Payment also includes removing walls, foundations, etc. with no separate contract bid items; for
disposal of resulting material; and for backfilling basements or openings resulting from removing walls,
foundations, etc.

205.5.2.2 Associated Work
@ The department will pay separately for removing concrete structures under the 203 and 204 bid items.
@ The department will pay separately for granular backfill the contract or engineer requires under the
Backfill Granular bid items.

@ The department will pay separately for erosion control, fertilizing, and seeding of material disposal
sites as specified for material disposal sites in 628.5.1.

@ If the contract does not include the Excavation Rock bid item, the department will pay 5 times the
contract bid price of the Excavation Common bid item to remove boulders having volumes of one
cubic yard or more. The department will pay for these boulder removals under the Removing Large
Boulders administrative item.
205.5.2.3 Excavation Below Subgrade
205.5.2.3.1 General

@ The department will only pay for engineer-approved EBS to correct problems beyond the contractor's
control.

205.5.2.3.2 Quantity Overruns
@ The department will provide additional compensation for EBS quantity overruns if the following
conditions are met:

- The quantity of engineer-approved EBS, calculated exclusive of work covered under 205.5.2.3.3 or
301.5, exceeds the total contract EBS quantity the earthwork summary sheet shows by more than 25
percent.

- The material exceeding that 25 percent threshold cannot be disposed of within the project right-of-way.
The department will pay 2 times the contract unit price, up to $25,000, for the quantity of EBS meeting

the above conditions. After exceeding $25,000 per contract, the department will pay for additional EBS
as determined under 109.4.

205.5.2.3.3 Subgrade Correction

Work performed under 105.3 to correct unacceptable work is the contractor's responsibility. For EBS
work performed where the engineer did not approve the subgrade for subsequent operations, the
department will pay for EBS at the contract price under the pertinent excavation and backfill bid items,
or absent those bid items as extra work. For EBS work performed where the engineer approved the
underlying layers for subsequent operations, the department will pay for EBS as follows:

1. Up to a maximum of $25,000 per contract, the department will pay as follows:

1.1 For excavation: 3 times the contract unit price for the Excavation Common bid item under the EBS
Post Grading administrative item.

1.2 For backfill with the materials the engineer directs: at the contract unit price for the bid items of
each material used to fill the excavation.

1.3 For excavation or backfill without contract bid items: as extra work.

2. After exceeding $25,000 per contract, the department will pay for additional EBS in engineer-approved
areas as determined under 109.4.

@

@
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Effective with April 2019 Letting ASP-6

305.2.1 General
Replace paragraph two with the following effective with the December 2018 letting:

@ Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed
material, or blended materials below virgin aggregate materials unless the contract specifies or the
engineer allows in writing. The department will allow virgin aggregate above reclaimed asphalt,
reprocessed material, or blended materials in shoulder areas adjacent to concrete pavement.

420.3.2.1 General
Replace paragraph one with the following effective with the December 2018 letting:

@ Use self-propelled grinding machines with depth, grade, and slope controls designed for grinding and
texturing concrete. Equip grinding machines with diamond blades and a vacuuming system capable of
removing liquid and solid residue from the ground surface. Shroud the machine to prevent discharging
loosened material into adjacent work areas or live traffic lanes. Provide the specified effective
wheelbase, defined as the center of the front to center of the rear main support wheels.

420.3.2.2 Continuous Grinding
Replace paragraph one with the following effective with the December 2018 letting:

@ Under the Continuous Diamond Grinding Concrete Pavement bid item, ensure that the grinding
machine, including the grinding head, weighs 35,000 pounds or more, will grind a strip at least 4 feet
wide, and has an effective wheel base of 25 feet or more. For pavements with a design speed less
than 40 miles per hour and areas difficult to access, the contractor may use equipment with an
effective wheel base of 12 feet or more.

450.3.2.8 Jointing
Replace paragraphs three through five with the following effective with the December 2018 letting:

@ Construct notched wedge longitudinal joints for mainline paving if the pavement thickness conforms to
the minimums specified in 460.3.2, unless the engineer directs or allows an alternate joint. Construct
the wedge using a slope no steeper than 3:1. Extend the wedge 12 inches beyond the normal lane
width, or as the engineer directs. Ensure that the wedge for all layers directly overlaps and slopes in
the same direction.

Locate the joint at the pavement centerline for 2-lane roadways, or at lane lines if the roadway has
more than 2 lanes. Construct a vertical notch 1/2-inch to 3/4-inch high on the centerline or lane line at
the top of each wedge. Place a 1/2-inch to 3/4-inch notch at the outside bottom edge of the wedge
after compacting each layer. Align the finished longitudinal joint line of the upper layer with the
centerline or lane line.

Construct the wedge for each layer using an engineer-approved strike-off device that will provide a
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted
steel side roller wheel the same width as the wedge. Apply a tack coat to the wedge surface and both
notches before placing the adjacent lane.

(4

G

455.2.4.3 Emulsified Asphalts
Replace paragraph two with the following effective with the December 2018 letting:

@ The bill of lading for emulsified asphalts shall indicate the asphalt content of the original emulsion and
dilution rate of the additional water added to the original emulsion. If undiluted samples are not
available, test the diluted material and modify AASHTO M140, M208, or M316 to reflect properties
resulting from dilution of the asphalt.
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Effective with April 2019 Letting ASP-6

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph three with the following effective with the December 2018 letting:

@ The department will perform testing conforming to the following standards:
Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T166.
Maximum specific gravity (Gmm) according to AASHTO T209.
Air voids (Va) by calculation according to AASHTO T269.
VMA by calculation according to AASHTO R35.

Asphalt content by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6,
chemical extraction according to AASHTO T-164, or Asphalt Analyzer™ according to manufacturer
recommendations.

460.2.8.3.1.6 Acceptable Verification Parameters
Replace paragraph one with the following effective with the December 2018 letting:

@ The engineer will provide test results to the contractor within 2 mixture-production days after obtaining
the sample. The quality of the product is acceptably verified if it meets the following limits:
- Vas within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent.

- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate
size.

- Asphalt content is within minus 0.3 percent of the IMF.

460.2.8.3.1.7 Dispute Resolution
Replace paragraph one with the following effective with the December 2018 letting:

@ When QV test results do not meet the specified limits for 100 percent pay, the bureau's AASHTO
accredited laboratory and certified personnel will referee test the retained portion of the QV sample
and the retained portion of the required forward and backward QC retained samples according to
CMM 8-36.
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Effective with April 2019 Letting ASP-6

460.5.2.1 General
Replace paragraphs five and six with the following effective with the December 2018 letting:

) The department will reduce pay for nonconforming QMP HMA mixtures as specified in 460.2.8.2.1.7,
starting from the stop point to the point when the running average of 4 is back inside the warning
limits. The engineer will determine the quantity of material subject to pay reduction based on the
testing data and an inspection of the completed pavement. The department will reduce pay as follows:

PAYMENT FOR MIXTUREM 21 3]

PRODUCED WITHIN PRODUCED OUTSIDE

ITEM WARNING BANDS JMF LIMITS
Gradation 90% 75%
Asphalt Content!l _ _
Air Voids 70% 50%
VMA 90% 75%

[ For projects or plants where the total production of each mixture design requires less than 4 tests refer to
CMM 8-36.

21 Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will reduce
pay based on the nonconforming property with lowest percent pay. If the quantity of material subject to pay
adjustment based on the running average of 4 is also subject to pay adjustment resulting from dispute
resolution in accordance with 460.2.8.3.1.7, the department will apply the single pay adjustment resulting in
the lowest percent pay.

BBl In addition to any pay adjustment listed in the table above, the department will adjust pay for nonconforming
binder under the Nonconforming QMP Asphaltic Material administrative item. The department will deduct 25
percent of the contract unit price of the HMA Pavement bid item per ton of pavement placed with
nonconforming PG binder the engineer allows to remain in place.

[ The department will not adjust pay based on a running average of 4 asphalt content tests; however, corrective
action will be applied to nonconforming material according to 460.2.8.2.1.7.

® If during a QV dispute resolution investigation the department discovers unacceptable mixture defined
by one or more of the following:
- Vagreater than 5.0 or less than 1.5.
- VMA more than 1.0 below the minimum allowed in table 460-1.
- AC more than 0.5 % below the JMF target.

Remove and replace the material, or if the engineer allows the mixture to remain in place, the
department will pay for the quantity of affected material at 50 percent of the contract price.

501.3.8.2.1 General
Replace paragraph two with the following effective with the April 2019 letting:

@ If the concrete temperature at the point of placement exceeds 90 F, do not place concrete under the
following structure and concrete barrier bid items:

Concrete Masonry Bridges Concrete Masonry Retaining Walls

Concrete Masonry Bridges HES Concrete Masonry Retaining Walls HES
Concrete Masonry Culverts Concrete Masonry Endwalls

Concrete Masonry Culverts HES Concrete Masonry Overlay Decks

Concrete Barrier Single-Faced 32-Inch Concrete Barrier (type)

Concrete Barrier Double-Faced 32-Inch Concrete Barrier Fixed Object Protection (type)
Concrete Barrier Transition Section 32-Inch Concrete Barrier Transition (type)

506.3.2 Shop Drawings
Replace paragraph four with the following effective with the December 2018 letting:

@ Ensure that the fabricator submits a PDF file of shop drawings for railroad structures to the railroad
company's chief engineering officer upon contract completion.
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Effective with April 2019 Letting ASP-6

603.3.1.1 General
Replace paragraph three with the following effective with the April 2019 letting:

@ Cast permanent barrier and transitions in place. Use construction methods conforming to 502 and
conform to the hot weather placement requirements of 501.3.8.2. Use forms or engineer-approved slip
form methods for barrier. Use forms for transitions. Construct barrier on horizontal curves as a series
of 12-foot or shorter chords.

646.3.1.2 Liquid Marking
Replace paragraph five with the following effective with the January 2019 letting:

) Apply liquid marking and glass beads across the line at or exceeding the following:

LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION
(mils) (pounds per gallon)
Paint all 16 8
Epoxy SMA, seal coats, and polymer overlays 25 25
Epoxy all other 20 22.5
Wet Reflective Epoxy all 20 18

646.3.2.3.2 Wet Reflective Epoxy
Replace paragraph five with the following effective with the January 2019 letting:
@ Apply wet reflective epoxy binder in a grooved slot. and provide a double drop bead system as follows:

- First: wet reflective/recoverable elements at the application rate specified for the product chosen from
the department's APL.

- Second: glass beads at the application rate specified in 646.3.1.2(5).
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Effective with April 2019 Letting ASP-6

650.3.1 General
Replace the entire text with the following effective with the December 2018 letting:

@ Department and contractor responsibilities for construction staking are specified in 105.6. Conform to
105.6 and the additional requirements specified here in 650.3 for the individual contractor-staking bid
items the contract includes.

@ Protect and preserve known property and survey marks and land monuments as specified in 107.11.3.
The contract may require related work under the 621 bid items.

@ Obtain or calculate benchmark data, grades, and alignment from plan information. The engineer will
furnish data for the horizontal and vertical control points, control point ties, horizontal alignments,
profiles, and elevations. Reestablish, set additional, and maintain the horizontal and vertical control
points and control point ties, as needed for bid items.

@ Check horizontal and vertical information including but not limited to alignments, locations, elevations,
and dimensions, that either the plans show or the engineer provides, for compatibility with existing field
conditions. Conduct similar compatibility checks and accuracy checks of horizontal and vertical
positions either the department or the contractor establishes in the field.

Perform survey work using conventional methods, or AMG methods capable of achieving the lines and
grades the plans show for the work in question. Establish additional benchmarks and control points as
necessary to support the method of operation.

650.3.1.1 Staking

Furnish, set, reference, and maintain stakes and markings necessary to establish the alignment,
location, benchmarks, elevations, and continuous profile-grades for road and structure work as
needed for bid items. Supervise and coordinate construction staking.

Maintain neat, orderly, and complete survey notes, drawings, and computations used in establishing
the lines and grades. Make the survey notes and computations available to the engineer within 24
hours, upon request, as the work progresses.

Furnish surveying equipment, stakes, flags, pins, lath, whiskers, and other materials necessary to
perform this work, subject to the engineer’s approval.

650.3.1.2 Automated Machine Guidance
650.3.1.2.1 General

The contractor may substitute AMG for conventional staking on all or part of the work under the
individual staking bid items. Coordinate with the engineer throughout the course of construction to
ensure that work performed using AMG conforms to the contract tolerances and that the methods
employed conform to the contractor's AMG work plan and accepted industry standards. Revert to
conventional staking methods for all or part of the work at any point during construction if AMG is
producing unacceptable results.

650.3.1.2.2 AMG Work Plan

Submit a comprehensive written AMG work plan for department review at least 5 business days before
the preconstruction conference. In that plan discuss how AMG technology will be integrated into other

technologies employed on the project. List the staking bid items that will have work performed using
AMG and, for each bid item listed, include the following:

1. Designate which portions of the contract will be done using AMG and which portions will be done using
conventional staking.

2. Designate a single staff person as the primary contact for AMG technology issues.
3. List and map the primary and secondary control points required under 105.6.2 enveloping the site.

4. Describe the contractor's quality control procedures. Include the frequency and type of checks performed
to ensure that the work conforms to the contract plans.
@ The engineer will review the plan to determine if it conforms to the contract. Do not perform AMG work
until the engineer approves the governing portion of the AMG workplan. Perform the work as the
contractor's AMG work plan provides. Update the plan as necessary.

o

1

@

@3

1

@
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Effective with April 2019 Letting ASP-6

650.3.1.2.3 Geometric and Surface Information
650.3.1.2.3.1 Department Responsibilities

@ At any time after the contract is awarded the contractor may request the contractor data packet. The
department will provide the packet within 5 business days of receiving the contractor's request.
650.3.1.2.3.2 Contractor Responsibilities

@ Develop and maintain a contractor construction model for areas of the project employing AMG.
Confirm that the resulting model agrees with the contract plans.

@ If the engineer requests, provide the construction model to the department in LandXML or other
engineer-approved format.
650.3.1.2.4 Managing and Updating Information

@ Notify the department of any errors or discrepancies in department-provided information. The
department will determine what revisions may be required. The department will revise the contract

plans, if necessary, to address errors or discrepancies that the contractor identifies. The department
will provide the best available information related to those contract plan revisions.

Revise the construction model as required to support construction operations and to reflect any
contract plan revisions the department makes. Perform checks to confirm that the revised construction
model agrees with the contract plan revisions. If the engineer requests, provide construction model
updates to the engineer. The department will pay for costs incurred to incorporate contract plan
revisions as extra work.

650.3.1.2.5 Construction Checks

Check the work against the plan elevation at randomly selected points on cross-sections located at
stations evenly divisible by 100 at the frequency the engineer approved as a part of the AMG work
plan. Submit the results of these random checks to the engineer daily. Notify the engineer immediately
if a check exceeds the tolerances specified in 650.3.1.2.6 below.

Check the work at additional points as the engineer directs. The department may conduct periodic
independent checks.

650.3.1.2.6 Construction Tolerances

@ Ensure that the finished work vertically matches existing or other completed features. Ensure that the
work conforms to revised plan elevations as follows:
- Subgrade : +/- 0.10 feet.
- Base : within the tolerance specified in 301.3.4.1(2).

@

@

@

650.3.3 Subgrade
Retitle and replace the entire text with the following effective with the December 2018 letting:

650.3.3 Subgrade Staking

@) Set construction stakes or marks at intervals of 100 feet, or more frequently, for rural sections and at
intervals of 50 feet, or more frequently, for urban sections. Include additional stakes at each cross-
section as necessary to match the plan cross-section, achieve the required accuracy, and to support
construction operations. Also set and maintain stakes as necessary to establish the horizontal and
vertical positions of intersecting road radii, auxiliary lanes, horizontal and vertical curves, and curve
transitions. Locate stakes to within 0.25 feet horizontally and establish the grade elevation to within
0.03 feet vertically.
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Effective with April 2019 Letting ASP-6

Errata

520.3.3 Laying Pipe
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on the upstream and downstream ends of circular and horizontal elliptical concrete
culvert and concrete cattle pass installations. Tie the next 3 pipe joints or, if using apron endwalls, the
endwall joint and the last 2 pipe joints. Ties are not required on culverts with masonry endwalls unless
the plans show otherwise.

608.3.3 Laying Pipe

Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on concrete storm sewer system infall and outfall pipes. Tie the last 3 pipe joints or, if
using apron endwalls, the endwall joint and the next 2 pipe joints. Ties are not required on installations
with masonry endwalls unless the plans show otherwise.
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Effective with December 2017 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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Effective January 2019 Letting ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

Page 1o0of3



6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 1.0 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.

lofl



Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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General Decision Number: WI190010 ©2/22/2019 WI1@
Superseded General Decision Number: WI20180010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
(%} 01/04/2019
1 02/22/2019

BRWIOOO1-002 06/01/2018
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

BRWI000O2-002 06/01/2018

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES



Rates Fringes
BRWIPOO2-005 06/01/2018
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.39 21.46
BRWIPOO3-002 06/01/2018
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIO0O4-002 06/01/2018

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWI00O6-002 06/01/2018
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIOOO7-002 06/01/2018

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIO008-002 06/01/2018

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES



Rates Fringes

* BRWIOO11-002 06/01/2018
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes

BRWIPO19-002 06/01/2018

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ...t iiiiiinennnns $ 32.97 22.74
‘BRuI0034-002 G6/01/208
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ...t viiiiiiininennnns $ 34.80 22.61

CARPOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARP0252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes



CARPENTER

CARPENTER.....ccvvvvivvennn, $ 33.56 18.00
MILLWRIGHT.......cccvvuven $ 35.08 18.35
PILEDRIVER.......cvcvvinnnn $ 34.12 18.00

CARP0252-010 06/01/2016

ASHLAND COUNTY

Rates Fringes
Carpenters
Carpenter......coevveeiennnn $ 33.56 18.00
Millwright........... ..ot $ 35.08 18.35
Pile Driver......eeeeeeeenns $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes

PILEDRIVERMAN
Zone Al $ 31.03 22.69
Zone B..iiiiiiiiiiiiiiiiee, $ 31.03 22.69

ELECO014-002 06/04/2018

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES



Rates Fringes

ELECOO14-007 06/05/2018
REMAINING COUNTIES
Rates Fringes

Teledata System Installer
Installer/Technician........ $ 26.25 13.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2017
KENOSHA COUNTY
Rates Fringes

Electricians:..... e iineennennns $ 38.50 30%+10.57

ELECO158-002 06/04/2018

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECO159-003 06/01/2018

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC©219-004 06/01/2016



FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000.. ...t $ 32.38 18.63
Electrical contracts under
$180,000.....c00iiiinnnnnnn. $ 30.18 18.42
ELECO242-005 05/16/2018
DOUGLAS COUNTY
Rates Fringes
Electricians:.....eeeiinennennns $ 36.85 26.17

ELECO388-002 06/03/2018
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
* ELECO430-002 01/01/2019
RACINE COUNTY (Except Burlington Township)
Rates Fringes
ELECO494-005 06/01/2018
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
ELECO494-006 06/01/2018
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES



Rates Fringes

ELECO494-013 06/01/2018

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer....ooeeeieennennns $ 19.56 15.78
Technician.......ccovvvenn... $ 28.99 16.25

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2018

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

ELECO890-003 06/01/2018

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes



ELECO953-001 07/01/2015

Rates Fringes
Line Construction:
(1) Lineman........ccoviuee $ 42.14 32% + 5.00
(2) Heavy Equipment
Operator.....oeeieiveeeennns $ 40.03 32% + 5.00
(3) Equipment Operator...... $ 33.71 32% + 5.00
(4) Heavy Groundman Driver..$ 26.78 14.11
(5) Light Groundman Driver..$ 24.86 13.45
(6) Groundsman.............. $ 23.18 32% + 5.00
ENGIO139-005 06/04/2018
Rates Fringes
Power Equipment Operator
Group 1...vvveerennnnnennnn $ 40.72 22.10
GrOUP 2. tiueneeneneenennenns $ 40.22 22.10
GrOUP 3.iitinenneneenennennn $ 39.72 22.10
Group 4. .iviinneinnnnnnnnnns $ 39.46 22.10
GroUP 5.viviineiinnnneennnn $ 39.17 22.10
GrOUP B.uvvvvnnnerennnnnnnnns $ 33.27 22.10

HAZARDOUS WASTE PREMIUMS:

EPA Level "A" protection - $3.00 per hour
EPA Level "B" protection - $2.00 per hour
EPA Level "C" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 1lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;



bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender.

GROUP 6: Off-road material hauler with or without ejector.

TIRONOPO8-002 06/01/2017
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:
Rates Fringes

IRONWORKER. .. v v iiiiiiiiiiinne, $ 31.24 26.97

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONO0OO8-003 06/01/2017
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes

IRONWORKER. .. v v iiiiiiiiiinnn, $ 33.19 26.97



Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON©383-001 06/01/2017

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRONO498-005 06/01/2016
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
IRON@512-008 0©5/01/2017
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRON@512-021 ©5/01/2017

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
TRONWORKER. .. v v it iii it iiens $ 32.04 26.45
LABOP113-002 06/e4/2008
MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes

LABORER
Group 1...iiveeiennnnennnnn $ 27.88 21.76



GroUp 2. ettt $ 28.03 21.76

GrOUP 3.tiiinneeeennnneennns $ 28.23 21.76
GroUp 4. v ivinneiennnnnennnn $ 28.38 21.76
GrOUP 5.viininneneenennenns $ 28.53 21.76
GrOUP B.vvvvennerennnnnennns $ 24.37 21.76

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABOO113-003 06/04/2018

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1..vviineerennneeennnn $ 27.13 21.76
GroUP 2..ivieneerennnnenanns $ 27.23 21.76
GrOUP 3..iuiienneneenennenss $ 27.28 21.76
Group 4. .vviinneinnnnnnnnnns $ 27.48 21.76
GroUP 5.viiiineiieinnneennnn $ 27.33 21.76
GrOUP B.uvvvvnnnerennnnnnnnns $ 24.22 21.76

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);



GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LAB00113-011 06/04/2018

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1...vvvieeinnnnnnnnnns $ 26.94 21.76
GrOUP 2.t ivinneerennnneennns $ 27.09 21.76
GrOUP 3.tiiieneerennnnnennns $ 27.29 21.76
GrOUP 4.vinineenneenennenns $ 27.26 21.76
GrOUP 5.vininennenennennenns $ 27.59 21.76
GrOUP B.vvvvennrrennnnnennns $ 24.08 21.76

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB00140-002 06/04/2018

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,



OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1....iiiiiiiiinennnnns $ 31.80 17.20
GrOUP 2.t ivinneerennnneennns $ 31.90 17.20
GrOUP 3.tiiieneerennnnneanns $ 31.95 17.20
GrOUP 4.vvinienennenennenns $ 32.15 17.20
Group 5....iiiiiiiiiiiiie., $ 32.00 17.20
GrOUP Buvvvveneerennnneennns $ 28.43 17.20

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOO464-003 06/04/2018

DANE COUNTY

Rates Fringes
LABORER
Group 1...vvieerennnnnnnnnn $ 32.08 17..20
GrOUP 2.tiuenenneneenennenns $ 32.18 17..20
GroUp 3. iiiiiiiieinneennnns $ 32.23 17..20
GroUP 4. v viineiiennnnennnnn $ 32.43 17..20
GroUp 5.viiinneiiinnnneennnn $ 32.28 17..20
GrOUP B.vvnvnenneneenennenns $ 28.43 17..20

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;



Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAINO108-002 06/01/2017
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 33.74 18.95
Spray & Sandblast........... $ 34.74 18.95

PAIN@259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAIN@G259-004 05/01/2015



BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2018

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Painters:
Bridge.....covviiiiiiiiinnn. $ 31.60 23.51
Brush.....oiiiiiiniiinnnnns $ 31.55 23.51
Spray & Sandblast........... $ 32.30 23.51

PAIN©802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush......iiiiiieiiiinnnnnn $ 28.25 17.72
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINO802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. . ittt it iitiiennnnnnnns $ 24.89 12.05
PAIN©934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush.....covviiiiiiniine.. $ 33.74 18.95
P Y e et ettt it $ 34.74 18.95

Structural Steel............ $ 33.89 18.95



PAIN1011-002 06/01/2017

FLORENCE COUNTY

Rates Fringes
Painters:. ...t nneennnn $ 24.86 12.23
PLAS©599-010 06/01/2017

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
Area 1..... .0 iiiiiiinnnnnns $ 39.46 17.17
Area 2 (BAC) .. veeeeeennnnnnn $ 35.07 19.75
Area 3. ... . ittt i $ 35.61 19.40
Area 4. vvive ittt $ 34.70 20.51
Area 5..... ittt $ 36.27 18.73
Area 6....iiiiiiiiiiiiiiens $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2018
Rates Fringes

TRUCK DRIVER
1 &2 AXleS.eeeiienennnnnnn. $ 28.12 21.20
3 or more Axles; Euclids
Dumptor & Articulated,
Truck Mechanic.............. $ 28.27 21.20



WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 3@ hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 ©7/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,



2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling



On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



August 2018

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy =
bridge over navigable water per USDOL and US Coast Guard designation, WI18/Heavy (Sewer &
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into the
contract, use the classification in the wage determination for the work being done. Use WI15 wage
rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates when
working on any sanitary sewer or water main work. Use Building wage rates for all work done
within the footprint of the building. Use WI10 wage rates for all other highway work in the contract
and approaches to structures. For example, if a laborer is working within the footprint of a building,
use the Laborer rate in the Building wage determination inserted in the contract. If a laborer is
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer
rate in the WI10/Highway wage determination.

Page 1 of 1



SCONs,

Wisconsin Department of Transportation

02/13/2019 14:41:38
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OFTF“‘#?
Proposal Schedule of Iltems Page 1 of 7
Proposal ID: 20190409012  Project(s): 1060-40-97
Federal ID(s): WISC 2019220
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0002 204.0100 92.000
Removing Pavement SY
0004 204.0109.S 1,696.000
Removing Concrete Surface Partial SF
Depth
0006 204.0120 13,630.000
Removing Asphaltic Surface Milling SY
0008 204.0150 871.000
Removing Curb & Gutter LF
0010 204.0155 517.000
Removing Concrete Sidewalk SY
0012 204.0195 1.000
Removing Concrete Bases EACH
0014 204.0215 3.000
Removing Catch Basins EACH
0016 204.0245 23.000
Removing Storm Sewer (size) 0001. 12- LF
Inch
0018 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 0001. 1060-40-97
0020 213.0100 1.000
Finishing Roadway (project) 0001. 1060- EACH
40-97
0022 305.0110 124.000
Base Aggregate Dense 3/4-Inch TON
0024 305.0120 156.000
Base Aggregate Dense 1 1/4-Inch TON
0026 320.0345 31.000
Concrete Base HES 8-Inch SY
0028 390.0403 724.000
Base Patching Concrete Shes SY
0030 416.0160 37.000
Concrete Driveway 6-Inch SY
0032 416.0610 430.000
Drilled Tie Bars EACH




SCONs,

Wisconsin Department of Transportation

02/13/2019 14:41:38
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Proposal Schedule of Iltems Page 2 of 7
Proposal ID: 20190409012  Project(s): 1060-40-97
Federal ID(s): WISC 2019220
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0034 416.0620 160.000
Drilled Dowel Bars EACH
0036 455.0605 969.000
Tack Coat GAL
0038 460.2000 990.000
Incentive Density HMA Pavement DOL 1.00000 990.00
0040 460.6224 1,525.000
HMA Pavement 4 MT 58-28 S TON
0042 465.0110 17.000
Asphaltic Surface Patching TON
0044 520.8000 1.000
Concrete Collars for Pipe EACH
0046 601.0331 871.000
Concrete Curb & Gutter 31-Inch LF
0048 601.0600 608.000
Concrete Curb Pedestrian LF
0050 602.0410 4,536.000
Concrete Sidewalk 5-Inch SF
0052 602.0505 166.000
Curb Ramp Detectable Warning Field SF
Yellow
0054 602.0605 102.000
Curb Ramp Detectable Warning Field SF
Radial Yellow
0056 608.0412 23.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 12-Inch
0058 611.0410 3.000
Reconstructing Catch Basins EACH
0060 611.0420 1.000
Reconstructing Manholes EACH
0062 611.0648 3.000
Inlet Covers Type R EACH
0064 611.1004 3.000
Catch Basins 4-FT Diameter EACH
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Proposal Schedule of Iltems Page 3 of 7
Proposal ID: 20190409012  Project(s): 1060-40-97
Federal ID(s): WISC 2019220
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0066 611.8105 3.000
Adjusting Catch Basin Covers EACH
0068 611.8110 1.000
Adjusting Manhole Covers EACH
0070 611.8120.S 6.000
Cover Plates Temporary EACH
0072 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 0001. 1060-40-97
0074 619.1000 1.000
Mobilization EACH
0076 625.0500 30.000
Salvaged Topsoil SY
0078 627.0200 10.000
Mulching SY
0080 628.1905 1.000
Mobilizations Erosion Control EACH
0082 628.1910 1.000
Mobilizations Emergency Erosion Control EACH
0084 628.7010 3.000
Inlet Protection Type B EACH
0086 628.7015 55.000
Inlet Protection Type C EACH
0088 629.0210 0.100
Fertilizer Type B CWT
0090 630.0200 1.000
Seeding Temporary LB
0092 631.0300 0.700
Sod Water MGAL
0094 631.1000 30.000
Sod Lawn SY
0096 634.0818 27.000
Posts Tubular Steel 2x2-Inch X 18-FT EACH




SCONs,

Wisconsin Department of Transportation

02/13/2019 14:41:38

{ e
OFTF“‘#?
Proposal Schedule of Iltems Page 4 of 7
Proposal ID: 20190409012  Project(s): 1060-40-97
Federal ID(s): WISC 2019220
SECTION: 0001 Roadway Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0098 637.2210 95.340
Signs Type Il Reflective H SF
0100 638.2102 10.000
Moving Signs Type Il EACH
0102 638.2602 20.000
Removing Signs Type Il EACH
0104 638.3000 24.000
Removing Small Sign Supports EACH
0106 643.0300 18,959.000
Traffic Control Drums DAY
0108 643.0410 150.000
Traffic Control Barricades Type Il DAY
0110 643.0420 5,074.000
Traffic Control Barricades Type lll DAY
0112 643.0705 8,181.000
Traffic Control Warning Lights Type A DAY
0114 643.0715 1,183.000
Traffic Control Warning Lights Type C DAY
0116 643.0800 129.000
Traffic Control Arrow Boards DAY
0118 643.0900 8,720.000
Traffic Control Signs DAY
0120 643.1050 40.000
Traffic Control Signs PCMS DAY
0122 643.5000 1.000
Traffic Control EACH
0124 644.1410.S 1,000.000
Temporary Pedestrian Surface Asphalt SF
0126 644.1601.S 33.000
Temporary Curb Ramp EACH
0128 644.1810.S 200.000
Temporary Pedestrian Barricade LF
0130 646.1020 3,678.000
Marking Line Epoxy 4-Inch LF
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Proposal Schedule of Iltems Page 5 of 7
Proposal ID: 20190409012  Project(s): 1060-40-97
Federal ID(s): WISC 2019220
SECTION: 0001 Roadway Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0132 646.3020 120.000
Marking Line Epoxy 8-Inch LF
0134 646.5020 4.000
Marking Arrow Epoxy EACH
0136 646.6120 110.000
Marking Stop Line Epoxy 18-Inch LF
0138 646.7420 523.000
Marking Crosswalk Epoxy Transverse LF
Line 6-Inch
0140 646.8120 30.000
Marking Curb Epoxy LF
0142 646.8220 2.000
Marking Island Nose Epoxy EACH
0144 646.9300 2.000
Marking Removal Special Marking EACH
0146 649.0150 5,800.000
Temporary Marking Line Removable LF
Tape 4-Inch
0148 649.0250 945.000
Temporary Marking Line Removable LF
Tape 8-Inch
0150 652.0225 27.000
Conduit Rigid Nonmetallic Schedule 40 LF
2-Inch
0152 653.0900 1.000
Adjusting Pull Boxes EACH
0154 654.0101 1.000
Concrete Bases Type 1 EACH
0156 655.0230 49.000
Cable Traffic Signal 5-14 AWG LF
0158 655.0240 23.000
Cable Traffic Signal 7-14 AWG LF
0160 655.0270 247.000
Cable Traffic Signal 15-14 AWG LF
0162 655.0515 240.000
Electrical Wire Traffic Signals 10 AWG LF
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Proposal ID: 20190409012  Project(s): 1060-40-97
Federal ID(s): WISC 2019220
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0164 655.0900 272.000
Traffic Signal EVP Detector Cable LF
0166 657.0100 1.000
Pedestal Bases EACH
0168 657.0425 1.000
Traffic Signal Standards Aluminum 15-FT EACH
0170 658.0173 1.000
Traffic Signal Face 3S 12-Inch EACH
0172 658.0175 1.000
Traffic Signal Face 5S 12-Inch EACH
0174 658.0416 2.000
Pedestrian Signal Face 16-Inch EACH
0176 658.5069
Signal Mounting Hardware (location) LS LUMP SUM
3101. STH 181 & Harwood Avenue
0178 690.0150 266.000
Sawing Asphalt LF
0180 690.0250 2,241.000
Sawing Concrete LF
0182 740.0440 1,860.000
Incentive IRI Ride DOL 1.00000 1,860.00
0184 ASP.1TOA 400.000
On-the-Job Training Apprentice at HRS 5.00000 2,000.00
$5.00/HR
0186 ASP.1TOG 450.000
On-the-Job Training Graduate at HRS 5.00000 2,250.00
$5.00/HR
0188 SPV.0035 32.000
Special 0001. Backfill Slurry CYy
0190 SPV.0060 65.000
Special 0001. Traffic Control Local Road EACH
Lane Closures
0192 SPV.0060 3.000
Special 0002. Adjusting Water Valves EACH
0194 SPV.0060 1.000
Special 3101. EVP Detector Type | EACH
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Proposal ID: 20190409012  Project(s): 1060-40-97
Federal ID(s): WISC 2019220
SECTION: 0001 Roadway ltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0196 SPV.0060 1.000
Special 3102. EVP Confirmation Light EACH
Assembly Type |
0198 SPV.0060 4.000
Special 7001. Install Internal Sanitary EACH
Manhole Seal
0200 SPV.0075 150.000
Special 0001. Pavement Cleanup 1060- HRS
40-97
0202 SPV.0090 272.000
Special 3101. Cable Type UF 2-14 AWG LF
0204 SPV.0105
Special 0001. Survey Project 1060-40-97 LS LUMP SUM
0206 SPV.0105
Special 0002. S. 86th Street Storm LS LUMP SUM
Sewer Repair
0208 SPV.0105
Special 3101. Remove Traffic Signals LS LUMP SUM
STH 181 & Harwood Avenue
0210 SPV.0200 9.000
Special 7001. Rebuilding Sanitary VF
Manhole
Section: 0001 Total:

Total Bid:




PLEASE ATTACH SCHEDULE OF ITEMS HERE
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/’///////m“““\\\\\\ Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South

March 27, 2019 Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

1060-40-97, WISC 2019 220
Zoo IC Greenfield Ave STH 59
92nd St to 84th St

STH 059

Milwaukee County

Proposal #12:

Letting of April 9, 2019
This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities
. . . Ol Revised | Proposal
Bid Item Item Description Unit Quantity | Quantity Total
204.0155 Removing Concrete Sidewalk SY 517 16 533
305.0110 Base Aggregate Dense ¥%-Inch TON 124 4 128
602.0410 Concrete Sidewalk 5-Inch SF 4,536 147 4,683
SPV.0060.0002 | Adjusting Water Valves EACH 3 1 4
Plan Sheets:
Revised Plan Sheets
SPAZZt Plan Sheet Title (brief description of changes to sheet)
22 Removal Plan (Added sidewalk removals and shifted sawcuts)
27 Plan Details (Added sidewalk replacement and adjusting water valve callout)
96 Miscellaneous Quantities (Added sidewalk removal and adjusted station limits for sawcuts)
98 Miscellaneous Quantities (Added base for additional sidewalk replacement)
99 Miscellaneous Quantities (Added sidewalk replacement)
101 Miscellaneous Quantities (Added a water valve adjustment)

Version 02-2017

Solving tomorrow’s transportation challenges




Schedule of Items
Attached, dated March 27, 2019, are the revised Schedule of Items Pages 1, 2 and 6.

Plan Sheets
The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 22, 27, 96, 98, 99 and 101.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM
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Proposal Schedule of Items Page 1 of 7
Proposal ID: 20190409012  Project(s): 1060-40-97
Federal ID(s): WISC 2019220
SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0002 204.0100 92.000
Removing Pavement SY
0004 204.0109.S 1,696.000
Removing Concrete Surface Partial SF
Depth
0006 204.0120 13,630.000
Removing Asphaltic Surface Milling SY
0008 204.0150 871.000
Removing Curb & Gutter LF
0010 204.0155 533.000
Removing Concrete Sidewalk SY
0012 204.0195 1.000
Removing Concrete Bases EACH
0014 204.0215 3.000
Removing Catch Basins EACH
0016 204.0245 23.000
Removing Storm Sewer (size) 0001. 12- LF
Inch
0018 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 0001. 1060-40-97
0020 213.0100 1.000
Finishing Roadway (project) 0001. 1060- EACH
40-97
0022 305.0110 128.000
Base Aggregate Dense 3/4-Inch TON
0024 305.0120 156.000
Base Aggregate Dense 1 1/4-Inch TON
0026 320.0345 31.000
Concrete Base HES 8-Inch SY
0028 390.0403 724.000
Base Patching Concrete Shes SY
0030 416.0160 37.000
Concrete Driveway 6-Inch SY
0032 416.0610 430.000
Drilled Tie Bars EACH
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Proposal Schedule of Items Page 2 of 7
Proposal ID: 20190409012  Project(s): 1060-40-97
Federal ID(s): WISC 2019220
SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s y
Description Units
0034 416.0620 160.000
Drilled Dowel Bars EACH
0036 455.0605 969.000
Tack Coat GAL
0038 460.2000 990.000
Incentive Density HMA Pavement DOL 1.00000 990.00
0040 460.6224 1,525.000
HMA Pavement 4 MT 58-28 S TON
0042 465.0110 17.000
Asphaltic Surface Patching TON
0044 520.8000 1.000
Concrete Collars for Pipe EACH
0046 601.0331 871.000
Concrete Curb & Gutter 31-Inch LF
0048 601.0600 608.000
Concrete Curb Pedestrian LF
0050 602.0410 4,683.000
Concrete Sidewalk 5-Inch SF
0052 602.0505 166.000
Curb Ramp Detectable Warning Field SF
Yellow
0054 602.0605 102.000
Curb Ramp Detectable Warning Field SF
Radial Yellow
0056 608.0412 23.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 12-Inch
0058 611.0410 3.000
Reconstructing Catch Basins EACH
0060 611.0420 1.000
Reconstructing Manholes EACH
0062 611.0648 3.000
Inlet Covers Type R EACH
0064 611.1004 3.000
Catch Basins 4-FT Diameter EACH
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Proposal Schedule of ltems Page 6 of 7

Proposal ID: 20190409012  Project(s): 1060-40-97
Federal ID(s): WISC 2019220

SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID L :
Nllj-rlr?t?er ' Quantity and Unit Price Bid Amount
Description Units
0164 655.0900 272.000
Traffic Signal EVP Detector Cable LF
0166 657.0100 1.000
Pedestal Bases EACH
0168 657.0425 1.000
Traffic Signal Standards Aluminum 15-FT EACH
0170 658.0173 1.000
Traffic Signal Face 3S 12-Inch EACH
0172 658.0175 1.000
Traffic Signal Face 5S 12-Inch EACH
0174 658.0416 2.000
Pedestrian Signal Face 16-Inch EACH
0176 658.5069
Signal Mounting Hardware (location) LS LUMP SUM
3101. STH 181 & Harwood Avenue
0178 690.0150 266.000
Sawing Asphalt LF
0180 690.0250 2,241.000
Sawing Concrete LF
0182 740.0440 1,860.000
Incentive IRI Ride DOL 1.00000 1,860.00
0184 ASP.1TOA 400.000
On-the-Job Training Apprentice at HRS 5.00000 2,000.00
$5.00/HR
0186 ASP.1T0G 450.000
On-the-Job Training Graduate at HRS 5.00000 2,250.00
$5.00/HR
0188 SPV.0035 32.000
Special 0001. Backfill Slurry CY
0190 SPV.0060 65.000
Special 0001. Traffic Control Local Road EACH
Lane Closures
0192 SPV.0060 4.000
Special 0002. Adjusting Water Valves EACH
0194 SPV.0060 1.000

Special 3101. EVP Detector Type | EACH







	20190409012cover.pdf
	AttachGuaranty.pdf
	ProposalRequirements.pdf
	BidPreparation.pdf
	ProposalBidBond.pdf
	AnnualBidBond.pdf
	SubContractors.pdf
	DisbarCertification.pdf
	20190409012specials.pdf
	1. General.
	2. Scope of Work.
	3. Prosecution and Progress.
	4. Traffic.
	5. Holiday Work Restrictions.
	6. Utilities.
	7. Hauling Restrictions.
	8. Available Documents.
	9. Notice to Contractor – Milwaukee County Transit System.
	10. Other Contracts.
	11. Public Convenience and Safety.
	12. Information to Bidders, WPDES General Construction Storm Water Discharge Permit.
	13. Coordination with Businesses and Residents.
	14. Removing Concrete Surface Partial Depth, Item 204.0109.S.
	15. Adjusting Manhole Covers.
	16. Cover Plates Temporary, Item 611.8120.S.
	17. Signs Type I and II.
	18. Field Office.
	19. Traffic Control.
	20. Nighttime Work Lighting-Stationary.
	21. Traffic Meetings and Traffic Control Scheduling.
	22. Temporary Pedestrian Surface Asphalt, Item 644.1410.S
	23. Temporary Curb Ramp, Item 644.1601.S.
	24. Temporary Pedestrian Barricade, Item 644.1810.S.
	25. General Requirements for Electrical Work.
	26. Traffic Signals, General.
	27. Electrical Conduit.
	28. Traffic Signal Faces.
	29. Pedestrian Push Buttons.
	30. Backfill Slurry, Item SPV.0035.0001.
	31. Traffic Control Local Road Lane Closures, Item SPV.0060.0001.
	32. Adjusting Water Valves, Item SPV.0060.0002.
	33. EVP Detector Type I, Item SPV.0060.3101.
	34. EVP Confirmation Light Assembly Type I, Item SPV.0060.3102.
	35. Install Internal Sanitary Manhole Seal, Item SPV.0060.7001.
	36. Pavement Cleanup Project 1060-40-97, Item SPV.0075.0001.
	37. Cable Type UF 2-14 AWG, Item SPV.0090.3101.
	38. Survey Project 1060-40-97, Item SPV.0105.0001.
	39. S. 86th Street Storm Sewer Repair, Item SPV.0105.0002.
	40. Remove Traffic Signals STH 181 & Harwood Avenue, Item SPV.0105.3101.
	41. Rebuilding Sanitary Manhole, Item SPV.0200.7001.

	ASP1.pdf
	I. BASIC CONCEPTS
	I. RATIONALE AND SPECIAL NOTE
	II. IMPLEMENTATION
	IV. TRANS TRAINING

	asp-3.pdf
	ASP 4.pdf
	ASP-6.pdf
	ASP-7.pdf
	ASP-9.pdf
	ADDITIONAL SPECIAL PROVISION 9

	RequiredFederalProvisions.pdf
	Non Discrimination.pdf
	AffirmativeAction.pdf
	AdditionalFederal-AidProvisions.pdf
	Buy America Provision.pdf
	Cargo Preference Act Requirement.pdf
	Supplemental.pdf
	WI10 Highway Davis Bacon prevailing wage rates.pdf
	NoticeToBidders.pdf
	20190409012items.pdf
	AttachAddenda.pdf
	Addendum #01



