HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: OO 2
06/2017 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY
Rock 1093-01-61 N/A Beloit - Elkhorn; IH 39 To E County IH 043
Line

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $40,000.00

Attach P G t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposal tuaranty on back of this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: February 11, 2020

Time (Local Time):  9:00 am SAM P LE

Contract Completion Time NOT FOR BIDDING PURPOSES
30 Working Days

Assigned Disadvantaged Business Enterprise Goal 0% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Route and Seal, Pavement Marking

Notice of Award Dated Date Guaranty Returned
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Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 18, 2019
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1093-01-61, Beloit — Elkhorn, IH 39 to E
County Line, IH-43, Rock County, Wisconsin as the plans show and execute the work as specified in the
State of Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure
Construction, 2020 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20190618)

Scope of Work.

The work under this contract shall consist of routing, sealing, and resealing asphaltic pavement cracks,
pavement marking and all incidental items necessary to complete the work as shown on the plans and
included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2020 construction season to the engineer
in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the
beginning of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

Contact the engineer prior to starting work each day. Indicate the sequence of operations planned for
that day. Adhere to the proposed schedule without deviations thereof, unless the engineer is notified in
advance of such changes. The engineer will have final control over the working hours or length of work
zones and closure if delays are approaching 15 minutes or more on any segment. The contracted
foreman shall carry a cell phone.

The contractor is advised that there may be multiple mobilizations for such items as traffic control,
signing, signing items, temporary pavement markings, and other incidental items related to staging and
daily work operations. No additional payment will be made by the department for the mobilizations.

Begin work no earlier than Monday, May 4, 2020.
Work Restrictions
Perform all construction activities during daylight hours Monday through Friday.

No work shall be completed under adverse weather conditions including fog with a visibility less than one
mile.

Pavement Markings

Complete the installation of pavement marking on each highway segment within three calendar days after
completing the routing and sealing on that highway segment.

If 50% or more of the existing centerline pavement marking of any 100-foot section is covered or
obliterated as a result of the crack sealing, temporary centerline pavement markings shall be placed on
the same day, as approved by the engineer.

1093-01-61 20f9



NTPEP Pavement Marking Test Deck

Located on SB IH-43 between mile-markers 9 and 11 is the NTPEP pavement marking test Deck. This
two mile section of SB IH-43 is to be excluded from all work. Approximately Station 569+00”SB” to Station
647+00"SB”.

Please contact Linette Rizos, BTO Materials Engineer, at (414) 227-2172 (Linette.Rizos@dot.wi.gov) for
further details.

Traffic.

Lane closures must be removed for major incidents, or if traffic backups exceed 15 minutes or 1000 feet
in length. Coordinate the flagging operations in a manner that will cause as little time delay to the
traveling public as possible. The engineer has the authority to halt the contractor’s operations at any time
base on traffic conditions, and to direct that all lanes be open to traffic.

Except as otherwise authorized by the engineer, the maximum length of the single-lane work zone shall
be no more than 1000-feet.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

(available width, al lanes in one direction less than 16 feet) |  MINIMUM NOTIFICATION
Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction 16 feet or greater) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Notify the County Highway Commissioner, County and local emergency service providers, and the school
districts prior to lane closure. Keep appropriate emergency officials informed of routes to provide
emergency services.

Do not park or store equipment, vehicles, or construction materials within 30 feet of the edge of traffic
lane of any roadway during non-working hours.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying traffic, and entirely clear the traveled way and shoulders of such portions of the highway of
equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday periods.

- From noon Friday, May 22, 2020 to 6:00 AM Tuesday, May 26, 2020 for Memorial Day;

- From noon Friday, July 3, 2020 to 6:00 AM Monday, July 6, 2020 for Independence Day;

- From noon Friday, September 4, 2020 to 6:00 AM Tuesday, September 8, 2020 for Labor Day.
stp-107-005 (20181119)
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Utilities.
This contract does not come under the provisions of Administrative Rule Trans. 220.
The following utility owners have facilities within the project area; however, no adjustments are
anticipated.
AT&T Wisconsin — Communication Line
ATC Management Inc. - Electric
Alliant Energy — Electric
Alliant Energy — Gas/Petroleum
Charter Communications — Communication Line
Frontier Communications of Wisconsin — Communication Line
Rock Energy Cooperative — Electric
Wisconsin DOT — Communication Line
Wisconsin DOT - ITS
We Energies — Gas/ Petroleum
Windstream KDL LLC — Communication Line
Coordinate construction activities with a call to Digger’s Hotline or a direct call to the utilities for the

underground facilities in the area as required per state statutes. Use caution to maintain the integrity of
utilities. Coordinate with the engineer to adjust plans as needed to avoid any unanticipated utility conflicts.

Other Contracts.
[-39/90/43 Interchange Reconstruct:

As part of the 1-39/90 mega project, the 1-43 interchange is being reconstructed. The work includes
roadway and ramp re-alignments along with new bridge structures.

Coordinate traffic control with WisDOT project 1003-11-71. Coordinate with project’s Construction Project
Manager Jamie Grainger, (608) 884-1173, Jamie.grainger@dot.wi.gov.

Railroad Insurance and Coordination - Union Pacific Railway Company.

A Description

Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and
any existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company.

Notify evidence of the required coverage, and duration to David C. LaPlante, Senior Manager-Real
Estate-Special and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE 68179; Telephone: (402)
544-8563; E-mail: dclaplante@up.com.

Also send a copy to the following: Teri Beckman, SW Madison Region Railroad Coordinator; 2101 Wright
Street, Madison, W1 53704; Telephone (608) 733-1923; E-mail: teri.beckman@dot.wi.gov

Include the following information on the insurance document:

- Project ID: 1093-01-31

- Project Location: Beloit, Wisconsin

- Route Name: IH 43, Rock County

- Crossing ID: 177973S

- Railroad Subdivision: Harvard

- Railroad Milepost: 80.79

- Work Performed: Seal Coat, Crack Fill or Spot Repair
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A.2 Train Operation

Approximately 2 through freight trains operate daily at up to 25 to 50 mph. Two switching trains per day.
A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department; 1400
Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 5445131; E-mail ctkeckei@up.com or Richard
Ellison, Project coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone (847) 323-7197; E-mail
richardellison@up.com for consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to
needing a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at
least five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM,
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at
all times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1.

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate
any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None.

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least
40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no
arrangements for a temporary grade crossing.

A.6 Rail Security Awareness and Contractor Orientation

Prior to entry on railroad right-of-way, the contractor shall arrange for on-line security awareness and
contractor orientation training and testing and be registered through "e-RAILSAFE" for all contractor and
subcontractor employees working on railroad right-of-way. See e-railsafe.com "Information”. The security
awareness and contractor orientation training is shown under the railroad’s name.

The department has secured right of entry to railroad property; neither the contractor nor subcontractors
or their employees will be required to sign a right of entry form.

The security awareness and contractor orientation certification is valid for 2 year(s) and must be renewed
for projects that will carry over beyond the 2 year period. Contractor and subcontractor employees shall
wear the identification badge issued by e-RAILSAFE when on railroad right-of-way. Costs associated with
training and registration are incidental to other items in the contract.

stp-107-026 (20190717)

Traffic Control.
Supplement standard spec 643.3.1 with the following:

Except as otherwise authorized by the engineer, the maximum length of the single-lane work zone shall
be no more than 1000-feet.

Lane closure shall be only be allowed during daylight hours. Do not implement a lane closure during
inclement weather or poor visibility.

When traffic control devices are not in use, they shall be covered and/or removed from the traveled way
and shoulders of the roadway. Lighting devices shall be covered or rendered inoperative when not in use.
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10.

11.

Use of pilot vehicles and all related traffic control items, materials, signs, sign supports, and measure
shall also be incidental to the item of Traffic Control.

Provide to the engineer, County Sheriff's Department, and the State Patrol District Headquarters
responsible for that county with the current telephone number(s) which the contractor or their
representative can be contacted at all times in the event a safety hazard develops. Repair, replace or
restore the damaged or disturbed traffic control devices within two hours from the time notified of the
damaged or disturbed traffic control devices.

All contractor vehicles or equipment within the project limits shall be equipped with and have flashing
yellow lights visible from all directions operating.

Traffic Control — Single Lane Closure, Item SPV.0045.01.
A Description

This special provision describes providing traffic control by closing a lane to traffic to perform the
necessary repairs for each structure.

B Materials

Furnish materials that are according to the pertinent provisions of standard spec 643 and as shown in the
plans and listed in the Traffic article and Traffic Control article. Furnishing of signs, channelizing devices
(barrels, cones, etc.) and vehicles for performing traffic control shall be incidental to this item. All work
performed utilizing a shoulder closure in lieu of a lane closure shall also be considered incidental.

C Construction

Use construction methods that are according to the pertinent provisions of standard spec 643 and as
shown in the plans.

D Measurement

The department will measure Traffic Control — Single Lane Closure as each day a lane is closed and
reopened to traffic, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0045.01 Traffic Control — Single Lane Closure DAY

Payment is full compensation for furnishing all required signs and materials for proper traffic control and
for deploying and removal of all materials necessary to close and reopen the lane.

Traffic Control — Ramp, Iltem SPV.0060.01.
A Description

This special provision describes providing traffic control to perform the necessary repairs for each ramp.
Traffic control shall be submitted to the engineer for acceptance at least 10 working days prior to
performing the work. If a ramp remains open to traffic for the repairs, then utilize traffic control drums or
other methods approved by the engineer to delineate the work zone. If a ramp closure is utilize, follow
standard detail drawings 15C02-07D and 15C02-07E. Ramp closures shall be limited to weekdays and
off-peak hours. Ramp closures may be allowed only if approved by the engineer with proper notification
and signed detours.

B Materials

Furnish materials that are according to the pertinent provisions of standard spec 643, as shown in the
plans, and listed in the Traffic article and Traffic Control article. Furnishing of signs, channelizing devices
(drums, cones, etc.) and vehicles for performing traffic control shall be considered incidental to this item.

C Construction

Use construction methods that are according to the pertinent provisions of standard spec 643 and as
shown in the plans.
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12.

D Measurement

The department will measure Traffic Control — Ramp as each ramp is closed and reopened to traffic,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Traffic Control — Ramp EACH

Payment is full compensation for furnishing all required signs and materials for proper traffic control; and
for deploying and removal of all materials necessary to close and reopen the ramp.

Routing and Sealing Asphalt Pavement Cracks, Item SPV.0125.01.
A Description

This special provision describes routing and sealing and re-sealing random transverse, centerline, and
longitudinal cracks/joints in asphaltic pavement, at the locations shown in the contract documents. The
work shall conform to the plan details and as hereinafter provided.

A.1 Rout and Seal

All transverse, centerline and longitudinal cracks between 4" and %” in width shall be routed, cleaned
and sealed. The engineer will determine if cracks smaller than %4” in width or larger than 34” in width will
benefit from the rout and seal process.

A.2 Re-Seal

Previously sealed cracks that exhibit signs of failure allowing water to penetrate the crack such as
missing or loss of existing sealant material, cracking of the existing sealant, loss of adhesion to existing
pavement and overband wear shall be routed, cleaned and sealed or cleansed and sealed without
routing, at the discretion of the engineer with consideration given to existing pavement condition and
ability to rout any existing sealant material.

B Materials

Furnish material that conforms to the requirements of the Specification for Joint Sealants, Hot-Poured, for
Concrete and Asphalt Pavements, ASTM Designation: D6690, Type Il, modified to require that the bond
strength test be run at -20 degrees F. (The unmodified ASTM D 6690, Type Il allows this test to be run at
either 0 degrees F or -20 degrees F.)

Deliver each lot or batch of sealing compound to the jobsite in the manufacturer’s original sealed
container. Mark each container with the manufacturer’'s name, batch or lot number, and the safe heating
temperature. Present the manufacturer’s certification stating that the compound meets the requirements
of this specification. Prior to applying the sealant, furnish to the engineer a certificate of compliance and a
copy of the manufacturer’s recommendations on heating and applying the sealant.

C Construction
C.1 Equipment

Heat the sealing compound to the pouring temperature recommended by the manufacturer in an
approved kettle or tank, constructed as a double boiler, with the space between the inner and outer shells
filled with oil or other satisfactory heat transfer medium. If using the heating kettle on concrete or asphaltic
pavement, properly insulate the heating kettle to ensure heat is not radiated to the pavement surface.

Make rout cuts in a single pass. Two-pass cutting will not be allowed. Use a self-propelled mechanical
router capable of routing the bituminous pavement to provide a 1.0:1.0 depth to width ratio of all routed
cracks. The router blade or blades shall be of such size and configuration to cut the desired joint reservoir
in one pass. No spacers between blades shall be allowed unless the contractor can demonstrate to the
engineer that the desired reservoir and rout cut can be obtained with them. Either wet or dry routing will
be permitted provided the above conditions are met. Use a pressure distributor for applying sealing
material through a hand-operated wand or nozzle according to sealant manufacturer’s instructions.
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C.2 Methods

Conduct the operation so that the routing, cleaning, and sealing are continuous operations. Traffic shall
not be allowed to knead together or damage the routed joints. Rerout, if necessary, routed joints not
sealed before traffic is allowed on the pavement when routing and sealing operations resume at no
additional cost to the department.

Rout the crack/joint to a minimum width of %-inches and a minimum depth of %-inches. Use a power
vacuum or equivalent to immediately remove any routing slurry, dirt, or deleterious matter adhering to the
joint walls or remaining in the joint cavity, or both. Prior to sealing, dry the cleaned joints either by air-
drying or by using a high capacity torch. Immediately prior to sealing, blow out the dried crack with a blast
of compressed air, 80-psi minimum. Continue cleaning until the joint is dry, and until all dirt, dust, or
deleterious matter is removed from the joint and adjacent pavement to the satisfaction of the engineer. If
the air compressor produces dirt or other residue in the joint cavity, the contractor shall be required to
clean the joint again.

If cleaning operations could cause damage to, or interfere with, traffic in adjacent lanes, or both, provide
protective screening that is subject to the approval of the engineer to the cleaning operation. Contractor is
to minimize dust created from the routing process.

Following cleaning, dry the routed cracks/joints and warm them with a hot air lance. Take care not to burn
the pavement surface. Under no circumstances shall more than two minutes elapse between the time the
hot air lance is used and the sealant is placed.

Provide positive temperature control and mechanical agitation. Do not heat the sealant to more than
20 degrees F below the safe heating temperature. The safe heating temperature can be obtained from
the manufacturer’s shipping container. Provide a direct connecting pressure type extruding device with
nozzles shaped for insertion into the joint. Immediately remove sealant spilled on the surface of the
pavement.

Seal the cracks/joints when the sealant material is at the pouring temperature recommended by the
manufacturer. Fill the joint such that after cooling, the sealant is flush with the adjacent pavement surface.
Do not overfill the crack/joint; the engineer may allow a very slight overband. Sand shall not be spread on
the sealed joints to allow for opening to traffic. Before opening to traffic, the sealant shall be tack free.

C.3 Weather Limitations

Do not place sealant material if weather conditions are raining or wet. Should the sealant be placed and
rain should fall before the sealant has properly cured, remove and replace the wet/contaminated sealant.

C.4 Documentation

Melting kettle production data sheets shall be developed, completed, and submitted daily for each kettle
on the project with the following information.

1. Date, county, highway route number and highway segment.
2. Weather conditions at morning, mid-day and afternoon intervals.

3. Kettle number, ambient air and pavement temperature in °F at the beginning of the day, mid-day
and end of day.

Kettle temperature in °F once an hour during working production.
Sealant material temperature in °F at the wand once an hour during working production.
Beginning and ending locations on project for the day, including lane and direction.

The type and amount of materials used for the day in pounds including lot numbers.

© N o o &

Unique or atypical situations on the project that may affect the placement or performance of the
sealed cracks.

9. The contractor’s authorized signature.

Record the required information on the melting kettle production data sheets as required during the actual
working operations. At the end of each day’s production, the completed sheets shall be presented to the
engineer.
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C.5 Workmanship

During crack sealing operations, the engineer may review the sealant temperatures at the melting kettle
intermittently. If the temperatures are above the manufacturer’s specified safe heating temperature, the
sealant will be rejected. Empty the kettle of the over-heated material and legally dispose of it using an
environmentally safe method.

Asphalt cracks, whether sealed by the ‘Rout and Seal’ or ‘Re-Seal’ method, will be observed on a
crack-by-crack basis for acceptable workmanship. Unsealed cracks will be brought to the attention of the
contractor and shall be sealed before re-opening the roadway to traffic.

Sealed cracks shall be rejected if there is evidence of poor workmanship or obvious defects, including but
not limited to the following:

1. Routed reservoir not filled completely.

2. Lack of bond to the sidewalls of the joint reservoir, crack or asphalt pavement.
3. Excessive debris or moisture in the joint reservoir or crack.

4. Contamination of the sealant.

5. Excessive pools of sealant on the pavement or shoulder surface.

6. Excessively wide or thick sealant overbanding.

Rejected sealed cracks shall be repaired, the sealant removed and disposed of in a legal and appropriate
manner and the cracks resealed as necessary.

After the sealant has been placed and cured, and before opening the road to traffic, any additional debris
left on the roadway surface shall be removed. Any method used to complete this work shall not damage
the newly placed sealant; repair any damage to the sealant. Toilet paper or a light coating of sand, dust or
an approved de-tacking agent may be applied for use with the specified sealant to the surface of the
newly placed sealant if traffic results in tracking of the crack sealing material. Repair any damage by
traffic to treated pavement areas.

D Measurement

The department will measure Routing and Sealing Asphaltic Pavement Cracks by the mile of project,
acceptably completed. A mile is defined as a linear measurement taken along the centerline of the
roadway to the nearest tenth of a mile and will include the sealing of asphalt cracks in the traffic lanes,
auxiliary lanes, paved shoulders and intersections out to the ends of the radii on side-road intersections.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0125.01 Routing and Sealing Asphalt Pavement Cracks Mi

Payment is full compensation for rout cutting; cleaning and sealing the joint; furnishing and installing all
materials, including sealant and for the collection and proper disposal of any debris created by the rout
and seal process.
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November 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.



Effective with December 2019 Letting ASP-6

Additional Special Provision 6
ASP 6 - Modifications to the standard specifications

Make the following revisions to the standard specifications:

104.3 Contractor Notification
Replace the entire text with the following effective with the December 2019 letting:

104.3.1 General

(1) Subsection 104.3 specifies the step-by-step communication process to be followed to expedite the

resolution of potential contract revisions identified by the contractor. Both contractor actions and
department responses are outlined. The contractor's non-compliance with the requirements of 104.3
may constitute a waiver of entitlement to a pay adjustment under 109.4 or a time extension under
108.10. The department and contractor can mutually agree to extend any time frame specified
throughout 104.3.
104.3.2 Contractor Initial Oral Notification
If required by 104.2, or if the contractor believes that the department’s action, the department's lack of
action, or some other situation results in or necessitates a contract revision, the contractor must
promptly provide oral notification to the project engineer. Upon notification, the project engineer will
attempt to resolve the identified issue.
104.3.3 Contractor 5-Day Written Statement
If the project engineer has not responded or resolved the identified issue within 5 business days after
receipt of initial notification, provide a contractor written statement to the project engineer in the
following format:
Part 1 - Executive Summary (label page 1.1 through page 1.x)

Include a detailed, factual statement of the request for additional compensation and contract time. Include

the date the issue was identified, the date initial notification was given to the project engineer, and the dates
and specific locations of work involved.

Part 2 - Contractor’s Basis of Entitlement (label page 2.1 through page 2.x)

Include references to relevant contract provisions and a narrative summarizing how the contract provisions
support the request for a revision to the original contract.

Part 3 - Contractor’'s Request for Damages (label page 3.1 through page 3.x)

When requesting additional compensation, include an itemized list of costs with a narrative supporting the
requested amount and explaining how the costs are tied to the requested contract revision.

When requesting additional contract time, include a copy of the schedule that was in effect when the issue
occurred and a detailed narrative explaining how the issue impacted controlling items of work. Provide a
time impact analysis utilizing base and updated schedules.

If the full extent of either compensation or time is not known at the date of submittal of the contractor 5-Day
written statement, provide a brief statement as to why, and include estimated compensation and time.

Part 4 - Supporting Documentation (label page 4.1 through page 4.x)
Include copies of the following:

A. Relevant excerpts from specifications, special provisions, plans, change orders, or other contract
documents.

B. Communication on the issue, including: letters, e-mails, meeting minutes, etc.

C. Any other documentation to support or clarify the contractor’s position, including: daily work records,
cost summary sheets, weigh tickets, test results, sketches, etc.

@ With the submittal of the written statement, the contractor may also request a meeting with the region.

104.3.4 Region One-Day Written Acknowledgment

() Within one business day after the contractor provides the 5-day written statement, the project engineer

will provide a region one-day written acknowledgment to the contractor. The project engineer will
continue to resolve the issue.

104.3.5 Region 5-Day Written Response

() Within 5 business days after receiving the contractor 5-day written statement, the project engineer

may request specific additional information to allow the project engineer to decide whether item 1 or 2
of 104.3.6(1) applies. The project engineer will state the information needed and date it is to be
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Effective with December 2019 Letting ASP-6

received for further review. Submit additional information as an amendment to the contractor 5-day
written statement.

104.3.6 Region Final Decision

() Within 10 business days after receiving the contractor 5-day written statement or additional information
requested in 104.3.5(1), whichever comes last, the region will consider all information and provide a
region final decision in writing to the contractor with one or more of the following responses:

1. The region will confirm that the contractor is entitled to a contract revision and a contract change order is
necessary as specified in 104.2. The project engineer will give direction concerning the potential change.

2. The region will deny that the contractor is entitled to a contract revision. The project engineer will provide a
statement as to why the issue is not a change to the contract. At a minimum, the project engineer will
respond to the contractor’s issues and refer to the contract to show why the issues are not a change from
the original contract.

@ If the contractor does not agree with the region's decision the contractor may pursue the issue as a
claim as specified in 105.13. Alternatively, if the contractor and department mutually agree, the
department will get a third-party advisory opinion according to the department’s dispute resolution
procedures.

@ If a third party reviews the issue, their recommendation is not binding on either party. The region has
10 business days after receipt of the third party's written recommendation to render a decision. If the
department fails to respond in writing within those 10 business days or the contractor disagrees with
theregion's decision, the contractor may pursue the issue as a claim as specified in 105.13.

104.6.1.2.1 General
Replace paragraph one with the following effective with the December 2019 letting:

(1 Conduct construction operations and provide facilities required to maintain the portion of the project
open to the public in a condition that safely and adequately accommodates public traffic. Use
barricades, signs, flaggers, and temporary barrier as specified in part VI, of the WMUTCD and ensure
that the contractor's use of the right-of-way conforms to 107.9. Throughout the life of the contract, and
as the engineer directs, conduct construction operations and provide facilities as follows:

- Conduct flagging operations conforming to plan details and the department's flagging handbook.

- Use drums, barricades, and temporary barrier to delineate and shield abrupt drop-offs and other hazards.
- Furnish, erect, and maintain traffic control devices and facilities conforming to 643.

- Furnish, erect, and maintain temporary pedestrian devices and facilities conforming to 644.

104.6.1.2.2 Flagging
Replace paragraph three with the following effective with the December 2019 letting:

@) Provide associated advanced warning signs that meet the retroreflective requirements of 637.2.2.2.
Provide temporary portable rumble strips from the department's APL installed according to
manufacturer's instructions and as specified in the flagging plan details. Provide guidance service
through the worksite using pilot vehicles if required.

Replace paragraph five with the following effective with the December 2019 letting:

) Flagging is incidental to the contract and includes costs for advance signing, temporary portable
rumble strips, and pilot vehicle guidance service.
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Effective with December 2019 Letting ASP-6

104.8 Rights in the Use of Materials Found on the Project
Replace paragraph two with the following effective with the December 2019 letting:

Do not excavate or remove material from within the right-of-way that is not within the vertical and
horizontal excavation limits the plans show except as follows:

- If the contract does not identify potential source areas, obtain written authorization from the engineer to
use those sources. Complete required environmental documentation and obtain necessary permits. The
department will reduce pay by $1.50 per cubic yard under the Material from Right-of-Way administrative
item for material obtained from those areas.

- If the contract identifies potential source areas that were evaluated and permitted in the original
environmental document, do not begin excavating in those areas until the engineer allows in writing.
Additional environmental documentation and environmental permits are not required. The department will
not reduce pay for material obtained from those areas.

The department may suspend use of these sources if the contractor's operation affects the essential
functions or characteristics of the project.

104.10.1 General
Replace paragraph one with the following effective with the December 2019 letting:

(1) Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction
incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a
CRI proposal. The contractor and the department will equally share all savings generated to the
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to
submit CRI concepts for the following situations:

1. The contractor generates the original cost savings idea and formulates it into a concept.
2. The department generates the original cost savings idea and obtains the contractor’s assistance to
formulate the idea into a concept.

Replace paragraph five with the following effective with the December 2019 letting:

) The department will consider a CRI that changes but does not impair the essential functions or
characteristics of the project. These functions or characteristics include, but are not limited to,
appearance, service life, economy of operations, ease of maintenance, design, and safety of
structures and pavements, construction phasing or procedures, or other contract requirements. The
department will not consider a CRI that changes the following:

- Permanent pavement type.
- Permanent structural cross section above the subgrade.

104.10.2 Submittal and Review of a CRI Concept
Replace paragraphs five and six with the following effective with the December 2019 letting:

) The department may consider a CRI concept that addresses a potential change under 104.2.
© The department will not implement a contractor-initiated CRI concept, or portion of that concept,
without sharing the cost savings with the contractor as specified in 104.10.4.2.

¢ The savings generated by the CRI must be sufficient to warrant its review and processing and offset
the level of risk. The department will assess the risk of the CRI relative to departmental design policies
and criteria for the project. The department may reject a CRI concept for the following reasons:

1. It requires excessive time or costs for the contractor to develop the CRI proposal.
2. It requires excessive time or costs for review, evaluation, investigation, or implementation.
3. Itintroduces an inappropriate level of risk.
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104.10.4.2 Payment for the CRI Work
Replace paragraph one with the following effective with the December 2019 letting:

() The department will pay for completed CRI work as specified for progress payments under 109.6. The
department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI
costs are determined, the department will execute a contract change order that does the following:

1. Adjusts the contract time, interim completion dates, or both.

2. Pays the contractor for the unpaid balance of the CRI work.

3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows:
NS=CW-CRW-CC-DC

Where:
NS = Net Savings

CW = The cost of the work required by the original contract that is revised by
the CRI. CW is computed at contract bid prices if applicable.

CRW = The cost of the revised work, computed at contract bid prices if
applicable.

CC = The contractor’s cost of developing the CRI proposal.

DC = The department’s cost for investigating, evaluating, and implementing
the CRI proposal.

105.13 Claims Process for Unresolved Changes
Replace the entire text with the following effective with the December 2019 letting:

105.13.1 General

(1) Before submitting a claim, the department and contractor can mutually agree to have the department
get a third-party advisory opinion as specified in 104.3.6.

@ The department and contractor can mutually agree to extend any time frame specified throughout
105.13 and can mutually agree to utilize an alternative dispute resolution method at any point before
the department renders its final decision.

@ The department and contractor share costs related to referral to a dispute review board (DRB) as
prescribed in the department's dispute resolution procedures.

105.13.2 Notice of Claim

() If the contractor has followed the procedures for revising the contract specified in 104.2 and provided
the notification specified in 104.3, but still disagrees with the region, the contractor may pursue the
issue as a claim. File a notice of claim with the project engineer concerning the disagreement within 14
calendar days of receiving the region's decision under 104.3.6(1).

@ The project engineer may deny the applicable portion of a claim if the contractor does not do the
following:
1. File the notice of claim within 14 calendar days as specified in 105.13.2(1).
2. Give the project engineer sufficient access to keep a record of the actual labor, materials, and equipment
used to perform the claimed work.
@ Upon filing the notice of claim, maintain records as specified for force account statements in 109.4.5.
Unless the project engineer issues a suspension, continue to perform the disputed work. The
department will continue to make progress payments to the contractor as specified in 109.6.

105.13.3 Submission of Claim

(1) Submit the claim to the project engineer as promptly as possible following the submission of the Notice
of Claim, but not later than the end of the time allowed under 109.7 for the contractor to respond in
writing to the engineer-issued semi-final estimate. If the contractor does not submit the claim within
that response time, the department will deny the claim.

 The department will not accept the submission of a claim until the resolution process in 104.3 has
been completed and the contractor makes no further requests to submit updated information that may
affect the region’s final decision.
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105.13.4 Content of Claim
@) The final contractor written statement under 104.3.3 is considered the content of the claim. If the
contractor makes a request to submit updated information that may affect the region’s final decision
under 104.3.6, submit the updated information as an amendment to the contractor written statement
and continue the resolution process in 104.3 before submitting a claim.
@ The department may refer the claimant of a false claim to the appropriate authority for criminal
prosecution. Certify the claim using the following form:
The undersigned is duly authorized to certify this claim on behalf of (the contractor).
(The contractor) certifies that this claim is made in good faith, that the supporting data are accurate
and complete to the best of (the contractor's) knowledge and belief, and that the amount requested
accurately reflects the contract adjustment for which (the contractor) believes that the department
is liable.
(THE CONTRACTOR)
By:
(Name and Title)
Date of Execution:

105.13.5 Department Final Decision

() The department will have up to 28 calendar days, from the contractor's submission of the claim, to
perform a final review of the claim and conduct all meetings. The department may request, in writing,
that the contractor submit additional information related to the claim. Submit that additional
information, or notify the department in writing to base its decision on the information previously
submitted. Either the contractor or region may request a meeting to present their views. Before the
meeting, both parties will agree upon written ground rules for the meeting.

@ Upon completion of the 28 calendar days for the department’s review and meetings, the department
will have up to 21 calendar days to render a written decision. The department will consider written and
oral submissions from the contractor and region, and may consider other relevant information in the
project records.

@ The department will provide the following in its final decision:

1. A concise description of the claim.

2. A clear, contractual basis for its decision that includes a reference to 104.2 on revisions to the contract and
as appropriate, specific reference to language regarding the bid items in question.

3. Other facts the department relies on to support its decision.

4. A concise statement of the circumstances surrounding the claim and reasons for its decision. If the
department rejects the claim in whole or in part, the department will explain why the claimed work is not a
change to the contract work.

5. The amount of money or other relief, if any, the department will grant the contractor.

@ If the contractor disagrees with the department's final decision, the contractor may initiate a legal
action pursuant to state statutes.

106.3.4.2.2.2 Freeze-Thaw Soundness

Replace paragraph one with the following effective with the December 2019 letting:

() Perform freeze-thaw soundness testing according to AASHTO T103 as modified in CMM 8-60.2.
Provide freeze/thaw soundness test results based on the fraction retained on the No. 4 sieve as
follows:

1. Using virgin crushed stone aggregates produced from limestone/dolomite sources in one or more of the
following counties or from out of state:

Brown Columbia Crawford Dane Dodge
Fond du Lac Grant Green Green Lake lowa
Jefferson Lafayette Marinette Oconto Outagamie
Rock Shawano Walworth Winnebago
2. Using gravel aggregates produced from pit sources in one or more of the following counties or from out of
state:
Dodge Washington Waukesha
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208.5 Payment
Replace paragraph three with the following effective with the December 2019 letting:

@ The department will adjust pay for material obtained from within the project right-of-way limits but
outside project excavation limits, furnished under 208.2.2, as specified in 104.8.

301.2.3 Sampling and Testing
Replace paragraph one with the following effective with the December 2019 letting:

() Department and contractor testing shall conform to the following:

SAMPINGT ...ttt ettt sttt ettt b etk b e e te b e beebe st teebe st eseebe st es e b nnereas AASHTO T2
Percent passing the 200 SIEVE..........c..uuiiiiiie et e e e e s e e e e s et e e e e e s eennnnaes AASHTO T11
(€7 =T F=1 (1o] oK AASHTO T27
Gradation of extracted aggregate ...... ... AASHTO T30
MOISTUIE CONENMIT ...t ettt ettt ettt et ettt AASHTO T255
T T Lo N o 1 SRS AASHTO T89
L Py o Y Lo (= PSSO URRRRRNt AASHTO T90
L= SRS AASHTO T96
Sodium sulfate soundness (R-4, 5 CYCIES)...coooii i AASHTO T104
Freeze/thaw SOUNANESS!™ ............c.ociiiie ettt AASHTO T103
Lightweight Pieces in AQQregate ....... ...t e e e e e e AASHTO T113
= (o1 (1 (= SRR ASTM D5821 as modified in CMM 8-60
MOISTUTE/ENSIEY ™ ...t AASHTO T99 and AASHTO T180
IN-PIACE AENSIEYI™ ... .ottt ettt e te e teeae e enee e eae s AASHTO T191
Asphaltic material extraction............cccceeveiiiiiiiiiie e CMM 8-36 WisDOT Test Method 1560

[T As modified in CMM 8-60.
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301.2.4.5 Aggregate Base Physical Properties
Replace paragraph one with the following effective with the December 2019 letting:
@) Furnish aggregates conforming to the following:
TABLE 301-2 AGGREGATE BASE PHYSICAL PROPERTIES
PROPERTY CRUSHED CRUSHED CRUSHED | RECLAIMED | REPROCESSED | BLENDED
STONE GRAVEL CONCRETE | ASPHALT MATERIAL MATERIAL
Gradation
AASHTO T27
dense| 305.2.2.1 305.2.2.1 305.2.2.1 305.2.2.2 305.2.2.1 305.2.2.111
open-graded 310.2 310.2 not allowed not allowed not allowed not allowed
Wear
AASHTO T96 <=50% <=50% note/? _ note/? notel?
loss by weight
Sodium sulfate
soundness
AASHTO T104
loss by weight
dense <=18% <=18% - - - noteld
open-graded <=12% <=12% not allowed not allowed not allowed not allowed
Freeze/thaw soundness
AASHTO T103/6
loss by weight
dense| <=18% <=18% notel? - - notel
open-graded <=18% <=18% not allowed not allowed not allowed not allowed
Liquid limit _ _ - 3]
AASHTO T89 <=25 <=25 <=25 _ _ note
Plasticity =64 =64 =64 3]
AASHTO T90 <=0 <=0 <=0 — — note
Fracture
ASTM D5821/6
min one face by count
dense 58% 58% 58% - notel” notel
open-graded 90% 90% not allowed not allowed not allowed not allowed

[ The final aggregate blend must conform to the specified gradation.
21 No requirement for material taken from within the project limits. For material supplied from a source outside

the project limits:

- LA wear maximum of 50 percent loss, by weight.

- Freeze thaw maximum of 42 percent loss, by weight.

31 Required as specified for the individual component materials defined in columns 2 - 6 of the table before
blending.

[ For base placed between old and new pavements, use crushed stone, crushed gravel, or crushed concrete
with a plasticity index of 3 or less.

Bl >=75 percent by count of non-asphalt coated particles.
[6] as modified in CMM 8-60.
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450.2.2 Aggregate Sampling and Testing
Replace paragraph one with the following effective with the December 2019 letting:

() The department and the contractor will sample and test according to the following methods, except as
revised with the engineer's approval:

S E=Taal o] ale [E=Te o {To L= 1 (oY TSP P RPN AASHTO T2
Material finer than NO. 200 SIEVE ...........eiiiiiii et e e e e e e e e e e e e e enneees AASHTO T11
Sieve analysis Of AgQregates . .......coiii i aa e e AASHTO T27
Mechanical analysis of extracted aggregate...........ccccoeoiiiiiiiei e AASHTO T30
Sieve analysis of Mineral filler ...........ooo e e e AASHTO T37
Los Angeles abrasion of COarse aggregate ...........ooieiiiiiiiiiiiie e AASHTO T96
Freeze-thaw soundness of coarse aggregate! .. .........coovceeeeee i AASHTO T103
Sodium sulfate soundness of aggregates (R-4, 5 CYCIES)......uuviiiiiiiiiiiiiiie e AASHTO T104
EXtraction Of DIUMIEN ......ooi e e e e e e e e AASHTO T164

11 As modified in CMM 8-60.2.

450.3.2.6.3 Compaction Roller Pattern Determined by Growth Curve
Add 450.3.2.6.3 as a new subsection effective with the December 2019 letting:

450.3.2.6.3 Compaction Roller Pattern Determined by Growth Curve

) When specified in 460.3.3.1, compact asphaltic mixture using the roller pattern established during
construction of a control strip. Use 2 or more rollers per paver if placing more than 165 tons per hour.

@ On the first day of production, construct a control strip under the direct observation of department
personnel. After compacting the control strip with a minimum of 3 passes, mark the gauge outline and
take a one-minute wet density measurement using a nuclear density gauge in back scatter mode at a
single location. Take a density measurement at the same location after each subsequent pass.
Continue compacting and testing until the increase in density is less than 1 pcf for 3 consecutive
passes. Submit the final roller pattern to the engineer in writing. Once the roller pattern is established
do not change the pattern or decrease the number, type, or weight of rollers without the engineer's
written approval.

@) After establishing the roller pattern, and under the direct observation of the engineer, cut at least one
4-inch diameter or larger core from the control strip density gauge outline. Prepare cores and
determine density according to AASHTO T166. Dry cores after testing. Fill core holes and obtain
engineer approval before opening to traffic. The department will maintain custody of cores throughout
the entire sampling and testing process. The department will label cores, transport cores to testing
facilities, witness testing, store dried cores, and provide subsequent verification testing.

450.3.2.8 Jointing

Replace paragraph three with the following effective with the December 2019 letting:

@ Construct notched wedge longitudinal joints for mainline paving of HMA layers 1.75 inches or greater.
Extend the wedge beyond the normal lane width as the plans show or as the engineer directs.

Replace paragraph five with the following effective with the December 2019 letting:

) Construct the wedge for each layer using an engineer-approved strike-off device that will provide a
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted
steel side roller wheel or vibratory plate compactor the same width as the wedge. Apply a tack coat to
the wedge surface and both notches before placing the adjacent lane.

© Clean longitudinal and transverse joints coated with dust and, if necessary, paint with hot asphaltic
material, a cutback, or emulsified asphalt to ensure a tightly bonded, sealed joint.

455.2.5 Tack Coat
Replace paragraph one with the following effective with the December 2019 letting:

@) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, or modified emulsified
asphalt with an “h” suffix, unless the contract specifies otherwise.
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460.2.2.3 Aggregate Gradation Master Range
Replace paragraph one with the following effective with the December 2019 letting:

@) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the
gradation requirements in table 460-1. The values listed are design limits; production values may
exceed those limits.

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS

PERCENT PASSING DESIGNATED SIEVES
SIEVE NOMINAL SIZE
No. 1 No. 2 No.3 No. 4 No. 5 No. 6 SMA No. 4 | SMA No. 5
(B37.5mm) | (25.0 mm) | (19.0 mm) | (12.5mm) | (9.5 mm) | (4.75mm) | (125 mm) | (9.5 mm)
50.0-mm 100
37.5-mm 90 - 100 100
25.0-mm 90 max 90 - 100 100
19.0-mm _ 90 max 90 -100 100 100
12.5-mm - - 90 max 90 - 100 100 90 - 97 100
9.5-mm - - - 90 max 90 - 100 100 58 - 80 90 - 100
4.75-mm - - - - 90 max 90 - 100 25-35 35-45
2.36-mm 15-41 19-45 23-49 28 - 58 32-67 90 max 15-25 18-28
1.18-mm _ . _ . . 30-55 . _
0.60-mm _ _ _ _ _ _ 18 max 18 max
0.075-mm 0-6.0 1.0-7.0 20-80 | 20-10.0 | 20-10.0 | 6.0-13.0 | 8.0-11.0 | 8.0-12.0
% VMA 11.0 min 12.0 min 13.0 min | 14.0 min/7 | 15.0 min | 16.0 -17.5| 16.0 min 17.0 min

1114 .5 for LT and MT mixes.
21 15.5 for LT and MT mixes.

460.2.7 HMA Mixture Design
Replace paragraph one with the following effective with the December 2019 letting:

() For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design
according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. Ensure
that SMA mixture designs adhere to AASHTO R 46 and AASHTO M 325 in addition to the required
test procedures outlined in CMM 8-66 table 1 and CMM 8-66 table 2. Determine the specific gravity of
fines or super fines used as a mineral filler or additional stabilizer in SMA designs according to
AASHTO T 100. The values listed are design limits; production values may exceed those limits. The
department will review mixture designs and report the results of that review to the designer according
to CMM 8-66.
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TABLE 460-2 MIXTURE REQUIREMENTS
Mixture type LT MT HT SMA
LA Wear (AASHTO T96)
100 revolutions(max % loss) 13 13 13 13
500 revolutions(max % loss) 50 45 45 35
(Sscg:i?: m sul If(aﬁ‘g\,srzl o foosi)) 12 12 12 12
Freeze/Thaw
(AASHTO T103 as modified in CMM 8-60.2) 18 18 18 18
(specified counties, max % loss)
Fractured Faces
(ASTM D5821 as modified in CMM 860) 65/ 75160 98/90 100/90
(one face/2 face, % by count)
Flat & Elongated (ASTM D4791) 5 5 5 20
(max %, by weight) (5:1 ratio) (5:1 ratio) (5:1 ratio) (3:1 ratio)
e N wi | an | s | e
Sand Equivalency (AASHTO T176, min) 40 4081 45 50
(C,:AliysLHlfrT)p'Tﬂarzd) Friable Particle in Aggregate <=1% <=1% <=1% <=1%
e I
Gyratory Compaction
Gyrations for Nini 6 7 8 7
Gyrations for Ndes 40 75 100 65
Gyrations for Nmax 60 115 160 100
Air Voids, %Va 4.0 4.0 4.0 4.5
(%Gmm Ndes) (96.0) (96.0) (96.0) (95.5)
% Gmm Nini <=91.50 <= 89.08% <=89.0 -
% Gmm Nmax <=98.0 <=98.0 <=98.0 <=98.0
Dust to Binder Ratio (% passing 0.075/Pbe) 0.6 - 1.269 0.6 - 1.265 0.6 - 1.265 1.2-20
Voids filled with Binder (VFB or VFA, %) 68 - 806181 | 65 - 750171191 | 65 - 7561 [7] [9] 70-80
Tensile Strength Ratio (TSR) (AASHTO T283)/"0/[11]
no antistripping additive 0.75 min 0.75 min 0.75 min 0.80 min
with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min
Draindown (AASHTO T305) (%) - - - <=0.30
Minimum Effective Asphalt Content, Pbe (%) 5.5

1 For No 6 (4.75 mm) nominal maximum size mixes, the specified fine aggregate angularity is 43 for LT and 45

MT mixes.

21 For No 6 (4.75 mm) nominal maximum size mixes, the specified sand equivalency is 43 for MT mixes.
31 The percent maximum density at initial compaction is only a guideline.
[ For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder

ratio limits are 0.6 - 1.6.

[31 For No 6 (4.75 mm) nominal maximum size mixes, the specified dust to binder ratio limits are 1.0 - 2.0 for LT

mixes and 1.5 - 2.0 for MT and HT mixes.

[61 For No. 6 (4.75mm) nominal maximum size mixes, the specified VFB is 67 - 79 percent for LT mixes and 66 -

77 percent for MT and HT mixes.

[ For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76

percent.

[8 For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.
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[ For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.
191 WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure.

[ Run TSR at asphalt content corresponding to 3.0% air void regressed design, or 4.5% air void design for
SMA, using distilled water for testing.

460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater
Replace paragraph four with the following effective with the December 2019 letting:

@ Use the test methods identified below, or other methods the engineer approves, to perform the
following tests at the frequency indicated:
Blended aggregate gradations:
Drum plants:

- Field extraction by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6,
chemical extraction according to AASHTO T-164 method A or B; or automated extraction according
to ASTM D8159 as modified in CMM 8-36.6.3.1. Gradation of resulting aggregate sample
determined according to AASHTO T30.

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge
using an engineer-approved sampling device and performed according to AASHTO T11 and T27.

Batch plants:

- Field extraction by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6,
chemical extraction according to AASHTO T-164 method A or B; or automated extraction according
to ASTM D8159 as modified in CMM 8-36.6.3.1. Gradation of resulting aggregate sample
determined according to AASHTO T30.

Asphalt content (AC) in percent:

AC by ignition oven according to AASHTO T308 (CMM 8-36.6.3.6), by chemical extraction according to
AASHTO T-164 method A or B; or by automated extraction according to ASTM D8159 as modified in CMM
8-36.6.3.1. Gradation of resulting aggregate sample determined according to AASHTO T30.

Bulk specific gravity of the compacted mixture according to AASHTO T166.
Maximum specific gravity according to AASHTO T209.

Air voids (Va) by calculation according to AASHTO T269.

VMA by calculation according to AASHTO R35.

460.2.8.2.1.4.2 Control Charts

Replace paragraph one with the following effective with the December 2019 letting:

() Maintain standardized control charts at the laboratory. Record contractor test results on the charts the
same day as testing. Record data on the standardized control charts as follows:

- Blended aggregate gradation tests in percent passing. Of the following, plot sieves required in table 460-1:
37.5-mm, 25.0-mm, 19.0-mm, 12.5-mm, 9.5-mm, 4.75-mm, 2.36-mm, 1.18-mm, 0.60-mm, and 0.075-mm.

- Asphalt material content in percent.
- Air voids in percent.
- VMA in percent.
@ Plot both the individual test point and the running average of the last 4 data points on each chart.
Show QC data in black with the running average in red. Draw the warning limits with a dashed green

line and the JMF limits with a dashed red line. The contractor may use computer generated black-and-
white printouts with a legend that clearly identifies the specified color-coded components.
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460.2.8.2.1.5 Control Limits
Replace paragraph one with the following effective with the December 2019 letting:

@) Conform to the following control limits for the JMF and warning limits based on a running average of
the last 4 data points:

ITEM JMF LIMITS WARNING LIMITS
Percent passing given sieve:
37.5-mm +/-6.0 +/-4.5
25.0-mm +/-6.0 +/-4.5
19.0-mm +/-5.5 +/-4.0
12.5-mm +/-5.5 +/-4.0
9.5-mm +/-5.5 +/-4.0
4.75-mm +/-5.0 +/-4.0
2.36-mm +/-5.0 +/-4.0
1.18-mm +/-4.0 +/- 3.0
0.60-mm +/-4.0 +/-3.0
0.075-mm +/-2.0 +/-1.5
Asphaltic content in percent -0.3 -0.2
Air voids in percent!" +1.3/-1.0 +1.0/-0.7
VMA in percent/? -0.5 -0.2

[ For SMA, JMF limits are +/-1.3 and warning limits are +/-1.0.

21 VMA limits are based on requirements for each mix design nominal maximum aggregate size in table 460-1.
For No. 6 (4.75mm) mixes, JMF limits are +/- 0.5 and warning limits are +/- 0.2.

460.3.2 Thickness
Replace paragraph one with the following effective with the December 2019 letting:

() Provide the plan thickness for lower and upper layers limited as follows:

NOMINAL MINIMUM MAX LOWER MAX UPPER MAX SINGLE
SIZE LAYER LAYER LAYER LAYER
THICKNESS THICKNESS THICKNESS THICKNESSF
(in inches) (in inches) (in inches) (in inches)
No. 1 (37.5 mm) 4.5 6 4.5 6
No. 2 (25.0 mm) 3.0 5 4 6
No. 3 (19.0 mm 2.25 4 3 5
No. 4 (12.5 mm)/ 1.75 3 2.5 4
No. 5 (9.5 mm)™ 1.25 32 2 3
No. 6 (4.75 mm) 0.75 1.25 1.25 1.25

[ SMA mixtures use nominal size No. 4 (12.5 mm) or No. 5 (9.5 mm).

21 SMA mixtures with nominal sizes of No. 4 (12.5 mm) and No. 5 (9.5 mm) have no maximum lower layer
thickness specified.

B3l For use on cross-overs and shoulders.

) Place leveling layers using No. 4 (12.5 mm), No. 5 (9.5 mm), or No. 6 (4.75 mm) mixtures. Leveling
layers may be thinner than the minimum lower layer thickness for the mixture used.

) Place wedging layers as the contract specifies or engineer directs. Wedging layers have no specified
minimum or maximum thickness.
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460.3.3.1 Minimum Required Density
Replace paragraph one with the following effective with the December 2019 letting:

(1 Compact No. 6 mixtures in lower layers as specified in 450.3.2.6.2 and in upper layers as specified in
450.3.2.6.3. For other HMA mixtures, compact all layers to the density table 460-3 specifies.

TABLE 460-3 MINIMUM REQUIRED DENSITY!"

PERCENT OF TARGET MAXIMUM DENSITY

LOCATION LAYER MIXTURE TYPE
LT and MT HT SMA/
LOWER 93.00 93.0M4 L
TRAFFIC LANES/?
UPPER 93.0 93.0 93.0
SHOULDERS & LOWER 91.0 91.0 _
APPURTENANCES UPPER 92.0 92.0 92.0

[l The table values are for average lot density. If any individual density test result falls more than 3.0 percent
below the minimum required target maximum density, the engineer will investigate the acceptability of that
material according to CMM 8-15.11.

2I'Includes side roads, crossovers, turn lanes, ramps, parking lanes, bike lanes, and park-and-ride lots as
defined by the contract plans.

31 Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base
courses.

[ Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base
courses.

460.3.3.2 Pavement Density Determination

Replace paragraph three with the following effective with the December 2019 letting:

@) Alot is defined in CMM 8-15 and placed within a single layer for each location and target maximum
density category indicated in table 460-3. The lot density is the average of all samples taken for that
lot. The department determines the number of tests per lot according to CMM 8-15.

460.5.2.1 General
Replace paragraph six with the following effective with the December 2019 letting:
© If during a QV dispute resolution investigation the department discovers unacceptable mixture defined
by one or more of the following:
- Valess than 2.5 or greater than 6.5 percent for SMA, or for other mixes, less than 1.5 or greater than 5.0
percent.
- VMA more than 1.0 percent below the minimum or above the maximum specified in table 460-1.
- AC more than 0.5 % below the JMF target.
Remove and replace the material, or if the engineer allows the mixture to remain in place, the
department will pay for the quantity of affected material at 50 percent of the contract price.
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501.2.5.5 Sampling and Testing
Replace paragraph one with the following effective with the December 2019 letting:

(1) Sample and test aggregates for concrete according to the following:

FTaa o gl TE= T Te 4= e T2 (=L AASHTO T2
Lightweight pieces in aggregate ........ ...t e e e e e AASHTO T113
Material finer than No. 200 SIEVEIT .............ccooiiieiceiee ettt AASHTO T11
Unit weight of aggregate..........oooiiiiiiiic e a e e nnaes AASHTO T19
Organic impUrities iN SANAS ..........iiiiiiii et e e e e e e e et e e e e e e e e neaeeeaaaeaaaan AASHTO T21
Sieve analysis Of @gQregates . .......ccii i e e e e e e e e AASHTO T27
Effect of organic impurities in fine aggregate ........ ..o AASHTO T71
Los Angeles abrasion of coarse aggregate ... AASHTO T96
Alkali Silica Reactivity of AQQregates.........cocciiiiiiiiiie e ASTM C1260
Alkali Silica Reactivity of Combinations of Cementitious Materials and Aggregates....................... ASTM C1567
Freeze-thaw soundness of coarse aggregate! .. ...........cvoeieiee i AASHTO T103
Sodium sulfate soundness of coarse aggregates (R-4, 5 Cycles) ......ccocvveeiiiiiiiiiiiee e AASHTO T104
Specific gravity and absorption of fine aggregate ... AASHTO T84
Specific gravity and absorption of coarse aggregate!™ ...............cooooveie e e AASHTO T85
Flat & elongated pieces based on @ 3:1 ratiof.............coceeiiiieiiiieecee e ASTM D4791
Sampling freSh CONCIELE ... ...t e e e e e e e e e e e e e e e AASHTO R60
Making and curing concrete compressive strength test specimens.............ccccccc AASHTO T23
Compressive strength of molded concrete Cylinders ..o AASHTO T22

1 As modified in CMM 8-60.

505.2.2 Bar Steel Reinforcement
Replace paragraph one with the following effective with the December 2019 letting:

(1) Conform to AASHTO M31, type S or type W.

505.2.3 High-Strength Bar Steel Reinforcement
Replace paragraph one with the following effective with the December 2019 letting:

(1) Conform to AASHTO M31, grade 60, type S or type W.

505.2.4.1 General
Replace paragraph one with the following effective with the December 2019 letting:

(1) Conform to AASHTO M31, grade 60, type S or type W. Ensure that the coating is applied in a CRSI
certified epoxy coating plant. Bend bars that require bending before coating, unless the fabricator can
bend the bar without damaging the coating.

505.2.6.1 General
Replace paragraph one with the following effective with the December 2019 letting:

() For dowel bars and straight tie bars, there is no requirement for bend tests. Ensure that the bars are
the specified diameter and length the plans show.

505.2.6.2.2 Solid Dowel Bars
Replace paragraph one with the following effective with the December 2019 letting:

() Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Alternatively the contractor may
furnish dowel bars conforming to AASHTO M227 grade 70-80. Coat in a plant certified by the
Concrete Reinforcing Steel Institute with a thermosetting epoxy conforming to AASHTO M254, type B.
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625.3.2 Processing Topsoil or Salvaged Topsoil
Delete paragraph four effective with the December 2019 letting.

701.3.1 General

Replace the entire text with the following effective with the December 2019 letting:

() Perform contract required QC tests for samples randomly located according to CMM 8-30. Use the
test methods specified in table 701-1.

TABLE 701-1 TESTING AND CERTIFICATION STANDARDS

TEST TEST MINIMUM REQUIRED CERTIFICATION
STANDARD (any one of the certifications listed for each test)
Transportation Materials Sampling Technician (TMS)
Aggregate Technician | (AGGTEC-I)
AGGTEC-| Assistant Certified Technician (ACT-AGG)
Random Sampling CMM 8-30.9.2 PCC Technician | (PCCTEC-I)
PCCTEC-I Assistant Certified Technician (ACT-PCC)
Grading Technician | (GRADINGTEC-I)
Grading Assistant Certified Technician (ACT-GRADING)
Sampling Aggregates AASHTO T2["I4 TMS, AGGTECT-1, ACT-AGG
Percent passing the No. 200 sieve AASHTO T11[1
Fine and coarse aggregate gradation | AASHTO T27!"
- AGGTEC-I, ACT-AGG
Aggregate moisture content AASHTO T255!"
Fractured faces ASTM D5821!"
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS)
Plasticity index AASHTO T90M/ GRADINGTEC-I, or ACT-GRADING
Sampling freshly mixed concrete AASHTO R60
Air content of fresh concrete AASHTO T152/
Air void system of fresh concrete AASHTO TP1184 COTECA
PCCTEC-
2]
Concrete slump AASHTO T119 ACT-PCC
Concrete temperature ASTM C1064
Making and curing concrete cylinders AASHTO T23
Moist curing for concrete cylinders AASHTO M201
Concrete compressive strength AASHTO T22 Concrete Strength Tester (CST)
Concrete flexural strength AASHTO T97 CST Assistant Certified Technician (ACT-CST)

Profiling

PROFILER

1 As modified in CMM 8-60.
21 As modified in CMM 8-70.

BI' A plasticity check, if required under individual QMP provisions, may be performed by an AGGTEC-I in addition
to the certifications listed for liquid limit and plasticity index tests.

[ Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher.
Bl Consolidate tests by rodding only.

715.2.1 General

Replace paragraph five with the following effective with the December 2019 letting:

) For new lab-qualified mixes, test the air void system of the proposed concrete mix. Include the SAM
number as a part of the mix design submittal.
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Effective with December 2019 Letting ASP-6

715.3.1.1 General
Replace paragraph two with the following effective with the December 2019 letting:

@ Test the air void system at least once per lot and enter the SAM number in the MRS for information
only. SAM testing is not required for the following:

- For lots with less than 4 sublots.

- High early strength (HES) concrete.

- Special high early strength (SHES) concrete.

- Concrete placed under the following bid items:
- Concrete Pavement Approach Slab
- Concrete Masonry Culverts
- Concrete Masonry Retaining Walls
- Steel Grid Floor Concrete Filled
- Crash Cushions Permanent
- Crash Cushions Permanent Low Maintenance
- Crash Cushions Temporary

730.3.1 General
Replace paragraph three with the following effective with the December 2019 letting:

) Stockpile tests!”’ can be used for multiple projects. If placement on a project does not begin within 120
calendar days after the date the stockpile sample was obtained, retest the stockpile before placement
begins.

[l Replace the stockpile test with an in-place production test for concrete pavement recycled and processed on-
site; test on the first day of production.

730.3.2 Contractor QC Testing
Replace paragraph four with the following effective with the December 2019 letting:

) Submit test results to the engineer within one business day of obtaining the sample, except any
aggregate classification with recycled asphalt may be submitted within two business days.

730.3.4.1 Contractor QC Testing
Replace the entire text with the following effective with the December 2019 letting:

() For small quantity contracts with <= 500 tons, submit 2 production tests or 1 stockpile test. Production
tests are valid for 3 years from the date the production sample was obtained. Begin placement within 3
years of the date sampled.

@ For small quantity contracts with <= 6000 tons and >= 500 tons, do the following:

1. Conduct one QC stockpile test before placement.

2. Submit 2 production tests or conduct 1 loadout test instead of placement tests. Production tests are valid
for 3 years from the date the production sample was obtained; the first day of placement must be within 3
years of the date sampled.

3. If the actual quantity placed is more than 6000 tons, on the next day of placement perform one additional
random QC test for each 3000 tons of overrun, or fraction thereof.

740.3.2 Contractor QC Testing
Replace paragraph three with the following effective with the December 2019 letting:

@) Field-locate the beginning and ending points for each profile run. Measure the profiles of each
standard and partial segment. Define primary segments starting at a project terminus and running
contiguously along the mainline to the other project terminus. Define segments one wheel path wide
and distinguished by length as follows:

1. Standard segments are 500 feet long.

2. Partial segments are less than 500 feet long.
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Effective with December 2019 Letting ASP-6

Errata

614.3.6 Thrie Beam Structure Approach Retro Fits
Correct errata by deleting the galvanization reference already required under 614.3.1.

@ Install posts and drill holes into existing thrie beam conforming to 614.3.2.

628.3.7 Mobilizations for Erosion Control

Correct errata by clarifying that mobilizations for erosion control include proceeding with the work.

(1 Move personnel, equipment, and materials to the project site and promptly proceed with construction
of erosion control items at the stages the contract indicates or the engineer directs.
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Effective with December 2017 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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Effective January 2019 Letting ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Proposal Schedule of Items Page 1 of 1
Proposal ID: 20200211002  Project(s): 1093-01-61
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0002 619.1000 1.000
Mobilization EACH
0004 643.1050 48.000
Traffic Control Signs PCMS DAY
0006 643.5000 1.000
Traffic Control EACH
0008 646.1020 251,690.000
Marking Line Epoxy 4-Inch LF
0010 646.3020 7,555.000
Marking Line Epoxy 8-Inch LF
0012 649.0120 2,000.000
Temporary Marking Line Epoxy 4-Inch LF
0014 SPV.0045 10.000
Special 01. Traffic Control - Single Lane DAY
Closure
0016 SPV.0060 6.000
Special 01. Traffic Control - Ramp EACH
0018 SPV.0125 20.000
Special 01. Routing and Sealing Asphalt Mi
Pavement Cracks
Section: 0001 Total:

Total Bid:







PLEASE ATTACH SCHEDULE OF ITEMS HERE



i,
Ny,

W

7,
iy

Wisconsin Department of Transportation

A
\\\\\\ II///,///

Q

W

//////,,,““\\\\ Division of Transportation Systems

Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
February 3, 2020 Madison, Wl 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #02: 1093-01-61
Beloit - EIkhorn
IH 39 to E County Line
IH 43
Rock County

Letting of February 11, 2020
This is Addendum No. 01, which provides for the following:

Schedule of Items:

Added Bid Item Quantities
. L . Old Revised | Proposal
Bid ltem Iltem Description Unit Quantity | Quantity Total
643.0300 Traffic Control Drums Day 0 500 500
Plan Sheets:

Revised Plan Sheets

Plan
Sheet
8 Miscellaneous Quantities (add bid item 643.0300 Traffic Control Drums)

Plan Sheet Title (brief description of changes to sheet)

Added Plan Sheets
Plan Sheet Title (brief description of why sheet was added)

Plan
Sheet
35A SDD 15 D 43-01 Traffic Control Short Duration Mobile Operations

Version 02-2017 Solving tomorrow’s transportation challenges



Schedule of Items
Attached, dated February 3, 2020, are the revised Schedule of Items Page 1.

Plan Sheets

The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 8

Added: 35A.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM
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Wisconsin Department of Transportation

02/03/2020 10:36:09

g&"ommf“ﬁ.
Proposal Schedule of Items Page 1 of 1
Proposal ID: 20200211002  Project(s): 1093-01-61
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0002 619.1000 1.000
Mobilization EACH
0004 643.1050 48.000
Traffic Control Signs PCMS DAY
0006 643.5000 1.000
Traffic Control EACH
0008 646.1020 251,690.000
Marking Line Epoxy 4-Inch LF
0010 646.3020 7,555.000
Marking Line Epoxy 8-Inch LF
0012 649.0120 2,000.000
Temporary Marking Line Epoxy 4-Inch LF
0014 SPV.0045 10.000
Special 01. Traffic Control - Single Lane DAY
Closure
0016 SPV.0060 6.000
Special 01. Traffic Control - Ramp EACH
0018 SPV.0125 20.000
Special 01. Routing and Sealing Asphalt Mi
Pavement Cracks
0020 643.0300 500.000
Traffic Control Drums DAY
Section: 0001 Total:

Total Bid:
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Wisconsin Department of Transportation

February 10, 2020

NOTICE TO ALL CONTRACTORS:

Proposal #02: 1093-01-61

Beloit - Elkhorn

IH 39 to E County Line
IH 43

Rock

Letting of February 11, 2020

This is Addendum No. 02, which provides for the following:

Special Provisions:

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Revised Special Provisions

Article _
No. Description
3 Prosecution & Progress, Work Restrictions

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincer

ely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017

Solving tomorrow’s transportation challenges



ADDENDUM NO. 02
1093-01-61
February 10, 2020
Special Provisions
3. Prosecution and Progress.
Replace section titled Work Restrictions with the following:

Work Restrictions

No work shall be completed under adverse weather conditions including fog with a visibility less than
one mile.

END OF ADDENDUM
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