HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 018
06/2017 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

Kenosha 3733-00-71 WISC 2020142 Cth F; Cth O To 352nd Avenue CTHF

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00

. . . Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation P y

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: April 14, 2020

Time (Local Time):  9:00 am SA M P L E
Contract Completion Time NOT FOR BIDDING PURPOSES
152 Calendar Days

Assigned Disadvantaged Business Enterprise Goal 15% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Excavation, Borrow, Base, HMA Pavement, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Storm Sewer

Notice of Award Dated Date Guaranty Returned
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Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 18, 2019
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 3733-00-71, CTH F, CTH O to 352
Avenue, CTH F, Kenosha County, Wisconsin as the plans show and execute the work as specified in the
State of Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure
Construction, 2020 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20190618)

Scope of Work.

The work under this contract shall consist of excavation, grading, base aggregate, HMA pavement,
concrete curb and gutter, sidewalk, multi-use trail, storm sewer, marking, signing and all incidental items
necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2020 construction season to the engineer
in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the
beginning of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

Stage 1

Stage 1 construction consists of clearing and grubbing, excavation, placing of embankment, storm sewer,
breaker run, erosion control and seeding between approximately Station 16+00 and approximately
Station 51+00 along CTH F and from approximately Station 229+00 along CTH EM to and including the
intersection of CTH F and CTH EM. Complete this work prior to the start of Stage 2 to allow for potential
fill settlement. Undistributed base aggregate quantity included in the project for potential grade
corrections during Stage 2 construction. Enter and exit the construction area during Stage 1 on the west
end of the project from CTH O and on the east end of the project from CTH F.

Stage 2

Stage 2 construction consists of the remaining work to complete the project, including base aggregate,
curb and gutter, paving, signing and marking for the portion completed in Stage 1. The stormwater
bioinfiltration device is also to be constructed in Stage 2 after the contributing drainage area has been
stabilized with vegetation and hardscapes.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in
trees. Roosts may not have been observed on this project, but conditions to support the species exist.
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual
bat or active roost is encountered during construction operations, stop work and notify the engineer and
the WisDOT Regional Environmental Coordinator (REC).
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According to the final 4(d) rule issued for the NLEB, the department has determined that the proposed
activity may affect, but will not result in prohibited take of the NLEB. The activity involves tree removal, but
will not occur within 0.25 miles of a known hibernacula, nor will the activity remove a known maternity
roost tree or any other tree within 150 feet of a known maternity roost tree.

If additional trees need to be removed, no Clearing shall occur without prior approval from the engineer,
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a bat
presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and
determine if a survey is necessary.

Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing
operations. The department will determine, based on schedule and scope of work, what additional
erosion control measures shall be implemented prior to the start of Clearing operations, and list those
additional measures in the ECIP.

Traffic.

CTH F shall remain open to traffic during Stage 1 of construction. Intersections at CTH O and CTH F
and at CTH Old F and CTH EM will be closed to traffic during Stage 2 of construction. During Stage 2
of construction CTH F, CTH O and CTH EM traffic will be detoured as shown on the plans. Access for
adjacent residences and commercial properties shall be maintained at all times.

Access shall be maintained throughout construction to residential driveways on the project at all times
except during placement of the asphaltic surface and curb and gutter at the driveway location. Notify
owner a minimum of 3 days prior to closing for the placement of asphaltic surface or curb and gutter.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying CTH F traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday periods:

- From noon Friday, July 3, 2020 to 6:00 AM Monday, July 6, 2020 for Independence Day;

- From noon Friday, September 4, 2020 to 6:00 AM Tuesday, September 8, 2020 for Labor Day.
stp-107-005 (20050502)

Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.
stp-107-066 (20080501)

There are utility facilities within the construction limits of this project. Additional detailed information
regarding the location of discontinued, relocated, and/or removed utility facilities is available in the work
plan provided by each utility company. View these documents at the Regional Office during normal
working hours. See the general notes on the plans for a list of utility contacts.

Alliant Energy (Electricity) has underground and overhead electric facilities on the project. The following
relocations will take place prior to construction:

e Two new poles will be installed along CTH F from approximately Station 10+00, RT to
approximately Station 14+50, RT.

¢ An overhead line is to be installed on the ATC poles along CTH O from approximately Station
152+00, LT to approximately Station 165+00, LT
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e Alliant Energy will discontinue two poles and three underground services to the structures being
removed along CTH O from approximately Station 157+50, RT to approximately Station
159+00, RT.

e Two poles will be removed and relocated east near the edge of right-of-way along CTH EM at
approximately Station 222+50, RT and at approximately Station 224+20, RT.

All facilities will be relocated prior to construction and take approximately 25 working days to complete.
Field contact person for this project is Curt Eilertson and can be reached at (262) 379-4543 or through
email at CurtEilertson@alliantenergy.com.

American Transmission Company (Electricity) has overhead electric facilities on the project. The
following installations will take place prior to construction:

e Anew 69kV transmission line will be installed on the west side of CTH O, including two poles
located at approximately Station 157+40, LT and at approximately Station 161+00, LT. A5’
culvert will be installed as part of the foundation for the new poles.

Exercise caution when working and driving near ATC transmission facilities. Any contact with or damage
to the ATC facilities must be reported immediately to:

e TJ Laux, ATC Sr. Construction Coordinator, at (262) 720-1541 or
e Doug Vosberg ATC Maintenance Specialist, at (608) 438-7650

All facilities will be relocated prior to construction and take approximately 45 working days to complete.
Field contact person for this project is T.J. Laux and can be reached at (262) 720-1541 or through email
at tlaux@ATCLLC.COM.

Frontier Communications (Communication) has underground and overhead communication lines on
the project. The following will be discontinued and/or relocated prior to construction:

¢ Anoverhead line along CTH F will be transferred to the new Alliant poles at approximately
Station 10+00, RT to approximately Station 14+50, RT.

e Anoverhead line along CTH O will be transferred to the new ATC poles at approximately
Station 157+40, LT and at approximately Station 161+00, LT.

e An overhead line along CTH F will be transferred to the new Alliant poles at approximately
Station 55+00, LT and at approximately Station 59+00, LT.

e A6 pair cable will be discontinued across CTH F at approximately Station 56+00.

All facilities will be relocated prior to construction and take approximately 30 working days to complete.
Field contact person for this project is Calvin Klade and can be reached at (715) 573-2110 or through
email at calvin.klade@ftr.com.

Legacy Charter (Communication) has overhead communication lines on the project. The following
relocations will take place prior to construction:

e Three overhead lines along and across CTH EM will be removed and replaced onto the new
Alliant poles at approximately Station 222+50, RT.

All facilities will be relocated prior to construction and take approximately 10 working days to complete.
Field contact person for this project is Tom Phillips and can be reached at (608) 209-4821 or through
email at thomas.phillips@charter.com.

Legacy Time Warner Cable/Charter (Communication) has overhead communication lines on the
project. The following relocations will take place prior to construction:

e Overhead lines along CTH F will be removed and replaced onto the new Alliant poles at
approximately Station 55+00, LT and approximately Station 59+00, LT.
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All facilities will be relocated prior to construction and take approximately 90 working days to complete.
Field contact person for this project is Neal Long and can be reached at (414) 277-4271 or through email
at neal.long@charter.com.

Midwest Fiber Networks, LLC (Communication) has underground fiber lines on the project. The
following relocations will take place prior to construction:

e The existing fiber line located along CTH F from approximately Station 10+00, RT to
approximately Station 14+10, RT will be relocated to the north side of CTH F, crossing CTH F
at a location west of the project limits. The new fiber line will be placed from approximately
Station 10+00, LT to approximately Station 14+25, LT.

e The existing fiber line located along CTH O from approximately Station 155+00, LT to
approximately Station 160+00, LT will be relocated further west, near the right-of-way line.

e The existing fiber line located along CTH O from approximately Station 164+00, LT to
approximately Station 165+00, LT will be lowered in place to a minimum of 60” below existing
grade.

e Two existing handholes at approximately Station 159+90, LT on CTH O and at approximately
Station 14+10, RT on CTH F will be removed and replaced near the right-of-way.

All facilities will be relocated prior to construction and take approximately 90 working days to complete.
Field contact person for this project is Nathan Wright and can be reached at (414) 349-3656 or through
email at nwright@midwestfibernetworks.com.

TDS Telecom (Communication) has underground communication lines on the project. The following
relocations will take place prior to construction:

e The existing line located along CTH F from approximately Station 10+50, RT to approximately
Station 13+86, RT will be relocated to a lower elevation.

e The existing line located along CTH O from approximately Station 155+25, LT to approximately
165+27, RT will be replaced.

e Anew line will be installed along CTH O from approximately Station 155+25, LT to
approximately Station 164+00, LT and then from approximately Station 164+00, RT to
approximately Station 165+27, RT. From approximately Station 157+47, LT to approximately
Station 158+40, LT the new line will be bored at a minimum depth of 48” below existing grade.
The new line will cross CTH F at approximately Station 14+20 through a bore at a minimum
depth of 48” below existing grade. The new line will bore under CTH O in two locations at a
minimum depth of 48” below existing grade at approximately Station 162+23 and at
approximately Station 164+50.

e The existing line at the intersection of CTH F and Karow Road at approximately Station 34+24,
LT and RT will be replaced.

e Anew line will be installed along Karow Rd with a bore under CTH F at approximately Station
34+31, the bore will be at a minimum of 60” below existing grade.

All facilities will be relocated prior to construction and take approximately 90 working days to complete.
Field contact person for this project is Erik Borgen and can be reached at (608) 556-7110 or through
email at erik.borgen@tdstelecom.com.

WE Energies (Gas) has underground gas lines on the project. The following will be discontinued and/or
relocated prior to construction:

e An 8" steel and a 2” PE gas lines will be abandoned along CTH F from approximately Station
11+00, LT to approximately Station 15+50, LT.

e An 8 steel and a 1 %4 PE gas lines will be abandoned along CTH O from approximately
Station 153+50, RT to approximately Station 159+60, RT and from approximately Station
159+60, LT to approximately Station 160+25, LT.
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e An 8" steel gas line will be abandoned along Old CTH F from approximately Station 351+28.80,
LT to approximately Station 358+00, LT; crossing CTH F at approximately Station 52+60 and
then along CTH F from approximately Station 53+25, LT to approximately Station 59+00, LT.

e A4’ steel gas line will be discontinued along CTH EM from approximately Station 222+50, LT
to approximately Station 228+26, LT.

e Anew 4” PE gas line will be bored at a depth of 48” within the existing and proposed roadway
and at a depth of 36” outside the existing and proposed roadway along CTH F from
approximately Station 11+00, LT to approximately Station 15+60, LT. A new 4” PE gas line will
also be bored along CTH O from approximately Station 153+40, RT to approximately Station
159+60, RT; crossing CTH O at approximately Station 159+60 then along CTH O from
approximately Station 159+60, LT to approximately Station 160+25, LT.

e Anew 2’ PE gas line will be bored at a depth of 48” within the existing and proposed roadway
and at a depth of 36” outside the existing and proposed roadway along Karow Rd, crossing
CTH F at approximately Station 34+30.

e Anew 4” PE gas line will be bored at a depth of 48” within the existing and proposed roadway
and at a depth of 36” outside the existing and proposed roadway along Old CTH F from
approximately Station 352+50, LT to approximately Station 355+35, LT; crossing Old CTH F at
approximately Station 355+35 then along Old CTH F from approximately Station 355+35, RT to
approximately Station 358+00, RT; then along CTH F to approximately Station 59+00, RT.

e Anew 4” PE gas line will be bored at a depth of 48” within the existing and proposed roadway
and at a depth of 36” outside the existing and proposed roadway along the north side of the
western portion of CTH EM from approximately Station 224+10, LT and continuing west from
the project limits.

All facilities will be relocated prior to construction and take approximately 40 working days to complete.
Field contact person for this project is Joe Bongratz and can be reached at (414) 587-7105 or through
email at joseph.bongratz@we-energies.com.

Notice to Contractor, Potential Aggregate Source.

The contractor is advised to contact Kenosha County to use a County owned stockpile consisting of
broken concrete, broken asphalt and miscellaneous aggregate on the project as either breaker run, base
aggregate, borrow or any combination of the three items. The stockpile is located on the County
Maintenance yard on Karow Rd, roughly 1,900 feet north of Station 34+00. Contact Clement Abongwa
(262) 653-1870 to coordinate the use of the stockpile.

Erosion Control

Any and all disturbed areas that will not be permanently restored within 14 days of initial disturbance shall
be temporary seeded and mulched within 4 days of any disturbance.

Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to
discharge storm water associated with land disturbing construction activities of this contract under the
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office
by contacting Kathy Kramer at (262) 548-8722. Post the permit in a conspicuous place at the construction
site.

stp-107-056 (20180628)

3733-00-71 6 of 22


mailto:joseph.bongratz@we-energies.com

10.

11.

12.

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 10-
minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 3:00 PM Sunday to 7:00 AM Monday, from

7:00 PM to 7:00 AM Monday to Saturday and from 5:00 PM Saturday to 9:00 AM Sunday, unless prior
written approval is obtained from the engineer.

stp-107-001 (20060512)

Grading, Shaping and Finishing Intersection CTH F and CTH O, Iltem 205.9015.S5.01;
Grading, Shaping and Finishing Intersection CTH F and CTH EM, Item 205.9015.S.02;
Grading, Shaping and Finishing Intersection CTH EM and Old CTH F, Item 205.9015.5.03.
A Description

This special provision describes excavating, filling, grading, shaping, compacting, and finishing as
necessary to construct the intersections as the plans show.
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B (Vacant)

C Construction

Dispose of all surplus and unsuitable material as specified in standard spec 205.3.12.
D Measurement

The department will measure Grading, Shaping, and Finishing Intersection (Location) as a single
complete unit of work.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER  DESCRIPTION UNIT
205.9015.5.01 Grading, Shaping, and Finishing Intersection CTH F and CTH O LS
205.9015.8.02 Grading, Shaping, and Finishing Intersection CTH F and CTH EM LS
205.9015.S.03 Grading, Shaping, and Finishing Intersection CTH EM and Old CTH F LS

Payment is full compensation for all excavating, grading, shaping, and compacting; and for providing and
placing fill, topsoil, fertilizer, seed, and mulch.

The breaker run, base course and surfacing items will be measured and paid for under other contract bid
items.

stp-205-015 (20060512)

Traffic Control.

Perform this work according to the requirements of standard spec 643, and as shown on the plans or as
approved by the engineer, except as hereinafter modified.

Supplement standard spec 643.3.1 with the following:

Provide the Kenosha County Sheriff's Department, Twin Lakes Police Department, Randall Police
Department and the engineer a current telephone number with which the contractor or his representative
can be contacted during non-working hours in the event a safety hazard develops.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, sand barrel array, shoulder
delineators or beam guard in place along the traveled roadways without the approval of the engineer.

Replace standard spec 643.3.1(7) with the following:

Provide equipment, forces, and materials to promptly restore any traffic control devices or pavement
markings damaged or disturbed within 2 hours of being contacted.

QMP Base Aggregate Dense 1 1/4-Inch Compaction, Item 371.2000.S.
A Description

() This special provision describes modifying the compaction and density testing and documentation
requirements of work done under the Base Aggregate Dense 1 1/4-Inch bid items. Conform to standard
spec 305 as modified in this special provision and to the contract QMP Base Aggregate article.

) Provide and maintain a quality management program. A quality management program is defined as all
activities, including process control, inspection, sampling and testing, and necessary adjustments in the
process related to construction of dense graded base which meets all the requirements of this provision.

@ Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed
guidance for QMP work and describes sampling and testing procedures.

http://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf

@ This special provision applies to Base Aggregate Dense 1 1/4-Inch material placed: above at least 16
inches of subgrade improvement, 12 inches of subgrade improvement and geogrid or QMP subgrade
provisions, between shoulder hinge points and lower than mainline pavement. Unless otherwise specified
by the contract, all Base Aggregate Dense 1 1/4-Inch material placed on side roads, private and public
entrances, individual ramps less than 1500 feet, passing lanes less than 1500 feet, tapers, turn lanes,
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and other undefined locations are exempt from the compaction and density requirement modifications
and testing contained within this special provision.

B (Vacant)
C Construction
C.1 General

() The engineer shall approve the grade before placement of the base. Approval of the grade shall be in
accordance with applicable provisions of the standard specifications.

Add the following to standard spec 305.3.2.2:

@ For 1 1/4-Inch dense graded base composed of <20% reclaimed asphaltic pavement (RAP) or crushed
concrete (RCA), as determined by classification of material (aggregate or RAP and/or RCA) and
percentage by weight of each material type retained on the No. 4 Sieve, the contractor must determine
the material target density in accordance with:

Method 1: Maximum dry density in accordance with AASHTO T-180, Method D, with correction for coarse
particles and modified to require determination of Bulk Specific Gravity (Gm) in accordance with
AASHTO T 85. Bulk Specific Gravities determined in accordance with standard spec 106.3.4.2.2 for
aggregate source approval may be utilized.

@ For 1 1/4-Inch dense graded base composed of >20% RAP or RCA, as determined by classification of
material (aggregate or RAP and/or RCA) and percentage by weight of each material type retained on the
No. 4 Sieve, the contractor may choose from the following options to determine the material target
density:

Method 2: Maximum dry density as determined by AASHTO T-180, Method D, with correction for coarse

particles, and modified to require determination of Bulk Specific Gravity (Gm) in accordance with
AASHTO T 85.

Method 3: Maximum wet density as determined by AASHTO T-180, Method D, modified to define Maximum
Density as the wet density in pounds per cubic foot of soil at optimum moisture content using Method
D specified compaction, with correction for coarse particles, and modified to require determination of
Bulk Specific Gravity (Gm) in accordance with AASHTO T 85.

Method 4: Average of 10 random control strip wet density measurements as described in section C.2.5.1.

) Compact the 1 1/4-Inch dense graded base to a minimum of 93.0% of the material target density for
methods 1, 2 and 3. Compact 1 Ya-inch dense graded base to a minimum of 96% of the material target
density for method 4. Ensure that adequate moisture is present during placement and compaction
operations to prevent segregation and to help achieve compaction.

Base Aggregate Dense 1 1/4-Inch will be accepted for compaction on a lot basis.

3

Field density tests on materials using contractor elected target density methods 3 or 4 will not be
considered for lot acceptance on the basis of compaction under the requirements of this provision until
the moisture content of the in-place material is less than 2.0 percentage points above the maximum wet
density optimum moisture or 2.0 percentage points of the average moisture content of the 10 density
tests representing a control strip, respectively. Determine moisture content using AASHTO T255 as
modified in CMM chapter 8 or a nuclear density gauge. If conducting AASHTO T255, sample materials
after watering but before compaction.

3

C.2 Quality Management Program
C.2.1 Quality Control Plan

(1) Submit a comprehensive written quality control plan to the engineer no later than 10 business days before
placement of material. Do not place any dense graded base before the engineer reviews and accepts the
plan. Construct the project as the plan provides.

c

Do not change the quality control plan without the engineer’s review and acceptance. Update the plan
with changes as they become effective. Provide a current copy of the plan to the engineer and post in the
contractor’s laboratory as changes are adopted. Ensure that the plan provides the following elements:

1. An organizational chart with names, telephone numbers, current certifications and/or titles, and roles and
responsibilities of QC personnel.

2. The process used to disseminate QC information and corrective action efforts to the appropriate persons.
Include a list of recipients, the communication process that will be used, and action time frames.

3. Alist of source locations, section and quarter descriptions, for all aggregate materials requiring QC testing.
4. Descriptions of stockpiling and hauling methods.
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5. An outline for resolving a process control problem. Include responsible personnel, required documentation,
and appropriate communication steps.

6. Location of the QC laboratory, retained sample storage, and other documentation.
7. Lot layout and random test location plan.

8. A description of placement methods and operations. Including, but not limited to: staging, construction of an
initial working platform, lift thicknesses, and equipment.

C.2.1 Pre-Placement Meeting

A minimum of two weeks before placement of Base Aggregate Dense 1 1/4-Inch material, hold a
pre-placement meeting at a mutually agreed upon time and location. Present the Quality Control Plan at
the meeting. Attendance at the pre-placement meeting is mandatory for the project superintendent,
quality control manager, project inspection and testing staff, all appropriate contractor personnel involved
in the sampling, testing, and quality control including subcontractors, and the engineer or designated
representatives.

C.2.2 Personnel

() Perform the quality control sampling, testing, and documentation required under this provision using
technicians certified by the Department’s Highway Technician Certification Program (HTCP). Have a
HTCP Nuclear Density Technician |, or ACT certified technician, perform field density and field
moisture content testing. Adhere to the minimum required certifications for aggregate testing per part 7
of the standard specification. AASHTO T180 proctor testing requires a minimum certification level of
AGGTEC-1.

@ If an ACT is performing sampling or testing, a certified technician must coordinate and take responsibility
for the work an ACT performs. Have a certified technician ensure that all sampling and testing is
performed correctly, analyze test results, and post resulting data. No more than one ACT can work under
a single certified technician.

C.2.3 Equipment

() Furnish the necessary equipment and supplies for performing quality control testing. Ensure that all
testing equipment conforms to the equipment specifications applicable to the required testing methods.
The engineer may inspect the measuring and testing devices to confirm both calibration and condition.
Calibrate all testing equipment according to the CMM and maintain a calibration record at the laboratory.

) Furnish nuclear gauges from the department’s approved product list at:

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

@ Ensure that the nuclear gauge manufacturer or an approved calibration service calibrates the gauge the
same calendar year it is used on the project. Retain a copy of the calibration certificate with the gauge.

@ For all target density methods, conform to AASHTO T310 and CMM 8-15 for wet density testing and
gauge monitoring methods.

) For the specified target density determined using method 1 in section C.1, compute the dry densities for
the compacted dense graded base, composed of <20% RAP or RCA, according to AASHTO T310.

© For contractor elected target density method 2 in section C.1, compute dry densities of dense graded
base composed of >20% RAP or RCA using a moisture correction factor and the nuclear wet density
value. Determine the moisture correction value, for each Proctor produced under the requirements of
C.2.5, using the moisture bias as shown in CMM 8.15.12.1 and 8.15.12.2, except the one-point Proctor
tests of the 5 random tests is not required. Conduct a moisture bias test for every 7500 feet of Base
Aggregate Dense 1 1/4-Inch placed. Determine natural moistures in the laboratory.

(n Perform nuclear gauge measurements using gamma radiation in the backscatter or direct transmission
position. Backscatter may be used only if the material being tested cannot reliably maintain an undistorted
direct transmission test hole. Direct transmission tests must be performed at the greatest possible probe
depth of 2 inches, 4 inches, or 6 inches, but not to exceed the depth of the compacted layer being tested.
Perform each test for at least one minute of nuclear gauge count time.

C.2.5 Contractor Testing

() Perform compaction testing on the mainline dense graded base material, as defined by A.(4). Perform the
quality control sampling, testing, and documentation required under this provision using HTCP certified
technicians as required in C.2.3. Conform to CMM 8-15 for testing and gauge monitoring methods.
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@ Select test sites randomly using ASTM Method D3665. Random numbers may be determined using an

@)

(2)

@)

@

electronic random number generator. Guidance for determining test locations can be found in section 8-
30.9 of the Construction and Materials Manual (CMM). Test locations must be kept a minimum of 3 feet
from the unsupported edge of dense graded base layers.

When a density target is determined in accordance methods 3 or 4 in section C.1, conduct density testing
on same date of final compaction.

C.2.5.1 Contractor Required Quality Control (QC) Testing

Conduct testing at a minimum frequency of one test per lot. A lot is 1500 feet for each layer with a
maximum width of 18 feet and minimum lift thickness of 2" of Base Aggregate Dense 1 1/4-Inch material
placed. Layer widths exceeding 18 feet are divided into equal lots. Each lot of compacted Base
Aggregate Dense 1 1/4-Inch material, as defined by A(4), will be accepted when the lot field density
meets the required minimum density. Lots that don’t achieve density requirements must be addressed
and approved in accordance with C.2.7.

Add separate lots for passing lanes and individual ramps greater than 1500 feet.

Combine partial lots less than 750 feet with the previous lot. Partial lots greater than or equal to 750 feet
are standalone lots.

Notify the engineer, if a lot field density test falls below the required minimum value. Document and
perform corrective actions in accordance with C.2.7. Deliver documentation of all compaction testing
results to the engineer at the time of testing.

C.2.5.1.1 Target Density Determination
C.2.4.1.1.1 Maximum Wet and/or Dry Density Methods

For contractor elected target density methods 2 and 3 in section C.1, and contractually specified target
density method 1 in section C.1; perform one gradation and 5-point Proctor test before placement of

1 Va-Inch dense graded base. Perform additional gradations every 3000 tons in accordance with standard
spec 305 and 730. If sampling requirements are identical, samples/testing performed for the QMP Base
Aggregate specification may be used to fulfill the gradation testing requirements of this specification.

Perform additional 5-point Proctor tests, at a minimum, when:

1. The four point moving average gradation on any one sieve differs from the original gradation test result for
that sieve, by more than 10 percentage points. The original gradation test is defined as the gradation of the
material used to create a 5-point Proctor. Each 5-point Proctor test will remain valid for any material with
gradation for all sieves within 10.0 percentage points of that Proctor’s original gradation test.

2. The source of base aggregate changes.
3. Percent target density exceeds 103.0% on two consecutive density tests.

Provide Proctor test results to the engineer within two business days of sampling. Provide gradation test
results to the engineer within one business day of sampling.

Split each contractor QC Proctor sample and identify it according to CMM 8-30. Deliver the split to the
engineer within one business day for department QV Proctor testing.

Split each non-Proctor contractor QC sample and identify it according to CMM 8-30. Retain the split for
7 calendar days in a dry, protected location. If requested for department comparison testing, deliver the
split to the engineer within one business day.

C.2.5.1.1.2 Density Control Strip Method

For contractor elected target density method 4 in section C.1, construct a control strip for each layer of
placement to identify the target wet density for the base aggregate dense material. The control strip
construction and density testing will occur under the direct observation and/or assistance of the
department QV personnel. For blended material, reprocessed material and crushed concrete, perform
additional gradations every 3000 tons in accordance with standard spec 305 and 730. If sampling
frequencies are identical, samples/testing performed for the QMP Base Aggregate specification may be
used to fulfill the gradation testing requirements of this specification.

Unless the engineer approves otherwise, construct control strips to a minimum dimension of 300 feet long
and one full lane width.

Completed control strips may remain in-place to be incorporated into the final roadway cross-section.
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@ Construct additional control strips, at a minimum, when:

1. The source of base aggregate changes.

2. The four point moving average percentage of blended recycled materials, from classification of material
retained on the No. 4 sieve in the original gradation test, differs by more than 10 percentage points. The
original gradation test is defined as the gradation of the material used to construct the control strip.

3. The layer thickness changes more than 2.0 inches.
4. The percent target density exceeds 103.0% on two consecutive density measurements.

) Construct control strips using equipment and methods representative of the operations to be used to

place and compact the remaining 1 1/4—Inch Base Aggregate Dense material. Wet the base, as mutually
agreed upon by the contractor and engineer, to obtain and/or maintain adequate moisture content to
ensure proper compaction. Discontinue water placement if the base begins to exhibit signs of saturation
or instability.

©) After compacting the control strip with a minimum of 2 passes, mark and take density measurements at

3 random locations. Subsequent density measurements will be taken at the same 3 locations. Test
locations must be kept a minimum of 3 feet from the unsupported edge of dense graded base layers.

(1 After each subsequent pass of compaction equipment over the entirety of the control strip, take wet

density measurements at the 3 marked locations. Continue compacting and testing until the increase in
wet density measurements are less than 2.0 Ib/ft3, or the density measurements begin to decrease.

® Upon completion of control strip compaction, take 10 randomly located wet density measurements within

)

the limits of the control strip. The final measurements recorded at the 3 locations under article C.2.4.1.1.2
may be included as 3 of the 10 measurements. Average the ten measurements to obtain the control strip
target density and target moisture for use in contractor elected method 4 in section C.1. Test locations
must be kept a minimum of 3 feet from the unsupported edge of dense graded base layers.

C.2.6 Department Testing
C.2.6.1 General

The department will conduct verification testing to validate the quality of the product and independent
assurance testing to evaluate the sampling and testing. The department will provide the contractor with a
listing of names and telephone numbers of all QV and IA personnel for the project and provide test results
to the contractor within two business days after the department obtains the sample.

When a density target is determined in accordance methods 3 and 4 in section C.1, conduct density
testing on same date of final compaction.

C.2.6.2 Quality Verification (QV) Testing

The department will have an HTCP technician, or ACT working under a certified technician, perform QV
sampling and testing. Department verification testing personnel must meet the same certification level
requirements specified in C.2.3 for contractor testing personnel for each test result being verified. The
department will notify the contractor before sampling so the contractor can observe QV sampling.

The department will conduct QV tests at the minimum frequency of 20% of the required gradation, density
and Proctor contractor tests.

The department will utilize contractor’'s QC Proctor results for determination of the material target density.
The department will verify QC Proctor values by testing QC Proctor split sample. The department will use
QC Proctor value as a target density if the QC and QV Proctor test results meet the tolerance
requirements specified in section C.2.6.2(7).

The department will locate gradation and nuclear density test samples, at locations independent of the
contractor’'s QC work, collecting one sample at each QV location. Sampling for gradation may be done
independently of nuclear density tests, before watering and before compacting. The department will split
each QV sample, test half for QV, and retain the remaining half for 10 calendar days.

The department will conduct QV tests in a separate laboratory and with separate equipment from the
contractor’'s QC tests. The department will use the same methods specified for QC testing.

The department will utilize control strip target density testing results in lieu of QV Proctor sampling and
testing when the contractor elected target density method 4 in section C.1 is used.

The department will assess QV results by comparing to the appropriate specification limits. If QV test
results conform to this special provision, the department will take no further action. If QV test results are
nonconforming, take corrective actions in accordance with C.2.7 until the requirements of this special
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provision are met. Differing QC and QV nuclear density values of more than 2.0 pcf will be investigated
and resolved. Differing QC and QV Proctor values of more than 3.0 pcf will be investigated and resolved.

C.2.6.3 Independent Assurance (lA)

Independent assurance is unbiased testing the department performs to evaluate the department’'s QV
and the contractor’'s QC sampling and testing, including personnel qualifications, procedures, and
equipment. The department will perform an IA review according to the department’s independent
assurance program. That review may include one or more of the following:

Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Ao bd =

Test equipment calibration checks.
5. Requesting that testing personnel perform additional sampling and testing.

If the department identifies a deficiency, and after further investigation confirms it, correct that deficiency.
If the contractor does not correct or fails to cooperate in resolving identified deficiencies, the engineer
may suspend placement until action is taken. Resolve disputes as specified in C.2.6.4.

C.2.6.4 Dispute Resolution

The engineer and contractor should make every effort to avoid conflict. If a dispute between some aspect
of the contractor’s and the engineer’s testing program does occur, seek a solution mutually agreeable to
the project personnel. The department and contractor shall review the data, examine data reduction and
analysis methods, evaluate sampling and testing methods/procedures, and perform additional testing.
Use ASTM E 178 to evaluate potential statistically outlying data.

Production test results, and results from other process control testing, may be considered when resolving
a dispute.

If project personnel cannot resolve a dispute, and the dispute affects payment or could result in
incorporating non-conforming product or work, the department will use third party testing to resolve the
dispute. The department’s central office laboratory, or a mutually agreed on independent testing
laboratory, will provide this testing. The engineer and contractor will abide by the results of the third party
tests. The party in error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable materials and
determine the appropriate payment. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

C.2.7 Corrective Action

Lots not achieving the minimum density requirements may be addressed and accepted for compaction in
accordance with the requirements of this section. Unless directed by the engineer, corrective actions
taken to address an unacceptable lot must be applied to the entire lot corresponding to the non-
conforming test.

Investigate the moisture content of material in an unacceptable lot. Moisture content testing/samples
collected under the QC and/or QV testing articles of this specification may be used to complete this
investigation. Obtain moisture content readings in accordance with ASTM D 6938. For material composed
of >20% RAP or RCA, correct the moisture content with the moisture correction value using the moisture
bias, as shown in CMM 8.15.12.1 and 8.15.12.2, except the one-point Proctor tests of the 5 random tests
is not required.

Lots with moisture contents within 2.0 percentage points of optimum moisture for target density methods
1, 2 and 3 in section C.1, or within 2.0 percentage points of the target moisture content for target density
method 4 in section C.1, and exhibiting no signs of deflection when subjected to loading by the heaviest
roller used in the placement and compaction operations, shall be compacted a minimum of one more
pass using equipment and methods representative of the operations used to place and compact the Base
Aggregate Dense 1 1/4—Inch, and density tested at the same location (station and offset) as the failing
QC and/or QV density tests. If the change in density exceeds 2.0 Ib/ft® continue subsequent compactive
efforts and density testing on that lot, at no additional cost to the department. If the change in density is
less than or equal to 2.0 Ib/ft3, the lot is accepted as satisfying the compaction requirements of this
provision.
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@ Lots with moisture contents within 2.0 percentage points of optimum moisture for target density methods
1, 2, or 3 in section C.1, or within 2.0 percentage points of the target moisture content for target density
method 4 in section C.1 and exhibiting signs of deflection when subjected to loading by the heaviest roller
used in the placement and compaction operations, will be reviewed by the engineer. The engineer may
request subgrade improvement methods, such as excavation below subgrade (EBS), installation of
geotextile fabrics, installation of breaker run material, or others to be completed, or may request an
additional pass of compactive effort using equipment and methods representative of the operations used
to place and compact the base aggregate dense and density test.

1. If, after an additional pass, the change in density at the same location (station and offset) as the failing QC
and/or QV density tests exceeds 2.0 Ib/ft3 in a lot continue subsequent compactive efforts and density
testing on that lot. If the change in density at the same location (station and offset) as the failing QC and/or
QV density tests is less than or equal to 2.0 Ib/ft3, and subgrade improvement methods are not requested by
the engineer, the lot is accepted as satisfying the compaction requirements of this provision.

2. If subgrade improvement methods are requested by the engineer, upon completion, including compaction of
the restored base material, conduct a density test within the improved subgrade limits. This density test
result will replace the prior field density value. If the lot field density equals or exceeds the minimum density
requirement defined in section C.1, the lot is accepted as satisfying the compaction requirements of this
provision. If the lot field density fails to achieve the minimum density requirement defined in section C.1,
compact the lot a minimum of one more pass using equipment and methods representative of the operations
used to place and compact the base aggregate dense; and density test at the same location (station and
offset) as the failing QC and/or QV density tests. If the change in density exceeds 2.0 Ib/ft® continue
subsequent compactive efforts and density testing on that lot, at no additional cost to the department. If the
change in density is less than or equal to 2.0 Ib/ft3, the lot is accepted as satisfying the compaction
requirements of this provision.

) Unacceptable lots, with moisture contents in excess of 2.0 percentage points above or below optimum
moisture for target density methods 1, 2 or 3 in section C.1; or in excess of 2.0 percentage points above
or below the target moisture content for target density method 4 in section C.1; shall receive contractor
performed and documented corrective action; including additional density testing.

© Density tests completed subsequent to any corrective action will replace previous field density test results
for that lot. Continue corrective actions until the minimum density requirement is achieved or an alternate
compaction acceptance criteria is met in accordance with this section.

(n Field moisture contents of materials tested using contractor elected target density methods 3 or 4 in
section C.1 cannot exceed 2.0 percentage points of the optimum moisture content or 2.0 percentage
points of the target moisture content, respectively. Density tests on materials using contractor elected
target density methods 3 or 4 in section C.1 will not be considered for lot compaction acceptance until the
moisture content of the corresponding density test of the in-place material is less than 2.0 percentage
points above of the optimum moisture content or 2.0 percentage points of the target moisture content,
respectively.

D Measurement

@) The department will measure the QMP Base Aggregate Dense 1 1/4-Inch Compaction bid item by each
lot, acceptably completed per C.2.5.1.

E Payment

() The department will pay for the measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
371.2000.S QMP Base Aggregate Dense 1 1/4-Inch Compaction EACH

) Payment is full compensation for performing compaction testing; for sampling and laboratory testing;
and for developing, completing, and documenting the compaction quality management program. The
department will pay separately for providing aggregate under the Base Aggregate Dense 1 1/4-Inch bid
item.

@) The department will pay for additional tests directed by the engineer. One engineer directed test is equal
to one acceptably completed lot of the QMP Base Aggregate Dense 1 1/4 -Inch Compaction bid item. The
department will not pay for additional corrective action tests required due to unacceptable material.

stp-370-010 (20191121)

QMP HMA Pavement Nuclear Density.
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A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

() This special provision describes density testing of in-place HMA pavement with the use of nuclear density
gauges. Conform to standard spec 460 as modified in this special provision.

@ Provide and maintain a quality control program defined as all activities and documentation of the
following:
1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.

@ Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed
guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf

@ The department’s Materials Reporting System (MRS) software allows contractors to submit data to the
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B Materials
B.1 Personnel

() Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear technician I, or a
nuclear assistant certified technician (ACT-NUC) working under a certified technician.

@ If an ACT is performing sampling or testing, a certified technician must coordinate and take responsibility
for the work an ACT performs. Have a certified technician ensure that all sampling and testing is
performed correctly, analyze test results, and post resulting data. No more than one ACT can work under
a single certified technician.

B.2 Testing

(1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring methods. Perform
nuclear gauge measurements using gamma radiation in the backscatter position. Perform each test for 4
minutes of nuclear gauge count time.

B.3 Equipment
B.3.1 General
() Furnish nuclear gauges from the department’s approved product list at

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

2 Have the gauge calibrated by the manufacturer or an approved calibration service within 12 months of its
use on the project. Retain a copy of the manufacturer’s calibration certificate with the gauge.

) Before each construction season, and following any calibration of the gauge, the contractor must perform
calibration verification for each gauge using the reference blocks located in the department’s central office
materials laboratory. To obtain information or schedule a time to perform calibration verification, contact
the department’s Radiation Safety Officer at:

Materials Management Section
3502 Kinsman Blvd.

Madison, Wisconsin 53704
Telephone: (608) 243-5998

B.3.2 Comparison of Nuclear Gauges
B.3.2.1 Comparison of QC and QV Nuclear Gauges

(1) Select a representative section of the compacted pavement before or on the first day of paving for the
comparison process. The section does not have to be the same mix design.
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) Compare the 2 or more gauges used for density measurement (QC, QV). The QC and QV gauge
operators will perform the comparison on 5 test sites jointly located. Record each density measurement of
each test site for the QC, QV and back up gauges.

@ Calculate the average of the difference in density of the 5 test sites between the QC and QV gauges.
Locate an additional 5 test sites if the average difference exceeds 1.0 Ib/ft3. Measure and record the
density on the 5 additional test sites for each gauge.

@ Calculate the average of the difference in density of the 10 test sites between the QC and QV gauges.
Replace one or both gauges if the average difference of the 10 tests exceeds 1.0 Ib/ft3 and repeat
comparison process from B.3.2.1 (2).

) Furnish one of the QC gauges passing the allowable comparison tolerances to perform density testing on
the project.

B.3.2.2 Comparison Monitoring

(1

After performing the gauge comparison specified in B.3.2.1, establish a project reference site approved
by the department. Clearly mark a flat surface of concrete or asphalt or other material that will not be
disturbed during the duration of the project. Perform comparison monitoring of the QC, QV, and all back-
up gauges at the project reference site.

@ Conduct an initial 10 density tests with each gauge on the project reference site and calculate the
average value for each gauge to establish the gauge’s reference value. Use the gauge’s reference value
as a control to monitor the calibration of the gauge for the duration of the project.

@ Check each gauge on the project reference site a minimum of one test per day if paving on the project.
Calculate the difference between the gauge’s daily test result and its reference value. Investigate if a daily
test result is not within 1.5 Ib/ft® of its reference value. Conduct 5 additional tests at the reference site
once the cause of deviation is corrected. Calculate and record the average of the 5 additional tests.
Remove the gauge from the project if the 5-test average is not within 1.5 Ib/ft3 of its reference value
established in B.3.2.2(2).

Maintain the reference site test data for each gauge at an agreed location.

)

B.4 Quality Control Testing and Documentation
B.4.1 Lot and Sublot Requirements
B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances

A lot consists of the tonnage placed each day for each layer and target density specified in standard spec
460.3.3.1. A lot may include partial sublots.

(

@

Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target density.

@

A sublot may include HMA placed on more than one day of paving. Test sublots at the pre-determined
random locations regardless of when the HMA is placed. No additional testing is required for partial
sublots at the beginning or end of a day’s paving.

If a resulting partial quantity at the end of the project is less than 750 lane feet, include that partial
quantity with the last full sublot of the lane. If a resulting partial quantity at the end of the project is 750
lane feet or more, create a separate sublot for that partial quantity.

)

G

Randomly select test locations for each sublot as specified in CMM 8.15 before paving and provide a
copy to the engineer. Locate and mark QC density test sites when performing the tests. Perform density
tests before opening the roadway to traffic.

© Use Table 1 to determine the number of tests required at each station, depending on the width of the lane
being tested. When more than one test is required at a station, offset the tests 10 feet longitudinally from
one another to form a diagonal testing row across the lane.

Table 1
Lane Width No. of Tests Transverse Location
5ftorless 1 Random
Greater than 5 ft to 9 ft 2 Random within 2 equal widths
Greater than 9 ft 3 Random within 3 equal widths
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B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
() A lot represents a combination of the total daily tonnage for each layer and target density.

) Each side road, crossover, turn lane, ramp, and roundabout must contain at least one sublot for each
layer.

@) If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots and random test
locations as specified in B.4.1.1.

@ If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine sublots using a
maximum of 750 tons per sublot and perform the number of random tests as specified in Table 2.

Table 2
Side Roads, Turn Lanes, Crossovers, Ramps, Minimum Number of
Roundabouts: Sublot/Layer tonnage Tests Required
25 to 100 tons 1
101 to 250 tons 3
251 to 500 tons 5
501 to 750 tons 7

B.4.2 Pavement Density Determination
B.4.2.1 Mainline Traffic Lanes and Appurtenances
() Calculate the average sublot densities using the individual test results in each sublot.

@ If all sublot averages are no more than one percent below the target density, calculate the daily lot density
by averaging the results of each random QC test taken on that day’s material.

@ If any sublot average is more than one percent below the target density, do not include the individual test
results from that sublot when computing the lot average density and remove that sublot’s tonnage from
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as
specified in standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders
B.4.2.2.1 Width Greater Than 5 Feet

() Determine the pavement density as specified in B.4.2.1.
B.4.2.2.2 Width of 5 Feet or Less

() If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily
lot density by averaging all individual test results for the day.

@ If a sublot test result is more than 3.0 percent below the target density, the engineer may require the
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable
material according to B.4.3.

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
(1) Determine the pavement density as specified in B.4.2.1.
B.4.2.4 Documentation

¢y Document QC density test data as specified in CMM 8.15. Provide the engineer with the data for each lot
within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

() Notify the engineer immediately when an individual test is more than 3.0 percent below the specified
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result.

@ The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot
increments both ahead and behind the point of unacceptable density and at the same offset as the
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if
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extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be
used to recalculate a new lot density.

@ Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable
density and the full sublot width within the traffic lanes or shoulders.

) Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.

) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot
densities.

©) If 2 consecutive sublot averages within the same paving pass and same target density are more than one
percent below the specified target density, notify the engineer and take necessary corrective action.
Document the locations of such sublots and the corrective action that was taken.

B.5 Department Testing
B.5.1 Verification Testing

() The department will have a HTCP certified technician, or ACT working under a certified technician,
perform verification testing. The department will test randomly at locations independent of the contractor’s
QC work. The department will perform verification testing at a minimum frequency of 10 percent of the
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work
zone. The contractor will supply the necessary traffic control for the department’s testing activities.

@ The QV tester will test each selected sublot using the same testing requirements and frequencies as the
QC tester.

@ If the verification sublot average is not more than one percent below the specified minimum target
density, use the QC tests for acceptance.

@ If the verification sublot average is more than one percent below the specified target density, compare the
QC and QV sublot averages. If the QV sublot average is within 1.0 Ib/ft® of the QC sublot average, use
the QC tests for acceptance.

@ If the first QV/QC sublot average comparison shows a difference of more than 1.0 Ib/ft® each tester will
perform an additional set of tests within that sublot. Combine the additional tests with the original set of
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to
within 1.0 Ib/ft3, use the original QC tests for acceptance.

® If the QV and QC sublot averages differ by more than 1.0 Ib/ft® after a second set of tests, resolve the
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately
when density deficiencies or testing precision exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

() Independent assurance is unbiased testing the department performs to evaluate the department’s
verification and the contractor's QC sampling and testing including personnel qualifications, procedures,
and equipment. The department will perform the independent assurance review according to the
department’s independent assurance program.

B.6 Dispute Resolution

() The testers may perform investigation in the work zone by analyzing the testing, calculation, and
documentation procedures. The testers may perform gauge comparison according to B.3.2.1.

@ The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the
project and use the other gauge’s test results for acceptance.

@ If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split
between the department and the contractor.

@ If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on
resolution through mutual agreement.

B.7 Acceptance

@) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used
for contractor QC tests.
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16.

C (Vacant)
D (Vacant)
E Payment
E.1 QMP Testing

Costs for all sampling, testing, and documentation required under this special provision are incidental to
the work. If the contractor fails to perform the work required under this special provision, the department
may reduce the contractor’s pay. The department will administer pay reduction under the Non-
performance of QMP administrative item.

E.2 Disincentive for HMA Pavement Density

The department will administer density disincentives as specified in standard spec 460.5.2.2.
E.3 Incentive for HMA Pavement Density

The department will administer density incentives as specified in standard spec 460.5.2.3.
stp-460-020 (20161130)

Engineered Soil, SPV.0035.01; Coarse Aggregate No. 2, SPV.0035.02.
A Description

The work under this section describes the construction of the Stormwater Bioinfiltration Device and the
Engineered Soil and Coarse Aggregate No. 2 to be used for this device located along CTH F at Station
39+21, RT to Station 42+89, RT.

Contractor shall submit, in writing to the engineer, a certification from compost supplier that any compost
used on the project is in compliance with the requirements outlined in WDNR Specification S100.

Contractor shall submit, in writing to the engineer, a certification from engineered soil supplier that any
engineered soil used on the project is in compliance with the requirements outlined in W1 DNR Standard
1004 Bioretention for Infiltration.

B Materials
B.1 Aggregates

All aggregates used in the construction of the stormwater bioinfiltration device shall be double washed
and free of organic material and fines.

Coarse Aggregate No. 2 shall meet the requirements of standard spec 501.2.5 for size No. 2.
B.2 Sand

The preferred sand component consists of mostly SiO2, but sand consisting of dolomite or calcium
carbonate may also be used.

Manufactured sand or stone dust is not allowed.

The sand shall be washed and drained to remove clay and silt particles prior to mixing.
Sand shall meet the fine aggregate gradation requirements of standard spec 501.2.5.3.4.
B.3 Compost

Compost shall meet the requirements of WI DNR Specification S100 — Compost.

B.4 Engineered soil

Engineered Soil shall comply with WI DNR Standard 1004. Engineered Soil shall be a blend of sand and
compost.

Engineered Soil shall consist of a mixture of 70 to 75% Sand and 25 to 30% Compost. The percentages
are based on volume.

Engineered soil mix shall be free of rocks, stumps, roots, brush or other material over 1 inch in diameter.
No other materials shall be mixed with the planting soil that may be harmful to plant growth or prove a
hindrance to planting or maintenance.
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Engineered soil mix shall have a pH between 5.5 and 8.0.

Do not fertilize.

Thoroughly blend engineered soil off-site before delivering to site and installing.

Engineered soil shall be delivered to the site and stored on plastic sheeting.

The moisture content shall be low enough to prevent clumping and compaction during placement.
C Construction

C.1 Protection Measures

C.1.1 Pre-Installation Meeting

Prior to the installation of the Stormwater Bioinfiltration Device, the engineer and the contractor shall
conduct a pre-installation meeting.

C.1.2 Stabilization

Construction of the Stormwater Bioinfiltration Device shall not begin until after the contributing drainage
area has been stabilized with vegetation and/or hardscapes. Construction site runoff from disturbed areas
shall not be allowed to enter the Stormwater Bioinfiltration Device.

C.1.3 Weather

Construction shall be suspended during periods of rainfall or snowmelt. Construction shall remain
suspended of ponded water is present or if residual soil moisture contributes significantly to the potential
for soil smearing, clumping, or other forms of compaction.

Delays resultant from weather shall not serve as a basis for a Change Order.
C.1.4 Compaction Avoidance

Compaction and smearing of the soils beneath the floor and side slopes of the Stormwater Bioinfiltration
area, and compaction of the soils used for backfill shall be minimized.

During construction, the area dedicated to the Stormwater Bioinfiltration Device shall be cordoned off to
prevent access by heavy equipment.

Acceptable equipment for constructing the Stormwater Bioinfiltration Device includes excavation hoes,
light equipment with turf type tires, marsh equipment, or wide-track loaders.

C.1.5 Compaction Remediation

If compaction occurs at the base of the Stormwater Bioinfiltration Device, the soil shall be refractured to a
depth of at least 24-inches.

If smearing occurs the smeared areas shall be corrected by raking or roto-tilling.

Compaction and smearing remediation shall be conducted by the contractor at no additional costs to the
department.

C.2 Temporary Erosion And Sediment Controls

The contractor shall install temporary erosion and sediment controls prior to beginning construction of the
Stormwater Bioinfiltration Device. The temporary erosion and sediment controls shall divert stormwater
runoff away from the Stormwater Bioinfiltration Device until it is completed.

C.3 Excavation

Excavation equipment shall work from the sides of the Stormwater Bioinfiltration Device to excavate the
area to the depths and dimensions as shown on the Drawings. Excavation equipment shall have
adequate reach so that they do not need to be located within the footprint of the Stormwater Bioinfiltration
Device to excavate it.

Any accidental compaction shall be remediated as prescribed above.
C.4 Engineered Soil

Verify moisture condition of Engineered Soil is low enough to prevent clumping and compaction during
placement. Engineered Soil shall not be placed unless it meets these conditions.

Place Engineered Soil in lifts not to exceed 12 inches in depth until the desired elevation of the
Stormwater Bioinfiltration Device is achieved.
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17.

Re-examine the surface within 48 to 72 hours following placement of Engineered Soil. Place additional
Engineered Soil until desired elevation of the Stormwater Bioinfiltration Device is achieved at no
additional costs to the department.

Steps may be taken to induce mild settling of the Engineered Soil as needed to prepare a stable planting
medium and to stabilize the ponding depth.

Vibrating plate style compactors shall not be used to induce settling.
No equipment travel on or across placed Engineered Soil is permitted.

Install silt fence or other means of erosion control as shown on the plans to protect the engineered soil
from siltation or contamination from adjacent landscape or paved surfaces and construction activities.
Leave erosion control in place until site landscape establishment and construction is complete.

D Measurement

The department will measure Engineered Soil by the cubic yard, acceptably completed. The department
will measure Infiltration Test by each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Engineered Soil CYy
SPV.0035.02 Coarse Aggregate No. 2 CYy

Payment is full compensation for all the work required under this bid item.

Section Corner Monuments, Item SPV.0060.01.
A Description

Coordinate with Southeastern Wisconsin Regional Planning Commission (SEWRPC) for the perpetuation
and replacement of a section corner (Public Land Survey System- PLSS) monument.

B Materials
SEWRPC will provide a pre-cast concrete monument or brass disk to be used to mark the PLSS corner.

Furnish base aggregate dense materials that conform to standard spec 305 and possibly concrete
depending on the road surface.

C Construction

SEWRPC will perpetuate existing section corner monument. The engineer will contact SEWRPC at (262)
953-4295 two weeks before starting construction operations or before the preconstruction meeting to
allow for section corner perpetuation.

Contractor must excavate and completely remove the existing monument. Contractor is responsible for
providing a backfilled 3 to 4 foot deep hole where existing monument was removed If roadway surface is
concrete, contractor will be responsible to provide either a

2 foot by 2 foot “box out” or 24” inch diameter core hole to facilitate setting the new monument. The
contractor is responsible to coordinate with SEWRPC, Washington

County and the WisDOT Project Manager throughout the perpetuation and replacement process.

Contact Information:

Attn: John Washburn

Southeastern Wisconsin Regional Planning Commission
W239 N1812 Rockwood Drive

P.O. Box 1607

Waukesha, W1 53187-1607

Phone (262) 547-6721

Cell (262) 953-4295

Fax (262) 547-1103

E-mail: jwashburn@sewrpc.org
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D Measurement

The department will measure Section Corner Monuments Special by the individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT

SPV.0060.01 Section Corner Monuments EACH

Payment is full compensation for all excavating; removal of existing monument, for placing and
compacting backfill material; for disposing of surplus materials; for concrete or asphalt material, finishing
of roadway or other surfaces, for all coordination with SEWRPC; and for furnishing all labor, tools,
equipment, and incidentals necessary to complete the contract work.

SER-621.3 (20170621)

Salvage and Re-Install Park Sign, Item SPV.0060.02.
A Description

This special provision describes salvaging and reinstalling the existing park sign located at approximately
Station 52+91 LT, and relocating to approximately Station 52+78 LT according to the plans and as
hereinafter provided.

B Materials

Salvage existing materials. If any materials are damaged by the contractor’s actions, replace with
equivalent new materials to the satisfaction of the engineer.

C Construction

Carefully remove the existing park sign at approximately Station 52+91, left. Store assembly where it will
not be damaged. Re-erect the park sign at approximately Station 52+78, left. Proposed location of the
park sign to be verified by the Kenosha County Parks Director, contact Matt Collins at (262) 857-1850 a
minimum of 2 days prior to erecting the sign in the proposed location. If required by the engineer, embed
the sign supports in concrete, and, if directed by the engineer, erect the sign on fill material similar to
existing and at the elevation determined by the engineer. Repair any damage to the park sign during
moving or storage.

D Measurement

The department will measure Salvage and Re-Install Park Sign by each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT

SPV.0060.018 Salvage and Re-Install Park Sign EACH

Payment is full compensation for furnishing all work required including removing, storing, moving, and re-
erecting the park sign, and repairing any damage to the park sign.

3733-00-71 22 of 22



ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. 8140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that _ 3 (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that __ 2 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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Effective January 2017 letting ASP-3

ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION

1. Description

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

@

@

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

@

@

®

The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:

i. Produce accurate and complete quotes.

i. Understand highway plans applicable to their work.

ii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE patrticipation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:
https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions
Interpret these terms, used throughout this additional special provision, as follows:
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE
program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able.

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway
Work Proposal.

d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly
sold or leased to the public.

f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess
of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal.
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE
participation requirements of this contract proposal, and that the bid percentage is reflective of these good
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder
does not indicate the bid percentage of DBE patrticipation on the completed bidding proposal, the
department will consider the bid irregular and may reject the bid.

4. WisDOT Interpretation of Federal DBE Program Provision

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract
document/record.

a. Department's DBE Evaluation Process
WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506.

b. Documentation Submittal
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision,
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the
contractor will be required to submit the documentation within 5 business days after bid opening. All
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT
1506. The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in
order to receive authorization for contract execution; the DBE office reserves the right accept alternate
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE
Office, PO Box 7965, Madison, W| 53707-7965.

@) Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution, the
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s)
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is
eligible for execution with respect to the DBE commitment.

2 Bidder Does Not Meet DBE Goal
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506]
that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form

[DT1202] and supporting documentation. After award and before execution, the department will

evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission.

i. The department will evaluate the bidder's good faith effort request and notify the bidder of one of
the following:

(a) If the department grants a good faith efforts, the bid is eligible for contract execution with
respect to DBE commitment.

(b) If the department rejects the good faith efforts request, the department may declare the bid
ineligible for execution. The department will provide a written explanation of why the good
faith efforts request was rejected. The bidder may appeal the department's rejection as
allowed under 7 a. & b.

c. Bidder Fails to Submit Documentation
If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension
of the contract time and shall not be used as a tool to delay execution.

5. Department's Criteria for Good Faith Effort

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to
meet the goal. The federal regulations are general and do not include every factor or effort that can be
considered. As a result, each state must establish its own processes and consider the factors established in
its own practices to create a process for making a determination of adequate good faith. WisDOT evaluates
good faith on a contract basis just as each contract award is evaluated individually.

The department will only approve a contractor’'s good faith efforts if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible.

a. The department, in conjunction with industry stakeholders, has developed the following guidance for
contractor good faith effort. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project
specific DBE goal prior to the bid letting date.
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b. Prime Contractors should:

)

@

®

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE

outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all

applicable contracts.

Prime contractors may request assistance with DBE outreach and follow-up by contacting the

department's DBE Support Services Office by phone or email request at least 14 days prior to the

bid letting date. Requesting assistance with outreach is not a decisive factor in the review Good faith

effort evaluation. Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392;

E-mail: DOTDBESupportServices@dot.wi.gov.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors are

strongly encouraged to include in their initial contacts a single page including a detailed list of items

for which they are accepting quotes, by project, within a letting. See attached sample entitled

“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a

willingness to accept quotes in areas they are planning to perform themselves, as required by

federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’'s
area of specialization.

i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the work
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov.

i. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means
include postal mail, email, fax, phone call.

(@) Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact
DBE firms early, asking if they need help organizing their quote, assistance confirming
equipment needs, or other assistance supporting their submission of a competitive quote for
their services.

() Second solicitation should take place within 5 calendar days. Email and SBN are the preferred
delivery of the follow-up solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications and the requirements of the contract by letter, information session, email, phone
call and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

(a) Email to all prospective DBE firms in relevant work areas.

(o) Phone call log to DBE firms who express interest via written response or call.

(c) Fax/letter confirmation

(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

c. Evaluate DBE quotes Documentation is critical if a prime does not utilize the DBE firm’'s quote for any

reason.

@

@

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons,
including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory
listed as their work area by NAICS code. Only the work area and/or NAICS code listed in the UCP
directory can be counted toward DBE credit. Documentation of the conversation is required.

In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the low quote.
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@ Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition
in which a subcontractor submits quotes including multiple areas of expertise across multiple work
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’
guote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime,
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in
comparing the relevant quotes. These are qualitative examples.

i. Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i. Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract'
forms to the DBE Office. Prime contractor has 5 days to submit the completed form for the DBE firms it
intends to use on the contract for DBE credit. If the goal is not met in full, the prime contractor must
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts.

@ The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both
initial and follow-up contact.

@ A description of information provided to the DBE's regarding the plans, specifications, and estimated
guantities for portions of the work to be performed by that DBE.

@ Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation
is acceptable.

@ Documentation of each quote received from a DBE and, if rejected, the reason for that rejection.

) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of
participation opportunities available on the project.

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change.

6. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier)
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and
material for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased
partnering opportunities.

The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining
guality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself."
See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to

Use Joint Checks.

@ Request should be made when the DBE Commitment form or Request to Sublet is submitted; the
request will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@ The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of supplies.

DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor

shall not be an ‘extra participant’ in the transaction; the DBE's role in the transaction cannot be limited solely

to signing the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’'s

tasks should include the following.

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials;

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

The Prime contractor/payor acts solely as a guarantor,

@ The prime agrees to furnish the check used for the payment of materials/supplies under the contract.

@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractors negotiated unit price.

7. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in the
department’s rejection notice. The bidder may meet in person with the department if so requested. Failure
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed
without documentation that the DBE provisions have been fulfilled.

The department will appoint a representative, who did not participate in the original determination, to
assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the
bidder presents all written and oral testimony. In that written decision, the department will explain the
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the
department may declare the bid ineligible for execution.

Department's Criteria for DBE Participation

Directory of DBE firms
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified

b.

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

The DBE office is also available to assist at 414-438-4583 or 608-267-3849.
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9. Counting DBE Participation

Assessing DBE Work

a.

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering
into a subcontract, the department may consider that DBE usage towards the contract goal. The department
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses
the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the cost of
materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide professional,
technical, consultant, or managerial services. The department also counts fees and commissions the DBE
charges for providing bonds or insurance. The department will only count costs the engineer deems
reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's
subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting its
performance under this item.

Itis the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE
firm on the Wisconsin UCP DBE Directory.

It is the prime contractor’s responsibility to assess the DBE firm'’s ability to perform the work for which s/he is
committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

10.Commercially Useful Function

a.

C.

Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm
is performing its work items. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to
evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

@ For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is
carrying out its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.
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11.Credit Evaluation for Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

12.Credit Evaluation for Manufacturers, Suppliers, Brokers

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the
provisions of materials and supplies on a contract-by-contract basis. The department will count the material
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role,
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the
DBE's role is administrative or transactional.

It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing
them on Commitment to Subcontract to DBE form DT1506.

a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
@ If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the
materials or supplies toward DBE goals.
b. Regular Dealers of Material and/or Supplies
@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.
@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.
@ Ata minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i.  The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives

@ No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.

@ Brokerage fees have historically been calculated as 10% of the purchase amount.

@ WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site.

@ The evaluation will review the contract need for the item/service, review the sub-contract or invoice for
the item/service, compare the fees customarily allowed for similar services to determine whether they
are reasonable.
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’
forms. An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the
invoice. Please respond to the following questions and submit with your DBE Commitment Form.

1. What is the product or material?

2. Is this item in the prime’s inventory or was the item purchased when contract was awarded?

3. Which contract line items were referenced to develop this quote?

4. What is the amount of material or product used on the project?

13.Credit Evaluation for DBE Primes

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime
contractor performs with its own forces for DBE credit. We will also calculate DBE credit for the work
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that
contract in that DBE’s approved work areas/NAICS code. Crediting for manufacturers and suppliers is
calculated consistent with paragraph 12 of this document and 49 CFR Part 26.

14.Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE
credit.

15.Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit
the portion of the work performed by the DBE protégé firm.

b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor
protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program.

c. Referto WisDOT'’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE
credit that can be counted on any WisDOT project.

16.DBE Replacement or Termination

Contractual Requirement

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless the contractor obtains written consent from the Department’s DBE Office. If the Department
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any
payment for work or material unless it is performed or supplied by the listed DBE.

Contractor Considerations

a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved
Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office.
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm.
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b.

If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE
credit toward its contract, s/he will be required to provide reasons and documentation to support why the
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.

Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet
the assigned DBE contract goal.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is
terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its
commitment to the assigned DBE goal.

The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the
context of the contract. If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime
contractor and suggest a DBE that may replace their services or provide written consent to be released from
its subcontract.

@ Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:

i.  Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they
are fully knowledgeable of your expectations for successful performance on the contract.
Document these efforts in writing.

i. Ifthose efforts fail, provide written notice to the DBE subcontractor of your intent to request to
terminate and/or replace the firm including the reason(s) you want to pursue this action.

ii.  Copy the DBE Office on all correspondence related to changing a DBE firm who has been
approved for DBE credit on a contract including the preparation and coordination efforts with the
DBE on the contract.

iv.  Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to
respond, in writing. EXCEPTION: The prime contractor must provide a verifiable reason for a
response period shorter than five days. For example a WisDOT project manager must verify that
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.

v.  The DBE subcontractor must forward a written response to the prime contractor and copy the DBE
Office. The written response must outline why it objects to the proposed termination of its
subcontract and list the reasons that WisDOT should not approve the request for their firm to be
replaced or removed from the contract.

The Request to Replace or Terminate a DBE

The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by
email or fax; at minimum, the request must contain the following:

Contract ID number.

Wisconsin DOT Contract Project Manager name and contact information.

DBE name and work type and/or NAICS code.

Contract's progress schedule.

Reason(s) for requesting that the DBE be replaced or terminated.

Attach/include all communication with the DBE to deploy/address/resolve work completion,

ocouprwONE

WisDOT will review your request and any supporting documentation that you submit to evaluate whether the
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved
for DBE credit on that contract.

10
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53}
The listed DBE subcontractor fails or refuses to execute a written contract.
The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor.
The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements.
The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness.
The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law.
You have determined that the listed DBE subcontractor is not a responsible contractor.
The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of
its withdrawal.
The listed DBE is ineligible to receive DBE credit for the type of work required.
A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and
approve the replacement or termination.

If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal
DBE guidelines for DBE replacement.

The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling
608-267-3849.

17.DBE Utilization beyond the approved DBE Commitment Form DT1506

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that
the participation can be accurately credited toward the DBE goal.

a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the
new DBE including the proposed schedule or duration, DBE name and contact information. You may also
call the DBE Engineer at 414-659-0487 to notify him of the change verbally.

If the scope change added work for a participating DBE; list the date and reason for the scope change.

b. Forward a complete, sighed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete
Attachment A includes DBE contact information, signature, subcontract value and proper description of the
work areas to be performed by the DBE.

The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and
attach the new/revised Attachment A to the Contract record/documentation.

11
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18.Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE
Subcontractors that were committed to equal work items, in the original contract.

19.Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are
incidental to the contract.

12
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -yea|1 Letting. Page 2 lists the projects and work items that
we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We
prefer quotes be sent via SBN but \prime’s alternatives| are acceptable. Our office hours are |inc|ude hours and days|.
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at [contact number].

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
All questions should be directed to:

Project Manager, John Doe,

Phone: (000) 123-4567

Email: Joe@joetheplumber.com

Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

Prime’s Name:

REQUEST FOR QUOTATION

Letting Date:

Project ID:

Please check all that apply

“” Yes, we will be quoting on the projects and items listed below

"~ No, we are not interested in quoting on the letting or its items referenced below
"~ Please take our name off your monthly DBE contact list
"~ We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person

Phone:

Fax:

Email:

DBE Contractor Contact Person

Phone
Fax
Email

Please circle the jobs and items you will be quoting below

Proposal No.

1

2

3

4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

Signs and Posts/Markers

XXX XX

Traffic Control

XXX X| XX

Electrical Work/Traffic Signals

Pavement Marking

Sawing Pavement

XU XXX XXX XX

QMP, Base

XXX XX

Pipe Underdrain

x| X

Beam Guard

XXX XXX X XXX XX
XX XXX X XXX XX

X XXX

Concrete Staining

Trees/Shrubs

X

XXX XXX

Again please make every effort to have your quotes into our office by {time deadline prior to the letting date.

We prefer quotes be sent via SBN but jprime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at jphone number]

ASP-3

14
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APPENDIX B

BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD

FAITH EFFORT
This list is not a set of requirements, it Is a list of potential strategles

Primes

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods.

@ Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

@ Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

[SEORORORORN

@ DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior
is optimal.

@ Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

@ Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a
minimum.

@ Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.

@ Participate in DBE office assessment programs.

@ Participate on advisory and mega-project committees.

@ Sign up to receive the DBE Contracting Update.

@ Consider membership in relevant industry or contractor organizations.

@ Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the department are the only ways to get work.

15
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9.

APPENDIX C
Types of Efforts considered in determining GFE
This list represents concepts being assessed, analysis requires additional steps

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform
DBEs of contracting and subcontracting opportunities.

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the
contract was being solicited, in sufficient time to allow the DBES to participate effectively.

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were
interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBES in order to increase the likelihood of
meeting the DBE goal.

Whether the contractor provided interested DBEs with adequate information about the plans, specifications and
requirements of the contract.

Whether the contractor negotiated in good faith with interested DBES, not rejected DBES as unqualified without
sound reasons based on a thorough investigation of their capabilities.

Whether the contractor made efforts to assist interested DBES in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide
assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website
11. Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be
responsible and/or responsive, make good faith efforts to meet the goal. The bidder can meet this requirement in
either of two ways. First, the bidder can meet the goal, documenting commitments for participation by DBE firms
sufficient for this purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith
efforts. This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts

mechanism of this part. As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that

did not meet the goal made adequate good faith efforts. It is important for you to consider the quality, quantity, and

intensity of the different kinds of efforts that the bidder has made. The efforts employed by the bidder should be

those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain

DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to

meet the DBE contract requirements. \We emphasize, however, that your determination concerning the sufficiency

of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified

amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good

faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain

DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.

Other factors or types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or
written notices) the interest of all certified DBES who have the capability to perform the work of the
contract. The bidder must solicit this interest within sufficient time to allow the DBES to respond to the
solicitation. The bidder must determine with certainty if the DBES are interested by taking appropriate steps
to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to
perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
17
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

E. Not rejecting DBES as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project
goal.

F. Making efforts to assist interested DBES in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBES in obtaining necessary equipment, supplies, materials, or related
assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other
bidders in meeting the contract. For example, when the apparent successful bidder fails to meet the contract goal,
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet the goal, but meets or
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made good faith efforts.

18



Effective January 2017 letting ASP-3

Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express®service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBES). It is available
for prime bidders to use as part of their Basic Service subscription.

Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the
sub-quote for completion at a later time.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-
preferred request.

d. Add attachments to sub-quotes.

3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.

4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith”
effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.

Advertise to small and disadvantaged businesses more efficiently and cost effectively.
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).

o
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small businesses have a
centralized area to access information about upcoming projects. It can help small businesses learn more about
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs.

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests, or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:
a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes.
c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:
a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.
c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.

5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.

6. Accessing Small Business Network for WisDOT contracting opportunities
a. Ifyou are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588.
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.
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ADDITIONAL SPECIAL PROVISIONS 5

Fuel Cost Adjustment
A Description

ASP-5

Fuel Cost Adjustments will be applied to partial and final payments for work items categorized in
Section B as a payment to the contractor or a credit to the department. ASP-5 shall not apply to any

force account work.

B Categories of Work Items

The following items and Fuel Usage Factors shall be used to determine Fuel Cost Adjustments:

(1) Earthwork. Gal. Fuel

Unit Per Unit
205.0100 Excavation Common CYy 0.23
205.0200 Excavation Rock CYy 0.39
205.0400 Excavation Marsh CYy 0.29
208.0100 Borrow CYy 0.23
208.1100 Select Borrow CYy 0.23
209.1100 Backfill Granular Grade 1 CYy 0.23
209.1500 Backfill Granular Grade 1 Ton 0.115
209.2100 Backfill Granular Grade 2 CYy 0.23
209.2500 Backfill Granular Grade 2 Ton 0.115
350.0102 Subbase CYy 0.28
350.0104 Subbase Ton 0.14
350.0115 Subbase 6-Inch SY 0.05
350.0120 Subbase 7-Inch SY 0.05
350.0125 Subbase 8-Inch SY 0.06
350.0130 Subbase 9-Inch SY 0.07
350.0135 Subbase 10-Inch SY 0.08
350.0140 Subbase 11-Inch Sy 0.09
350.0145 Subbase 12-Inch SY 0.09
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C Fuel Index

A Current Fuel Index (CFI) in dollars per gallon will be established by the Department of
Transportation for each month. The CFI will be the price of No. 2 fuel oil, as reported in U.S. Oil
Week, using the first issue dated that month. The CFI will be the average of prices quoted for Green
Bay, Madison, Milwaukee and Minneapolis.

The base Fuel Index (BFI) for this contract is $2.15 per gallon.

D Computing the Fuel Cost Adjustment
The engineer will compute the ratio CFI/BFI each month. If the ratio falls between 0.85 and 1.15,
inclusive, no fuel adjustment will be made for that month. If the ratio is less than 0.85 a credit to the
department will be computed. If the ratio is greater than 1.15 additional payment to the contractor
will be computed. Credit or additional payment will be computed as follows:
1) The engineer will estimate the quantity of work done in that month under each of the
contract items categorized in Section B.
2 The engineer will compute the gallons of fuel used in that month for each of the
contract items categorized in Section B by applying the unit fuel usage factors shown
in Section B.
(3) The engineer will summarize the total gallons (Q) of fuel used in that month for the
items categorized in Section B.
4) The engineer will determine the Fuel Cost Adjustment credit or payment from the
following formula:

FA = aéﬁ-ﬁxQx BFI
EBFI g

(plus is payment to contractor; minus is credit to the department)

Where FA = Fuel Cost Adjustment (plus or minus)
CFl = Current Fuel Index
BFI = Base Fuel Index
Q = Monthly total gallons of fuel

E Payment

A Fuel Cost Adjustment credit to the department will be deducted as a dollar amount each month
from any sums due to the contractor. A Fuel Cost Adjustment payment to the contractor will be made
as a dollar amount each month.

Upon completion of the work under the contract, any difference between the estimated quantities and
the final quantities will be determined. An average CFI, calculated by averaging the CFI for all
months that fuel cost adjustment was applied, will be applied to the quantity differences. The average
CFI shall be applied in accordance with the procedure set forth in Section D.
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Additional Special Provision 6
ASP 6 - Modifications to the standard specifications

Make the following revisions to the standard specifications:

104.3 Contractor Notification
Replace the entire text with the following effective with the December 2019 letting:

104.3.1 General

@ Subsection 104.3 specifies the step-by-step communication process to be followed to expedite the

@

1

resolution of potential contract revisions identified by the contractor. Both contractor actions and
department responses are outlined. The contractor's non-compliance with the requirements of 104.3
may constitute a waiver of entittement to a pay adjustment under 109.4 or a time extension under
108.10. The department and contractor can mutually agree to extend any time frame specified
throughout 104.3.

104.3.2 Contractor Initial Oral Notification

If required by 104.2, or if the contractor believes that the department’s action, the department's lack of
action, or some other situation results in or necessitates a contract revision, the contractor must
promptly provide oral notification to the project engineer. Upon notification, the project engineer will
attempt to resolve the identified issue.

104.3.3 Contractor 5-Day Written Statement

If the project engineer has not responded or resolved the identified issue within 5 business days after
receipt of initial notification, provide a contractor written statement to the project engineer in the
following format:

Part 1 - Executive Summary (label page 1.1 through page 1.x)

Include a detailed, factual statement of the request for additional compensation and contract time. Include
the date the issue was identified, the date initial notification was given to the project engineer, and the dates
and specific locations of work involved.

Part 2 - Contractor’s Basis of Entitlement (label page 2.1 through page 2.x)

Include references to relevant contract provisions and a narrative summarizing how the contract provisions
support the request for a revision to the original contract.

Part 3 - Contractor’'s Request for Damages (label page 3.1 through page 3.x)

When requesting additional compensation, include an itemized list of costs with a narrative supporting the
requested amount and explaining how the costs are tied to the requested contract revision.

When requesting additional contract time, include a copy of the schedule that was in effect when the issue
occurred and a detailed narrative explaining how the issue impacted controlling items of work. Provide a
time impact analysis utilizing base and updated schedules.

If the full extent of either compensation or time is not known at the date of submittal of the contractor 5-Day
written statement, provide a brief statement as to why, and include estimated compensation and time.

Part 4 - Supporting Documentation (label page 4.1 through page 4.x)
Include copies of the following:

A. Relevant excerpts from specifications, special provisions, plans, change orders, or other contract
documents.

B. Communication on the issue, including: letters, e-mails, meeting minutes, etc.

C. Any other documentation to support or clarify the contractor’s position, including: daily work records,
cost summary sheets, weigh tickets, test results, sketches, etc.

@ With the submittal of the written statement, the contractor may also request a meeting with the region.

104.3.4 Region One-Day Written Acknowledgment

@ Within one business day after the contractor provides the 5-day written statement, the project engineer

will provide a region one-day written acknowledgment to the contractor. The project engineer will
continue to resolve the issue.

104.3.5 Region 5-Day Written Response

@ Within 5 business days after receiving the contractor 5-day written statement, the project engineer

may request specific additional information to allow the project engineer to decide whether item 1 or 2
of 104.3.6(1) applies. The project engineer will state the information needed and date it is to be
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received for further review. Submit additional information as an amendment to the contractor 5-day
written statement.

104.3.6 Region Final Decision

() Within 10 business days after receiving the contractor 5-day written statement or additional information
requested in 104.3.5(1), whichever comes last, the region will consider all information and provide a
region final decision in writing to the contractor with one or more of the following responses:

1. The region will confirm that the contractor is entitled to a contract revision and a contract change order is
necessary as specified in 104.2. The project engineer will give direction concerning the potential change.

2. The region will deny that the contractor is entitled to a contract revision. The project engineer will provide a
statement as to why the issue is not a change to the contract. At a minimum, the project engineer will
respond to the contractor’s issues and refer to the contract to show why the issues are not a change from
the original contract.

@ If the contractor does not agree with the region's decision the contractor may pursue the issue as a
claim as specified in 105.13. Alternatively, if the contractor and department mutually agree, the
department will get a third-party advisory opinion according to the department’s dispute resolution
procedures.

@ If a third party reviews the issue, their recommendation is not binding on either party. The region has 10
business days after receipt of the third party's written recommendation to render a decision. If the
department fails to respond in writing within those 10 business days or the contractor disagrees with the
region's decision, the contractor may pursue the issue as a claim as specified in 105.13.

104.6.1.2.1 General
Replace paragraph one with the following effective with the December 2019 letting:

@ Conduct construction operations and provide facilities required to maintain the portion of the project
open to the public in a condition that safely and adequately accommodates public traffic. Use
barricades, signs, flaggers, and temporary barrier as specified in part VI, of the WMUTCD and ensure
that the contractor's use of the right-of-way conforms to 107.9. Throughout the life of the contract, and
as the engineer directs, conduct construction operations and provide facilities as follows:

- Conduct flagging operations conforming to plan details and the department's flagging handbook.

- Use drums, barricades, and temporary barrier to delineate and shield abrupt drop-offs and other hazards.
- Furnish, erect, and maintain traffic control devices and facilities conforming to 643.
- Furnish, erect, and maintain temporary pedestrian devices and facilities conforming to 644.

104.6.1.2.2 Flagging
Replace paragraph three with the following effective with the December 2019 letting:

@ Provide associated advanced warning signs that meet the retroreflective requirements of 637.2.2.2.
Provide temporary portable rumble strips from the department's APL installed according to
manufacturer's instructions and as specified in the flagging plan details. Provide guidance service
through the worksite using pilot vehicles if required.

Replace paragraph five with the following effective with the December 2019 letting:

) Flagging is incidental to the contract and includes costs for advance signing, temporary portable
rumble strips, and pilot vehicle guidance service.
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104.8 Rights in the Use of Materials Found on the Project
Replace paragraph two with the following effective with the December 2019 letting:

@ Do not excavate or remove material from within the right-of-way that is not within the vertical and
horizontal excavation limits the plans show except as follows:

- If the contract does not identify potential source areas, obtain written authorization from the engineer to
use those sources. Complete required environmental documentation and obtain necessary permits. The
department will reduce pay by $1.50 per cubic yard under the Material from Right-of-Way administrative
item for material obtained from those areas.

- If the contract identifies potential source areas that were evaluated and permitted in the original
environmental document, do not begin excavating in those areas until the engineer allows in writing.
Additional environmental documentation and environmental permits are not required. The department will
not reduce pay for material obtained from those areas.

The department may suspend use of these sources if the contractor's operation affects the essential
functions or characteristics of the project.

104.10.1 General
Replace paragraph one with the following effective with the December 2019 letting:

@ Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction
incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a
CRI proposal. The contractor and the department will equally share all savings generated to the
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to
submit CRI concepts for the following situations:

1. The contractor generates the original cost savings idea and formulates it into a concept.
2. The department generates the original cost savings idea and obtains the contractor’s assistance to
formulate the idea into a concept.

Replace paragraph five with the following effective with the December 2019 letting:

) The department will consider a CRI that changes but does not impair the essential functions or
characteristics of the project. These functions or characteristics include, but are not limited to,
appearance, service life, economy of operations, ease of maintenance, design, and safety of
structures and pavements, construction phasing or procedures, or other contract requirements. The
department will not consider a CRI that changes the following:

- Permanent pavement type.
- Permanent structural cross section above the subgrade.

104.10.2 Submittal and Review of a CRI Concept
Replace paragraphs five and six with the following effective with the December 2019 letting:

) The department may consider a CRI concept that addresses a potential change under 104.2.

© The department will not implement a contractor-initiated CRI concept, or portion of that concept,
without sharing the cost savings with the contractor as specified in 104.10.4.2.

@ The savings generated by the CRI must be sufficient to warrant its review and processing and offset
the level of risk. The department will assess the risk of the CRI relative to departmental design policies
and criteria for the project. The department may reject a CRI concept for the following reasons:

1. It requires excessive time or costs for the contractor to develop the CRI proposal.
2. It requires excessive time or costs for review, evaluation, investigation, or implementation.
3. Itintroduces an inappropriate level of risk.
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104.10.4.2 Payment for the CRI Work
Replace paragraph one with the following effective with the December 2019 letting:

@ The department will pay for completed CRI work as specified for progress payments under 109.6. The
department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI
costs are determined, the department will execute a contract change order that does the following:

1. Adjusts the contract time, interim completion dates, or both.

2. Pays the contractor for the unpaid balance of the CRI work.

3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows:
NS =CW - CRW - CC-DC

Where:
NS = Net Savings

CW = The cost of the work required by the original contract that is revised by
the CRI. CW is computed at contract bid prices if applicable.

CRW = The cost of the revised work, computed at contract bid prices if
applicable.

CC = The contractor’s cost of developing the CRI proposal.

DC = The department’s cost for investigating, evaluating, and implementing
the CRI proposal.

105.13 Claims Process for Unresolved Changes
Replace the entire text with the following effective with the December 2019 letting:

105.13.1 General
@ Before submitting a claim, the department and contractor can mutually agree to have the department
get a third-party advisory opinion as specified in 104.3.6.

@ The department and contractor can mutually agree to extend any time frame specified throughout
105.13 and can mutually agree to utilize an alternative dispute resolution method at any point before
the department renders its final decision.

@ The department and contractor share costs related to referral to a dispute review board (DRB) as
prescribed in the department's dispute resolution procedures.

105.13.2 Notice of Claim

@ If the contractor has followed the procedures for revising the contract specified in 104.2 and provided
the notification specified in 104.3, but still disagrees with the region, the contractor may pursue the
issue as a claim. File a notice of claim with the project engineer concerning the disagreement within 14
calendar days of receiving the region's decision under 104.3.6(1).

@ The project engineer may deny the applicable portion of a claim if the contractor does not do the
following:

1. File the notice of claim within 14 calendar days as specified in 105.13.2(1).

2. Give the project engineer sufficient access to keep a record of the actual labor, materials, and equipment
used to perform the claimed work.

@ Upon filing the notice of claim, maintain records as specified for force account statements in 109.4.5.
Unless the project engineer issues a suspension, continue to perform the disputed work. The
department will continue to make progress payments to the contractor as specified in 109.6.

105.13.3 Submission of Claim

@ Submit the claim to the project engineer as promptly as possible following the submission of the Notice
of Claim, but not later than the end of the time allowed under 109.7 for the contractor to respond in
writing to the engineer-issued semi-final estimate. If the contractor does not submit the claim within
that response time, the department will deny the claim.

@ The department will not accept the submission of a claim until the resolution process in 104.3 has
been completed and the contractor makes no further requests to submit updated information that may
affect the region’s final decision.
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105.13.4 Content of Claim

@ The final contractor written statement under 104.3.3 is considered the content of the claim. If the
contractor makes a request to submit updated information that may affect the region’s final decision
under 104.3.6, submit the updated information as an amendment to the contractor written statement
and continue the resolution process in 104.3 before submitting a claim.

@ The department may refer the claimant of a false claim to the appropriate authority for criminal
prosecution. Certify the claim using the following form:

The undersigned is duly authorized to certify this claim on behalf of (the contractor).
(The contractor) certifies that this claim is made in good faith, that the supporting data are accurate
and complete to the best of (the contractor's) knowledge and belief, and that the amount requested

accurately reflects the contract adjustment for which (the contractor) believes that the department
is liable.
(THE CONTRACTOR)
By:
(Name and Title)
Date of Execution:

105.13.5 Department Final Decision

@ The department will have up to 28 calendar days, from the contractor's submission of the claim, to
perform a final review of the claim and conduct all meetings. The department may request, in writing,
that the contractor submit additional information related to the claim. Submit that additional
information, or notify the department in writing to base its decision on the information previously
submitted. Either the contractor or region may request a meeting to present their views. Before the
meeting, both parties will agree upon written ground rules for the meeting.

@ Upon completion of the 28 calendar days for the department’s review and meetings, the department
will have up to 21 calendar days to render a written decision. The department will consider written and
oral submissions from the contractor and region, and may consider other relevant information in the
project records.

@ The department will provide the following in its final decision:

1. A concise description of the claim.

2. A clear, contractual basis for its decision that includes a reference to 104.2 on revisions to the contract and
as appropriate, specific reference to language regarding the bid items in question.

3. Other facts the department relies on to support its decision.

4. A concise statement of the circumstances surrounding the claim and reasons for its decision. If the
department rejects the claim in whole or in part, the department will explain why the claimed work is not a
change to the contract work.

5. The amount of money or other relief, if any, the department will grant the contractor.

@ If the contractor disagrees with the department's final decision, the contractor may initiate a legal
action pursuant to state statutes.

106.3.4.2.2.2 Freeze-Thaw Soundness

Replace paragraph one with the following effective with the December 2019 letting:

@ Perform freeze-thaw soundness testing according to AASHTO T103 as modified in CMM 8-60.2.
Provide freeze/thaw soundness test results based on the fraction retained on the No. 4 sieve as
follows:

1. Using virgin crushed stone aggregates produced from limestone/dolomite sources in one or more of the
following counties or from out of state:

Brown Columbia Crawford Dane Dodge
Fond du Lac Grant Green Green Lake lowa
Jefferson Lafayette Marinette Oconto Outagamie
Rock Shawano Walworth Winnebago
2. Using gravel aggregates produced from pit sources in one or more of the following counties or from out of
state:
Dodge Washington Waukesha
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208.5 Payment
Replace paragraph three with the following effective with the December 2019 letting:

@ The department will adjust pay for material obtained from within the project right-of-way limits but
outside project excavation limits, furnished under 208.2.2, as specified in 104.8.

301.2.3 Sampling and Testing
Replace paragraph one with the following effective with the December 2019 letting:

@ Department and contractor testing shall conform to the following:

=TT o] Yo OO AASHTO T2
Percent passing the 200 SIBVE.........ccuuuiiiiie et e st e e e e s s e e e e e e s s st ar e e e aeeeeannnnes AASHTO T11
(€7 =0 L= 11o] o SR AASHTO T27
Gradation of extracted agQIrEgALte .........o.ueiiiiiee et e e a e e et aaa e e AASHTO T30
MOISTUIE CONTENMIILT ... . ettt sttt e ettt esbeebe s e et AASHTO T255
T 1010 N 1 SRS AASHTO T89
L P (o Y o (= PO O URPTNE AASHTO T90
LT TSP AASHTO T96
Sodium sulfate souNdNESS (R-4, 5 CYCIES)...ceiiii it AASHTO T104
Freeze/thaw SOUNANESSI...........coiiiiii et AASHTO T103
Lightweight PieCes iN AQOIEOALE .........ueiiiiiiai ittt e ettt e e e e st e e e e e e e anneaeeeaaesaanneaes AASHTO T113
= (o1 11 = S P TP PRI ASTM D5821 as modified in CMM 8-60
MOISTUIE/AENSIEYI ...ttt AASHTO T99 and AASHTO T180
IN-PIACE AENSIEYIM ... .o ettt ettt e et e et et e et e e e st e e e eteeeeeteerneseesee e eneens AASHTO T191
Asphaltic material eXtraCtion...........cc.vvvieeeeeiiiiiiiiee e CMM 8-36 WisDOT Test Method 1560

11 As modified in CMM 8-60.
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301.2.4.5 Aggregate Base Physical Properties
Replace paragraph one with the following effective with the December 2019 letting:
@ Furnish aggregates conforming to the following:
TABLE 301-2 AGGREGATE BASE PHYSICAL PROPERTIES
PROPERTY CRUSHED CRUSHED CRUSHED | RECLAIMED | REPROCESSED | BLENDED
STONE GRAVEL CONCRETE ASPHALT MATERIAL MATERIAL
Gradation
AASHTO T27
dense| 305.2.2.1 305.2.2.1 305.2.2.1 305.2.2.2 305.2.2.1 305.2.2.11
open-graded 310.2 310.2 not allowed not allowed not allowed not allowed
Wear
AASHTO T96 <=50% <=50% notel? _ notel? notel®!
loss by weight
Sodium sulfate
soundness
AASHTO T104
loss by weight
dense <=18% <=18% _ _ _ notel®!
open-graded <=12% <=12% not allowed not allowed not allowed not allowed
Freeze/thaw soundness
AASHTO T103M
loss by weight
dense| <=18% <=18% notel@ o o notel?!
open-graded <=18% <=18% not allowed not allowed not allowed not allowed
Liquid limit _ _ _ o
AASHTO T89 <=25 <=25 <=25 - - note
Plasticity
=6 =6 =64 [3]
AASHTO T90 <=6 <=6 <=6 _ _ note
Fracture
ASTM D582119
min one face by count
dense 58% 58% 58% o notel® notel!
open-graded 90% 90% not allowed not allowed not allowed not allowed

(11 The final aggregate blend must conform to the specified gradation.
21 No requirement for material taken from within the project limits. For material supplied from a source outside

the project limits:

- LA wear maximum of 50 percent loss, by weight.

- Freeze thaw maximum of 42 percent loss, by weight.

Bl Required as specified for the individual component materials defined in columns 2 - 6 of the table before

blending.

[ For base placed between old and new pavements, use crushed stone, crushed gravel, or crushed concrete
with a plasticity index of 3 or less.

BBl >=75 percent by count of non-asphalt coated particles.

[l as modified in CMM 8-60.
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Effective with December 2019 Letting ASP-6

450.2.2 Aggregate Sampling and Testing
Replace paragraph one with the following effective with the December 2019 letting:

@ The department and the contractor will sample and test according to the following methods, except as
revised with the engineer's approval:

SF-Taa] o] ale I To o £To F- 1 (-1 T OO PP RPRRN AASHTO T2
Material finer than NO. 200 SIBVE ..........uuiiiiiii et e e e et e e e e e e e e ebeeeeeaaeeaanneaes AASHTO T11
Sieve analySiS Of AgQIEIALES ... .uuuiiiie et iiiiiiet et e s e e e s e e e e e s e e e e e e e e e et aaraaeeaaas AASHTO T27
Mechanical analysis of extracted aggregate...........uiueiiiiiiiiiiiee e ee e e e e e e e e e einenes AASHTO T30
Sieve analysis of MINeral filler ...... ... e a e AASHTO T37
Los Angeles abrasion Of COArse aggregate ...........uiieeiiiiiiiiiiee it e e e e e e e e e s e e e e e e s ensaeees AASHTO T96
Freeze-thaw soundness of coarse aggregatell..............c.ocooiiiiie e AASHTO T103
Sodium sulfate soundness of aggregates (R-4, 5 CYCIES) .....uvuiiiiiiiiiiiiiiiie et AASHTO T104
EXIraction Of DIEUMEBN ......oiiiii et st e e st eennee AASHTO T164

11 As modified in CMM 8-60.2.

450.3.2.6.3 Compaction Roller Pattern Determined by Growth Curve
Add 450.3.2.6.3 as a new subsection effective with the December 2019 letting:

450.3.2.6.3 Compaction Roller Pattern Determined by Growth Curve

@ When specified in 460.3.3.1, compact asphaltic mixture using the roller pattern established during
construction of a control strip. Use 2 or more rollers per paver if placing more than 165 tons per hour.

@ On the first day of production, construct a control strip under the direct observation of department
personnel. After compacting the control strip with a minimum of 3 passes, mark the gauge outline and
take a one-minute wet density measurement using a nuclear density gauge in back scatter mode at a
single location. Take a density measurement at the same location after each subsequent pass.
Continue compacting and testing until the increase in density is less than 1 pcf for 3 consecutive
passes. Submit the final roller pattern to the engineer in writing. Once the roller pattern is established
do not change the pattern or decrease the number, type, or weight of rollers without the engineer's
written approval.

@) After establishing the roller pattern, and under the direct observation of the engineer, cut at least one
4-inch diameter or larger core from the control strip density gauge outline. Prepare cores and
determine density according to AASHTO T166. Dry cores after testing. Fill core holes and obtain
engineer approval before opening to traffic. The department will maintain custody of cores throughout
the entire sampling and testing process. The department will label cores, transport cores to testing
facilities, witness testing, store dried cores, and provide subsequent verification testing.

450.3.2.8 Jointing
Replace paragraph three with the following effective with the December 2019 letting:

@ Construct notched wedge longitudinal joints for mainline paving of HMA layers 1.75 inches or greater.
Extend the wedge beyond the normal lane width as the plans show or as the engineer directs.

Replace paragraph five with the following effective with the December 2019 letting:

) Construct the wedge for each layer using an engineer-approved strike-off device that will provide a
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted
steel side roller wheel or vibratory plate compactor the same width as the wedge. Apply a tack coat to
the wedge surface and both notches before placing the adjacent lane.

©) Clean longitudinal and transverse joints coated with dust and, if necessary, paint with hot asphaltic
material, a cutback, or emulsified asphalt to ensure a tightly bonded, sealed joint.

455.2.5 Tack Coat
Replace paragraph one with the following effective with the December 2019 letting:

@ Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, or modified emulsified
asphalt with an “h” suffix, unless the contract specifies otherwise.
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Effective with December 2019 Letting ASP-6

460.2.2.3 Aggregate Gradation Master Range
Replace paragraph one with the following effective with the December 2019 letting:

@ Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the
gradation requirements in table 460-1. The values listed are design limits; production values may
exceed those limits.

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS

PERCENT PASSING DESIGNATED SIEVES
SIEVE NOMINAL SIZE
No. 1 No. 2 No.3 No. 4 No. 5 No. 6 SMA No. 4 | SMA No. 5
(37.5mm) | (25.0 mm) | (19.0 mm) | (125 mm) | (9.5 mm) | (4.75mm) | (12.5mm) | (9.5 mm)
50.0-mm 100
37.5-mm 90 - 100 100
25.0-mm 90 max 90 - 100 100
19.0-mm - 90 max 90 - 100 100 100
12.5-mm - - 90 max 90 - 100 100 90 - 97 100
9.5-mm - - - 90 max 90 - 100 100 58 - 80 90 - 100
4.75-mm . . . . 90 max 90 - 100 25-35 35-45
2.36-mm 15-41 19 - 45 23-49 28 - 58 32 -67 90 max 15-25 18 - 28
1.18-mm _ _ _ _ _ 30-55 _ _
0.60-mm - - - - - - 18 max 18 max
0.075-mm 0-6.0 1.0-7.0 20-80 | 20-100 | 20-100 | 6.0-13.0 | 8.0-11.0 | 8.0-12.0
% VMA 11.0 min 12.0 min 13.0 min | 14.0 min®¥ | 15.0 min® | 16.0-17.5 | 16.0 min 17.0 min

11 145 for LT and MT mixes.
(2 155 for LT and MT mixes.

460.2.7 HMA Mixture Design
Replace paragraph one with the following effective with the December 2019 letting:

@ For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design
according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. Ensure
that SMA mixture designs adhere to AASHTO R 46 and AASHTO M 325 in addition to the required
test procedures outlined in CMM 8-66 table 1 and CMM 8-66 table 2. Determine the specific gravity of
fines or super fines used as a mineral filler or additional stabilizer in SMA designs according to
AASHTO T 100. The values listed are design limits; production values may exceed those limits. The
department will review mixture designs and report the results of that review to the designer according
to CMM 8-66.
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Effective with December 2019 Letting ASP-6
TABLE 460-2 MIXTURE REQUIREMENTS
Mixture type LT MT HT SMA
LA Wear (AASHTO T96)
100 revolutions(max % loss) 13 13 13 13
500 revolutions(max % loss) 50 45 45 35
(SSC())leTle m u If(a;As,Sr: e Iloos4$)) 12 12 12 12
Freeze/Thaw
(AASHTO T103 as modified in CMM 8-60.2) 18 18 18 18
(specified counties, max % loss)
Fractured Faces
(ASTM D5821 as modified in CMM 860) 65/ 75160 98/90 100/90
(one face/2 face, % by count)
Flat & Elongated (ASTM D4791) 5 5 5 20
(max %, by weight) (5:1 ratio) (5:1 ratio) (5:1 ratio) (3:1 ratio)
e e wi | a | e .
Sand Equivalency (AASHTO T176, min) 40 401 45 50
(C/:Aliyshlfrnép_f_lalnzd) Friable Particle in Aggregate <= 1% <= 1% <= 1% <= 1%
T i T D B .
Gyratory Compaction
Gyrations for Nini 6 7 8 7
Gyrations for Ndes 40 75 100 65
Gyrations for Nmax 60 115 160 100
Air Voids, %Va 4.0 4.0 4.0 45
(%Gmm Ndes) (96.0) (96.0) (96.0) (95.5)
% Gmm Nini <= 91.501 <= 89.001 <=89.0 -
% Gmm Nmax <=98.0 <=98.0 <=98.0 <=98.0
Dust to Binder Ratiol (% passing 0.075/Pbe) 0.6 - 1.209 0.6 - 1.288 0.6 - 1.288 1.2-2.0
Voids filled with Binder (VFB or VFA, %) 68 - 8018l | 65 - 75617111 | 65 - 7506 [71[9] 70-80
Tensile Strength Ratio (TSR) (AASHTO T283)101 [11]
no antistripping additive 0.75 min 0.75 min 0.75 min 0.80 min
with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min
Draindown (AASHTO T305) (%) _ - - <=0.30
Minimum Effective Asphalt Content, Pbe (%) 5.5

[1

MT mixes.
[2

[3

[4

ratio limits are 0.6 - 1.6.
[5

mixes and 1.5 - 2.0 for MT and HT mixes.
[6

77 percent for MT and HT mixes.
[7

percent.
[8

For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.

For No 6 (4.75 mm) nominal maximum size mixes, the specified fine aggregate angularity is 43 for LT and 45

For No 6 (4.75 mm) nominal maximum size mixes, the specified sand equivalency is 43 for MT mixes.
The percent maximum density at initial compaction is only a guideline.
For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder

For No 6 (4.75 mm) nominal maximum size mixes, the specified dust to binder ratio limits are 1.0 - 2.0 for LT
For No. 6 (4.75mm) nominal maximum size mixes, the specified VFB is 67 - 79 percent for LT mixes and 66 -

For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76
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Effective with December 2019 Letting ASP-6

¥l For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.
1201 WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure.

11 Run TSR at asphalt content corresponding to 3.0% air void regressed design, or 4.5% air void design for
SMA, using distilled water for testing.

460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater

Replace paragraph four with the following effective with the December 2019 letting:

@ Use the test methods identified below, or other methods the engineer approves, to perform the
following tests at the frequency indicated:

Blended aggregate gradations:
Drum plants:

- Field extraction by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6,
chemical extraction according to AASHTO T-164 method A or B; or automated extraction according
to ASTM D8159 as modified in CMM 8-36.6.3.1. Gradation of resulting aggregate sample
determined according to AASHTO T30.

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge
using an engineer-approved sampling device and performed according to AASHTO T11 and T27.

Batch plants:

- Field extraction by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6,
chemical extraction according to AASHTO T-164 method A or B; or automated extraction according
to ASTM D8159 as modified in CMM 8-36.6.3.1. Gradation of resulting aggregate sample
determined according to AASHTO T30.

Asphalt content (AC) in percent:

AC by ignition oven according to AASHTO T308 (CMM 8-36.6.3.6), by chemical extraction according to
AASHTO T-164 method A or B; or by automated extraction according to ASTM D8159 as modified in CMM
8-36.6.3.1. Gradation of resulting aggregate sample determined according to AASHTO T30.

Bulk specific gravity of the compacted mixture according to AASHTO T166.
Maximum specific gravity according to AASHTO T209.

Air voids (Va) by calculation according to AASHTO T269.

VMA by calculation according to AASHTO R35.

460.2.8.2.1.4.2 Control Charts
Replace paragraph one with the following effective with the December 2019 letting:

@ Maintain standardized control charts at the laboratory. Record contractor test results on the charts the
same day as testing. Record data on the standardized control charts as follows:

- Blended aggregate gradation tests in percent passing. Of the following, plot sieves required in table 460-1:
37.5-mm, 25.0-mm, 19.0-mm, 12.5-mm, 9.5-mm, 4.75-mm, 2.36-mm, 1.18-mm, 0.60-mm, and 0.075-mm.

- Asphalt material content in percent.
- Air voids in percent.
- VMA in percent.

@ Plot both the individual test point and the running average of the last 4 data points on each chart.
Show QC data in black with the running average in red. Draw the warning limits with a dashed green
line and the JMF limits with a dashed red line. The contractor may use computer generated black-and-
white printouts with a legend that clearly identifies the specified color-coded components.
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Effective with December 2019 Letting

ASP-6

460.2.8.2.1.5 Control Limits
Replace paragraph one with the following effective with the December 2019 letting:

@ Conform to the following control limits for the JMF and warning limits based on a running average of

the last 4 data points:

ITEM JMF LIMITS WARNING LIMITS
Percent passing given sieve:
37.5-mm +/- 6.0 +/- 4.5
25.0-mm +/- 6.0 +/- 4.5
19.0-mm +/-5.5 +/- 4.0
12.5-mm +/- 5.5 +/- 4.0
9.5-mm +/-5.5 +/- 4.0
4.75-mm +/- 5.0 +/- 4.0
2.36-mm +/- 5.0 +/- 4.0
1.18-mm +/- 4.0 +/- 3.0
0.60-mm +/- 4.0 +/- 3.0
0.075-mm +/-2.0 +/-1.5
Asphaltic content in percent -0.3 -0.2
Air voids in percent™ +1.3/-1.0 +1.0/-0.7
VMA in percent? -0.5 -0.2

(11 For SMA, JMF limits are +/-1.3 and warning limits are +/-1.0.

21 VMA limits are based on requirements for each mix design nominal maximum aggregate size in table 460-1.

For No. 6 (4.75mm) mixes, JMF limits are +/- 0.5 and warning limits are +/- 0.2.

460.3.2 Thickness
Replace paragraph one with the following effective with the December 2019 letting:

@ Provide the plan thickness for lower and upper layers limited as follows:

NOMINAL MINIMUM MAX LOWER MAX UPPER
SIZE LAYER LAYER LAYER
THICKNESS THICKNESS THICKNESS
(in inches) (in inches) (in inches)
No. 1 (37.5 mm) 45 6 45
No. 2 (25.0 mm) 3.0 5 4
No. 3 (19.0 mm 2.25 4 3
No. 4 (12.5 mm)i 1.75 3 25
No. 5 (9.5 mm) 1.25 3 2
No. 6 (4.75 mm) 0.75 1.25 1.25

(11 SMA mixtures use nominal size No. 4 (12.5 mm) or No. 5 (9.5 mm).

MAX SINGLE
LAYER
THICKNESSE!
(in inches)

6
6

oW oo

21 SMA mixtures with nominal sizes of No. 4 (12.5 mm) and No. 5 (9.5 mm) have no maximum lower layer

thickness specified.
Bl For use on cross-overs and shoulders.

@ Place leveling layers using No. 4 (12.5 mm), No. 5 (9.5 mm), or No. 6 (4.75 mm) mixtures. Leveling

layers may be thinner than the minimum lower layer thickness for the mixture used.

@ Place wedging layers as the contract specifies or engineer directs. Wedging layers have no specified

minimum or maximum thickness.
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460.3.3.1 Minimum Required Density
Replace paragraph one with the following effective with the December 2019 letting:

@ Compact No. 6 mixtures in lower layers as specified in 450.3.2.6.2 and in upper layers as specified in
450.3.2.6.3. For other HMA mixtures, compact all layers to the density table 460-3 specifies.

TABLE 460-3 MINIMUM REQUIRED DENSITY!H

PERCENT OF TARGET MAXIMUM DENSITY

LOCATION LAYER MIXTURE TYPE
LT and MT HT SMAS]
LOWER 93.08! 93.01 L
TRAFFIC LANESI?
UPPER 93.0 93.0 93.0
SHOULDERS & LOWER 91.0 91.0 _
APPURTENANCES UPPER 92.0 92.0 92.0

(11 The table values are for average lot density. If any individual density test result falls more than 3.0 percent
below the minimum required target maximum density, the engineer will investigate the acceptability of that
material according to CMM 8-15.11.

2l Includes side roads, crossovers, turn lanes, ramps, parking lanes, bike lanes, and park-and-ride lots as
defined by the contract plans.

[B1 Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base
courses.

[l Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base
courses.

460.3.3.2 Pavement Density Determination

Replace paragraph three with the following effective with the December 2019 letting:

@ Alot is defined in CMM 8-15 and placed within a single layer for each location and target maximum
density category indicated in table 460-3. The lot density is the average of all samples taken for that
lot. The department determines the number of tests per lot according to CMM 8-15.

460.5.2.1 General
Replace paragraph six with the following effective with the December 2019 letting:
© If during a QV dispute resolution investigation the department discovers unacceptable mixture defined
by one or more of the following:
- Va less than 2.5 or greater than 6.5 percent for SMA, or for other mixes, less than 1.5 or greater than 5.0
percent.
- VMA more than 1.0 percent below the minimum or above the maximum specified in table 460-1.
- AC more than 0.5 % below the JMF target.
Remove and replace the material, or if the engineer allows the mixture to remain in place, the
department will pay for the quantity of affected material at 50 percent of the contract price.
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Effective with December 2019 Letting ASP-6

501.2.5.5 Sampling and Testing

Replace paragraph one with the following effective with the December 2019 letting:

@ Sample and test aggregates for concrete according to the following:
Sampling aggregatesill..........c.i ittt ere e ere et enaeans AASHTO T2
Lightweight pieCes iN AgQrEgALE ..........ueiiiiii ittt e e e et e e e e e e et e ea e e e e aanneaeeeaaeeaannneene AASHTO T113
Material finer than NO. 200 SIEVEIM ..o e AASHTO T11
UNit WeIght Of 0QIEGALE ... .uuiiiiii e e e e e e e e e s s e e e e e e s satbtbeeaeeeseasnnnes AASHTO T19
Organic IMPUIItIES IN SANGS .......ueiiiiie et e e e e et e e e e e e e et e e e e e e e aaanntbeeaaaeeeaaas AASHTO T21
Sieve analysiS Of AgQIEIALES ... .uuuiiiie et e e e e e e e s et r e e e e e et araaee e AASHTO T27
Effect of organic impurities in fiNe aggregate ....... ..o AASHTO T71
Los Angeles abrasion Of COArse aggregate ..........ccoeui i iiieiiie e e e e et e e e e e e s aseaeeeeaeaeeeenneees AASHTO T96
Alkali Silica ReactiVity Of AQQIrEgateS.......cciiiuiiiiiiee ettt e e e e s e e e e e s eeaaraeeeaas ASTM C1260
Alkali Silica Reactivity of Combinations of Cementitious Materials and Aggregates....................... ASTM C1567
Freeze-thaw soundness of coarse aggregatelll . ... .......cccoovviiiiiic e AASHTO T103
Sodium sulfate soundness of coarse aggregates (R-4, 5 CYCIES) .......uvvvvveeiiiiiiiiiiiee e AASHTO T104
Specific gravity and absorption of fine aggregate ............oo i AASHTO T84
Specific gravity and absorption of coarse aggregatell .. .........c.cccooeieiiiic i AASHTO T85
Flat & elongated pieces based on @ 3:1 ratiol ... .........ccooiiiiiiee et ASTM D4791
SaMPliNg frESN CONCIELE ...ttt e e e e e et e e e e e e aeeeaaaeaenas AASHTO R60
Making and curing concrete compressive strength test SPeCIMENS...........occviiieiieeiiiiiiiier e AASHTO T23
Compressive strength of molded concrete CYliNAErs ..........c.uueeiiiiiiiiiii e AASHTO T22

11 As modified in CMM 8-60.

505.2.2 Bar Steel Reinforcement
Replace paragraph one with the following effective with the December 2019 letting:

@ Conform to AASHTO M31, type S or type W.

505.2.3 High-Strength Bar Steel Reinforcement
Replace paragraph one with the following effective with the December 2019 letting:

@ Conform to AASHTO M31, grade 60, type S or type W.

505.2.4.1 General
Replace paragraph one with the following effective with the December 2019 letting:

@ Conform to AASHTO M31, grade 60, type S or type W. Ensure that the coating is applied in a CRSI
certified epoxy coating plant. Bend bars that require bending before coating, unless the fabricator can

bend the bar without damaging the coating.

505.2.6.1 General
Replace paragraph one with the following effective with the December 2019 letting:

@ For dowel bars and straight tie bars, there is no requirement for bend tests. Ensure that the bars are

the specified diameter and length the plans show.

505.2.6.2.2 Solid Dowel Bars
Replace paragraph one with the following effective with the December 2019 letting:

@ Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Alternatively the contractor may
furnish dowel bars conforming to AASHTO M227 grade 70-80. Coat in a plant certified by the

Concrete Reinforcing Steel Institute with a thermosetting epoxy conforming to AASHTO M

254, type B.
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Effective with December 2019 Letting

ASP-6

625.3.2 Processing Topsoil or Salvaged Topsoil
Delete paragraph four effective with the December 2019 letting.

701.3.1 General

Replace the entire text with the following effective with the December 2019 letting:

@ Perform contract required QC tests for samples randomly located according to CMM 8-30. Use the
test methods specified in table 701-1.

TABLE 701-1 TESTING AND CERTIFICATION STANDARDS

TEST

TEST
STANDARD

MINIMUM REQUIRED CERTIFICATION
(any one of the certifications listed for each test)

Random Sampling

CMM 8-30.9.2

Transportation Materials Sampling Technician (TMS)
Aggregate Technician | (AGGTEC-I)
AGGTEC-I Assistant Certified Technician (ACT-AGG)
PCC Technician | (PCCTEC-I)

PCCTEC-I Assistant Certified Technician (ACT-PCC)
Grading Technician | (GRADINGTEC-I)
Grading Assistant Certified Technician (ACT-GRADING)

Sampling Aggregates

AASHTO T2M4

TMS, AGGTECT-1, ACT-AGG

Percent passing the No. 200 sieve

AASHTO T11M

Fine and coarse aggregate gradation

AASHTO T271

AGGTEC-I, ACT-AGG

Aggregate moisture content AASHTO T255[1
Fractured faces ASTM D5821M
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS)
Plasticity index AASHTO T90! GRADINGTEC-I, or ACT-GRADING
Sampling freshly mixed concrete AASHTO R60
Air content of fresh concrete AASHTO T15212

Air void system of fresh concrete

AASHTO TP1188

Concrete slump AASHTO T119% F’)A%C;_ngcl
Concrete temperature ASTM C1064
Making and curing concrete cylinders AASHTO T23
Moist curing for concrete cylinders AASHTO M201
Concrete compressive strength AASHTO T22 Concrete Strength Tester (CST)
Concrete flexural strength AASHTO T97 CST Assistant Certified Technician (ACT-CST)

Profiling

PROFILER

11 As modified in CMM 8-60.
(2 As modified in CMM 8-70.

BBl A plasticity check, if required under individual QMP provisions, may be performed by an AGGTEC-I in addition
to the certifications listed for liquid limit and plasticity index tests.

[ Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher.

1 Consolidate by rodding.

715.2.1 General

Replace paragraph five with the following effective with the December 2019 letting:

) For new lab-qualified mixes, test the air void system of the proposed concrete mix. Include the SAM
number as a part of the mix design submittal.
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Effective with December 2019 Letting ASP-6

715.3.1.1 General
Replace paragraph two with the following effective with the December 2019 letting:

@ Test the air void system at least once per lot and enter the SAM number in the MRS for information
only. SAM testing is not required for the following:
- For lots with less than 4 sublots.
- High early strength (HES) concrete.
- Special high early strength (SHES) concrete.
Concrete placed under the following bid items:
- Concrete Pavement Approach Slab
- Concrete Masonry Culverts
- Concrete Masonry Retaining Walls
- Steel Grid Floor Concrete Filled
- Crash Cushions Permanent
- Crash Cushions Permanent Low Maintenance
- Crash Cushions Temporary

730.3.1 General
Replace paragraph three with the following effective with the December 2019 letting:

@ Stockpile tests!!! can be used for multiple projects. If placement on a project does not begin within 120
calendar days after the date the stockpile sample was obtained, retest the stockpile before placement
begins.

(11 Replace the stockpile test with an in-place production test for concrete pavement recycled and processed on-
site; test on the first day of production.

730.3.2 Contractor QC Testing
Replace paragraph four with the following effective with the December 2019 letting:

@ Submit test results to the engineer within one business day of obtaining the sample, except any
aggregate classification with recycled asphalt may be submitted within two business days.

730.3.4.1 Contractor QC Testing
Replace the entire text with the following effective with the December 2019 letting:

@ For small quantity contracts with <= 500 tons, submit 2 production tests or 1 stockpile test. Production
tests are valid for 3 years from the date the production sample was obtained. Begin placement within 3
years of the date sampled.

@ For small quantity contracts with <= 6000 tons and >= 500 tons, do the following:

1. Conduct one QC stockpile test before placement.

2. Submit 2 production tests or conduct 1 loadout test instead of placement tests. Production tests are valid
for 3 years from the date the production sample was obtained; the first day of placement must be within 3
years of the date sampled.

3. If the actual quantity placed is more than 6000 tons, on the next day of placement perform one additional
random QC test for each 3000 tons of overrun, or fraction thereof.

740.3.2 Contractor QC Testing
Replace paragraph three with the following effective with the December 2019 letting:

@ Field-locate the beginning and ending points for each profile run. Measure the profiles of each
standard and partial segment. Define primary segments starting at a project terminus and running
contiguously along the mainline to the other project terminus. Define segments one wheel path wide
and distinguished by length as follows:

1. Standard segments are 500 feet long.

2. Partial segments are less than 500 feet long.
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Effective with December 2019 Letting ASP-6

Errata

104.6.1.2.3 Drop-Off and Hazard Protection
Correct errata by changing 2 inches or greater to greater than 2 inches.

@ Eliminate vertical drop-offs greater than 2 inches and edge slopes steeper than 3:1 between adjacent
lanes open to traffic.

305.3.3.3 Shoulders Adjacent to Asphaltic Pavement or Surfacing
Correct errata by changing 2-inch or more to greater than 2-inch.

@ If the roadway remains open to through traffic during construction and a greater than 2-inch drop-off
occurs within 3 feet or less from the edge of the traveled way, eliminate the drop-off within 48 hours
after completing that days paving. Unless the special provisions specify otherwise, provide aggregate
shoulder material compacted to a temporary 3:1 or flatter cross slope from the surface of the
pavement edge.

614.3.6 Thrie Beam Structure Approach Retro Fits
Correct errata by deleting the galvanization reference already required under 614.3.1.

@ Install posts and drill holes into existing thrie beam conforming to 614.3.2.

628.3.7 Mobilizations for Erosion Control
Correct errata by clarifying that mobilizations for erosion control include proceeding with the work.

@ Move personnel, equipment, and materials to the project site and promptly proceed with construction
of erosion control items at the stages the contract indicates or the engineer directs.
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Effective with December 2017 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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Effective January 2019 Letting ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

12

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 1.0 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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"General Decision Number: WI20200010 ©02/28/2020
Superseded General Decision Number: WI20190010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2020
1 01/24/2020
2 02/28/2020

BRWIOOO1-002 06/03/2019

CRAWFORD, JACKSON, IJUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES



Rates Fringes

BRWIOOO2-002 06/01/2019

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

BRWIGOO2-005 06/01/2019

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.51 23.37
‘BRUIO003-002 06/03/209
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2019

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2019

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES



Rates Fringes
BRWIPOO7-002 06/03/2019

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIPOO8-002 06/01/2019
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPO11-002 06/03/2019
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIPO19-002 06/03/2019

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ...t iiii i iiiiieennnn $ 33.40 24.68
‘BRUIG034-002 06/03/209
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ...t iiiiii i iiiennnns $ 35.56 24.23

CARPOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES



Rates Fringes

CARPO252-002 06/01/2016

ADAMS,  BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER........ ... $ 33.56 18.00
MILLWRIGHT.....ovvviiinnnnnn $ 35.08 18.35
PILEDRIVER......cvvvviinnn $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter......coeveeeeeenn. $ 33.56 18.00
Millwright.................. $ 35.08 18.35
Pile Driver.......c.ccevvvunn. $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes

CARPENTER. ...t $ 35.78 22.11



CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES
Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
ZoNe Attt $ 31.03 22.69
Zone B..iviiiiiiiiiiiiiians $ 31.03 22.69

ELECO014-002 06/03/2019

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:.....covvviiinn. $ 35.59 20.87
‘ELEcoo14-oe7 o6/03/200
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 27.25 14.34

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,



bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC@127-002 06/01/2019
KENOSHA COUNTY
Rates Fringes

Electricians:....veeiieieenenenn. $ 40.49 30%+12.07

ELEC@158-002 06/03/2019

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

Electricians:. ... $ 33.52 29.75%+10.26

ELEC@159-003 06/01/2019

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC@219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:

Electrical contracts over
$180,000. ...ttt $ 32.38 18.63



Electrical contracts under
$180,000. ...ttt $ 30.18 18.42

ELECO242-005 05/16/2018

DOUGLAS COUNTY

ELECO388-002 06/03/2019
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:......ccoviiiiinnn. $ 33.56 26%+11.01
‘ELEcosse-e02 e1/e1/2020
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELEcoaos-e05 @6/e1/209
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELECoaos-e0s @6/61/209
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes



ELEC@494-013 06/01/2019

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....coveviienenennn $ 20.53 18.13
Technician.....ovveeeieenn. $ 30.18 19.58

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2019

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:....veeeinieieenenn. $ 33.15 28.50%+10.00

ELEC@890-003 06/01/2019



DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.....cvvviiinnn. $ 35.91 25.95%+10.83
* ELECO953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman........ccvvunn.. $ 47.53 21.43
(2) Heavy Equipment
Operator.....ccvviinninnnnnns $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGIQ139-005 06/03/2019
Rates Fringes
Power Equipment Operator
Group 1....iieeinnnnnnnnnnnn $ 41.17 23.03
GrOUP 2.t iiinnnnnnnnoonnnnns $ 40.67 23.03
(¢ oo 0] o I J A $ 40.17 23.03
GrOoUP 4.viiiniiinnnneennnnns $ 39.91 23.03
Group 5.....iiiiiiiiia., $ 39.62 23.03
GPrOUP B.vevnnnnnnnnnnennnnns $ 33.72 23.03

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;



pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender.

GROUP 6: Off-road material hauler with or without ejector.

IRONOOO8-002 06/01/2019



BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. ..ttt v i iiiiiineeeiennn $ 35.07 27.62

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2019

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. ...t v i iiiiiinieeiennn $ 37.12 27.87

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON©383-001 06/01/2019

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
TRONO498-005 06/01/2019
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:
Rates Fringes

TRONWORKER. .. e vviiiiiiiiiieien $ 40.25 40.53



TRON©512-008 0©6/03/2019
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRON@512-021 06/03/2019

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. . v vvvi it iiiiiiiiennn $ 33.19 29.40
LAB00113-002 06/03/2019
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group L...iiiiiiinnneeeennns $ 29.02 21.92
GPrOUP 2. iitteennnnnnneannnns $ 29.17 21.92
GPrOUP 3.t iiiiiinnnnneennenns $ 29.37 21.92
(] oo U] o A $ 29.52 21.92
GroUP 5. iiiiiiiiinnneeennnns $ 29.67 21.92
GPOUP B.vvrrnennnnnnnnnnnnns $ 25.51 21.92

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer



GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO@113-003 06/03/2019

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group l....iieiiinnnnnnnnnns $ 28.27 21.92
GPOUP 2.t iiininnnnnnannennns $ 28.37 21.92
Group 3. ..t iiiiininienennnns $ 28.42 21.92
GrOoUP 4.viiinninnnnnaenenns $ 28.62 21.92
GPrOUP 5.vetiiiiinennnnannnnn $ 28.47 21.92
GPrOUDP B.ivevnnnnnnnnnnnnennns $ 25.36 21.92

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand

Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO@113-011 ©6/03/2019



KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1.....ciiiiiiiiinnnnnn $ 28.08 21.92
GPOUP 2.t iiinnnnnnnnnonnnnns $ 28.23 21.92
Group 3. ..ttt ienennnns $ 28.43 21.92
GrOoUP 4. viiiniiiennnaennnnns $ 28.40 21.92
GPrOUP 5.vetiiiiinennnnnnnnns $ 28.73 21.92
GPrOUP B.ivevnnnnnnnnnnnnennns $ 25.22 21.92

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB00140-002 06/03/2019

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES



Rates Fringes

LABORER
Group L...iiiiiinnnneeennnns $ 32.84 17.54
GPrOUP 2. iitieennnnnnnnannnns $ 32.94 17.54
GPrOUP 3. iiiiiiinnnnnoeenenns $ 32.99 17.54
(] oo U] o I S $ 33.19 17.54
GroUP 5. iiiiiiiiinnneeennnns $ 33.04 17.54
GPrOUP B.vvviiennnnnnnnnnnnns $ 29.47 17.54

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOQ464-003 06/03/2019

DANE COUNTY

Rates Fringes
LABORER
Group 1....iieinnnnnnnnnnnn $ 33.12 17.54
GPOUP 2.t iiinnnnnnnnnonnenns $ 33.22 17.54
GPrOUP 3. iiiiiinnnnnnnennnns $ 33.27 17.54
GrOoUP 4. viiiniiinnnnaennnns $ 33.47 17.54
GPrOUP 5.vttiiiiinennnnnnnnns $ 33.32 17.54

GPrOUP B.ivevnnnnnnnnnnnnnnnns $ 29.47 17.54



LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel $ 29.43 17.27
PAINO108-002 06/01/2019
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 36.08 20.36

Spray & Sandblast........... $ 37.08 20.36



PAING259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN©G259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2019

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge....ovveiiiiiiiiinnnn. $ 33.30 23.86
Brush. ...ttt $ 32.95 23.86
Spray & Sandblast........... $ 33.70 23.86

PAINOG802-002 06/01/2019

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush...ooviiiiiiiiiennnnnn, $ 30.93 18.44
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINOG802-003 06/01/2019

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN



LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. ... vttt it iiinrtennnnnns $ 30.93 18.58
PAINOG934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush....ovveiiiiiiiine, $ 33.74 18.95
P AY e ettt $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/02/2019
FLORENCE COUNTY
Rates Fringes
Painters:. ..ottt $ 25.76 13.33
PLAS©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area l......iiiiiiirnnnnnnns $ 39.46 17.17
Area 2 (BAC)...ivvviiinnnnn $ 35.07 19.75
Area 3... ..ttt $ 35.61 19.40
Area 4...... i $ 34.70 20.51
Area 5.....ciiiiiiiiiiiana $ 36.27 18.73
Area 6......cciiiiiiiiiii $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,



MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2019
Rates Fringes

TRUCK DRIVER
1 &2 AxleS. i nnnnnnnns $ 29.57 22.03
3 or more Axles; Euclids
Dumptor & Articulated,
Truck Mechanic.............. $ 29.72 22.03

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic



violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and



non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)



and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



August 2018

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy =
bridge over navigable water per USDOL and US Coast Guard designation, WI18/Heavy (Sewer &
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into the
contract, use the classification in the wage determination for the work being done. Use WI15 wage
rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates when
working on any sanitary sewer or water main work. Use Building wage rates for all work done
within the footprint of the building. Use WI10 wage rates for all other highway work in the contract
and approaches to structures. For example, if a laborer is working within the footprint of a building,
use the Laborer rate in the Building wage determination inserted in the contract. If a laborer is
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer
rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of Items Page 1 of 8
Proposal ID: 20200414018 Project(s): 3733-00-71
Federal ID(s): WISC 2020142
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0002 201.0105 27.000
Clearing STA
0004 201.0110 147.000
Clearing SY
0006 201.0205 27.000
Grubbing STA
0008 201.0210 147.000
Grubbing SY
0010 203.0100 22.000
Removing Small Pipe Culverts EACH
0012 204.0115 49.000
Removing Asphaltic Surface Butt Joints SY
0014 204.0280 1.000
Sealing Pipes EACH
0016 205.0100 80,970.000
Excavation Common CcY
0018 205.9015.S
Grading Shaping and Finishing LS LUMP SUM
Intersection (location) 01. CTH F and
CTHO
0020 205.9015.S
Grading Shaping and Finishing LS LUMP SUM
Intersection (location) 02. CTH F and
CTH EM
0022 205.9015.S
Grading Shaping and Finishing LS LUMP SUM
Intersection (location) 03. CTH EM and
Old CTHF
0024 208.0100 66,603.000
Borrow CYy
0026 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 01. 3733-00-71
0028 213.0100 1.000
Finishing Roadway (project) 01. 3733- EACH

00-71
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Proposal Schedule of Items Page 2 of 8
Proposal ID: 20200414018 Project(s): 3733-00-71
Federal ID(s): WISC 2020142
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0030 214.0100 4.000
Obliterating Old Road STA
0032 305.0120 35,290.000
Base Aggregate Dense 1 1/4-Inch TON
0034 310.0115 218.000
Base Aggregate Open-Graded CY
0036 311.0110 28,740.000
Breaker Run TON
0038 371.2000.S 38.000
QMP Base Aggregate Dense 1 1/4-Inch EACH
Compaction
0040 416.0160 325.000
Concrete Driveway 6-Inch SY
0042 455.0605 1,225.000
Tack Coat GAL
0044 460.2000 9,800.000
Incentive Density HMA Pavement DOL 1.00000 9,800.00
0046 460.5223 4,704.000
HMA Pavement 3 LT 58-28 S TON
0048 460.5224 6,191.000
HMA Pavement 4 LT 58-28 S TON
0050 465.0105 128.000
Asphaltic Surface TON
0052 465.0120 386.000
Asphaltic Surface Driveways and Field TON
Entrances
0054 465.0315 26.000
Asphaltic Flumes SY
0056 520.1012 1.000
Apron Endwalls for Culvert Pipe 12-Inch EACH
0058 520.1015 1.000
Apron Endwalls for Culvert Pipe 15-Inch EACH
0060 520.1018 10.000

Apron Endwalls for Culvert Pipe 18-Inch EACH
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Proposal Schedule of Items Page 3 of 8
Proposal ID: 20200414018 Project(s): 3733-00-71
Federal ID(s): WISC 2020142
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal .
) Approximate .
Item ID
Nllj-rlr?t?er ' Quantity and Bid Amount
Description Units
0062 520.1024 2.000
Apron Endwalls for Culvert Pipe 24-Inch EACH
0064 520.1030 2.000
Apron Endwalls for Culvert Pipe 30-Inch EACH
0066 520.3318 566.000
Culvert Pipe Class Ill-A 18-Inch LF
0068 520.3330 199.000
Culvert Pipe Class IlI-A 30-Inch LF
0070 521.1012 2.000
Apron Endwalls for Culvert Pipe Steel EACH
12-Inch
0072 521.1015 4.000
Apron Endwalls for Culvert Pipe Steel EACH
15-Inch
0074 521.3112 20.000
Culvert Pipe Corrugated Steel 12-Inch LF
0076 521.3115 40.000
Culvert Pipe Corrugated Steel 15-Inch LF
0078 601.0411 8,915.000
Concrete Curb & Gutter 30-Inch Type D LF
0080 602.0410 12,130.000
Concrete Sidewalk 5-Inch SF
0082 602.0515 180.000
Curb Ramp Detectable Warning Field SF
Natural Patina
0084 606.0200 195.000
Riprap Medium CY
0086 608.3012 1,250.000
Storm Sewer Pipe Class IlI-A 12-Inch LF
0088 608.3015 747.000
Storm Sewer Pipe Class IlI-A 15-Inch LF
0090 608.3018 370.000
Storm Sewer Pipe Class IlI-A 18-Inch LF
0092 608.3024 1,436.000
Storm Sewer Pipe Class IlI-A 24-Inch LF
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Proposal Schedule of Items Page 4 of 8
Proposal ID: 20200414018 Project(s): 3733-00-71
Federal ID(s): WISC 2020142
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s y
Description Units
0094 611.0530 2.000
Manhole Covers Type J EACH
0096 611.0612 8.000
Inlet Covers Type C EACH
0098 611.0624 23.000
Inlet Covers Type H EACH
0100 611.1004 7.000
Catch Basins 4-FT Diameter EACH
0102 611.1005 1.000
Catch Basins 5-FT Diameter EACH
0104 611.2004 2.000
Manholes 4-FT Diameter EACH
0106 611.3004 20.000
Inlets 4-FT Diameter EACH
0108 611.3230 3.000
Inlets 2x3-FT EACH
0110 612.0106 434.000
Pipe Underdrain 6-Inch LF
0112 612.0206 2.000
Pipe Underdrain Unperforated 6-Inch LF
0114 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 3733-00-71
0116 619.1000 1.000
Mobilization EACH
0118 620.0300 204.000
Concrete Median Sloped Nose SF
0120 624.0100 539.000
Water MGAL
0122 625.0100 50,930.000
Topsoil SY
0124 628.1504 10,860.000
Silt Fence LF
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Proposal Schedule of Items Page 5 of 8
Proposal ID: 20200414018 Project(s): 3733-00-71
Federal ID(s): WISC 2020142
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s y
Description Units
0126 628.1520 10,860.000
Silt Fence Maintenance LF
0128 628.1905 6.000
Mobilizations Erosion Control EACH
0130 628.1910 4.000
Mobilizations Emergency Erosion Control EACH
0132 628.2002 41,830.000
Erosion Mat Class | Type A SY
0134 628.2004 12,690.000
Erosion Mat Class | Type B SY
0136 628.2006 9,150.000
Erosion Mat Urban Class | Type A SY
0138 628.2008 440.000
Erosion Mat Urban Class | Type B SY
0140 628.7005 30.000
Inlet Protection Type A EACH
0142 628.7015 30.000
Inlet Protection Type C EACH
0144 628.7504 785.000
Temporary Ditch Checks LF
0146 628.7555 6.000
Culvert Pipe Checks EACH
0148 629.0210 32.000
Fertilizer Type B CWT
0150 630.0120 1,720.000
Seeding Mixture No. 20 LB
0152 630.0180 7.000
Seeding Mixture No. 80 LB
0154 630.0500 1,151.000
Seed Water MGAL
0156 633.5200 2.000
Markers Culvert End EACH
0158 634.0612 3.000
Posts Wood 4x6-Inch X 12-FT EACH
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Proposal Schedule of Items Page 6 of 8
Proposal ID: 20200414018 Project(s): 3733-00-71
Federal ID(s): WISC 2020142
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0160 634.0614 20.000
Posts Wood 4x6-Inch X 14-FT EACH
0162 634.0616 47.000
Posts Wood 4x6-Inch X 16-FT EACH
0164 637.2210 247.260
Signs Type Il Reflective H SF
0166 637.2220 6.750
Signs Type Il Reflective SH SF
0168 637.2230 179.250
Signs Type Il Reflective F SF
0170 638.2602 38.000
Removing Signs Type Il EACH
0172 638.3000 21.000
Removing Small Sign Supports EACH
0174 642.5401 1.000
Field Office Type D EACH
0176 643.0420 2,442.000
Traffic Control Barricades Type IlI DAY
0178 643.0705 1,776.000
Traffic Control Warning Lights Type A DAY
0180 643.0900 16,465.000
Traffic Control Signs DAY
0182 643.0920 12.000
Traffic Control Covering Signs Type Il EACH
0184 643.5000 1.000
Traffic Control EACH
0186 645.0112 750.000
Geotextile Type DF Schedule B SY
0188 645.0120 383.000
Geotextile Type HR SY
0190 646.1020 27,459.000
Marking Line Epoxy 4-Inch LF
0192 646.3020 406.000
Marking Line Epoxy 8-Inch LF
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Proposal Schedule of Items Page 7 of 8
Proposal ID: 20200414018 Project(s): 3733-00-71
Federal ID(s): WISC 2020142
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0194 646.5020 13.000
Marking Arrow Epoxy EACH
0196 646.5220 2.000
Marking Symbol Epoxy EACH
0198 646.6120 161.000
Marking Stop Line Epoxy 18-Inch LF
0200 646.7120 338.000
Marking Diagonal Epoxy 12-Inch LF
0202 646.7220 38.000
Marking Chevron Epoxy 24-Inch LF
0204 646.7420 558.000
Marking Crosswalk Epoxy Transverse LF
Line 6-Inch
0206 650.4000 39.000
Construction Staking Storm Sewer EACH
0208 650.4500 7,039.000
Construction Staking Subgrade LF
0210 650.5000 7,655.000
Construction Staking Base LF
0212 650.5500 8,915.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0214 650.6000 5.000
Construction Staking Pipe Culverts EACH
0216 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 01. 3373-00-71
0218 650.9920 7,655.000
Construction Staking Slope Stakes LF
0220 690.0150 513.000
Sawing Asphalt LF
0222 740.0440 3,713.000
Incentive IRI Ride DOL 1.00000 3,713.00
0224 ASP.1TOA 1,400.000
On-the-Job Training Apprentice at HRS 5.00000 7,000.00

$5.00/HR
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Proposal Schedule of Items Page 8 of 8
Proposal ID: 20200414018 Project(s): 3733-00-71
Federal ID(s): WISC 2020142
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0226 ASP.1T0OG 1,800.000
On-the-Job Training Graduate at HRS 5.00000 9,000.00
$5.00/HR
0228 SPV.0035 249.000
Special 01. Engineered Soil CY
0230 SPV.0035 36.000
Special 02. Coarse Aggregate No. 2 CcY
0232 SPV.0060 46.000
Special 01. Section Corner Monuments EACH
0234 SPV.0060 1.000
Special 02. Salvage and Re-Install Park EACH

Sign
Section: 0001

Total:

Total Bid:
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Development
Bureau of Project Development

April 6, 2020 4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631

Facsimile (FAX): (608) 266-8459
NOTICE TO ALL CONTRACTORS:

Federal Wage Rate Addendum #01

Letting of April 14, 2020

Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in
proposals 01-11, 13, 15, 17 — 30, 32, and 34 — 36. These wage rates are effective for all proposals they are
included in in the April 14, 2020 letting. The updated wage rates are dated March 6, 2020 and are effective
on or after March 16, 2020.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractors.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



"General Decision Number: WI20200010 03/06/2020
Superseded General Decision Number: WI20190010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
%] 01/03/2020
1 01/24/2020
2 02/28/2020
3 03/06/2020

BRWI00O1-002 06/03/2019

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

BRWI00O2-002 06/01/2019



ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWI00O2-005 06/01/2019
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.51 23.37
BRWI00O3-002 06/03/2019
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes
BRWIO00O4-002 06/01/2019
KENOSHA, RACINE, AND WALWORTH COUNTIES
Rates Fringes
BRWIOO0O6-002 06/01/2019
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,

ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWIOOO7-002 06/03/2019

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWI0O008-002 06/01/2019



MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWI0O11-002 06/03/2019
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIGO19-002 0©6/03/2019

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. .. i vt iiiiiiii i $ 33.40 24.68
‘BRWIG@34-002 G6/63/2000
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. .. i vttt iiiiiiinennns $ 35.56 24.23

CARPOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS , BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES



Rates Fringes

CARPENTER
CARPENTER. ....civiiiiiant $ 33.56 18.00
MILLWRIGHT......ccvvvvveennn. $ 35.08 18.35
PILEDRIVER........ .ot $ 34.12 18.00

CARPO252-010 06/01/2016

ASHLAND COUNTY

Rates Fringes
Carpenters
Carpenter......coeiiiieeennn $ 33.56 18.00
Millwright.........covvvenn. $ 35.08 18.35
Pile Driver......eeeeveunnns $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES
Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
Zone ALttt $ 31.03 22.69
Zone B..iiiiiiiiii it $ 31.03 22.69

ELECO014-002 06/03/2019

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES



Rates Fringes

ELECO014-007 06/03/2019
REMAINING COUNTIES
Rates Fringes

Teledata System Installer
Installer/Technician........ $ 27.25 14.34

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2019
KENOSHA COUNTY
Rates Fringes

Electricians: ... nneenns $ 40.49 30%+12.07

ELECO158-002 06/03/2019

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),

MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

Electricians:...veviieiniennnennn $ 33.52 29.75%+10.26

ELECO159-003 06/01/2019

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes



ELECO219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000.....c0iiiiiinnnnn.. $ 32.38 18.63
Electrical contracts under
$180,000. . ...ttt $ 30.18 18.42
ELEC0242-005 05/16/2018
DOUGLAS COUNTY
Rates Fringes
Electricians:...eeeee i nneenns $ 36.85 26.17

ELEC©388-002 06/03/2019

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians: ... nneenns $ 33.56 26%+11.01
‘ELEcosse-ee2 e1/e1/2020
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELEcoasa-ves ee/e1/219
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
« ELECoao4-o@6 01/01/2020
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES



Rates Fringes

ELECO494-013 06/01/2019

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer....ooeeeieeenennns $ 20.53 18.13
Technician........ccevvve... $ 30.18 19.58

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2019

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:....coiiiiinineenn.. $ 33.15 28.50%+10.00

ELECO890-003 06/01/2019

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES



Rates Fringes

Electricians:...veviieiniinnennn $ 35.91 25.95%+10.83

ELECO953-001 06/02/2019

Rates Fringes
Line Construction:
(1) Lineman......oveveennens $ 47.53 21.43
(2) Heavy Equipment
Operator......ccvievieeeennn. $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGIO139-005 06/03/2019
Rates Fringes
Power Equipment Operator
Group L..ieeieenenennennnnnn $ 41.17 23.03
GrOUP 2. . iviineerennnenonnns $ 40.67 23.03
Group 3. ...t iiiiiiennrnnnnns $ 40.17 23.03
GroUp 4. v vviineiiennnenannns $ 39.91 23.03
GrOUP 5.viinenenennennennn $ 39.62 23.03
GrOUP Buvvvvvnnerennnnneanns $ 33.72 23.03

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a 1lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete



pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender.

GROUP 6: Off-road material hauler with or without ejector.

IRONO0O8-002 06/01/2019
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:
Rates Fringes

TRONWORKER. . v v v vviiiiiiiiii e $ 35.07 27.62

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2019

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes



IRONWORKER. .. v vvvviiiiiiiieennn, $ 37.12 27.87

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONO383-001 06/01/2019
ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern

area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRONO498-005 06/01/2019
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
IRON@512-008 06/03/2019
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRON@512-021 06/03/2019
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,

PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
LABO©113-002 06/03/2019
MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes



LABORER

Group 1.....iiiiiiiinnnnnnns $ 29.02 21.92
GrOUP 2.t iiinneerennnenannns $ 29.17 21.92
GrOUP 3.tiiinnnerennnanannns $ 29.37 21.92
GrOUP 4.vvnenennenennennanns $ 29.52 21.92
GroUP 5.t iviinirnnnnennnnns $ 29.67 21.92
Group B.viiiiinriiennennnnns $ 25.51 21.92

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO®113-003 06/03/2019

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group L..ieiieenienennennnnn. $ 28.27 21.92
GrOUP 2.t ivivnrrennnnnennns $ 28.37 21.92
GrOUP 3.t iviinerronnnenennns $ 28.42 21.92
GroUp 4. v vviineiiennneeennns $ 28.62 21.92
GroUp 5.viiiinniiiinnenennns $ 28.47 21.92
GrOUP B.vvnenennenennennanns $ 25.36 21.92

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler



(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO@113-011 ©6/03/2019

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1...vieneernnnneennnnn $ 28.08 21.92
GrOUP 2.t iiinneerennnenannns $ 28.23 21.92
GrOUP 3..iuinennenennennanns $ 28.43 21.92
Group 4. iviinetrennnenonnns $ 28.40 21.92
Group 5..... 0 it $ 28.73 21.92
GrOUP Buvvvveneerennnenannans $ 25.22 21.92

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LABO0140-002 06/03/2019

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,



JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1...viineeiennneennnnn $ 32.84 17.54
GrOUP 2.t iiiennerennnenannns $ 32.94 17.54
GrOUP 3..itiiennenennennnnns $ 32.99 17.54
Group 4. .. viiierinnnnenennns $ 33.19 17.54
Group 5..... 0 iiiiiiiiin., $ 33.04 17.54
GrOUP B.uvvvvvnnerennnenannns $ 29.47 17.54

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOO464-003 06/03/2019

DANE COUNTY

Rates Fringes
LABORER
Group 1...viveeeiennnenennns $ 33.12 17.54
GrOUP 2. iviineerennnnnonnns $ 33.22 17.54
GrOUP 3.iiiivneerennnenannns $ 33.27 17.54
GroUp 4. v viiineerennnenannnn $ 33.47 17.54
GrOUP 5.vininennenennennnnnn $ 33.32 17.54
GrOUP B.vvvvvnnrrennnnnonnns $ 29.47 17.54

LABORERS CLASSIFICATIONS:



GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller........c..... $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAINO108-002 06/01/2019
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller.......ceeuuun. $ 36.08 20.36
Spray & Sandblast........... $ 37.08 20.36

PAINOG259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes



PAING259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2019

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge..veeeeniinennennennnn $ 33.30 23.86
Brush....oveeiiinnniinnnnnns $ 32.95 23.86
Spray & Sandblast........... $ 33.70 23.86

PAINO802-002 06/01/2019

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush...viiiiiiiiiiinnnnnnns $ 30.93 18.44
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINOG802-003 06/01/2019

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. . ittt ittt iiiiiieaaenn $ 30.93 18.58
PAINe934-001 06/01/207
KENOSHA AND WALWORTH COUNTIES

Rates Fringes

Painters:
Brush. ...t $ 33.74 18.95



PAIN1011-002 06/02/2019

FLORENCE COUNTY

Rates Fringes
Painters:.....ciiiiiiiiiiiniiennnn $ 25.76 13.33
PLAS©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1......0iiiiiiiiinnnnnn $ 39.46 17.17
Area 2 (BAC)..veeiennnnnnns $ 35.07 19.75
Y =Y T T $ 35.61 19.40
Area 4....oiiiiiiiiiiiin, $ 34.70 20.51
Area 5.... .. ittt $ 36.27 18.73
Area 6....ciiiiiiiiiiiiiiens $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAM@O39-001 06/01/2019
Rates Fringes

TRUCK DRIVER
1 & 2AxleS.iveeeennnnnnnnns $ 29.57 22.03
3 or more Axles; Euclids
Dumptor & Articulated,



WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@O198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing



the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter



* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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2 £ Wisconsin Department of Transportation

/////IHII\\\\\\\\ Division of Transportation Systems
Development
Bureau of Project Development
4822 Madison Yards Way, 4" Floor South

April 3, 2020 Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #18: 3733-00-71, WISC 2020 142
CTHF
CTH O to 352" Avenue
CTHF
Kenosha County

Letting of April 14, 2020
This is Addendum No. 01, which provides for the following:

Other
ASP-5 has been revised and is effective with the April 2020 letting.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Version 02-2017 Solving tomorrow’s transportation challenges



Effective with April 2020 Letting

ADDITIONAL SPECIAL PROVISIONS 5

Fuel Cost Adjustment
A Description

ASP-5

Fuel Cost Adjustments will be applied to partial and final payments for work items categorized in
Section B as a payment to the contractor or a credit to the department. ASP-5 shall not apply to any

force account work.

B Categories of Work Items

The following items and Fuel Usage Factors shall be used to determine Fuel Cost Adjustments:

(1) Earthwork. Gal. Fuel

Unit Per Unit
205.0100 Excavation Common CY 0.23
205.0200 Excavation Rock CYy 0.39
205.0400 Excavation Marsh CY 0.29
208.0100 Borrow CY 0.23
208.1100 Select Borrow CY 0.23
209.1100 Backfill Granular Grade 1 CY 0.23
209.1500 Backfill Granular Grade 1 Ton 0.115
209.2100 Backfill Granular Grade 2 CYy 0.23
209.2500 Backfill Granular Grade 2 Ton 0.115
350.0102 Subbase CY 0.28
350.0104 Subbase Ton 0.14
350.0115 Subbase 6-Inch SY 0.05
350.0120 Subbase 7-Inch SY 0.05
350.0125 Subbase 8-Inch SY 0.06
350.0130 Subbase 9-Inch SY 0.07
350.0135 Subbase 10-Inch SY 0.08
350.0140 Subbase 11-Inch SY 0.09
350.0145 Subbase 12-Inch SY 0.09

Page 1 of 2



C Fuel Index

A Current Fuel Index (CFI) in dollars per gallon will be established by the Department of
Transportation for each month. The CFI will be the price of No. 2 fuel oil, as reported in U.S. Qil
Week, using the first issue dated that month. The CFI will be the average of prices quoted for
Green Bay, Madison, Milwaukee and Minneapolis.

The base Fuel Index (BFI) for this contract is $1.15 per gallon.

D Computing the Fuel Cost Adjustment
The engineer will compute the ratio CFI/BFI each month. If the ratio falls between 0.85 and 1.15,
inclusive, no fuel adjustment will be made for that month. If the ratio is less than 0.85 a credit to the
department will be computed. If the ratio is greater than 1.15 additional payment to the contractor
will be computed. Credit or additional payment will be computed as follows:
(1) The engineer will estimate the quantity of work done in that month under each of the
contract items categorized in Section B.
2 The engineer will compute the gallons of fuel used in that month for each of the
contract items categorized in Section B by applying the unit fuel usage factors
shown in Section B.
(3) The engineer will summarize the total gallons (Q) of fuel used in that month for the
items categorized in Section B.
4) The engineer will determine the Fuel Cost Adjustment credit or payment from the
following formula:

FA = %E—lngxBFl
EBFI 5

(plus is payment to contractor; minus is credit to the department)

Where FA = Fuel Cost Adjustment (plus or minus)
CFl = Current Fuel Index
BFI = Base Fuel Index
Q = Monthly total gallons of fuel

E Payment

A Fuel Cost Adjustment credit to the department will be deducted as a dollar amount each month
from any sums due to the contractor. A Fuel Cost Adjustment payment to the contractor will be
made as a dollar amount each month.

Upon completion of the work under the contract, any difference between the estimated quantities
and the final quantities will be determined. An average CFl, calculated by averaging the CFI for all
months that fuel cost adjustment was applied, will be applied to the quantity differences. The
average CFI shall be applied in accordance with the procedure set forth in Section D.
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April 8, 2020

Wisconsin Department of Transportation

NOTICE TO ALL CONTRACTORS:

Proposal #18: 3733-00-71, WISC 2020 142

CTHF
CTH O - 352" Avenue
Local Road

Kenosha County

Letting of April 14, 2020

This is Addendum No. 2, which provides for the following:

Special Provisions:

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Revised Special Provisions
i Description
No.
7 Notice to Contractor, Potential Aggregate Source

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017

Solving tomorrow’s transportation challenges



ADDENDUM NO. 02

3733-00-71
April 8, 2020
Special Provisions
7. Notice to Contractor, Potential Aggregate Source

Replace paragraph one with the following:

The contractor is advised to contact Kenosha County to use a County owned stockpile consisting of
broken concrete, broken asphalt and miscellaneous aggregate on the project as borrow. The
stockpile is located on the County Maintenance yard on Karow Rd, roughly 1,900 feet north of STA
34+00. Contact Clement Abongwa (262) 653-1870 to coordinate the use of the stockpile.

END OF ADDENDUM
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