
Proposal Number: 012
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

06/2017  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

1090-05-72 WISC  2020245 IH 43 Rock Freeway; 124th St & 116th
St Br

IH 043Milwaukee

1090-08-72 WISC  2020246 IH 43 Rock Freeway; STH 83 To STH
164

IH 043Waukesha

1090-35-70 WISC  2020247 IH 43 Rock Freeway; STH 164 To
Beloit Road

IH 043Waukesha

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$75,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

May 12, 2020

9:00 am

Contract Completion Time

September 15, 2020

Assigned Disadvantaged Business Enterprise Goal 7%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Mill, Asphalt Pavement, Sidewalk, Pavement Marking, Structures B-40-376, 377, B-67-111 - 114, 120, 123, 124, 126 - 128, 132, 133, 293
- 297, 324, 325, and 334
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 



 
 
 
 2 of 2 

The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised November 21, 2019 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project: 

· 1090-05-72, IH 43 Rock Freeway, 124th St and 116th St Br (Milwaukee County); 

· 1090-08-72, IH 43 Rock Freeway, STH 83 to STH 164 (Waukesha County); 

· 1090-35-70, IH 43 Rock Freeway, STH 164 to Beloit Road (Waukesha County); 

located on IH 43 in Waukesha and Milwaukee County, Wisconsin as the plans show and execute the 
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2020 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20191121) 

 

2. Scope of Work. 
The work under this contract shall consist of bridge deck thin polymer overlay, concrete bridge deck 
methacrylate flood seal, traffic control, erosion control, pavement marking, and all incidental items 
necessary to complete the work as shown on the plans and included in the proposal and contract. 

Bridges: 

B-40-376 B-67-120 B-67-132 B-67-297 

B-40-377 B-67-123 B-67-133 B-67-324 

B-67-111 B-67-124 B-67-293 B-67-325 

B-67-112 B-67-126 B-67-294 B-67-334 

B-67-113 B-67-127 B-67-295  

B-67-114 B-67-128 B-67-296  
 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

The contract time for completion is based on an expedited work schedule and may require extraordinary 
forces and equipment. 
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Northern Long-eared Bat (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC). 

If additional construction activities beyond what was originally specified are required to complete the 
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating 
these activities. 

 
Pavement Markings 
Temporary pavement markings shall be applied prior to opening the completed lanes to traffic. The final 
epoxy pavement markings shall be placed within five days after the application of the polymer overlay. 

 
Schedule of Operations 
The department anticipates that the schedule for each stage shall be as follows: 

 
Project 1090-05-72: 
 

124th Street:  

Stage 1 Construction: 
Stage 1 work consists of a thin polymer overlay applied to the northbound lane and shoulder at Structure 
B-40-376, mill and overlay along the north approach slab, and concrete sidewalk removal and 
replacement at both the north and south ends of the bridge. Sidewalk removal and replacement must be 
completed within one night, using high early strength (HES) concrete, to ensure pedestrian access the 
following day. Apply temporary pavement marking prior to opening lanes to traffic.  

Stage 2 Construction: 
Stage 2 work consists of a thin polymer overlay applied to the southbound lane and shoulder at Structure 
B-40-376, mill and overlay along the north approach slab, and asphaltic curb placement at both the 
northwest and southwest wing tips. Apply temporary pavement marking prior to opening lanes to traffic.  

 
116th Street:  

Stage 1 Construction: 
Stage 1 work consists of a thin polymer overlay applied to the northbound lane and shoulder at Structure 
B-40-377, and concrete sidewalk removal and replacement at both the north and south ends of the east 
sidewalk. Apply temporary pavement marking prior to opening lanes to traffic.  

Stage 2 Construction: 
Stage 2 work consists of a thin polymer overlay applied to the southbound lane and shoulder at Structure 
B-40-377, and concrete sidewalk removal and replacement at both the north and south ends of the west 
sidewalk. Apply temporary pavement marking prior to opening lanes to traffic.  

 

IH 43:  

Stage 1 Construction: 
Stage 1 work consists of concrete surface repairs at the girders, flanges, and piers of B-40-376 spanning 
the inside lanes and shoulders of IH 43. 

Stage 2 Construction: 
Stage 2 work consists of concrete surface repairs at the girders, flanges, and piers of B-40-376 spanning 
the outside lanes and shoulders of IH 43. 
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Project 1090-08-72: 
 
Stage 1 Construction: 
Stage 1 work consists of a thin polymer overlay applied on the inside lane and shoulder at Structures: 
B-120, B-67-123, B-67-124, B-67-126, B-67-127, B-67-128, B-67-132, B-67-133, and B-67-334 along 
IH 43. Apply temporary pavement marking prior to opening lanes to traffic. 

Stage 2 Construction: 
Stage 2 work consists of a thin polymer overlay applied on the outside lane and shoulder at Structures:  
B-67-120, B-67-123, B-67-124, B-67-126, B-67-127, B-67-128, B-67-132, B-67-133, and B-67-334 along 
IH 43. Apply temporary pavement marking prior to opening lanes to traffic. 

 

Project 1090-35-70: 
 
IH 43:  

Stage 1 Construction: 
Stage 1 work consists of a thin polymer overlay applied on the inside lane and shoulder at Structures: 
B-67-324, B-67-325, B-67-111, and B-67-112 along IH 43, and methacrylate flood seal applied on the 
inside lane and shoulder at Structures B-67-293, B-67-294, B-67-295, B-67-296, and B-67-297 along 
IH 43 in both directions. Apply temporary pavement marking prior to opening lanes to traffic. 

Stage 2 Construction: 
Stage 2 work consists of a thin polymer overlay applied on the outside lane and shoulder at Structures: 
B-67-324, B-67-325, B-67-111, and B-67-112 along IH 43, and methacrylate flood seal applied on the 
outside lane and shoulder at Structures B-67-293, B-67-294, B-67-295, B-67-296, and B-67-297 along 
IH 43 in both directions. Apply temporary pavement marking prior to opening lanes to traffic. 

 
Martin Road:  

Stage 1 and 2 Construction: 
Work consists of concrete surface repair of pier caps of Structure B-67-112. 

 

Crowbar Drive:  

Stage 3A Construction: 
Stage 3A work consists of a thin polymer overlay applied on the east half of Structure B-67-114. 
Apply temporary pavement marking prior to opening lanes to traffic. 

Stage 3B Construction: 
Stage 3B work consists of a thin polymer overlay applied on the west half of Structure B-67-114. 
Apply temporary pavement marking prior to opening lanes to traffic. 

 
CTH Y/Racine Avenue:  

Stage 4 Construction: 
Stage 4 work consists of a thin polymer overlay applied on Structure B-67-113. Apply temporary 
pavement marking prior to opening lanes to traffic. 

 



1090-05-72, 1090-08-72, 1090-35-70 5 of 30 

Work Restrictions 
Definitions 
The following definitions apply to this contract for work restrictions: 

 

Peak Hours (West of Moorland Road) 
5:30 AM – 8:00 PM Monday, Tuesday, Wednesday, Thursday 

5:30 AM – 9:00 PM Friday 

10:00 AM – 9:00 PM  Saturday 

10:00 AM – 8:00 PM  Sunday 

 

Peak Hours (East of Moorland Road) 
5:30 AM – 9:00 PM  Monday, Tuesday, Wednesday, Thursday 

5:30 AM – 10:00 PM  Friday 

10:00 AM – 10:00 PM  Saturday 

10:00 AM – 9:00 PM  Sunday 

 

Off-Peak Hours (West of Moorland Road) 
8:00 PM – 5:30 AM  Sunday PM to Friday AM Night times 

9:00 PM – 10:00 AM  Friday PM to Sunday AM Night times 

 

Off-Peak Hours (East of Moorland Road) 
9:00 PM – 5:30 AM  Sunday PM to Friday AM Nigh times 

9:00 PM – 10:00 AM  Friday PM to Sunday AM Night times 

 

Full Freeway Closure Hours 
10:00 PM – 5:00 AM  Sunday, Monday, Tuesday, Wednesday, Thursday 

10:00 PM – 6:00 AM  Friday, Saturday 

 

Closure Restrictions 
Do not close lanes or shoulders (including auxiliary lanes, system ramps, service ramps and CD road 
system) outside of Off-Peak Hours and ensure the roadway is entirely clear for traffic prior to opening to 
traffic. The peak hours are recommended based upon the desire to not have large volume traffic run on 
the shoulders. When a lane is closed, traffic will need to shift slightly onto shoulders. 

Follow standard details and traffic control details for closures. If plan details are not provided in the traffic 
control plan, furnish plans for review by the engineer so that approval, or disapproval, is obtained at least 
three business days prior to any closure. 

Maintain emergency vehicular access along IH 43 at all times. 

 

Rolling Closure 
Short term freeway mainline rolling closures may be allowed for a maximum of 15 minutes for the removal 
and erection of sign structures, equipment moves across the road, or other required work as determined 
by the engineer. The department will allow short term rolling closures only between 2:00 AM and 4:00 AM, 
and they may only be performed by freeway law enforcement. 
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Obtain approval from the engineer before coordinating these closures with freeway law 
enforcement. Coordinate 14 calendar days before closure. Present the scheduled time for the short term 
rolling closure at the weekly traffic meeting a minimum of one week before the closure. 
sef-108-031 (20170406)  

 

4. Lane Rental Fee Assessment. 
A  General 
The contract designates some lane closures to perform the work. The contractor will not incur a Lane 
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur 
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane 
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane 
rental is to enforce compliance of lane restrictions and discourage unnecessary closures. 

The allowable lane closure times are shown in the Traffic article. 

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the 
progress schedule. 

B  Lane Rental Fee Assessment 
The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and each full 
closure of a roadway, per direction of travel, is as follows: 

- NB Off-Peak- $6,000 per lane, per direction of travel, per hour broken into 15 minute increments 
- NB Full Closure- $1,500 per lane, per direction of travel, per hour broken into 15 minute increments 
- SB Off-Peak- $1,500 per lane, per direction of travel, per hour broken into 15 minute increments 
- SB Full Closure- $1,000 per lane, per direction of travel, per hour broken into 15 minute increments 

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience 
to the road users for each closure. All lane, roadway, or ramp closure event increments 15 minutes and 
less will be assessed as a 15-minute increment. 

The engineer, or designated representative, will be the sole authority in determining time period length for 
the Lane Rental Fee Assessment. 

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents or 
emergencies not initiated by the contractor. 

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item 
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed 
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane 
closure event as described above. 

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department 
issues final acceptance. If interim completion time or contract time expires before the completion of 
specified work in the contract, additional liquidated damages will be assessed as specified in standard 
spec 108.11 or as specified within this contract. 
stp-108-070 (20161130) 

 

5. Traffic. 

Keep the freeways, all system ramps and all service ramps open to traffic at all times for the duration of 
this project except as noted below. The schedule of operations shall conform to the requirements 
contained herein, unless modifications are approved in writing by the engineer. 

 
Portable Changeable Message Signs (PCMS) 
Obtain acceptance from the engineer regarding the wording of all messages on portable changeable 
message signs prior to placing the message. PCMS shall be in place with the appropriate message 5 
days in advance of freeway closures or system ramp closures and 3 days in advance of service ramp 
closures. 
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Ramp Closures 
All entrance and exit ramps shall be posted seven calendar days in advance of their closure with dates 
and time of closure. Do not close consecutive entrance ramps or consecutive exit ramps unless it is 
shown in the traffic control plans or approved by the engineer.  

 

Staging is as follows: 

 

1090-05-72: 
 
124th Street  
Full bridge overnight closure for traffic, but staging will be provided for pedestrian accommodation 
(Cannot be closed at the same time as 116th St). At least one of the two lines of barricades at the N and 
S ends of the bridge must remain completely closed during all work hours to ensure pedestrian safety.  

Stage 1: E sidewalk is closed, and pedestrians redirected to W side of bridge using a temporary 
pedestrian access path. No equipment or material can be stored on the W side of the bridge to ensure 
pedestrians have access during all work hours.  

Stage 2: E sidewalk remains open to pedestrians as work continues on the W side of bridge. No 
equipment or material can be stored on the E sidewalk to ensure pedestrians have access during all work 
hours. 

 

116th Street  
Full bridge overnight closure for traffic, but staging will be provided for pedestrian accommodation 
(Cannot be closed at the same time as 124th St).  

Stage 1: E sidewalk is closed, and pedestrians redirected to W sidewalk at nearest intersections. 

Stage 2: W sidewalk is closed, and pedestrians redirected to E sidewalk at nearest intersections.  

 

IH 43 
Staging along IH 43 will only take place when work is being done along the girders, flanges, and piers of 
B-40-376 spanning IH 43. 

Stage 1:  

The following movements are closed: 

- The inside lane is closed. 

- IH 43 NB off ramp to Layton Avenue is closed.  

Stage 2:  

The following movements are closed: 

- The outside lane is closed. 

 

1090-08-72: 
 
IH 43 
Stage 1: 

The following movements are closed: 

- The inside lane is closed. 

- IH 43 SB on-ramp from STH 83 is closed. 
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Stage 2: 

The following movements are closed: 

- The outside lane is closed. 

- IH 43 SB on-ramp from STH 83 is closed. 

 

1090-35-70: 
 
IH 43 
Stage 1: 

The following movements are closed: 

- The inside lane is closed 

- IH 43 NB on-ramp from Moorland Road is closed. 

Stage 2: 

The following movements are closed: 

- The outside lane is closed. 

- IH 43 NB on-ramp from Moorland Road is closed. 

 
Martin Road 
Stage 1 and 2: 

The following movements are closed: 

- The shoulder is closed in both directions. 

 
Crowbar Drive 
Stage 3A: 

The following movements are closed: 

- The east half of the roadway is closed with flagging operations. 

Stage 3B: 

The following movements are closed: 

- The west half of the roadway is closed with flagging operations. 

 

CTH Y/Racine Avenue 
Stage 4: 

The following movements are closed: 

- Full roadway closure with detour. 

 

Detours  
Provide signed detour routes, as shown in the plans that are fully free of construction during all system 
ramp closures. Install required traffic control and detour signs as shown in the plans at least 14 calendar 
days prior to beginning stage construction; remove the detour after completion of the project. Cover 
advance-warning signs and detour signs until work begins 
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CTH Y/Racine Avenue NB Closure Detour: 

NB Traffic on CTH Y/Racine Avenue will be detoured to IH 43 NB, exit at Moorland Road, then travel 
south on IH 43, exiting on CTH Y/Racine Avenue.  

CTH Y/Racine Avenue SB Closure Detour: 

SB Traffic on CTH Y/Racine Avenue will be detoured to IH 43 SB, exit at STH 164, then travel north on 
IH 43, exiting on CTH Y/Racine Avenue.  

 
Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction less than 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction 16 feet or greater) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

 

6. Holiday Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying IH 43 traffic, and entirely clear the traveled way and shoulders of such portions of the highway of 
equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday periods: 

- From noon Friday, May 22, 2020 to 6:00 AM Tuesday, May 26, 2020 for Memorial Day; 
- From noon Thursday, July 2, 2020 to 6:00 AM Monday, July 6, 2020 for Independence Day; 
- From noon Friday, September 4, 2020 to 6:00 AM Tuesday, September 8, 2020 for Labor Day. 

stp-107-005 (20181119) 

 

Freeway Special Event Restrictions 
During the following events, keep open the freeway until the time listed below:  

- Summerfest 2020 (September 3-5, 10-12 & 17-19, 2020) until 1:00 AM. 
- Home games for the Milwaukee Brewers (keep open all roadways two hours prior to the start of a game until 

two hours after the end of the game). 
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7. Utilities. 
Project 1090-05-72: 
This contract comes under the provision of Wisconsin Administrative Rule Trans 220. 
stp-107-065 (20080501) 

There are underground and overhead utility facilities located within the project limits. Coordinate 
construction activities with a call to Digger’s Hotline or a direct call to the utilities which have facilities in 
the area as required per statutes. Use caution to ensure the integrity of underground facilities and 
maintain code clearance from overhead facilities at all times. 

Bidders are advised to contact each utility company listed in the plans prior to preparing their bids, to 
obtain current information on the status of existing and any new utility relocation work. 

If a conflict with discontinued utility facilities is encountered, contact the appropriate utility 
owner/representative for instructions on proper removal and disposal of said facility. 

AT&T Wisconsin – Communication Line 

AT&T Wisconsin has facilities in the project area but anticipates no conflicts. The field contact for AT&T 
Wisconsin is Matthew Dinnauer at (262) 896-7690. 

Charter Communications – Communication Line 
Charter has aerial and underground facilities in the project area but anticipates no conflicts. The field 
contact for Charter Communications is Charles Brasile at (414) 430-5812. 

City of Greenfield – Road Facilities 
City of Greenfield has road facilities in the project area but anticipates no conflicts. The field contact for 
the City of Greenfield Road Facilities is Jeff Katz at (414) 329-5325. 

City of Greenfield – Sewer 
City of Greenfield has sanitary sewer facilities in the project area but anticipates no conflicts. The field 
contact for the City of Greenfield sewer facilities is Jeff Katz at (414) 329-5325. 

City of Greenfield – Street Lighting 
City of Greenfield has street lighting facilities in the project area but anticipates no conflicts. The field 
contact for the City of Greenfield street lighting facilities is Jeff Katz at (414) 329-5325. 

We Energies – Electric 
We Energies Electric has facilities in the project area but anticipates no conflicts. The field contact for We 
Energies Electric is Dan Bandor at (414) 254-1865. 

We Energies – Gas 
We Energies Gas has underground facilities in the project area but anticipates no conflicts. The field 
contact for We Energies Gas is Spenser Dooner at (414) 940-2440. 

West Shore Pipeline Company – Gas/ Petroleum 
West Shore Pipeline Company has underground Gas/Petroleum facilities to the west side of 124th Street 
and under I-43 area but anticipates no conflicts. The field contact for West Shore Pipeline Company is 
Aric Aufdermauer at (414) 391-8102. 

Wisconsin Department of Transportation – Street Lighting 
Wisconsin Department of Transportation has street lighting facilities in the project area but anticipates no 
conflicts. The field contact for the Wisconsin Department of Transportation Street Lighting is Eric Perea at 
(262) 574-5422. 
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Project 1090-08-72 and 1090-35-70: 
These projects do not come under the provisions of Administrative Rule TRANS 220. 

Underground and overhead utility facilities are located within the project limits. Utility adjustments are not 
anticipated for this construction project. Coordinate construction activities with a call to Diggers Hotline or 
a direct call to the utilities that have facilities in the area as required per statues. Use caution to ensure 
the integrity of underground and overhead facilities. Adjustments may be necessary, as directed by the 
engineer, when it becomes evident that a utility conflict could occur. 

 

8. Other Contracts. 
Coordinate work according to standard spec 105.5. 

Modifications to the traffic control plan may be required by the engineer to be safe and consistent with the 
adjacent work by others. 

The following projects may be under construction concurrently with the work under this contract. 
Coordinate activities, detours, work zone traffic control, roadway and lane closures, and other work items 
as required with other contracts. 

Project 1090-35-71: 
IH 43 Rock Freeway 

CTH U B-67-116 and B-67-117 

WisDOT Contact: Brian Boothby; (414) 416-9536; Brian.Boothby@dot.wi.gov. 

 

9. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN). 
A. Description 

Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any 
existing tracks. 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN). 

Notify evidence of the required coverage, and duration to Jackie Macewicz, Manager Public Works; 3912 
S. Pokegama Road, Superior, WI 54880; Telephone (715) 345-2503; E-mail: Jackie.macewicz@cn.ca. 

 Also send a copy to the following: Paul Derksen, SE Region Railroad Coordinator; 141 N. W. Barstow 
Street, Waukesha, WI 53188; Telephone (262) 548-8770; E-mail: paul.derksen@dot.wi.gov. 

Include the following information on the insurance document: 
- Project ID: 1090-08-72 
- Project Location: Mukwonago WI 
- Route Name: I43 (Rock Freeway) Waukesha Co. 
- Crossing ID: 689882B 
- Railroad Subdivision: Waukesha 
- Railroad Milepost: 84.56 
- Work Performed: Polymer Overlay and Traffic Control 

A.2  Train Operation 

Approximately 16 through freight trains operate daily at up to 60 mph.  

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 
Jackie Macewicz, Manager Public Works; 3192 S. Pokegama Road, Superior, WI 54880; Telephone 
(715) 345-2503; E-mail jackie.macewicz@cn.ca for consultation on railroad requirements during 
construction. 

mailto:Brian.Boothby@dot.wi.gov
mailto:Jackie.macewicz@cn.ca
mailto:paul.derksen@dot.wi.gov
mailto:jackie.macewicz@cn.ca
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Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 
Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to: 
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging_US@CN.CA . The form can 
be obtained at: 

http://www.cn.ca/en/safety/employees/contractors-erailsafe/utility-installations 

Requests for flagging and cable locates can take up to five business days after the railroad receives the 
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central 
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project. 

Cable Locate Contact 
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact. 

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The 
railroad does not locate any other utilities. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. none 

A.5  Temporary Grade Crossing 
If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least 
40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no 
arrangements for a temporary grade crossing. 

A.6  Rail Security Awareness and Contractor Orientation 

All employees of contractors who work on CN properties are required to have minimum CN Safety and 
Security Awareness training. This training can be obtained by registering and following the CN link 
through www.contractororientation.com. This training is good for a period of one year. 

a. Exception:  CN has exempted from this training those it classifies as "Delivery Persons". Delivery Persons 
include contractors such as UPS, FedEx, trucking companies, etc. who merely access the property to supply 
materials or equipment. 

The security awareness and contractor orientation certification must be renewed for projects that will carry 
over beyond the one-year period. Contractor and subcontractor employees shall wear the identification 
badge issued by www.contractororientation.com when on railroad right-of-way. Costs associated with 
training and registration are incidental to other items in the contract. 

If employees of contractors have a current eRailSafe badge for CN then an additional badge is not 
required from www.contractororientation.com.  
stp-107-026 (20190717) 

 

10. Erosion Control. 
Add the following to standard spec 107.20 as paragraphs nine through fifteen: 

(9)  Erosion control best management practices (BMP's) the plans show are at suggested locations. The 
actual locations shall be determined by the contractor's ECIP and by the engineer. Include each 
dewatering (mechanical pumping) operation in the ECIP submittal. The ECIP shall supplement 
information the plans show and not reproduce it. The ECIP shall identify how to implement the project's 
erosion control plan. ECIP shall demonstrate timely and diligently staged operations, continuing all 
construction operations methodically from the initial removals and topsoil stripping operations through the 
subsequent grading, paving, and re-application of top soil to minimize the exposure to possible erosion. 

(10)  Provide the ECIP 14 days before the pre-construction conference. Provide 1 copy of the ECIP to the 
department and 1 copy of the ECIP to the WDNR Liaison Kristina Betzold, (414) 507-4946, 
kristina.betzold@wisconsin.gov for Milwaukee County projects and Craig Webster, (414) 303-3011, 
craig.webster@wisconsin.gov for Waukesha County projects. Do not implement the ECIP until 
department approval, and perform all work conforming to the approved ECIP. 

mailto:Flagging_US@CN.CA
http://secure-web.cisco.com/1l8uoEcu8S7yCNLrQ5nXUm94q9rKv9xe_MGDSS2wkBEyMPQdafsbmw-Ncb4dhnEDMFMYczRa3_ObL3NZCuaotizHciCa5fmOGTu-yMFnRgM1KZ2Fb31JvcUBmaNUGuv5xSnD_xKkgZmhM8JFRi3g1gK3KnGZTghEhE7LrhQ-prDrMHRN29AmpnyR1h_9BNF-D2QSujBilary-HLW3AFDRjSo41qvMqhlFwNvecGrzjwkDm31oaaaevaBkBoYi0yeX/http%3A%2F%2Fwww.cn.ca%2Fen%2Fsafety%2Femployees%2Fcontractors-erailsafe%2Futility-installations
http://www.contractororientation.com/
http://www.contractororientation.com/
http://www.contractororientation.com/
mailto:kristina.betzold@wisconsin.gov
mailto:craig.webster@wisconsin.gov
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(11)  Maintain Erosion Control BMP's until permanent vegetation is established or until the engineer 
determines that the BMP is no longer required. 

(12)  Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways. 
Install perimeter silt fence protection around stockpiles within a timeframe acceptable to the engineer. If 
stockpiled materials will be left for more than 14 days, install temporary seed and mulch or other 
temporary erosion control measures the engineer orders. 

(13)  Re-apply topsoil on graded areas, as designated by the engineer, within a timeframe acceptable to the 
engineer after grading is completed within those areas. Seed, fertilize, and mulch/erosion mat top-soiled 
areas, as designated by the engineer, within 5 days after placement of topsoil. If graded areas are left not 
completed and exposed for more than 14 days, seed those areas with temporary seed and mulch. 

(14)  Do not allow excavation for; structures, utilities, grading, maintaining drainage that requires dewatering 
(mechanical pumping) of water containing sediments (sand, silt, and clay particles) to leave the work site 
or discharge to a storm water conveyance system without sediment removal treatment. Before each 
dewatering operation, submit to the department a separate ECIP amendment describing in words and 
pictorial format an appropriate BMP for sediment removal, conforming to WisDNR Storm Water 
Construction Technical Standard, Code 1061, Dewatering. Include reasoning, location, and schedule 
duration proposed for each operation. Per Code 1061, include all selection criteria: site assessment, 
dewatering practice selection, calculations, plans, specifications, operations, maintenance, and location of 
proposed treated water discharge. Provide a stabilized discharge area. If directing discharge towards or 
into an inlet structure, provide additional inlet protection for back-up protection. 

(15)  Dewatering is incidental. 
sef-107-010 (20180104)  

 

11. Maintaining Drainage. 

Maintain drainage at and through worksite during construction conforming to standard spec 107.22, 204, 
205 and 520. 

Use existing storm sewers, existing culvert pipes, existing drainage channels, temporary culvert pipes, or 
temporary drainage channels to maintain existing surface and pipe drainage. Pumps may be required to 
drain the surface, pipe, and structure discharges during construction. Costs for furnishing, operating, and 
maintaining the pumps is considered incidental to the project. 

Dewatering (Mechanical Pumping) for Bypass Water (sediment-free) Operations 
If dewatering bypass operations are required from one pipe structure to another downstream pipe 
structure or from the upstream to downstream end of a culvert and the bypass flow is not transporting 
sediments (sand, silt, and clay particles) from a tributary work site area, bypass pumping operations will 
be allowed provided that the department has been made aware of and approves operation. When 
pumping bypass flows, the discharge location will need to be stable and not produce erosion from the 
discharge velocity that would cause release of sediment downstream. 

Dewatering (Mechanical Pumping) for treatment Water (sediment-laden) Operations 
If dewatering operations require pumping of water containing sediments (sand, silt, and clay particles), 
the discharge will not be allowed to leave the work site or discharge to a storm water conveyance system 
without sediment removal treatment. Refer to article Erosion Control in these special provisions for 
additional requirements. 
sef-107-016 (20170310)  

 

12. Notice to Contractor – Airport Operating Restrictions 

Fill out the FAA Notice Criteria tool for all permanent structure (bridge, light pole, etc.) or equipment 
(crane, etc.) used during construction. 

https://oeaaa.faa.gov/oeaaa/external/portal.jsp 

If required by the Notice Criteria tool, and for all crane or construction equipment higher than 200 feet 
above the ground, submit completed form 7460-1 (Notice of Proposed Construction or Alteration) to The 
Federal Aviation Administration (FAA) at least 45 days before starting construction. 

https://oeaaa.faa.gov/oeaaa/external/portal.jsp
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Contact Levi Eastlick, (608) 267-5018, WisBOA airspace/tall structure manager for assistance submitting 
forms. 
sef-107-020 (20171004)  

 

13. Traffic Meetings and Traffic Control Scheduling. 

Every Wednesday by 9:00 AM, submit a detailed proposed 2-week look-ahead traffic closure schedule to 
the engineer. Type the detailed proposed 2-week look-ahead closure schedule into an excel spreadsheet 
provided by the engineer. Enter information such as closure dates, duration, work causing the closure 
and detours to be used. Also enter information such as ongoing long-term closures, emergency contacts 
and general 2-month look-ahead closure information into the excel spreadsheet. 

Meet with the engineer at 10:00 AM every Wednesday at the field office or as directed by the engineer to 
discuss and answer questions on the proposed schedule. Edit, delete and add closures to the detailed 
proposed 2-week look-ahead schedule, as directed by the engineer, so that proposed closures meet 
specification requirements. Other edits, deletions or additions unrelated to meeting specification 
requirements may also be agreed upon with the engineer during the 11:00 AM meeting. 

Every Wednesday at 2:00 PM, or as scheduled by the engineer, attend a weekly traffic meeting. The 
meeting will bring local agencies, project stakeholders, owner managers, owner engineers, contractors, 
document control and construction engineering personnel together to discuss traffic staging, closures and 
general impacts. Upon obtaining feedback from the meeting attendees, edit, delete and add information 
to the detailed 2-week look-ahead closure schedule, as needed. Submit the revised 2-week look-ahead to 
the engineer. 

Obtain approval from the engineer for any mid-week changes to the closure schedule. Revise the 2-week 
look-ahead as required and obtain engineer approval. 
sef-643-040 (20150319)  

 

14. Work Force Opportunities. 

The Work Force Opportunities workshop will provide a venue for contractors to have meaningful dialogue 
with Transportation Alliance for New Solutions (TrANS) providers regarding the hiring of TrANS 
graduates. Reference ASP-1 for additional information regarding TrANS. The prime contractor and the 
three largest subcontractors according to let value of work shall provide staff with hiring authority to 
participate in a job-matching session during this workshop. Workshop participants will, at a minimum: 

- Review contractor hiring processes for general labor positions. 
- Listen to a presentation provided by TrANS providers regarding the TrANS training program, including details 

regarding how contractors can hire TrANS graduates. 
- Review TrANS graduate availability for working on the project. 
- Meet one-on-one for two minutes with each TrANS graduate in attendance at the meeting. 

sef-108-036 (20180627)  

 

15. Available Documents. 

The department will make its information available to bidding contractors. The list of documents that are 
available for contractors' information includes: 

- Design Study Report 
- Environmental Document 
- As-Built Drawings 
- Traffic Management Plan 

These documents are available from Lance Pavre at 141 NW Barstow Street, Waukesha, WI 53187, 
(414) 731-5375 for Project 1090-05-72, 1090-35-70; and Amanda Johansen at 141 NW Barstow Street, 
Waukesha, WI 53187, (262) 521-4465 for Project 1090-08-72. 
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Reproduction costs will be applied to all copies requested. 
sef-102-005 (20170310)  

 

16. Contractor Notification. 

Replace standard spec 104.2.2.2(2) with the following: 

 (2) If the contractor discovers the differing condition, provide a written notice, as specified in 104.3.3, of the 
specific differing condition before further disturbing the site and before further performing the affected 
work. 

Replace standard specs 104.3.2 and 104.3.3 with the following: 

104.3.2  (Vacant) 
104.3.3  Contractor Initial Written Notice 

 (1) If required by 104.2, or if the contractor believes that the department's action, the department's lack of 
action, or some other situation results in or necessitates a contract revision, promptly provide a written 
notice to the engineer. At a minimum, provide the following: 

1. A written description of the nature of the issue. 
2. The time and date of discovering the problem or issue. 
3. If appropriate, the location of the issue. 

 (2) Provide the additional information specified in 104.3.5 as early as possible to assist the engineer in the 
timely resolution of an identified issue. The engineer will not require, in subsequent submissions, 
duplication of information already provided. 
sef-104-005 (20141211)  

 

17. Contractor Document Submittals. 

This special provision describes minimum requirements for submitting project documents to the 
department. This special provision does not apply to shop drawing submittals. 

Provide one electronic copy of all documents requiring department review, acceptance, or approval. 
Attach a completed engineer-provided transmittal sheet to each email submittal. The department will 
reject submittals with incomplete transmittal sheets and require re-submittal. 

The department will return one reviewed, accepted, or approved original to the contractor. Additional 
return originals can be requested. Submit an additional original for each additional return original 
requested. 

Submit electronic copies in PDF format via email to accounts the engineer determines. If possible, create 
PDFs from original documents in their native format (e.g. Word, Excel, AutoCAD, etc.). Scan other 
documents to PDF format with a minimum resolution of 600 dpi. 

All costs for contractor document submittals are incidental to the contract. 
sef-105-010 (20150619)  

 

 

18. Sawing Pavement Deck Preparation Areas, Item 509.0310.S. 
A  Description 
This special provision describes sawing around deteriorated areas requiring deck repairs under the 
Preparation Decks bid items on decks receiving asphalt or polymer overlays and for deck repairs that will 
not receive an overlay.  

B  (Vacant) 
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C  Construction 
The department will sound and mark areas of deteriorated concrete that require deck preparation. The 
engineer may identify and mark additional areas as the work is being performed. 

Wet cut a minimum of 1 inch deep and at least 2 inches outside of the marked areas. Bound each marked 
area by providing cuts aligned parallel and perpendicular to the deck centerline.  

Remove sawing sludge after completing each area. Do not allow sludge or resulting residue to enter a 
live lane of traffic, storm sewer, stream, lake, reservoir, marsh, or wetland. Dispose of sludge at an 
acceptable material disposal site located off the project limits or, if the engineer allows, within the project 
limits.  

D  Measurement 
The department will measure Sawing Pavement Deck Preparation Areas by the linear foot, acceptably 
completed, measured as the total linear feet of bounding cuts. 

The department will not measure for payment over-cuts or cuts made beyond what is required to bound 
engineer-marked deterioration limits. 

E  Payment 
The department will pay for the measured quantity at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
509.0310.S Sawing Pavement Deck Preparation Areas     LF 

Payment is full compensation for making all saw cuts; and for debris disposal. 
stp-509-070 (20180628) 

 

19. Polymer Overlay, Item 509.5100.S. 
A  Description 
This special provision describes providing two layers of a two-component polymer overlay system to the 
bridge decks the plans show. 

B  Materials 
B.1  General 
Furnish materials specifically designed for use over concrete bridge decks. Furnish polymer liquid binders 
from the department’s approved product list. 

B.2  Polymer Resin 
Furnish a polymer resin base and hardener composed of two-component, 100 percent solids, 100 percent 
reactive, thermosetting compound with the following properties: 
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Property Requirements Test Method 

Gel Time[1] 
15 - 45 minutes @ 

73° to 75° F 
ASTM C881 

Viscosity[1] 7 - 70 poises ASTM D2393, Brookfield RVT, 
Spindle No. 3, 20 rpm 

Shore D Hardness[2] 60-75 ASTM D2240 

Absorption[2] 1% maximum at 24 hr ASTM D570 

Tensile Elongation[2] 30% - 70% @ 7 days ASTM D638 

Tensile Strength[2] 2000 to 5000 psi @ 7 days ASTM D638 

Chloride Permeability[2] <100 coulombs @ 28 days AASHTO T277 
[1] Uncured, mixed polymer binder 
[2] Cured, mixed polymer binder 

Ensure that the polymer resin when mixed with aggregate has the following properties: 

Property Requirement[1] Test Method 

Minimum Compressive 
Strength 

1,000 psi @ 8 hrs 
5,000 psi @ 24 hrs 

ASTM C579 Method B, 
Modified[2] 

Thermal Compatibility No Delaminations ASTM C884 

Minimum Pull-off Strength 250 psi @ 24 hrs ASTM C1583 

[1] Based on samples cured or aged and tested at 75°F 
[2] Plastic inserts that will provide 2-inch by 2-inch cubes shall be placed in the oversized brass molds. 

B.3  Aggregates 
Furnish natural or synthetic aggregate that is non-polishing; clean; free of surface moisture; fractured or 
angular in shape; free from silt, clay, asphalt, or other organic materials; and conform to the following: 

Aggregate Properties 

Property Requirement Test Method 

Moisture Content[1] 1/2 of the measured aggregate absorption, % ASTM C566 

Hardness > 6.5 Mohs Scale 

Fractured Faces 100% with at least 1 fractured face & 80% with at least 
2 fractured faces of material retained on No.16 ASTM D5821 

Absorption <1% ASTM C128 

[1] Sampled and tested by the department before placement. 

Gradation 

Sieve Size % Passing by Weight 

No. 4 100 

No. 8 30 – 75 

No. 16 0 – 5 

No. 30 0 – 1 
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B.4  Approval of Bridge Deck Polymer Overlay System 
A minimum of 20 working days before application, submit product data sheets and specifications from the 
manufacturer, and a certified report of test or analysis from an independent laboratory to the engineer for 
approval. The department will sample and test the aggregates for gradation and moisture content before 
placement. If requested, supply the department with samples of the polymer for the purpose of acceptance 
testing. 

B.4.1  Product Data Sheets and Specifications 
Product data sheets and specifications from the manufacture consists of literature from the manufacturer 
showing general instructions, application recommendations/methods, product properties, general 
instructions, or any other applicable information. 

B.4.2  Certified Report of Test or Analysis 
Conform to the following: 

Polymer Binder: Submit a certified report of test or analysis from an independent laboratory dated less than 3 
years before the date of the project letting showing the polymer binder meets the requirements of section B.2. 
Aggregates: Submit a certified report of test or analysis from an independent laboratory dated less than 6 months 
before the date of the project letting showing the aggregates meet the requirements of section B.3. 

C  Construction 
C.1  General 
Ensure that the overlay system is 1/4 inch thick or thicker. 

Conform to the following: 
Field Review: Conduct a field review of the existing deck to identify any possible surface preparation and 
material compatibility issues. 
Pre-Installation Meeting: Conduct a pre-installation meeting with the manufacturer's representative and the 
engineer before construction. Discuss the field review findings, verification testing of the surface preparation and 
establish procedures for maintaining optimum working conditions and coordination of work. Furnish the engineer 
a copy of the recommended procedures and apply the overlay system according to the manufacturer’s 
instructions. Supply for the engineer’s use for the duration of the project, a Concrete Surface Profile (CSP) chip 
set of 10 from the International Concrete Repair Institute (ICRI). 
Manufacturer’s Representative: An experienced manufacturer's representative familiar with the overlay system 
installation procedures shall be present at all times during surface preparation and overlay placement to provide 
quality assurance that the work is being performed properly. This requirement may be reduced at the engineer’s 
discretion. 
Material Storage: Store and handle materials according to the manufacturer’s recommendations. Store resin 
materials in their original containers in a dry area. Store all aggregates in a dry environment and protect 
aggregates from contaminants on the job site. 

C.2  Deck Preparation 
C.2.1  Deck Repair 
Remove all asphaltic patches and unsound or disintegrated areas of the concrete decks as the plans 
show, or as the engineer directs. Work performed to repair the concrete deck will be paid for under other 
items. Ensure that products used for deck patching are compatible with the polymer overlay system. 

NOTE: Some polymer systems require concrete patch material to be in place a minimum of 28-days before 
overlaying - contact polymer manufacturer before completing deck patching/repair. 

C.2.2  Surface Preparation 
Determine an acceptable shotblasting machine operation (size of shot, flow of shot, forward speed, 
and/or number of passes) that provides a surface profile meeting CSP 5 (medium-heavy shotblast) 
according to the ICRI Technical Guideline No. 310.2. If the engineer requires additional verification of the 
surface preparation, test the tensile bond strength according to ASTM C1593. The surface preparation 
will be considered acceptable if the tensile bond strength is greater than or equal to 250 psi or the failure 
area at a depth of 1/4 inches or more is greater than 50 percent of the test area. Continue adjustment of 
the shotblasting machine and necessary testing until the surface is acceptable to the engineer or a 
passing test result is obtained. 
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Prepare the entire deck using the final accepted adjustments to the shotblasting machine as determined 
above. Thoroughly blast clean with hand-held equipment any areas inaccessible by the shotblasting 
equipment. Do not perform surface preparation more than 24 hours before the application of the overlay 
system. 

Protect drains, expansion joints, access hatches, or other appurtenances on the deck from damage by 
the shot and sand blasting operations and from materials adhering and entering. Tape or form all 
construction joints to provide a clean straight edge. 

Before shot blasting, remove pavement markings within the treatment area using an approved 
mechanical or blasting method. 

Prepare the vertical concrete surfaces adjacent to the deck a minimum of 2” above the overlay according 
to SSPC-SP 13 (free of contaminants, dust, and loose concrete) by sand blasting, using wire wheels, or 
other approved method. 

Just before overlay placement, clean all dust, debris, and concrete fines from the prepared surfaces 
including the vertical surfaces with compressed air. When using compressed air, the air stream must be 
free of oil. Any grease, oil, or other foreign matter that rests on or has absorbed into the concrete shall be 
removed completely. If prepared surfaces (including the first layer of the polymer overlay) are exposed to 
rain or dew, lightly sandblast (brush/breeze blast) the exposed surfaces. 

The engineer may consider alternate surface preparation methods per the overlay system manufacture’s 
recommendations. The engineer will approve the final surface profile and deck cleanliness before the 
contractor placing the polymer overlay. 

C.2.3  Transitional Area 
If the plans show, create a transitional area approaching transverse expansion joints and ends of the 
deck using an approved mechanical or blasting method. Remove 1/4 inch to 5/16 inch of concrete 
adjacent to the joint or end of deck and taper a distance of 3 feet. 

If the plans show, create a transitional area on the approach pavement. Prep and place the first lift 3 feet 
beyond the end of the deck the same width as the deck. Prep and place the second lift 6 feet beyond the 
end of the deck the same width as the deck. 

C.3  Overlay Application 
Perform the handling and mixing of the polymer resin and hardening agent in a safe manner to achieve 
the desired results according to the manufacturer’s instructions. Do not apply the overlay system if any of 
the following exists: 

1. Ambient air temperature is below 50 F or above 100 F. 
2. Deck temperature is below 50 F. 
3. Moisture content in the deck exceeds 4.5 percent when measured by an electronic moisture meter or shows 

visible moisture after 2 hours when measured according to ASTM D4263. 
4. Rain is forecasted during the minimum curing periods listed under C.5. 
5. Materials component temperatures below 65 F or above 99 F. 
6. Concrete age is less than 28 days unless approved by the engineer. 
7. The deck temperature exceeds 100 F. 
8. If the gel time is 10 minutes or less at the predicted high air temperature for the day. 

After the deck has been shotblasted or during the overlay curing period, only necessary surface 
preparation and overlay application equipment will be allowed on the deck. Provide appropriate protective 
measures to prevent contamination from equipment allowed on the deck during preparation and 
application operations. Begin overlay placement as soon as possible after surface preparation operations. 

The polymer overlay shall consist of a two-course application of polymer and aggregate. Each of the two 
courses shall consist of a layer of polymer covered with a layer of aggregate in sufficient quantity to 
completely cover the polymer. Apply the polymer and aggregate according to the manufacturer’s 
requirements. Apply the overlay using equipment designed for this purpose. The application machine 
shall feature positive displacement volumetric metering and be capable of storing and mixing the polymer 
resins at the proper mix ratio. Disperse the aggregate using a method that provides a uniform, consistent 
coverage of aggregate and minimizes aggregate rolling or bouncing into final position. First course 
applications that do not receive enough aggregate before the polymer gels shall be removed and 
replaced. A second course applied with insufficient aggregate may be left in place but will require 
additional applications before opening to traffic. 
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After completion of each course, cure the overlay according to the manufacturer’s instructions. Follow the 
minimum cure times listed under C.5 or as prescribed by the manufacturer. Remove the excess 
aggregate from the surface treatment by sweeping, blowing, or vacuuming without tearing or damaging 
the surface; the material may be re-used if approved by the engineer and manufacturer. Apply all courses 
of the overlay system before opening the area to traffic. Do not allow equipment or traffic on the treated 
area until directed by the engineer. 

After the first layer of coating has cured to the point where the aggregate cannot be pulled out, apply the 
second layer. Before applying the second layer, broom and blow off the first layer with compressed air to 
remove all loose excess aggregate. 

Before opening to traffic, clean expansion joints and joint seals of all debris and polymer. A minimum of 
3 days following opening to traffic, remove loosened aggregates from the deck, expansion joints, and 
approach pavement. 

C.4  Application Rates 
Apply the polymer overlay in two separate courses according to the manufacturer’s instructions, but not 
less than the following rate of application. 

Course Minimum Polymer Rate[1] 
(GAL/100 SF) 

Aggregate[2] 
(LBS/SY) 

1 2.5 10+ 

2 5.0 14+ 
[1] The minimum total applications rate is 7.5 GAL/100 SF. 
[2] Application of aggregate shall be of sufficient quantity to completely cover the polymer. 

C.5  Minimum Curing Periods 

As a minimum, cure the coating as follows: 

 Average temperature of deck, polymer and aggregate components in degrees F 

Course 50-54 55-59 60-64 65-69 70-74 75-79 80-84 85-99 

1 6 hrs. 5 hrs. 4 hrs. 3 hrs. 2.5 hrs 2 hrs 1.5 hrs. 1 hr. 

2 8 hrs. 6.5 hrs. 6.5 hrs. 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs. 

If faster cure times are desired and achievable, submit to the engineer a certified test report from an 
independent laboratory showing the material is able to reach a compressive strength of 1000 psi as 
tested per ASTM C 579 Method B within the temperature ranges and cure times for which the product is 
proposed to be placed. Establish ambient air, material, and substrate temperatures from the manufacturer 
for field applications. Field applications will not be allowed below the documented temperatures. 

C.6  Repair of Polymer Overlay 
Repair all areas of unbonded, uncured, or damaged polymer overlay for no additional compensation. 
Submit repair procedures from the manufacturer to the engineer for approval. Absent a manufacturer’s 
repair procedures and with the approval of the engineer, complete repairs according to the following: Saw 
cut the limits of the area to the top of the concrete; remove the overlay by scarifying, grinding, or other 
approved methods; shot blast or sand blast and air blast the concrete before placement of polymer 
overlay; and place the polymer overlay according to section C.3. 

D  Measurement 
The department will measure Polymer Overlay by the square yard, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
509.5100.S Polymer Overlay        SY 

Payment is full compensation for preparing the surface; for tensile bond testing; for creating the 
transitional area; for providing the overlay; for cleanup; and for sweeping/vacuuming and disposing of 
excess materials. 
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The department will pay separately for Concrete Deck Repair. 
stp-509-030 (20170615) 

 

20. Nighttime Work Lighting-Stationary. 
A  Description 
This special provision describes furnishing portable lighting as necessary to complete nighttime work. 
Nighttime operations consist of work specifically scheduled to occur after sunset and before sunrise. 

B  (Vacant) 
C  Construction 

C.1  General 
This provision shall apply when providing, maintaining, moving, and removing portable light towers and 
equipment-mounted lighting fixtures for nighttime stationary work operations, for the duration of nighttime 
work on the contract. 

At least 14 days before the nighttime work, furnish a lighting plan to the engineer for review and 
acceptance. Address the following in the plan: 

1. Layout, including location of portable lighting – lateral placement, height, and spacing. Clearly show on the 
layout the location of all lights necessary for every aspect of work to be done at night. 

2. Specifications, brochures, and technical data of all lighting equipment to be used. 
3. The details on how the luminaires will be attached. 
4. Electrical power source information. 
5. Details on the louvers, shields, or methods to be employed to reduce glare. 
6. Lighting calculations. Provide illumination with average to minimum uniformity ratio of 5:1 or less throughout 

the work area. 
7. Detail information on any other auxiliary equipment. 

C.2  Portable Lighting 

Provide portable lighting that is sturdy and free standing and does not require any guy wires, braces, or 
any other attachments. Furnish portable lighting capable of being moved as necessary to keep up with 
the construction project. Position the portable lighting and trailers to minimize the risk of being impacted 
by traffic on the roadway or by construction traffic or equipment. Provide lightning protection for the 
portable lighting. Portable lighting shall withstand up to 60 mph wind velocity. 

If portable generators are used as a power source, furnish adequate power to operate all required lighting 
equipment without any interruption during the nighttime work. Provide wiring that is weatherproof and 
installed according to local, state, federal (NECA and OSHA) requirements. Equip all power sources with 
a ground-fault circuit interrupter to prevent electrical shock. 

C.3  Light Level and Uniformity 

Position (spacing and mounting height) the luminaires to provide illumination with an average to minimum 
uniformity ratio of 5:1 or less throughout the work area. 

Illuminate the area as necessary to incorporate construction vehicles, equipment, and personnel 
activities. 

C.4  Glare Control 
Design, install, and operate all lighting supplied under these specifications to minimize or avoid glare that 
interferes with all traffic on the roadway or that causes annoyance or discomfort for properties adjoining 
the roadway. Locate, aim, and adjust the luminaires to provide the adequate level of illumination and the 
specified uniformity in the work area without the creation of objectionable glare. 

Provide louvers, shields, or visors, as needed, to reduce any objectionable levels of glare. As a minimum, 
ensure the following requirements are met to avoid objectionable glare on the roadways open to traffic in 
either direction or for adjoining properties: 
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1. Aim tower-mounted luminaires, either parallel or perpendicular to the roadway, so as to minimize light aimed 
toward approaching traffic. 

2. Aim all luminaires such that the center of beam axis is no greater than 60 degrees above vertical (straight 
down). 

If lighting does not meet above-mentioned criteria, adjust the lighting within 24 hours. 

C.5  Continuous Operation 

Provide and have available sufficient fuel, spare lamps, generators, and qualified personnel to ensure that 
the lights will operate continuously during nighttime operation. In the event of any failure of the lighting 
system, discontinue the operation until the adequate level of illumination is restored. Move and remove 
lighting as necessary. 

D  (Vacant) 
E  Payment 
Costs for furnishing a lighting plan, and for providing, maintaining, moving, and removing portable lighting, 
tower mounted lighting, and equipment-mounted lighting required under this special provision are 
incidental to the contract. 
stp-643-010 (20100709) 

 

21. Traffic Control Interim Lane Closure, Item 643.4100.S. 
A  Description 
This special provision describes closing a freeway/expressway traffic lane. 

B  (Vacant) 
C  Construction 
Install and reposition traffic control devices as required to close a traffic lane. Remove and return the 
devices to their previous configuration when the closure is no longer required. 

D  Measurement 
The department will measure Traffic Control Interim Lane Closure as each individual reposition/return 
cycle, acceptably completed. The department will not measure additional moves or configuration changes 
as might be required solely to accommodate the contractor's operations. 

The department will measure the closures by traffic lane and roadway. The department will not measure 
multiple closures in the same traffic lane on a project. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
643.4100.S Traffic Control Interim Lane Closure      EACH 

Payment is full compensation for closing and re-opening the affected traffic lane. 
stp-643-030 (20170615) 

 

22. Traffic Pedestrian Facilities. 
Add the following to standard spec 644.3.1 as paragraph [7]: 

As an alternative to setting up temporary pedestrian facilities for overnight or intermittent work, the 
contractor, with the approval of the engineer, may use flaggers in addition to other work zone control 
devices. Provide a designated person to watch for pedestrians and assist them through the work zone. 
Halt all construction activity while the pedestrian is in the work zone and ensure the sidewalk is free and 
clear of debris, equipment or other obstruction. Place advanced notification for pedestrian flagging 
operations as mentioned in the standard specification and as shown in the plans. 
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Add the following to standard spec 644.5 as paragraph [3]: 

Payment for pedestrian flagging is considered incidental to this contract. No additional payment will be 
given for providing the flagger, halting operations, clearing the walk or providing and placing advanced 
warning signs. 

 

23. Rapid Set Deck Repair, Item SPV.0035.4000. 
A  Description 
This special provision describes furnishing, placing and curing a rapid setting non-shrink patch material 
on the sawed deck preparation areas of the concrete bridge deck. Perform the work conforming to 
standard spec 509.  

B  Materials 
B.1 Patching Materials 

Furnish a rapid setting non-shrink material designed for repairing concrete decks from the department’s 
Approved Products List for “Rapid Setting Concrete Patch Material”. The material shall be capable of 
obtaining a minimum compressive strength of 3000 psi within 3 hours. The patch material must be 
compatible with the existing concrete deck, reinforcing steel, and the polymer or asphalt overlay product 
(if applicable); and have a proven record of at least five successful applications in climates similar to 
Wisconsin. The use of chloride accelerators or other corrosion inducing products is prohibited. 

A minimum of ten working days prior to construction, submit the manufacturer’s product data sheets, 
material sources, mix designs, and supporting performance documentation to the engineer for approval.  

B.2 Materials Quality Control Testing 
For projects that allow 3 hours or more of cure time prior to opening to traffic, submit certified test results 
from an independent lab showing that the patch material can obtain 3000 psi within 3 hours of placement 
under the same curing conditions as the project. 

For projects that require bridge decks to be open to traffic with less than 3 hours of cure time, perform 
quality control testing. For material extended with aggregates, perform cylinder breaks per ASTM C39. 
Make a minimum of two compressive strength test cylinders per shift per batch plant and cure under the 
same conditions as the deck patches. For material not using coarse aggregates, perform cube breaks per 
ASTM C109. Make a minimum of two compressive strength test cubes per shift per batch plant and cure 
under the same conditions as the deck patches. Provide test results to the engineer showing 3000 psi 
strength is obtained prior to opening the bridge deck to traffic. 

For projects requiring ASTM C39 or ASTM C109 testing, furnish a department-certified mobile laboratory 
to perform the testing.  

C  Construction 

Clean and prepare the area to be patched per the manufacturer’s recommendations and as follows. After 
sawed deck preparation work is complete, blast clean the area and any exposed reinforcing steel. 
Thoroughly clean the surface upon which the new patch material is to be placed by brooming, and using 
air pressure to remove all loose particles and dust. Apply a bonding agent, as necessary and as 
recommend by the patch material manufacturer, to surfaces to be covered by patch material. 

Place patch material to produce plane surfaces that conform to the grade and elevation of the adjoining 
surfaces. Where a polymer or asphalt overlay will not be placed over the patch, finish the surface by 
tining or applying exposed angular aggregate as approved by the engineer. Where a polymer or asphalt 
overlay will be placed over the patch, shotblast the patch in the same fashion as the remainder of the 
bridge deck.  

D  Measurement 
The department will measure Rapid Set Deck Repair in volume by the cubic yard acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0035.4000 Rapid Set Deck Repair CY 
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Payment for Rapid Set Deck Repair is full compensation for furnishing, hauling, preparing, placing, 
finishing, curing, and protecting all materials; and for materials quality control testing. 

 

24. Traffic Control Close-Open Freeway Entrance Ramp, Item SPV. 0060.0001. 
A  Description 
This special provision describes closing and re-opening a freeway entrance ramp and associated 
auxiliary lane. 

B  (Vacant) 
C  Construction 
Install or reposition traffic control devices required for closing a freeway entrance ramp and adjacent 
auxiliary lanes. Remove or return traffic control devices to their previous configuration when the closure is 
no longer required. 

D  Measurement 
The department will measure Traffic Control Close-Open Freeway Entrance Ramp by each individual 
ramp closure, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV. 0060.0001 Traffic Control Close-Open Freeway Entrance Ramp    EACH 

Payment is full compensation for daily surveillance; preparing and submitting the daily surveillance report 
with hourly metered tickets; mobilization; sweeping; and disposing of materials. Traffic Control devices will 
be paid separately. 
sef-643-001 (20180627) 

 

25. Embedded Galvanic Anodes, Item SPV.0060.4010. 

A  Description 

This special provision describes providing furnishing and installing embedded galvanic anodes in 
concrete. 

B  Materials 
Furnish pre-manufactured galvanic anodes designed for cathodic protection when embedded in concrete 
and tied to steel reinforcing. The core of the anode shall consist of a minimum of 1.3 ounces of 
electrolytic zinc in compliance with ASTM B418 Type II, cast around a pair of steel tie wires and encased 
in a cementitious shell with a minimum pH of 14. The anodes shall have one side that is less than 
1-1/2 inches in height. 

Submit the product information to the engineer for approval. Supply a certification of compliance to the 
engineer a minimum of two weeks before starting work. Deliver, store, and handle all materials according 
to the manufacturer’s instructions. 

C  Construction 
C.1  Concrete Repair 
Repair the concrete and prepare the exposed reinforcing steel conforming to standard spec 509. 

C.2  Galvanic Anode Installation 
C.2.1  Install embedded galvanic anodes conforming to the manufacturer’s recommendations. 

C.2.2  Attach galvanic anodes to existing reinforcement along the perimeter of the repair at spacing as 
specified on the plans. Space anodes no further than 24 inches apart. 
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C.2.3  Provide 3/4-inch clearance between anodes and substrate. 

C.2.4  Secure the galvanic anodes as close as possible to the patch edge using the anode tie wires. 
Tighten the tie wires to allow no free movement. 

If the anode is to be tied onto a single bar, or if less than 1-1/2 inch of concrete cover is expected, place 
anode beneath the uncoated bar and secure to reinforcing steel. 

If 1-1/2 inch concrete cover will exist over the anode, the anode may be placed at the intersection 
between two bars and secured to each bar. 

C.3  Electrical Continuity 

Confirm electrical connection between anode tie wire and uncoated reinforcing steel with a multi-meter. 
The maximum DC resistance shall be 1 Ohm. Confirm electrical continuity of the exposed uncoated 
reinforcing steel within the repair area. Steel reinforcement shall be considered continuous when the DC 
resistance is 1 Ohm or less. If necessary, establish the electrical continuity with uncoated steel tie wire. 

C.4  Inspection 

Obtain engineer’s verification of proper installation of the galvanic anodes prior to placement of the 
concrete. 

D  Measurement 
The department will measure Embedded Galvanic Anodes as each individual anode, acceptably installed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0060.4010  Embedded Galvanic Anodes      EACH 

Payment is full compensation for furnishing and for properly installing anodes. 

The department will pay separately for concrete repair work, and concrete for that work. 

 

26. Marking Contrast Epoxy 4-Inch, Item SPV.0090.0001. 
A  Description 
This special provision describes applying contrast epoxy marking conforming to standard spec 646, as 
the plans show, and as follows. 

B  Materials 
Furnish epoxy pavement marking materials conforming of standard spec 646.2. 

C  Construction 
Apply two 1 ½-inch wide black epoxy lines with a 4-inch separation between the two black lines for the 
first pass, followed by a 4-inch wide white epoxy line second pass, for a total width of 7 inches. Apply 
epoxy pavement marking conforming to standard spec 646.3. 

D  Measurement 
The department will measure Marking Contrast Epoxy 4-Inch Special by the linear foot, acceptably 
completed, measured once as the length of the centerline of the completed installation. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0090.0001 Marking Contrast Epoxy 4-Inch      LF 

Payment is full compensation for providing replacement marking. 
SER-646-001 (20180214) 
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27. Crack Sealing Epoxy Sidewalk, Item SPV.0090.4000. 
A  Description 
This special provision describes sealing transverse and longitudinal cracks in bridge sidewalks. 

B  Materials 
Provide a penetrating sealant that is listed on the department’s approved product listing, “Low Viscosity 
Crack Sealers.” 

C  Construction 
Clean the cracks to be sealed by the use of high pressure air. 

Pour the epoxy sealant into the cracks to be sealed. Place the sealant in as narrow a band as possible. 

At no expense to the department, clean all spills and clean all areas of too wide a band of sealant. 

D  Measurement 
The department will pay for measure Crack Sealing Epoxy Sidewalk in length by the linear foot of cracks, 
sealed and accepted. 

E  Payment 
The department will pay for the measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0090.4000 Crack Sealing Epoxy Sidewalk      LF 

Payment is full compensation for furnishing and placing the epoxy sealant, including any required 
cleaning. 

 

28. PPC Beam Surface Repair, Item SPV.0165.4010. 
A  Description 
This special provision describes removing deteriorated concrete from surfaces of precast pretensioned 
concrete beams at locations designated in the plans and as designated by the engineer and replacing it 
with a polymer modified Portland cement mortar. 

B  Materials 
Provide a polymer modified Portland cement mortar meeting the following requirements: 

· Have a corrosion inhibitor additive. 

· A workable mix capable of bonding and holding its own plastic weight, when mixed and placed 
according to manufacturer instructions, on vertical and overhead surfaces. 

· A minimum compressive strength of 1,500 psi at 24 hours, 3,500 psi at 3 days, and 5,000 psi at 
28 days; according to ASTM C 109. 

· Have a minimum bond strength of 2,000 psi at 28 days. 

· Have a water-soluble chloride ion content of less than 0.40 lb/cu yd. The test shall be performed 
according to ASTM C 1218, and the mortar shall have an age of 28 to 42 days at the time of test. 
The ASTM C 1218 test shall be performed by an independent lab a minimum of once every two 
years, and the test results shall be provided to the department. 

C  Construction 
Perform the work according to the requirements of standard spec 509.3.7 and as specified herein. 
Remove all deteriorated concrete to sound material. The repair depth shall be a minimum of 3/8 inches. 
Take necessary precautions while removing deteriorated concrete to preserve all existing reinforcing steel 
and prestressing strands. At locations where reinforcing steel is exposed due to deteriorated and/or 
spalled concrete, remove concrete to a minimum depth of ½ inch behind the steel. Do not remove 
concrete behind prestressing strands except of it is heavily deteriorated. 

Abrasive blast clean concrete and exposed steel reinforcement and prestressing strands against which 
repair mortar will be placed. 
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Use chipping hammers for removing concrete that are a light-duty pneumatic or electric tool with a 
15-pound class or less. Use blast cleaning equipment for concrete surface preparation of the abrasive 
type with equipment having oil traps. 

Power wash using water pressure between 1,200 psi to 2,000 psi to remove all chlorides, dust and loose 
materials, and any bond0inhibiting materials from the prepared surface. 

After power washing, coat the blast cleaned surfaces of steel reinforcement and prestressing strands with 
zinc rich paint. 

Just prior to mortar placement, saturate the repair surface with water to a saturated surface-dry condition. 

Mix and place the polymer modified Portland cement mortar according to the manufacturer’s instructions. 
Place and finish mortar to the contours of the member, as originally constructed. Do not place the mortar 
when the air temperature is below 45° F and falling below 40° F. Do not place mortar when the surface 
temperature of the repair area is less than 40° F. Do not place mortar when the air temperature is greater 
than 90° F. Ensure mortar has a minimum temperature of 50° F and a maximum temperature of 90° F. 

Apply cotton mats for curing the exposed layer of mortar within 10 minutes after finishing and begin wet 
curing immediately. Maintain curing for a minimum of 3 days. If temperatures below 45° F are forecast 
during the curing period, provide protection methods during the curing period. 

Provide ladders or other appropriate equipment for the engineer to inspect repaired areas. After curing 
but no sooner than 28 days after placement of the mortar, examine the repair in the presence of the 
engineer for conformance with original dimensions, cracks, and delaminations. Perform sounding for 
delaminations with a hammer or by other methods determined by the engineer. Remove and replace 
repaired areas of mortar as determined by the engineer for delaminations or surface cracks greater than 
0.01 inches in width. 

D  Measurement 
The department will measure PPC Beam Surface Repair by the square foot, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0165.4010 PPC Beam Surface Repair SF 

Payment is full compensation for completing al work including saw cutting, removing concrete; abrasive 
blasting, preparing surfaces; furnishing, applying and curing the repair mortar; and cleanup. 

 

29. Concrete Bridge Deck Methacrylate Flood Seal, Item SPV.0180.4000. 
A  Description 
This special provision describes preparation of concrete bridge deck surfaces, furnishing and applying a 
protective methacrylate deck sealer and broadcast sand, and any incidentals necessary to complete the 
project as specified or as shown in plans or as authorized by the engineer. 

B  Materials 
The deck sealer shall consist of a methacrylate sealant, sand to prefill cracks, and broadcast sand. 

B.1  Methacrylate Sealant 
The following methacrylate sealants are acceptable for use provided that the requirements of this 
specifications are met: 

Product Manufacturer 

MasterSeal 630 (formerly Degadeck Crack 
Sealer Plus) BASF 

T-78 Transpo Industries 

KBP 204 P SEAL Kwik Bond Polymers 

            or an approved equal. 
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B.2  Fine Grade Sand 
Provide fine grade abrasive sand for (20/40 abrasive) prefilling large cracks unable to be prefilled with 
sealant alone. 

Submit sand material data to the engineer for review and address all written comments. Submit storage 
and use plan to the engineer documenting procedures for maintaining dry sand and within gradation 
requirements above. 

B.3  Broadcast Sand 
Provide a commercial quality dry blast sand with an average absorption of no more than 1%. 95% of the 
sand shall pass the No. 8 sieve and at least 95% shall be retained on the No. 20 sieve.  
C  Construction 
C.1  General 
C.1.1  Pre-Installation Conference 
Conduct a pre-installation conference with the manufacturer's representative prior to construction to 
establish procedures for maintaining optimum working conditions, coordination of work, all necessary 
safety precautions, and application considerations. Furnish the engineer with a copy of the recommended 
procedures and the manufacturer’s instructions. 

A manufacturer's representative familiar with the seal system installation procedures shall be present 
during the first surface preparation and methacrylate sealer placement to provide quality assurance that 
the work is being performed properly.  

C.1.2  Contractor Personnel Requirements 
Experienced personnel are required to be actively present during the sealant application.  

A technical representative from the sealer manufacturer must be present during first application. The 
need for manufacturer’s representative may be waived for subsequent applications if the contractor 
provides evidence and reference contacts for work involving at least 5 bridges treated with the same 
products and within the last two years. Contractor experience record in no way relieves the contractor 
from applying according to this specification and as recommended by the manufacturer. 

C.1.3  Material Storage and Safety Plan 
Store resin materials in their original containers in a dry area. Store and handle materials according to the 
manufacturer’s recommendations. Store all aggregates in a dry environment and protect aggregates from 
contaminants on the job site. 

Safety Plan: Prior to arrival of the product on the job site, provide a product shipping, storage, and use 
safety plan to detail how the product will be delivered and stored on site in a manner that will not allow the 
constituent components to come in contact with each other in the event of a spill or container leakage. If 
the product initiator used consists of a metal drier and peroxide, the two components shall not be mixed 
directly together. The safety plan must also include a description of the safety training workers applying 
the product have received regarding the product’s use, and list any and all safety precautions which must 
be taken during application of the product.  

C.2  Surface Preparation 
Abrasive blast clean the area to be treated (either entire deck or portion of the deck to be sealed in one 
placement when staged construction is being employed) to remove existing sealants, including epoxy 
crack sealant, from the surface of the bridge deck prior to applying deck sealer. Blasting shall remove all 
dirt, oil, asphalt, rubber, curing compound, paint, carbonation, grease, slurry, membranes, striping, rust, 
weak surface mortar, laitance, and other foreign or potentially detrimental materials. Thoroughly blast 
clean with hand-held equipment any areas inaccessible by the shotblasting equipment. Do not perform 
surface preparation more than 24 hours prior to the application of the methacrylate sealer. Blasting 
should not damage the underlying substrate.  

If the area to be treated is reopened to traffic prior to placement of the sealer, the deck should be re-
inspected for any contaminates and subsequently remove them by use of abrasive sand blasting or 
shotblasting at no additional cost. 

The engineer may consider alternate surface preparation methods per the methacrylate sealer system 
manufacturer’s recommendations. The engineer must approve the final surface profile and deck 
cleanliness prior to the contractor placing the methacrylate sealer. 
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Just prior to methacrylate sealer placement, clean all dust, debris, and concrete fines from the deck 
surface including vertical faces of curbs and barrier walls up to a height of 2-in above the surface with 
compressed air. Use a direct 125 psi air blast, from a compressor unit with a minimum pressure of 
365 ft3 / min., over the entire surface to remove all dust and debris paying special attention to carefully 
clean all deck cracks. Use a suitable oil trap between the air supply and nozzle. Use ASTM D4285 
"Standard Test Method for Indicating Oil or Water in Compressed Air" to ensure the compressed air is oil 
and moisture free. The air stream must be free of oil and moisture. Any grease, oil, or other foreign matter 
that rests on or has absorbed into the concrete shall be removed completely. Provide shielding as 
necessary to prevent dust or debris from striking vehicular traffic. The engineer shall approve the 
prepared surface prior to applying the deck sealer. 

Perform a visual inspection of the roadway surface, and sidewalk where applicable. Locate and mark all 
cracks greater than 0.03 inch appearing on the top for prefilling. 

Prefill Cracks greater than 0.03 inch - Prior to sealer application, prefill cracks with the same methacrylate 
sealer or a pre-promoted version of the sealer. Where sealant soaks-in/withdraws from top of crack, place 
fine grade abrasive sand (20/40 abrasive) in crack and reapply sealant to seal to top of crack. When 
sealant has not retreated after gel time, the crack is considered prefilled. Do not fill crack with sand 
beyond top of concrete surface.  

Protect drains, expansion joints, access hatches, or other appurtenances on the deck from damage by 
the shot and sand blasting operations and from material adhering and entering. Tape or form all 
construction joints to provide a clean straight edge. 
C.3  Application of the Methacrylate Deck Sealer 
Apply the methacrylate deck sealer conforming to the manufacturer’s instructions. 

Apply an approved methacrylate sealer to roadway surfaces on bridge deck or on surfaces as directed by 
the engineer. At least 30 calendar days before the start of the work, provide the engineer with the sealer 
Manufacturer's written instructions for application and use. 

Air dry a wet deck for a minimum of 48 hours before applying the sealer. Dry time may be reduced to 
24 hours if an approved ASTM D4263 moisture test reveals the deck concrete is dry. Do not apply sealer 
materials during wet weather conditions or if adverse weather conditions are anticipated within 12 hours 
of the completion of sealer application. Do not mix or apply any of these products at temperatures lower 
or higher than those specified in their product literature. Apply the sealant at the coolest time of the day 
within these limitations. Application by spray methods will not be permitted during windy conditions if the 
engineer predicts unsatisfactory results. 

Do not thin or alter the methacrylate sealer unless specifically required in the Manufacturer's instructions. 

Mix the sealer before and during its use as recommended by the Manufacturer. Distribute the sealant as 
a flood coat in a gravity-fed process by broom, roller, or with a spray bar near the surface so the spray 
pattern and coverage rates are reasonably uniform to the satisfaction of the engineer. Apply the sealant 
at a minimum rate of 90 ft2 / gal. 

Prior to completion of gel time of the flood seal and before broadcasting sand, broom uncured sealant in 
the direction of tining or deck grooves to promote maintenance of the deck texture for traction. 

Broadcast sand to refusal into uncured resin to create traction and absorb sealant that is not penetrating 
into cracks. Broadcast approved sand into the wet, uncured resin no sooner than 10 minutes after 
applying resin but within gel time of product. Apply approved sand at a minimum rate of 2 pounds per 
square yard, completely covering the sealer. 

Allow the sealant to dry according to the manufacturer's instructions. Do not allow vehicular traffic onto 
the treated areas until the sealer has dried and the treated surfaces provide safe skid resistance and 
traction. Remove non-adhered sand from bridge deck and joints by power sweeping the deck and 
vacuuming the joints. Traffic or equipment will be allowed on the sealed deck after the engineer has 
determined: 

1. The treated deck surface is tack-free and non-oily; 

2. The sand cover adheres and resists brushing by hand; 

3. Excess sand and absorbent material has been removed; and 

4. No sealant material will be tracked beyond limits of treatment by traffic. 
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D  Measurement 
The department will measure Concrete Bridge Deck Methacrylate Flood Seal bid item in area by the 
square yard, acceptably completed.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.20 Concrete Bridge Deck Methacrylate Flood Seal SY 

Payment for Methacrylate Flood Seal is full compensation for furnishing and applying the sealer to the 
bridge decks, as described above, including surface preparation, and all incidentals thereto. Cleanup of 
excess sand in joints and on bridge deck will not be paid for separately. Restoration of damaged or marred 
striping will be considered incidental to application requirements of Methacrylate Flood Seal. 
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION 

1. Description

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

(1) Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

(2) The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.

(1) The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:
i. Produce accurate and complete quotes.
ii. Understand highway plans applicable to their work.
iii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

(2) Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE participation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

(3) For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions 
 

Interpret these terms, used throughout this additional special provision, as follows: 
 
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 

 
b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE 

program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able. 
 

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway 
Work Proposal. 

 
d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract. 
 

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly 
sold or leased to the public. 

 
f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess 

of the assigned goal. 
 
3. DBE Percentage Required at Bid Submission 
 

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal. 
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For 
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of 
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that 
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE 
participation requirements of this contract proposal, and that the bid percentage is reflective of these good 
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder 
does not indicate the bid percentage of DBE participation on the completed bidding proposal, the 
department will consider the bid irregular and may reject the bid. 
 

4. WisDOT Interpretation of Federal DBE Program Provision 
 

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which 
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office 
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract 
document/record. 
 
a. Department's DBE Evaluation Process 

WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and 
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work 
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives 
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506. 
 

b. Documentation Submittal 
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision, 
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by 
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the 
contractor will be required to submit the documentation within 5 business days after bid opening. All 
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form 
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT 
1506.  The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in 
order to receive authorization for contract execution; the DBE office reserves the right accept alternate 
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to 
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE 
Office, PO Box 7965, Madison, WI 53707-7965. 
 
(1) Bidder Meets DBE Goal 

If the bidder indicates that the contract DBE goal is met, after award and before execution, the 
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s) 
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is 
eligible for execution with respect to the DBE commitment. 
 

(2) Bidder Does Not Meet DBE Goal 
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506] 

that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form 
[DT1202] and supporting documentation. After award and before execution, the department will 
evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission. 

ii. The department will evaluate the bidder's good faith effort request and notify the bidder of one of 
the following: 
(a) If the department grants a good faith efforts, the bid is eligible for contract execution with 

respect to DBE commitment. 
(b) If the department rejects the good faith efforts request, the department may declare the bid 

ineligible for execution. The department will provide a written explanation of why the good 
faith efforts request was rejected. The bidder may appeal the department's rejection as 
allowed under 7 a. & b. 

 
c. Bidder Fails to Submit Documentation 

If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified 
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension 
of the contract time and shall not be used as a tool to delay execution. 
 

5. Department's Criteria for Good Faith Effort 
 

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal 
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to 
meet the goal. The federal regulations are general and do not include every factor or effort that can be 
considered. As a result, each state must establish its own processes and consider the factors established in 
its own practices to create a process for making a determination of adequate good faith.  WisDOT evaluates 
good faith on a contract basis just as each contract award is evaluated individually.  
 
The department will only approve a contractor’s good faith efforts if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal 
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith 
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE 
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible. 
 
a. The department, in conjunction with industry stakeholders, has developed the following guidance for 

contractor good faith effort. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project 
specific DBE goal prior to the bid letting date. 

 

mailto:DBE_Alert@dot.wi.gov
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b. Prime Contractors should: 
(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE 
outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all 
applicable contracts. 

(2) Prime contractors may request assistance with DBE outreach and follow-up by contacting the 
department's DBE Support Services Office by phone or email request at least 14 days prior to the 
bid letting date.  Requesting assistance with outreach is not a decisive factor in the review Good faith 
effort evaluation.  Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392; 
E-mail: DOTDBESupportServices@dot.wi.gov.  

(3) Request quotes by identifying potential items to subcontract and solicit. Prime contractors are 
strongly encouraged to include in their initial contacts a single page including a detailed list of items 
for which they are accepting quotes, by project, within a letting. See attached sample entitled 
“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a 
willingness to accept quotes in areas they are planning to perform themselves, as required by 
federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’s 
area of specialization. 
i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the work 
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov. 

ii. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means 
include postal mail, email, fax, phone call. 
(a) Primes must ask DBE firms for a response in their solicitations. See Sample 

Contractors Solicitation Letter in Appendix. This letter can be included as an 
attachment to the SBN sub-quote request. 

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before 
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact 
DBE firms early, asking if they need help organizing their quote, assistance confirming 
equipment needs, or other assistance supporting their submission of a competitive quote for 
their services.  

(c) Second solicitation should take place within 5 calendar days. Email and SBN are the preferred 
delivery of the follow-up solicitation. 

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, phone 
call and/or referral. 

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit or insurance if requested. 

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
(a) Email to all prospective DBE firms in relevant work areas. 
(b) Phone call log to DBE firms who express interest via written response or call. 
(c) Fax/letter confirmation 
(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

 
c. Evaluate DBE quotes  Documentation is critical if a prime does not utilize the DBE firm’s quote for any 

reason. 
(1) Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons, 

including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid 
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact 
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory 
listed as their work area by NAICS code.  Only the work area and/or NAICS code listed in the UCP 
directory can be counted toward DBE credit. Documentation of the conversation is required. 

(2) In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the low quote. 

mailto:DOTDBESupportServices@dot.wi.gov
mailto:DOTDBESupportServices@dot.wi.gov
https://www.bidx.com/wi/main
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(3) Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition 
in which a subcontractor submits quotes including multiple areas of expertise across multiple work 
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to 
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’ 
quote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime, 
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in 
comparing the relevant quotes. These are qualitative examples. 
i. Compare bid items common to both quotes, noting the reasonableness in the price 

comparison. 
ii. Review quotes from other firms for the bid items not quoted by the DBE firm to see if 

combining both can provide the same competitive advantage that the tied bid items offered. 
 

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract' 
forms to the DBE Office.  Prime contractor has 5 days to submit the completed form for the DBE firms it 
intends to use on the contract for DBE credit.  If the goal is not met in full, the prime contractor must 
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts. 
(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both 

initial and follow-up contact.  
(2) A description of information provided to the DBE's regarding the plans, specifications, and estimated 

quantities for portions of the work to be performed by that DBE. 
(3) Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation 

is acceptable. 
(4) Documentation of each quote received from a DBE and, if rejected, the reason for that rejection. 
(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of 

participation opportunities available on the project. 
 

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm 
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes 
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the 
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE 
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change. 
 

6. Use of Joint Checks  
 

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues 
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) 
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and 
material for DBE credit.  The DBE subcontractor gains the opportunity to establish a direct contracting 
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased 
partnering opportunities.  
 
The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining 
quality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." 
See 49 CFR 26.55(c)(1).  
 
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:  
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to 
Use Joint Checks.   
(1) Request should be made when the DBE Commitment form or Request to Sublet is submitted; the 

request will not be considered if submitted after the DBE Subcontractor starts its work.  
(2) Approval/Permission must be granted prior to the issuance of any joint checks. 
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued. 
(4) The joint check for supplies must be strictly for the cost of supplies. 

 
b. DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor 

shall not be an ‘extra participant’ in the transaction; the DBE’s role in the transaction cannot be limited solely 
to signing the check(s) to release payment to the material supplier.  At a minimum, the DBE subcontractor’s 
tasks should include the following. 
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials; 
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document. 

 
c. The Prime contractor/payor acts solely as a guarantor,  

(1) The prime agrees to furnish the check used for the payment of materials/supplies under the contract.  
(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 

contractors negotiated unit price. 
 
7. Bidder's Appeal Process 
 

a. A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in the 
department's rejection notice. The bidder may meet in person with the department if so requested. Failure 
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith 
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed 
without documentation that the DBE provisions have been fulfilled.  

 
b. The department will appoint a representative, who did not participate in the original determination, to 

assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the 
bidder presents all written and oral testimony. In that written decision, the department will explain the 
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith 
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the 
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the 
department may declare the bid ineligible for execution. 

 
8. Department's Criteria for DBE Participation  
 

Directory of DBE firms 
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified 

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of 
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:  

 
b. The DBE office is also available to assist at 414-438-4583 or 608-267-3849. 
 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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9. Counting DBE Participation 
 
 Assessing DBE Work 
 

a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as 
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering 
into a subcontract, the department may consider that DBE usage towards the contract goal. The department 
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses 
the DBE work as follows: 

 
b. The department counts work performed by the DBE's own resources. The department includes the cost of 

materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the 
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the 
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised. 

 
c. The department counts fees and commissions the DBE charges for providing a bona fide professional, 

technical, consultant, or managerial services. The department also counts fees and commissions the DBE 
charges for providing bonds or insurance. The department will only count costs the engineer deems 
reasonable based on experience or prevailing market rates. 

 
d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's 

subcontractor is also a DBE. 
 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting its 
performance under this item. 

 
f. It is the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a 

DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE 
firm on the Wisconsin UCP DBE Directory.  

 
g. It is the prime contractor’s responsibility to assess the DBE firm’s ability to perform the work for which s/he is 

committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts. 

 
10. Commercially Useful Function 
 

a. Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm 
is performing its work items. A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. 

 
b. The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to 

evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract. 

 
c. A DBE is performing a commercially useful function if the following conditions are met: 

(1) For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is 
carrying out its responsibilities by actually performing, managing, and supervising that work. 

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies. 
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11. Credit Evaluation for Trucking 
 

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at 

 
12. Credit Evaluation for Manufacturers, Suppliers, Brokers 
 

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the 
provisions of materials and supplies on a contract-by-contract basis. The department will count the material 
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a 
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role, 
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials 
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the 
DBE’s role is administrative or transactional. 
 
It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing 
them on Commitment to Subcontract to DBE form DT1506.  
 
a. Manufacturers 

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.  

(2) If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the 
materials or supplies toward DBE goals. 

b. Regular Dealers of Material and/or Supplies 
(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business. 

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals. 

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:  
i. The DBE firm must be an established, regular business that engages, as its principal business and 

under its own name, in the purchase and sale or lease of the products in question. 
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit. 

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives 

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.  

(2) Brokerage fees have historically been calculated as 10% of the purchase amount.   
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site.  

(4) The evaluation will review the contract need for the item/service, review the sub-contract or invoice for 
the item/service, compare the fees customarily allowed for similar services to determine whether they 
are reasonable. 

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’ 
forms.  An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and 
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.  
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the 
invoice. Please respond to the following questions and submit with your DBE Commitment Form.   

1. What is the product or material? 
2. Is this item in the prime’s inventory or was the item purchased when contract was awarded? 
3. Which contract line items were referenced to develop this quote? 
4. What is the amount of material or product used on the project? 

 
13. Credit Evaluation for DBE Primes 
 

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified 
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime 
contractor performs with its own forces for DBE credit.  We will also calculate DBE credit for the work 
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that 
contract in that DBE’s approved work areas/NAICS code.  Crediting for manufacturers and suppliers is 
calculated consistent with paragraph 12 of this document and 49 CFR Part 26. 
 

14. Joint Venture 
 

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total 
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE 
credit. 
 

15. Mentor Protégé 
 

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit 
the portion of the work performed by the DBE protégé firm. 

 
b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor 

protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program. 
 

c. Refer to WisDOT’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit that can be counted on any WisDOT project. 

 
16. DBE Replacement or Termination 
 

Contractual Requirement  
The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each 
is listed unless the contractor obtains written consent from the Department’s DBE Office.  If the Department 
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any 
payment for work or material unless it is performed or supplied by the listed DBE. 
 
Contractor Considerations 
 
a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved 

Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office. 
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  
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b. If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE 
credit toward its contract, s/he will be required to provide reasons and documentation to support why the 
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.  

 
c. Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least 

the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet 
the assigned DBE contract goal.  

 
d. In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is 

terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its 
commitment to the assigned DBE goal. 

 
e. The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the 

context of the contract.  If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime 
contractor and suggest a DBE that may replace their services or provide written consent to be released from 
its subcontract.  

 
(1) Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:  

i. Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they 
are fully knowledgeable of your expectations for successful performance on the contract.  
Document these efforts in writing.  

ii. If those efforts fail, provide written notice to the DBE subcontractor of your intent to request to 
terminate and/or replace the firm including the reason(s) you want to pursue this action. 

iii. Copy the DBE Office on all correspondence related to changing a DBE firm who has been 
approved for DBE credit on a contract including the preparation and coordination efforts with the 
DBE on the contract. 

iv. Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of 
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to 
respond, in writing.  EXCEPTION: The prime contractor must provide a verifiable reason for a 
response period shorter than five days. For example a WisDOT project manager must verify that 
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.  

v. The DBE subcontractor must forward a written response to the prime contractor and copy the DBE 
Office. The written response must outline why it objects to the proposed termination of its 
subcontract and list the reasons that WisDOT should not approve the request for their firm to be 
replaced or removed from the contract.  

 
The Request to Replace or Terminate a DBE 
The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved 
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by 
email or fax; at minimum, the request must contain the following: 

1. Contract ID number. 
2. Wisconsin DOT Contract Project Manager name and contact information. 
3. DBE name and work type and/or NAICS code. 
4. Contract’s progress schedule. 
5. Reason(s) for requesting that the DBE be replaced or terminated. 
6. Attach/include all communication with the DBE to deploy/address/resolve work completion, 

 
WisDOT will review your request and any supporting documentation that you submit to evaluate whether the 
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved 
for DBE credit on that contract.  
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53} 
· The listed DBE subcontractor fails or refuses to execute a written contract. 
· The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor. 

· The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements.  

· The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness. 
· The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law. 
· You have determined that the listed DBE subcontractor is not a responsible contractor. 
· The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of 

its withdrawal. 
· The listed DBE is ineligible to receive DBE credit for the type of work required. 
· A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to 

complete its work on the contract. 
 

Evaluation and Response to the Request 
If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the 
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and 
approve the replacement or termination. 
 
If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE 
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the 
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available 
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal 
DBE guidelines for DBE replacement. 
 
The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE 
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling 
608-267-3849. 
 

17. DBE Utilization beyond the approved DBE Commitment Form DT1506 
 

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that 
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that 
the participation can be accurately credited toward the DBE goal. 
 
a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the 

new DBE including the proposed schedule or duration, DBE name and contact information. You may also 
call the DBE Engineer at 414-659-0487 to notify him of the change verbally. 
If the scope change added work for a participating DBE; list the date and reason for the scope change.   
 

b. Forward a complete, signed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete 
Attachment A includes DBE contact information, signature, subcontract value and proper description of the 
work areas to be performed by the DBE. 
The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and 
attach the new/revised Attachment A to the Contract record/documentation.  
 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
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18. Contract Modifications 
 

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE 
Subcontractors that were committed to equal work items, in the original contract. 
 

19. Payment 
 

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are 
incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 
FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 
SUBJECT:  REQUEST FOR DBE QUOTES 
  LET DATE & TIME  
DATE:  MONTH DAY YEAR 
CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.  
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.   
Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days.  
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number.   
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at 
All questions should be directed to:  
Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  

 
Please check all that apply 

¨ Yes, we will be quoting on the projects and items listed below  
¨ No, we are not interested in quoting on the letting or its items referenced below 
¨ Please take our name off your monthly DBE contact list 
¨ We have questions about quoting this letting.  Please have someone contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     

 
Please circle the jobs and items you will be quoting below  

 
Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 

Curb & Gutter/Sidewalk, Etc. X  X X  X X 

Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD 

FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

Ø Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance. 
Ø Participate in speed networking and mosaic exercises as arranged by DBE office. 
Ø Host information sessions not directly associated with a bid letting. 
Ø Participate in a formal mentor protégé or joint venture with a DBE firm. 
Ø Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
Ø Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods. 
Ø Encourage subcontractors to solicit and highlight DBE participation in their quotes to you. 
Ø Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid. 

 
 
DBE  

Ø DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior 
is optimal.  
Ø Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.  
Ø Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a 
minimum. 
Ø Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.  
Ø Participate in DBE office assessment programs. 
Ø Participate on advisory and mega-project committees. 
Ø Sign up to receive the DBE Contracting Update. 
Ø Consider membership in relevant industry or contractor organizations. 
Ø Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 
bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 

Types of Efforts considered in determining GFE 
This list represents concepts being assessed; analysis requires additional steps 

 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform 
DBEs of contracting and subcontracting opportunities. 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the 
contract was being solicited, in sufficient time to allow the DBEs to participate effectively. 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were 
interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the likelihood of 
meeting the DBE goal. 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications and 
requirements of the contract. 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified without 
sound reasons based on a thorough investigation of their capabilities. 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   
8. Whether the contractor effectively used the services of available minority community organizations: minority 

contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide 
assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 
10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 
11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be 

responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can meet this requirement in 
either of two ways.  First, the bidder can meet the goal, documenting commitments for participation by DBE firms 
sufficient for this purpose.  Second, even if it doesn't meet the goal, the bidder can document adequate good faith 
efforts.  This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal 
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts 
mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that 
did not meet the goal made adequate good faith efforts.  It is important for you to consider the quality, quantity, and 
intensity of the different kinds of efforts that the bidder has made.  The efforts employed by the bidder should be 
those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain 
DBE participation sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to 
meet the DBE contract requirements.   We emphasize, however, that your determination concerning the sufficiency 
of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified 
amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good 
faith efforts showing.  This rule specifically prohibits you from ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain 
DBE participation.  It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.  
Other factors or types of efforts may be relevant in appropriate cases. 
A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or 

written notices) the interest of all certified DBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within sufficient time to allow the DBEs to respond to the 
solicitation.  The bidder must determine with certainty if the DBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 

goals will be achieved.  This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 

the contract in a timely manner to assist them in responding to a solicitation. 
 
D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's responsibility to make a portion of 

the work available to DBE subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.  
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were 
considered; a description of the information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to 
perform the work. 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be some additional costs involved in 
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work of a 
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.  
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 
 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their 
capabilities.  The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project 
goal. 

 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 

recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 

assistance or services. 
 
H. Effectively using the services of available minority/women community organizations; minority/women 

contractors' groups; local, state, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 
V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other 

bidders in meeting the contract.   For example, when the apparent successful bidder fails to meet the contract goal, 
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent 
successful bidder could have met the goal.  If the apparent successful bidder fails to meet the goal, but meets or 
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 
 
1. Easily select proposals, work types and items: 

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add 
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the 
sub-quote for completion at a later time. 

 
2. Create sub-quotes for the subcontracting community: 

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a 
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted 
c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-

preferred request. 
d. Add attachments to sub-quotes. 

 
3. View sub-quote requests & responses: 

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing. 

 
4. View Record of Subcontractor Outreach Effort: 

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics 
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith” 
effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses. 
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively. 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency). 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small businesses have a 
centralized area to access information about upcoming projects. It can help small businesses learn more about 
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs. 
 
1. View and reply to sub-quote requests from primes: 

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests, or hidden with one click if they are not applicable. 

 
2. Select items when responding to sub-quote requests from primes: 

a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 
Quantities can be modified, and per-item comments are also available. 

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your 
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes. 

c. Add attachments to a sub-quote. 
 
3. Create and send unsolicited sub-quotes to specific contractors: 

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly 
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

 
4. Easily select and price items for unsolicited sub-quotes: 

a. After adding applicable work types, select items that you wish to quote. The extended price calculates 
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 
terms and conditions, and send it to selected prime/plan holder. 

c. Add attachments to a sub-quote. 
d. Add unsolicited work items to sub-quotes that you are responding to. 

 
5. Easy Access to Valuable Information 

a. Receive a confirmation that your sub-quote was opened by a prime. 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.  
c. View important notices and publications from DOT targeted to small and disadvantaged businesses. 

 
6. Accessing Small Business Network for WisDOT contracting opportunities 

a. If you are a contractor not yet subscribing to the Bid Express service, go to  and select 
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588. 
 

http://www.bidx.com/
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

104.3  Contractor Notification 
Replace the entire text with the following effective with the December 2019 letting: 

104.3.1  General 
(1) Subsection 104.3 specifies the step-by-step communication process to be followed to expedite the

resolution of potential contract revisions identified by the contractor. Both contractor actions and
department responses are outlined. The contractor's non-compliance with the requirements of 104.3
may constitute a waiver of entitlement to a pay adjustment under 109.4 or a time extension under
108.10. The department and contractor can mutually agree to extend any time frame specified
throughout 104.3.
104.3.2  Contractor Initial Oral Notification

(1) If required by 104.2, or if the contractor believes that the department’s action, the department's lack of
action, or some other situation results in or necessitates a contract revision, the contractor must
promptly provide oral notification to the project engineer. Upon notification, the project engineer will
attempt to resolve the identified issue.
104.3.3  Contractor 5-Day Written Statement

(1) If the project engineer has not responded or resolved the identified issue within 5 business days after
receipt of initial notification, provide a contractor written statement to the project engineer in the
following format:
Part 1 - Executive Summary (label page 1.1 through page 1.x)

Include a detailed, factual statement of the request for additional compensation and contract time. Include 
the date the issue was identified, the date initial notification was given to the project engineer, and the dates 
and specific locations of work involved. 

Part 2 - Contractor’s Basis of Entitlement (label page 2.1 through page 2.x) 
Include references to relevant contract provisions and a narrative summarizing how the contract provisions 
support the request for a revision to the original contract. 

Part 3 - Contractor’s Request for Damages (label page 3.1 through page 3.x) 
When requesting additional compensation, include an itemized list of costs with a narrative supporting the 
requested amount and explaining how the costs are tied to the requested contract revision. 
When requesting additional contract time, include a copy of the schedule that was in effect when the issue 
occurred and a detailed narrative explaining how the issue impacted controlling items of work. Provide a 
time impact analysis utilizing base and updated schedules. 
If the full extent of either compensation or time is not known at the date of submittal of the contractor 5-Day 
written statement, provide a brief statement as to why, and include estimated compensation and time. 

Part 4 - Supporting Documentation (label page 4.1 through page 4.x) 
Include copies of the following: 

A. Relevant excerpts from specifications, special provisions, plans, change orders, or other contract
documents.

B. Communication on the issue, including: letters, e-mails, meeting minutes, etc.
C. Any other documentation to support or clarify the contractor’s position, including: daily work records,

cost summary sheets, weigh tickets, test results, sketches, etc.
(2) With the submittal of the written statement, the contractor may also request a meeting with the region.

104.3.4  Region One-Day Written Acknowledgment
(1) Within one business day after the contractor provides the 5-day written statement, the project engineer

will provide a region one-day written acknowledgment to the contractor. The project engineer will
continue to resolve the issue.
104.3.5  Region 5-Day Written Response

(1) Within 5 business days after receiving the contractor 5-day written statement, the project engineer
may request specific additional information to allow the project engineer to decide whether item 1 or 2
of 104.3.6(1) applies. The project engineer will state the information needed and date it is to be
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received for further review. Submit additional information as an amendment to the contractor 5-day 
written statement. 
104.3.6  Region Final Decision 

(1) Within 10 business days after receiving the contractor 5-day written statement or additional information 
requested in 104.3.5(1), whichever comes last, the region will consider all information and provide a 
region final decision in writing to the contractor with one or more of the following responses:

1. The region will confirm that the contractor is entitled to a contract revision and a contract change order is 
necessary as specified in 104.2. The project engineer will give direction concerning the potential change.

2. The region will deny that the contractor is entitled to a contract revision. The project engineer will provide a 
statement as to why the issue is not a change to the contract. At a minimum, the project engineer will 
respond to the contractor’s issues and refer to the contract to show why the issues are not a change from 
the original contract.

(2) If the contractor does not agree with the region's decision the contractor may pursue the issue as a 
claim as specified in 105.13. Alternatively, if the contractor and department mutually agree, the 
department will get a third-party advisory opinion according to the department’s dispute resolution 
procedures.

(3) If a third party reviews the issue, their recommendation is not binding on either party. The region has 10 
business days after receipt of the third party's written recommendation to render a decision. If the 
department fails to respond in writing within those 10 business days or the contractor disagrees with the 
region's decision, the contractor may pursue the issue as a claim as specified in 105.13.

104.6.1.2.1  General 
Replace paragraph one with the following effective with the December 2019 letting: 

(1) Conduct construction operations and provide facilities required to maintain the portion of the project
open to the public in a condition that safely and adequately accommodates public traffic. Use
barricades, signs, flaggers, and temporary barrier as specified in part VI, of the WMUTCD and ensure
that the contractor's use of the right-of-way conforms to 107.9. Throughout the life of the contract, and
as the engineer directs, conduct construction operations and provide facilities as follows:

- Conduct flagging operations conforming to plan details and the department's flagging handbook.
- Use drums, barricades, and temporary barrier to delineate and shield abrupt drop-offs and other hazards.
- Furnish, erect, and maintain traffic control devices and facilities conforming to 643.
- Furnish, erect, and maintain temporary pedestrian devices and facilities conforming to 644.

104.6.1.2.2  Flagging 
Replace paragraph three with the following effective with the December 2019 letting: 

(3) Provide associated advanced warning signs that meet the retroreflective requirements of 637.2.2.2.
Provide temporary portable rumble strips from the department's APL installed according to
manufacturer's instructions and as specified in the flagging plan details. Provide guidance service
through the worksite using pilot vehicles if required.

Replace paragraph five with the following effective with the December 2019 letting: 
(5) Flagging is incidental to the contract and includes costs for advance signing, temporary portable

rumble strips, and pilot vehicle guidance service.
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104.8  Rights in the Use of Materials Found on the Project 
Replace paragraph two with the following effective with the December 2019 letting: 
 (2) Do not excavate or remove material from within the right-of-way that is not within the vertical and 

horizontal excavation limits the plans show except as follows: 
- If the contract does not identify potential source areas, obtain written authorization from the engineer to 

use those sources. Complete required environmental documentation and obtain necessary permits. The 
department will reduce pay by $1.50 per cubic yard under the Material from Right-of-Way administrative 
item for material obtained from those areas. 

- If the contract identifies potential source areas that were evaluated and permitted in the original 
environmental document, do not begin excavating in those areas until the engineer allows in writing. 
Additional environmental documentation and environmental permits are not required. The department will 
not reduce pay for material obtained from those areas. 

The department may suspend use of these sources if the contractor's operation affects the essential 
functions or characteristics of the project. 

104.10.1  General 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction 

incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at 
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a 
CRI proposal. The contractor and the department will equally share all savings generated to the 
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to 
submit CRI concepts for the following situations: 

 1. The contractor generates the original cost savings idea and formulates it into a concept. 
 2. The department generates the original cost savings idea and obtains the contractor’s assistance to 

formulate the idea into a concept. 
Replace paragraph five with the following effective with the December 2019 letting: 
 (5) The department will consider a CRI that changes but does not impair the essential functions or 

characteristics of the project. These functions or characteristics include, but are not limited to, 
appearance, service life, economy of operations, ease of maintenance, design, and safety of 
structures and pavements, construction phasing or procedures, or other contract requirements. The 
department will not consider a CRI that changes the following: 

- Permanent pavement type. 
- Permanent structural cross section above the subgrade. 

104.10.2  Submittal and Review of a CRI Concept 
Replace paragraphs five and six with the following effective with the December 2019 letting: 
 (5) The department may consider a CRI concept that addresses a potential change under 104.2. 
 (6) The department will not implement a contractor-initiated CRI concept, or portion of that concept, 

without sharing the cost savings with the contractor as specified in 104.10.4.2. 
 (7) The savings generated by the CRI must be sufficient to warrant its review and processing and offset 

the level of risk. The department will assess the risk of the CRI relative to departmental design policies 
and criteria for the project. The department may reject a CRI concept for the following reasons: 

 1. It requires excessive time or costs for the contractor to develop the CRI proposal. 
 2. It requires excessive time or costs for review, evaluation, investigation, or implementation. 
 3. It introduces an inappropriate level of risk. 
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104.10.4.2  Payment for the CRI Work 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) The department will pay for completed CRI work as specified for progress payments under 109.6. The 

department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI 
costs are determined, the department will execute a contract change order that does the following: 

 1. Adjusts the contract time, interim completion dates, or both. 
 2. Pays the contractor for the unpaid balance of the CRI work. 
 3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows: 

NS = CW - CRW - CC - DC 
Where: 

 NS = Net Savings 
 CW = The cost of the work required by the original contract that is revised by 

the CRI. CW is computed at contract bid prices if applicable. 
 CRW = The cost of the revised work, computed at contract bid prices if 

applicable. 
 CC = The contractor’s cost of developing the CRI proposal. 
 DC = The department’s cost for investigating, evaluating, and implementing 

the CRI proposal. 

105.13  Claims Process for Unresolved Changes 
Replace the entire text with the following effective with the December 2019 letting: 

105.13.1  General 
 (1) Before submitting a claim, the department and contractor can mutually agree to have the department 

get a third-party advisory opinion as specified in 104.3.6. 
 (2) The department and contractor can mutually agree to extend any time frame specified throughout 

105.13 and can mutually agree to utilize an alternative dispute resolution method at any point before 
the department renders its final decision. 

 (3) The department and contractor share costs related to referral to a dispute review board (DRB) as 
prescribed in the department's dispute resolution procedures. 
105.13.2  Notice of Claim 

 (1) If the contractor has followed the procedures for revising the contract specified in 104.2 and provided 
the notification specified in 104.3, but still disagrees with the region, the contractor may pursue the 
issue as a claim. File a notice of claim with the project engineer concerning the disagreement within 14 
calendar days of receiving the region's decision under 104.3.6(1). 

 (2) The project engineer may deny the applicable portion of a claim if the contractor does not do the 
following: 

 1. File the notice of claim within 14 calendar days as specified in 105.13.2(1). 
 2. Give the project engineer sufficient access to keep a record of the actual labor, materials, and equipment 

used to perform the claimed work. 
 (3) Upon filing the notice of claim, maintain records as specified for force account statements in 109.4.5. 

Unless the project engineer issues a suspension, continue to perform the disputed work. The 
department will continue to make progress payments to the contractor as specified in 109.6. 
105.13.3  Submission of Claim 

 (1) Submit the claim to the project engineer as promptly as possible following the submission of the Notice 
of Claim, but not later than the end of the time allowed under 109.7 for the contractor to respond in 
writing to the engineer-issued semi-final estimate. If the contractor does not submit the claim within 
that response time, the department will deny the claim. 

 (2) The department will not accept the submission of a claim until the resolution process in 104.3 has 
been completed and the contractor makes no further requests to submit updated information that may 
affect the region’s final decision. 
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105.13.4  Content of Claim 
 (1) The final contractor written statement under 104.3.3 is considered the content of the claim. If the 

contractor makes a request to submit updated information that may affect the region’s final decision 
under 104.3.6, submit the updated information as an amendment to the contractor written statement 
and continue the resolution process in 104.3 before submitting a claim. 

 (2) The department may refer the claimant of a false claim to the appropriate authority for criminal 
prosecution. Certify the claim using the following form: 

The undersigned is duly authorized to certify this claim on behalf of (the contractor). 
(The contractor) certifies that this claim is made in good faith, that the supporting data are accurate 
and complete to the best of (the contractor's) knowledge and belief, and that the amount requested 
accurately reflects the contract adjustment for which (the contractor) believes that the department 
is liable. 

(THE CONTRACTOR) 
By:_____________________________________ 
(Name and Title) 
Date of Execution:_________________________ 

105.13.5  Department Final Decision 
 (1) The department will have up to 28 calendar days, from the contractor's submission of the claim, to 

perform a final review of the claim and conduct all meetings. The department may request, in writing, 
that the contractor submit additional information related to the claim. Submit that additional 
information, or notify the department in writing to base its decision on the information previously 
submitted. Either the contractor or region may request a meeting to present their views. Before the 
meeting, both parties will agree upon written ground rules for the meeting. 

 (2) Upon completion of the 28 calendar days for the department’s review and meetings, the department 
will have up to 21 calendar days to render a written decision. The department will consider written and 
oral submissions from the contractor and region, and may consider other relevant information in the 
project records. 

 (3) The department will provide the following in its final decision: 
 1. A concise description of the claim. 
 2. A clear, contractual basis for its decision that includes a reference to 104.2 on revisions to the contract and 

as appropriate, specific reference to language regarding the bid items in question. 
 3. Other facts the department relies on to support its decision. 
 4. A concise statement of the circumstances surrounding the claim and reasons for its decision. If the 

department rejects the claim in whole or in part, the department will explain why the claimed work is not a 
change to the contract work. 

 5. The amount of money or other relief, if any, the department will grant the contractor. 
 (4) If the contractor disagrees with the department's final decision, the contractor may initiate a legal 

action pursuant to state statutes. 

106.3.4.2.2.2  Freeze-Thaw Soundness 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Perform freeze-thaw soundness testing according to AASHTO T103 as modified in CMM 8-60.2. 

Provide freeze/thaw soundness test results based on the fraction retained on the No. 4 sieve as 
follows: 

 1. Using virgin crushed stone aggregates produced from limestone/dolomite sources in one or more of the 
following counties or from out of state: 
Brown Columbia Crawford Dane Dodge 
Fond du Lac Grant Green Green Lake Iowa 
Jefferson Lafayette Marinette Oconto Outagamie 
Rock Shawano Walworth Winnebago 

 2. Using gravel aggregates produced from pit sources in one or more of the following counties or from out of 
state: 
Dodge Washington Waukesha 
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208.5  Payment 
Replace paragraph three with the following effective with the December 2019 letting: 
 (3) The department will adjust pay for material obtained from within the project right-of-way limits but 

outside project excavation limits, furnished under 208.2.2, as specified in 104.8. 

301.2.3  Sampling and Testing 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Department and contractor testing shall conform to the following: 

Sampling[1] ........................................................................................................................................ AASHTO T2 
Percent passing the 200 sieve ........................................................................................................ AASHTO T11 
Gradation[1] ..................................................................................................................................... AASHTO T27 
Gradation of extracted aggregate ................................................................................................... AASHTO T30 
Moisture content[1] ........................................................................................................................ AASHTO T255 
Liquid limit ....................................................................................................................................... AASHTO T89 
Plasticity index ................................................................................................................................ AASHTO T90 
Wear ............................................................................................................................................... AASHTO T96 
Sodium sulfate soundness (R-4, 5 cycles) .................................................................................... AASHTO T104 
Freeze/thaw soundness[1] ............................................................................................................. AASHTO T103 
Lightweight Pieces in Aggregate .................................................................................................. AASHTO T113 
Fracture .................................................................................................. ASTM D5821 as modified in CMM 8-60 
Moisture/density[1] ........................................................................................... AASHTO T99 and AASHTO T180 
In-place density[1] .......................................................................................................................... AASHTO T191 
Asphaltic material extraction .................................................................... CMM 8-36 WisDOT Test Method 1560 

 [1] As modified in CMM 8-60. 
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301.2.4.5  Aggregate Base Physical Properties 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Furnish aggregates conforming to the following: 

TABLE 301-2  AGGREGATE BASE PHYSICAL PROPERTIES 
 

PROPERTY CRUSHED 
STONE 

CRUSHED 
GRAVEL 

CRUSHED 
CONCRETE 

RECLAIMED 
ASPHALT 

REPROCESSED 
MATERIAL 

BLENDED 
MATERIAL 

Gradation 
AASHTO T27       

dense  305.2.2.1 305.2.2.1 305.2.2.1 305.2.2.2 305.2.2.1 305.2.2.1[1] 
open-graded  310.2 310.2 not allowed not allowed not allowed not allowed 

Wear 
AASHTO T96 
loss by weight 

<=50% <=50% note[2] ___ note[2] note[3] 

Sodium sulfate 
soundness 

AASHTO T104 
loss by weight 

      

dense  <=18% <=18% ___ ___ ___ note[3] 
open-graded  <=12% <=12% not allowed not allowed not allowed not allowed 

Freeze/thaw soundness 
AASHTO T103[6] 

loss by weight 
      

dense <=18% <=18% note[2] ___ ___ note[3] 

open-graded <=18% <=18% not allowed not allowed not allowed not allowed 

Liquid limit 
AASHTO T89 <=25 <=25 <=25 ___ ___ note[3] 

Plasticity 
AASHTO T90 <=6[4] <=6[4] <=6[4] ___ ___ note[3] 

Fracture 
ASTM D5821[6] 

min one face by count 
      

dense 58% 58% 58% ___ note[5] note[3] 
open-graded 90% 90% not allowed not allowed not allowed  not allowed  

 [1] The final aggregate blend must conform to the specified gradation. 
 [2] No requirement for material taken from within the project limits. For material supplied from a source outside 

the project limits: 
- LA wear maximum of 50 percent loss, by weight. 
- Freeze thaw maximum of 42 percent loss, by weight. 

 [3] Required as specified for the individual component materials defined in columns 2 - 6 of the table before 
blending. 

 [4] For base placed between old and new pavements, use crushed stone, crushed gravel, or crushed concrete 
with a plasticity index of 3 or less. 

 [5] >=75 percent by count of non-asphalt coated particles. 
 [6] as modified in CMM 8-60. 
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450.2.2  Aggregate Sampling and Testing 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) The department and the contractor will sample and test according to the following methods, except as 

revised with the engineer's approval: 
Sampling aggregates ........................................................................................................................ AASHTO T2 
Material finer than No. 200 sieve .................................................................................................... AASHTO T11 
Sieve analysis of aggregates .......................................................................................................... AASHTO T27 
Mechanical analysis of extracted aggregate ................................................................................... AASHTO T30 
Sieve analysis of mineral filler ........................................................................................................ AASHTO T37 
Los Angeles abrasion of coarse aggregate .................................................................................... AASHTO T96 
Freeze-thaw soundness of coarse aggregate[1] ............................................................................ AASHTO T103 
Sodium sulfate soundness of aggregates (R-4, 5 cycles) ............................................................. AASHTO T104 
Extraction of bitumen .................................................................................................................... AASHTO T164 

 [1] As modified in CMM 8-60.2. 

450.3.2.6.3  Compaction Roller Pattern Determined by Growth Curve 
Add 450.3.2.6.3 as a new subsection effective with the December 2019 letting: 

450.3.2.6.3  Compaction Roller Pattern Determined by Growth Curve 
 (1) When specified in 460.3.3.1, compact asphaltic mixture using the roller pattern established during 

construction of a control strip. Use 2 or more rollers per paver if placing more than 165 tons per hour. 
 (2) On the first day of production, construct a control strip under the direct observation of department 

personnel. After compacting the control strip with a minimum of 3 passes, mark the gauge outline and 
take a one-minute wet density measurement using a nuclear density gauge in back scatter mode at a 
single location. Take a density measurement at the same location after each subsequent pass. 
Continue compacting and testing until the increase in density is less than 1 pcf for 3 consecutive 
passes. Submit the final roller pattern to the engineer in writing. Once the roller pattern is established 
do not change the pattern or decrease the number, type, or weight of rollers without the engineer's 
written approval. 

 (3) After establishing the roller pattern, and under the direct observation of the engineer, cut at least one 
4-inch diameter or larger core from the control strip density gauge outline. Prepare cores and 
determine density according to AASHTO T166. Dry cores after testing. Fill core holes and obtain 
engineer approval before opening to traffic. The department will maintain custody of cores throughout 
the entire sampling and testing process. The department will label cores, transport cores to testing 
facilities, witness testing, store dried cores, and provide subsequent verification testing. 

450.3.2.8  Jointing 
Replace paragraph three with the following effective with the December 2019 letting: 
 (3) Construct notched wedge longitudinal joints for mainline paving of HMA layers 1.75 inches or greater. 

Extend the wedge beyond the normal lane width as the plans show or as the engineer directs. 
Replace paragraph five with the following effective with the December 2019 letting: 
 (5) Construct the wedge for each layer using an engineer-approved strike-off device that will provide a 

uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted 
steel side roller wheel or vibratory plate compactor the same width as the wedge. Apply a tack coat to 
the wedge surface and both notches before placing the adjacent lane. 

 (6) Clean longitudinal and transverse joints coated with dust and, if necessary, paint with hot asphaltic 
material, a cutback, or emulsified asphalt to ensure a tightly bonded, sealed joint. 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, or modified emulsified 

asphalt with an “h” suffix, unless the contract specifies otherwise. 
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460.2.2.3  Aggregate Gradation Master Range 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the 

gradation requirements in table 460-1. The values listed are design limits; production values may 
exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 

No. 2 
(25.0 mm) 

No.3 
(19.0 mm) 

No. 4 
(12.5 mm) 

No. 5 
(9.5 mm) 

No. 6 
(4.75 mm) 

SMA No. 4 
(12.5 mm) 

SMA No. 5 
(9.5 mm) 

50.0-mm 100        
37.5-mm 90 - 100 100       
25.0-mm 90 max 90 - 100 100      
19.0-mm ___ 90 max 90 - 100 100   100  
12.5-mm ___ ___ 90 max 90 - 100 100  90 - 97 100 
9.5-mm ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 
2.36-mm 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 
1.18-mm ___ ___ ___ ___ ___ 30 - 55 ___ ___ 
0.60-mm ___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 
% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

460.2.7  HMA Mixture Design 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design 

according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. Ensure 
that SMA mixture designs adhere to AASHTO R 46 and AASHTO M 325 in addition to the required 
test procedures outlined in CMM 8-66 table 1 and CMM 8-66 table 2. Determine the specific gravity of 
fines or super fines used as a mineral filler or additional stabilizer in SMA designs according to 
AASHTO T 100. The values listed are design limits; production values may exceed those limits. The 
department will review mixture designs and report the results of that review to the designer according 
to CMM 8-66. 
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TABLE 460-2  MIXTURE REQUIREMENTS 
 

Mixture type LT MT HT SMA 

LA Wear (AASHTO T96)     
100 revolutions(max % loss) 13 13 13 13 
500 revolutions(max % loss) 50 45 45 35 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 12 12 12 12 

Freeze/Thaw 
(AASHTO T103 as modified in CMM 8-60.2) 
(specified counties, max % loss) 

18 18 18 18 

Fractured Faces 
(ASTM D5821 as modified in CMM 860) 
(one face/2 face, % by count) 

65/___ 75 / 60 98 / 90 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1 ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 40[1] 43[1] 45 45 

Sand Equivalency (AASHTO T176, min) 40 40[2] 45 50 

Clay Lumps and Friable Particle in Aggregate 
(AASHTO T112) <= 1% <= 1% <= 1% <= 1% 

Plasticity Index of Material Added to Mix Design as 
Mineral Filler (AASHTO T89/90) <= 4 <= 4 <= 4 <= 4 

Gyratory Compaction     
Gyrations for Nini 6 7 8 7 
Gyrations for Ndes 40 75 100 65 
Gyrations for Nmax 60 115 160 100 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.5 
(95.5) 

% Gmm Nini <= 91.5[3] <= 89.0[3] <= 89.0 ___ 

% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 <= 98.0 

Dust to Binder Ratio[4] (% passing 0.075/Pbe) 0.6 - 1.2[5] 0.6 - 1.2[5] 0.6 - 1.2[5] 1.2 - 2.0 

Voids filled with Binder (VFB or VFA, %) 68 - 80[6] [8] 65 - 75[6] [7] [9] 65 - 75[6] [7] [9] 70 - 80 

Tensile Strength Ratio (TSR) (AASHTO T283)[10] [11]     
no antistripping additive 0.75 min 0.75 min 0.75 min 0.80 min 
with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min 

Draindown (AASHTO T305) (%) ___ ___ ___ <= 0.30 

Minimum Effective Asphalt Content, Pbe (%) ___ ___ ___ 5.5 

 [1] For No 6 (4.75 mm) nominal maximum size mixes, the specified fine aggregate angularity is 43 for LT and 45 
MT mixes. 

 [2] For No 6 (4.75 mm) nominal maximum size mixes, the specified sand equivalency is 43 for MT mixes. 
 [3] The percent maximum density at initial compaction is only a guideline. 
 [4] For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder 

ratio limits are 0.6 - 1.6. 
 [5] For No 6 (4.75 mm) nominal maximum size mixes, the specified dust to binder ratio limits are 1.0 - 2.0 for LT 

mixes and 1.5 - 2.0 for MT and HT mixes. 
 [6] For No. 6 (4.75mm) nominal maximum size mixes, the specified VFB is 67 - 79 percent for LT mixes and 66 - 

77 percent for MT and HT mixes. 
 [7] For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76 

percent. 
 [8] For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
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 [9] For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [10] WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure. 
 [11] Run TSR at asphalt content corresponding to 3.0% air void regressed design, or 4.5% air void design for 

SMA, using distilled water for testing. 

460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the December 2019 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the 

following tests at the frequency indicated: 
Blended aggregate gradations: 

Drum plants: 
- Field extraction by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6, 

chemical extraction according to AASHTO T-164 method A or B; or automated extraction according 
to ASTM D8159 as modified in CMM 8-36.6.3.1. Gradation of resulting aggregate sample 
determined according to AASHTO T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge 
using an engineer-approved sampling device and performed according to AASHTO T11 and T27. 

Batch plants: 
- Field extraction by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6, 

chemical extraction according to AASHTO T-164 method A or B; or automated extraction according 
to ASTM D8159 as modified in CMM 8-36.6.3.1. Gradation of resulting aggregate sample 
determined according to AASHTO T30. 

Asphalt content (AC) in percent: 
AC by ignition oven according to AASHTO T308 (CMM 8-36.6.3.6), by chemical extraction according to 
AASHTO T-164 method A or B; or by automated extraction according to ASTM D8159 as modified in CMM 
8-36.6.3.1. Gradation of resulting aggregate sample determined according to AASHTO T30. 

Bulk specific gravity of the compacted mixture according to AASHTO T166. 
Maximum specific gravity according to AASHTO T209. 
Air voids (Va) by calculation according to AASHTO T269. 
VMA by calculation according to AASHTO R35. 

460.2.8.2.1.4.2  Control Charts 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Maintain standardized control charts at the laboratory. Record contractor test results on the charts the 

same day as testing. Record data on the standardized control charts as follows: 
- Blended aggregate gradation tests in percent passing. Of the following, plot sieves required in table 460-1: 

37.5-mm, 25.0-mm, 19.0-mm, 12.5-mm, 9.5-mm, 4.75-mm, 2.36-mm, 1.18-mm, 0.60-mm, and 0.075-mm. 
- Asphalt material content in percent. 
- Air voids in percent. 
- VMA in percent. 

 (2) Plot both the individual test point and the running average of the last 4 data points on each chart. 
Show QC data in black with the running average in red. Draw the warning limits with a dashed green 
line and the JMF limits with a dashed red line. The contractor may use computer generated black-and-
white printouts with a legend that clearly identifies the specified color-coded components. 
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460.2.8.2.1.5  Control Limits 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Conform to the following control limits for the JMF and warning limits based on a running average of 

the last 4 data points: 
 ITEM JMF LIMITS WARNING LIMITS 
 Percent passing given sieve:   
 37.5-mm +/- 6.0 +/- 4.5 
 25.0-mm +/- 6.0 +/- 4.5 
 19.0-mm +/- 5.5 +/- 4.0 
 12.5-mm +/- 5.5 +/- 4.0 
 9.5-mm +/- 5.5 +/- 4.0 
 4.75-mm +/- 5.0 +/- 4.0 
 2.36-mm +/- 5.0 +/- 4.0 
 1.18-mm +/- 4.0 +/- 3.0 
 0.60-mm +/- 4.0 +/- 3.0 
 0.075-mm +/- 2.0 +/- 1.5 
 Asphaltic content in percent - 0.3 - 0.2 
 Air voids in percent[1] +1.3/-1.0 +1.0/-0.7 
 VMA in percent[2] - 0.5 - 0.2 

 [1] For SMA, JMF limits are +/-1.3 and warning limits are +/-1.0. 
 [2] VMA limits are based on requirements for each mix design nominal maximum aggregate size in table 460-1. 

For No. 6 (4.75mm) mixes, JMF limits are +/- 0.5 and warning limits are +/- 0.2. 

460.3.2  Thickness 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Provide the plan thickness for lower and upper layers limited as follows: 

 NOMINAL MINIMUM MAX LOWER MAX UPPER MAX SINGLE 
 SIZE LAYER LAYER LAYER LAYER 
  THICKNESS THICKNESS THICKNESS THICKNESS[3] 
  (in inches) (in inches) (in inches) (in inches) 
 No. 1 (37.5 mm) 4.5 6 4.5 6 
 No. 2 (25.0 mm) 3.0 5 4 6 
 No. 3 (19.0 mm 2.25 4 3 5 
 No. 4 (12.5 mm)[1] 1.75 3[2] 2.5 4 
 No. 5 (9.5 mm)[1] 1.25 3[2] 2 3 
 No. 6 (4.75 mm) 0.75 1.25 1.25 1.25 

 [1] SMA mixtures use nominal size No. 4 (12.5 mm) or No. 5 (9.5 mm). 
 [2] SMA mixtures with nominal sizes of No. 4 (12.5 mm) and No. 5 (9.5 mm) have no maximum lower layer 

thickness specified. 
 [3] For use on cross-overs and shoulders. 
 (2) Place leveling layers using No. 4 (12.5 mm), No. 5 (9.5 mm), or No. 6 (4.75 mm) mixtures. Leveling 

layers may be thinner than the minimum lower layer thickness for the mixture used. 
 (3) Place wedging layers as the contract specifies or engineer directs. Wedging layers have no specified 

minimum or maximum thickness. 
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460.3.3.1  Minimum Required Density 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Compact No. 6 mixtures in lower layers as specified in 450.3.2.6.2 and in upper layers as specified in 

450.3.2.6.3. For other HMA mixtures, compact all layers to the density table 460-3 specifies. 
TABLE 460-3  MINIMUM REQUIRED DENSITY[1] 

 

LOCATION LAYER 

PERCENT OF TARGET MAXIMUM DENSITY 

MIXTURE TYPE 

LT and MT HT SMA[5] 

TRAFFIC LANES[2] 
LOWER 93.0[3] 93.0[4] ___ 

UPPER 93.0 93.0 93.0 

SHOULDERS & 
APPURTENANCES 

LOWER 91.0 91.0 ___ 

UPPER 92.0 92.0 92.0 

 [1] The table values are for average lot density. If any individual density test result falls more than 3.0 percent 
below the minimum required target maximum density, the engineer will investigate the acceptability of that 
material according to CMM 8-15.11. 

 [2] Includes side roads, crossovers, turn lanes, ramps, parking lanes, bike lanes, and park-and-ride lots as 
defined by the contract plans. 

 [3] Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 
courses. 

 [4] Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 
courses. 

460.3.3.2  Pavement Density Determination 
Replace paragraph three with the following effective with the December 2019 letting: 
 (3) A lot is defined in CMM 8-15 and placed within a single layer for each location and target maximum 

density category indicated in table 460-3. The lot density is the average of all samples taken for that 
lot. The department determines the number of tests per lot according to CMM 8-15. 

460.5.2.1  General 
Replace paragraph six with the following effective with the December 2019 letting: 
 (6) If during a QV dispute resolution investigation the department discovers unacceptable mixture defined 

by one or more of the following: 
- Va less than 2.5 or greater than 6.5 percent for SMA, or for other mixes, less than 1.5 or greater than 5.0 

percent. 
- VMA more than 1.0 percent below the minimum or above the maximum specified in table 460-1. 
- AC more than 0.5 % below the JMF target. 

Remove and replace the material, or if the engineer allows the mixture to remain in place, the 
department will pay for the quantity of affected material at 50 percent of the contract price. 
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501.2.5.5  Sampling and Testing 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Sample and test aggregates for concrete according to the following: 

Sampling aggregates[1] ..................................................................................................................... AASHTO T2 
Lightweight pieces in aggregate ................................................................................................... AASHTO T113 
Material finer than No. 200 sieve[1] ................................................................................................. AASHTO T11 
Unit weight of aggregate ................................................................................................................. AASHTO T19 
Organic impurities in sands ............................................................................................................ AASHTO T21 
Sieve analysis of aggregates .......................................................................................................... AASHTO T27 
Effect of organic impurities in fine aggregate .................................................................................. AASHTO T71 
Los Angeles abrasion of coarse aggregate .................................................................................... AASHTO T96 
Alkali Silica Reactivity of Aggregates .............................................................................................. ASTM C1260 
Alkali Silica Reactivity of Combinations of Cementitious Materials and Aggregates ....................... ASTM C1567 
Freeze-thaw soundness of coarse aggregate[1] ............................................................................ AASHTO T103 
Sodium sulfate soundness of coarse aggregates (R-4, 5 cycles) ................................................. AASHTO T104 
Specific gravity and absorption of fine aggregate ........................................................................... AASHTO T84 
Specific gravity and absorption of coarse aggregate[1] ................................................................... AASHTO T85 
Flat & elongated pieces based on a 3:1 ratio[1] ............................................................................... ASTM D4791 
Sampling fresh concrete ................................................................................................................. AASHTO R60 
Making and curing concrete compressive strength test specimens ................................................ AASHTO T23 
Compressive strength of molded concrete cylinders ...................................................................... AASHTO T22 

 [1] As modified in CMM 8-60. 

505.2.2  Bar Steel Reinforcement 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Conform to AASHTO M31, type S or type W. 

505.2.3  High-Strength Bar Steel Reinforcement 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Conform to AASHTO M31, grade 60, type S or type W. 

505.2.4.1  General 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Conform to AASHTO M31, grade 60, type S or type W. Ensure that the coating is applied in a CRSI 

certified epoxy coating plant. Bend bars that require bending before coating, unless the fabricator can 
bend the bar without damaging the coating. 

505.2.6.1  General 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) For dowel bars and straight tie bars, there is no requirement for bend tests. Ensure that the bars are 

the specified diameter and length the plans show. 

505.2.6.2.2  Solid Dowel Bars 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Alternatively the contractor may 

furnish dowel bars conforming to AASHTO M227 grade 70-80. Coat in a plant certified by the 
Concrete Reinforcing Steel Institute with a thermosetting epoxy conforming to AASHTO M254, type B. 
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625.3.2  Processing Topsoil or Salvaged Topsoil 
Delete paragraph four effective with the December 2019 letting. 

701.3.1  General 
Replace the entire text with the following effective with the December 2019 letting: 
 (1) Perform contract required QC tests for samples randomly located according to CMM 8-30. Use the 

test methods specified in table 701-1. 
TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 

TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 8-30.9.2 

Transportation Materials Sampling Technician (TMS) 
Aggregate Technician I (AGGTEC-I) 

AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 

PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 

Grading Assistant Certified Technician (ACT-GRADING) 
Sampling Aggregates AASHTO T2[1][4] TMS, AGGTECT-1, ACT-AGG 

Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine and coarse aggregate gradation AASHTO T27[1] 

Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 

Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 
GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 

Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 
Air void system of fresh concrete AASHTO TP118[5] 

Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 

Making and curing concrete cylinders AASHTO T23 
Moist curing for concrete cylinders AASHTO M201 

Concrete compressive strength AASHTO T22 Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) Concrete flexural strength AASHTO T97 

Profiling __ PROFILER 

 [1] As modified in CMM 8-60. 
 [2] As modified in CMM 8-70. 
 [3] A plasticity check, if required under individual QMP provisions, may be performed by an AGGTEC-I in addition 

to the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

715.2.1  General 
Replace paragraph five with the following effective with the December 2019 letting: 
 (5) For new lab-qualified mixes, test the air void system of the proposed concrete mix. Include the SAM 

number as a part of the mix design submittal. 
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715.3.1.1  General 
Replace paragraph two with the following effective with the December 2019 letting: 
 (2) Test the air void system at least once per lot and enter the SAM number in the MRS for information 

only. SAM testing is not required for the following: 
- For lots with less than 4 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

730.3.1  General 
Replace paragraph three with the following effective with the December 2019 letting: 
 (3) Stockpile tests[1] can be used for multiple projects. If placement on a project does not begin within 120 

calendar days after the date the stockpile sample was obtained, retest the stockpile before placement 
begins. 

 [1] Replace the stockpile test with an in-place production test for concrete pavement recycled and processed on-
site; test on the first day of production. 

730.3.2  Contractor QC Testing 
Replace paragraph four with the following effective with the December 2019 letting: 
 (4) Submit test results to the engineer within one business day of obtaining the sample, except any 

aggregate classification with recycled asphalt may be submitted within two business days. 

730.3.4.1  Contractor QC Testing 
Replace the entire text with the following effective with the December 2019 letting: 
 (1) For small quantity contracts with <= 500 tons, submit 2 production tests or 1 stockpile test. Production 

tests are valid for 3 years from the date the production sample was obtained. Begin placement within 3 
years of the date sampled. 

 (2) For small quantity contracts with <= 6000 tons and >= 500 tons, do the following: 
 1. Conduct one QC stockpile test before placement. 
 2. Submit 2 production tests or conduct 1 loadout test instead of placement tests. Production tests are valid 

for 3 years from the date the production sample was obtained; the first day of placement must be within 3 
years of the date sampled. 

 3. If the actual quantity placed is more than 6000 tons, on the next day of placement perform one additional 
random QC test for each 3000 tons of overrun, or fraction thereof. 

740.3.2  Contractor QC Testing 
Replace paragraph three with the following effective with the December 2019 letting: 
 (3) Field-locate the beginning and ending points for each profile run. Measure the profiles of each 

standard and partial segment. Define primary segments starting at a project terminus and running 
contiguously along the mainline to the other project terminus. Define segments one wheel path wide 
and distinguished by length as follows: 

 1. Standard segments are 500 feet long. 
 2. Partial segments are less than 500 feet long. 
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Errata 

104.6.1.2.3  Drop-Off and Hazard Protection 
Correct errata by changing 2 inches or greater to greater than 2 inches. 
 (1) Eliminate vertical drop-offs greater than 2 inches and edge slopes steeper than 3:1 between adjacent 

lanes open to traffic. 

305.3.3.3  Shoulders Adjacent to Asphaltic Pavement or Surfacing 
Correct errata by changing 2-inch or more to greater than 2-inch. 
 (2) If the roadway remains open to through traffic during construction and a greater than 2-inch drop-off 

occurs within 3 feet or less from the edge of the traveled way, eliminate the drop-off within 48 hours 
after completing that days paving. Unless the special provisions specify otherwise, provide aggregate 
shoulder material compacted to a temporary 3:1 or flatter cross slope from the surface of the 
pavement edge. 

614.3.6  Thrie Beam Structure Approach Retro Fits 
Correct errata by deleting the galvanization reference already required under 614.3.1. 
 (2) Install posts and drill holes into existing thrie beam conforming to 614.3.2. 

628.3.7  Mobilizations for Erosion Control 
Correct errata by clarifying that mobilizations for erosion control include proceeding with the work. 
 (1) Move personnel, equipment, and materials to the project site and promptly proceed with construction 

of erosion control items at the stages the contract indicates or the engineer directs. 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll or Labor Data Submittal 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
seven calendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule the training.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 --  Revised May 1, 2012  

REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Compliance with Governmentwide Suspension and

Debarment Requirements
XI. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  

EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The goals and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on all construction work in the
covered area, are as follows:
Goals for Minority Participation for Each Trade:

   County     %     County     %     County     %  

Adams 1.7 Iowa 1.7 Polk 2.2

Ashland 1.2 Iron 1.2 Portage 0.6

Barron 0.6 Jackson 0.6 Price 0.6

Bayfield 1.2 Jefferson 7.0 Racine 8.4

Brown 1.3 Juneau 0.6 Richland 1.7

Buffalo 0.6 Kenosha 3.0 Rock 3.1

Burnett 2.2 Kewaunee 1.0 Rusk 0.6

Calumet 0.9 La Crosse 0.9 St. Croix 2.9

Chippewa 0.5 Lafayette 0.5 Sauk 1.7

Clark 0.6 Langlade 0.6 Sawyer 0.6

Columbia 1.7 Lincoln 0.6 Shawano 1.0

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0

Dane 2.2 Marathon 0.6 Taylor 0.6

Dodge 7.0 Marinette 1.0 Trempealeau 0.6

Door 1.0 Marquette 1.7 Vernon 0.6

Douglas 1.0 Menominee 1.0 Vilas 0.6

Dunn 0.6 Milwaukee 8.0 Walworth 7.0

Eau Claire 0.5 Monroe 0.6 Washburn 0.6

Florence 1.0 Oconto 1.0 Washington 8.0

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0

Grant 0.5 Ozaukee 8.0 Waushara 1.0

Green 1.7 Pepin 0.6 Winnebago 0.9

Green Lake 1.0 Pierce 2.2 Wood 0.6
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective August 2015 letting 

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at:  

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc


Effective February 2016 letting 

Cargo Preference Act Requirement 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting 

WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
FOR PROJECTS WITH FEDERAL AID

I. PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. It is the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

II. COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:

· Drivers of a contractor or subcontractor for time spent working on the site
of the work.

· Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

· Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.

· Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the 
following circumstances: 

· Material delivery truck drivers while off the site of the work.
· Drivers of a contractor or subcontractor traveling between a Davis-Bacon

job and a commercial supply facility while they are off the site of the
work.”

· Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at: 
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx


Page 2 of 2  

 
III. POSTINGS AT THE SITE OF THE WORK 

 
In addition to the required postings furnished by the department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of 
work: 

 
a. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work. 
 

IV. RESOURCES 
 

Required information regarding compliance with federal provisions is found in the 
following resources: 

· FHWA-1273  included in this contract  
· U.S. Department of Labor Prevailing Wage Resource Book  
· U.S. Department of Labor Field Operations Handbook  
· U.S. Code of Federal Regulations 
· Any applicable law, Act, or Executive Order enacted by the federal 

government at the time of the letting of this contract  
 



          "General Decision Number: WI20200010 03/06/2020 

Superseded General Decision Number: WI20190010 

State: Wisconsin 

Construction Type: Highway 

Counties: Wisconsin Statewide. 

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does 
not include bridges over navigable waters; tunnels; buildings 
in highway rest areas; and railroad construction) 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.80 for calendar year 2020 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.80 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2020.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/03/2020 
          1              01/24/2020 
          2              02/28/2020 
          3              03/06/2020 

 BRWI0001-002 06/03/2019 

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND 
VERNON COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 33.80            24.28 
---------------------------------------------------------------- 
 BRWI0002-002 06/01/2019 



ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 39.94            23.30 
---------------------------------------------------------------- 
 BRWI0002-005 06/01/2019 

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA, 
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC, 
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE, 
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, 
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK, 
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA, 
WINNEBAGO, AND WOOD COUNTIES 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 35.51            23.37 
---------------------------------------------------------------- 
 BRWI0003-002 06/03/2019 

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 34.18            23.90 
---------------------------------------------------------------- 
 BRWI0004-002 06/01/2019 

KENOSHA, RACINE, AND WALWORTH COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 38.43            25.10 
---------------------------------------------------------------- 
 BRWI0006-002 06/01/2019 

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE, 
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 35.06            23.02 
---------------------------------------------------------------- 
 BRWI0007-002 06/03/2019 

GREEN, LAFAYETTE, AND ROCK COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 35.57            24.22 
---------------------------------------------------------------- 
 BRWI0008-002 06/01/2019 



MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 38.93            24.22 
---------------------------------------------------------------- 
 BRWI0011-002 06/03/2019 

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 34.18            23.90 
---------------------------------------------------------------- 
 BRWI0019-002 06/03/2019 

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, 
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 33.40            24.68 
---------------------------------------------------------------- 
 BRWI0034-002 06/03/2019 

COLUMBIA AND SAUK COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 35.56            24.23 
---------------------------------------------------------------- 
 CARP0087-001 05/01/2016 

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys 
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES 

                                  Rates          Fringes 

Carpenter & Piledrivermen........$ 36.85            18.39 
---------------------------------------------------------------- 
 CARP0252-002 06/01/2016 

ADAMS,   BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO, 
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA, 
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except 
area bordering Michigan State Line), FOND DU LAC, FOREST, 
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON, 
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN, 
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE, 
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E. 
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE, 
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, 
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS, 
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD 
COUNTIES 



                                  Rates          Fringes 

CARPENTER   
     CARPENTER...................$ 33.56            18.00 
     MILLWRIGHT..................$ 35.08            18.35 
     PILEDRIVER..................$ 34.12            18.00 
---------------------------------------------------------------- 
 CARP0252-010 06/01/2016 

ASHLAND COUNTY 

                                  Rates          Fringes 

Carpenters   
     Carpenter...................$ 33.56            18.00 
     Millwright..................$ 35.08            18.35 
     Pile Driver.................$ 34.12            18.00 
---------------------------------------------------------------- 
 CARP0264-003 06/01/2016 

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON 
COUNTIES 

                                  Rates          Fringes 

CARPENTER........................$ 35.78            22.11 
---------------------------------------------------------------- 
 CARP0361-004 05/01/2018 

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES 

                                  Rates          Fringes 

CARPENTER........................$ 36.15            20.43 
---------------------------------------------------------------- 
 CARP2337-001 06/01/2016 

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON  

ZONE B: KENOSHA & RACINE 

                                  Rates          Fringes 

PILEDRIVERMAN   
     Zone A......................$ 31.03            22.69 
     Zone B......................$ 31.03            22.69 
---------------------------------------------------------------- 
 ELEC0014-002 06/03/2019 

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK 
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn & 
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA 
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST 
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN 
COUNTIES 



                                  Rates          Fringes 

Electricians:....................$ 35.59            20.87 
---------------------------------------------------------------- 
 ELEC0014-007 06/03/2019 

REMAINING COUNTIES 

                                  Rates          Fringes 

Teledata System Installer   
     Installer/Technician........$ 27.25            14.34 

  Low voltage construction, installation, maintenance and 
  removal of teledata facilities (voice, data, and video) 
  including outside plant, telephone and data inside wire, 
  interconnect, terminal equipment, central offices, PABX, 
  fiber optic cable and equipment, micro waves, V-SAT, 
  bypass, CATV, WAN (wide area networks), LAN (local area 
  networks), and ISDN (integrated systems digital network). 

---------------------------------------------------------------- 
 ELEC0127-002 06/01/2019 

KENOSHA COUNTY 

                                  Rates          Fringes 

Electricians:....................$ 40.49        30%+12.07 
---------------------------------------------------------------- 
 ELEC0158-002 06/03/2019 

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), 
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE 
(East of a ine 6 miles West of the West boundary of Oconto 
County), SHAWANO (Except Area North of Townships of Aniwa and 
Hutchins) COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 33.52     29.75%+10.26 
---------------------------------------------------------------- 
 ELEC0159-003 06/01/2019 

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and 
Emmet Townships), GREEN, LAKE (except Townships of Berlin, 
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of 
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK 
COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 40.30            22.24 
---------------------------------------------------------------- 



 ELEC0219-004 06/01/2016 

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern, 
Florence and Homestead) AND MARINETTE COUNTY (Township of 
Niagara) 

                                  Rates          Fringes 

Electricians:   
     Electrical contracts over  
     $180,000....................$ 32.38            18.63 
     Electrical contracts under  
     $180,000....................$ 30.18            18.42 
---------------------------------------------------------------- 
 ELEC0242-005 05/16/2018 

DOUGLAS COUNTY 

                                  Rates          Fringes 

Electricians:....................$ 36.85            26.17 
---------------------------------------------------------------- 
 ELEC0388-002 06/03/2019 

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, 
Sherwood, Unity),  FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON, 
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area 
West of a line 6 miles West of the West boundary of Oconto 
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS 
AND WOOD COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 33.56        26%+11.01 
---------------------------------------------------------------- 
 ELEC0430-002 01/01/2020 

RACINE COUNTY (Except Burlington Township) 

                                  Rates          Fringes 

Electricians:....................$ 40.30            22.19 
---------------------------------------------------------------- 
 ELEC0494-005 06/01/2019 

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 41.03            25.11 
---------------------------------------------------------------- 
* ELEC0494-006 01/01/2020 

CALUMET (Township of New Holstein), DODGE (East of Hwy 26 
including Chester Township), FOND DU LAC, MANITOWOC 
(Schleswig), and SHEBOYGAN COUNTIES 



                                  Rates          Fringes 

Electricians:....................$ 34.99            22.31 
---------------------------------------------------------------- 
 ELEC0494-013 06/01/2019 

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet 
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE, 
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

Sound & Communications   
     Installer...................$ 20.53            18.13 
     Technician..................$ 30.18            19.58 

  Installation, testing, maintenance, operation and servicing 
  of all sound, intercom, telephone interconnect, closed 
  circuit TV systems, radio systems, background music 
  systems, language laboratories, electronic carillion, 
  antenna distribution systems, clock and program systems and 
  low-voltage systems such as visual nurse call, audio/visual 
  nurse call systems, doctors entrance register systems. 
  Includes all wire and cable carrying audio, visual, data, 
  light and radio frequency signals. Includes the 
  installation of conduit, wiremold, or raceways in existing 
  structures that have been occupied for six months or more 
  where required for the protection of the wire or cable, but 
  does not mean a complete conduit or raceway system.  work 
  covered does not include the installation of conduit, 
  wiremold or any raceways in any new construction, or the 
  installation of power supply outlets by means of which 
  external electric power is supplied to any of the foregoing 
  equipment or products 

---------------------------------------------------------------- 
 ELEC0577-003 06/01/2019 

CALUMET (except Township of New Holstein), GREEN LAKE (N. part 
including Townships of Berlin, St Marie, and Seneca), MARQUETTE 
(N. part including Townships of Crystal Lake, Neshkoro, Newton, 
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO 
COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 33.15     28.50%+10.00 
---------------------------------------------------------------- 
 ELEC0890-003 06/01/2019 

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, 
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES 



                                  Rates          Fringes 

Electricians:....................$ 35.91     25.95%+10.83 
---------------------------------------------------------------- 
 ELEC0953-001 06/02/2019 

                                  Rates          Fringes 

Line Construction:   
     (1) Lineman.................$ 47.53            21.43 
     (2) Heavy Equipment  
     Operator....................$ 42.78            19.80 
     (3) Equipment Operator......$ 38.02            18.40 
     (4) Heavy Groundman Driver..$ 33.27            16.88 
     (5) Light Groundman Driver..$ 30.89            16.11 
     (6) Groundsman..............$ 26.14            14.60 
---------------------------------------------------------------- 
 ENGI0139-005 06/03/2019 

                                  Rates          Fringes 

Power Equipment Operator   
     Group 1.....................$ 41.17            23.03 
     Group 2.....................$ 40.67            23.03 
     Group 3.....................$ 40.17            23.03 
     Group 4.....................$ 39.91            23.03 
     Group 5.....................$ 39.62            23.03 
     Group 6.....................$ 33.72            23.03 

HAZARDOUS WASTE PREMIUMS: 
EPA Level ""A"" protection - $3.00 per hour 
EPA Level ""B"" protection  - $2.00 per hour 
EPA Level ""C"" protection - $1.00 per hour 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS   

  GROUP 1: Cranes, tower cranes, and derricks with or without 
  attachments with a lifting capacity of over 100 tons; or 
  cranes, tower cranes, and derricks with boom, leads and/or 
  jib lengths measuring 176 feet or longer. 

  GROUP 2: Cranes, tower cranes and derricks with or  without 
  attachments with a lifting capacity of 100 tons or less; or 
  cranes, tower cranes, and derricks with boom, leads, and/or 
  jibs lengths measuring 175 feet or under and Backhoes 
  (excavators) weighing 130,000 lbs and over; caisson rigs; 
  pile driver; dredge operator; dredge engineer; Boat Pilot. 

  GROUP 3: Mechanic or welder - Heavy duty equipment; cranes 
  with a lifting capacity of 25 tons or under; concrete 
  breaker (manual or remote); vibratory/sonic concrete 
  breaker; concrete laser screed; concrete slipform paver; 
  concrete batch plant operator; concrete pvt. spreader - 
  heavy duty (rubber tired); concrete spreader & distributor; 
  automatic subgrader (concrete); concrete grinder & planing 
  machine; concrete slipform curb & gutter machine; slipform 
  concrete placer; tube finisher; hydro blaster (10,000 psi & 
  over); bridge paver; concrete conveyor system; concrete 



  pump; Rotec type Conveyor; stabilizing mixer 
  (self-propelled); shoulder widener; asphalt plant engineer; 
  bituminious paver; bump cutter & grooving machine; milling 
  machine; screed (bituminous paver); asphalt heater, planer 
  & scarifier; Backhoes (excavators) weighing under 130,000 
  lbs; grader or motor patrol; tractor (scraper, dozer, 
  pusher, loader); scraper - rubber tired (single or twin 
  engine); endloader; hydraulic backhoe (tractor type); 
  trenching machine; skid rigs; tractor, side boom (heavy); 
  drilling or boring machine (mechanical heavy); roller over 
  5 tons; percussion or rotary drilling machine; air track; 
  blaster; loading machine (conveyor); tugger; boatmen; 
  winches & A-frames; post driver; material hoist. 

  GROUP 4: Greaser, roller steel (5 tons or less); roller 
  (pneumatic tired) - self propelled; tractor (mounted or 
  towed compactors & light equipment); shouldering machine; 
  self- propelled chip spreader; concrete spreader; finishing 
  machine; mechanical float; curing machine; power subgrader; 
  joint sawer (multiple blade) belting machine; burlap 
  machine; texturing machine; tractor endloader (rubber 
  tired) - light; jeep digger; forklift; mulcher; launch 
  operator; fireman, environmental burner 

  GROUP 5: Air compressor; power pack; vibrator hammer and 
  extractor; heavy equipment, leadman; tank car heaters; 
  stump chipper; curb machine operator; Concrete 
  proportioning plants; generators; mudjack operator; rock 
  breaker; crusher or screening plant; screed (milling 
  machine); automatic belt conveyor and surge bin; pug mill 
  operator; Oiler, pump (over 3 inches); Drilling Machine 
  Tender. 

GROUP 6: Off-road material hauler with or without ejector. 

---------------------------------------------------------------- 
 IRON0008-002 06/01/2019 

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC, 
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN,  AND WINNEBAGO 
COUNTIES: 

                                  Rates          Fringes 

IRONWORKER.......................$ 35.07            27.62 

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor 
  Day, Thanksgiving Day & Christmas Day. 

---------------------------------------------------------------- 
 IRON0008-003 06/01/2019 

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3), 
WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 



IRONWORKER.......................$ 37.12            27.87 

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor 
  Day, Thanksgiving Day & Christmas Day. 

---------------------------------------------------------------- 
 IRON0383-001 06/01/2019 

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST, 
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA, 
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON, 
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern 
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA, 
WAUSHARA, AND WOOD COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 35.50            26.57 
---------------------------------------------------------------- 
 IRON0498-005 06/01/2019 

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and 
WALWORTH (S.W. 1/3) COUNTIES: 

                                  Rates          Fringes 

IRONWORKER.......................$ 40.25            40.53 
---------------------------------------------------------------- 
 IRON0512-008 06/03/2019 

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON, 
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU 
COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 37.60            29.40 
---------------------------------------------------------------- 
 IRON0512-021 06/03/2019 

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA, 
PRICE,  SAWYER, VILAS AND WASHBURN COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 33.19            29.40 
---------------------------------------------------------------- 
 LABO0113-002 06/03/2019 

MILWAUKEE AND WAUKESHA COUNTIES 

                                  Rates          Fringes 



LABORER   
     Group 1.....................$ 29.02            21.92 
     Group 2.....................$ 29.17            21.92 
     Group 3.....................$ 29.37            21.92 
     Group 4.....................$ 29.52            21.92 
     Group 5.....................$ 29.67            21.92 
     Group 6.....................$ 25.51            21.92 

LABORERS CLASSIFICATIONS   

  GROUP 1: General Laborer; Tree Trimmer; Conduit Layer; 
  Demolition and Wrecking Laborer; Guard Rail, Fence, and 
  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
  Stone Handler; Bituminous Worker (Shoveler, Loader, and 
  Utility Man); Batch Truck Dumper or Cement Handler; 
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper); 
  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
  Operated); Chain Saw Operator; Demolition Burning Torch 
  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster and Powderman   

GROUP 6:  Flagperson; traffic control person 

---------------------------------------------------------------- 
 LABO0113-003 06/03/2019 

OZAUKEE AND WASHINGTON COUNTIES 

                                  Rates          Fringes 

LABORER   
     Group 1.....................$ 28.27            21.92 
     Group 2.....................$ 28.37            21.92 
     Group 3.....................$ 28.42            21.92 
     Group 4.....................$ 28.62            21.92 
     Group 5.....................$ 28.47            21.92 
     Group 6.....................$ 25.36            21.92 

LABORERS CLASSIFICATIONS   

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 
  Demolition and Wrecking Laborer; Guard Rail, Fence, and 
  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
  Stone Handler; Bituminous Worker (Shoveler, Loader, and 
  Utility Man); Batch Truck Dumper or Cement Handler; 
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper); 
  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 



  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
  Operated); 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster; powderman   

GROUP 6:  Flagperson and Traffic Control Person 

---------------------------------------------------------------- 
 LABO0113-011 06/03/2019 

KENOSHA AND RACINE COUNTIES 

                                  Rates          Fringes 

LABORER   
     Group 1.....................$ 28.08            21.92 
     Group 2.....................$ 28.23            21.92 
     Group 3.....................$ 28.43            21.92 
     Group 4.....................$ 28.40            21.92 
     Group 5.....................$ 28.73            21.92 
     Group 6.....................$ 25.22            21.92 

LABORERS CLASSIFICATIONS:   

  GROUP 1: General laborer; Tree Trimmer; Conduit Layer; 
  Demolition and Wrecking Laborer; Guard Rail, Fence, and 
  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
  Stone Handler; Bituminous Worker (Shoveler, Loader, and 
  Utility Man); Batch Truck Dumper or Cement Handler; 
  Bituminous worker (Dumper, Ironer, Smoother, and Tamper); 
  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
  Operated); Chain Saw Operator; Demolition Burning Torch 
  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster and Powderman   

GROUP 6:  Flagman; traffic control person 

---------------------------------------------------------------- 
 LABO0140-002 06/03/2019 

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT, 
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR, 
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST, 
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA, 



JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN, 
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE, 
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE, 
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST. 
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN, 
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES 

                                  Rates          Fringes 

LABORER   
     Group 1.....................$ 32.84            17.54 
     Group 2.....................$ 32.94            17.54 
     Group 3.....................$ 32.99            17.54 
     Group 4.....................$ 33.19            17.54 
     Group 5.....................$ 33.04            17.54 
     Group 6.....................$ 29.47            17.54 

LABORER CLASSIFICATIONS   

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 
  Demolition and Wrecking Laborer; Guard Rail, Fence, and 
  Bridge Builder; Landscaper;  Multiplate Culvert Assembler; 
  Stone Handler; Bitminous Worker (Shoveler, Loader, and 
  Utility Man); Batch Truck Dumper or Cement Handler; 
  Bituminous Worker (Dumper, Ironer, Smoother and Tamper); 
  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
  Operated); Chain Saw Operator, Demolition Burning Torch 
  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
  (Curb, Sidewalk and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Secialist   

GROUP 5:  Blaster; powderman   

GROUP 6:  Flagperson; Traffic Control 

---------------------------------------------------------------- 
 LABO0464-003 06/03/2019 

DANE COUNTY 

                                  Rates          Fringes 

LABORER   
     Group 1.....................$ 33.12            17.54 
     Group 2.....................$ 33.22            17.54 
     Group 3.....................$ 33.27            17.54 
     Group 4.....................$ 33.47            17.54 
     Group 5.....................$ 33.32            17.54 
     Group 6.....................$ 29.47            17.54 

LABORERS CLASSIFICATIONS:   



  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 
  Demolition and Wrecking Laborer; Guard Rail, Fence, and 
  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
  Stone Handler; Bituminous Worker (Shoveler, Loader, and 
  Utility Man); Batch Truck Dumper or Cement Handler; 
  Bituminious Worker (Dumper, Ironer, Smoother, and Tamper); 
  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
  Operated); Chain Saw Operator; Demolition Burning Torch 
  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster; Powderman   

GROUP 6:  Flagperson and Traffic Control Person 

---------------------------------------------------------------- 
 PAIN0106-008 05/01/2017 

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES 

                                  Rates          Fringes 

Painters:   
     New: 
      Brush, Roller..............$ 30.33            17.27 
      Spray, Sandblast, Steel....$ 30.93            17.27 
     Repaint: 
      Brush, Roller..............$ 28.83            17.27 
      Spray, Sandblast, Steel....$ 29.43            17.27 
---------------------------------------------------------------- 
 PAIN0108-002 06/01/2019 

RACINE COUNTY 

                                  Rates          Fringes 

Painters:   
     Brush, Roller...............$ 36.08            20.36 
     Spray & Sandblast...........$ 37.08            20.36 
---------------------------------------------------------------- 
 PAIN0259-002 05/01/2008 

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK, 
SAWYER, ST. CROIX, AND WASHBURN COUNTIES 

                                  Rates          Fringes 

PAINTER..........................$ 24.11            12.15 
---------------------------------------------------------------- 



 PAIN0259-004 05/01/2015 

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND 
VERNON COUNTIES 

                                  Rates          Fringes 

PAINTER..........................$ 22.03            12.45 
---------------------------------------------------------------- 
 PAIN0781-002 06/01/2019 

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

Painters:   
     Bridge......................$ 33.30            23.86 
     Brush.......................$ 32.95            23.86 
     Spray & Sandblast...........$ 33.70            23.86 
---------------------------------------------------------------- 
 PAIN0802-002 06/01/2019 

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND, 
ROCK, AND SAUK COUNTIES 

                                  Rates          Fringes 

PAINTER   
     Brush.......................$ 30.93            18.44 

PREMIUM PAY: 
  Structural Steel, Spray, Bridges =   $1.00 additional per 
  hour. 

---------------------------------------------------------------- 
 PAIN0802-003 06/01/2019 

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN 
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC, 
MARATHON, MARINETTE, MARQUETTE, MENOMINEE,  OCONTO, ONEIDA, 
OUTAGAMIE, PORTAGE, PRICE, SHAWANO,  SHEBOYGAN, TAYLOR, VILAS, 
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES 

                                  Rates          Fringes 

PAINTER..........................$ 30.93            18.58 
---------------------------------------------------------------- 
 PAIN0934-001 06/01/2017 

KENOSHA AND WALWORTH COUNTIES 

                                  Rates          Fringes 

Painters:   
     Brush.......................$ 33.74            18.95 



     Spray.......................$ 34.74            18.95 
     Structural Steel............$ 33.89            18.95 
---------------------------------------------------------------- 
 PAIN1011-002 06/02/2019 

FLORENCE COUNTY 

                                  Rates          Fringes 

Painters:........................$ 25.76            13.33 
---------------------------------------------------------------- 
 PLAS0599-010 06/01/2017 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER   
     Area 1......................$ 39.46            17.17 
     Area 2 (BAC)................$ 35.07            19.75 
     Area 3......................$ 35.61            19.40 
     Area 4......................$ 34.70            20.51 
     Area 5......................$ 36.27            18.73 
     Area 6......................$ 32.02            22.99 

AREA DESCRIPTIONS   

  AREA 1:  BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN 
  COUNTIES 

  AREA 2:  ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, 
  CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, 
  FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, 
  LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE, 
  MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK, 
  PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR, 
  VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD 
  COUNTIES 

  AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA 
  CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND 
  VERNON COUNTIES 

  AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

  AREA 5:  DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK 
  COUNTIES 

AREA 6:  KENOSHA AND RACINE COUNTIES 

---------------------------------------------------------------- 
 TEAM0039-001 06/01/2019 

                                  Rates          Fringes 

TRUCK DRIVER   
     1 & 2 Axles.................$ 29.57            22.03 
     3 or more Axles; Euclids    
     Dumptor & Articulated,  



     Truck Mechanic..............$ 29.72            22.03 
  ------------------------------------------------------------ 
WELL DRILLER.....................$ 16.52             3.70 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 



the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 



*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION" 
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August 2018 

NOTICE TO BIDDERS 
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = 
bridge over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & 
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into the 
contract, use the classification in the wage determination for the work being done.  Use WI15 wage 
rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates when 
working on any sanitary sewer or water main work.  Use Building wage rates for all work done 
within the footprint of the building.  Use WI10 wage rates for all other highway work in the contract 
and approaches to structures.  For example, if a laborer is working within the footprint of a building, 
use the Laborer rate in the Building wage determination inserted in the contract.  If a laborer is 
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage 
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer 
rate in the WI10/Highway wage determination. 



Wisconsin Department of Transportation 03/02/2020 10:34:36

Proposal ID: 20200512012 Project(s): 1090-05-72, 1090-08-72, 1090-35-70
Federal ID(s): WISC  2020245, WISC  2020246, WISC  2020247

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 204.0110
Removing Asphaltic Surface SY

3.000
_________._____ _________._____

0004 204.0120
Removing Asphaltic Surface Milling SY

103.000
_________._____ _________._____

0006 204.0155
Removing Concrete Sidewalk SY

63.000
_________._____ _________._____

0008 204.0175
Removing Concrete Slope Paving SY

60.000
_________._____ _________._____

0010 213.0100
Finishing Roadway (project) 0001. 1090-
05-72

EACH
1.000

_________._____ _________._____

0012 213.0100
Finishing Roadway (project) 0002. 1090-
08-72

EACH
1.000

_________._____ _________._____

0014 213.0100
Finishing Roadway (project) 0003. 1090-
35-70

EACH
1.000

_________._____ _________._____

0016 465.0105
Asphaltic Surface TON

6.000
_________._____ _________._____

0018 465.0310
Asphaltic Curb LF

10.000
_________._____ _________._____

0020 509.0301
Preparation Decks Type 1 SY

101.000
_________._____ _________._____

0022 509.0302
Preparation Decks Type 2 SY

40.000
_________._____ _________._____

0024 509.0310.S
Sawing Pavement Deck Preparation
Areas

LF
249.000

_________._____ _________._____

0026 509.1500
Concrete Surface Repair SF

205.000
_________._____ _________._____

0028 509.5100.S
Polymer Overlay SY

19,592.000
_________._____ _________._____

0030 601.0600
Concrete Curb Pedestrian LF

5.000
_________._____ _________._____

0032 602.0410
Concrete Sidewalk 5-Inch SF

594.000
_________._____ _________._____
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Proposal ID: 20200512012 Project(s): 1090-05-72, 1090-08-72, 1090-35-70
Federal ID(s): WISC  2020245, WISC  2020246, WISC  2020247

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0034 602.0505
Curb Ramp Detectable Warning Field
Yellow

SF
12.000

_________._____ _________._____

0036 604.0400
Slope Paving Concrete SY

60.000
_________._____ _________._____

0038 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0040 628.7010
Inlet Protection Type B EACH

56.000
_________._____ _________._____

0042 642.5401
Field Office Type D EACH

1.000
_________._____ _________._____

0044 643.0300
Traffic Control Drums DAY

7,816.000
_________._____ _________._____

0046 643.0420
Traffic Control Barricades Type III DAY

692.000
_________._____ _________._____

0048 643.0705
Traffic Control Warning Lights Type A DAY

1,383.000
_________._____ _________._____

0050 643.0715
Traffic Control Warning Lights Type C DAY

1,966.000
_________._____ _________._____

0052 643.0800
Traffic Control Arrow Boards DAY

170.000
_________._____ _________._____

0054 643.0900
Traffic Control Signs DAY

2,344.000
_________._____ _________._____

0056 643.1000
Traffic Control Signs Fixed Message SF

16.000
_________._____ _________._____

0058 643.1050
Traffic Control Signs PCMS DAY

100.000
_________._____ _________._____

0060 643.4100.S
Traffic Control Interim Lane Closure EACH

62.000
_________._____ _________._____

0062 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0064 644.1601
Temporary Pedestrian Curb Ramp DAY

3.000
_________._____ _________._____
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Proposal ID: 20200512012 Project(s): 1090-05-72, 1090-08-72, 1090-35-70
Federal ID(s): WISC  2020245, WISC  2020246, WISC  2020247

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0066 646.1020
Marking Line Epoxy 4-Inch LF

10,806.000
_________._____ _________._____

0068 646.7120
Marking Diagonal Epoxy 12-Inch LF

1,341.000
_________._____ _________._____

0070 649.0150
Temporary Marking Line Removable
Tape 4-Inch

LF
11,467.000

_________._____ _________._____

0072 649.0155
Temporary Marking Line Removable
Contrast Tape 4-Inch

LF
925.000

_________._____ _________._____

0074 690.0150
Sawing Asphalt LF

22.000
_________._____ _________._____

0076 SPV.0035
Special 4000. Rapid Set Deck Repair CY

10.000
_________._____ _________._____

0078 SPV.0060
Special 0001. Traffic Control Close-Open
Freeway Entrance Ramp

EACH
7.000

_________._____ _________._____

0080 SPV.0060
Special 4010. Embedded Galvanic
Anodes

EACH
70.000

_________._____ _________._____

0082 SPV.0090
Special 0001. Marking Contrast Epoxy 4-
Inch

LF
925.000

_________._____ _________._____

0084 SPV.0090
Special 4000. Crack Sealing Epoxy
Sidewalk

LF
110.000

_________._____ _________._____

0086 SPV.0165
Special 4010. PPC Beam Surface Repair SF

5.000
_________._____ _________._____

0088 SPV.0180
Special 4000. Concrete Bridge Deck
Methacrylate Flood Seal

SY
6,193.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 3 of 3



PLEASE ATTACH SCHEDULE OF ITEMS HERE


	20200512012cover.pdf
	AttachGuaranty.pdf
	ProposalRequirements.pdf
	BidPreparation.pdf
	ProposalBidBond.pdf
	AnnualBidBond.pdf
	SubContractors.pdf
	DisbarCertification.pdf
	20200512012specials.pdf
	1. General.
	2. Scope of Work.
	3. Prosecution and Progress.
	4. Lane Rental Fee Assessment.
	5. Traffic.
	6. Holiday Work Restrictions.
	7. Utilities.
	8. Other Contracts.
	9. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN).
	10. Erosion Control.
	11. Maintaining Drainage.
	12. Notice to Contractor – Airport Operating Restrictions
	13. Traffic Meetings and Traffic Control Scheduling.
	14. Work Force Opportunities.
	15. Available Documents.
	16. Contractor Notification.
	17. Contractor Document Submittals.
	18. Sawing Pavement Deck Preparation Areas, Item 509.0310.S.
	19. Polymer Overlay, Item 509.5100.S.
	20. Nighttime Work Lighting-Stationary.
	21. Traffic Control Interim Lane Closure, Item 643.4100.S.
	22. Traffic Pedestrian Facilities.
	23. Rapid Set Deck Repair, Item SPV.0035.4000.
	24. Traffic Control Close-Open Freeway Entrance Ramp, Item SPV. 0060.0001.
	25. Embedded Galvanic Anodes, Item SPV.0060.4010.
	26. Marking Contrast Epoxy 4-Inch, Item SPV.0090.0001.
	27. Crack Sealing Epoxy Sidewalk, Item SPV.0090.4000.
	28. PPC Beam Surface Repair, Item SPV.0165.4010.
	29. Concrete Bridge Deck Methacrylate Flood Seal, Item SPV.0180.4000.

	asp-3.pdf
	ASP 4.pdf
	ASP-6.pdf
	ASP-7.pdf
	ASP-9.pdf
	ADDITIONAL SPECIAL PROVISION 9

	RequiredFederalProvisions.pdf
	Non Discrimination.pdf
	AffirmativeAction.pdf
	AdditionalFederal-AidProvisions.pdf
	Buy America Provision.pdf
	Cargo Preference Act Requirement.pdf
	Supplemental.pdf
	WI10 Highway Davis Bacon prevailing wage rates.pdf
	NoticeToBidders.pdf
	20200512012items.pdf
	AttachAddenda.pdf

