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Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised November 21, 2019 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 8844-00-71, Siren – CTH X, N Fork Clam 
River Bridge B-7-5, CTH B, Burnett County, Wisconsin as the plans show and execute the work as 
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway 
and Structure Construction, 2020 Edition, as published by the department, and these special provisions 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20191121) 

 

2. Scope of Work. 
The work under this contract shall consist of superstructure replacement, elastomeric bearing pad, grade, 
base, asphaltic surface, beam guard and all incidental items necessary to complete the work as shown on 
the plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

Provide the time frame for construction of the project within the 2020 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the 
beginning of the approved time frame. 

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources. 

The Notice to Proceed will be issued such that work shall start no later than July 31,2020 unless 
otherwise approved by the engineer. 

Fish Spawning 
There shall be no instream disturbance of North Fork Clam River as a result of construction activity under 
or for this contract, from September 15 to June 15 both dates inclusive, in order to avoid adverse impacts 
upon the spawning of Least Darter. 

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR. 
0036 (20090901) 

Migratory Birds 
Swallow and other migratory birds’ nests have been observed on or under the existing bridge. All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. 

The nesting season for swallows and other birds is usually between May 1 and August 30. Either prevent 
active nests from becoming established or apply for a depredation permit from the US Fish and Wildlife 
Service for work that may disturb or destroy active nests. The need for a permit may be avoided by 
removing the existing bridge structure prior to nest occupation by birds or clearing nests from all 
structures before the nests become active in early spring. As a last resort, prevent birds from nesting by 
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installing a suitable netting device on the remaining structure prior to nesting activity. Include the cost for 
preventing nesting in the cost of Removing Old Structure Over Waterway with Debris Capture System. 

The Burnett County forces will net the existing bridge prior to May 1 in the year of construction and will 
maintain the nets until the construction contract is executed. 

After the notice to proceed is issued, the contractor is responsible for maintaining and removing the nets 
until the existing bridge is removed. 

Northern Long-eared Bat (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC). 

If additional construction activities beyond what was originally specified are required to complete the 
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating 
these activities. 

 

4. Traffic. 
Close CTH B to through traffic during construction operations under this contract. Place the appropriate 
road closed signs and barricades prior to the start of construction. Maintain access to properties within 
the project limits at all times. 

CTH B will be detoured along the following route, CTH X, STH 70 and USH 35. Burnett County forces will 
post and maintain the detour signs for this project. 

 

5. Utilities. 
This contract comes under the provision of Administrative Rule Trans 220. 
stp-107-065 (20080501) 

Siren Telephone Company (communications) has underground facilities 12 pair copper wire located on 
the south side of CTH B approximately 15 ft right from 7+00 west to a pedestal at 9+15 15 ft right crosses 
the bridge (attached to the bridge) to a pedestal at 10+65, 20-ft right where the line splits one line going 
southwest to a pedestal outside of the project limits and a line northeast to a pedestal 11+00, 50-ft left 
and continues east parallel to CTH B. Siren Telephone Company will remove the 12 Pair Copper on the 
bridge and will discontinue the remaining copper line underground facilities within the project limits. 

Siren Telephone has Fiber Optic underground facilities on the North side of CTH B approximately 20-ft 
left starting at 7+00 and angles away from CTH B to approximately 30-ft left at the bridge, continuing 
under the river to a split in the line at approximately 11+95 30-ft left where one line continues east out of 
the project limits and one line goes southwest crossing CTH B and out of the project limits. No relocations 
are anticipated for the fiber optic underground facilities. 

Polk Burnett Electric Co-op (electric) has overhead facilities located beginning at a pole at Station 6+90 
33-ft left crosses CTH B at 7+50 to a pole at 10+13 110-ft right and continues out of the project limits. No 
relocations are anticipated. 

 

6. Holiday Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying CTH B traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday periods: 

- From noon Thursday, July 2, to 6:00 AM Monday, July 6, July 4th; 
- From noon Friday September 4, 2020 to 6:00 AM Tuesday, September 8, 202 Labor Day; 

stp-107-005 (20181119) 
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7. Archaeological Site. 
An archaeologically sensitive site is located approximately Station 10+50 to Station 12+50 within the 
limits shown on the plans. 

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities. BTS-EPDS 
will determine if a qualified archaeologist will need to be on site during construction of this area.  

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies. 

stp-107-220 (20180628) 

 

8. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Matthew G. Van Natta, P.E. at (715) 392-7934. 
stp-107-054 (20080901) 

 

9. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 10-

minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

http://dnr.wi.gov/topic/invasives/disinfection.html
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10. Construction Over or Adjacent to Navigable Waters. 
The North Fork Clam River is classified as a state navigable waterway under standard spec 107.19. 
stp-107-060 (20171130) 

North Fork Clam River is utilized by recreational craft. Work operations must allow for safe passage 
through or around the site. 

 

11. Erosion Control Structures. 
Within three calendar days after completing the excavation for a substructure unit, place riprap or other 
permanent erosion control items required by the contract or deemed necessary by the engineer around 
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that 
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs.  

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived. 

stp-107-070 (20191121) 

 

12. Abatement of Asbestos Containing Material Structure B-7-5, Item 203.0210.S.01. 
A  Description 

This special provision describes abating asbestos containing material on structures. 

B  (Vacant) 
C  Construction 

Paul M. Garvey, License Number AII-117079, inspected Structure B-7-5 for asbestos on August 8, 2019. 
Regulated Asbestos Containing Material (RACM) was found on this structure in the following locations 
and quantities: Grey Caulk on the wingwall seam, Category II non-Friable, approximately 12 LF.  

The RACM on this structure must be abated by a licensed abatement contractor. A copy of the inspection 
report is available from Matthew G. Van Natta, P.E. at (715) 392-7934. According to NR447 and DHS159, 
ensure that DNR or DHS receives a completed Notification of Demolition and/or Renovation (DNR Form 
4500-113 (R 4/11), or subsequent revision) via U.S. mail, hand-delivery, or using the online notification 
system at least 10 working days before beginning any construction or demolition. Pay all associated fees. 
Provide a copy of the completed 4500-113 form and the abatement report to Matthew G. Van Natta, P.E. 
at (715) 392-7934 and DOT BTS-ESS attn: Hazardous Materials Specialist, PO Box 7965, Madison, WI 
53707-7965. In addition, comply with all local or municipal asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 
- Site Name: Structure B-7-5, CTH B over North Fork Clam River 
- Site Address: 0.7 miles west of the intersection of CTH X on CTH B crossing North Fork of the Clam River, 

Town of La Follette, Burnett County, Wisconsin, Section 21, T38N, R15W 
- Ownership Information: Burnett County Highway Department, 8150 WI-70, Siren, WI 54872 
- Contact: Matthew G. Van Natta, P.E.  
- Phone:3897 (715) 392-7934 
- Age: 43 years. This structure was constructed in 1977. 
- Area: 3897 SF of deck 

Insert the following paragraph in Section 6.g.: 
- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 

pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify 
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in 
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos 
containing material. 

 



8844-00-71 6 of 10 

D  Measurement 
The department will measure Abatement of Asbestos Containing Material (Structure), completed in 
according to the contract and accepted, as a single complete lump sum unit of work. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
203.0210.S.01  Abatement of Asbestos Containing Material B-7-5    LS 

Payment is full compensation for submitting necessary forms; removing all asbestos; and for properly 
disposing of all waste materials. 
stp-203-005 (20120615) 

 

13. Removing Old Structure Over Waterway With Debris Capture System Station 10+00, Item 
203.0700.S.01. 
Conform to standard spec 203 as modified in this special provision. 

Add the following to standard spec 203: 

203.3.6  Removals Over Waterways and Wetlands 

203.3.6.3  Removing Old Structure Over Waterway with Debris Capture System 

 (1) Remove the existing Structure B-7-5 deck over the North Fork Clam River in large sections and 
conforming to the contractor’s approved structure removal plan. Due to the very sensitive nature of the 
N Fk Clam River, provide a debris capture and containment system for superstructure removal that 
prevents all large pieces and virtually all other debris, including fine particles and slurry, from entering the 
waterway or wetland. 

 (2) Submit a structure removal plan as part of the erosion control implementation plan required under 
standard spec 107.20. Do not start work under the structure removal plan without the department’s 
written approval of the plan. Include the following information in the structure removal plan: 

- Methods and schedule to remove the structure. 
- Methods to control potentially harmful environmental impacts. 
- Methods to avoid or minimize the discharge of any pollutant to the waterway or wetland during superstructure 

removal. 
- Details of the debris capture and containment system for superstructure removal including contingency plans 

to deal with potential failures. 
- Methods to control dust and contain slurry. 
- Methods for removing piers and abutments. If blasting in water, include restrictions that regulatory agencies 

and the contract require. 

 (3) If stockpiling spoil material, place it on an upland site an adequate distance from the waterway, wetland, 
or any open water created by excavation. Install silt fence between the spoil pile and the waterway, 
wetland, or excavation site. 

Add the following Removing Old Structure bid item to standard spec 203.5.1: 

ITEM NUMBER  DESCRIPTION    UNIT 
203.0700.S.01 Removing Old Structure Over Waterway With Debris Capture System  LS 
 Station 10+00 
stp-203-025 (20190618) 

 

14. Removing Guardrail. 
Perform this work according to the pertinent requirements of standard spec 204 and standard spec 614 
and as hereinafter provided. 

Completely disassemble the existing beam guard and carefully remove all salvageable posts, blocks, 
guardrail and hardware (brackets, reflectors, nuts, washers, bolts and other appurtenances) in a manner 
that will preclude any damage (cutting or destructive measures are not allowed).  
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Package salvaged materials as follows: 
a. Posts – Banded and neatly stacked on pallets. 
b. Blocks – Banded and neatly stacked on pallets. 
c. Beams – Banded and neatly stacked on pallets. 
d. Hardware – in 5 gallon pails or burlap sacks 

Deliver all salvaged rail materials to: 
Burnett County Highway Department 
8150 WI-70 
Siren, WI 54872 

Burnett County Highway Department commissioner Michael Hoefs, P.E., (715) 349-2285, shall be notified 
at least three business days prior to delivery.  

Remove all other materials from the right-of-way and properly dispose of them, including items rejected. 
This work also includes entirely removing the posts and backfilling holes as necessary. 

 

15. Backfill Controlled Low Strength, Item 209.0200.S. 
A  Description 

This special provision describes furnishing and placing a controlled low strength material designed for use 
as backfill in trenches for culverts, sewers, utilities, or similar structures, as backfill behind bridges 
abutments, or as fill for the abandonment of culverts, pipes, or tanks. 

B  Materials 

Provide controlled low strength backfill that consists of a designed cementitious mixture of natural or 
processed materials. Allowable materials include natural sand, natural gravel, produced sand, foundry 
sand, produced gravel, fly ash, Portland cement, and other broken or fragmented mineral materials. The 
designed mixture shall be self-leveling and shall be free of shrinkage after hardening. Design the mixture 
to reach a state of hardening such that it can support foot traffic in no more than 24 hours. Provide a 
mixture that also meets the following requirements. 

TEST METHOD VALUE 

Flow (inch) ASTM D-6103 9 min 

Compressive ASTM D-6024 20-40 @ 14 days 

Strength (psi)  40-80 @ 28 days 

  80-120 @ 90 days 

Chemical admixtures to control air content and setting time are allowable. Ten days before placement, 
furnish the engineer with a design mix detailing all components and their proportions in the mix. Also, 
provide documentation from the supplier of the industrial byproducts that the foundry sand and fly ash 
used in the mixture meet the requirements for Industrial Byproducts Categories 1, 2, 3, or 4 in NR 538 of 
the Wisconsin Administrative Code for use as a confined geotechnical fill. 

C  Construction 

Place controlled low strength backfill at the locations and to the lines and grades as shown on the plan. 
Proportion and mix materials to produce a product of consistent texture and flow characteristics. The 
engineer may reject any materials exhibiting a substantial change in properties, appearance, or 
composition. 

If the official Weather Bureau forecast for the construction site predicts temperatures at or below freezing 
within the next 24 hours after placement of controlled low strength backfill, protect the placed materials 
from freezing during that time period. If the temperature is not forecast to rise above 40º F for 72 hours 
after placement, the engineer may require protection from freezing for up to 72 hours. 

No controlled low strength backfill shall be allowed to enter any stream, lake, or sewer system. The 
contractor shall be responsible for any clean up or remediation costs resulting from such occurrences. 
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D  Measurement 
The department will measure Backfill Controlled Low Strength in volume by the cubic yard of material, 
placed and accepted. Such volume shall be computed from actual measurements of the dimensions of 
the area to be backfilled. In irregular or inaccessible areas, the engineer may allow volume to be 
determined by other appropriate methods. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
209.0200.S Backfill Controlled Low Strength      CY 

Payment is full compensation for designing the mix; supplying all materials; preparing the proportioned 
mix; hauling it to the construction site; placing the material; and protecting it from freezing. 
stp-209-010 (20090901) 

 

16. Expansion Device. 
A  Description 

This special provision describes furnishing and installing an expansion device as the plans show 
conforming to standard spec 502 as modified in this special provision. 

B  Materials 

The minimum thickness of the polychloroprene strip seal shall be 1/4 inch for non-reinforced elastomeric 
glands and 1/8 inch for reinforced glands. Furnish the strip seal gland in lengths suitable for a continuous 
one-piece installation at each individual expansion joint location. Provide preformed polychloroprene strip 
seals that conform to the requirements ASTM D3542, and have the following physical properties: 

Property Requirements Value Test Method 

Tensile Strength, min. 2000 psi ASTM D412 

Elongation @ Break, min 250% ASTM D412 

Hardness, Type A, Durometer 55 ± 5 pts. ASTM D2240 

Compression Set, 70 hours @212˚F, max. 35% D395 Method B Modified 

Ozone Resistance, after 70 hrs. at 100˚F under 20% 
Strain with 100 pphm ozone No Cracks ASTM D1149 Method A 

Mass Change in Oil 3 after 70 hr. 212˚F Mass 
Change, max. 45% ASTM D471 

Install the elastomeric strip seal gland with tools recommended by the manufacturer, and with a lubricant 
adhesive conforming to the requirements of ASTM D4070. 

The manufacturer and model number shall be one of the following approved strip seal expansion device 
products: 

  Model Number 
Strip Seal Gland Size[1] 

 

Manufacturer 4-Inch 5-Inch 6-Inch 

D.S. Brown SSA2-A2R-400 SSA2-A2R-XTRA SSA2-A2R-XTRA 

R.J. Watson RJA-RJ400 RJA-RJ500 RJA-RJ600 

Watson Bowman Acme A-SE400 A-SE500 A-SE800 

Commercial Fabricators A-AS400 ----- ----- 
[1] Expansion device strip seal gland size requirement of 4", 5", and 6" shall be as the plans show. 

Furnish manufacturer’s certification for production of polychloroprene represented showing test results for 
the cured material supplied and certifying that it meets all specified requirements. 
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The steel extrusion or retainer shall conform to ASTM designation A 709 grade 36 steel. After fabrication, 
steel shall be galvanized conforming to the requirements ASTM A123. 

Manufacturer’s certifications for adhesive and steel shall attest that the materials meet the specification 
requirements. 
stp-502-020 (20171130) 

 

17. Removing Bearings, B-7-5, Item 506.7050.S.01. 
A  Description 

This special provision describes raising the girders and removing the existing bearings, as the plans 
show. 

B  (Vacant) 
C  Construction 

Raise the structure’s girders and remove the existing bearings as the plans show. 

Obtain prior approval from the engineer for the method of jacking the girders and of supporting them as 
required. 

D  Measurement 
The department will measure Removing Bearings, B-7-5 by the unit for each bearing removed, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
506.7050.S.01 Removing Bearings, B-7-5       EACH 

Payment is full compensation for raising the bridge girders; and for removing the old bearings. 

Cost of furnishing and installing the bearings will be paid for under separate bid items. 
stp-506-035 (20130615) 

 

18. Riprap Heavy. 
Perform this work according to standard spec 606 except as hereinafter specified. 

Modify standard spec 606.2.1 (1) as follows: 

Riprap shall be composed of field stone or quarry stone native to the area and be substantially clean and 
free of fine soil particles. Supply riprap as shown in the plans such that the fraction of gross in-place 
riprap volume occupied by stones and material less than 1 inch in size is 0.5% or less. 

To prevent wildlife from getting trapped in the riprap, fill all voids using 1 to 3 inch stone. 

All materials and work specified in this article shall be included in the cost of Riprap Heavy. 

 

19. Flashing Stainless Steel, Item SPV.0090.01.  
A Description 

This special provision describes furnishing and installing a flashing system on structures.  

B Materials 

All materials for this system shall be new stock, free from defects impairing strength, durability, and 
appearance.  
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Provide stainless steel flashing that conforms to the requirements of ASTM A240, Type 304, 2B mill 
finish, with a minimum 16-gauge thickness. Provide 410 stainless steel hex head concrete screws.  

Provide silicone caulk at the top of the flashing for the entire length for a watertight seal between the 
concrete surface and the flashing system. 

C Construction 

Complete any required concrete surface repairs before flashing system installation.  

Install flashing on the side of the deck as indicated on the plans, with minimum sheet lengths of 10-feet.  

D Measurement 
The department will measure Flashing Stainless Steel by the linear foot, acceptably completed. 

E Payment 
The department will pay for the measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.01 Flashing Stainless Steel LF 

Payment is full compensation for fabricating, furnishing and installing the flashing system; and for 
furnishing and installing the caulk seal.  

Required concrete surface repairs will be paid for separately. 
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

104.3  Contractor Notification 
Replace the entire text with the following effective with the December 2019 letting: 

104.3.1  General 
(1) Subsection 104.3 specifies the step-by-step communication process to be followed to expedite the

resolution of potential contract revisions identified by the contractor. Both contractor actions and
department responses are outlined. The contractor's non-compliance with the requirements of 104.3
may constitute a waiver of entitlement to a pay adjustment under 109.4 or a time extension under
108.10. The department and contractor can mutually agree to extend any time frame specified
throughout 104.3.
104.3.2  Contractor Initial Oral Notification

(1) If required by 104.2, or if the contractor believes that the department’s action, the department's lack of
action, or some other situation results in or necessitates a contract revision, the contractor must
promptly provide oral notification to the project engineer. Upon notification, the project engineer will
attempt to resolve the identified issue.
104.3.3  Contractor 5-Day Written Statement

(1) If the project engineer has not responded or resolved the identified issue within 5 business days after
receipt of initial notification, provide a contractor written statement to the project engineer in the
following format:
Part 1 - Executive Summary (label page 1.1 through page 1.x)

Include a detailed, factual statement of the request for additional compensation and contract time. Include 
the date the issue was identified, the date initial notification was given to the project engineer, and the dates 
and specific locations of work involved. 

Part 2 - Contractor’s Basis of Entitlement (label page 2.1 through page 2.x) 
Include references to relevant contract provisions and a narrative summarizing how the contract provisions 
support the request for a revision to the original contract. 

Part 3 - Contractor’s Request for Damages (label page 3.1 through page 3.x) 
When requesting additional compensation, include an itemized list of costs with a narrative supporting the 
requested amount and explaining how the costs are tied to the requested contract revision. 
When requesting additional contract time, include a copy of the schedule that was in effect when the issue 
occurred and a detailed narrative explaining how the issue impacted controlling items of work. Provide a 
time impact analysis utilizing base and updated schedules. 
If the full extent of either compensation or time is not known at the date of submittal of the contractor 5-Day 
written statement, provide a brief statement as to why, and include estimated compensation and time. 

Part 4 - Supporting Documentation (label page 4.1 through page 4.x) 
Include copies of the following: 

A. Relevant excerpts from specifications, special provisions, plans, change orders, or other contract
documents.

B. Communication on the issue, including: letters, e-mails, meeting minutes, etc.
C. Any other documentation to support or clarify the contractor’s position, including: daily work records,

cost summary sheets, weigh tickets, test results, sketches, etc.
(2) With the submittal of the written statement, the contractor may also request a meeting with the region.

104.3.4  Region One-Day Written Acknowledgment
(1) Within one business day after the contractor provides the 5-day written statement, the project engineer

will provide a region one-day written acknowledgment to the contractor. The project engineer will
continue to resolve the issue.
104.3.5  Region 5-Day Written Response

(1) Within 5 business days after receiving the contractor 5-day written statement, the project engineer
may request specific additional information to allow the project engineer to decide whether item 1 or 2
of 104.3.6(1) applies. The project engineer will state the information needed and date it is to be
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received for further review. Submit additional information as an amendment to the contractor 5-day 
written statement. 
104.3.6  Region Final Decision 

(1) Within 10 business days after receiving the contractor 5-day written statement or additional information 
requested in 104.3.5(1), whichever comes last, the region will consider all information and provide a 
region final decision in writing to the contractor with one or more of the following responses:

1. The region will confirm that the contractor is entitled to a contract revision and a contract change order is 
necessary as specified in 104.2. The project engineer will give direction concerning the potential change.

2. The region will deny that the contractor is entitled to a contract revision. The project engineer will provide a 
statement as to why the issue is not a change to the contract. At a minimum, the project engineer will 
respond to the contractor’s issues and refer to the contract to show why the issues are not a change from 
the original contract.

(2) If the contractor does not agree with the region's decision the contractor may pursue the issue as a 
claim as specified in 105.13. Alternatively, if the contractor and department mutually agree, the 
department will get a third-party advisory opinion according to the department’s dispute resolution 
procedures.

(3) If a third party reviews the issue, their recommendation is not binding on either party. The region has 10 
business days after receipt of the third party's written recommendation to render a decision. If the 
department fails to respond in writing within those 10 business days or the contractor disagrees with the 
region's decision, the contractor may pursue the issue as a claim as specified in 105.13.

104.6.1.2.1  General 
Replace paragraph one with the following effective with the December 2019 letting: 

(1) Conduct construction operations and provide facilities required to maintain the portion of the project
open to the public in a condition that safely and adequately accommodates public traffic. Use
barricades, signs, flaggers, and temporary barrier as specified in part VI, of the WMUTCD and ensure
that the contractor's use of the right-of-way conforms to 107.9. Throughout the life of the contract, and
as the engineer directs, conduct construction operations and provide facilities as follows:

- Conduct flagging operations conforming to plan details and the department's flagging handbook.
- Use drums, barricades, and temporary barrier to delineate and shield abrupt drop-offs and other hazards.
- Furnish, erect, and maintain traffic control devices and facilities conforming to 643.
- Furnish, erect, and maintain temporary pedestrian devices and facilities conforming to 644.

104.6.1.2.2  Flagging 
Replace paragraph three with the following effective with the December 2019 letting: 

(3) Provide associated advanced warning signs that meet the retroreflective requirements of 637.2.2.2.
Provide temporary portable rumble strips from the department's APL installed according to
manufacturer's instructions and as specified in the flagging plan details. Provide guidance service
through the worksite using pilot vehicles if required.

Replace paragraph five with the following effective with the December 2019 letting: 
(5) Flagging is incidental to the contract and includes costs for advance signing, temporary portable

rumble strips, and pilot vehicle guidance service.
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104.8  Rights in the Use of Materials Found on the Project 
Replace paragraph two with the following effective with the December 2019 letting: 
 (2) Do not excavate or remove material from within the right-of-way that is not within the vertical and 

horizontal excavation limits the plans show except as follows: 
- If the contract does not identify potential source areas, obtain written authorization from the engineer to 

use those sources. Complete required environmental documentation and obtain necessary permits. The 
department will reduce pay by $1.50 per cubic yard under the Material from Right-of-Way administrative 
item for material obtained from those areas. 

- If the contract identifies potential source areas that were evaluated and permitted in the original 
environmental document, do not begin excavating in those areas until the engineer allows in writing. 
Additional environmental documentation and environmental permits are not required. The department will 
not reduce pay for material obtained from those areas. 

The department may suspend use of these sources if the contractor's operation affects the essential 
functions or characteristics of the project. 

104.10.1  General 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction 

incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at 
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a 
CRI proposal. The contractor and the department will equally share all savings generated to the 
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to 
submit CRI concepts for the following situations: 

 1. The contractor generates the original cost savings idea and formulates it into a concept. 
 2. The department generates the original cost savings idea and obtains the contractor’s assistance to 

formulate the idea into a concept. 
Replace paragraph five with the following effective with the December 2019 letting: 
 (5) The department will consider a CRI that changes but does not impair the essential functions or 

characteristics of the project. These functions or characteristics include, but are not limited to, 
appearance, service life, economy of operations, ease of maintenance, design, and safety of 
structures and pavements, construction phasing or procedures, or other contract requirements. The 
department will not consider a CRI that changes the following: 

- Permanent pavement type. 
- Permanent structural cross section above the subgrade. 

104.10.2  Submittal and Review of a CRI Concept 
Replace paragraphs five and six with the following effective with the December 2019 letting: 
 (5) The department may consider a CRI concept that addresses a potential change under 104.2. 
 (6) The department will not implement a contractor-initiated CRI concept, or portion of that concept, 

without sharing the cost savings with the contractor as specified in 104.10.4.2. 
 (7) The savings generated by the CRI must be sufficient to warrant its review and processing and offset 

the level of risk. The department will assess the risk of the CRI relative to departmental design policies 
and criteria for the project. The department may reject a CRI concept for the following reasons: 

 1. It requires excessive time or costs for the contractor to develop the CRI proposal. 
 2. It requires excessive time or costs for review, evaluation, investigation, or implementation. 
 3. It introduces an inappropriate level of risk. 
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104.10.4.2  Payment for the CRI Work 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) The department will pay for completed CRI work as specified for progress payments under 109.6. The 

department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI 
costs are determined, the department will execute a contract change order that does the following: 

 1. Adjusts the contract time, interim completion dates, or both. 
 2. Pays the contractor for the unpaid balance of the CRI work. 
 3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows: 

NS = CW - CRW - CC - DC 
Where: 

 NS = Net Savings 
 CW = The cost of the work required by the original contract that is revised by 

the CRI. CW is computed at contract bid prices if applicable. 
 CRW = The cost of the revised work, computed at contract bid prices if 

applicable. 
 CC = The contractor’s cost of developing the CRI proposal. 
 DC = The department’s cost for investigating, evaluating, and implementing 

the CRI proposal. 

105.13  Claims Process for Unresolved Changes 
Replace the entire text with the following effective with the December 2019 letting: 

105.13.1  General 
 (1) Before submitting a claim, the department and contractor can mutually agree to have the department 

get a third-party advisory opinion as specified in 104.3.6. 
 (2) The department and contractor can mutually agree to extend any time frame specified throughout 

105.13 and can mutually agree to utilize an alternative dispute resolution method at any point before 
the department renders its final decision. 

 (3) The department and contractor share costs related to referral to a dispute review board (DRB) as 
prescribed in the department's dispute resolution procedures. 
105.13.2  Notice of Claim 

 (1) If the contractor has followed the procedures for revising the contract specified in 104.2 and provided 
the notification specified in 104.3, but still disagrees with the region, the contractor may pursue the 
issue as a claim. File a notice of claim with the project engineer concerning the disagreement within 14 
calendar days of receiving the region's decision under 104.3.6(1). 

 (2) The project engineer may deny the applicable portion of a claim if the contractor does not do the 
following: 

 1. File the notice of claim within 14 calendar days as specified in 105.13.2(1). 
 2. Give the project engineer sufficient access to keep a record of the actual labor, materials, and equipment 

used to perform the claimed work. 
 (3) Upon filing the notice of claim, maintain records as specified for force account statements in 109.4.5. 

Unless the project engineer issues a suspension, continue to perform the disputed work. The 
department will continue to make progress payments to the contractor as specified in 109.6. 
105.13.3  Submission of Claim 

 (1) Submit the claim to the project engineer as promptly as possible following the submission of the Notice 
of Claim, but not later than the end of the time allowed under 109.7 for the contractor to respond in 
writing to the engineer-issued semi-final estimate. If the contractor does not submit the claim within 
that response time, the department will deny the claim. 

 (2) The department will not accept the submission of a claim until the resolution process in 104.3 has 
been completed and the contractor makes no further requests to submit updated information that may 
affect the region’s final decision. 
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105.13.4  Content of Claim 
 (1) The final contractor written statement under 104.3.3 is considered the content of the claim. If the 

contractor makes a request to submit updated information that may affect the region’s final decision 
under 104.3.6, submit the updated information as an amendment to the contractor written statement 
and continue the resolution process in 104.3 before submitting a claim. 

 (2) The department may refer the claimant of a false claim to the appropriate authority for criminal 
prosecution. Certify the claim using the following form: 

The undersigned is duly authorized to certify this claim on behalf of (the contractor). 
(The contractor) certifies that this claim is made in good faith, that the supporting data are accurate 
and complete to the best of (the contractor's) knowledge and belief, and that the amount requested 
accurately reflects the contract adjustment for which (the contractor) believes that the department 
is liable. 

(THE CONTRACTOR) 
By:_____________________________________ 
(Name and Title) 
Date of Execution:_________________________ 

105.13.5  Department Final Decision 
 (1) The department will have up to 28 calendar days, from the contractor's submission of the claim, to 

perform a final review of the claim and conduct all meetings. The department may request, in writing, 
that the contractor submit additional information related to the claim. Submit that additional 
information, or notify the department in writing to base its decision on the information previously 
submitted. Either the contractor or region may request a meeting to present their views. Before the 
meeting, both parties will agree upon written ground rules for the meeting. 

 (2) Upon completion of the 28 calendar days for the department’s review and meetings, the department 
will have up to 21 calendar days to render a written decision. The department will consider written and 
oral submissions from the contractor and region, and may consider other relevant information in the 
project records. 

 (3) The department will provide the following in its final decision: 
 1. A concise description of the claim. 
 2. A clear, contractual basis for its decision that includes a reference to 104.2 on revisions to the contract and 

as appropriate, specific reference to language regarding the bid items in question. 
 3. Other facts the department relies on to support its decision. 
 4. A concise statement of the circumstances surrounding the claim and reasons for its decision. If the 

department rejects the claim in whole or in part, the department will explain why the claimed work is not a 
change to the contract work. 

 5. The amount of money or other relief, if any, the department will grant the contractor. 
 (4) If the contractor disagrees with the department's final decision, the contractor may initiate a legal 

action pursuant to state statutes. 

106.3.4.2.2.2  Freeze-Thaw Soundness 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Perform freeze-thaw soundness testing according to AASHTO T103 as modified in CMM 8-60.2. 

Provide freeze/thaw soundness test results based on the fraction retained on the No. 4 sieve as 
follows: 

 1. Using virgin crushed stone aggregates produced from limestone/dolomite sources in one or more of the 
following counties or from out of state: 
Brown Columbia Crawford Dane Dodge 
Fond du Lac Grant Green Green Lake Iowa 
Jefferson Lafayette Marinette Oconto Outagamie 
Rock Shawano Walworth Winnebago 

 2. Using gravel aggregates produced from pit sources in one or more of the following counties or from out of 
state: 
Dodge Washington Waukesha 
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208.5  Payment 
Replace paragraph three with the following effective with the December 2019 letting: 
 (3) The department will adjust pay for material obtained from within the project right-of-way limits but 

outside project excavation limits, furnished under 208.2.2, as specified in 104.8. 

301.2.3  Sampling and Testing 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Department and contractor testing shall conform to the following: 

Sampling[1] ........................................................................................................................................ AASHTO T2 
Percent passing the 200 sieve ........................................................................................................ AASHTO T11 
Gradation[1] ..................................................................................................................................... AASHTO T27 
Gradation of extracted aggregate ................................................................................................... AASHTO T30 
Moisture content[1] ........................................................................................................................ AASHTO T255 
Liquid limit ....................................................................................................................................... AASHTO T89 
Plasticity index ................................................................................................................................ AASHTO T90 
Wear ............................................................................................................................................... AASHTO T96 
Sodium sulfate soundness (R-4, 5 cycles) .................................................................................... AASHTO T104 
Freeze/thaw soundness[1] ............................................................................................................. AASHTO T103 
Lightweight Pieces in Aggregate .................................................................................................. AASHTO T113 
Fracture .................................................................................................. ASTM D5821 as modified in CMM 8-60 
Moisture/density[1] ........................................................................................... AASHTO T99 and AASHTO T180 
In-place density[1] .......................................................................................................................... AASHTO T191 
Asphaltic material extraction .................................................................... CMM 8-36 WisDOT Test Method 1560 

 [1] As modified in CMM 8-60. 
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301.2.4.5  Aggregate Base Physical Properties 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Furnish aggregates conforming to the following: 

TABLE 301-2  AGGREGATE BASE PHYSICAL PROPERTIES 
 

PROPERTY CRUSHED 
STONE 

CRUSHED 
GRAVEL 

CRUSHED 
CONCRETE 

RECLAIMED 
ASPHALT 

REPROCESSED 
MATERIAL 

BLENDED 
MATERIAL 

Gradation 
AASHTO T27       

dense  305.2.2.1 305.2.2.1 305.2.2.1 305.2.2.2 305.2.2.1 305.2.2.1[1] 
open-graded  310.2 310.2 not allowed not allowed not allowed not allowed 

Wear 
AASHTO T96 
loss by weight 

<=50% <=50% note[2] ___ note[2] note[3] 

Sodium sulfate 
soundness 

AASHTO T104 
loss by weight 

      

dense  <=18% <=18% ___ ___ ___ note[3] 
open-graded  <=12% <=12% not allowed not allowed not allowed not allowed 

Freeze/thaw soundness 
AASHTO T103[6] 

loss by weight 
      

dense <=18% <=18% note[2] ___ ___ note[3] 

open-graded <=18% <=18% not allowed not allowed not allowed not allowed 

Liquid limit 
AASHTO T89 <=25 <=25 <=25 ___ ___ note[3] 

Plasticity 
AASHTO T90 <=6[4] <=6[4] <=6[4] ___ ___ note[3] 

Fracture 
ASTM D5821[6] 

min one face by count 
      

dense 58% 58% 58% ___ note[5] note[3] 
open-graded 90% 90% not allowed not allowed not allowed  not allowed  

 [1] The final aggregate blend must conform to the specified gradation. 
 [2] No requirement for material taken from within the project limits. For material supplied from a source outside 

the project limits: 
- LA wear maximum of 50 percent loss, by weight. 
- Freeze thaw maximum of 42 percent loss, by weight. 

 [3] Required as specified for the individual component materials defined in columns 2 - 6 of the table before 
blending. 

 [4] For base placed between old and new pavements, use crushed stone, crushed gravel, or crushed concrete 
with a plasticity index of 3 or less. 

 [5] >=75 percent by count of non-asphalt coated particles. 
 [6] as modified in CMM 8-60. 
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450.2.2  Aggregate Sampling and Testing 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) The department and the contractor will sample and test according to the following methods, except as 

revised with the engineer's approval: 
Sampling aggregates ........................................................................................................................ AASHTO T2 
Material finer than No. 200 sieve .................................................................................................... AASHTO T11 
Sieve analysis of aggregates .......................................................................................................... AASHTO T27 
Mechanical analysis of extracted aggregate ................................................................................... AASHTO T30 
Sieve analysis of mineral filler ........................................................................................................ AASHTO T37 
Los Angeles abrasion of coarse aggregate .................................................................................... AASHTO T96 
Freeze-thaw soundness of coarse aggregate[1] ............................................................................ AASHTO T103 
Sodium sulfate soundness of aggregates (R-4, 5 cycles) ............................................................. AASHTO T104 
Extraction of bitumen .................................................................................................................... AASHTO T164 

 [1] As modified in CMM 8-60.2. 

450.3.2.6.3  Compaction Roller Pattern Determined by Growth Curve 
Add 450.3.2.6.3 as a new subsection effective with the December 2019 letting: 

450.3.2.6.3  Compaction Roller Pattern Determined by Growth Curve 
 (1) When specified in 460.3.3.1, compact asphaltic mixture using the roller pattern established during 

construction of a control strip. Use 2 or more rollers per paver if placing more than 165 tons per hour. 
 (2) On the first day of production, construct a control strip under the direct observation of department 

personnel. After compacting the control strip with a minimum of 3 passes, mark the gauge outline and 
take a one-minute wet density measurement using a nuclear density gauge in back scatter mode at a 
single location. Take a density measurement at the same location after each subsequent pass. 
Continue compacting and testing until the increase in density is less than 1 pcf for 3 consecutive 
passes. Submit the final roller pattern to the engineer in writing. Once the roller pattern is established 
do not change the pattern or decrease the number, type, or weight of rollers without the engineer's 
written approval. 

 (3) After establishing the roller pattern, and under the direct observation of the engineer, cut at least one 
4-inch diameter or larger core from the control strip density gauge outline. Prepare cores and 
determine density according to AASHTO T166. Dry cores after testing. Fill core holes and obtain 
engineer approval before opening to traffic. The department will maintain custody of cores throughout 
the entire sampling and testing process. The department will label cores, transport cores to testing 
facilities, witness testing, store dried cores, and provide subsequent verification testing. 

450.3.2.8  Jointing 
Replace paragraph three with the following effective with the December 2019 letting: 
 (3) Construct notched wedge longitudinal joints for mainline paving of HMA layers 1.75 inches or greater. 

Extend the wedge beyond the normal lane width as the plans show or as the engineer directs. 
Replace paragraph five with the following effective with the December 2019 letting: 
 (5) Construct the wedge for each layer using an engineer-approved strike-off device that will provide a 

uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted 
steel side roller wheel or vibratory plate compactor the same width as the wedge. Apply a tack coat to 
the wedge surface and both notches before placing the adjacent lane. 

 (6) Clean longitudinal and transverse joints coated with dust and, if necessary, paint with hot asphaltic 
material, a cutback, or emulsified asphalt to ensure a tightly bonded, sealed joint. 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, or modified emulsified 

asphalt with an “h” suffix, unless the contract specifies otherwise. 
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460.2.2.3  Aggregate Gradation Master Range 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the 

gradation requirements in table 460-1. The values listed are design limits; production values may 
exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 

No. 2 
(25.0 mm) 

No.3 
(19.0 mm) 

No. 4 
(12.5 mm) 

No. 5 
(9.5 mm) 

No. 6 
(4.75 mm) 

SMA No. 4 
(12.5 mm) 

SMA No. 5 
(9.5 mm) 

50.0-mm 100        
37.5-mm 90 - 100 100       
25.0-mm 90 max 90 - 100 100      
19.0-mm ___ 90 max 90 - 100 100   100  
12.5-mm ___ ___ 90 max 90 - 100 100  90 - 97 100 
9.5-mm ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 
2.36-mm 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 
1.18-mm ___ ___ ___ ___ ___ 30 - 55 ___ ___ 
0.60-mm ___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 
% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

460.2.7  HMA Mixture Design 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design 

according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. Ensure 
that SMA mixture designs adhere to AASHTO R 46 and AASHTO M 325 in addition to the required 
test procedures outlined in CMM 8-66 table 1 and CMM 8-66 table 2. Determine the specific gravity of 
fines or super fines used as a mineral filler or additional stabilizer in SMA designs according to 
AASHTO T 100. The values listed are design limits; production values may exceed those limits. The 
department will review mixture designs and report the results of that review to the designer according 
to CMM 8-66. 
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TABLE 460-2  MIXTURE REQUIREMENTS 
 

Mixture type LT MT HT SMA 

LA Wear (AASHTO T96)     
100 revolutions(max % loss) 13 13 13 13 
500 revolutions(max % loss) 50 45 45 35 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 12 12 12 12 

Freeze/Thaw 
(AASHTO T103 as modified in CMM 8-60.2) 
(specified counties, max % loss) 

18 18 18 18 

Fractured Faces 
(ASTM D5821 as modified in CMM 860) 
(one face/2 face, % by count) 

65/___ 75 / 60 98 / 90 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1 ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 40[1] 43[1] 45 45 

Sand Equivalency (AASHTO T176, min) 40 40[2] 45 50 

Clay Lumps and Friable Particle in Aggregate 
(AASHTO T112) <= 1% <= 1% <= 1% <= 1% 

Plasticity Index of Material Added to Mix Design as 
Mineral Filler (AASHTO T89/90) <= 4 <= 4 <= 4 <= 4 

Gyratory Compaction     
Gyrations for Nini 6 7 8 7 
Gyrations for Ndes 40 75 100 65 
Gyrations for Nmax 60 115 160 100 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.5 
(95.5) 

% Gmm Nini <= 91.5[3] <= 89.0[3] <= 89.0 ___ 

% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 <= 98.0 

Dust to Binder Ratio[4] (% passing 0.075/Pbe) 0.6 - 1.2[5] 0.6 - 1.2[5] 0.6 - 1.2[5] 1.2 - 2.0 

Voids filled with Binder (VFB or VFA, %) 68 - 80[6] [8] 65 - 75[6] [7] [9] 65 - 75[6] [7] [9] 70 - 80 

Tensile Strength Ratio (TSR) (AASHTO T283)[10] [11]     
no antistripping additive 0.75 min 0.75 min 0.75 min 0.80 min 
with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min 

Draindown (AASHTO T305) (%) ___ ___ ___ <= 0.30 

Minimum Effective Asphalt Content, Pbe (%) ___ ___ ___ 5.5 

 [1] For No 6 (4.75 mm) nominal maximum size mixes, the specified fine aggregate angularity is 43 for LT and 45 
MT mixes. 

 [2] For No 6 (4.75 mm) nominal maximum size mixes, the specified sand equivalency is 43 for MT mixes. 
 [3] The percent maximum density at initial compaction is only a guideline. 
 [4] For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder 

ratio limits are 0.6 - 1.6. 
 [5] For No 6 (4.75 mm) nominal maximum size mixes, the specified dust to binder ratio limits are 1.0 - 2.0 for LT 

mixes and 1.5 - 2.0 for MT and HT mixes. 
 [6] For No. 6 (4.75mm) nominal maximum size mixes, the specified VFB is 67 - 79 percent for LT mixes and 66 - 

77 percent for MT and HT mixes. 
 [7] For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76 

percent. 
 [8] For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
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 [9] For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [10] WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure. 
 [11] Run TSR at asphalt content corresponding to 3.0% air void regressed design, or 4.5% air void design for 

SMA, using distilled water for testing. 

460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the December 2019 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the 

following tests at the frequency indicated: 
Blended aggregate gradations: 

Drum plants: 
- Field extraction by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6, 

chemical extraction according to AASHTO T-164 method A or B; or automated extraction according 
to ASTM D8159 as modified in CMM 8-36.6.3.1. Gradation of resulting aggregate sample 
determined according to AASHTO T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge 
using an engineer-approved sampling device and performed according to AASHTO T11 and T27. 

Batch plants: 
- Field extraction by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6, 

chemical extraction according to AASHTO T-164 method A or B; or automated extraction according 
to ASTM D8159 as modified in CMM 8-36.6.3.1. Gradation of resulting aggregate sample 
determined according to AASHTO T30. 

Asphalt content (AC) in percent: 
AC by ignition oven according to AASHTO T308 (CMM 8-36.6.3.6), by chemical extraction according to 
AASHTO T-164 method A or B; or by automated extraction according to ASTM D8159 as modified in CMM 
8-36.6.3.1. Gradation of resulting aggregate sample determined according to AASHTO T30. 

Bulk specific gravity of the compacted mixture according to AASHTO T166. 
Maximum specific gravity according to AASHTO T209. 
Air voids (Va) by calculation according to AASHTO T269. 
VMA by calculation according to AASHTO R35. 

460.2.8.2.1.4.2  Control Charts 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Maintain standardized control charts at the laboratory. Record contractor test results on the charts the 

same day as testing. Record data on the standardized control charts as follows: 
- Blended aggregate gradation tests in percent passing. Of the following, plot sieves required in table 460-1: 

37.5-mm, 25.0-mm, 19.0-mm, 12.5-mm, 9.5-mm, 4.75-mm, 2.36-mm, 1.18-mm, 0.60-mm, and 0.075-mm. 
- Asphalt material content in percent. 
- Air voids in percent. 
- VMA in percent. 

 (2) Plot both the individual test point and the running average of the last 4 data points on each chart. 
Show QC data in black with the running average in red. Draw the warning limits with a dashed green 
line and the JMF limits with a dashed red line. The contractor may use computer generated black-and-
white printouts with a legend that clearly identifies the specified color-coded components. 

  



Effective with December 2019 Letting ASP-6 

  page 12 of 17 

460.2.8.2.1.5  Control Limits 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Conform to the following control limits for the JMF and warning limits based on a running average of 

the last 4 data points: 
 ITEM JMF LIMITS WARNING LIMITS 
 Percent passing given sieve:   
 37.5-mm +/- 6.0 +/- 4.5 
 25.0-mm +/- 6.0 +/- 4.5 
 19.0-mm +/- 5.5 +/- 4.0 
 12.5-mm +/- 5.5 +/- 4.0 
 9.5-mm +/- 5.5 +/- 4.0 
 4.75-mm +/- 5.0 +/- 4.0 
 2.36-mm +/- 5.0 +/- 4.0 
 1.18-mm +/- 4.0 +/- 3.0 
 0.60-mm +/- 4.0 +/- 3.0 
 0.075-mm +/- 2.0 +/- 1.5 
 Asphaltic content in percent - 0.3 - 0.2 
 Air voids in percent[1] +1.3/-1.0 +1.0/-0.7 
 VMA in percent[2] - 0.5 - 0.2 

 [1] For SMA, JMF limits are +/-1.3 and warning limits are +/-1.0. 
 [2] VMA limits are based on requirements for each mix design nominal maximum aggregate size in table 460-1. 

For No. 6 (4.75mm) mixes, JMF limits are +/- 0.5 and warning limits are +/- 0.2. 

460.3.2  Thickness 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Provide the plan thickness for lower and upper layers limited as follows: 

 NOMINAL MINIMUM MAX LOWER MAX UPPER MAX SINGLE 
 SIZE LAYER LAYER LAYER LAYER 
  THICKNESS THICKNESS THICKNESS THICKNESS[3] 
  (in inches) (in inches) (in inches) (in inches) 
 No. 1 (37.5 mm) 4.5 6 4.5 6 
 No. 2 (25.0 mm) 3.0 5 4 6 
 No. 3 (19.0 mm 2.25 4 3 5 
 No. 4 (12.5 mm)[1] 1.75 3[2] 2.5 4 
 No. 5 (9.5 mm)[1] 1.25 3[2] 2 3 
 No. 6 (4.75 mm) 0.75 1.25 1.25 1.25 

 [1] SMA mixtures use nominal size No. 4 (12.5 mm) or No. 5 (9.5 mm). 
 [2] SMA mixtures with nominal sizes of No. 4 (12.5 mm) and No. 5 (9.5 mm) have no maximum lower layer 

thickness specified. 
 [3] For use on cross-overs and shoulders. 
 (2) Place leveling layers using No. 4 (12.5 mm), No. 5 (9.5 mm), or No. 6 (4.75 mm) mixtures. Leveling 

layers may be thinner than the minimum lower layer thickness for the mixture used. 
 (3) Place wedging layers as the contract specifies or engineer directs. Wedging layers have no specified 

minimum or maximum thickness. 
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460.3.3.1  Minimum Required Density 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Compact No. 6 mixtures in lower layers as specified in 450.3.2.6.2 and in upper layers as specified in 

450.3.2.6.3. For other HMA mixtures, compact all layers to the density table 460-3 specifies. 
TABLE 460-3  MINIMUM REQUIRED DENSITY[1] 

 

LOCATION LAYER 

PERCENT OF TARGET MAXIMUM DENSITY 

MIXTURE TYPE 

LT and MT HT SMA[5] 

TRAFFIC LANES[2] 
LOWER 93.0[3] 93.0[4] ___ 

UPPER 93.0 93.0 93.0 

SHOULDERS & 
APPURTENANCES 

LOWER 91.0 91.0 ___ 

UPPER 92.0 92.0 92.0 

 [1] The table values are for average lot density. If any individual density test result falls more than 3.0 percent 
below the minimum required target maximum density, the engineer will investigate the acceptability of that 
material according to CMM 8-15.11. 

 [2] Includes side roads, crossovers, turn lanes, ramps, parking lanes, bike lanes, and park-and-ride lots as 
defined by the contract plans. 

 [3] Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 
courses. 

 [4] Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 
courses. 

460.3.3.2  Pavement Density Determination 
Replace paragraph three with the following effective with the December 2019 letting: 
 (3) A lot is defined in CMM 8-15 and placed within a single layer for each location and target maximum 

density category indicated in table 460-3. The lot density is the average of all samples taken for that 
lot. The department determines the number of tests per lot according to CMM 8-15. 

460.5.2.1  General 
Replace paragraph six with the following effective with the December 2019 letting: 
 (6) If during a QV dispute resolution investigation the department discovers unacceptable mixture defined 

by one or more of the following: 
- Va less than 2.5 or greater than 6.5 percent for SMA, or for other mixes, less than 1.5 or greater than 5.0 

percent. 
- VMA more than 1.0 percent below the minimum or above the maximum specified in table 460-1. 
- AC more than 0.5 % below the JMF target. 

Remove and replace the material, or if the engineer allows the mixture to remain in place, the 
department will pay for the quantity of affected material at 50 percent of the contract price. 

  



Effective with December 2019 Letting ASP-6 

  page 14 of 17 

501.2.5.5  Sampling and Testing 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Sample and test aggregates for concrete according to the following: 

Sampling aggregates[1] ..................................................................................................................... AASHTO T2 
Lightweight pieces in aggregate ................................................................................................... AASHTO T113 
Material finer than No. 200 sieve[1] ................................................................................................. AASHTO T11 
Unit weight of aggregate ................................................................................................................. AASHTO T19 
Organic impurities in sands ............................................................................................................ AASHTO T21 
Sieve analysis of aggregates .......................................................................................................... AASHTO T27 
Effect of organic impurities in fine aggregate .................................................................................. AASHTO T71 
Los Angeles abrasion of coarse aggregate .................................................................................... AASHTO T96 
Alkali Silica Reactivity of Aggregates .............................................................................................. ASTM C1260 
Alkali Silica Reactivity of Combinations of Cementitious Materials and Aggregates ....................... ASTM C1567 
Freeze-thaw soundness of coarse aggregate[1] ............................................................................ AASHTO T103 
Sodium sulfate soundness of coarse aggregates (R-4, 5 cycles) ................................................. AASHTO T104 
Specific gravity and absorption of fine aggregate ........................................................................... AASHTO T84 
Specific gravity and absorption of coarse aggregate[1] ................................................................... AASHTO T85 
Flat & elongated pieces based on a 3:1 ratio[1] ............................................................................... ASTM D4791 
Sampling fresh concrete ................................................................................................................. AASHTO R60 
Making and curing concrete compressive strength test specimens ................................................ AASHTO T23 
Compressive strength of molded concrete cylinders ...................................................................... AASHTO T22 

 [1] As modified in CMM 8-60. 

505.2.2  Bar Steel Reinforcement 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Conform to AASHTO M31, type S or type W. 

505.2.3  High-Strength Bar Steel Reinforcement 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Conform to AASHTO M31, grade 60, type S or type W. 

505.2.4.1  General 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Conform to AASHTO M31, grade 60, type S or type W. Ensure that the coating is applied in a CRSI 

certified epoxy coating plant. Bend bars that require bending before coating, unless the fabricator can 
bend the bar without damaging the coating. 

505.2.6.1  General 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) For dowel bars and straight tie bars, there is no requirement for bend tests. Ensure that the bars are 

the specified diameter and length the plans show. 

505.2.6.2.2  Solid Dowel Bars 
Replace paragraph one with the following effective with the December 2019 letting: 
 (1) Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Alternatively the contractor may 

furnish dowel bars conforming to AASHTO M227 grade 70-80. Coat in a plant certified by the 
Concrete Reinforcing Steel Institute with a thermosetting epoxy conforming to AASHTO M254, type B. 
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625.3.2  Processing Topsoil or Salvaged Topsoil 
Delete paragraph four effective with the December 2019 letting. 

701.3.1  General 
Replace the entire text with the following effective with the December 2019 letting: 
 (1) Perform contract required QC tests for samples randomly located according to CMM 8-30. Use the 

test methods specified in table 701-1. 
TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 

TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 8-30.9.2 

Transportation Materials Sampling Technician (TMS) 
Aggregate Technician I (AGGTEC-I) 

AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 

PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 

Grading Assistant Certified Technician (ACT-GRADING) 
Sampling Aggregates AASHTO T2[1][4] TMS, AGGTECT-1, ACT-AGG 

Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine and coarse aggregate gradation AASHTO T27[1] 

Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 

Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 
GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 

Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 
Air void system of fresh concrete AASHTO TP118[5] 

Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 

Making and curing concrete cylinders AASHTO T23 
Moist curing for concrete cylinders AASHTO M201 

Concrete compressive strength AASHTO T22 Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) Concrete flexural strength AASHTO T97 

Profiling __ PROFILER 

 [1] As modified in CMM 8-60. 
 [2] As modified in CMM 8-70. 
 [3] A plasticity check, if required under individual QMP provisions, may be performed by an AGGTEC-I in addition 

to the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

715.2.1  General 
Replace paragraph five with the following effective with the December 2019 letting: 
 (5) For new lab-qualified mixes, test the air void system of the proposed concrete mix. Include the SAM 

number as a part of the mix design submittal. 
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715.3.1.1  General 
Replace paragraph two with the following effective with the December 2019 letting: 
 (2) Test the air void system at least once per lot and enter the SAM number in the MRS for information 

only. SAM testing is not required for the following: 
- For lots with less than 4 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

730.3.1  General 
Replace paragraph three with the following effective with the December 2019 letting: 
 (3) Stockpile tests[1] can be used for multiple projects. If placement on a project does not begin within 120 

calendar days after the date the stockpile sample was obtained, retest the stockpile before placement 
begins. 

 [1] Replace the stockpile test with an in-place production test for concrete pavement recycled and processed on-
site; test on the first day of production. 

730.3.2  Contractor QC Testing 
Replace paragraph four with the following effective with the December 2019 letting: 
 (4) Submit test results to the engineer within one business day of obtaining the sample, except any 

aggregate classification with recycled asphalt may be submitted within two business days. 

730.3.4.1  Contractor QC Testing 
Replace the entire text with the following effective with the December 2019 letting: 
 (1) For small quantity contracts with <= 500 tons, submit 2 production tests or 1 stockpile test. Production 

tests are valid for 3 years from the date the production sample was obtained. Begin placement within 3 
years of the date sampled. 

 (2) For small quantity contracts with <= 6000 tons and >= 500 tons, do the following: 
 1. Conduct one QC stockpile test before placement. 
 2. Submit 2 production tests or conduct 1 loadout test instead of placement tests. Production tests are valid 

for 3 years from the date the production sample was obtained; the first day of placement must be within 3 
years of the date sampled. 

 3. If the actual quantity placed is more than 6000 tons, on the next day of placement perform one additional 
random QC test for each 3000 tons of overrun, or fraction thereof. 

740.3.2  Contractor QC Testing 
Replace paragraph three with the following effective with the December 2019 letting: 
 (3) Field-locate the beginning and ending points for each profile run. Measure the profiles of each 

standard and partial segment. Define primary segments starting at a project terminus and running 
contiguously along the mainline to the other project terminus. Define segments one wheel path wide 
and distinguished by length as follows: 

 1. Standard segments are 500 feet long. 
 2. Partial segments are less than 500 feet long. 
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Errata 

104.6.1.2.3  Drop-Off and Hazard Protection 
Correct errata by changing 2 inches or greater to greater than 2 inches. 
 (1) Eliminate vertical drop-offs greater than 2 inches and edge slopes steeper than 3:1 between adjacent 

lanes open to traffic. 

305.3.3.3  Shoulders Adjacent to Asphaltic Pavement or Surfacing 
Correct errata by changing 2-inch or more to greater than 2-inch. 
 (2) If the roadway remains open to through traffic during construction and a greater than 2-inch drop-off 

occurs within 3 feet or less from the edge of the traveled way, eliminate the drop-off within 48 hours 
after completing that days paving. Unless the special provisions specify otherwise, provide aggregate 
shoulder material compacted to a temporary 3:1 or flatter cross slope from the surface of the 
pavement edge. 

614.3.6  Thrie Beam Structure Approach Retro Fits 
Correct errata by deleting the galvanization reference already required under 614.3.1. 
 (2) Install posts and drill holes into existing thrie beam conforming to 614.3.2. 

628.3.7  Mobilizations for Erosion Control 
Correct errata by clarifying that mobilizations for erosion control include proceeding with the work. 
 (1) Move personnel, equipment, and materials to the project site and promptly proceed with construction 

of erosion control items at the stages the contract indicates or the engineer directs. 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll or Labor Data Submittal 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
seven calendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule the training.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective August 2015 letting 

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at:  

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Proposal ID: 20200512042 Project(s): 8844-00-71

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0210.S

Abatement of Asbestos Containing
Material (structure) 01. B-7-5

LUMP SUM _________._____LS

0004 203.0700.S

Removing Old Structure Over Waterway
With Debris Capture System (station) 01.
10+00

LUMP SUM _________._____LS

0006 204.0165

Removing Guardrail LF

427.000

_________._____ _________._____

0008 205.0100

Excavation Common CY

164.000

_________._____ _________._____

0010 206.1000

Excavation for Structures Bridges
(structure) 01. B-7-5

LUMP SUM _________._____LS

0012 209.0200.S

Backfill Controlled Low Strength CY

10.000

_________._____ _________._____

0014 213.0100

Finishing Roadway (project) 01. 8844-
00-71

EACH

1.000

_________._____ _________._____

0016 305.0110

Base Aggregate Dense 3/4-Inch TON

155.000

_________._____ _________._____

0018 305.0120

Base Aggregate Dense 1 1/4-Inch TON

642.000

_________._____ _________._____

0020 455.0605

Tack Coat GAL

28.000

_________._____ _________._____

0022 465.0105

Asphaltic Surface TON

121.000

_________._____ _________._____

0024 502.0100

Concrete Masonry Bridges CY

135.000

_________._____ _________._____

0026 502.3101

Expansion Device LF

36.000

_________._____ _________._____

0028 502.3200

Protective Surface Treatment SY

433.000

_________._____ _________._____

0030 502.4205

Adhesive Anchors No. 5 Bar EACH

38.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 4
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Proposal ID: 20200512042 Project(s): 8844-00-71

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 502.4206

Adhesive Anchors No. 6 Bar EACH

24.000

_________._____ _________._____

0034 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

33,740.000

_________._____ _________._____

0036 506.2610

Bearing Pads Elastomeric Laminated EACH

4.000

_________._____ _________._____

0038 506.4000

Steel Diaphragms (structure) 01. B-7-5 EACH

6.000

_________._____ _________._____

0040 506.7050.S

Removing Bearings (structure) 01. B-7-5 EACH

4.000

_________._____ _________._____

0042 513.4061

Railing Tubular Type M LF

261.000

_________._____ _________._____

0044 516.0500

Rubberized Membrane Waterproofing SY

2.000

_________._____ _________._____

0046 606.0300

Riprap Heavy CY

45.000

_________._____ _________._____

0048 614.2300

MGS Guardrail 3 LF

188.000

_________._____ _________._____

0050 614.2500

MGS Thrie Beam Transition LF

160.000

_________._____ _________._____

0052 614.2610

MGS Guardrail Terminal EAT EACH

4.000

_________._____ _________._____

0054 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 8844-00-71

EACH

1.000

_________._____ _________._____

0056 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0058 624.0100

Water MGAL

6.000

_________._____ _________._____

0060 625.0500

Salvaged Topsoil SY

991.000

_________._____ _________._____

0062 628.1504

Silt Fence LF

979.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 4
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Proposal ID: 20200512042 Project(s): 8844-00-71

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 628.1520

Silt Fence Maintenance LF

1,179.000

_________._____ _________._____

0066 628.1905

Mobilizations Erosion Control EACH

3.000

_________._____ _________._____

0068 628.1910

Mobilizations Emergency Erosion Control EACH

2.000

_________._____ _________._____

0070 628.2004

Erosion Mat Class I Type B SY

1,459.000

_________._____ _________._____

0072 628.6005

Turbidity Barriers SY

188.000

_________._____ _________._____

0074 629.0210

Fertilizer Type B CWT

0.600

_________._____ _________._____

0076 630.0110

Seeding Mixture No. 10 LB

28.000

_________._____ _________._____

0078 630.0200

Seeding Temporary LB

56.000

_________._____ _________._____

0080 634.0612

Posts Wood 4x6-Inch X 12-FT EACH

4.000

_________._____ _________._____

0082 637.2230

Signs Type II Reflective F SF

12.000

_________._____ _________._____

0084 638.2602

Removing Signs Type II EACH

4.000

_________._____ _________._____

0086 638.3000

Removing Small Sign Supports EACH

4.000

_________._____ _________._____

0088 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0090 643.0420

Traffic Control Barricades Type III DAY

960.000

_________._____ _________._____

0092 643.0705

Traffic Control Warning Lights Type A DAY

1,680.000

_________._____ _________._____

0094 643.0900

Traffic Control Signs DAY

960.000

_________._____ _________._____

0096 643.5000

Traffic Control EACH

1.000

_________._____ _________._____
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Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0098 646.1020

Marking Line Epoxy 4-Inch LF

440.000

_________._____ _________._____

0100 650.4500

Construction Staking Subgrade LF

100.000

_________._____ _________._____

0102 650.5000

Construction Staking Base LF

100.000

_________._____ _________._____

0104 650.6500

Construction Staking Structure Layout
(structure) 01. B-07-5

LUMP SUM _________._____LS

0106 650.9910

Construction Staking Supplemental
Control (project) 01. 8844-00-71

LUMP SUM _________._____LS

0108 650.9920

Construction Staking Slope Stakes LF

644.000

_________._____ _________._____

0110 690.0150

Sawing Asphalt LF

435.000

_________._____ _________._____

1.00000

0112 715.0502

Incentive Strength Concrete Structures DOL

810.000

810.00

0114 SPV.0090

Special 01. Flashing Stainless Steel LF

119.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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