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Development
Bureau of Project Development
4822 Madison Yards Way, 4" Floor South
August 13, 2020 Madison, Wl 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #11: 9200-10-71, WISC 2019 634 9200-10-72, WISC 2019 634
Shawano — Green Bay Shawano — Green Bay
CTH VV Interchange CTH VV Interchange
STH 29 STH 29
Brown County Brown County

Letting of September 15, 2020
This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions
i Description
No.
8 Utilities (Updated CenturyLink)
29 Potential Borrow Sources (Updated sources)
Added Special Provisions
S Description
No.
107 Notice to Contractor — Waterways

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



ADDENDUM NO. 01
9200-10-71, 9200-10-72
August 13, 2020

Special Provisions

8.

Utilities.

Replace entire subsection titled CenturyLink Communications, LLC (communications) under section
titled 9200-10-71 with the following:

29.

CenturyLink Communications, LLC (communications) has an existing fiber optic line along WIS
29 from Station 479+68 ‘EB’ Right to Station 579+55 ‘EB’ Right.

CenturyLink plans to lower the existing communication line 24-inches from Station 558+00 ‘EB’ Right
to Station 560+00 ‘EB’ Right.

Lowering of line will be completed by March 31, 2021.

From Station 527+89 ‘EB’ Right to Station 533+55 ‘EB’ Right (Location #1) and Station 551+42 ‘EB’
Right to Station 554+76 ‘EB’ Right (Location #2), during excavation CenturyLink does not anticipate
conflicts. If an unanticipated conflict is encountered in these areas CenturyLink will perform the
following work.

e Location #1 — CenturyLink to lower existing conduit. Work will take a maximum of 12
working days.

e Location #2 — CenturyLink to lower existing conduit. Work will take a maximum of 6 working
days.

No other conflicts are anticipated.

Field Contact: Jason Busse, 414-224-6713, jason.busse@centurylink.com.

Notice to Contractor — Potential Borrow Sources.

Replace entire article language with the following:

107.

The Village of Hobart and Oneida Nation potentially have some borrow sources close to the project
due to other projects. Contact information as follows.

Village of Hobart — Jerry Lancelle, Director of Public Works, 920-869-3807

Oneida Nation — Mary Jo Nash, Acquisition Manager, 920-869-6612

Notice to Contractor — Waterways.

There shall be no instream disturbance of waterways allowed as a result of construction activity
under this contract-

END OF ADDENDUM



