


CORRESPONDENCE/MEMORANDUM              _________ STATE OF WISCONSIN

[bookmark: _Hlk517690945]Date:	2/1/2019						Version 10.0

To: 	Jillene Fehrman, P.E.
	Attn:  Chief Proposal Management Engineer
	Bureau of Project Development, Room 601 Hill Farms

From:	Kyle Treml
	Project Manager
	NE-GRE Region

Approved:	Robert Wagner
	Project Development Supervisor

Subject:	Project ID 1009-30-16
	Sign Bridge Replacement
	Regionwide Various Routes SW
	Var Hwy
	Dane County

	Other Subject Projects:
	N/A

	Legislative Subprogram Code	305

[bookmark: _Hlk517691053][bookmark: _Hlk517362418]Bid Letting Date (for Bid Contracts): 5/14/2019

Associated Design Project ID contract:  1009-30-14

INTRODUCTION

We are submitting for your review and approval, the P.S.& E. for the proposed Sign Bridge Replacement and Repair project.  Major items of work include the repair of approximately 36 sign structures and high mast lights in the Southwest Region.  The project is 0 miles in length and is located throughout the Southwest Region.  
Dane County has the greatest percentage of work.

Contract Type: LET

Alternative Contracting Methods Used: No

[bookmark: _Hlk517692947]PS&E Due Date:  2/1/2019

Anticipated Construction Starting Date:  09/16/2019

Anticipated All Work Complete Date: 10/18/2019


Performance Miles: 0

The NE  Region Design contact person is:
Kyle Witte	Phone No.  (920) 366-0920	kyle.witte@dot.wi.gov

The Click here to enter text.  Region Local Program Management Consultant Design contact person is:
Click here to enter text.	Phone No.  (Click here to enter text.) Click here to enter text.-Click here to enter text.	Click here to enter text.

The NE  Region contact person for project information after advertising is:
Kyle Treml	Phone No.  (920) 360-7029	kyle.treml@dot.wi.gov

The Consultant contact person is:
{Name}	Phone No.  (   )    -    	{Internet E-Mail Address}

The estimate was prepared by: WisDOT
Consultant Company Name: N/A

This project is on the National Highway System.

This project is not subject to federal oversight.

The region is not requesting prequalification be waived for this proposal.

PS&E EXHIBITS
All PS&E Exhibits {See FDM 19-10-1 (1.2.1) Table 1.1} are included in this submittal.

No Project Data for this project.

PRE-BID MEETING
A Pre-Bid Meeting {See FDM 19-10-15} will not be held for this project.  The pre-bid meeting N/A mandatory.

N/A

SYNOPSIS OF SIGNIFICANT APPROVALS, ACCEPTANCES OR COMPLETED ACTION:
			
Description			Date
Concept Definition Report		N/A
Final Environmental DocumentPCE		01/07/2019
Department of Natural Resources Final Concurrence		10/08/2018
DNR 401 Water Quality Certification		N/A
WPDES Storm Water Discharge Permit Certification		N/A
Corps of Engineers Permit		N/A
Section 106 report		05/09/2018
Pavement Design		N/A
Exception to Standards		N/A
Design Study Report		2/1/19
Hazardous Material, Site Reconnaissance		N/A
Asbestos Inspection		N/A
{Any others, ie. Permits, Public Interest Finding (proprietary items), cost effective finding (LFA).  Include dates.  N/A if none}			

ENVIRONMENTAL ISSUES/COMMITMENTS
Asbestos is not present on structures.

{If there are environmental commitments, follow FDM 19-10-15.  If asbestos is present on bridges, indicate which STSP was added to the specials.}

PERMITS
N/A

RIGHT-OF-WAY
N/A

UTILITIES
N/A

SANITARY SEWER and WATER MAIN
N/A

RAILROADS
Grade seperation - USH 12/18 Beltline near John Nolen Dr. - Railroad Insurace and Coordination completed for Wisconsin and Southern Railroad Company (1/8/2019)

Grade seperation - USH 12/18 Beltline Near Park Steet - Railroad Insurance and Coordination completed for Wisconsin and Southern Railroad Company (1/8/2019)

HAZARDOUS MATERIALS and ASBESTOS
N/A

DESIGN DATA
N/A

STRUCTURES
N/A

LANDSCAPE ARCHITECTURE
N/A

TRAFFIC SIGNALS
N/A

TRAFFIC
Constructed under Shoulder and Lane closures
Al Rommel approved the Transportation Management Plan on 1/25/2019.

The Finished Traffic Control Plan & Review Meeting was held on Click or tap to enter a date.

LIGHTING
N/A
This project is on the State Highway System and is N/A.

This project is not on the State Highway System and is N/A.

SPECIAL PROVISIONS
The contract contains the following unusual specification modifications and/or unusual special SPV.xxx.xx items:

Item No. and Description
                          SPV.0060.01, Tension Anchor Rod

SPV.0060.02, Remove Debris and Regrade

SPV.0060.03, Replace Foundation

SPV.0060.04, Remove Grout Pad

SPV.0060.05, Tension Structural Connection Bolt (Friction)

SPV.0060.06, Secure/ Replace Cap

SPV.0060.07, Slotted Hole Repair On Sign Support Bracket

SPV.0060.08, Replace Sign Connection Clamp

SPV.0060.09, Replace U-Bolt

SPV.0060.10, Install ID Plaque

SPV.0060.11, Install Sign Panel Connector

SPV.0060.12, Adjust Vertical Clearance

SPV.0060.13, Replace Handrail Hinge Pins

SPV.0060.14, Replace Safety Chain

SPV.0060.15, Install Conduit Plug

SPV.0060.16, Secure/ Replace Handhole Cover

SPV.0060.17, Traffic Control - Single Lane Closure

SPV.0060.18, Traffic Control - Double Lane Closure

SPV.0060.19, Traffic Control - Ramp Closure

SPV.0165.01, Repair Galvanized Coating 


PROPRIETARY ITEMS
A Proprietary Product Justification has been submitted to, and approval has been received by, the Project Development Engineer for the use of the following proprietary items:

Item No. and Description
N/A 

STANDARDIZED SPECIAL PROVISIONS (STSP’s)
Revisions have been made to the following STSP's:
N/A

PLANS and PROPOSALS
The SW Region requests 15 11”x17” size plans and 15 proposals for construction purposes. 

SIGN DETAILS and SIGN PLATES
See FDM 19-10-15 for guidance
Required

ADDITIONAL SPECIAL PROVISIONS (ASP's)
See FDM 19-10-15
ASP-1 Not Required
[bookmark: ASP_3]     Total Graduate Hours per Proposal; Number of Graduates {N/A; {N/A}
    Total Apprentice Hours per Proposal; Number of Apprentices {N/A}; {N/A}
ASP-3 is required in all federally funded contracts.
ASP-4 is required in all state and federally funded contracts.
ASP-5 Not Required {List SPV Earthwork items ASP-5 applies to, and list fuel usage factor.}
ASP-6 is required in all state and federally funded contracts.
ASP-7 is required in all state and federally funded contracts.
ASP-8-NS Freeway Not Required
ASP-8-USH 41 Not Required
ASP-9 is required in all state and federally funded contracts.

FORCE ACCOUNT AGREEMENTS
Total Agreement Amount:  N/A

Excluded Costs:  N/A

[bookmark: CEF_approval]Cost Effectiveness Findings for Force Accounts Agreements {See FDM 19-10-15} are not applicable.  N/A

N/A

POSTING OF PRELIMINARY PLANS
BPD will post preliminary plans on the HCCI for projects that meet the criteria. (See FDM 19-10-15 for guidance.)

Preliminary plans will be posted on the HCCI if one or more of the following answers is “yes”:

Does this project have 50,000 CY or more of earthwork? No

Does this project have any of the following unique structural components: No
· Steel Girders
· Specialty Steel
· Large Quantites
· Accelerated Bridge Construction (ABC)
· Specialized Construction (“Roll-ins,” etc.)

Is the engineer estimate for this project greater than $20 million?No 

Does the Region deem it appropriate to post preliminary plans for another reason? No

LABOR COMPLIANCE PREVAILING WAGE RATE DECISIONS
BPD will insert Davis Bacon prevailing wage rates into federally funded proposals based on the following criteria.

Highway construction wage rates (WI10) will be included in all contracts. 

Bridge Construction over Federal Navigable Waterway? No

Sanitary Sewer and Water Line Construction? No
Is total estimate of sanitary sewer/water line work $1,000,000 or greater? No
What percent of total contract estimate is sanitary sewer/water line work?N/A

Building Construction (construction, rehabilitation and repair of sheltered enclosures with walk-in access for the purpose of housing persons, machinery, equipment, or supplies. Examples wayside building, salt shed, bridge tender house, etc.)? No

CONCLUSION
N/A
	
{cc if applicable}
{KJT}:KJW 

Date:  2/1/2019 
Prepared By:   KJW

Subject:	Project ID1009-30-16
	Sign Bridge Replacement
	Regionwide Various Routes SW
	Var Hwy
	Dane County
Legislative Subprogram Code	305

Let Date:	5/14/2019 
	Summary of Review Documentation

	Division of Transportation System Development DTSD and Division of Transportation Investment Management DTIM Reviews
See FDM 19-10-5.11 & 19-10-15
	Date of Completion
State status of review, or not applicable, NA.
Provide applicable information but strive for Date of Completion:

	Bureau of Project Development 
	

	Design & Construction Services Section
· Project Development Unit
	
N/A

	Regional Utilities Coordinator
	Region responsibility (DT1080)

	Structure Design Section
· Preliminary Design
	
N/A

	· Final Design Submitted to Bureau of Structures
	N/A
	Bureau of Traffic Operations
	

	Winter Operations and Roadside Management Section 
· Pavement Maint. & Roadside Facilities
	N/A
	· Landscape Architecture
	N/A
	Traffic Engineering Section
· Traffic Design (Signing & Marking) 
	N/A
	· Traffic Operations (Safety)
	N/A
	· Transportation Management Plan
	1/25/19
	Traffic Operations, Maintenance, and Electrical Section
	

	· Electrical Implementation Section (STOC)
	N/A
	· Intelligent Transportation Systems (STOC)
	N/A
	Bureau of Technical Services
	

	Contaminated Sites Team
· Hazardous Materials
· Asbestos
	
N/A
N/A

	Natural Resources Team
· Wetlands
	
N/A

	· Endangered Resources
	N/A
	Environmental Review & Analysis Team
· Archeology / Historical Structures
	
N/A

	· Air & Noise
	N/A
	· Erosion control / Storm Water Discharge
	N/A
	Bureau of Transit, Local Roads, Rails & Harbors
	

	Rail Engineering and Safety 
	Region responsibility (DT1804)

	Bureau of Technical Services
	

	Acquisition and Services Section
	Region responsibility (DT1899)
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