HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 035
06/2017 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY
Brown 4516-07-71 WISC 2019195 V Bellevue, S Huron Rd; STH 29 To LOC STR
Willow Rd

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00

Attach P IG t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposal tuaranty on back of this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: March 12, 2019

Time (Local Time):  9:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
September 20, 2019

Assigned Disadvantaged Business Enterprise Goal 6% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Grading, base, concrete pavement, concrete curb and gutter, concrete sidewalk, storm sewer, Structure C-5-154, pavement marking.

Notice of Award Dated Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 28, 2018
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 4516-07-71, V. Bellevue, S. Huron Road,
STH 29 To Willow Road, Local Street, Brown County, Wisconsin as the plans show and execute the work
as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2019 Edition, as published by the department, and these special
provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20180628)

Scope of Work.

The work under this contract shall consist of grading, base, concrete curb and gutter, concrete sidewalk,
storm sewer, Structure C-5-154, pavement marking, and all incidental items necessary to complete the
work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 14
calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to
proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Interim Liquidated Damages

Prior to beginning operations under this contract, submit in writing the proposed schedule of operations to
the engineer for approval.

At the beginning of construction operations on STH 29, close STH 29 to through traffic for a maximum of
55 calendar days. Do not reopen until completing the following work: excavation, storm sewer, curb and
gutter, truck apron, concrete pavement, sidewalk, HMA pavement, lighting, signing, and pavement
marking.

If the contractor fails to complete the work necessary to reopen STH 29 to traffic within 55 calendar days,
the department will assess the contractor $3,000.00 in interim liquidated damages for each calendar day
the contract work remains incomplete beyond 55 calendar days. An entire calendar day will be charged
for any period of time within a calendar day that the road remains closed beyond 12:01 AM.

Migratory Birds

Swallow and other migratory birds’ nests have been observed on or under the existing bridge. All active
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird
Treaty Act.

The nesting season for swallows and other birds is usually between May 1 and August 30. Either prevent
active nests from becoming established, or apply for a depredation permit from the US Fish and Wildlife
Service for work that may disturb or destroy active nests. The need for a permit may be avoided by
removing the existing bridge structure prior to nest occupation by birds, or clearing nests from all
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structures before the nests become active in early spring. Brown County will install a suitable netting
device on the structure prior to nesting activity.

Fish Spawning

There shall be no instream disturbance of Sorensons Creek as a result of construction activity under or
for this contract, from March 1 to June 1, both dates inclusive, in order to avoid adverse impacts upon the
spawning of fish.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Upland Sandpiper

Brown County will mow the west right-of-way from Station 162+00 to 174+75 by April 30t and every 2 to
3 weeks until construction in that area has started to prevent nesting of the upland Sandpiper. If the
adjacent field becomes a row crop, it will not be necessary for the County to mow.

Traffic.

CTH EA (Huron Road) will be closed to through traffic during construction operations under this contract.
The proposed detour route will utilize CTH JJ to CTH QQ to STH 29. The detour route will be signed and
maintained by Brown County. Notify the County a minimum of 10 days prior to closing the roadway.
Maintain local access, including emergency vehicles at all times.

C-5-154 — Maintain access to STH 29 and Meadow Circle South at all times while constructing C-5-154.
Notify emergency services at least 48 hours in advance of starting work on C-5-154.

STH 29 - Maintain two-way traffic on STH 29 on a paved surface at all times except as follows. Close
STH 29 for a maximum of 55 days to construct the roundabout. The proposed detour route will utilize
CTH JJ to CTH QQ to Manitowoc Road STH 29. The detour route will be signed and maintained by
Brown County. Notify the County a minimum of 10 days prior to closing the roadway. Do not close
STH 29 while working on C-5-154. Notify emergency services at least 48 hours in advance of closing
STH 29. Maintain access on CTH EA across C-5-154 while STH 29 is closed.

3157 Cottage Road - Maintain access for a semi towing a semi at all times on a minimum of gravel
surface except for a maximum of 4 hours.

e Coordinate the closure with the property owner. Provide at least 48 hours of notice in advance of
closing the access

e Provide storage location for the towing equipment to allow immediate response to a towing
request and for storage of the semi and towed vehicle while the access is closed.

Meadow Circle — Maintain access to either Meadow Circle South or Meadow Circle North at all times.

Willow Road — Maintain access to through traffic at all times on a minimum of gravel surface. Roadway
may be reduced to one lane under flagging operations except during the Prince of Peace Parish picnic
which is the second weekend of August.
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VFW Post

Maintain access to one of the driveways at all times. Notify the VFW at least 7 days in advance of closing
a driveway.

Private Driveways

Keep all private entrances, commercial entrances and field entrances accessible at all times unless
working on the particular access. Notify the property owner at least 48 hours in advance of closing the
access.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16’) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction 216°) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 29 traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday periods:

- From noon Friday, May 24, 2019 to 6:00 AM Tuesday, May 28, 2019 for Memorial Day;

- From noon Wednesday, July 3, 2019 to 6:00 AM Monday, July 8, 2019 for Independence Day;

- From noon Friday, August 30, 2019 to 6:00 AM Tuesday, September 3, 2019 for Labor Day.
stp-107-005 (20050502)

Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.
stp-107-066 (20080501)

There are underground and overhead facilities located within the project limits for the project. The
contractor shall coordinate construction activities with a call to Diggers Hotline or a direct call to the
utilities that have facilities in the area, as required by statutes. The contractor shall use caution to ensure
the integrity of underground facilities and shall maintain code clearances from overhead facilities at all
times.
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Work around or remove and dispose of any discontinued utility conduits, cables, and pipes encountered
during excavation. Any removal and disposal shall be incidental to common excavation, unless specified
otherwise in this contract as a separate bid item.

Many utility companies discontinued, relocated, removed, and/or replaced their facilities as described with
this article after the Department surveyed utilities. Therefore, new facilities are not illustrated in the
project plans and some of the illustrated facilities may no longer be active or in the same location.
Additional detailed information regarding the location of relocated utility facilities is available in the work
plan provided by each utility company or on the permits issued to them. Contact Nick Uitenbroek at
Brown County (920) 662-2152, to view these documents at the Brown County Public Works Office during
normal business hours.

Contact each utility listed in the plans, prior to preparing bids, to obtain current information on the status
of existing and any new utility relocation work.

AT&T — Communications

An AT&T fiber optic line runs along the northern edge of Willow Rd from the eastern project limits, turns
and runs north along the east side of CTH EA, crosses CTH EA at station 176+91, then turns and runs
north along the west side of CTH EA to the northern project limits.

An underground telephone cable starts at a pedestal on the east side of CTH EA at station 161+77 and
runs along the east side of CTH EA north through the intersection of Willow Rd to the northern project
limits.

An underground telephone cable runs along the north side of Willow Rd from the western project limits to
the eastern project limits.

AT&T will replace their underground facility from station 161+77 to 180+00 with overhead facilities on
WPS poles.

At the intersection of CTH EA and Willow, the cables that cross CTH EA on the north side of Willow will
be discontinued and the closures removed. The copper cable that goes east on Willow from CTH EA will
be replaced to the project limits. Placement will be 3 feet off the north right of way at a depth of 48
inches.

The fiber cable that travels east along the north right of way line of Willow from CTH EA, sta. 800+50 to
sta. 801+50 will be relocated 3 feet to the north and lowered to a depth of 60 inches.

The fiber cable that travels north on the east right of way line of CTH EA from Willow to about station
176+90 and crosses CTH EA at station 176+90 will remain in place. The fiber cable will be lowered 2’
where it crosses the storm sewer on the west side of the road.

All work will be completed prior to June 1, 2019. AT&T’s work will be completed after WPS Electric’s work
is complete.

The AT&T field contact person is Joe Kassab, 205 S Jefferson St, Green Bay, WI 54301. Telephone:
920-433-4200. Mobile: 920-202-4002. Email: jk572k@att.com.

Center Brown County — Water

A 20” PVC water main runs north along the east side of Cottage Rd, then west down the north side of
STH 29 past the western project limits. The main crosses the proposed storm sewer at 147+77, 9’ RT
and inlet 10D at 404+46, 21’ LT. Potholing indicates that the main is at least 8’ below the existing grade
and no conflicts with the proposed work are anticipated. The main will not be relocated and there are no
CBCWA water valves within the project limits.

The CBCWA field contact person is Robert Michaelson, 1303 S 8" St, Manitowoc, W1 54220. Telephone:
920-686-4354, Mobile: 920-374-0959

Century Link — Communications

A Century Link underground telephone line runs along the west side of Cottage Rd, turns east to run
down the south edge of STH 29, then crosses STH 29 at station 306+33. The line then turns northwest
and then north to run along the east side of CTH EA to a pedestal at station 161+77. It crosses CTH EA
at the pedestal, then runs south along the west side of CTH EA before turning west along the north side
of Meadow Circle North. An underground telephone line runs from southeast quadrant of STH 29 and
CTH EA to a residence at station 145+63 RT. An underground telephone line also runs along the south
side of STH 29 from the eastern project limits to the western project limits.
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CenturyLink will discontinue the following underground facilities:

along the south side of STH 29 from station 302+55 to Twilight Lane

along the east side of Cottage Road from station 144+85 to the pedestal in the southeast corner if the
STH 29 intersection

along the east right of way of Cottage Road from station 144+85 to the pedestal in the southeast
corner if the STH 29 intersection

from the pedestal in the southeast corner of STH 29 to the crossing of STH 29 at station 306+33 to
the pedestal in the northeast quadrant of the intersection

from the pedestal in the north east quadrant of STH 29 & CTH EA intersection north to the pedestal at
station 161+77 RT

from the pedestal at station 161+77 across CTH EA to a pedestal at station 161+77 LT, then south to
the north side of Meadow Circle (North); then west along the north side of Meadow Circle to
station 600+50.

CenturyLink will place new underground facilities as follows:

Bury cable crossing STH 29 at station 302+50 to the existing pedestal at station 302+55 RT

Bury cable 3’ off the right of way from the pedestal at station 302+55 to 145+80 Cottage Road; then
cross Cottage Road to a new pedestal at station 145+80 3’ off the right of way.

Bury cable 3’ off the right of way from a new pedestal at station 144+85 RT north to STH 29 right of
way; then east 3’ off the STH 29 right of way new pedestal at station 307+58 Rt and then
continuing east to Twilight Lane.

Bury cable 3’ off the north right of way of STH 29 from station 302+50 east to CTH EA, then north 3’
off the west right of way to a pedestal at station 151+50 LT 52’; then north 3’ off the west right of
way to Meadow Circle (South); then 5’ off the south right of way of Meadow Circle west to station
501+58.

Bury cable crossing Meadow Circle (South) at station 501+58 to 1’ off the north right of way; then east
1’ off the right of way to 4’ off the west right of way of CTH EA, then north 4’ off the right of way to
pedestal at station 156+30, Lt 52’.

Pedestal at 156+30, LT 52’ will be set 1’ above the existing grade.

Bury cable 4’ off the right of way from station 156+30 north to Meadow Circle (North)

Bury cable crossing Meadow Circle (North) at station 601+62; then west 2’ off the north right of way of
Meadow Circle to a pedestal at 600+50 LT

Bury cable crossing CTH EA at 151+50 from the pedestal at 151+50 Lt to a pedestal at 151+41 41'RT

All work will be completed prior to June 1, 2019.

The CenturyLink field contact person is Matt Gunderson, 212 Church Ave, Casco, WI 54205. Telephone:
920-837-2344. Mobile: 920-896-2867

Charter - Communications

Charter has overhead facilities located on Wisconsin Public Service poles within the project limits and will
relocate jointly with WPS. See Wisconsin Public Service — Electric above. All work will be completed prior
to June 1, 2019

The Charter field contact person is Vincent Albin, 3520 Destination Dr, Appleton, Wl 54915. Telephone:
920-831-9249. Mobile: 920-378-0444.

Net Lec — Communications

Net Lec has a fiber optic line that runs along the east side of Cottage Rd from the southern project limits,
turning west and running along the north edge of STH 29 to the western project limits.

Net Lec will lower the existing line 18” between Cottage Rd stations 145+72 and 146+72 to avoid conflict
with the proposed work. This work will be done prior to June 1, 2019.

Net Lec will lower the existing line 24” starting at roundabout station 12+50 and going west for 80’. Net
Lec will perform this operation concurrent with construction on CTH EA.

Net Lec anticipates needing one day to perform the work after the existing pavement has been removed,
and requests five days advance notification for mobilization and locates.

The Net Lec field contact person is Dennis LaFave, 1700 Industrial Dr, Green Bay, W| 54302. Mobile:
920-619-9774.
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Village of Bellevue — Water

Water main runs from the western project limits east along the north side of STH 29, then turns and
heads north along the west side of CTH EA. Between Meadow Circle South and Meadow Circle North,
there are 2 water mains, a 10” and a 16”, both running along the west side of CTH EA. The 16” water
main continues north from Meadow Circle North to the intersection of Willow Rd, where it turns and heads
east down the north side of Willow Rd to the eastern project limits. There is also a tee at the intersection
of Willow Rd, where the water main heads west along the south side of Willow Rd to the western project
limits. Water main also runs west down the north side of Meadow Circle South and west down the south
side of Meadow Circle North. Water valves, curb stops, and hydrants are located throughout the project.

Prior to June 1, 2019 the Village will:

Discontinue the existing 10” watermain along the west side of CTH EA from approximately 253+25 to
259+50 LT. Valves located on this water main will also be discontinued. Water services at
253+45, 255+10, 256+10 and 256+90 will be replaced and connected to the 16” watermain.

The hydrant located at 253+53 LT will be adjusted with a 6” hydrant extension. All other hydrants
within project limits will be removed and replaced in a location that will not conflict with proposed
improvements.

New water main will be extended north along the east side of CTH EA from 175+50 to 179+50 RT.

New water main will be extended east along the north side of STH 29 from 12+75 RA RT to 406+90
LT.

Concurrent with construction the Village will adjust all water valve boxes and curb boxes. This work will
take 5 working days. Provide the Village 14 calendar days prior notification of when adjustments are
needed.

The Village of Bellevue Water field contact person is Shawn Geiger, 2828 Allouez Avenue, Bellevue, WI
54311. Telephone: 920-593-5517.

Village of Bellevue — Sanitary

Sanitary sewer runs along Cottage Rd and CTH EA from the southern project limits to Meadow Circle
South, then turns west and runs along the south side of Meadow Circle South past the project limits. A
sanitary sewer runs along the south side of STH 29 from the western limits to the intersection of CTH EA
where it connects to the previously mentioned facility. Sanitary sewer runs on private property along the
west side of CTH EA from Meadow Circle South to approximately station 155+70. There is a sanitary
sewer in the north side of Meadow Circle North outside of the project limits. At the Willow Rd intersection,
a sanitary sewer stub crosses the western portion of CTH EA south of Willow Rd.

Prior to June 1, 2019 the Village will:

Reconstruct the sanitary sewer in the intersection of STH 29 and CTH EA. New manholes will be
located at station 11RA+ 20 LT, 8 behind the truck apron, at station 10RA+70 RT in the outside
truck apron and station 149+60 RT.

Extend the sanitary sewer at the intersection of CTH EA and Willow Road east along the south side
of Willow Road from 800+00 to 801+00 and south along the east side of CTH EA from 174+80 to
174+40.

Concurrent with construction the Village will adjust all sanitary manholes to proposed grade. This work will
take 5 working days. Provide the Village 14 calendar days prior notification of when manhole adjustments
are needed.

The Village of Bellevue Sanitary field contact person is Shawn Geiger, 2828 Allouez Avenue, Bellevue,
WI 54311. Telephone: 920-593-5517.

Wisconsin Public Service — Electric

WPS Electric has overhead facilities from a power pole in the southeast quadrant of the STH 29/ CTH
EA intersection running along the east side of CTH EA to station 168+33. Overhead crossings are
located at station 153+52, 155+51, and 159+22. An overhead line runs along the south side of STH 29
from the western project limits to the eastern project limits and crosses to the north side of STH 29 at STA
307+55. Two underground lines are located along the north side of Willow Rd within the project limits.

STH 29: WPS Electric will remove the existing overhead facility along STH 29 between station 302+50
and station 309+00 except for the overhead crossing at 307+55 which will remain.

A new pole will be placed at station 302+50 Rt 43’ & anchors at station 302+63 & +68 RT 43'. Install
underground from new pole station 302+50 to approx. station 302+40 Rt 42’ then crossing STH 29, at a
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minimum of 3ft below existing ditch bottoms to station 302+40 Lt 57’ then to station 303+05 Lt 57’ then to
station 303+75 Lt 73’ then to CTH EA station 249+11 Lt 45’ then to station 150+15 Lt 55’ then to station
151+55 Lt 54’ then crossing CTH EA at a minimum of 3ft below the existing ditch bottoms to new pole at
station 151+63 Rt 20’

New poles and anchors will be installed at the following approximate locations, pole station 303+30 Rt 50’
and anchor station 303+20 Rt 50’, Install underground from pole at station 303+30 to ground transformer
for roundabout lighting at station 303+41, Lt 72’. Install pole station 304+10 Rt 56’ and anchor 304+40 Rt.
From the pole at station 304+10 Rt 56’ install underground to approximate Cottage Rd station 247+10 Lt
46’ then crossing Cottage Rd to Sta 146+90 Rt 60’ then to station 147+37 Rt 61’ then to STH 29 station
306+05 Rt 64’ then to new pole at station 306+85 Rt 54’ & anchors station 306+65 & 306+70 Rt 54°.
Install pole at station 307+50 Rt 53’, install pole at station 308 +50 Rt 52’ & anchors 308+65 & + 70 Rt
51’, install pole at station 309+05 Rt 50’ & anchors at station 308+85 & +90 Rt 50’.

CTH EA: Remove existing overhead along the east side of CTH EA from the south side of STH 29 north
to station 168+32 except for the overhead crossing at station 153+53 which will remain. Remove the
overhead crossing at station 155+50 and pole at station 155+60 Lt 50’. Overhead crossing at station
159+22 will be relocated to station 159+00. Install pole at station 151+63 Rt 20’ & anchors at station
151+43 & +48 Rt 20’, install pole at station 153+52 Rt 20’ & anchor Rt 31’, install pole at station 155+22
Rt 20’ & anchors at station 155+37 & +42 Rt 20’, install pole station 155+65 Rt 28’ & anchors station
155+45 & +50 Rt 28’. From new pole station 155+65 Rt 28’ install underground, at a minimum 5ft below
the existing grade for the first 10ft to ground transformer at station 155+53 Lt 55, install pole at station
157+28 Rt 28, install pole at station 158+93 Rt 28’ and anchor Rt 31’, install pole at station 161+77 Rt
33’ and anchor Rt 25’, install pole at station 164+05 Rt 44’, install pole at station 166+30 Rt 43, install
pole at station 168+54 Rt 42’ and anchor Rt 32’, install pole at station 171+15 Rt 44’, install pole a station
172+73 Rt 35’ and anchor Rt 45’, install pole at station 174+30 Rt 35’ and anchors Sta 174+43 & +48 Rt
35’, install underground, a minimum 2.5ft below the existing grade from new pole at station 174+303 Rt
35’ to station 174+45 Rt 30’, then to station 174+75 Rt 30’, then to Willow Rd station 800+37 Rt 29’, then
to station 801+05 Rt 25’ at a minimum depth of 3ft, then crossing Willow Rd at a minimum of 3ft below the
proposed new ditch bottoms to existing ground switch station 801+05 Lt 40’.

Meadow Circle (North): Install pole at station 601+30 Rt 33’ and anchor station 601+45 Rt 33’ and install
overhead to new pole at station 158+93 Rt 28’

All work will be completed prior to April 20, 2019. If pole holding is needed during construction, please
contact WPS Electric 48 hours prior to requiring the holding.

The WPS Electric field contact person is Randy Steier, 2850 S Ashland Ave PO Box 19001, Green Bay,
WI 54307-9001. Telephone: 920-617-5167. Mobile: 920-655-1596.

Wisconsin Public Service — Gas

A WPS gas main runs north along the east side of Cottage Rd from the southern project limits to STH 29,
then turns east, running down the south side of STH 29 before crossing STH 29 at station 306+15. From
STH 29, the gas main runs north along the west side of CTH EA, stopping at a valve at station 163+30.
The main starts again at station 177+93, running north along the west side of CTH EA and extending past
the northern project limits. A main runs along the north side of STH 29 from the western project limits to
the eastern project limits. Mains run west down the south side of Meadow Circle South, and west down
the north side of Meadow Circle North. A main runs along the north side of Willow Rd from the western
project limits to the eastern project limits.

WPS Gas will install a new 6” PE gas main along the north side ROW of STH 29 from station 402+75 to
406+25. A new 2" PE gas main will be installed on the east side of the STH 29 roundabout from
approximate station 146+75 (Cottage Rd) connecting to the new 6” main in the NE quadrant of the
roundabout. A new 6” PE gas main will be installed along the west side of CTH EA from approximate
station 149+50 to approximate station 178+00. The main will be installed around the west end of the
proposed box culvert at station 160+25. A new 2” PE gas main will be installed on the south side of
Meadow Circle South.

All relocations / new installations will be completed prior to June 1, 2019, however final valve adjustments
which will take a maximum of 3 working days to complete will be done during construction; please contact
WPS 5 working days prior requiring the adjustments completed.
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10.

The WPS field contact person is David Czarnecki, Wisconsin Public Service Corp, 2850 S Ashland Ave
PO Box 19001, Green Bay, WI 54307-9001. Telephone: 920-421-4746. Mobile: 920-614-5132. Email:
DFCzarnecki@wisconsinpublicservice.com

Work By Others

At the intersection of STH 29 and CTH EA (Huron Rd.) the Wisconsin Department of Transportation
Northeast Region Electrical Unit will perform the following work during the 55-day closure of STH 29:

— Provide and install the lighting control cabinet.
— Terminate all electrical wire in the lighting control cabinet.

Brown County will perform the following work:

Install a suitable netting device on the structure prior to nesting activity.

Set up and maintain the detour for Huron Road and STH 29 including the Portable Changeable
Message Signs. At least 10 working days before the anticipated road closures, contact Nick
Uitenbroek at Brown County (920) 662-2152, to coordinate detour signing.

HMA pavement. At least 10 working days before anticipated paving contact Nick Uitenbroek at Brown
County, (920) 662-2152, to coordinate paving operations. The time to pave STH 29 is included in
the 55-day closure of STH 29. Brown County will need 4 working days to complete the paving of
STH 29 and the roundabout. Brown County will need 7 working days to complete the paving of
CTH EA.

Removing Signs.

Permanent Signs. At least 10 working days before the anticipated opening of STH 29, contact Nick
Uitenbroek at Brown County, (920) 662-2152, to coordinate permanent signing. The time to install
the permanent signs is included in the 55-day closure of STH 29. Brown County will need two
working days to complete the signing of STH 29 and the roundabout.

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is
available from the regional office by contacting Andy Fulcer at (920) 362-6126.

stp-107-054 (20080901)

Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to
discharge storm water associated with land disturbing construction activities of this contract under the
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office
by contacting Andy Fulcer at (920) 362-6126. Post the permit in a conspicuous place at the construction
site.

stp-107-056 (20180628)

Environmental Protection, By-Pass Pumping
Supplement standard spec 107.18 as follows:

If by-pass pumping is required, the means and methods proposed to be used during construction shall be
submitted for approval as part of the Erosion Control Implementation Plan for each location it is required.
The submittal shall include how the intake will be managed to not cause an increase in the background
level turbidity during pumping; equipment pumping rate capabilities; discharge energy dissipation; and
erosion controls. For by-pass pumping that will extend beyond one working day, the submittal should also
include how the work zone will be managed and protected should the pump fail; be shut down due to
unacceptable water quality; or storm water flows exceed the pumping rate of equipment. After setup of
the approved by-pass pumping operation, the contractor shall demonstrate that the means and methods
will pump the water at an acceptable water quality prior to starting work that necessitates the by-pass
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pumping. The cost of all work and materials associated with by-pass pumping is incidental to the bid
items the work is associated with. Erosion control devices beyond the discharge energy dissipation point
will be paid for at the contract unit prices for the items that are included in the plan.

(NER 11-0711)

Environmental Protection, Dewatering.
Supplement standard spec 107.18 as follows:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other
appropriate best management practice prior to discharge. The means and methods proposed to be used
during construction shall be submitted for approval as part of the Erosion Control Implementation Plan for
dewatering at each location it is required. The submittal shall also include the details of how the intake will
be managed to not cause an increase in the background level turbidity prior to treatment and any
additional erosion controls necessary to prevent sediments from reaching the project limits or wetlands
and waterways. Guidance on dewatering can be found on the Wisconsin Department of Natural
Resources website located in the Storm Water Construction Technical Standards, Dewatering Code
#1061, “Dewatering”. This document can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

The cost of all work and materials associated with water treatment and/or dewatering is incidental to the
bid items the work is associated.

(NER12-1010)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:

4.1. Washing with ~212 F water (steam clean), or

4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 10-
minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore this disinfect should be used in conjunction with a hot water (>104° F)
application.
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14.

15.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Construction Over or Adjacent to Navigable Waters.

The Sorensons Creek is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Erosion Control Structures.

Within seven calendar days after beginning work on the bridge superstructure, place all permanent
erosion control devices, including riprap, erosion mat, ditch checks, seed, fertilizer, mulch, soil stabilizer,
or any other item required by the contract or deemed necessary by the engineer. These devices shall be
in place in the area under the bridge and on both sides of the roadway, from the waterway to a point 100-
feet behind the backwall of the abutment. Within said limits, place these devices to a height equivalent to
the calculated water elevation resulting from a storm that occurs on the average of once every two years
(Q2) as shown on the plan, or as the engineer directs. Before initial construction operations, place
turbidity barriers, silt screens, and other temporary erosion control measures as the plans show, and
remove them after the permanent erosion control devices are in place unless directed otherwise by the
engineer.

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the
above timing requirements for permanent erosion control shall be waived.

stp-107-070 (20030820)

Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.

John Roelke, License Number All-119523, inspected Structure No Number for asbestos on
September 20, 2018. No regulated Asbestos Containing Material (RACM) was found on this structure.
A copy of the inspection report is available from: Andy Fulcer at (920) 362-6126.

In accordance with NR447 and DHS159 , ensure that DNR or DHS receives a completed Notification of
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail,
hand-delivery, or using the online notification system at least 10 working days before beginning any
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to
Andy Fulcer at (920) 362-6126 and DOT BTS-ESS attn: Hazardous Materials Specialist PO Box 7965,
Madison, WI. 53707-7965. In addition, comply with all local or municipal asbestos requirements.

Use the following information to complete WisDNR form 4500-113:

- Site Name: Structure No Number, Huron Road (CTH EA) over Sorensons Creek Tributary

- Site Address: 0.2 miles north of STH 29 at Latitude/Longitude Coodinates:442650.2/875502.9
- Ownership Information: Village of Bellevue, 2828 Allouez Avenue Bellevue, W1 54311

- Contact: Andy Fulcer

- Phone: (920) 362-6126

- Age: Unknown years old. This structure was constructed in unknown.

- Area: 312 SF of deck

Insert the following paragraph in Section 6.9.:

- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled,
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos
containing material.

stp-107-125 (20120615)
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16.

17.

18.

19.

Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 10:00 PM until the following 7:00 AM, unless prior
written approval is obtained from the engineer.

stp-107-001 (20060512)

Coordination with Businesses and Residents.

The contractor will notify local officials, business people and residents in writing a minimum of ten days
prior to the beginning of construction operations.

Removing Small Pipe Culverts
Add the following to standard spec 203.3.1(4):

All entrance pipes from private property are considered salvageable. The contractor shall offer these
pipes to the property owner prior to claiming them.

Removing Old Structure Over Waterway Station 160+19, ltem 203.0500.S.

Conform to standard spec 203 as modified in this special provision.

Add the following to standard spec 203:
203.3.6 Removals Over Waterways and Wetlands

203.3.6.1 Removing Old Structure Over Waterway

(1) Remove the existing structure over the Sorensons Creek conforming to the contractor’s approved

structure removal and clean-up plan. Remove all reinforcing steel, all concrete, and all other debris that
falls into the waterway or wetland. Remove large pieces of the structure within 36 hours. The contractor
may leave limited amounts of small concrete pieces scattered over the waterway floor or wetland only if
the engineer allows.

2 Submit a structure removal and clean-up plan as part of the erosion control implementation plan required

under standard spec 107.20. Do not start work under the structure removal and clean-up plan without the
department’s written approval of the plan. Include the following information in the structure removal and
clean-up plan:

1.  Methods and schedule to remove the structure.

2. Methods to control potentially harmful environmental impacts.

3. Methods for removing piers and abutments. If blasting in water, include restrictions that regulatory agencies
and the contract require.

4. Methods for cleaning the waterway or wetlands.

@ If stockpiling spoil material, place it on an upland site an adequate distance from the waterway, wetland,

or any open water created by excavation. Install silt fence between the spoil pile and the waterway,
wetland, or excavation site.

Add the following Removing Old Structure bid item to standard spec 203.5.1:

ITEM NUMBER  DESCRIPTION UNIT
203.0500.8 Removing OId Structure Over Waterway Station 160+19 LS
stp-203-015 (20090105)
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20.

21.

22.

Removing Endwall, ltem 204.9096.S.01.

A Description

This special provision describes removing endwall conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Endwall as each individual unit, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 01. Removing Endwall

EACH
stp-204-025 (20150630)

Insulation Board Polystyrene, 2-Inch, Iltem 612.0902.S.01.

A Description

This special provision describes furnishing and placing polystyrene insulation board as the plans show.
B Materials

Provide polystyrene insulation board that conforms to the requirements for Extruded Insulation Board,
AASHTO Designation M230 as modified in this special provision.

Delete flammability requirement.
B.1 Certification

Before installation, obtain from the manufacturer a certification indicating compliance and furnish it to the
engineer.

C (Vacant)
D Measurement

The department will measure Insulation Board Polystyrene (size) by area in square yards of work,
completed and accepted.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
612.0902.S.0201 Insulation Board Polystyrene 2-Inch SY

Payment is full compensation for all excavation; and for furnishing and placing the insulation board.
stp-612-005 (20030820)

Furnishing and Planting Plant Materials.

A Description

Perform the work under this item according to the plans, standard spec 632 and as hereinafter provided.
B Materials

B.1 Plant Materials

Modify standard spec 632.2.2 to include the following:

All plants shall be grown within the states of Wisconsin, Minnesota, Michigan, or parts of northern lllinois,
Indiana or Ohio located within Zone 5 of the “Plant Hardiness Zone Map” produced by the United States
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23.

Department of Agriculture, Miscellaneous Publication No. 1475, issued January 1990, unless otherwise
approved by the engineer.

B.2 Plant Approval
Modify standard spec 632.2.2.8 as follows:

Furnish a list of sources for plants according to standard spec 632.2.2.8 before planting begins for
fall-planted plants and before March 15 for spring-planted plants. All sources will be subject to verification
by the engineer.

C Construction
C.1 Planting
Revise standard spec 632.3.7, paragraph 3, sentence 4 as follows:

Remove the burlap and other wrapping materials including, but not limited to, twine, wire baskets, and
plastic ribbon, from the entire root ball of B&B plants.

C.2 Excavation of Planting Holes
Revise standard spec 632.3.4 as follows:

The minimum horizontal measurement of the plant hole shall be no less than 24 inches (600mm) greater
than the diameter of the ball, container, or root mass for the full depth of the planting hole.

Ensure that the bottom of the hole is adequately compacted to guard against settling. Tamp or water as
necessary to create a condition by which plants will not settle in the planting beds. The bottom of the root
ball shall be in direct contact with the bottom of the hole.

C.3 Plant Establishment Period
Replace standard spec 632.3.18.1.2 and 632.3.18.1.3 with the following

The plant establishment period for materials planted in 2019 shall extend until June 15, 2020.
(NER11-0523)

Traffic Control

Perform this work according to the requirements of standard spec 643, and as shown on the plans or as
approved by the engineer, except as hereinafter modified.

Submit to engineer for approval a detailed traffic control plan for any changes to the proposed traffic
control detail as shown on the plans. Submit this plan 10 days prior to the preconstruction conference.

Provide 24 hours-a-day availability of equipment and forces to expeditiously restore lights, signs, or other
traffic control devices that are damaged or disturbed. The cost to maintain and restore the above items
shall be considered incidental to the item as bid and no additional payment will be made therefore.

Supply the name and telephone number of a local contact person for traffic control repair before starting
work.

Have available at all times sufficient experienced personnel to promptly install, remove and reinstall the
required traffic control devices to route traffic during the construction operations.

The turning of traffic control devices when not in use to obscure the message will not be allowed under
this contract.

Obtain prior approval from the engineer for the location of egress and ingress for construction vehicles to
prosecute the work.

Cover existing signs which conflict with traffic control as directed by the engineer.

The traffic requirements are subject to change at the direction of the engineer in the event of an
emergency.
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24,

25.

Planting Mixture, Item SPV.0035.01.
A Description

This special provision describes furnishing and installing Planting Mixture at the locations shown on the
plans and according to the requirements of standard spec 632, the plans, and as hereinafter provided.

B Materials
(1) Provide Planting Mixture, as shown on plan.
(2) Planting Mixture.
The planting mixture consists of the following blend by volume:

a. 2 parts topsoil. Topsoil shall conform to Section 625 of the Standard Specifications.

b. 1 parts sand. Obtain the engineer’s approval for the sand.

c. 1 part compost. Compost shall be either well-rotted shredded leaf mulch, free of disease; or well-
rotted, unleached, stable or cattle manure containing no more than 25 percent by volume of
straw, sawdust, or other bedding materials and free of toxic substances. Either shall be free of
stones, sticks, soil, weed seeds, debris, and other material harmful to plant growth.

d. 1 part peat moss. Peat moss shall conform to standard spec 632.

C Construction

(1) Ensure proper excavation of planting area for all areas to receive Planting Mixture. Prepare planting
beds by removing any construction materials, stone, or other debris larger than 2” in length or diameter
for entire area of planting bed and to depths indicated on plans.

(2) Provide planting mixture over entire planting bed area and fine grade to match grades as indicated on
plans or to adjacent back of curb or other hardscape surface as indicated on plans and account for
settling. Place Planting Mixture in 6-inch to 8-inch lifts, watering in or tamping to reduce settling potential.
A minimum of 12” depth shall be provided in all locations; depth varies, see plans.

(3) Obtain approval of Planting Mixture depths, locations, and elevations by supervising engineer.
D Measurement

The department will measure Planting Mixture by the cubic yard, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRPTION UNIT
SPV.0035.01 Planting Mixture CcY

(NER11-0208)

Inlets 2x2.5-FT Special, Item SPV.0060.03; Inlets 4-FT Diameter Special, Item SPV.0060.04.
A Description

Construct inlets as shown on the plans, or as directed by the engineer, and according to standard spec
611 and as hereinafter provided.

B Materials

Materials shall be according to standard spec 611.2. The rubber adjustment riser is to be on the
department’s approved product list.

C Construction

Construction shall be according to the plans and with standard spec 611.3.

Replace standard spec 611.3.3(1) with the following:

Set inlet cover on rubber adjustment riser ring. Use approved mastic adhesive between the ring and the
inlet structure. Use an approved polyurethane adhesive with a flexible set between the ring and the inlet
cover. Use two 5/16-inch beads of adhesive placed 1 inch and 2 inches in from the outside edge of the
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26.

27.

ring. If multiple adjustment rings are necessary, a maximum of two adjustment rings can be used. A
maximum of 3-inch adjustment is allowed. Use polyurethane adhesive with a flexible set to join the two
rings. If the adjustment rings must be cut, the joints must be staggered and a polyurethane adhesive used
to reattach the cut ends. No concrete adjustment rings or mortar is to be placed between the top of the
structure and the inlet cover.

D Measurement

The department will measure Inlets 2x2.5-FT Special and Inlets 4-FT Diameter Special as each individual
inlet, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Inlets 2x2.5-FT Special EACH
SPV.0060.04 Inlets 4-FT Diameter Special EACH

Payment shall be according to standard spec 611.5.
(NER11-0127)

Mini-Storm Sewer Cleanouts, Item SPV.0060.05.
A Description

This special provision describes furnishing and installing mini storm sewer cleanouts, according to the
pertinent provisions of standard spec 612, as shown on the plan, and as hereinafter provided.

B Materials

Furnish pipe and fittings that meet the requirements for Schedule 80 Polyvinyl Chloride (PVC) Sewer Pipe
as set forth in ASTM Designation D-1785 and D-2665, with solvent cemented joints conforming to ASTM
D-2855.

Furnish 90 degree bend, 6-inch diameter riser pipe, 6-inch threaded cap, 8-inch diameter frost sleeve,
and 8” diameter flush threaded cap.

C Construction

Install mini storm sewer cleanouts according to the pertinent requirements set forth in standard spec
612.3.

When located in concrete, set 8” frost sleeve and cover flush with finished sidewalk and protect cover
from fresh concrete.

D Measurement

The department will measure Mini Storm Sewer Cleanouts by the unit, acceptably completed in place.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Mini Storm Sewer Cleanouts EACH

Payment is full compensation for furnishing and installing, transporting, handling and placing all materials,
including pipe, backfill, connections, fittings, frost sleeve and caps; for performing all excavation,
compaction, proper disposal of surplus material and restoring the site of work.

Low Maintenance Seed Mix, Item SPV.0085.01.
A Description

Furnish and sow Low Maintenance Seed Mix according to standard spec 630 and as hereinafter
described at the locations shown in the plan.
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28.

29.

B Materials

Furnish one of the following seed mixes: “No-Mow” seed mix as produced by Prairie Nursery, Westfield,
Wisconsin; “Eco-Grass” as produced by Prairie Moon Nursery, Winona, MN; or an approved equal.

C Construction

Prepare the seed bed according to standard spec 630.3.2. Sow the seed mix according to standard spec
630.3.3. Sow seed at a rate that is according to the manufacturer's recommendations.

D Measurement

The department will measure Low Maintenance Seed Mix by the pound in place.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0085.01 Low Maintenance Seed Mix LB

Payment is full compensation for performing the work as described in 630.5 of the standard specification.
(NER12-0118)

Concrete Curb and Gutter 24-Inch Type D Modified, Item SPV.0090.01.
A Description

This special provision describes constructing modified curb and gutter as shown in the details at the
locations shown on the plans, or as directed by the engineer.

B Materials
Furnish materials for the work conforming to standard spec 601.2.
C Construction

Construct according to the requirements of standard spec 601.3 and standard detail drawings except as
follows: Construct all modified curb and gutter and integral curb and gutter with a minimum thickness of 8
inches.

D Measurement

The department will measure Concrete Curb and Gutter 24-Inch Type D Modified according to standard
spec 601.4

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Concrete Curb and Gutter 24-Inch Type D Modified LF

Payment is full compensation according to standard spec 601.5.

Mini Storm Lateral 4-Inch, Item SPV.0090.03; Mini Storm Sewer Trunk 6-Inch, Item
SPV.0090.04.

A Description

Perform this work according to the pertinent requirements of standard spec 608 and 612 and the details
shown on the plans.

B Materials

Furnish pipe and fittings that meet the requirements for Schedule 80 Polyvinyl Chloride (PVC) Sewer Pipe
as set forth in ASTM Designation D-1785 and D-2665, with solvent cemented joints conforming to ASTM
D-2855.
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Furnish 6” x 4: wye or tee fittings to branch 4-inch mini sewer laterals off of 6-inch mini storm sewer trunk
lines. Furnish appropriate fittings to connect 4-inch mini sewer laterals to existing sump pump outfalls.

Furnish flexible water tight connectors intended for connecting PVC mini storm sewer and laterals which
are compression fit to cored precast reinforced concrete pipe or inlets. The connector shall conform to the
requirements of ASTM C923. Alternative watertight seals (Inserta-Tee, Kor-N,tee, ProFlo or equal) may
be approved by the engineer on a case by case basis.

Furnish and install 0.75-inch rebar 2 feet long to mark locations of mini storm sewer and lateral stubs and
connections.

Furnish polystyrene insulation board that conforms to the requirements for Extruded Insulation Board,
AASHTO Designation M230, except as hereinafter revised.

Furnish foundation and backfill materials according to standard spec 608.2.2.

Furnish tracer wire along the length of all mini storm sewer trunk and laterals within the public right-of-way
according to Tracer Wire and Tracer Wire Access Box special provision.

C Construction

Construct mini storm sewer and laterals as shown on the plans according to the pertinent requirements of
standard spec 608 and 612.

Mini storm lateral and trunk shall be laid with a minimum slope of 1/8 inch per foot unless otherwise
approved by the engineer. At locations where laterals are not connected to an existing lateral, the lateral
shall have a minimum depth of cover at the right-of-way line of 3 feet. Ninety degree bends will not be
allowed when laying mini storm sewer or laterals to achieve proper elevation.

Install a 24” wide piece of 2” thick polystyrene insulation board 6” above the top of the pipe. Insulation
board shall be installed on a smooth, uniformly graded and compacted surface, and then backfill added.

Connections to concrete storm sewer main and inlets shall be core drilled. Connections shall be made
with a watertight seal and shall be flush with inside of storm sewer without lateral intrusion into the storm
sewer main.

All laterals not connected to existing outfalls will be capped at locations shown on the plan or directed by
the engineer.

Mark locations of all mini storm sewer and lateral stubs with a rebar set 4 inches below the finished
grade.

After sidewalk is constructed, mark location of the lateral at the back of the sidewalk with a chiseled
arrow, sawcut arrow, or other means of marking approved by the engineer.

D Measurement

The department will measure Mini Storm Lateral 4-Inch and Mini Storm Trunk 6-Inch in length by the
linear foot in place, acceptably completed. The quantity measured for payment shall be the horizontal
distance measured along the centerline of the pipe from the inside edge of the inlet or manhole to the
upstream end at the right-of-way line or from the mainline storm sewer pipe to the upstream end behind
the right-of-way line.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03 Mini Storm Lateral 4-Inch LF
SPV.0090.04 Mini Storm Trunk 6-Inch LF

Payment is full compensation for furnishing all material including elbows, connections; fittings; caps;
coring of storm sewer, inlets and manholes; providing and installing watertight connectors; for laying pipe,
for tracer wire; for providing and laying insulation; and connecting to inlets, manholes, or storm sewer
main; for backfilling; for furnishing foundation and trench backfill materials; for materials and labor for
marking end points; and disposing of all excess material.
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30.

Tracer Wire and Tracer Wire Access Box, Item SPV.0060.06.
A Description

This special provision describes providing tracer wire and tracer wire access boxes for all mini storm
sewer and mini storm sewer laterals within the public right-of-way.

B Materials
Furnish tracer wire as follows:

1. #12 AWG solid, 21% conductivity annealed copper-clad high carbon steel high strength wire,
250 Ibs. average tensile break load.

2. 30 mil high molecular weight high density polyethylene jacket, 30 volt rating.

3. Color to be brown

Furnish access box according to the following:

1. The covered access device (tracer wire access box) shall have:

a. Two pieces to allow for telescoping action adjustment and for frost control.

b. Top piece to extend below ground a minimum of 12 inches.

c. 2-1/2” minimum diameter extension from the top piece of the access box to the top of the
sewer pipe.

d. Lid to be heavy cast iron manufactured according to ASTM A48 Class 25. The top of the
lid to be permanently engraved with “SEWER” by the manufacturer. The lid is to be
furnished with a means of locking the lid such as a standard lockable pentagonal bolt
head. Lid to be furnished with connection holes where the tracer wire is to be connected
with stainless steel terminal bolts.

2. Acceptable access boxes are:

a. The Valvco Sewer Tracer Wire Access Box manufactured by C.P. Test Services-Valvco,
Inc. reference: http://www.fishcer-harris.com/ValvcoTracerWireAccessBox.htm.

b. The Cathodic Test Box P200 series manufactured by Bingham & Taylor, reference:
http://www.binghamandtaylor.com/cathodic.htm.

C Construction

C.1 Tracer Wire and Tracer Wire Access Box

Provide tracer wire on all mini-storm sewer and mini storm laterals.
Tape wire directly to pipe at a minimum of three points per pipe length.

Run wire between access points and underground terminal points. Access points to be at a maximum
600’interval as measured longitudinally along the sewer.

Access points shall be at catch basins and access boxes. Access box locations are as shown on the
drawings and/or as determined by the engineer. Access boxes are not to be located in paved areas
unless shown otherwise.

Access boxes to be installed for mini storm sewer services.
Extend wire up to the surface at access points.

At catch basins, attach wire to outside of catch basin, extend wire into catch basin at bottom of casting
through sealant and terminate inside catch basins by attaching to casting with NEMA approved, UL listed
mechanical connector lug (AL/CU rated). Connect lug to casting with stainless steel hardware. Loop a
minimum of 18” of excess for each wire at the top of the catch basins.

At access boxes install per manufacturer details. Within the access box, for each wire, provide 18” of
excess to be stowed within the box.

Tracer wire to be extended to terminal points of all laterals and main piping. Terminal points are at the
end of the new piping which includes connection points to existing.

At each lateral wire is to be spliced. Securely solder the lateral wire to the main pipe with rosin core
solder. Splice connections at each lateral using a Western Union direct bury splice kit, or splice
connections shall be made using solder, crimp connections, split bolt connectors, greased wire nut, or
silicon filled wire nut.

For storm sewer laterals with a double wye, two separate wires shall be extended from the main to the
end of the lateral and installed as described above.
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31.

C.2 Tracer Wire Testing

Provide all necessary labor, equipment and materials to perform an electrical continuity test on tracer wire
installed as part of directional drilling operations. Continuity test shall be conducted using an ohmmeter.
Measured resistance on tracer wire shall be no greater than 105% of the rated resistance of the tracer
wire. Testing shall be conducted in the presence of the engineer unless this requirement is waived.
Contractor shall locate and document location of pipe using electronic locator equipment in presence of
Owner or engineer. Provide a written report describing equipment used, test methods, detailed test
results, and locations of traced pipe. In the event of a failed test, Contractor shall make all necessary
repairs required to provide a tracer wire system that complies with the testing requirements of this section.

Provide additional quality assurance testing as required by applicable specification sections.
D Measurement

The department will measure Tracer Wire Access Box as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Tracer Wire and Tracer Wire Access Box EACH

Payment is full compensation for furnishing and installing complete access box, including tracer wire,
connections, junction box, and conduit.

Payment for the tracer wire on the mini storm sewer pipe is part of the cost per foot of pipe.

Underground Detention System, Item SPV.0105.01.
A Description

This special provision describes providing an aluminized corrugated steel underground detention system
as shown on the plans and as hereinafter provided.

B Materials
B.1 Culvert Pipe
Furnish corrugated steel pipe as follows:

(1) Aluminum coated corrugated steel culvert pipe conforming to AASHTO M36 and ASTM A760.
Fabricate from type 2 aluminum coated sheet steel conforming to AASHTO M274 and ASTM
A929. The pipe shall be fabricated from steel coils that have been hot-dip coated in a bath of
commercially pure aluminum with less than 0.35% silicon. Mainline pipe shall be 14 gauge.

5 x 1 helical corrugation pipe shall be used with a continuous lock-seam. All corrugated metal
pipe to be rerolled to have annular corrugations of 2 2/3” x %"

(2) All fittings for the pipe, including tees, stubs, bulkheads, and reinforcement shall be manufactured
according to ASTM A998.

(3) Joints shall be a minimum of 24” wide Hugger type connecting bands or fully corrugated bands
shall be provided. A minimum 12” wide and 3/8” thick neoprene gasket to be placed over pipe
joints and 4 — 7/16” rods and lugs over connecting band.

(4) Risers and stubs shall have 2 2/3” x 2" corrugations and be 16 gauge. Band material and gage to
be same as riser material.

(5) Neoprene gasket at pipe joints shall be open cell meeting ASTM D1056. Gasket shall be 3/8”
thick and 24” wide.

B.2 Backfill
B.2.1 General

(1) Submit daily quantities for bedding and backfill material requiring department testing to the
engineer.

(2) Determine quantities at the point of placement by collecting truck tickets as the material is placed
or by another engineer-approved method.
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(3) Ensure there is adequate moisture in backfill during placing, shaping, and compacting to prevent
segregation and achieve adequate compaction.

B.2.2 Foundation and Trench Backfill
Provide materials conforming to standard spec 520.2.5.2.
B.2.3 Manhole Cap Detail
(1) Design according to AASHTO, 17t Edition and ACI 350. Design Load HS25.

(2) Provide concrete conforming to standard spec 501 as modified in standard spec 716 of the
standard specification. Provide QMP for class Il ancillary concrete as specified in standard spec
716.

(3) Provide reinforcement conforming to ASTM A615, Grade 60. Reinforcement shall be epoxy
coated and conform to standard spec 505.

C Construction
Conform to standard spec 520.3 and 521.3.

Supplement standard spec 520.3 with the following:

(1) Installation shall be according to the AASHTO Standard Specification for Highway Bridges,
Section 26, Division Il or ASTM A798 and in conformance with the project plans and
specifications.

(2) The backfill shall be carefully compacted under the haunches. Place backfill equally on both sides
of the pipe in 8 inch compacted lifts. Each lift shall be compacted to 90% Standard Proctor
density per AASHTO T99.

(3) System risers shall be constructed so loads do not bear down directly onto the steel riser
structure. Riser joints to be assembled per AASHTO Bridge Construction Specification Sec
26.4.2.4.

(4) Handle and assemble system according to recommendations of the National Corrugated Steel
Pipe Association (NCSPA).

Replace standard spec 520.3.2.1(3) and (4) with the following:

(1) Minimum trench width must allow for proper compaction of haunch material under the pipe.
Haunch zone material shall be hand shoveled or shovel sliced into place to allow for proper
compaction. The minimum trench width shall be 10 feet. If the height of the proposed
embankment or earth cover above the top of the pipe exceeds 6 feet, excavate the trench below
the top of the pipe as vertical as possible.

(2) Minimum embankment width for the initial fill envelope shall be 10 feet.

Replace standard spec 520.3.4.1(2) with the following:

(1) Minimum initial cover over pipe shall be 12 inches. For temporary construction vehicle loads to
walk over or travel near the system the minimum cover over the pipe shall be 3 feet for 18-75 kips
loads and 3.5 feet and 4 feet for 75-110 kips and 110-150 kips loads respectively. Do not walk,
travel across, or work near the completed system until minimum cover is established.

D Measurement

The department will measure Underground Detention System as a single lump sum unit for each system,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Underground Detention System LS
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32.

Payment is full compensation for providing detention system; for excavating, constructing the foundation;
for providing, placing, and compacting the bedding and backfill; for associated dewatering and
maintaining drainage; for providing and removing sheeting and shoring; for water for compaction; for
cleaning out; for disposing of unused materials, and for restoring the work site.

Temporary Water Diversion, Item SPV.0105.02.
A Description

This special provision describes diverting the existing flow of Sorenson Creek Tributary through a
temporary diversion channel.

B Materials

Materials used for the diversion of the existing stream shall consist of non-erodible earthen materials,
temporary shoring, or other approved materials according to the pertinent requirements of either standard
spec 205-208 or 511. Provide plans for the temporary diversion as part of the Erosion Control
Implementation Plan (ECIP) transmittal.

The temporary water diversion channel should be lined with plastic and weighted down with rock bags,
clean non-erodible stone, or another acceptable alternative.

Materials used for the channel of the Temporary Water Diversion as well as the materials used for
diverting the existing stream will be subject to DNR review and approved with the ECIP.

C Construction
Complete the temporary water diversion before removing the old structure.

Stake the location of the temporary channel according to the pertinent requirements of standard spec
650.3.

Excavate and grade the temporary water diversion according to the pertinent requirements of standard
spec 205.

Line the channel portion of the diversion as approved in the ECIP review process.

During construction of the temporary diversion, install an impervious barrier at the upstream end and at
the downstream end of the temporary diversion to isolate construction from the active stream.

Construct the channel portion of the temporary water diversion first. When the channel portion of the
temporary water diversion is complete, install impervious barriers consisting of non-erodible earthen
materials, temporary shoring, or other approved materials to re-direct the stream flow to the channel
portion of the Temporary Water Diversion and to protect the work area for the new structure.

Install all impervious barriers described above to prevent at least the 2-year interval storm from back
flowing into the work area.

When construction of the structure and associated aprons/endwalls is complete and adequately cured,
restore flow to the new structure and remove the temporary water diversion channel.

Stockpile the material excavated to construct the temporary diversion channel. Restore the channel area
to its original condition using the stockpiled material.

D Measurement

The department will measure Temporary Water Diversion by the lump sum, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.02 Temporary Water Diversion LS

Payment is full compensation for construction staking of the temporary diversion; excavating the
temporary channel; furnishing and placing lining and anchoring the temporary channel with polyethylene
sheeting, rock bags, clear stone, or other acceptable materials; furnishing and installing the impervious
barriers including earthen materials or temporary shoring for water diversion if used; and all other
materials required to complete the Temporary Water Diversion. Payment also includes stockpiling and

4516-07-71 22 of 24



33.

34.

backfilling excavated materials; for removing the Temporary Water Diversion including removing
impervious barriers and temporary shoring, and restoring the temporary channel and other temporary
diversion areas to their original condition.

Water for Seeded Areas, Item SPV.0120.01.
A Description

This special provision describes furnishing, hauling and applying water to seeded areas as directed by
the engineer, and as hereinafter provided.

B Materials

When watering seeded areas, use clean water, free of impurities or substances that might injure the
seed.

C Construction

If rainfall is not sufficient, keep all seeded areas thoroughly moist by watering or sprinkling. Water for

30 days after seed placement or as the engineer directs. Apply water in a manner to preclude washing or
erosion. The topsoil shall not be left un-watered for more than 3 days during this 30-day period unless the
engineer determines that it is excessively wet and does not require watering. The equivalent of one inch
of rainfall per week shall be considered the minimum.

D Measurement

The department will measure Water for Seeded Areas by volume by the thousand gallon units (MGAL),
acceptably completed. The department will determine volume by engineer-approved meters or from tanks
of known capacity.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0120.01 Water for Seeded Areas MGAL

Payment is full compensation for furnishing, hauling, and applying the water.
(NER12-1010)

Shredded Hardwood Bark Mulch, item SPV.0180.01.
A Description

Furnish and install mulch at the locations shown on the plans and according to the requirements of
standard spec 632, the plans, and as hereinafter provided.

B Materials
Provide Shredded Hardwood Bark Mulch, as shown on plan and according to standard spec 632.2.6.

Shredded Hardwood Bark Mulch shall be finely shredded hardwood bark mulch and shall be the product
of a mechanical chipper, hammermill or tub grinder. The material shall be fibrous and uniformly dark
brown in color, free of large wood chunks, and shall be substantially free of mold, dirt, sawdust, and
foreign material. No portion of the material shall be in an advanced state of decomposition. The material
shall not contain chipped up manufactured boards or chemically treated wood, including but not limited to
wafer board, particle board, and chromated copper arsenate (CCA) or penta-treated wood. The material
shall contain no bark of the black walnut tree. The material, when air dried, shall all pass a 4-inch screen
and no more than 20 percent by mass of the material shall pass a 0.10-inch sieve. Unattached bark or
greenleaf composition, either singly or combined, shall not exceed 20 percent each by mass. The
maximum length of individual pieces shall not exceed 4-inches.

C Construction
Install mulch according to standard spec 632.3.9 to a depth of 3 inches.

Place the hardwood bark mulch in such a manner as to not damage plants already in place.
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D Measurement

The department will measure Shredded Hardwood Bark Mulch by the square yard, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Shredded Hardwood Bark Mulch SY

(NER11-0208)
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. 8140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 4  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION

1. Description

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

@

@

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

@

@

®

The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:

i. Produce accurate and complete quotes.

i. Understand highway plans applicable to their work.

ii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE patrticipation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:
https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions
Interpret these terms, used throughout this additional special provision, as follows:
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE
program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able.

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway
Work Proposal.

d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly
sold or leased to the public.

f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess
of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal.
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE
participation requirements of this contract proposal, and that the bid percentage is reflective of these good
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder
does not indicate the bid percentage of DBE patrticipation on the completed bidding proposal, the
department will consider the bid irregular and may reject the bid.

4. WisDOT Interpretation of Federal DBE Program Provision

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract
document/record.

a. Department's DBE Evaluation Process
WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506.

b. Documentation Submittal
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision,
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the
contractor will be required to submit the documentation within 5 business days after bid opening. All
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT
1506. The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in
order to receive authorization for contract execution; the DBE office reserves the right accept alternate
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE
Office, PO Box 7965, Madison, W| 53707-7965.

@) Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution, the
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s)
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is
eligible for execution with respect to the DBE commitment.

2 Bidder Does Not Meet DBE Goal
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506]
that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form

[DT1202] and supporting documentation. After award and before execution, the department will

evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission.

i. The department will evaluate the bidder's good faith effort request and notify the bidder of one of
the following:

(a) If the department grants a good faith efforts, the bid is eligible for contract execution with
respect to DBE commitment.

(b) If the department rejects the good faith efforts request, the department may declare the bid
ineligible for execution. The department will provide a written explanation of why the good
faith efforts request was rejected. The bidder may appeal the department's rejection as
allowed under 7 a. & b.

c. Bidder Fails to Submit Documentation
If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension
of the contract time and shall not be used as a tool to delay execution.

5. Department's Criteria for Good Faith Effort

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to
meet the goal. The federal regulations are general and do not include every factor or effort that can be
considered. As a result, each state must establish its own processes and consider the factors established in
its own practices to create a process for making a determination of adequate good faith. WisDOT evaluates
good faith on a contract basis just as each contract award is evaluated individually.

The department will only approve a contractor’'s good faith efforts if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible.

a. The department, in conjunction with industry stakeholders, has developed the following guidance for
contractor good faith effort. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project
specific DBE goal prior to the bid letting date.
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b. Prime Contractors should:

)

@

®

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE

outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all

applicable contracts.

Prime contractors may request assistance with DBE outreach and follow-up by contacting the

department's DBE Support Services Office by phone or email request at least 14 days prior to the

bid letting date. Requesting assistance with outreach is not a decisive factor in the review Good faith

effort evaluation. Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392;

E-mail: DOTDBESupportServices@dot.wi.gov.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors are

strongly encouraged to include in their initial contacts a single page including a detailed list of items

for which they are accepting quotes, by project, within a letting. See attached sample entitled

“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a

willingness to accept quotes in areas they are planning to perform themselves, as required by

federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’'s
area of specialization.

i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the work
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov.

i. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means
include postal mail, email, fax, phone call.

(@) Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact
DBE firms early, asking if they need help organizing their quote, assistance confirming
equipment needs, or other assistance supporting their submission of a competitive quote for
their services.

() Second solicitation should take place within 5 calendar days. Email and SBN are the preferred
delivery of the follow-up solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications and the requirements of the contract by letter, information session, email, phone
call and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

(a) Email to all prospective DBE firms in relevant work areas.

(o) Phone call log to DBE firms who express interest via written response or call.

(c) Fax/letter confirmation

(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

c. Evaluate DBE quotes Documentation is critical if a prime does not utilize the DBE firm’'s quote for any

reason.

@

@

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons,
including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory
listed as their work area by NAICS code. Only the work area and/or NAICS code listed in the UCP
directory can be counted toward DBE credit. Documentation of the conversation is required.

In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the low quote.
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@ Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition
in which a subcontractor submits quotes including multiple areas of expertise across multiple work
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’
guote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime,
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in
comparing the relevant quotes. These are qualitative examples.

i. Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i. Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract'
forms to the DBE Office. Prime contractor has 5 days to submit the completed form for the DBE firms it
intends to use on the contract for DBE credit. If the goal is not met in full, the prime contractor must
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts.

@ The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both
initial and follow-up contact.

@ A description of information provided to the DBE's regarding the plans, specifications, and estimated
guantities for portions of the work to be performed by that DBE.

@ Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation
is acceptable.

@ Documentation of each quote received from a DBE and, if rejected, the reason for that rejection.

) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of
participation opportunities available on the project.

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change.

6. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier)
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and
material for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased
partnering opportunities.

The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining
guality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself."
See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to

Use Joint Checks.

@ Request should be made when the DBE Commitment form or Request to Sublet is submitted; the
request will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@ The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of supplies.

DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor

shall not be an ‘extra participant’ in the transaction; the DBE's role in the transaction cannot be limited solely

to signing the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’'s

tasks should include the following.

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials;

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

The Prime contractor/payor acts solely as a guarantor,

@ The prime agrees to furnish the check used for the payment of materials/supplies under the contract.

@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractors negotiated unit price.

7. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in the
department’s rejection notice. The bidder may meet in person with the department if so requested. Failure
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed
without documentation that the DBE provisions have been fulfilled.

The department will appoint a representative, who did not participate in the original determination, to
assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the
bidder presents all written and oral testimony. In that written decision, the department will explain the
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the
department may declare the bid ineligible for execution.

Department's Criteria for DBE Participation

Directory of DBE firms
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified

b.

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

The DBE office is also available to assist at 414-438-4583 or 608-267-3849.
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9. Counting DBE Participation

Assessing DBE Work

a.

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering
into a subcontract, the department may consider that DBE usage towards the contract goal. The department
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses
the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the cost of
materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide professional,
technical, consultant, or managerial services. The department also counts fees and commissions the DBE
charges for providing bonds or insurance. The department will only count costs the engineer deems
reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's
subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting its
performance under this item.

Itis the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE
firm on the Wisconsin UCP DBE Directory.

It is the prime contractor’s responsibility to assess the DBE firm'’s ability to perform the work for which s/he is
committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

10.Commercially Useful Function

a.

C.

Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm
is performing its work items. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to
evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

@ For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is
carrying out its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.
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11.Credit Evaluation for Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

12.Credit Evaluation for Manufacturers, Suppliers, Brokers

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the
provisions of materials and supplies on a contract-by-contract basis. The department will count the material
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role,
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the
DBE's role is administrative or transactional.

It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing
them on Commitment to Subcontract to DBE form DT1506.

a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
@ If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the
materials or supplies toward DBE goals.
b. Regular Dealers of Material and/or Supplies
@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.
@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.
@ Ata minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i.  The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives

@ No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.

@ Brokerage fees have historically been calculated as 10% of the purchase amount.

@ WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site.

@ The evaluation will review the contract need for the item/service, review the sub-contract or invoice for
the item/service, compare the fees customarily allowed for similar services to determine whether they
are reasonable.
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’
forms. An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the
invoice. Please respond to the following questions and submit with your DBE Commitment Form.

1. What is the product or material?

2. Is this item in the prime’s inventory or was the item purchased when contract was awarded?

3. Which contract line items were referenced to develop this quote?

4. What is the amount of material or product used on the project?

13.Credit Evaluation for DBE Primes

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime
contractor performs with its own forces for DBE credit. We will also calculate DBE credit for the work
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that
contract in that DBE’s approved work areas/NAICS code. Crediting for manufacturers and suppliers is
calculated consistent with paragraph 12 of this document and 49 CFR Part 26.

14.Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE
credit.

15.Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit
the portion of the work performed by the DBE protégé firm.

b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor
protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program.

c. Referto WisDOT'’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE
credit that can be counted on any WisDOT project.

16.DBE Replacement or Termination

Contractual Requirement

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless the contractor obtains written consent from the Department’s DBE Office. If the Department
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any
payment for work or material unless it is performed or supplied by the listed DBE.

Contractor Considerations

a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved
Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office.
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm.
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b.

If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE
credit toward its contract, s/he will be required to provide reasons and documentation to support why the
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.

Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet
the assigned DBE contract goal.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is
terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its
commitment to the assigned DBE goal.

The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the
context of the contract. If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime
contractor and suggest a DBE that may replace their services or provide written consent to be released from
its subcontract.

@ Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:

i.  Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they
are fully knowledgeable of your expectations for successful performance on the contract.
Document these efforts in writing.

i. Ifthose efforts fail, provide written notice to the DBE subcontractor of your intent to request to
terminate and/or replace the firm including the reason(s) you want to pursue this action.

ii.  Copy the DBE Office on all correspondence related to changing a DBE firm who has been
approved for DBE credit on a contract including the preparation and coordination efforts with the
DBE on the contract.

iv.  Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to
respond, in writing. EXCEPTION: The prime contractor must provide a verifiable reason for a
response period shorter than five days. For example a WisDOT project manager must verify that
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.

v.  The DBE subcontractor must forward a written response to the prime contractor and copy the DBE
Office. The written response must outline why it objects to the proposed termination of its
subcontract and list the reasons that WisDOT should not approve the request for their firm to be
replaced or removed from the contract.

The Request to Replace or Terminate a DBE

The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by
email or fax; at minimum, the request must contain the following:

Contract ID number.

Wisconsin DOT Contract Project Manager name and contact information.

DBE name and work type and/or NAICS code.

Contract's progress schedule.

Reason(s) for requesting that the DBE be replaced or terminated.

Attach/include all communication with the DBE to deploy/address/resolve work completion,

ocouprwONE

WisDOT will review your request and any supporting documentation that you submit to evaluate whether the
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved
for DBE credit on that contract.

10
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53}
The listed DBE subcontractor fails or refuses to execute a written contract.
The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor.
The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements.
The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness.
The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law.
You have determined that the listed DBE subcontractor is not a responsible contractor.
The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of
its withdrawal.
The listed DBE is ineligible to receive DBE credit for the type of work required.
A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and
approve the replacement or termination.

If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal
DBE guidelines for DBE replacement.

The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling
608-267-3849.

17.DBE Utilization beyond the approved DBE Commitment Form DT1506

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that
the participation can be accurately credited toward the DBE goal.

a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the
new DBE including the proposed schedule or duration, DBE name and contact information. You may also
call the DBE Engineer at 414-659-0487 to notify him of the change verbally.

If the scope change added work for a participating DBE; list the date and reason for the scope change.

b. Forward a complete, sighed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete
Attachment A includes DBE contact information, signature, subcontract value and proper description of the
work areas to be performed by the DBE.

The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and
attach the new/revised Attachment A to the Contract record/documentation.

11
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18.Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE
Subcontractors that were committed to equal work items, in the original contract.

19.Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are
incidental to the contract.

12
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -yea|1 Letting. Page 2 lists the projects and work items that
we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We
prefer quotes be sent via SBN but \prime’s alternatives| are acceptable. Our office hours are |inc|ude hours and days|.
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at [contact number].

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
All questions should be directed to:

Project Manager, John Doe,

Phone: (000) 123-4567

Email: Joe@joetheplumber.com

Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

Prime’s Name:

REQUEST FOR QUOTATION

Letting Date:

Project ID:

Please check all that apply

“” Yes, we will be quoting on the projects and items listed below

"~ No, we are not interested in quoting on the letting or its items referenced below
"~ Please take our name off your monthly DBE contact list
"~ We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person

Phone:

Fax:

Email:

DBE Contractor Contact Person

Phone
Fax
Email

Please circle the jobs and items you will be quoting below

Proposal No.

1

2

3

4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

Signs and Posts/Markers

XXX XX

Traffic Control

XXX X| XX

Electrical Work/Traffic Signals

Pavement Marking

Sawing Pavement

XU XXX XXX XX

QMP, Base

XXX XX

Pipe Underdrain

x| X

Beam Guard

XXX XXX X XXX XX
XX XXX X XXX XX

X XXX

Concrete Staining

Trees/Shrubs

X

XXX XXX

Again please make every effort to have your quotes into our office by {time deadline prior to the letting date.

We prefer quotes be sent via SBN but jprime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at jphone number]

ASP-3
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APPENDIX B

BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD

FAITH EFFORT
This list is not a set of requirements, it Is a list of potential strategles

Primes

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods.

@ Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

@ Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

[SEORORORORN

@ DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior
is optimal.

@ Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

@ Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a
minimum.

@ Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.

@ Participate in DBE office assessment programs.

@ Participate on advisory and mega-project committees.

@ Sign up to receive the DBE Contracting Update.

@ Consider membership in relevant industry or contractor organizations.

@ Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the department are the only ways to get work.
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9.

APPENDIX C
Types of Efforts considered in determining GFE
This list represents concepts being assessed, analysis requires additional steps

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform
DBEs of contracting and subcontracting opportunities.

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the
contract was being solicited, in sufficient time to allow the DBES to participate effectively.

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were
interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBES in order to increase the likelihood of
meeting the DBE goal.

Whether the contractor provided interested DBEs with adequate information about the plans, specifications and
requirements of the contract.

Whether the contractor negotiated in good faith with interested DBES, not rejected DBES as unqualified without
sound reasons based on a thorough investigation of their capabilities.

Whether the contractor made efforts to assist interested DBES in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide
assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website
11. Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be
responsible and/or responsive, make good faith efforts to meet the goal. The bidder can meet this requirement in
either of two ways. First, the bidder can meet the goal, documenting commitments for participation by DBE firms
sufficient for this purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith
efforts. This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts

mechanism of this part. As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that

did not meet the goal made adequate good faith efforts. It is important for you to consider the quality, quantity, and

intensity of the different kinds of efforts that the bidder has made. The efforts employed by the bidder should be

those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain

DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to

meet the DBE contract requirements. \We emphasize, however, that your determination concerning the sufficiency

of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified

amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good

faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain

DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.

Other factors or types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or
written notices) the interest of all certified DBES who have the capability to perform the work of the
contract. The bidder must solicit this interest within sufficient time to allow the DBES to respond to the
solicitation. The bidder must determine with certainty if the DBES are interested by taking appropriate steps
to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to
perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
17
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

E. Not rejecting DBES as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project
goal.

F. Making efforts to assist interested DBES in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBES in obtaining necessary equipment, supplies, materials, or related
assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other
bidders in meeting the contract. For example, when the apparent successful bidder fails to meet the contract goal,
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet the goal, but meets or
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express®service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBES). It is available
for prime bidders to use as part of their Basic Service subscription.

Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the
sub-quote for completion at a later time.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-
preferred request.

d. Add attachments to sub-quotes.

3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.

4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith”
effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.

Advertise to small and disadvantaged businesses more efficiently and cost effectively.
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).

o
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small businesses have a
centralized area to access information about upcoming projects. It can help small businesses learn more about
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs.

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests, or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:
a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes.
c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:
a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.
c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.

5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.

6. Accessing Small Business Network for WisDOT contracting opportunities
a. Ifyou are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588.
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.
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ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

107.17.1 General
Replace paragraph seven with the following effective with the December 2018 letting:

@ Have a professional engineer registered in the state of Wisconsin sign and seal the shop drawings. At
least 30 calendar days before starting falsework, form, or shoring construction; submit a PDF file of
shop drawings to the railroad's chief engineering officer and to the engineer. The engineer and the
railroad may review the shop drawings. If the engineer or the railroad finds the shop drawings
unsatisfactory, the contractor shall make the required changes. A satisfactory shop drawing review
does not relieve the contractor of responsibility and liability for the structural integrity and proper
functioning of the falsework, forms, or shoring.

109.1.1 General
Replace the entire text with the following effective with the January 2019 letting:

@ The engineer will use the US standard system to measure all work completed under the contract. The
engineer will determine quantities of materials the contractor furnishes and work the contractor
performs using measurement methods and computations conforming to standard engineering practice,
modified to meet department requirements. The engineer will document these measurements using
department procedures.

@ The engineer will measure the work as the contract measurement subsection for individual items
specifies. The department will measure the actual quantities of work the contractor acceptably
completes and make final payment based on those actual measured quantities except as follows:

1. If the measurement subsection for a bid item specifically restricts the quantity measured for payment or
allows for use of conversion factors.

2. If the engineer executes a contract change order modifying the method of measurement for specific bid
items, the engineer will measure the quantities of applicable bid items for payment using the change order
methods.

3. If the engineer, under 105.3.1(2), approves a contractor-requested plan dimension change between US
standard and SI metric dimensions, the engineer will measure whichever of the following is less:

- Actual quantities constructed.
- Quantities derived from the original plan dimensions.

4. For substitutions made under 106.2.3 between US standard and S| metric products, the engineer will
measure the actual quantities of the substitute products using the original contract measuring system.

305.2.1 General
Replace paragraph two with the following effective with the December 2018 letting:

@ Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed
material, or blended materials below virgin aggregate materials unless the contract specifies or the
engineer allows in writing. The department will allow virgin aggregate above reclaimed asphalt,
reprocessed material, or blended materials in shoulder areas adjacent to concrete pavement.

420.3.2.1 General
Replace paragraph one with the following effective with the December 2018 letting:

@ Use self-propelled grinding machines with depth, grade, and slope controls designed for grinding and
texturing concrete. Equip grinding machines with diamond blades and a vacuuming system capable of
removing liquid and solid residue from the ground surface. Shroud the machine to prevent discharging
loosened material into adjacent work areas or live traffic lanes. Provide the specified effective
wheelbase, defined as the center of the front to center of the rear main support wheels.
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420.3.2.2 Continuous Grinding
Replace paragraph one with the following effective with the December 2018 letting:

@ Under the Continuous Diamond Grinding Concrete Pavement bid item, ensure that the grinding
machine, including the grinding head, weighs 35,000 pounds or more, will grind a strip at least 4 feet
wide, and has an effective wheel base of 25 feet or more. For pavements with a design speed less
than 40 miles per hour and areas difficult to access, the contractor may use equipment with an
effective wheel base of 12 feet or more.

450.3.2.8 Jointing
Replace paragraphs three through five with the following effective with the December 2018 letting:

@ Construct notched wedge longitudinal joints for mainline paving if the pavement thickness conforms to
the minimums specified in 460.3.2, unless the engineer directs or allows an alternate joint. Construct
the wedge using a slope no steeper than 3:1. Extend the wedge 12 inches beyond the normal lane
width, or as the engineer directs. Ensure that the wedge for all layers directly overlaps and slopes in
the same direction.

Locate the joint at the pavement centerline for 2-lane roadways, or at lane lines if the roadway has
more than 2 lanes. Construct a vertical notch 1/2-inch to 3/4-inch high on the centerline or lane line at
the top of each wedge. Place a 1/2-inch to 3/4-inch notch at the outside bottom edge of the wedge
after compacting each layer. Align the finished longitudinal joint line of the upper layer with the
centerline or lane line.

Construct the wedge for each layer using an engineer-approved strike-off device that will provide a
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted
steel side roller wheel the same width as the wedge. Apply a tack coat to the wedge surface and both
notches before placing the adjacent lane.

4

G

455.2.4.3 Emulsified Asphalts
Replace paragraph two with the following effective with the December 2018 letting:

@ The bill of lading for emulsified asphalts shall indicate the asphalt content of the original emulsion and
dilution rate of the additional water added to the original emulsion. If undiluted samples are not
available, test the diluted material and modify AASHTO M140, M208, or M316 to reflect properties
resulting from dilution of the asphalt.

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph three with the following effective with the December 2018 letting:

@ The department will perform testing conforming to the following standards:
Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T166.
Maximum specific gravity (Gmm) according to AASHTO T209.
Air voids (Va) by calculation according to AASHTO T2689.
VMA by calculation according to AASHTO R35.

Asphalt content by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6,
chemical extraction according to AASHTO T-164, or Asphalt Analyzer™ according to manufacturer
recommendations.

460.2.8.3.1.6 Acceptable Verification Parameters
Replace paragraph one with the following effective with the December 2018 letting:

@ The engineer will provide test results to the contractor within 2 mixture-production days after obtaining
the sample. The quality of the product is acceptably verified if it meets the following limits:
- Vais within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent.

- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate
size.

- Asphalt content is within minus 0.3 percent of the IMF.
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460.2.8.3.1.7 Dispute Resolution
Replace paragraph one with the following effective with the December 2018 letting:

@ When QV test results do not meet the specified limits for 100 percent pay, the bureau's AASHTO
accredited laboratory and certified personnel will referee test the retained portion of the QV sample
and the retained portion of the required forward and backward QC retained samples according to
CMM 8-36.

460.5.2.1 General
Replace paragraphs five and six with the following effective with the December 2018 letting:

) The department will reduce pay for nonconforming QMP HMA mixtures as specified in 460.2.8.2.1.7,
starting from the stop point to the point when the running average of 4 is back inside the warning
limits. The engineer will determine the quantity of material subject to pay reduction based on the
testing data and an inspection of the completed pavement. The department will reduce pay as follows:

PAYMENT FOR MIXTURE[M 121 3]

PRODUCED WITHIN PRODUCED OUTSIDE

ITEM WARNING BANDS JMF LIMITS
Gradation 90% 75%
Asphalt Contentt! _ _
Air Voids 70% 50%
VMA 90% 75%

(11 For projects or plants where the total production of each mixture design requires less than 4 tests refer to
CMM 8-36.

21 Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will reduce
pay based on the nonconforming property with lowest percent pay. If the quantity of material subject to pay
adjustment based on the running average of 4 is also subject to pay adjustment resulting from dispute
resolution in accordance with 460.2.8.3.1.7, the department will apply the single pay adjustment resulting in
the lowest percent pay.

BBl In addition to any pay adjustment listed in the table above, the department will adjust pay for nonconforming
binder under the Nonconforming QMP Asphaltic Material administrative item. The department will deduct 25
percent of the contract unit price of the HMA Pavement bid item per ton of pavement placed with
nonconforming PG binder the engineer allows to remain in place.

[ The department will not adjust pay based on a running average of 4 asphalt content tests; however, corrective
action will be applied to nonconforming material according to 460.2.8.2.1.7.

© If during a QV dispute resolution investigation the department discovers unacceptable mixture defined
by one or more of the following:

- Vagreater than 5.0 or less than 1.5.
- VMA more than 1.0 below the minimum allowed in table 460-1.
- AC more than 0.5 % below the JMF target.

Remove and replace the material, or if the engineer allows the mixture to remain in place, the
department will pay for the quantity of affected material at 50 percent of the contract price.

506.3.2 Shop Drawings
Replace paragraph four with the following effective with the December 2018 letting:

@ Ensure that the fabricator submits a PDF file of shop drawings for railroad structures to the railroad
company's chief engineering officer upon contract completion.

646.3.1.2 Liquid Marking
Replace paragraph five with the following effective with the January 2019 letting:

© Apply liquid marking and glass beads across the line at or exceeding the following:
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LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION
(mils) (pounds per gallon)
Paint all 16 8
Epoxy SMA, seal coats, and polymer overlays 25 25
Epoxy all other 20 22.5
Wet Reflective Epoxy all 20 18

646.3.2.3.2 Wet Reflective Epoxy
Replace paragraph five with the following effective with the January 2019 letting:
@ Apply wet reflective epoxy binder in a grooved slot. and provide a double drop bead system as follows:

- First: wet reflective/recoverable elements at the application rate specified for the product chosen from
the department's APL.

- Second: glass beads at the application rate specified in 646.3.1.2(5).

650.3.1 General
Replace the entire text with the following effective with the December 2018 letting:

@ Department and contractor responsibilities for construction staking are specified in 105.6. Conform to
105.6 and the additional requirements specified here in 650.3 for the individual contractor-staking bid
items the contract includes.

@ Protect and preserve known property and survey marks and land monuments as specified in 107.11.3.
The contract may require related work under the 621 bid items.

@ Obtain or calculate benchmark data, grades, and alignment from plan information. The engineer will
furnish data for the horizontal and vertical control points, control point ties, horizontal alignments,
profiles, and elevations. Reestablish, set additional, and maintain the horizontal and vertical control
points and control point ties, as needed for bid items.

@ Check horizontal and vertical information including but not limited to alignments, locations, elevations,
and dimensions, that either the plans show or the engineer provides, for compatibility with existing field
conditions. Conduct similar compatibility checks and accuracy checks of horizontal and vertical
positions either the department or the contractor establishes in the field.

) Perform survey work using conventional methods, or AMG methods capable of achieving the lines and
grades the plans show for the work in question. Establish additional benchmarks and control points as
necessary to support the method of operation.

650.3.1.1 Staking

@ Furnish, set, reference, and maintain stakes and markings necessary to establish the alignment,
location, benchmarks, elevations, and continuous profile-grades for road and structure work as
needed for bid items. Supervise and coordinate construction staking.

@ Maintain neat, orderly, and complete survey notes, drawings, and computations used in establishing
the lines and grades. Make the survey notes and computations available to the engineer within 24
hours, upon request, as the work progresses.

@ Furnish surveying equipment, stakes, flags, pins, lath, whiskers, and other materials necessary to
perform this work, subject to the engineer’s approval.
650.3.1.2 Automated Machine Guidance
650.3.1.2.1 General

@ The contractor may substitute AMG for conventional staking on all or part of the work under the
individual staking bid items. Coordinate with the engineer throughout the course of construction to
ensure that work performed using AMG conforms to the contract tolerances and that the methods
employed conform to the contractor's AMG work plan and accepted industry standards. Revert to
conventional staking methods for all or part of the work at any point during construction if AMG is
producing unacceptable results.
650.3.1.2.2 AMG Work Plan

@ Submit a comprehensive written AMG work plan for department review at least 5 business days before
the preconstruction conference. In that plan discuss how AMG technology will be integrated into other
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technologies employed on the project. List the staking bid items that will have work performed using
AMG and, for each bid item listed, include the following:

1. Designate which portions of the contract will be done using AMG and which portions will be done using
conventional staking.

2. Designate a single staff person as the primary contact for AMG technology issues.
3. List and map the primary and secondary control points required under 105.6.2 enveloping the site.

4. Describe the contractor's quality control procedures. Include the frequency and type of checks performed
to ensure that the work conforms to the contract plans.
The engineer will review the plan to determine if it conforms to the contract. Do not perform AMG work
until the engineer approves the governing portion of the AMG workplan. Perform the work as the
contractor's AMG work plan provides. Update the plan as necessary.

650.3.1.2.3 Geometric and Surface Information

650.3.1.2.3.1 Department Responsibilities

At any time after the contract is awarded the contractor may request the contractor data packet. The
department will provide the packet within 5 business days of receiving the contractor's request.
650.3.1.2.3.2 Contractor Responsibilities

Develop and maintain a contractor construction model for areas of the project employing AMG.
Confirm that the resulting model agrees with the contract plans.

If the engineer requests, provide the construction model to the department in LandXML or other
engineer-approved format.

650.3.1.2.4 Managing and Updating Information

Notify the department of any errors or discrepancies in department-provided information. The
department will determine what revisions may be required. The department will revise the contract
plans, if necessary, to address errors or discrepancies that the contractor identifies. The department
will provide the best available information related to those contract plan revisions.

Revise the construction model as required to support construction operations and to reflect any
contract plan revisions the department makes. Perform checks to confirm that the revised construction
model agrees with the contract plan revisions. If the engineer requests, provide construction model
updates to the engineer. The department will pay for costs incurred to incorporate contract plan
revisions as extra work.

650.3.1.2.5 Construction Checks
Check the work against the plan elevation at randomly selected points on cross-sections located at
stations evenly divisible by 100 at the frequency the engineer approved as a part of the AMG work

plan. Submit the results of these random checks to the engineer daily. Notify the engineer immediately
if a check exceeds the tolerances specified in 650.3.1.2.6 below.

Check the work at additional points as the engineer directs. The department may conduct periodic
independent checks.

650.3.1.2.6 Construction Tolerances

@ Ensure that the finished work vertically matches existing or other completed features. Ensure that the
work conforms to revised plan elevations as follows:
- Subgrade : +/- 0.10 feet.
- Base : within the tolerance specified in 301.3.4.1(2).

@

@

@

2

@

@

@

@

650.3.3 Subgrade
Retitle and replace the entire text with the following effective with the December 2018 letting:

650.3.3 Subgrade Staking

@ Set construction stakes or marks at intervals of 100 feet, or more frequently, for rural sections and at
intervals of 50 feet, or more frequently, for urban sections. Include additional stakes at each cross-
section as necessary to match the plan cross-section, achieve the required accuracy, and to support
construction operations. Also set and maintain stakes as necessary to establish the horizontal and
vertical positions of intersecting road radii, auxiliary lanes, horizontal and vertical curves, and curve
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transitions. Locate stakes to within 0.25 feet horizontally and establish the grade elevation to within
0.03 feet vertically.
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Errata

520.3.3 Laying Pipe
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on the upstream and downstream ends of circular and horizontal elliptical concrete
culvert and concrete cattle pass installations. Tie the next 3 pipe joints or, if using apron endwalls, the
endwall joint and the last 2 pipe joints. Ties are not required on culverts with masonry endwalls unless
the plans show otherwise.

608.3.3 Laying Pipe

Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on concrete storm sewer system infall and outfall pipes. Tie the last 3 pipe joints or, if
using apron endwalls, the endwall joint and the next 2 pipe joints. Ties are not required on installations
with masonry endwalls unless the plans show otherwise.
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ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf



https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf

FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 1.0 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.

lofl



Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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General Decision Number: WI190010 01/04/2019 WI110
Superseded General Decision Number: WI20180010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
IT this contract is covered by the EO, the contractor must pay
all workers in an¥ classification listed on this wage
determination at least $10.60 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2019. If this contract 1s covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least
the wage rate determined through the conformance process set
forth 1n 29 CFR 5.5(@) (1) (i) %or the EO minimum wage rate,

if it is higher than_the conformed wage rate). The EO minimum
wage rate will be adjusted annually. Please note that

this EO applies to the above-mentioned types of contracts
entered into by the federal government that are subject

to the Davis-Bacon Act itself, but it does not apply

to contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/04/2019

* BRWI0001-002 06/01/2018

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

* BRWI10002-002 06/01/2018
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

* BRWI0002-005 06/01/2018

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.39 21.46

* BRWI0O003-002 06/01/2018

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb[1/4/2019 10:04:23 AM]



BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

~ BRWIO004-002 06/01/2018

KENOSHA, RACINE, AND WALWORTH COUNTIES

* BRWI0006-002 06/01/2018
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
~ BRWIOO07-002 06/01/2018
GREEN, LAFAYETTE, AND ROCK COUNTIES

* BRWI0008-002 06/01/2018
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
BRWIO011-002 06/01/2016
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes
~ BRWIO019-002 06/01/2018

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. - - oo i i e e i ieea o $ 32.97 22.74
~ BRWIO034-002 06/01/2018
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. . . . o oo $ 34.80 22.61

CARP0087-001 05/01/2016
BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes
CARPO252-002 06/01/2016
ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,

BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb[1/4/2019 10:04:23 AM]



area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
géb%??ég, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD

Rates Fringes
CARPENTER
CARPENTER. - o e i i i i i e eeee s $ 33.56 18.00
MILLWRIGHT . . ... ..., $ 35.08 18.35
PILEDRIVER. . .. oo $ 34.12 18.00
CARP0252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter................... $ 33.56 18.00
Millwright. .. ___ ... ___....._. $ 35.08 18.35
Pile Draiver. ... .. .. ... . _..... $ 34.12 18.00

CARP0264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARP0361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON
ZONE B: KENOSHA & RACINE

Rates Fringes

PI1LEDRIVERMAN
Zone Ao $ 31.03 22.69
Zone B. .. ... $ 31.03 22.69

ELEC0014-002 06/04/2018

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
ESOIX, gAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN

UNTIE

Rates Fringes
Electricians: .. ... ... ... ... _..... $ 34.21 20.46
'ELEC0014-007 06/05/2018
REMAINING COUNTIES

Rates Fringes
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Teledata System Installer
Installer/Technician........ $ 26.25 13.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2017
KENOSHA COUNTY
Rates Fringes

Electricians:...... oo eoeennnn. $ 38.50 30%+10.57

ELEC0158-002 06/04/2018

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswigq),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELEC0159-003 06/01/2018

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), I0WA, MARQUETTE (except Townships of
288H$?Eg, Crystal Lake, Newton, and Springfield), and SAUK

Rates Fringes

ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
E!orencg and Homestead) AND MARINETTE COUNTY (Township of
iagara

Rates Fringes
Electricians:
Electrical contracts over
$180,000. . - - oo a $ 32.38 18.63
Electrical contracts under
$180,000. . oo eaaa $ 30.18 18.42
ELEC0242-005 05/16/2018
DOUGLAS COUNTY
Rates Fringes
Electricians:. ... ... oanaann. $ 36.85 26.17

ELEC0388-002 06/03/2018

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity%, FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
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ELEC0430-002 06/01/2018

RACINE COUNTY (Except Burlington Township)

Rates Fringes
'ELEC0494-005 06/01/2018
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
ELEC0494-006 06/01/2018
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELEC0494-013 06/01/2018

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANTTOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Sound & Communications
Installer....... ... . ... ..... $ 19.56 15.78
Technician..........oeoooa.. $ 28.99 16.25

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and pro?ram systems and
Iow—volta?e systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio freguency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures_that have been occupied for six_months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO0577-003 06/01/2018

CALUMET (except Township of New Holstein), GREEN LAKE (N. part

including Townships of Berlin, St Marie, and Seneca), MARQUETTE

(N. part including Townships of Crystal Lake, Neshkoro, Newton,

ggd Sprgngfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
UNTIE

Rates Fringes

ELEC0890-003 06/01/2018

DODGE (Emmet_Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES
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Rates Fringes

ELEC0953-001 07/01/2015

Rates Fringes
Line Construction:

213 Lineman. ... ... ... ..... $ 42.14 32% + 5.00

2) Heavy Equipment
Operator. .. ... ..o ooaaaan- $ 40.03 32% + 5.00
3) Equipment Operator...... $ 33.71 32% + 5.00
4) Heavy Groundman Driver..$ 26.78 14.11
5) Light Groundman Driver..$ 24.86 13.45
6) Groundsman.............. $ 23.18 32% + 5.00

ENG10139-005 06/04/2018
Rates Fringes

Power Equipment Operator
Group 1. ... i i aaaaaan $ 40.72 22.10
Group 2. .. .. $ 40.22 22.10
Group 3. iii i i i ceeaceaaan $ 39.72 22.10
Group 4. ... $ 39.46 22.10
Group 5. iei i iie i e e e e $ 39.17 22.10
Group 6. ... $ 33.27 22.10

HAZARDOUS WASTE PREMIUMS:

EPA Level "A" protection - $3.00 per hour
EPA Level "B" protection - $2.00 per hour
EPA Level "C" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
Jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jJjibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 Ibs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch Blant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
Ibs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom Eheavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine gconveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner
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GROUP 5: Ailr compressor; power pack; vibrator hammer and

extractor; heavy equipment, leadman; tank car heaters;

stump chipper; curb machine operator; Concrete
Broportionlng plants; generators; mudjack operator; rock
reaker; crusher or screening plant; screed (milling

machine); automatic belt conveyor and surge bin; pug mill

$pe5ator; Oiler, pump (over 3 inches); Drilling Machine
ender.

GROUP 6: Off-road material hauler with or without ejector.

IRONOO08-002 06/01/2017

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
géﬁ&#%EgE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO

Rates Fringes
IRONWORKER. . - e e i e e e e eaa $ 31.24 26.97

Paid Holidays: New Year®s Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOO0O8-003 06/01/2017

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. - - o e e i i eee e e et $ 33.19 26.97

Paid Holidays: New Year®s Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONO383-001 06/01/2017

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, I0WA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRONO498-005 06/01/2016
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
IRONO512-008 05/01/2017
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRONO512-021 05/01/2017

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES
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Rates Fringes

LABO0113-002 06/04/2018
MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes
LABORER

Group 1. ... . ia e $ 27.88 21.76
Group 2. . it $ 28.03 21.76
Group 3. e iiciiceeaaaann $ 28.23 21.76
Group 4. .o $ 28.38 21.76
Group 5. i e $ 28.53 21.76
Group 6. ..t $ 24.37 21.76

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: _Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO0113-003 06/04/2018
OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER

Group 1. ... ... ... $ 27.13 21.76
Group 2. ..o e i e e e aaaan $ 27.23 21.76
Group 3. ..t $ 27.28 21.76
Group 4. .. $ 27.48 21.76
Group 5. .. i $ 27.33 21.76
(€7 o 10 o I T $ 24.22 21.76

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman
GROUP 6: Flagperson and Traffic Control Person
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LABO0113-011 06/04/2018
KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER

Group 1. ... i $ 26.94 21.76
Group 2. .. $ 27.09 21.76
(€7 o 10 o JC T $ 27.29 21.76
Group 4. .o $ 27.26 21.76
Group 5. i i $ 27.59 21.76
Group 6. ..t $ 24.08 21.76

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Ailr _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman
GROUP 6: Flagman; traffic control person

LABO0140-002 06/04/2018

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, I0WA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER

Group 1. .. .. ..o $ 31.80 17.20
Group 2. ceii e ecieeaceaaan $ 31.90 17.20
Group 3. . $ 31.95 17.20
Group 4. cei e e e e $ 32.15 17.20
Group 5. ... $ 32.00 17.20
Group 6. .o i e e e $ 28.43 17.20

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
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(Curb, Sidewalk and Pavement); Strike OFff Man
GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman
GROUP 6: Flagperson; Traffic Control

LABO0464-003 06/04/2018
DANE COUNTY

Rates Fringes
LABORER

Group 1. ... . i $ 32.08 17..20
Group 2. . it $ 32.18 17..20
(€ o 10 o JC $ 32.23 17..20
Group 4. .o $ 32.43 17..20
Group 5. i i $ 32.28 17..20
Group 6. ..t $ 28.43 17..20

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Ailr _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman
GROUP 6: Flagperson and Traffic Control Person

PAINO0106-008 05/01/2017
ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAIN0108-002 06/01/2017
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 33.74 18.95
Spray & Sandblast........... $ 34.74 18.95

PAINO0259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAINTER. . .ol $ 24.11 12.15
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PAINO259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2018
JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Painters:
Bridge..... ..., $ 31.60 23.51
Brush... ... ... . .. ... . ... $ 31.55 23.51
Spray & Sandblast........... $ 32.30 23.51

PAINO802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush. ... ... ooeeooo .. $ 28.25 17.72
PREMIUM PAY:
ﬁtructural Steel, Spray, Bridges = $1.00 additional per
our.

PAINO802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. - i e e e e e e e e e $ 24.89 12.05
PAINO934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush. ..o e e - $ 33.74 18.95
ST o] = Y/ $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/01/2017
FLORENCE COUNTY
Rates Fringes
Painters: ... .. e e e e $ 24.86 12.23
PLAS0599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1. ... . . . $ 39.46 17.17
Area 2 (BAC) .o e miiiaiaa o $ 35.07 19.75
Area 3. ... aeaaa $ 35.61 19.40
Area 4. .. e eeaaaa $ 34.70 20.51
Area 5. .. ... $ 36.27 18.73
Area 6. ... $ 32.02 22.99
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AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
Xébﬁ?iEgALWORTH’ WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, I10WA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMO0039-001 06/01/2018
Rates Fringes

TRUCK DRIVER
1&2Axles. ..o $ 28.12 21.20
3 or more Axles; Euclids
Dumptor & Articulated,
Truck Mechanic.............. $ 28.27 21.20

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
the¥ work, up to 56 hours of paid sick leave each year.
Emp o¥ees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
reventive care; to assist a family member (or person who is
ike family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person _who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www._dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (&) (1) (iD)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).
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Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where apﬁlicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
28?2 current negotiated rate, which in this example is July 1,

Union prevailing wage rates are updated to reflect all rate_
changes in_the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate ldentifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on_a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage _rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate ldentifiers

ClassifTication(s) listed under the UAVG identifier indicate
that no_single maﬁorlty rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producin? the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the _current )
Begoglated/CBA rate of the union locals from which the rate is
ased.

WAGE DETERMINATION APPEALS PROCESS

%.) Has there been an initial decision in the matter? This can
e:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
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With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) IT the answer to the %uestlon in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N_W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party”s position_and by any information (wage
payment data, project description, area practice materlal
etc.) that the requestor considers relevant to the issue.

3.) IT the decision of the Administrator is not_favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N_W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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August 2018

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy =
bridge over navigable water per USDOL and US Coast Guard designation, WI18/Heavy (Sewer &
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into the
contract, use the classification in the wage determination for the work being done. Use WI15 wage
rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates when
working on any sanitary sewer or water main work. Use Building wage rates for all work done
within the footprint of the building. Use WI10 wage rates for all other highway work in the contract
and approaches to structures. For example, if a laborer is working within the footprint of a building,
use the Laborer rate in the Building wage determination inserted in the contract. If a laborer is
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer
rate in the WI10/Highway wage determination.
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SCONs,

Wisconsin Department of Transportation

02/04/2019 10:15:31
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Oma»“'f‘éSe
Proposal Schedule of Iltems Page 1 of 12
Proposal ID: 20190312035 Project(s): 4516-07-71
Federal ID(s): WISC 2019195
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0002 201.0105 15.000
Clearing STA
0004 201.0120 10.000
Clearing ID
0006 201.0205 15.000
Grubbing STA
0008 201.0220 10.000
Grubbing ID
0010 203.0100 22.000
Removing Small Pipe Culverts EACH
0012 203.0500.S
Removing Old Structure Over Waterway LS LUMP SUM
(station) 01. Sta 160+19
0014 204.0100 1,651.000
Removing Pavement SY
0016 204.0150 421.000
Removing Curb & Gutter LF
0018 204.0155 25.000
Removing Concrete Sidewalk SY
0020 204.0170 70.000
Removing Fence LF
0022 204.0185 4.000
Removing Masonry CcYy
0024 204.0220 2.000
Removing Inlets EACH
0026 204.0245 40.000
Removing Storm Sewer (size) 01. 12- LF
Inch
0028 204.9060.S 1.000
Removing (item description) 01. Endwall EACH
0030 205.0100 23,950.000
Excavation Common CcY
0032 206.2000
Excavation for Structures Culverts LS LUMP SUM

(structure) 01. C-5-154
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Proposal ID: 20190312035 Project(s): 4516-07-71
Federal ID(s): WISC 2019195
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0034 209.2100 30.000
Backfill Granular Grade 2 CcY
0036 210.2500 830.000
Backfill Structure Type B TON
0038 213.0100 1.000
Finishing Roadway (project) 01. 4516- EACH
07-71
0040 305.0110 270.000
Base Aggregate Dense 3/4-Inch TON
0042 305.0120 11,000.000
Base Aggregate Dense 1 1/4-Inch TON
0044 310.0110 8.000
Base Aggregate Open-Graded TON
0046 311.0110 27,297.000
Breaker Run TON
0048 405.0100 219.000
Coloring Concrete WisDOT Red CY
0050 415.0080 260.000
Concrete Pavement 8-Inch SY
0052 416.0160 665.000
Concrete Driveway 6-Inch SY
0054 416.0512 370.000
Concrete Truck Apron 12-Inch SY
0056 416.1010 4.500
Concrete Surface Drains CY
0058 504.0100 145.000
Concrete Masonry Culverts CY
0060 505.0400 17,880.000
Bar Steel Reinforcement HS Structures LB
0062 505.0600 3,060.000
Bar Steel Reinforcement HS Coated LB
Structures
0064 513.7011 34.000
Railing Steel Type C2 01. C-5-154 LF
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Proposal ID: 20190312035 Project(s): 4516-07-71
Federal ID(s): WISC 2019195
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0066 513.8011 32.000
Railing Steel Pedestrian Type C2 LF
0068 516.0500 20.000
Rubberized Membrane Waterproofing SY
0070 520.8000 1.000
Concrete Collars for Pipe EACH
0072 521.1012 2.000
Apron Endwalls for Culvert Pipe Steel EACH
12-Inch
0074 521.1018 8.000
Apron Endwalls for Culvert Pipe Steel EACH
18-Inch
0076 521.1024 2.000
Apron Endwalls for Culvert Pipe Steel EACH
24-Inch
0078 521.3112 34.000
Culvert Pipe Corrugated Steel 12-Inch LF
0080 521.3118 144.000
Culvert Pipe Corrugated Steel 18-Inch LF
0082 521.3124 36.000
Culvert Pipe Corrugated Steel 24-Inch LF
0084 521.6121 20.000
Culvert Pipe Corrugated Steel Aluminum LF
Coated 21-Inch
0086 522.1012 5.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 12-Inch
0088 522.1018 3.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 18-Inch
0090 522.1021 1.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 21-Inch
0092 522.1024 1.000
Apron Endwalls for Culvert Pipe EACH

Reinforced Concrete 24-Inch
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Proposal ID: 20190312035 Project(s): 4516-07-71
Federal ID(s): WISC 2019195
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0094 522.2429 188.000
Culvert Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IV 29x45-
Inch
0096 522.2434 32.000
Culvert Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IV 34x53-
Inch
0098 522.2629 4.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
29x45-Inch
0100 522.2634 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
34x53-Inch
0102 601.0405 189.000
Concrete Curb & Gutter 18-Inch Type A LF
0104 601.0411 7,992.000
Concrete Curb & Gutter 30-Inch Type D LF
0106 601.0553 623.000
Concrete Curb & Gutter 4-Inch Sloped LF
36-Inch Type D
0108 601.0580 289.000
Concrete Curb & Gutter 4-Inch Sloped LF
36-Inch Type R
0110 601.0600 120.000
Concrete Curb Pedestrian LF
0112 602.0405 23,050.000
Concrete Sidewalk 4-Inch SF
0114 602.0415 536.000
Concrete Sidewalk 6-Inch SF
0116 602.0515 272.000
Curb Ramp Detectable Warning Field SF
Natural Patina
0118 606.0200 146.000
Riprap Medium CY
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Proposal ID: 20190312035 Project(s): 4516-07-71
Federal ID(s): WISC 2019195
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0120 608.0312 710.000
Storm Sewer Pipe Reinforced Concrete LF
Class Ill 12-Inch
0122 608.0318 470.000
Storm Sewer Pipe Reinforced Concrete LF
Class Il 18-Inch
0124 608.0321 100.000
Storm Sewer Pipe Reinforced Concrete LF
Class Il 21-Inch
0126 608.0324 952.000
Storm Sewer Pipe Reinforced Concrete LF
Class lll 24-Inch
0128 608.0412 947.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 12-Inch
0130 608.0415 124.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 15-Inch
0132 608.0418 259.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 18-Inch
0134 611.0530 16.000
Manhole Covers Type J EACH
0136 611.0545 2.000
Manhole Covers Type L EACH
0138 611.0612 5.000
Inlet Covers Type C EACH
0140 611.0615 3.000
Inlet Covers Type F EACH
0142 611.0624 39.000
Inlet Covers Type H EACH
0144 611.0639 7.000
Inlet Covers Type H-S EACH
0146 611.0642 3.000
Inlet Covers Type MS EACH
0148 611.0652 2.000
Inlet Covers Type T EACH
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Proposal ID: 20190312035 Project(s): 4516-07-71
Federal ID(s): WISC 2019195
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntity and Unit Price Bid Amount
Number it
Description Units
0150 611.1004 7.000
Catch Basins 4-FT Diameter EACH
0152 611.1005 1.000
Catch Basins 5-FT Diameter EACH
0154 611.1230 17.000
Catch Basins 2x3-FT EACH
0156 611.2004 16.000
Manholes 4-FT Diameter EACH
0158 611.3003 5.000
Inlets 3-FT Diameter EACH
0160 611.3004 1.000
Inlets 4-FT Diameter EACH
0162 611.3230 22.000
Inlets 2x3-FT EACH
0164 611.3253 1.000
Inlets 2.5x3-FT EACH
0166 611.3901 3.000
Inlets Median 1 Grate EACH
0168 611.8110 1.000
Adjusting Manhole Covers EACH
0170 612.0106 112.000
Pipe Underdrain 6-Inch LF
0172 612.0902.S 42.000
Insulation Board Polystyrene (inch) 01. SY
2-Inch
0174 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 4516-07-71
0176 619.1000 1.000
Mobilization EACH
0178 620.0300 797.000
Concrete Median Sloped Nose SF
0180 624.0100 59.000
Water MGAL
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Proposal ID: 20190312035 Project(s): 4516-07-71
Federal ID(s): WISC 2019195
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0182 625.0500 33,690.000
Salvaged Topsoil SY
0184 627.0200 16,260.000
Mulching SY
0186 628.1504 1,300.000
Silt Fence LF
0188 628.1520 1,300.000
Silt Fence Maintenance LF
0190 628.1905 2.000
Mobilizations Erosion Control EACH
0192 628.1910 2.000
Mobilizations Emergency Erosion Control EACH
0194 628.2004 3,780.000
Erosion Mat Class | Type B SY
0196 628.2006 10,250.000
Erosion Mat Urban Class | Type A SY
0198 628.2008 1,440.000
Erosion Mat Urban Class | Type B SY
0200 628.2027 1,960.000
Erosion Mat Class Il Type C SY
0202 628.7005 61.000
Inlet Protection Type A EACH
0204 628.7015 43.000
Inlet Protection Type C EACH
0206 628.7020 18.000
Inlet Protection Type D EACH
0208 628.7504 300.000
Temporary Ditch Checks LF
0210 628.7555 60.000
Culvert Pipe Checks EACH
0212 628.7570 50.000
Rock Bags EACH
0214 629.0210 21.200
Fertilizer Type B CWT
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Proposal ID: 20190312035 Project(s): 4516-07-71
Federal ID(s): WISC 2019195
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0216 630.0110 194.000
Seeding Mixture No. 10 LB
0218 630.0130 205.000
Seeding Mixture No. 30 LB
0220 630.0140 121.000
Seeding Mixture No. 40 LB
0222 630.0200 455.000
Seeding Temporary LB
0224 632.0101 3.000
Trees (species) (size) (root) 01. Apple EACH
Serviceberry B&B 6-FT
0226 632.0201 28.000
Shrubs (species) (size) (root) 01. Kallay's EACH
Compact Juniper CG 5 Gal
0228 632.9101 5.000
Landscape Planting Surveillance and EACH
Care Cycles
0230 633.5200 4.000
Markers Culvert End EACH
0232 642.5401 1.000
Field Office Type D EACH
0234 643.0300 1,430.000
Traffic Control Drums DAY
0236 643.0420 5,413.000
Traffic Control Barricades Type IlI DAY
0238 643.0705 8,386.000
Traffic Control Warning Lights Type A DAY
0240 643.0900 3,582.000
Traffic Control Signs DAY
0242 643.5000 1.000
Traffic Control EACH
0244 645.0105 303.000
Geotextile Type C SY
0246 645.0111 62.000
Geotextile Type DF Schedule A SY
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Proposal ID: 20190312035 Project(s): 4516-07-71
Federal ID(s): WISC 2019195
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0248 645.0120 304.000
Geotextile Type HR SY
0250 646.1020 11,170.000
Marking Line Epoxy 4-Inch LF
0252 646.3020 205.000
Marking Line Epoxy 8-Inch LF
0254 646.5020 18.000
Marking Arrow Epoxy EACH
0256 646.6120 82.000
Marking Stop Line Epoxy 18-Inch LF
0258 646.6320 142.000
Marking Dotted Extension Epoxy 18-Inch LF
0260 646.7120 135.000
Marking Diagonal Epoxy 12-Inch LF
0262 646.7420 320.000
Marking Crosswalk Epoxy Transverse LF
Line 6-Inch
0264 646.8220 8.000
Marking Island Nose Epoxy EACH
0266 646.9000 995.000
Marking Removal Line 4-Inch LF
0268 650.4000 85.000
Construction Staking Storm Sewer EACH
0270 650.4500 8,594.000
Construction Staking Subgrade LF
0272 650.5000 8,594.000
Construction Staking Base LF
0274 650.5500 9,458.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0276 650.6000 9.000
Construction Staking Pipe Culverts EACH
0278 650.6500
Construction Staking Structure Layout LS LUMP SUM

(structure) 01. C-05-154
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Proposal ID: 20190312035

SECTION:

Alt Set ID:

Proposal
Line
Number

0280

0282

0284

0286

0288

0290

0292

0294

0296

0298

0300

0302

0304

0306

Project(s): 4516-07-71

Federal ID(s): WISC 2019195

0001 Contract Items
Alt Mbr ID:
Item ID
Description
650.7000
Construction Staking Concrete
Pavement
650.8500

Construction Staking Electrical

Installations (project) 01. 4516-07-71

650.9000
Construction Staking Curb Ramps

650.9910

Construction Staking Supplemental
Control (project) 01. 4516-07-71

650.9920
Construction Staking Slope Stakes

652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

653.0164

Pull Boxes Non-Conductive 24x42-Inch

654.0105
Concrete Bases Type 5

654.0220
Concrete Control Cabinet Bases Type 10

655.0610

Electrical Wire Lighting 12 AWG

655.0615

Electrical Wire Lighting 10 AWG

656.0200

Electrical Service Meter Breaker
Pedestal (location) 01. STH 29 & CTH
EA

657.0255
Transformer Bases Breakaway 11 1/2-

Inch Bolt Circle

657.0322

Poles Type 5-Aluminum

Approximate
Quantity and
Units

301.000
LF

LS

12.000
EACH

LS

8,594.000
LF

810.000
LF

8.000
EACH

8.000
EACH

1.000
EACH

1,200.000
LF

3,890.000
LF

LS

8.000
EACH

8.000
EACH

Unit Price

Bid Amount

LUMP SUM

LUMP SUM

LUMP SUM
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Proposal ID: 20190312035

SECTION:

Alt Set ID:

Proposal
Line
Number

0308

0310

0312

0314

0316

0318

0320

0322

0324

0326

0328

0330

0332

0334

0336

Project(s): 4516-07-71

Federal ID(s): WISC 2019195

0001 Contract Items
Alt Mbr ID:
Item ID
Description
657.0710

Luminaire Arms Truss Type 4 1/2-Inch
Clamp 12-FT

659.1115
Luminaires Utility LED A

690.0150
Sawing Asphalt

690.0250
Sawing Concrete

715.0415
Incentive Strength Concrete Pavement

715.0502
Incentive Strength Concrete Structures

ASP.1TOA

On-the-Job Training Apprentice at
$5.00/HR

ASP.1TOG

On-the-Job Training Graduate at
$5.00/HR

SPV.0035
Special 01. Planting Mixture

SPV.0060
Special 03. Inlets 2x2.5-FT Special

SPV.0060
Special 04. Inlets 4-FT Diameter Special

SPV.0060
Special 05. Mini-Storm Sewer Cleanouts

SPV.0060

Special 06. Tracer Wire and Tracer Wire
Access Box

SPV.0085

Special 01. Low Maintenance Seed Mix

SPV.0090

Special 01. Concrete Curb and Gutter
24-Inch Type D

Approximate
Quantity and
Units
8.000
EACH

8.000
EACH

312.000
LF

141.000
LF

500.000
DOL

870.000
DOL

2,000.000
HRS

1,320.000
HRS

100.000
CY

1.000
EACH

1.000
EACH

3.000
EACH

4.000
EACH

2.000
LB

245.000
LF

Unit Price Bid Amount
1.00000 500.00
1.00000 870.00
5.00000 10,000.00
5.00000 6,600.00
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Proposal ID: 20190312035

SECTION:

Alt Set ID:

Proposal
Line
Number
0338

0340

0342

0344

0346

0348

0001

SPV.0090
Special 03

SPV.0090
Special 04

SPV.0105

Special 01
System

SPV.0105
Special 02

SPV.0120
Special 01

SPV.0180

Special 01
Mulch

Project(s): 4516-07-71

Federal ID(s): WISC 2019195

Contract Items

Alt Mbr ID:

Item ID
Description

. Mini-Storm Lateral 4-Inch

. Mini-Storm Trunk 6-Inch

. Underground Detention

. Temporary Water Diversion

. Water For Seeded Areas

. Shredded Hardwood Bark

Section: 0001

Approximate
Quantity and
Units

44.000
LF

205.000
LF

LS

LS

756.000
MGAL

200.000
SY

Unit Price

Bid Amount

LUMP SUM

LUMP SUM

Total:

Total Bid:
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