


CORRESPONDENCE/MEMORANDUM              _________ STATE OF WISCONSIN

[bookmark: _Hlk517690945]Date:	5/30/2019						Version 10.0

To: 	Jillene Fehrman, P.E.
	Attn:  Chief Proposal Management Engineer
	Bureau of Project Development, Room 601 Hill Farms

From:	Wendy Arneson, P.E.
	Project Manager
	NC-WIS Region

Approved:	Michael Kretschmer, P.E.
	Project Development Supervisor

Subject:	Project ID 6590-02-75
	Waupaca - Clintonville
	WCL RR Bridge to STH 110S
	STH 22
	Waupaca County

	Other Subject Projects:
	N/A

	Legislative Subprogram Code	303

[bookmark: _Hlk517691053][bookmark: _Hlk517362418]Bid Letting Date (for Bid Contracts): 8/13/2019

Associated Design Project ID contract:  6590-02-05

INTRODUCTION

We are submitting for your review and approval, the P.S.& E. for the proposed STH 22 resurfacing project.  Major items of work include milling asphaltic surface, HMA pavement, pavement marking, spot beam guard adjustment or replacement, and spot culvert endwall replacement.  The project is 4.015 miles in length and is located on STH 22 in the town of Waupaca and town of Royalton.  
Waupaca County has the greatest percentage of work.

Contract Type: LET

Alternative Contracting Methods Used: No

[bookmark: _Hlk517692947]PS&E Due Date:  5/1/2019

Anticipated Construction Starting Date:  05/01/2020

Anticipated All Work Complete Date: 07/02/2020


Performance Miles: 4.015

The NC  Region Design contact person is:
Wendy Arneson	Phone No.  (715) 421-7391	wendy.arneson@dot.wi.gov

The NC  Region Local Program Management Consultant Design contact person is:
N/A	Phone No.  (   )    -    	N/A

The NC  Region contact person for project information after advertising is:
Wendy Arneson	Phone No.  (715) 421-7391	wendy.arneson@dot.wi.gov

The Consultant contact person is:
Tammy Tucker	Phone No.  (920) 257-5021	ttucker@cbssquaredinc.com

The estimate was prepared by: Consultant
Consultant Company Name: CBS Squared, Inc.

This project is not on the National Highway System.

This project is not subject to federal oversight.

The region is not requesting prequalification be waived for this proposal.

PS&E EXHIBITS
All PS&E Exhibits {See FDM 19-10-1 (1.2.1) Table 1.1} are included in this submittal.

N/A

PRE-BID MEETING
A Pre-Bid Meeting {See FDM 19-10-15} will not be held for this project.  The pre-bid meeting N/A mandatory.

N/A

SYNOPSIS OF SIGNIFICANT APPROVALS, ACCEPTANCES OR COMPLETED ACTION:
			
Description			Date
Concept Definition Report		01/14/2016
Final Environmental DocumentCEC		07/10/2018
Department of Natural Resources Final Concurrence		11/26/2018
DNR 401 Water Quality Certification		11/26/2018
WPDES Storm Water Discharge Permit Certification		N/A
Corps of Engineers Permit		11/26/2018
Section 106 report		12/15/2017
Pavement Design		10/18/2017
Exception to Standards		N/A
Design Study Report		09/17/2018
Hazardous Material, Site Reconnaissance		N/A
Asbestos Inspection		04/24/2018
N/A			

ENVIRONMENTAL ISSUES/COMMITMENTS
Asbestos is not present on structures.

See 65900275_env.pdf for project environmental commitments.   

PERMITS
USACOE: This project involves one single and complete linear project (SCLiP) that temporarily impacts 0.003 acres of wetland.  This project qualifies for a no-pcn category 2 of the Transportation Regional General Permit (TRGP).  Written verification from the U.S. Army Corp of Engineers prior to starting work is not required, as long as the TRGP conditions are followed.

WDNR: The project does not result in 1 acre or more of ground disturbance; therefore, does not require coverage under the Wisconsin Department of Natural Resources Transportation Construction General Permit (TCGP).  

RIGHT-OF-WAY
N/A

UTILITIES
No utility facility conflicts or relocations are anticipated.   

SANITARY SEWER and WATER MAIN
N/A 

RAILROADS
The Wisconsin Central Limited Railroad travels under STH 22 at structure B-68-050. No work is proposed on the bridge and is part of the exception to net centerline length between Station 121+85.87 to Station 123+96.78.  Railroad insurance and coordination STP 107-026 is included in the contract.  Railroad coordination is complete.  

HAZARDOUS MATERIALS and ASBESTOS
N/A

DESIGN DATA
N/A

STRUCTURES
N/A

LANDSCAPE ARCHITECTURE
N/A

TRAFFIC SIGNALS
N/A 

TRAFFIC
STH 22 will be open to traffic utilizing single, lane closures with flagging moving operations.  A shoulder closure will be used for replacing culvert endwalls.   
Matthew Bronson approved the Transportation Management Plan on 1/23/2019.

The Finished Traffic Control Plan & Review Meeting was held on 11/30/2018

LIGHTING
N/A
This project is on the State Highway System and is state maintained.

This project is not on the State Highway System and is N/A.

SPECIAL PROVISIONS
The contract contains the following unusual specification modifications and/or unusual special SPV.xxx.xx items:

Item No. and Description
SPV.0060.01 Grading and Shaping for Culvert Ends

PROPRIETARY ITEMS
A Proprietary Product Justification has been submitted to, and approval has been received by, the Project Development Engineer for the use of the following proprietary items:

Item No. and Description
N/A

STANDARDIZED SPECIAL PROVISIONS (STSP’s)
Revisions have been made to the following STSP's:
N/A

PLANS and PROPOSALS
The NC Regional Office requests 16 11”x17” size plans and 18 proposals for construction purposes. 

SIGN DETAILS and SIGN PLATES
See FDM 19-10-15 for guidance
Required

ADDITIONAL SPECIAL PROVISIONS (ASP's)
See FDM 19-10-15
ASP-1 Required
[bookmark: ASP_3]600 Total Graduate Hours per Proposal; Number of Graduates 2; N/A
1200 Total Apprentice Hours per Proposal; Number of Apprentices 1; N/A
ASP-3 is required in all federally funded contracts.
ASP-4 is required in all state and federally funded contracts.
ASP-5 Not Required N/A
ASP-6 is required in all state and federally funded contracts.
ASP-7 is required in all state and federally funded contracts.
ASP-8-NS Freeway Not Required
ASP-8-USH 41 Not Required
ASP-9 is required in all state and federally funded contracts.

FORCE ACCOUNT AGREEMENTS
Total Agreement Amount:  N/A

Excluded Costs:  N/A

[bookmark: CEF_approval]Cost Effectiveness Findings for Force Accounts Agreements {See FDM 19-10-15} are not applicable.  N/A

N/A 

POSTING OF PRELIMINARY PLANS
BPD will post preliminary plans on the HCCI for projects that meet the criteria. (See FDM 19-10-15 for guidance.)

Preliminary plans will be posted on the HCCI if one or more of the following answers is “yes”:

Does this project have 50,000 CY or more of earthwork? No

Does this project have any of the following unique structural components: No
· Steel Girders
· Specialty Steel
· Large Quantites
· Accelerated Bridge Construction (ABC)
· Specialized Construction (“Roll-ins,” etc.)

Is the engineer estimate for this project greater than $20 million?No 

Does the Region deem it appropriate to post preliminary plans for another reason? No

LABOR COMPLIANCE PREVAILING WAGE RATE DECISIONS
BPD will insert Davis Bacon prevailing wage rates into federally funded proposals based on the following criteria.

Highway construction wage rates (WI10) will be included in all contracts. 

Bridge Construction over Federal Navigable Waterway? No

Sanitary Sewer and Water Line Construction? No
Is total estimate of sanitary sewer/water line work $1,000,000 or greater? No
What percent of total contract estimate is sanitary sewer/water line work?0%

Building Construction (construction, rehabilitation and repair of sheltered enclosures with walk-in access for the purpose of housing persons, machinery, equipment, or supplies. Examples wayside building, salt shed, bridge tender house, etc.)? No

CONCLUSION
N/A
	
N/A
Click here to enter text.:TST 

Date:  5/30/2019 
Prepared By:   Tammy Tucker, P.E., CBS Squared, Inc.

Subject:	Project ID 6590-02-75
	Waupaca - Clintonville
	WCL RR Bridge to STH 110S
	STH 22
	Waupaca County
Legislative Subprogram Code	303

Let Date:	8/13/2019 
	Summary of Review Documentation

	Division of Transportation System Development DTSD and Division of Transportation Investment Management DTIM Reviews
See FDM 19-10-5.11 & 19-10-15
	Date of Completion
State status of review, or not applicable, NA.
Provide applicable information but strive for Date of Completion:

	Bureau of Project Development 
	

	Design & Construction Services Section
· Project Development Unit
	
1/10/2019

	Regional Utilities Coordinator
	Region responsibility (DT1080)

	Structure Design Section
· Preliminary Design
	
N/A

	· Final Design Submitted to Bureau of Structures
	N/A
	Bureau of Traffic Operations
	

	Winter Operations and Roadside Management Section 
· Pavement Maint. & Roadside Facilities
	1/10/2019
	· Landscape Architecture
	N/A
	Traffic Engineering Section
· Traffic Design (Signing & Marking) 
	1/10/2019
	· Traffic Operations (Safety)
	1/10/2019
	· Transportation Management Plan
	1/23/2019
	Traffic Operations, Maintenance, and Electrical Section
	

	· Electrical Implementation Section (STOC)
	N/A
	· Intelligent Transportation Systems (STOC)
	N/A
	Bureau of Technical Services
	

	Contaminated Sites Team
· Hazardous Materials
· Asbestos
	
N/A
4/24/2018

	Natural Resources Team
· Wetlands
	
11/26/2018

	· Endangered Resources
	11/26/2018   
	Environmental Review & Analysis Team
· Archeology / Historical Structures
	
12/15/2017, on screening list

	· Air & Noise
	 N/A
	· Erosion control / Storm Water Discharge
	1/10/2019
	Bureau of Transit, Local Roads, Rails & Harbors
	

	Rail Engineering and Safety 
	Region responsibility (DT1804)

	Bureau of Technical Services
	

	Acquisition and Services Section
	Region responsibility (DT1899)
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