CORRESPONDENCE/MEMORANDUM              _________ STATE OF WISCONSIN

[bookmark: _Hlk517690945]Date:	5/1/2020						Version 10.0

To: 	Jillene Fehrman, P.E.
	Attn:  Chief Proposal Management Engineer
	Bureau of Project Development, Room 601 Hill Farms

From:	Justin Suydam
	Project Manager
	SE-WKE Region

Approved:	Janet Cannon
	SE Region Project Development Supervisor

Subject:	Project ID 2240-03-74
	Milwaukee Ave Village of Rochester
	B-51-78 & 79
	STH 36
	Racine County

	Other Subject Projects:
	None

	Legislative Subprogram Code	303 State Highway Rehabilitation

[bookmark: _Hlk517691053][bookmark: _Hlk517362418]Bid Letting Date (for Bid Contracts): 9/8/2020

Associated Design Project ID contract:  2240-03-04

INTRODUCTION

We are submitting for your review and approval, the P.S.& E. for the proposed bridge rehabilitation project.  Major items of work include bridge deck resurfacing, excavation common, borrow, base aggregate dense, HMA pavement, MGS guardrail, concrete pavement approach slab, and asphalt shoulder rumble strips.  The project is 0.000 miles in length and is located in Racine County.  
Racine County has the greatest percentage of work.

Contract Type: Let

Alternative Contracting Methods Used: No

[bookmark: _Hlk517692947]PS&E Due Date:  5/1/2020

Anticipated Construction Starting Date:  06/01/2021

Anticipated All Work Complete Date: 12/31/2021


Performance Miles: 0.000

The SE  Region Design contact person is:
Justin Suydam	Phone No.  ( 262) 548-8745	justin.suydam@dot.wi.gov

The        Region Local Program Management Consultant Design contact person is:
{Name}	Phone No.  (   )    -    	{Internet E-Mail Address}

The SE  Region contact person for project information after advertising is:
Justin Suydam	Phone No.  (262) 548-8745	justin.suydam@dot.wi.gov

The Consultant contact person is:
John Elkin	Phone No.  (262) 317-3312	John.Elkin@raSmith.com

The estimate was prepared by: Consultant
Consultant Company Name: raSmith

This project is on the National Highway System.

This project is not subject to federal oversight.

The region is not requesting prequalification be waived for this proposal.

PS&E EXHIBITS
All PS&E Exhibits {See FDM 19-10-1 (1.2.1) Table 1.1} are not included in this submittal.

Project data will be included with PS&E submittal.

PRE-BID MEETING
A Pre-Bid Meeting {See FDM 19-10-15} will not be held for this project.  The pre-bid meeting N/A mandatory.

NA

SYNOPSIS OF SIGNIFICANT APPROVALS, ACCEPTANCES OR COMPLETED ACTION:
			
Description			Date
Concept Definition Report		{MM/DD/YYYY}
Final Environmental DocumentCEC		12/5/2018
Department of Natural Resources Final Concurrence		Pending
DNR 401 Water Quality Certification		Pending
WPDES Storm Water Discharge Permit Certification		Pending
Corps of Engineers Permit		Pending
Section 106 report		3/12/2018
Pavement Design		{MM/DD/YYYY}
Exception to Standards		{MM/DD/YYYY}
Design Study Report		9/5/2019
Hazardous Material, Site Reconnaissance		NA
Asbestos Inspection		NA
NA			

ENVIRONMENTAL ISSUES/COMMITMENTS
Asbestos is not present on structures.

NA

PERMITS
Pending

RIGHT-OF-WAY
There are no encroachments that require permits. Right of way will not be acquired.

UTILITIES
There are overhead and underground utilities present in the vicinity of the project; however, no conflicts are anticipated.

SANITARY SEWER and WATER MAIN
There are no improvements to sanitary sewer or water main on this project. 

RAILROADS
There are no railroad crossings within the project limits.

HAZARDOUS MATERIALS and ASBESTOS
No hazardous materials or asbestos within the project limits.

DESIGN DATA
NA

STRUCTURES
B-51-78 (rehabilitation)
B-51-79 (rehabilitation)

LANDSCAPE ARCHITECTURE
NA

TRAFFIC SIGNALS
NA

TRAFFIC
Construction under traffic 
Rebecca Klein approved the Transportation Management Plan on Click or tap to enter a date..

The Finished Traffic Control Plan & Review Meeting was held on Click or tap to enter a date.

LIGHTING
NA
This project is on the State Highway System and is N/A.

This project is not on the State Highway System and is N/A.

SPECIAL PROVISIONS
The contract contains the following unusual specification modifications and/or unusual special SPV.xxx.xx items:

Item No. and Description
{Item No., Item Name and Description, see FDM 19-10-15}

PROPRIETARY ITEMS
A Proprietary Product Justification has been submitted to, and approval has been received by, the Project Development Engineer for the use of the following proprietary items:

Item No. and Description
NA

STANDARDIZED SPECIAL PROVISIONS (STSP’s)
Revisions have been made to the following STSP's:
{Item No., Item Name, Description and Change Made, see FDM 19-10-15}

PLANS and PROPOSALS
The SE Region requests 30 11”x17” size plans and 30 proposals for construction purposes. 

SIGN DETAILS and SIGN PLATES
See FDM 19-10-15 for guidance
Not Required

ADDITIONAL SPECIAL PROVISIONS (ASP's)
See FDM 19-10-15
ASP-1 Required
[bookmark: ASP_3]     Total Graduate Hours per Proposal; Number of Graduates {Number of Graduates}; {Number of hours per project ID or N/A}
    Total Apprentice Hours per Proposal; Number of Apprentices {Number of Apprentices}; {Number of hours per project ID or N/A}
ASP-3 is required in all federally funded contracts.
ASP-4 is required in all state and federally funded contracts.
ASP-5 Not Required NA
ASP-6 is required in all state and federally funded contracts.
ASP-7 is required in all state and federally funded contracts.
ASP-8-NS Freeway Not Required
ASP-8-USH 41 Not Required
ASP-9 is required in all state and federally funded contracts.

FORCE ACCOUNT AGREEMENTS
Total Agreement Amount:  NA

Excluded Costs:  NA

[bookmark: CEF_approval]Cost Effectiveness Findings for Force Accounts Agreements {See FDM 19-10-15} are not applicable.  NA

NA

POSTING OF PRELIMINARY PLANS
BPD will post preliminary plans on the HCCI for projects that meet the criteria. (See FDM 19-10-15 for guidance.)

Preliminary plans will be posted on the HCCI if one or more of the following answers is “yes”:

Does this project have 50,000 CY or more of earthwork? No

Does this project have any of the following unique structural components: No
· Steel Girders
· Specialty Steel
· Large Quantites
· Accelerated Bridge Construction (ABC)
· Specialized Construction (“Roll-ins,” etc.)

Is the engineer estimate for this project greater than $20 million?No 

Does the Region deem it appropriate to post preliminary plans for another reason? NA 

LABOR COMPLIANCE PREVAILING WAGE RATE DECISIONS
BPD will insert Davis Bacon prevailing wage rates into federally funded proposals based on the following criteria.

Highway construction wage rates (WI10) will be included in all contracts. 

Bridge Construction over Federal Navigable Waterway? Yes

Sanitary Sewer and Water Line Construction? No
Is total estimate of sanitary sewer/water line work $1,000,000 or greater? No
What percent of total contract estimate is sanitary sewer/water line work?NA

Building Construction (construction, rehabilitation and repair of sheltered enclosures with walk-in access for the purpose of housing persons, machinery, equipment, or supplies. Examples wayside building, salt shed, bridge tender house, etc.)? No

CONCLUSION
NA 
	
Click here to enter text.
AJA :AJA 

Date:  5/1/2020 
Prepared By:   AJA

Subject:	Project ID 2240-03-74
	Milwaukee Ave, Village of Rochester
	Bridges B-51-78 & 79
	STH 36
	Racine County
Legislative Subprogram Code	303

Let Date:	9/8/2020 
	Summary of Review Documentation

	Division of Transportation System Development DTSD and Division of Transportation Investment Management DTIM Reviews
See FDM 19-10-5.11 & 19-10-15
	Date of Completion
State status of review, or not applicable, NA.
Provide applicable information but strive for Date of Completion:

	Bureau of Project Development 
	

	Design & Construction Services Section
· Project Development Unit
	
Pending

	Regional Utilities Coordinator
	Region responsibility (DT1080)

	Structure Design Section
· Preliminary Design
	
Pending

	· Final Design Submitted to Bureau of Structures
	Pending
	Bureau of Traffic Operations
	

	Winter Operations and Roadside Management Section 
· Pavement Maint. & Roadside Facilities
	Pending
	· Landscape Architecture
	NA
	Traffic Engineering Section
· Traffic Design (Signing & Marking) 
	Pending
	· Traffic Operations (Safety)
	Pending
	· Transportation Management Plan
	Pending
	Traffic Operations, Maintenance, and Electrical Section
	

	· Electrical Implementation Section (STOC)
	NA
	· Intelligent Transportation Systems (STOC)
	NA
	Bureau of Technical Services
	

	Contaminated Sites Team
· Hazardous Materials
· Asbestos
	
NA
NA

	Natural Resources Team
· Wetlands
	
Pending

	· Endangered Resources
	Pending
	Environmental Review & Analysis Team
· Archeology / Historical Structures
	
3/12/18

	· Air & Noise
	NA
	· Erosion control / Storm Water Discharge
	Pending
	Bureau of Transit, Local Roads, Rails & Harbors
	

	Rail Engineering and Safety 
	Region responsibility (DT1804)

	Bureau of Technical Services
	

	Acquisition and Services Section
	Region responsibility (DT1899)
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