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SPECIAL PROVISIONS
1. [bookmark: _Toc79678025]General.
Perform the work under this construction contract for Project 5682-00-75, CTH Q – CTH I, Otter Creek Bridge (B-25-0191), CTH II, Iowa County, Wisconsin as the plans show and execute the work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure Construction, 2022 Edition, as published by the department, and these special provisions.
If all or a portion of the plans and special provisions are developed in the SI metric system and the schedule of prices is developed in the US standard measure system, the department will pay for the work as bid in the US standard system.
100-005 (20210708)

1. [bookmark: _Toc79678026]Scope of Work.
The work under this contract shall consist of removing structure (P-25-075) over waterway minimal debris, riprap heavy, geotextile fabric, beam guard, Structure B-25-0191, and all incidental items necessary to complete the work as shown on the plans and included in the proposal and contract.
104-005 (20090901)

1. [bookmark: _Toc79678027]Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.
Provide the time frame for construction of the project within the 2022 construction season to the engineer in writing within a month after executing the contract but at least 14 calendar days before the preconstruction conference. Assure that the time frame is consistent with the contract completion time. Upon approval, the engineer will issue the notice to proceed within ten calendar days before the beginning of the approved time frame.
To revise the time frame, submit a written request to the engineer at least two weeks before the beginning of the intended time frame. The engineer will approve or deny that request based on the conditions cited in the request and its effect on the department’s scheduled resources.
Provide Site Mowing before Iowa County begins roadway construction operations. Iowa County will provide 10 days advance notice prior to mobilizing for roadway construction. Working day assessments will not be charged for Site Mowing prior to the Notice to Proceed.
[bookmark: _Hlk79656641]Provide Iowa County 7 days advance notice prior to mobilizing for bridge construction.
Construction Sequence of Operations
Contractor performs Site Mowing operations as necessary throughout the length of the project.
Iowa County begins grading for mainline and sideroad realignments and continues until subgrade is complete.
Contractor performs instream work including pier construction and riprap placement along stream bank to prevent scour/erosion within the allowable environmental windows.
Contractor constructs both bridge abutments and superstructure.
Iowa County constructs Breaker Run and Base Aggregate Dense 1 ¼-inch.
Contractor performs Stage 2 Traffic Control and switches traffic to new alignment.
Contractor removes existing bridge.
Iowa County finishes grading to remove old roadway.
Iowa County constructs Asphaltic Surface and Base Aggregate Dense ¾-inch shouldering utilizing flagging operations performed by the County.

Contractor constructs MGS Guardrail utilizing flagging operations performed by the contractor.

[bookmark: _Hlk79418041]Fish Spawning and Blanchard Cricket Frogs
All instream disturbances of Otter Creek as a result of construction activity under or for this contract, shall take place between April 8 to September 15, all dates inclusive in order to avoid adverse impacts upon spawning of trout.
All instream disturbances of Otter Creek as a result of construction activity under or for this contract, shall take place between April 8 to May 19, and from August 16 to October 15, all dates inclusive in order to avoid adverse impacts upon Blanchard Cricket Frogs.
Work in wetlands is allowed from April 8 to October 15, following avoidance protocols as defined in other articles of these special provisions (mowing, biological monitoring, etc.)
Any changes to these limitations will require submitting a written request by the contractor to the engineer, subsequent review and concurrence by the Department of Natural Resources in the request, and final approval by the engineer. The approval will include all conditions to the request as mutually agreed upon by WisDOT and DNR.

3. [bookmark: _Toc79678028]Traffic
Place and maintain all traffic control items for the duration of the project.
CTH II and Factory Road will remain open during construction by utilizing the existing roadway and bridge and staged construction.
Stage 1 traffic will utilize the existing roadway and bridge.
Stage 2 traffic will utilize the new roadway and bridge.

4. [bookmark: _Toc79678029]Holiday Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway carrying CTH II traffic, and entirely clear the traveled way and shoulders of such portions of the highway of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic during the following holiday and special event periods:
-	From noon Friday, May 27, 2022 to 6:00 AM Tuesday, May 31, 2022 for Memorial Day;
-	From noon Friday, July 1, 2022 to 6:00 AM Tuesday, July 5, 2022 for Independence Day;
-	From noon Friday, September 2, 2022 to 6:00 AM Tuesday, September 6, 2022 for Labor Day.
stp-107-005 (20210113)

5. [bookmark: _Toc79678030]Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.
stp-107-066 (20080501)
Alliant Energy has an overhead electric line along the north and east side of existing CTH II, and along the north side of existing Factory Road throughout the project. The overhead electric line crosses the finished centerline of Factory Road at approximately Station 50’A’+95. Poles are located at approximately CTH II Stations 10+35, 30’ LT; 12+15, 82’ LT; 17+50, 27’ LT and Factory Road Stations 50’A”+76, 15’ RT; 52’A’+92, 70’ LT. Prior to construction Alliant Energy will remove all poles within the project limits and install new underground cable outside the slope intercepts along the north and east right-of-way lines of CTH II and Factory Road.
Frontier Communications has an underground telephone line along the east side of existing CTH II and south side of existing Factory Road throughout the project. The underground telephone line crosses the finished centerline of CTH II at approximately Station 14+96 and crosses the finished centerline of Factory Road at approximately Stations 50’A’+15 and 51’A’+01. Conflicts are anticipated with Frontier Communications facilities. Prior to construction Frontier Communications will relocate the underground telephone line outside the slope intercepts.

6. [bookmark: _Toc79678031]Work by Others.
Iowa County will construct all roadway approach work. Work by Iowa County includes, clearing, grubbing, excavation common, excavation marsh, base aggregate dense, breaker run, asphaltic surface, culvert pipe, finishing items, erosion control items (except riprap, turbidity barrier and cofferdams, if required), permanent signing, pavement marking, and sawing asphalt.

7. [bookmark: _Toc79678032]Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
[bookmark: _Hlk73255461]The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the requirements of the permit in addition to requirements of the special provisions. A copy of the permit is available from the regional office by contacting Aleigha Burg at (608) 317-9083.

8. [bookmark: _Toc79678033]Information to Bidders, WPDES General Construction Storm Water Discharge Permit.
The department has obtained coverage through the Wisconsin Department of Natural Resources to discharge storm water associated with land disturbing construction activities of this contract under the Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit (WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office by contacting Aleigha Burg at (608) 317-9083. Post the permit in a conspicuous place at the construction site.
stp-107-056 (20180628)

9. [bookmark: _Toc79678034]Environmental Protection, Aquatic Exotic Species Control.
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time equipment is put into state waters.
At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that comes in contact with waters of the state and/or infested water or potentially infested water in other states.
Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being used in other waters of the state. Before using equipment on this project, thoroughly disinfect all equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin Department of Natural Resources for disinfection are available at:
http://dnr.wi.gov/topic/invasives/disinfection.html
Use the following inspection and removal procedures:
1.	Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and other substances that could possibly contain exotic invasive species;
2.	Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any other area where water may be trapped;
3.	Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and plant materials in a garbage can before leaving the area or invested waters; and
4.	Disinfect your boat, equipment and gear by either:
4.1.	Washing with ~212 F water (steam clean), or
4.2.	Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3.	Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 10minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) application.
Complete the inspection and removal procedure before equipment is brought to the project site and before the equipment leaves the project site.
stp-107-055 (20130615)


10. [bookmark: _Toc79678035]Environmental Protection, Blanchard’s Cricket Frog.
The Blanchard's cricket frog (Acris blanchardi), an endangered species in Wisconsin, prefers ponds, lakes, and a variety of habitats along and adjacent to streams and rivers including, marshes, fens, sedge meadows, low prairies, and exposed mud flats. The species tends to breed in quiet water (no or low flow) and may also move from streams and rivers to adjacent wetlands and ponds. Cricket frogs cannot tolerate freezing or complete inundation for more than 24 hours during the winter and thus seek a variety of microhabitats that provide suitable overwintering conditions, including crayfish burrows, small mammal burrows, rotted-out root channels, seepage areas where groundwater flow prevents freezing at the surface or spaces created by sloughing streambanks. Cricket frogs are active from early March through November. Breeding can occur from mid-May through mid-August, with some larvae not transforming until late September.
1. The following restrictions will apply for any and all activities taking place within 75 feet of waterway where streambank stabilization is occurring AND any wetlands found on site:
a. In stream disturbance will be avoided during breeding season, May 20 to August 15. All in stream and within 50ft of the stream will be avoided during the inactive period from October 16 to April 7. The inactive dates are weather dependent and are subject to change. Finalized dates during each season can be found here: 
https://dnr.wi.gov/topic/WildlifeHabitat/Herps.asp#regs.
i. If construction will be extended past the start of the frog’s inactive season, the contractor shall ensure that the area is unsuitable as overwintering habitat, details to be coordinated with WisDOT Project Manager, WisDOT Environmental Coordinator, and WDNR Threatened and Endangered Staff.
b. [bookmark: _Hlk535312019]Before any disturbance/construction takes place on site, the vegetation within the disturbance area must be cut with non-suction mower (flail mower, sickle bar mower, manual reel mower, electric/gas weed trimmer), by hand (hand sickle, hand clippers), or grazed according to the following specifications:
i. Ground and shoreline vegetation must be cut to a height of 3 inches or less initially and maintained at 3-6 inches until all project related disturbance has been completed. 
ii. Any in-stream vegetation (emergent, submergent or floating) within 1 foot of the water’s surface and within 1 foot of the disturbance area must be cut so that the tops of the plants are more than 1 foot below the surface. The vegetation must then be maintained at least 1 foot below the water’s surface until disturbance has been completed. 
iii. Blanchard’s Cricket Frog removals (as described in (d)) must take place prior to vegetation cutting occurring.
c. Iowa County will seed all disturbed areas along the road within 75ft of the stream with Blanchard’s Cricket Frog Seed Mix or Wetland Blanchard’s Cricket Frog Seed Mix as shown in the Erosion Control Plan.
d. Blanchard’s Cricket Frog removals will be conducted in the disturbance footprint by a qualified biologist with a valid state Endangered/Threatened Species Permit prior to each workday/restoration activity. Coordinate with WisDOT Central Office two weeks in advance of construction activities to schedule a qualified biologist to be on site during construction activities. The biologist will be contracted through a master contract with the department at the department’s cost. Contact Jen Gibson, at jennifer.gibson@dot.wi.gov or (920) 492-4160. All Blanchard’s Cricket Frogs (and preferably other amphibians and reptiles) found will be immediately removed from the disturbance area and relocated to suitable habitat at least 100 meters downstream from the project site. If Blanchard’s Cricket Frogs are found on the first walk-through of the area, a second walkthrough will be conducted. This process should continue until the biologist feels confidant he/she has removed as many Blanchard’s Cricket Frogs as possible from the disturbance area. All Blanchard’s Cricket Frogs removed will be recorded (total number removed per walkthrough, i.e., 2 Blanchard’s Cricket Frogs removed on first walk-through, 1 Blanchard’s Cricket Frog removed on second walk-through and 0 Blanchard’s Cricket Frogs removed on third walk-through) and reported to the ER Transportation Liaison (stacy.rowe@wisconsin.gov) on a weekly basis. For a sample data sheet that can be used for reporting, see http://dnr.wi.gov/topic/ERReview/documents/CA_SpeciesRemovalDatasheet.pdf.
2. All dead amphibians and reptiles found onsite will be recorded (species, approximate age, possible cause of death), photographed, and reported to the ER Transportation Liaison (stacy.rowe@wisconsin.gov) at the conclusion of the project. For a sample data sheet that can be used for reporting, see http://dnr.wi.gov/topic/ERReview/documents/CA_SpeciesRemovalDatasheet.pdf.
3. If erosion mat is used, use a type comprised of netting that contains biodegradable thread with the “leno” or “gauze” weave (contains strands that are able to move independently), which has the least impact on wildlife. Plastic netting without independent movement of strands can easily entrap wildlife.
4. Sediment control systems such as turbidity barriers shall be installed in the areas of disturbance in the stream to limit sediment and run off into the stream during construction. 
5. Minor changes can be made to this Conservation Plan due to unforeseen circumstances if agreed upon in writing (e.g. email correspondence) by the applicant and WI DNR’s ER Transportation Liaison.
All instream disturbances of Otter Creek as a result of construction activity under or for this contract, shall take place between April 8-May 19, and from August 16-October 15, to avoid adverse impacts Blanchard Cricket Frogs.
A Broad Incidental Take Authorization (BITA) has been acquired. A copy of the BITA is available from Andy Barta, WDNR Transportation Liaison, Andrew.Barta@wisconsin.gov, (608) 235-2955 or Brian Taylor, WisDOT SW Region Environmental Coordinator, BrianF.Taylor@dot.wi.gov , (608) 245-2630.

11. [bookmark: _Toc79678036]Erosion Control Structures.
Within three calendar days after completing the excavation for a substructure unit, place riprap or other permanent erosion control items required by the contract or deemed necessary by the engineer around the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs. 
In the event that construction activity does not disturb the existing ground below the Q2 elevation, the above timing requirements for permanent erosion control shall be waived.
stp-107-070 (20191121)

12. [bookmark: _Toc79678037]Notice to Contractor, Otter Creek Public Fishery Area.
Otter Creek Fishery Area Easement consists of a 66 feet wide easement from the wetted edge of stream on each side of the creek in the NW ¼ - NE ¼ Section 28.
Otter Creek is lightly utilized by recreational watercraft but not in volumes that would necessitate waterway markers. Be aware that the public may try to navigate through the construction site.

13. [bookmark: _Toc79678038]Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.
Kyle Sandmire, License Number All-217616, inspected Structure P-25-075 for asbestos on April 18, 2019. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the inspection report is available from: Aleigha Burg at (608) 789-7894.
In accordance with NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, hand-delivery, or using the online notification system at least 10 working days before beginning any construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to Aleigha Burg at (608) 789-7894 and DOT BTS-ESS attn: Hazardous Materials Specialist, PO Box 7965, Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements.
Use the following information to complete WisDNR form 4500-113:
-	Site Name: Structure P-25-075, CTH II over Otter Creek
-	Site Address: 1.9M N JCT CTH Q, Section 21, T07N, R02E
-	Ownership Information: Iowa County Highway Department, 1215 N. Bequette St., Dodgeville WI 53533
[bookmark: _Hlk79067563]-	Contact: Craig Hardy, Highway Commissioner
[bookmark: _Hlk79067578]-	Phone: (608) 935-3381
-	Age: 70 years old. This structure was constructed in 1952.
-	Area: 2773 SF of deck
Insert the following paragraph in Section 6.g.:
If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos containing material.
stp-107-125 (20120615)

14. [bookmark: _Toc66189260][bookmark: _Toc79678039]Coordination with Iowa County.
Arrange and conduct a meeting between the contractor, the department, and Iowa County to discuss the project schedule of operations during construction operations. Hold the first meeting 2 weeks prior to the start of work under this contract and hold one meeting per week thereafter.

15. [bookmark: _Toc79678040]Public Convenience and Safety.
Notify emergency services (Highland Fire Department and First Responders, Iowa County Sheriff’s Department) and local school bus service before starting construction.

16. [bookmark: _Toc79678041]Pier Construction.
Determine the method of construction, and observe the following conditions:
1.	If a cofferdam is used, build the cofferdam of non-erodable material.
2.	Concrete poured under water will be allowed; pour the concrete conforming to standard spec 502.3.5.3. Ensure that the forms are tight to prevent leakage of concrete into the stream. Treat all displaced water by filtration, settling basin, or other means sufficient to reduce the cement content before discharging the water into the stream.
3.	Excavated material from the stream may be utilized in the fill slopes so long as it is covered with other suitable material to prevent it from eroding back into the stream.
stp-502-010 (20050502)



17. [bookmark: _Toc77343688][bookmark: _Toc79678042]Riprap Heavy, Item 606.0300.
Where vegetated riprap is shown in plan, lay Riprap Heavy with close broken joints making the finished surface even and tight by chinking spaces between stones according to standard spec 606.3.3(1).
Payment for Riprap Heavy includes chinking of riprap in the vegetated riprap area.
Iowa County will construct Salvaged Topsoil, Fertilizer Type B, Erosion Mat Urban Class I Type B, and Blanchard’s Cricket Frog Seed Mix for the vegetated riprap area.


18. [bookmark: _Toc62744177][bookmark: _Toc72176702][bookmark: _Toc72919958][bookmark: _Toc77343694][bookmark: _Toc79678043]Flashing Stainless Steel, Item SPV.0090.01.
A Description
This special provision describes furnishing and installing a flashing system on structures.
B Materials
All materials for this system shall be new stock, free from defects impairing strength, durability, and appearance.
Provide stainless steel flashing that conforms to the requirements of ASTM A240, Type 304, 2B mill finish, with a minimum 16-gauge thickness. Provide 410 stainless steel hex head concrete screws.
Provide caulk at the top of the flashing for the entire length for a watertight seal between the concrete surface and the flashing system. Caulk shall conform to standard spec 502.2.9.
C Construction
Complete any required concrete surface repairs before flashing system installation.
Install flashing on the side of the deck as indicated on the plans, with minimum sheet lengths of 9.5-feet.
D Measurement
The department will measure Flashing Stainless Steel by the linear foot acceptably completed.
E Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER	DESCRIPTION	UNIT
SPV.0090.01	Flashing Stainless Steel	LF
Payment is full compensation for fabricating, furnishing and installing the flashing system; and for furnishing and installing the caulk seal.
Required concrete surface repairs will be paid for separately.
(20210427)
19. [bookmark: _Toc77343695][bookmark: _Toc79678044]Site Mowing, Item SPV.0105.01.
A  Description
This special provision describes providing mowing and maintaining existing ground and shoreline vegetation at disturbed areas shown in the plan. Perform work according to the standard specifications and as follows.
B  (Vacant)
C  Construction
[bookmark: _Hlk73004965]C.1 General
Before any disturbance/construction takes place on site, the vegetation within the disturbance area must be cut or grazed according to the following specifications:
1. Ground and shoreline vegetation must be cut to a height of 3 inches or less initially and maintained at 3-6 inches until all project related disturbance has been completed.
2. Any in-stream vegetation (emergent, submergent or floating) within 1 foot of the water’s surface and within 1 foot of the disturbance area must be cut so that the tops of the plants are more than 1 foot below the surface. The vegetation must then be maintained at least 1 foot below the water’s surface until disturbance has been completed.
3. Blanchard’s Cricket Frog removals (as described in subsection 1.b.iii. of the Blanchard’s Cricket Frog section in Article 7., Environmental Work Restrictions., of the special provisions) must take place prior to vegetation cutting occurring.
C.2 Equipment
Provide a non-suction mower (flail mower, sickle bar mower, manual reel mower, electric/gas weed trimmer, or an equivalent) if cutting vegetation with a powered mower for mowing operations.
Provide hand tools (hand sickle, hand clippers or an equivalent) if cutting vegetation with hand tools for mowing operations.
D  Measurement
The department will measure Site Mowing by the lump sum, acceptably completed.
E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER	DESCRIPTION	UNIT
SPV.0105.01	Site Mowing	LS
Payment is full compensation for mowing and maintenance of existing on-site vegetation.

