


CORRESPONDENCE/MEMORANDUM              _________ STATE OF WISCONSIN

[bookmark: _Hlk517690945]Date:	11/1/2018						Version 10.0

To: 	Jillene Fehrman, P.E.
	Attn:  Chief Proposal Management Engineer
	Bureau of Project Development, Room 601 Hill Farms

From:	Jeff Melville, P.E.
	Project Manager
	SWL-LAX Region

Approved:	Aleigha Burg, P.E.
Local Program Project Manager
	Southwest Region Project Development Section

Subject:	Project ID 5496-00-74
	STH 35 - STH 27
	(STH 35 - Teter Lane)
	CTH N
	Crawford County

	Other Subject Projects:
	N/A

	Legislative Subprogram Code	
206: Highway and Local Transportation Facility Improvement

[bookmark: _Hlk517691053][bookmark: _Hlk517362418]Bid Letting Date (for Bid Contracts): 3/12/2019

Associated Design Project ID contract:  5496-00-04

INTRODUCTION

We are submitting for your review and approval, the P.S.& E. for the proposed reconstruction project.  Major items of work include clearing and grubbing, grading, excavation common, excavation rock, select borrow, base aggregate dense, breaker run, concrete sidewalk, concrete driveway, HMA pavement, storm sewer placement, culvert pipe replacement, concrete curb and gutter, guardrail, permanent signing, pavement marking, traffic control, removing old structure C-12-776, Structure C-12-062, Structure R-12-051, stone gabion, articulated concrete block flume, riprap, and geogrid reinforcement.  The project is 1.487 miles in length and is located in Sections 31 and 32, T08N, R06W, Town of Eastman, Crawford County, Wisconsin.  
Crawford County has the greatest percentage of work.

Contract Type: LET

Alternative Contracting Methods Used: No

[bookmark: _Hlk517692947]PS&E Due Date:  11/1/2018

Anticipated Construction Starting Date:  04/23/2019

Anticipated All Work Complete Date: March 1, 2020


Performance Miles: 1.710 miles

The SWL  Region Design contact person is:
Aleigha Burg, P.E.	Phone No.  (608) 317-9083	Aleigha.Burg@dot.wi.gov

The SWL  Region Local Program Management Consultant Design contact person is:
Bill Biesmann, P.E.	Phone No.  (608) 829-3858	BBiesmann@KLEngineering.com

The SWL  Region contact person for project information after advertising is:
Aleigha Burg, P.E.	Phone No.  (608) 317-9083	Aleigha.Burg@dot.wi.gov

The Consultant contact person is:
Ellery Schaffer, P.E.	Phone No.  (608) 588-7484	ellery.schaffer@jewellassoc.com

The estimate was prepared by: Consultant
Consultant Company Name: Jewell Associates Engineers, Inc.

This project is not on the National Highway System.

This project is not subject to federal oversight.

The region is not requesting prequalification be waived for this proposal.

PS&E EXHIBITS
All PS&E Exhibits {See FDM 19-10-1 (1.2.1) Table 1.1} are included in this submittal.

N/A

PRE-BID MEETING
A Pre-Bid Meeting {See FDM 19-10-15} will not be held for this project.  The pre-bid meeting N/A mandatory.

N/A

SYNOPSIS OF SIGNIFICANT APPROVALS, ACCEPTANCES OR COMPLETED ACTION:
			
Description			Date
Concept Definition Report		08/07/2012
Final Environmental DocumentCEC		06/04/2018
Department of Natural Resources Final Concurrence		10/10/2018
DNR 401 Water Quality Certification		10/10/2018
WPDES Storm Water Discharge Permit Certification		10/10/2018
Corps of Engineers Permit		03/21/2018
Section 106 report		03/04/2015
Pavement Design		09/22/2016
Exception to Standards		01/06/2016 
Design Study Report		07/02/2018
Hazardous Material, Site Reconnaissance		08/14/2015
Asbestos Inspection		Pending
N/A			

ENVIRONMENTAL ISSUES/COMMITMENTS
Asbestos is not present on structures.

The Environmental Document for projects under this contract is FHWA type 2A-CE and was approved on April 12, 2018.

Access to the restaurant and motel located in the northeast and southeast quadrants of the STH 35 / CTH N intersection will be maintained during construction. The special provisions include this commitment.

Access to residential/farm properties and agricultural fields will be maintained during construction.  The special provisions include this commitment.

The large drainage swale located along the south side of CTH N from STH 35 to Demanes Lane will be realigned in multiple locations.  Permanent and temporary erosion control features, including the use of stone gabions, will be installed to prevent against erosion of the large drainage swale that drains into the Mississippi River.  The plans include details and special provisions include specifications on these commitments.

To prevent the spread of oak wilt disease, avoid cutting or pruning of oaks from April through September.  Crawford County will clear oak tree species prior to April 1.  To prevent the spread of Emerald Ash Borer (EAB) beetle, do not transport cut hardwood (non-coniferous) firewood, ash logs, ash mulch or bark fragments larger than one inch in diameter, or ash nursery stock.  The special provisions include these commitments.

There are no known NLEB roost sites or hibernaculum within 2 miles of the project area.  Streamlined consultation with the FWS was performed in accordance with the Fianl 4(d) rule.  No response was received in 30 days.  No further coordination is required.  Standard special provisions for the NLEB will be included in the final plans and specifications.  The project is located in the southern point of the high potential zone for the rusty patched bumble bee and contains suitable habitat including the drainage ditch and woodland areas.  The plans and special provisions require a native seeding mixture (i.e. seeding mixture no. 70) to be used on all vegetated side slopes west of Station 48+00. 

Erosion control devices will be specified on the construction plans.  All disturbed bank areas should be adequately protected and restored as soon as feasible.  The special provisions include this commitment.

PERMITS
The U.S. Army Corp of Engineers isssued the Transportation Regional General Permit, Category 2 on March 21, 2018 and is valid until Febraury 19, 2023. The WDNR issued the WPDES Storm Water Discharge Permit Certification on October 10, 2018.  The WDNR issued the 401 Water Quality Certification on October 10, 2018.

RIGHT-OF-WAY
17.98 acres of permanent new right-of-way and 0.39 acresof temporary limited easement will be acquired from 21 parcels for this project.  All right-of-way is anticipated to be acquired by January 10, 2019. 

UTILITIES
Scenic Rivers Energy Cooperative and CenturyLink, Inc. have facilities in the proejct vicinity. Utility relocations are necessary for this project. 

SANITARY SEWER and WATER MAIN
N/A

RAILROADS
The Burlington Northern Santa Fe Railroad (BNSF) operates two rail lines in a north-south dierction generally parallel to STH 35, approximately 56' west of the construction limits on STH 35.  Railroad coordination is complete.

HAZARDOUS MATERIALS and ASBESTOS
There are no known or potential hazardous waste areas on this project as documented in the Phase 1 Hazardous Mateials Site Summary approved on August 14, 2015. No hazardous materials were found after conducting the assessment. An asbestos inspection has been ordered of existing box culvert C-12-776.  The special provisions will be updated prior to project letting to include the recommendations of the inspection report.

DESIGN DATA
N/A

STRUCTURES
C-12-062
R-12-051

LANDSCAPE ARCHITECTURE
N/A

TRAFFIC SIGNALS
N/A

TRAFFIC
CTH N will be closed to traffic during construction operations.  No detour will be provided.  Alternate routes are available for CTH N.  No alternate routes are available for Slama Lane and Demanes Lane. Access will be maintained to Slama Lane and Demanes Lane during roadway and intersection construction.  Access will be maintained to commercial, private, and field entarnces located within the project limits during construciton.  Single lane traffic will be maintained on STH 35 throughout construction of structure C-12-062 and roadway work on STH 35 using temporary traffic signals.  All work on STH 35 is expected to be complete by July 2, 2019.
John Bainter, Local Program Project Manager approved the Transportation Management Plan on 6/5/2018.

The Finished Traffic Control Plan & Review Meeting was held on N/A

LIGHTING
N/A
This project is on the State Highway System and is N/A.

This project is not on the State Highway System and is N/A.

SPECIAL PROVISIONS
The contract contains the following unusual specification modifications and/or unusual special SPV.xxx.xx items:

Item No. and Description
                      SPV.0035.01 Stone Gabion Wall
SPV.0035.02 Temporary Stone Ditch Check
SPV.0060.01 Inlet Safety Bars
SPV.0060.02 Inlet Protection Special
SPV.0165.01 Precast Panels for Soldier Pile Walls
SPV.0180.01 Geogrid Reinforcement
SPV.0180.02 Articulated Concrete Block Type C

PROPRIETARY ITEMS
A Proprietary Product Justification has been submitted to, and approval has been received by, the Project Development Engineer for the use of the following proprietary items:

Item No. and Description
N/A 

STANDARDIZED SPECIAL PROVISIONS (STSP’s)
Revisions have been made to the following STSP's:
N/A

PLANS and PROPOSALS
The SW Region, LaCrosse Office requests 15 11”x17” size plans and 15 proposals for construction purposes. 

SIGN DETAILS and SIGN PLATES
See FDM 19-10-15 for guidance
Required

ADDITIONAL SPECIAL PROVISIONS (ASP's)
See FDM 19-10-15
ASP-1 Required
[bookmark: ASP_3]400 Total Graduate Hours per Proposal; Number of Graduates 2; 400 Hours at $5.00/Hr
900 Total Apprentice Hours per Proposal; Number of Apprentices 3; 900 Hours at $5.00/Hr
ASP-3 is required in all federally funded contracts.
ASP-4 is required in all state and federally funded contracts.
ASP-5 Not Required N/A
ASP-6 is required in all state and federally funded contracts.
ASP-7 is required in all state and federally funded contracts.
ASP-8-NS Freeway Not Required
ASP-8-USH 41 Not Required
ASP-9 is required in all state and federally funded contracts.

FORCE ACCOUNT AGREEMENTS
Total Agreement Amount:  N/A

Excluded Costs:  N/A

[bookmark: CEF_approval]Cost Effectiveness Findings for Force Accounts Agreements {See FDM 19-10-15} are not applicable.  N/A

N/A

POSTING OF PRELIMINARY PLANS
BPD will post preliminary plans on the HCCI for projects that meet the criteria. (See FDM 19-10-15 for guidance.)

Preliminary plans will be posted on the HCCI if one or more of the following answers is “yes”:

Does this project have 50,000 CY or more of earthwork? Yes

Does this project have any of the following unique structural components: No
· Steel Girders
· Specialty Steel
· Large Quantites
· Accelerated Bridge Construction (ABC)
· Specialized Construction (“Roll-ins,” etc.)

Is the engineer estimate for this project greater than $20 million?No 

Does the Region deem it appropriate to post preliminary plans for another reason? N/A

LABOR COMPLIANCE PREVAILING WAGE RATE DECISIONS
BPD will insert Davis Bacon prevailing wage rates into the proposal based on the following criteria.

Highway construction wage rates (WI10) will be included in all contracts. 

Bridge Construction over Federal Navigable Waterway? No

Sanitary Sewer and Water Line Construction? No
Is total estimate of sanitary sewer/water line work $1,000,000 or greater? No
What percent of total contract estimate is sanitary sewer/water line work?N/A

Building Construction (construction, rehabilitation and repair of sheltered enclosures with walk-in access for the purpose of housing persons, machinery, equipment, or supplies. Examples wayside building, salt shed, bridge tender house, etc.)? No

CONCLUSION
N/A
	
CC:     SW Regional Scheduling & Programming
           Construction Engineer Packet
           Local Program Management Consultant
           Jewell Associates Engineers, Inc.
           Crawford County Highway Department
 EAS:EAS 

Date:  11/1/2018 
Prepared By:   Ellery Schaffer, P.E.

Subject:	Project ID5496-00-74
	STH 35 - STH 27
	(STH 35 - Teter Lane)
	CTH N
	Crawford County
Legislative Subprogram Code	206: Highway and Local Transportation Facility Improvement

Let Date:	3/12/2019 
	Summary of Review Documentation

	Division of Transportation System Development DTSD and Division of Transportation Investment Management DTIM Reviews
See FDM 19-10-5.11 & 19-10-15
	Date of Completion
State status of review, or not applicable, NA.
Provide applicable information but strive for Date of Completion:

	Bureau of Project Development 
	

	Design & Construction Services Section
· Project Development Unit
	
N/A

	Regional Utilities Coordinator
	Region responsibility (DT1080)

	Structure Design Section
· Preliminary Design
	
March 19, 2018 (C-12-62)
May 21, 2018 (R-12-51)

	· Final Design Submitted to Bureau of Structures
	Submitted on August 30, 2018 (C-12-62)Submitted on August 30, 2018 (R-12-51)
	Bureau of Traffic Operations
	

	Winter Operations and Roadside Management Section 
· Pavement Maint. & Roadside Facilities
	N/A
	· Landscape Architecture
	N/A
	Traffic Engineering Section
· Traffic Design (Signing & Marking) 
	N/A
	· Traffic Operations (Safety)
	N/A
	· Transportation Management Plan
	N/A
	Traffic Operations, Maintenance, and Electrical Section
	

	· Electrical Implementation Section (STOC)
	N/A
	· Intelligent Transportation Systems (STOC)
	N/A
	Bureau of Technical Services
	

	Contaminated Sites Team
· Hazardous Materials
· Asbestos
	
N/A
N/A

	Natural Resources Team
· Wetlands
	
N/A

	· Endangered Resources
	N/A
	Environmental Review & Analysis Team
· Archeology / Historical Structures
	
N/A

	· Air & Noise
	N/A
	· Erosion control / Storm Water Discharge
	N/A
	Bureau of Transit, Local Roads, Rails & Harbors
	

	Rail Engineering and Safety 
	Region responsibility (DT1804)

	Bureau of Technical Services
	

	Acquisition and Services Section
	Region responsibility (DT1899)
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